GOVERNMEN'T OF MADHY A PRADESH
UrbanAdministrationandDevelopmentDepartment

Appendix 2.10

Tender Document

FoPercentag e Rate only in Works Departments and other
Departmentsimilat :dVork «Departments
(Effective from 02/08/2021)

OfficeoftheNagarParishad,ESAGARHDist. ASHOKNAGAR

NITNumberandDate 618.../ESAGARH Dt.18.05.2026
Agreement Number and Date I -
-Name of Work NAG GHATI SHOPING COMPLEX
NIRMAN UNDER NP ESAGARH JILA ASHOKNAGR
MP
NameoftheContractor

PAC 14742546 (Rs.InFigure)

ContractAmount
(Rs. In Figure)

Stipulated Period of Completion: 12 MONTHS
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SECTION1

Noticelnvitinge-Tenders

GovernmentofMadhyaPradesh
UrbanAdministrationandDevelopmentDepartment

N.L.T../ESAGARH/618 Dated 18.05.2026

Online Percentage rate bids for the following worksare invitedfromregisteredcontractors and firmsof
repute fulfillingregistration criteria based on Integrated Standard Schedule of Rates (ISSR) of Urban
Administration& DevelopmentDepartment, effective from 02nd August 2021 :

NAMEOF WORK TENDERNO. PAC EMD SR TIME
NAG GHATI SHOPING 2026_UAD_S [147425 (73800 (12500 11 MONTHS
COMPLEX NIRMAN UNDER NP [08608_1 46

ESAGARH JILA ASHOKNAGR MP

InterestedbidderscanviewtheNITonwebsitehttp://www.mptender.gov.in
NIT & Other document on

1.
2. Interested bidders can view the detailed
websitehttps://www.mptender.gov.in

3. TheBidDocumentcanbepurchasedonlyonlinefrom(time)(date) toPM (time) (date).

4. AmendmentstoNIT,ifany,wouldbe publishedonwebsiteonly,andnotinnewspaper.

Signatureand Designation
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NoticelnvitingTender

GovernmentofMadhyaPradesh

UrbanAdministrationandDevelopmentDepartment
OfficeoftheChiefMunicipalOfficer,NagarParishad, ESAGARH,

N.LT. ... /ESAGARH Dated
Online Percentage rate bids forthe following worksare invitedfromregisteredcontractors and firmsof

repute fulfilling registration criteria based on Integrated Standard Schedule of Rates (ISSR) of Urban
Administration& Development Department,effective from 02nd August 2021:

di di; dkuke Vuybw - vue fur velurjifk Fufonkiik di; dh
hMJkaQM yiXr el; Ie; ofl
01
1. Alldetails relatingto the Bid Document(s)can beviewed and downloaded free of

coston the website.

2. BidDocument can be purchased after making onlinepaymentofportal fees through

Credit/Debit/CashCard/internetbanking.

3. AtthetimeofsubmissionoftheBidtheeligiblebiddershallberequiredto:

i) paythecostofBidDocument;
ii) deposittheEarnestMoney;
iii) Submitachecklist;and

iv) Submitanaffidavit.

DetailscanbeseenintheBidDataSheet.

4. ELIGIBILITYFORBIDDERS:

A. At the time of submission of the Bid the bidder should have valid registration
with the Government of Madhya Pradesh, PWD in appropriate class. However,
such bidders who are not registered with the Government of Madhya Pradesh
and are eligible for registration can also submit their bids after having applied

forregistrationwithappropriateauthority.

B. Thebidder would be requiredtohave validregistration atthe time ofsigning

ofthe Contract.
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C. Thebidder wouldbe requiredtohavesufficientexperience of samenature of

work.
D. Thebiddershouldhavevalid PWDRegistration.
E. Failuretosignthecontractbytheselectedbidder,forwhatsoeverreason,shall

resultin forfeiture of the earnestmoney deposit.

Pre-qualification—Prequalificationconditions,whereverapplicable,aregiveninthe
BidData Sheet.

SpecialEligibility-SpecialEligibilityConditions,ifany,aregivenintheBidDataSheet.

The Bid Document can be purchased only online from 05:30 PM (time) (date)
t017:30 PM (time) (date). Other key dates may be seen in biddata sheet.

AmendmentstoNIT,ifany,wouldbepublishedonwebsiteonly,andnotin

newspaper.

(SignatureandDesignation)
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SECTION 2
INSTRUCTIONSTOBIDDERS(ITB)

A. GENERAL
SCOPEOFBID

The detailed description of work, hereinafter referred as ‘work’, isgivenin the Bid
DataSheet.

GeneralQualityofWork:

The work shall have to be executed in accordance with the technical specifications
specified in the Bid Data sheet/Contract Data, and shallhave to meet high standards of

workmanship,safety andsecurity of workmen and works.
PROCEDUREFORPARTICIPATIONINE-TENDERING
Theprocedureforparticipationine-tenderingisgiveninthe BidData Sheet.
ONEBIDPERBIDDER

The bidder can be an individual entity or a joint venture (if permitted as per Bid Data
Sheet). In case the J.V. is permitted, the requirement ofjoint venture shall be as per the
BidData Sheet.

No bidder shallbe entitled to submit morethan onebid whether jointlyor severally.lfhe

does so,all bids wherein the bidder has participated shall standdisqualified.
CostofBidding

The bidder shall bear all costs associated with the preparation and submission of his

bid,andno claim whatsoever for the same shall lie onthe Government.
SiteVisit andexaminationof works

The bidder is advised to visit and inspect the Site of Works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the bid andentering into acontract for construction of the work.
Allcostsinthis respectshall have tobe borne by the bidder.

B. BidDocuments

CONTENTOFBIDDOCUMENTS

TheBidDocumentcomprisesofthefollowing documents:

1. NITwithallamendments.

Section2—InstructiontoBidders
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2. InstructionstoBidders,BidDataSheetwithall Annexures
3. ConditionsofContract:

i. Part IGeneral Conditionsof Contract andtheContractData withall
Annexures;and

ii. Part I1SpecialConditionsof Contract.
. Specifications
. Drawings
. PricedBillofQuantities
. TechnicalandFinancialBid
. LetterofAcceptance

© 00 N o o1 b~

. Agreement, and
10. Anyotherdocument(s),asspecified.

The bidder isexpected toexaminecarefully allinstructions,conditionsofcontract,the
contract data, forms, terms and specifications, bill of quantities,formsand drawings in
the Bid Document. Biddershall be solely responsible forhis failure to do so.

Pre-Bid Meeting(whereapplicable)
Whereverthe BidDataSheetprovidesforpre-bidmeeting:

Details of venue,date and time would be mentioned in the Bid Data Sheet. Any change
in the schedule of pre-bid meeting would be communicated on the website only, and

intimation to bidders wouldnotbe given separately.

Any prospective bidder may raise his queries and/or seek clarificationsinwriting before
or during the pre-bid meeting. The purpose of such meeting is to clarify issues and
answer questions on any matter that may be raised at that stage. The Employer

may,athis option, give suchclarifications as are feltnecessary.

Minutes of the pre-bid meeting including the gist of the questions raised and the
responses given together with any response prepared after the meeting will be hosted

onthe website.

Pursuant to the pre-bid meeting ifthe Employer deems itnecessaryto amend the Bid

Document, itshall be done by issuing amendmenttothe online NIT.

Section2—InstructiontoBidders
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10.

11.

12.

13.

AmendmentofBidDocuments

Beforethedeadlinefor submissionofbids, theEmployer mayamendormodify
theBid Documents bypublication of thesame onthe website.

AllamendmentsshallformpartoftheBidDocument.
TheEmployermay,atitsdiscretion,extendthelastdateforsubmissionofbidsby
publication of thesame onthe website.

C. PreparationofBid

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms
and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid
required to be uploaded as per the time schedule mentioned in the key dates of the
Notice Inviting e-Tenders after signing of the same by the Digital Signature of their

authorizedrepresentative.

DOCUMENTSCOMPRISINGTHEBID
Thebidsubmittedonlinebythebiddershallbeinthefollowingparts:

Partl-ThisshallbeknownasOnlineEnvelope Aandwouldapplyforallbids.Online
EnvelopAshallcontainthefollowingasperdetailsgivenintheBidDataSheet:

i) Registration number or proof of application for registration and
organizational details informatgiven inthe BidData Sheet.

ii) Paymentofthe costof BidDocument;

iii) EarnestMoney;and

iv) Anaffidavitdulynotarized.

Part 2 — Thisshallbe known as Online Envelope B and required to be submittedonlyin
works where pre-qualification conditions and/or special eligibility conditions are
stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet
duly supported by documents to demonstrate fulfillment ofpre-qualificationconditions.

Part 3 — This shall be known as Online Envelope C and would apply to all bids. EnvelopC
shall contain financial offerin the prescribed format enclosed with the Bid Data Sheet.

Language

The bid as well as all correspondence and documents relating to the bid exchanged by
the Bidder and the Employer shall be in English or Hindi. Supporting documents and
printed literature that are part of the Bid may be in another language providedthey are
accompanied by an accurate translation of the relevantpassages in English. In such
case,for the purposes ofinterpretation ofthe bid, suchtranslation shall govern.

Section2—InstructiontoBidders
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14.

15.

16.

17.

TECHNICALPROPOSAL

Only, in case of bids with pre-qualification conditions defined in theBid DataSheet, the
Technical Proposal shall comprise of formats and requirements given in the Bid
DataSheet.

All the documents/ information enclosed with the Technical Proposal should be self-
attested and certified by the bidder. The Bidder shall be liable for forfeiture of his
earnest money deposit, if any document / information are found false/ fake/ untrue
before acceptance of bid. If it is found after acceptance of the bid, the bid sanctioning
authority may at his discretion forfeit his performance security/ guarantee, security

deposit, enlistment deposit andtake any other suitable action.
FINANCIALBID

i The bidder shall have to quote rates in format referred in Bid Data Sheet,in overall
Percentege, and not item wise. If the bid is in absolute amount, overall
Percentege would be arrived at in relation to the probable amount of contract
giveninNIT.The overall Percentege ratewouldapply for all items ofwork.

ii. Percentege shall be quoted in figures as well as in words. If any difference in
figures and wordsis found, lower ofthe two shall be taken as valid andcorrect.

iii. The bidder shall have to quote rates inclusive of all duties, royalties, levies and
taxes expect Goods & Services Tax (GST). The amount of applicable GST Will be
paid separately to the contractor with each bill at the time of payment. The
Employer shall not be liable for any the duties, taxes (exept GST) royalties and
levies.

iv.  The material along with the units and rates, which shall be issued, if any, by the
departmenttothe contractor, is mentioned inthe Bid Data Sheet.

PERIODOFVALIDITYOFBIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of
“closeforbiding”asprescribedbythe  Employer.Thevalidityofthebidcanbeextended by
mutual consentinwriting.

EARNESTMONEYDEPOSIT(EMD)

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the
amountspecified in the Bid Data Sheet.

“EMD / Bid Security shall be submitted only online using options availableinthetender
portal within the specified time limit. Bidders are advised to process it well in advance.
No Claim Shall be entertained due to delay in Online Transactionsvia paymentgateway /
banking portal.”

Section2—InstructiontoBidders
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18.

19

BidnotaccompaniedbyEMDshallbeliableforrejectionasnon-responsive.

EMD ofbidderswhosebidsarenotacceptedwillbereturnedwithintenworkingdays of the
decisiononthe bid.

EMDof thesuccessfulBidderwillbedischargedwhentheBidderhassignedthe
Agreementafter furnishing the requiredPerformance Security.

Failuretosignthecontractbytheselectedbidder,withinthespecifiedperiod,for whatsoever
reason,shall resultin forfeiture of the earnestmoney deposit.

D. SubmissionofBid

“The bidder is required to submitdigitally Signed Bid i.e. Envelop A,B & C Online Only.
No physical Submission of the Bid will be accepted except in exceptional case under

clause19.7”.

E. OpeningandEvaluationofBid

PROCEDURE

Envelope ‘A’ shall be opened first online at the time and date notified and its contents
shall be checked. In cases where Envelop ‘A’ does not contain all requisite documents,
such bid shall be treated as non-responsive, and Envelop B and/or C of such bid shall

notbe opened.

Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be
opened online at the time and date notified. The bidder shall have freedom to witness
opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not

qualifiedinTechnical Bid (Envelop ‘B’) shall not be opened.

Envelope ‘C’ (Financial Bid) shall be opened online at the time and datenotified. The

bidder shall have freedom towitness opening of the Envelop ‘C’.

After opening Envelop ‘C’ all responsive bids shall be compared to determinethe

lowestevaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the bidding
process and reject all the bids at any time prior to contract award, without incurring

any liability. Inall suchcases reasons shall be recorded.

Section2—InstructiontoBidders
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20.

21.

22,

The Employer reserves the right of accepting the bid for the whole workorfora

distinctpart of it.

“In exceptional case, if physical submission of certain documents is found essential,
then expressed prior permission must be obtained in writing by the tender issuing
authority form an authority, as authorized by the State Government. In such a case,
such documents are required to be submitted physically at the placeanddate specified
in thebid data sheet. In Case of anymismatchin the documents submittedin the physical
form and that uploaded online, or if the contractor fails to submit the

documentphysically, the bid shall be liable for rejectionas non-responsive.”

During Bid evaluation the employer oritsrepresentative may, atits discretion,askthe
bidder for a clarification of its Bid. The request for clarification and the response shall
be in writing, and no change in the priceor substance of the Bid shall be sought,

offeredor permitted.

Confidentiality

Information relating to examination, evaluation, comparison and recommendation of
contract award shall not be disclosed to bidders or any other person not officially

concernedwith such process until final decision onthe bid.

Any attempt by a bidder to influence the Employer in the evaluation of the bids or

contractawarddecisions may resultinthe rejectionofhis bid.

F. AwardofContract

AwardofContract

“The Employer shall notify the successful bidder by issuing alLetterof Acceptance (LOA)
that his bid has been accepted. The original copy of affidavit will have to be submitted

by the successful bidder atthe time ofsigning of the contract.”
PerformanceSecurity

Prior to signing of the Contract the bidder to whom LOA has been issued shallhave to
furnish performance security of the amount in the form and for the duration, etc. as

specified inthe BidData Sheet.

Section2—InstructiontoBidders

Pagel20f82




23.

24,

Additional performance security, if applicable, is mentioned in the Bid Data Sheet and

shall be inthe form andfor the duration, etc. similar toPerformance Security.
SigningofContractAgreement

The successful bidder shall have to furnish Performance Security and Additional
Performance Security, if any, and sign thecontract agreement within 15 days of
issueofLOA.

The signing of contract agreement shall be reckoned as intimation to commencement
of work. No separate work order shall be issued by the Employer to the contractor for

commencementof work.

In the event of failure of the successful bidder to submit Performance Security and
Additional Performance Security, if any or sign the Contract Agreement, his EMD shall
stand forfeited without prejudice to the right of the employer for taking any other

actionagainst the bidder.

CORRUPTPRACTICES

The Employer requires that bidders observe the highest standard of ethics during the

procurementandexecution of contracts. Inpursuanceofthis policy, the Employer:

i may reject the bid for award if it determines that the bidder recommended for
award has, directly or through an agent, engaged incorrupt,fraudulent,

collusive,or coercive practices incompeting for the Contract; and

ii. may debar the bidder declaring ineligible, either indefinitely or forastated period
of time, to participate in bids, if it atanytimedeterminesthatthebidder has,
directly or through an agent, engaged in corrupt,fraudulent, collusive,or coercive

practices in competing for,or in executing,a contract.

For the purposes of this provision, the terms set forth above are defined as

follows:

a.  “corrupt practice” means the offering, giving, receiving,orsoliciting, directly
or indirectly, anything of value to influenceimproperly the actions ofanother
party;

b.  “fraudulent practice” means any act or omission, including a

misrepresentation, that knowingly or recklessly misleads, orattemptsto
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mislead, a party to obtain a financial or other benefit or to avoid an
obligation;
C. “coercive practice” means impairing or harming, or threatening toimpairor

harm, directly or indirectly, any party or the property of the party to

influence improperly the actions of a party;

d.  “collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing improperly

the actions of another party.

[EndofITB]

Section2—InstructiontoBidders
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BidDataSheet

GENERAL
SR.
No. PARTICULARS DATA
1 OfficelnvitingTender NagarParishad,ESAGARH
2 NITNo. No.
3 Dateof NIT DTD.
4 Bid document download From To
availablefromdate&time 17:30PM 17:30PM
5 Website link http://mptender.gov.in
SECTION1- NIT
NIT
CLAUS PARTICULARS DATA
E
6 PortalFees AsnotifiedinE-TenderingWebsite
(alsoknownasprocessingfee)
7 CostofBidDocument -
CostofBidDocumentPayableat Online
CostofBidDocumentinfavorof ChiefMunicipalOfficer,NagarParishad,
ESAGARH(M.P.)
8 AffidavitFormat Asper'Annexure-B'
9 Pre-qualificationsrequired No
IfYes,details Asper'Annexure-C'
10 SpecialEligibility No
(ifyes,priorpermissionofE-in-C
required)
IfYes,details Asper'Annexure-D'
11 Keydates Asper'Annexure-A'

Section2— BidDataSheet
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BidDataSheet

SECTION2-ITB

ITB
CLAU PARTICULARS
SE

DATA

12 Nameofthe‘Work’

RoadanddrainwardmaintenanceofNagar

Parishad ESAGARH

13 Specifications Asper'Annexure-E'
14 Procedureforparticipationine- Asper'Annexure—F'
tendering
Whether  Joint  Venture No
15 mllowed.
Ifyes,requirementfor Joint Asper'Annexure-G'
Venture
Prebidmeetingtobeheld No
Ifyes,Date, Time&Place Date:.............
16 )
Timefrom:............. Place
17 EarnestMoneyDeposit
Online

FormsofEarnestMoneyDeposit

AccountDetailsforOnlineEEMD

Payment

18 Envelope-BTechnicalProposal

Asper'Annexure-I'and
Annexure-1(Formatl-1tol-5)

Envelope-CFinancialBid
19

Asper'Annexure-J'

Materialstobeissuedbythe
department

Asper'Annexure-K'

DateandPlaceforSubmission
ofPhysicalformofcontentsof
19.70 | Envelope A'i) and ii) and
Envelope B as specified in
Clause 12 of ITB

-onlineonly

20 Periodof ValidityofBid

120 Daysfromthedateofopeningoftender

Section 2-BidDataSheet
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BidDataSheet

ITB
CLAU PARTICULARS DATA
SE
21 Letterof Acceptance(LoA) Asper'Annexure-L'
AmountofPerformanceSecurity 3%ofcontractamount:
AdditionalPerformance Equal to an amount arrived at, by multiplying the
Security,if any contractamount with difference of percentage between
percent
rates(below/minus)ofsuccessfulbidandtenpercent(below/minu
s),considering bid rates less than ten percent below PAC, to
22 beunworkable and shall require additional

performancesecurity(guarantee).

PerformanceSecurityinthe

format

Asper'Annexure-M'beforesigningthe agreement

PerformanceSecurityinfavor of

ChiefMunicipalOfficer

Nagar ParishadESAGARH
PerformanceSecurityvalidup ThreeMonthsor90days(whicheverismore)
to fromthedateofcompletionofdefect  liability
period.

Section2—-BidDataSheet
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Annexure-A

(Seeclause1,7ofSection1-NIT)

KEYDATES
PublishDate BidOpeningDate
Document
Download/Sale
Start Date
ClarificationStartDate NA ClarificationEnd NA
Date
BidSubmissionStart Date BidSubmissionEnd
Date
PhysicalSubmission OnlineOnly

End Date :

Section2—-Annexure-A
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Annexure-B
(Seeclause3ofSection1-NIT)

| |AFFIDAVIT| |

(TobeContainedinEnvelopeA)
(OnNonlJudicialStampofRs.200)

I/we who is/ are
(status in thefirm/ company) and competent forsubmission of
the affidavit on behalf of M/S (contractor) do solemnly affirm an

oathand state that:

I/weam/are fullysatisfied for thecorrectness ofthecertificates/records submittedin
support of the following information in bid documents which are being submitted in

responsetonoticeinvitinge-tenderNo. for
(nameofwork)dated issuedbythe
(nameofthedepartment).

I/weam/arefullyresponsibleforthecorrectness offollowingself-certified
information/ documents andcertificates:

1. Thatthe self-certifiedinformation/digitallysigneddocumentsgiveninthebid
documentare fully true andauthentic.
2. That:

a. Information regarding financial qualification andannual turnover, submitted
online iscorrect.
b. Informationregardingvarioustechnicalqualifications,Submittedonlineis

correct.
3. Nocloserelativeoftheundersignedandourfirm/company isworkinginthe
department.
OR
Followingcloserelativesareworkinginthedepartment:

Name Post PresentPosting

SignaturewithSealoftheDeponent(bidder)
I/We, above deponent do hereby certify that the facts

mentioned in above paras 1to 3 are correct to thebest of myknowledge andbelief. In the
event of any information is found to be incorrect/untrue or found violated, then without
giving any prior notice our bid shall be liable for rejection or termination of contract,without
prejudice to any other rights or remedy including the forfeiture of the bid

security/performancesecurity.
Verifiedtoday (dated)at (place).

SignaturewithSealoftheDeponent(bidder)
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Annexure—C
(Seeclause5ofSection1-NIT)

PRE-QUALIFICATIONSCRITERIA

Thebiddershouldhave:
A. Financial

i. experienceofhavingsuccessfullyexecuted:

a) three similar works, each costing not less than the amountequal to 20% of the
probable amountof contractduring the last3 financialyears;or

b) two similar works, each costing not less than the amount equal to 30% of the
probable amountof contractduring the last3 financialyears;or

c) one similar work of aggregate cost not less than the amount equal to 50%of the
probable amount of contract in any one financial year during the last 3 financial

years;

ii. Average annual constructionturnover onthe constructionworks notless than 50%

ofthe probable amount of contract duringthelast 3financial years.

iii. Executed similar items of work in any one financial year during the last 3 financial
years, which should not be less than the minimum, physical requirement, if any,

fixedfor the work.

iv. Bid Capacity — Bidder shall be allotted work up to his available Bid Capacity, which

shall be worked outas given informatl-2of Annexure I.

B. Physical

Physicalqualificationsfortheworkshallbeasbelow

Sno Particulars Quantity Period

1 Physicalqualificationrequired - -

2 Earthwork - -

3 Concretework - -

(TheEmployershallspecifyallphysicalqualificationsrequired).

Note:Abovecriteriaareindicative,subjecttosuitablestipulationsbythe departments
and specific Bid.

Section2—-Annexure-C
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Annexure— D
(Seeclause6ofSection1-NIT)

SPECIALELIGIBILITYCRITERIA

Thebiddershouldhaveexperience of:

A. ErectionofSteelGates - N.A.

B. Constructionoftunnel - N.A.

Note:Abovecriteriaareindicative,subjecttosuitablestipulationsbythedepartments
andspecific bid.

Section2—-Annexure-C
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ANNEXURE-E
(Seeclause2ofSection2—ITB&
Clause100fGCC)

Specifications

1. IntegratedStandardScheduleofRates(ISSR)ofUrbanAdministration&Deve

lopmentDepartmenteffectivefrom02ndAugust2021.
2. MPNagarpalika/parishadAdhiniyam1961

3. IRC

(Thesoftcopy ofabovespecifications is available atdepartmentalwebsite
www.mpurban.gov.in)

The provisions of general / special conditions of contract, those specified
elsewhere in the bid document,as well as execution drawings and notes,
orotherspecificationsissuedinwritingby theEmployershallformpartof the

technical specifications of thiswork.
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Annexure-F
(Seeclause3ofsection2-ITB)

ProcedureforParticipationine-Tendering

1. Registration ofBiddersone-TenderingSystem:

All the PWD registered bidders are already registered on the newe- procurement
portal https://www.mptender.gov.in. The user id will be the contractor ID provided
to themfrom MP Online. The password for the new portal has been sent to the
bidders registered email ID. for more details may contact M/s. _Tata
Consultancy Services Corporate Block, 5" floor, DB City BHOPAL- 462011 email
id: eproc_helpdesk@mpsdc.gov.in.Helpdeskphonenumbersare available on
website.

2. DigitalCertificate:

The bids submitted online should be signed electronically with a Class Il Digital

Certificate to establish the identity of the bidder submitting the bid online. The

bidders may obtain Class Il Digital Certificate issued by an approved Certifying

Authority authorized by the Controller of Certifying Authorities, Government of

India. A Class lll Digital Certificate is issued upon receipt of mandatory identity

proofs along with an application. Only upon the receipt of the required

documents, a Digital Certificate can be issued. For details please visit
cca.gov.in.

Note:

i. It may take upto 7 working days for issuance of Class IlIDigital Certificate;
hence the bidders are advised to obtain the certificate at the earliest.
Those bidders who already have valid Class Il Digital Certificate need
not obtain another Digital Certificate for the same.

The bidders may obtain more information and the Application From
required to be submitted for the issuance of Digital Certificate from
cecagov.in

i. Bids can be submitted till bid submission end date. Bidder will require

digital signature while bid submission.

Section2—-Annexure-F
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The digital certificate issued to the Authorized User of a Partnership firm/ Private
Limited Company / Public Limited Company and used for online biding will be
considered as equivalent to a no-objection certificate / power of attorney to that

user.

In case of Partnership firm, majority of the partners have to authorize aspecific
individual throughAuthority Letter signed bymajorityofthepartnersofthefirm.

in case of Private Limited Company, Public Limited Company, the Managing
Director has to authorize aspecific individual through Authority Letter. Unless the
certificate is revoked, it will be assumed to represent adequate authority of the
specific individual to bid onbehalfoftheorganization for onlinebids as per
information Technology Act 2000. This Authorized User will be required to obtain
a Digital Certificate. The Digital Signature executed through the use of Digital
Certificate of this Authorized User will be binding on the firm. It shall be the
responsibility ofManagement/ Partners of theconcerned firm toinformthe
Certifying Authority, if the Authorized User changes, and apply for a fresh Digital
Certificate for the new AuthorizedUser.

SetUpofBidder’'sComputerSystem:

In order for a bidder to operate on the e-tendering System, theComputer System
of the bidder is required to be set up for Operating System, Internet Connectivity,
Utilities, Fonts, etc. The details are available at https://www.mptender.gov.in
KeyDates:

The bidders are strictly advised to follow the time schedule(Key Dates) of the bid
on their side for tasks and responsibilitiestoparticipate inthe bid,asall the stages
of each bid are locked before the start time and date andafter the end timeand

datefor the relevant stage of thebid as set bythe Department.

Section2—-Annexure-F
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5. PreparationandSubmissionofBids

The bidders have to prepare their bids online, encrypt their bid Data in the Bid
forms and submit Bid of all the envelopes and documents related to the Bid
required to be uploaded as per the timeschedulementionedin the key dates of
the Noticeinvitinge-Tendersafter signing of the same bythe DigitalSignature of
their authorized representative.

5. PurchaseofBidDocument
For purchasing of the bid document bidders have to payServiceCharge online
ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is
separately mentioned in the Detailed NIT. The Bid Documentshallbe
available for purchase to concerned eligible bidders immediately after online
release of thebidsand upto scheduled timeanddateasset in thekey dates. The
paymentfor the cost ofbid document shall bemade online through Debit/Credit
card , Net banking or NeFT Challan throughthepayment gateway providedon
the portal.

7 Withdrawal,SubstitutionandModificationOfBids

BiddercanwithdrawandmodifythebidtillBidsubmissionenddate.

Section2—-Annexure-F
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Annexure—-G
(SeeclausedofSection2-ITB)

JOINTVENTURE(J.V.)

If).V.isallowedfollowingconditionsandrequirementsmustbefulfilled—

1. Bids submitted by a joint venture of two or more firms as partners shall comply with the
following requirgments

a. one of the partnéexs shall be nominated as being Lead Partner, and this authorization shall be
evidenced by subrgitting a powerofattorneysignedby legallyauthorized signatories of all the
partners;

b. the bid and, in case of § successful bid, the Agreement, shallbe signed so as to be legally binding
on all partners;

c. the partner in charge shal| be authorized to incur liabilities and receive instructions for and on
behalf of any and all partgers of the joint venture and the entire execution of the contract,
includingpayment, shall be dpne exclusively with the partner in charge;

d. all partners of the joint ventyre shall be liable jointly and severally for the execution of the
contract in accordance with the contract terms, and a statement to thiseffectshallbe included in
the authorization mentioned under [c] above, as well as in the bid and in the Agreement [in
case of a successful bid];

e. The joint venture agreementshould\ndicate precisely the role of all members ofJV in respect of
planning, design, construction equipient, key personnel, work execution, and financing of the
project. All members of JV should ha¥ke active participation inexecutionduringthe currency of
the contract. This should not be variedymodified subsequently without prior approval of the
employer;

f.  The joint venture agreement should be registered, so as to be legally valid and binding on all
partners; and

g. a copy of the Joint Venture Agreement entered into bythepartnersshall be submitted with the
bid.

2. The figures foreachof the partners of ajointventhre shall be added together to determinethe
Bidder’s compliance with the minimum qualifying criteria required for the bid. All the partners
collectively must meet the criteria specified in full. Failure to comply with this requirement will
result in rejection of the joint venture’s bid.

3. TheperformancesecurityofalointVentureshallbeinthenameofthepartner
Lead Partner/jointventure.

4. AttachthepowerofattorneyofthepartnersauthorizingtheBidsignatory(ies)onbehalfof the
joint venture

5. Attach theagreementamongallpartners of the joint venture[and which is legallybinding onall
partners], which showsthe requirements as indicated in the Instructions to Bidders'.

6. Furnishdetailsofparticipation proposedinthejoint ventureasbelow:

DETAILSOFPARTICIPATIONINTHEJOINTVENTURE
PARTICIPATIONDETAILS FIRM‘A’(LeadPartner) FIRM‘B’ FIRMC’
Financial

NameoftheBanker(s)

Planning

ConstructionEquipment

KeyPersonnel

ExecutionofWork
(Givedetailsoncontributionofeach)

Section2—-Annexure-G
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Format: H
(See clause 12 of Section 2 /T8 & cleuse 4 of GCC)

ORGANIZATIONAL DETAILS

(To be Contained in

Envelope -A)

S. No.

Particulars

Details

Registration  number  issued by

Govt. _of M.P. or Proof of application

Centralized Registration System of

2. |valid Registration of bidder in|Registration No.
appropriate class through  Centralized|™ (§cannsa copy of Registration to be uploaded)
Registration _of Govt. of MP

3. Name of Organization/ Individual

4, Entity of Organization Individual/
Proprietary  Firm/  Parmership Firm
(Registered  under Partnership Act)/
Limited Company (Registered under
the Companies Act-1956)/ Corporation/
Joint Venture

5 PAN Number

6. GST Naumber

7. Address of Communication

8. Telephone Number with STD Code

9. Fax Number with STD Code

10.  |Mobile Number

11.  |E-mail Address for all communications
Details of Authorized Representative

12. [Name

13.  |Designation

14.  |Postal Address

15.  [Telephone Number with S TD Code

16.  |Fax-Number with STD Code

17.  |Mobile Number

18.  |E-mail Address

Note: In case of parinership firm and limited company certified copy of
partnership deed/  Articles of Association and Memorandum of
Association along with registration certificate of the company shall kave

to be enclosed.

Signature of Bidder with Seal Date:
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Annexure-I|
(Seeclause14ofSection2-ITB)

Envelope-B,TechnicalProposal

TechnicalProposalshallcomprisethefollowingdocuments:

Sno Particulars Detailstobesubmitted
1 Experience—Financial&Physical Annexure-l(Format:|-1)
2 AnnualTurnover Annexure-l(Format:|-2)

Listoftechnicalpersonnelforthekey
3 Annexure-l(Format:|-3)
positions

ListofKeyequipments/machinesfor quality
4 Annexure-l(Format:|-4)
control labs

ListofKeyequipments/machinesfor
5 Annexure-l(Format:|-5)
constructionwork

Note:
1. TechnicalProposal shouldbeuploadeddulypagenumberedandindexed.

2. TechnicalProposaluploadedotherwisewillnotbeconsidered.
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Annexure-I(Format:I-1)
(Seeclause14ofSection 2-ITB)

FINANCIAL&PHYSICALEXPERIENCEDETAILS
A. FinancialRequirement:
Thebiddershouldhavecompletedeitherofthebelow:
a) threesimilarworkseachcostingnotlessthantheamountequalto20%ofthe
probable amountof contract during the last3 financial years;or
b) twosimilarworkseachcostingnotlessthan theamountequalto30%oftheprobable
amountof contract during the last3 financial years;or
c) one similar work of aggregate cost not less than the amount equal to 50% of the
probableamountofcontractinany onefinancial yearduring thelast3financial years;

Tobefilledinbythe contractor:
i.  Detailsofsuccessfullycompletedsimilarworksshallbefurnishedinthefollowingformat.
work:

ii.  Certificate dulysignedby theemployershalletsebe-enclosedforeachecormpletedsimitar

AgreementNumber NameofWork Date of Date of Amountof Employer's
&Year WorkOrder Completion Contract Nameand
Address

Existingcommitments —(Valueof'C’forBidCapacityformula)

Agreement Nameof Date of Date of Amountof Amount of Employer's
Number& Work WorkOrder Completion Contract balancework Nameand
Year Address
B. PhysicalRequirement:

Executionofsimilaritemsofworkinanyonefinancial yearduringthelast3financial
yearsshouldnotbe less than theminimum physical requirementfixedfor the work.

SNo Particulars Actual QuantityExecuted
(Tobefilledin by thecontractor)

Year-1 Year-2 Year-3
1 Physicalqualificationrequired Yes/ No
2 Earthwork
Concretework

Note:1.Certificatedulysignedbytheemployershallbeenclosedfortheactualquantity executedin any
oneyear during the last 3 financial years.
2. Similarworks:The similarityshall be based on thephysicalsize, complexity, methods technology

orothercharacteristicsof main items ofworkviz.earth work, cement
concrete,Reinforced

cement concrete, brickmasonry, stone masonry etc.

Section 2—-Annexure-I(Formatl-1)
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Annexure- I(Format:I-2)
(Seeclause14ofSection2-ITB)

ANNUALTURNOVER

Requirement:

Averageannualconstruction turnoverontheconstructionworksnotlessthan50%ofthe probable
amountof contract during the last5 financial years;

Tobefilledinbythecontractor:

Note:

FinancialYear Paymentsreceivedforcontractsinprogressor completed

1

2

3

i. AnnualturnoverofconstructionshouldbecertifiedbytheCharteredAccountant.
ii. Auditedbalancesheetincludingallrelatednotes,andincomestatementsfortheabove
financial years to be enclosed.

Bid Capacity

Applicantswhomeettheminimumqualifyingcriteriaintheevaluationasstated

aboveare tobe evaluated further for bid capacity as under:

BidCapacity=(1.5AXB)-C
Where
A=Maximum value of civil engineering works executed in any one year during the last
five year (10% weightage per year shall be given tobringthevalueof work
executed at present price level)
B=Proposedcontractperiodinyears.C

=Amountofworkinhandatpresent.

Section2—-Annexurel(Formatl-2)
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Annexure- I(Format:I-3)
(Seeclausel4ofSection2-ITB&Clause60fGCC)

ListofTechnical Personnelfor theKeyPositions

Minimumrequirement Availablewiththebidder
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ListofKeyEquipments/MachinesforQualityControlLabs

Annexurel(Format:I-4)

(Seeclause14ofSection 2-ITB)

Minimumrequirement

Availablewiththebidder

Name of
S.No. Equipment/
Machinery

Quantity

Name of
Equipment/
Machinery

Quantity

Section2—-Annexurel(Formatl-5)
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Annexure- I(Format:I-5)

ListofKey Equipments/MachinesforConstructionWork

(Seeclause14ofSection 2-ITB)

Minimumrequirement

Availablewiththebidder

S. NameofEquipment/
Machinery

2
°

Quantity
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Quantity
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Annexure-J

(Seeclause14ofSection 2-ITB)

FINANCIALBID
(ToBeContainedinEnvelope-C)
NAMEOFWORK
I/We hereby bid for the execution of the above work within the time specified at the
rate (in figures) (in words) percent below/ above orat

par based on the Bill of Quantities and item wise rates given therein in all respects and in
accordance with the specifications, designs, drawings and instructions in writing in all respects
inaccordance with suchconditions so far as applicable. |/We have visited the siteof work and
am/ are fully aware of all the difficulties and conditions likely to affect carrying out the work.
I/We have fully acquainted myself/ourselves about the conditions in regard to accessibility of
site and quarries/kilns, nature and the extent of ground, working conditions including stacking
of materials, installation of tools and plant conditions effecting accommodation and movement
of labour etc. required for the satisfactory execution of contract.

Should this bid be accepted, |/We hereby agree to abide by and fulfill all the terms and
provisions of the said conditions of contract annexed hereto so far as applicable, or in default
thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the

sumsof money mentioned in the said conditions.
Note:

i Only one rate of Percentege above or below orat par based on the Bill of Quantities
anditemwise rates given therein shall bequoted.

ii. Percentege shall be quoted in figures aswell as in words. If anydifferencein figures and
words is found lower of the twoshall be taken as valid and correct rate. If the bidder is
not ready to accept such valid and correct rate and declines to furnish performance
security and sign the agreement his earnest money deposit shall be forfeited.

jii. In case the Percentege "above" or "below" is not given by a bidder, his bid shall be
treated asnon-responsive.

iv. All duties, royalties, levies and taxes expect Goods & Services Tax(GST) areincluding in
the rates (in case of Percentage rate Bidds)/Lum-sum Offer (in case of lump-sum bids)
quoted by the bidder.

SignatureofBidder
Nameof Bidder

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh
datedthe dayof 20

SignatureofOfficerbywhomaccepted

Section2—-Annexure-J
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MATERIALSTOBEISSUEDBYTHEDEPARTMENT

Annexure—-K

(Seeclause15ofSection 2-ITB)

Sno

Nameofmaterial

Rate(Issuerate)

Unit

Remarks

DE

LE |

Section2—-Annexure-K
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Annexure—L

(Seeclause21ofSection2-ITB)

LETTEROFACCEPTANCE(LOA)

No. Dated:
To,

M/s.
(Name and addressof the contractor)

Subject:
(Nameoftheworkasappearinginthebidforthework)

DearsSir(s),
Your bidfor theworkmentionedabovehas beenacceptedonbehalf oftheGovernor
ofMadhya Pradeshatyour bided Percentege below/ above or at par the Bill of

Quantitiesand item wise rates giventherein.

Youarerequestedtosubmitwithin15(Fifteen)daysfromthedateofissueofthis
letter:

a. The performance security/performance guarantee of Rs. (in figures)

(Rupees in words only).
The performance security shall be in the shape of term deposit receipt/ bank
guarantee of any nationalized / schedule commercial bank valid up to three months
after the expiry of defects liability period.

b. Signthecontractagreement.

Pleasenotethatthetimeallowedforcarryingouttheworkasenteredinthebid is
months including/ excluding rainy season, shall be reckoned from the date of

signing the contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of
work and no separate letter for commencement of work is required. Therefore,aftersigningof
the agreement, you are directed to contactthe Engineer-in-charge for takingthe possession ofsite

and necessary instructions to start the work.

YoursFaithfully

ChiefMunicipalOfficer
NagarParishad, ESAGA
RH
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District-ASHOKNAGAR(M.P.)
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Annexure—M

(Seeclause22ofSection 2-ITB)
PERFORMANCE SECURITY
To
[nameofEmployer]

[addressofEmployer]

WHEREAS [nameandaddressofContractor]
(Hereinaftercalled"theContractor")hasundertaken,inpursuanceofLetterofAcceptance No.

dated toexecute [name of Contract and brief
description of Works] (hereinafter called "the Contract").
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for
compliance with his obligation in accordance with the Contract;

ANDWHEREASwehaveagreedtogivetheContractorsuchaBankGuarantee:

NOW THEREFORE we hereby affirmthatwe are the Guarantorand responsible to you onbehalf of
the Contractor, up to a total of [amountof guarantee]* (in
words), such sum being payable inthe types and proportions ofcurrencies in whichthe Contract Priceis
payable, and we undertake to pay you, upon your first written demand and
withoutcavilorargument,anysumorsumswithinthelimitsof [amount of guarantee] as

aforesaid without your needing to prove ortoshowgroundsor reasons foryourdemandforthe
sumspecified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presentingus with the demand.
We further agree that no changeor addition to or other modification of the terms of the

Contract of the Works to be performed there under or ofanyof the Contractdocuments which may be
made between you and the Contractor shall in any way release us from any liability under this
guarantee, andwe hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the
Defect Liability Period.

Signature, Name and Seal of the guarantor Name

of Bank Address|

Phone No., Fax No.,E-mailAddress, of SigningAuthority

Date

An amount shall be inserted by the Guarantor, representing the Percentege the Contract Price
specified in the Contract including additional security for unbalanced Bids, if any and
denominated in Indian Rupees.

Section2—-Annexure-M
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SECTION3

ConditionsofContract
Part- IGeneralConditions of Contract [GCC] Table

of Clauses of GCC
Claus . Claus .
eNo Particulars eNo Particulars
A.General 21 | PaymentsforVariationsand/orExtra

Quantities

1 Definitions 22 | Nocompensationforalterationsinor
restriction ofwork to be carried out.
2 Interpretationsand Documents 23 | NolnterestPayable
3 Language andlLaw 24 | RecoveryfromContractors
4 Communications 25 | Tax
5 Subcontracting 26 | CheckMeasurements
6 Personnel 27 | TerminationbyEngineerinCharge
7 ForceMajeure 28 | PaymentuponTermination
8 Contractor's Risks 29 | PerformanceSecurity
9 LiabilityForAccidentsTo 30 | SecurityDeposit
Person
10 | ContractortoConstructthe 31 | PriceAdjustment
Works
11 | Discoveries 32 | MobilizationandConstructionMachinery
Advance
12 | DisputeResolutionSystem 33 | SecuredAdvance
B.TimeControl 34 | PaymentsCertificates
13 | Programme E.Finishing theContract
14 | ExtensionofTime 35 | CompletionCertificate
15 | CompensationforDelay 36 | FinalAccount
16 | Contractor’squoted F.OtherConditionsofContract
Percentege
C.QualityControl 37 | Currencies
17 | Tests 38 | Labour
18 | CorrectionofDefectsnoticed 39 | CompliancewithLabourRegulations
during the Defect Liability
Period
D.CostControl 40 | AuditandTechnicalExamination
19 | Variations-Changeinoriginal 41 | DeathorPermanentlinvalidityof Contractor
Specifications,Designs,
Drawingsetc.
20 | Extraltems 42 | Jurisdiction

Section3—-GCC(TableofClauses)
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A. General

1. DEFINITIONS

Bill of Quantities: means the priced and completed Bill of Quantities forming part of
theBid.

ChiefEngineer:meansChiefEngineerofthezone/basinconcerned.

Completion: means completion of the work as certified by the Engineer-in-Charge, in
accordance with provisions of agreement.

Contract: means the Contract between the Employer and the Contractor to execute,
complete and/or maintain the work. Agreement is synonymof Contract andcarriesthe
same meaning wherever used.

Contract Data: means the documents and other information which comprise of the
Contract.

Contractor: means a person or legal entity whose bid to carry out the work has been
accepted by the Employer.
Contractor'sbid:meansthecompletedbiddocumentsubmittedbytheContractorto
theEmployer.

Contract amount: means the amount of contract worked out on the basis of accepted
bid.

Completion of work: means completion of the entire contracted work. Exhaustion of
quantity of any particular item mentioned in the bid document shall not imply
completionof work or any component thereof.

Day:meansthecalendarday.
Defect: means any part of the work not completed in accordance with the
specifications included inthe contract.

Department: means Department of the State Government viz. Water Resources
Department, Public Works Department, Public Health Engineering Department, Rural
Engineering Service andany other organisation which adopts this document.

Drawings: means drawings including calculations and other information provided or
approvedby the Engineer-in-Charge.

Employer: means the party as defined in the Contract Data, who employs the
Contractor to carryout the work.The Employer maydelegate any orall functionstoa
person or body nominated by him for specified functions. The word Employer /
Government/ Departmentwherever used denote the Employer.

Engineer:meansthepersonnamedintheContractData.
Engineerincharge:meansthepersonnamedintheContractData.

Equipment:meanstheContractor's machineryandvehicles broughttemporarilyto the
Site for execution of work.

Government:meansGovernmentofMadhya Pradesh.

In Writing:means communicated in written form and delivered againstreceipt.
Material:meansall supplies,including consumables,usedbytheContractor for
incorporationin the work.

Section3—Part-1GeneralConditionof Contract
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SuperintendingEngineer:meansSuperintendingEngineer-in-ChargeoftheCircle
concerned.

Stipulatedperiodofcompletion:meanstheperiodinwhichtheContractorisrequired to
complete the work. The stipulated periodis specified inthe Contract Data.
Specification:meansthespecificationoftheworkincludedintheContractandany
modificationor additionmade or approved by the Engineer-in-Charge.

StartDate: meansthedateofsigningofagreementforthework.

Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorised to carry out a part of the construction work under the
Contract.

Temporary Work: means work designed, constructed, installed, and removed by the
Contractor that are neededfor construction or installationof the work.

Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where
ever used.

Variation: means any change in the work which is instructed or approved as variation
under this contract.

Work: The expression "work" or "works" where used in these conditions shall unless
there be something either in the subject orcontextrepugnantto such construction,be
construed and taken to mean the work by virtue of contract, contracted to be
executed, whethertemporaryor permanentandwhetheroriginal,altered, substituted or
additional.

2. INTERPRETATIONSANDDOCUMENTS

Interpretations

Inthecontract,exceptwherethecontextrequiresotherwise:
a. wordsindicatingonegenderincludeallgenders;
b. Wordsindicatingthesingularalsoincludethepluralandviceversa.
c. provisionsincludingtheword“agree”,“agreed”or“agreement”requirethe
agreementtobe recorded inwriting;
d. written”or “inwriting”means hand-written, type-written,printed or

electronically made, andresultingina permanentrecord;

DocumentsFormingPartofContract:
1. NITwithallamendments.
2. InstructionstoBidders(ITB,BidDataSheetwithall Annexures)
3. ConditionsofContract:
i. Part IGeneral Conditionsof ContractandtheContract Data;
withall Annexures
ii. Part IISpecialConditionsofContract.
. Specifications
. Drawings
. BillofQuantities
. TechnicalandFinancialBid
. Agreement, and
. Anyotherdocument(s),asspecified.

©O© 00 NO O

Section3—Part-1GeneralConditionof Contract

Page400f82




3. LanguageandLaw
The language of the Contract and the law governing the Contract are stated in the
ContractData.

4. Communications
All certificates, notice or instruction to be given to the ContractorbyEmployer/Engineer

shall be sent to the address or contact details given by the Contractor in [Annexure H of
ITB]. The address and contact details for communication with the Employer/Engineer
shall be as per the details given in the Contract Data. Communication between parties
that are referred to in the conditionsshall bein writing. The notice sent by facsimile
(fax)or other electronicmeans (email) shall also be effective on confirmation of the
transmission. The notice sent byregistered post or speed post shall be effective on
delivery or at the expiry of the normal delivery periodas undertaken by the postal
service. In case of any change in address for communication, the same shall be
immediately notified to Engineer-in- Charge.

5. Subcontracting
Subcontracting shall be permitted for contracts of value morethan

amountspecifiedinthe Contract Data with following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price with the
approval of the Employer in writing, but will not assign theContract. Subcontracting
shall notalter the Contractor's obligations.

b. Followingshallnotformpartofsubcontracting:

i. Hiringoflabourthroughalabourcontractor.
ii. ThepurchaseofMaterialstobeincorporatedintheworks.
iii. Hiringofplant&machinery

c. Thesub-contractor willhavetoberegisteredinthe appropriatecategoryinthe

centralised registration system for contractors of the GoMP.

6. Personnel

The Contractor shall employ for the construction work and routine maintenance the
technical personnel as provided in the Annexure |-3 of Bid Data Sheet, if applicable. If
the Contractor fails to deploy required number of technical staff, recovery as specified
inthe Contract Data will bemade from the Contractor.

If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that
the person leaves the Site within three days and has no further connection with the
Works inthe Contract.

Section3—Part-1GeneralConditionof Contract
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7. ForceMajeure

Theterm“ForceMajeure”meansanexceptionaleventorcircumstance:

(a) Whichisbeyonda Party’scontrol,

(b) WhichsuchPartycouldnotreasonablyhaveprovidedagainstbeforeenteringinto
theContract,

(c) Which,having arisen,such Party could notreasonably have avoidedor overcome,
and

(d) Whichisnotsubstantially attributable totheother Party.

Force Majeure may include, but is not limited to, exceptional events or

circumstances of the kind listed below, so long as conditions (a) to (d) above are

satisfied:

(i) War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

(i) Rebellion, terrorism, sabotage by persons other than the Contractor’s
Personnel,revolution,insurrection,military or usurped power,or civil war,

(iii) Riot,commotion, disorder, strike or lockout by persons other than the
Contractor’s Personnel,

(iv) Munitions of war, explosive materials, ionising radiation or contamination by
radio-activity, except as may be attributable to the Contractor’s use of such
munitions,explosives, radiationor radio-activity,and

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic
activity.

7.2. In the event of either party being rendered unable by force majeure to perform any
duty or discharge any responsibility arising out of the contract, the relative obligation
of the party affected by such force majeure shall upon notification to the other party
besuspended for the periodduringwhich force majeure eventlasts.The cost and loss
sustained by either party shall be borne by respective parties.

For the period of extension granted to the Contractor due to Force Majeure the price
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that
this sub clause shall not give eligibility for price adjustment to contracts which are
otherwise notsubject to the benefitof price adjustmentclause.

The time for performance of the relative obligation suspended by the force majeure
shall stand extended by the period for which such cause lasts. Should the delay caused
by force majeure exceed twelve months, the parties to the contract shall be at liberty
toforeclose the contractafter holding mutual discussions.

8. Contractor'sRisks
All risks of loss or damage to physical property and of personal injury and death which
arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.

Section3—Part-1GeneralConditionof Contract
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All risks and consequences arising from the inaccuracies or falsenessofthe documents,
drawing, designs, other documents and/or information submitted by the contractor
shall be the responsibility of the Contractor alone, notwithstanding the fact that the
designs/ drawings or other documents have been approved by thedepartment.

9. LiabilityforAccidentstoPerson

The contractor shall be deemed to have indemnified and saved harmless the
Government against all action, suits, claims, demands, costs etc. arising inconnection
with injuries suffered by any persons employed by the contractor or his subcontractor
for the works whether under theGeneral law or under workman's compensation Act, or
any other statute in force at the time of dealing with the question of the liability of
employees for the injuries suffered by employees and to have taken steps properly to
ensure againstany claim there under.

10. ContractortoConstructtheWorks
The Contractor shall construct, install and maintain the Works in accordance with the
Specifications andDrawings as specified in the Contract Data.
In the case of any class of work for which there is nosuch specification as is mentioned
in Contract Data, such work shall be carried out inaccordance withthe instructions
andrequirementof the Engineer-in-charge.
The contractor shall supply and take upon himself the entire responsibility ofthe
sufficiency of the scaffolding, timbering, machinery, tools and implements, and
generally of all means used for the fulfilment of this contract whether such means may
or may not be approved or recommended by the Engineer.

11. Discoveries
Anything of historical or other interest or of significant value unexpectedly discovered
on the Site shall be the property of the Employer. The Contractor shall notify the
Engineer of such discoveries and carry out the Engineer's instructions for dealing with
them.

12. DisputeResolutionSystem
No dispute can be raised except before the Competent Authority asdefinedinContract
Data in writing giving full description andgrounds ofdispute. It is clarifiedthat merely
recording protest while accepting measurement and/or payment shall not be taken as
raising a dispute.

Section3—Part-1GeneralConditionof Contract
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No dispute can be raised after 45 days of its first occurrence. Any dispute raised after
expiry of 45 days of its first occurrence shall not be entertained and the Employer shall
notbe liable for claims arising out ofsuch dispute.

TheCompetent Authorityshall decidethematterwithin45days.

Appeal against the order of the Competent Authoritycan be preferred within 30 days to
the Appellate Authority as defined in the Contract Data. The Appellate Authority shall
decide the dispute within 45days.

Appeal against the order of the Appellate Authority can be preferred before the

Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh
Madhyastham Adhikaran Adhiniyam,1983.

The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

B. TimeControl
13. Programme

Within the time stated in the Contract Data, the Contractor shall submit totheEngineer
for approval a Programme showing the general methods,arrangements, orderand
timing for all the activities for the constructionof works.

The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its execution.
The contractor shall submit the list of equipment and machinerybeing brought to site,
the listof key personnel being deployed,the listof machinery/equipmentbeing placed
infield laboratory andthe location offield laboratory along withthe Programme.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing ofthe
remaining Works,including any changes tothe sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor does
not submit an updated Programme within this period, the Engineer may withhold the
amount stated in theContractData fromthe nextpayment certificate and continue to
withhold this amount until the next paymentafter the date on which the overdue
Programme has beensubmitted.
TheEngineer'sapprovaloftheProgrammeshallnotaltertheContractor'sobligations.
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14. ExtensionofTime

The Contractor is forcompletion of work andtherefore non approval ofEOT shall not in
any way invalidate the contract. The contractor will have to complete the work.

In the event of delays attributable to thecontractor,theEOTshall notbegivenbythe
Engineer-in-Charge and the Liquidated Damages shall be leviedfromthecontractor in
accordance with the provisions of the contract.

In the event, the delays are not attributable tothecontractor the EOT may be issued by
the Engineer-in-Charge without imposition of Liquidated Damageseithersuo- mottoor
on a written requestof the contractor.

Itisclarified thatoutof the total delays in completion of works,theEOT shall be
issuedonly for the part,which is notattributable to the contractor.

15. Compensationfordelay

16.

The time allowed for carrying out the work, as entered in the agreement, shall be
strictly observed by the Contractor.

The time allowed for execution of the contract shall commence from thedate of signing
of the agreement. It is clarified that the need for issue of work order is dispensedwith.
In the event milestones are laid down in the Contract Data for execution of the works,
the contractor shall have toensure strictadherence to the same.

Failure of the Contractor to adhere tothe timelines and/or milestones shall attract
suchliquidated damages asis laid downinthe Contract Data.

In the event of delay in execution of the Works as per the timelines mentioned inthe
Contract Data the Engineer-in-charge shall retain from the bills of the Contractor
amount equal to the liquidated damages leviable until the Contractor makes such
delays good. However, the Engineer-in-charge shall accept bankable security in lieu of
retaining suchamount.

If the Contractor is given extension of time after liquidated damages have been paid,
the Engineer in Charge shall correct any over payment of liquidated damages by the
Contractor inthe next payment certificate.

In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained shall be
adjusted against the liquidated damages levied.

Contractor'squotedPercentege
The Contractor’s quoted Percentege rate referred to in the "Bid for works" will be

deducted/ added from/to the net amount of the bill after deducting the cost of
material supplied by the department.

Section3—Part-1GeneralConditionof Contract
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C. QualityControl

17. Tests

TheContractorshallberesponsiblefor:
a. Carryingoutthetestsprescribedinspecifications,and

b. For the correctnessofthetestresults, whetherpreformed in his
laboratoryorelsewhere.
The contractor shall have to establish field laboratory within the time specified and

having such equipments as are specified in the Contract Data.

Failure of the Contractor to establish laboratory shall attract such penaltyasis specified
inthe Contract Data.

"Ten percent of mandatory tests prescribed under the specifications shall begot carried
out through departmental laboratories of Public Work Department of Government of
MP. The Engineer-in-charge or officer senior to him may also get these tests carried out
through any laboratory confirming to ISO/ IEC 17011 accredited by NABL or any other
accrediting agency who is authorised to accredited as per ISO/IEC 17025”

18. CorrectionofDefectsnoticedduringtheDefectLiabilityPeriod

TheDefectLiabilityPeriodofworkinthecontractshallbeasperthe ContractData. The
Contractor shall promptly rectify all defects pointed out by the Engineer well before
the end of the Defect Liability Period. The Defect Liability Period shall automatically
standextended until the defect is rectified.
If the Contractor has not correctedaDefect pertaining tothe Defect LiabilityPeriodto the
satisfaction of the Engineer, within the time specified by the Engineer, the
Engineerwillassessthecost ofhavingtheDefect corrected,andthecostof correction of the
Defect shall be recovered from the Performance Security or any amountdue orthatmay
become due to the contractor and other available securities.

D. CostControl

19. Variations-ChangeinoriginalSpecifications,Designs,andDrawingsetc.

The Engineer-in-charge shall have power to make any alterations, omissions or
additions to or substitutions in the original specifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the work
and the contractor shall carry out the work in accordance with any instructions which
may be given to him in writing signed by the Engineer-in- charge, and such alterations,
omission, additions or substitutions shall not invalidate the contract and any altered,
additional or substituted work,which the
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contractor may be directed to do in the manner above specified, as part of the
work, shall be carried out by the contractor on the same conditions in all respects
on which he agrees todo the main work.

The time for the completion of the work shall be adjusted in the proportion that the
altered, additional or substituted work bears to the original contract work and the
certificate oftheEngineer-in-charge shall be conclusive astosuch proportion.

20. Extraitems
20.1AllsuchitemswhicharenotincludedinthepricedBOQshallbetreatedasextra items.

21. PaymentsforVariationsand/orExtraQuantities

The rates for such additional (Extra quantity), alteredor substituted work / extra items
under this clause shall be worked out in accordance with the following provisions in
their respective order:-

a. Thecontractoris boundtocarryouttheadditional(Extraquantity),workat
thesame ratesasarespecifiedinthe contractforthework.

b. If the item is not in the priced BOQ and is included in the SOR of the
department, the rate shall be arrived at by applying the quoted tender
Percentege on the SOR rate.

c. If the rates for the altered or substituted work are not provided in applicable
SOR - such rates will be derived from the rates for a similar class (type) of work
as is providedinthe contract (priced BOQ) for the work.

d. If the rates for the altered, substituted work cannot be determined in the
manner specified in the sub clause (c) above - then the rates for such
composite work item shall be worked out on the basis of the concerned

Schedule of Rates minus/plus the Percentege quoted by the contractor.

e. If the rates for a particular part or parts of the item is not in the Schedule of
Rates and the rates for the altered, or substituted work item cannot be
determined in the mannerspecified insubclause(b) to(d) above, the ratefor such
part or parts will be determined by the Competent Authorityas defined in the
Contract Data on the basis of the rate analysis derived out of prevailing
marketrates whenthe work was done.

Section 3—Part -IGeneral Condition ofContract Section
3-Part-IGeneralCondition ofContract
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f.  But under no circumstances, the contractor shall suspend the work on the plea
of non-acceptability of rates on items falling under sub clause (a) to (d). In case
the contractor does not accept the rate approvedby the EngineerinChargefor a
particular item, the contractor shall continue to carry out the item at the rates
determined by the Competent Authority. The decision on the final rates payable
shall be arrived atthrough the dispute settlementprocedure.

22. Nocompensationforalterationsinorrestrictionofworktobecarriedout.

23.

24.

If at any time after the commencement of the work, the Engineer-in-charge, for any
reason whatsoever, not require the whole or any part of the workas specified in the bid
to be carried out; the Engineer-in-charge shall give notice in writing of the fact to the
Contractor and withdraw thatwhole or any part of the work.

The Contractor shall have no claim to any payments or compensation whatsoever, on
accountofany profit or advantage which he might have derived from theexecution of
work in full or on accountof any loss incurred foridle men and machinery due to any
alterationor restriction of work for whatsoever reason.

The Engineer-in-charge may supplement the work by engaging another agency to
execute suchportion of the work, withoutprejudice to his rights.

NolinterestPayable
No interest shall be payable to the Contractor on any payment due or awarded by

any authority.

RecoveryfromContractors
Whenever any claim againstthe Contractor for the paymentarises under the contract,
the Departmentmay be entitled to recover such sum by:

(@) Appropriating, in part or whole of the Performance Security and Additional
Performance Security, if any; and/or Security Deposit and / or any sums payable
under the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance
sum may be recovered from any payment due to the contractor under any other
contractof the department, including the securities whichbecome duefor release.

(9 The department shall, further have an additional right to effect recoveriesas
arrearsof landrevenue under theM.P. Land Revenue Code.

25. Tax

The rates (in case of Percentage rate bide)/lump-sum offer (in case of lump-sum bids)
guoted by the Contractor shall be deemed to be inclusive of all duties, royalties levies
andtaxesexpectGoods&services Tax(GST). Theamount of
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applicable GAT will be paid separately to the contractor with each billat the
timeofpayment.
The liability, if any, on account of quarry fees, Duties, taxes (except GST) royaltiesand
levies in respect of material consumed or services rendered on public work shall be
borne by the contractor.

Any changes in the taxes due to change in legislation or for any other reason shallnot
be payable tothe contractor.

26. CheckMeasurements

The department reserves to itself the right to prescribe a scale of check measurement
of workingeneral or specificscale for specific works or by other special orders.

Checking of measurement by superior officer shall supersede measurements by
subordinate officer(s),and the former will become thebasis ofthe payment.

Any over/excess payments detected, as a result of such check measurement or
otherwise at any stage up to the date of completion of the defect liability period
specified in this contract, shall be recoverable from the Contractor, as per clause 24
above.

27. TerminationbyEngineerinCharge

If the Contractor fails to carry out any obligation under the Contract, the Engineer in
Charge may by notice require the Contractorto makegoodthefailure and to remedy
itwithina specified reasonable time.
TheEngineerinChargeshallbeentitledtoterminatetheContractif theContractor

a) abandonstheWorksorotherwiseplainlydemonstratestheintentionnotto
continue performance of his obligations under theContract;

b) theContractorisdeclaredasbankruptorgoesintoliquidationotherthanfor
approved reconstruction or amalgamation;

c) withoutreasonableexcusefailstocomplywiththenoticetocorrecta
particular defectwithin a reasonable periodof time;

d) theContractor doesnotmaintainavalidinstrumentoffinancialsecurityas
prescribed;

e) theContractorhasdelayedthe completionoftheWorksbysuchdurationfor
whichthe maximum amountof liquidated damages isrecoverable;

f) IftheContractor failstodeploymachineryandequipmentorpersonnelorset upa
field laboratory as specified inthe Contract Data;

g) If the contractor, in the judgment of the Engineer in charge has engaged in
corruptorfraudulentpracticesincompeting fororinexecutingthecontract;

Section3—Part-IGeneralConditionofContract
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h) AnyotherfundamentalbreachesasspecifiedintheContractData.

Inanyoftheseeventsorcircumstances,theEngineerinChargemay,upongiving
14 days’ notice to the Contractor, terminate the Contract and expel the Contractor
from the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the
Engineer inCharge may terminate the Contractimmediately.

Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for

convenienceby giving notice to the Contractor.

28. PaymentuponTermination

If the contractis terminated underclause 27.3, theEngineer shall issue a certificate for
value of the work accepted on final measurements, less Advance Payments and Penalty
as indicated in the Contract Data. The amount so arrived at shallbe determined by the
Engineer-in-Charge and shall be final and binding on both the parties.
Paymentonterminationunderclause27.4above-
If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other recoveries
due in terms of the contract and less taxes due to be deducted at source as per
applicablelaw.
If the total amount due to the Employer exceeds any payment due to the Contractor,
thedifference shall be recovered as perclause 24above.

29. PerformanceSecurity

The Contractor shall have to submit performance security and additional performance
security,if any,as specified in the BidDataSheet atthe time of signing of the contract.
The contractor shall have to ensure that such performance security and additional
performance security, if any, remains valid for the period as specified in the Contract
Data.

30. SecurityDeposit-

Security Deposit shall be deducted from each running bill at therateas specifiedinthe

Contract Data. The total amount of Security Deposit so deducted shall not exceed the

Percentege of ContractPrice specified inthe Contract Data.

The security deposit may be replaced by equivalent amount of bank guarantee orfixed

deposit receipt assigned to the Employer, with validity up to 3 (three) months beyond

the completion of Defect Liability Period/ extended DefectLiability Period.
TheSecurityDepositshallberefundedoncompletionofDefectLiabilityPeriod.

Section3—Part-IGeneralConditionofContract
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31. PriceAdjustment

(@)

(b)

(©

Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, fuels and lubricants in accordance with following principles andprocedures
andas per formula given in the contractdata.

The price adjustment shall applyfor theworks donefrom the start date ofgivenin the
contract upto the end of the initial intended completion date or extensions granted
by the Engineer and shall not apply to the work carried out beyond the
stipulatedtime for reasons attributed to the contractor.
The price adjustable shall be determined during each month from
theformulagiveninthe contract data.
Following expression and meaning are assigned to the work done during each
month:
R = Total value of work during the month. It would include the amount of secured
advance granted, if any, during the month, less the amount of secured advance
recovered, if any during the month. It will exclude value of works executed under
variation for which no price adjustment shall be payable.

To the extent that full compensation for any rise or fall in costs to the contractor is not
covered by the provisions of this or other clauses in the contract, the unit rates and
prices included in the contract shall be deemed to include amounts to cover the
contingency of such other rise orfall incosts.

32. MobilizationandConstructionMachineryAdvance

Paymentofadvances shallbe applicableifprovidedintheContractData.

If applicable, the Engineer in Charge shall make interest bearing advance payment to
the contractor of the amounts stated in the Contract Data, against provision by the
contractor of an unconditional Bank Guarantee in a form and by a nationalized/
scheduled banks, in the name as stated in the Contract Data, in amounts equal to the
advance payment. The guarantee shall remaineffectiveuntilthe advancepayment has
been repaid, but the amount of the guaranteeshallbe progressively reduced by the
amounts repaidby the contractor.

Therateofinterest chargeableshallbeasperContractData.

The construction machinery advance, if applicable, shall be limited to 80%of the cost of
construction machinery and admissible only for new construction machinery.

The advance payment shall be recovered as stated in the Contract Data bydeducting
proportionate amounts frompayment otherwise due to the
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Contractor. No account shall be taken of the advance payment or its recovery in
assessing valuations of work done, variations, price adjustments, compensation
events, or liquidated damages.

33. SecuredAdvance
PaymentofSecuredAdvanceshallbeapplicableifprovidedintheContractData.
If applicable, the Engineer shall make advance payment against materials intended for
but not yet incorporated in the Works and against provision by the contractor of an
unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the
name as stated in the Contract Data, in amounts equal to the advance payment. The
guaranteeshallremain effective until the advance paymenthas been adjusted, but the
amount of the guarantee shall be progressively reduced by theamounts adjusted by the
contractor.
The amount of secured advance and conditions to be fulfilled shall be as stipulated in
the Contract Data.
TheSecuredAdvance paidshallberecoveredasstatedintheContractData.

34. PaymentCertificates

Thepaymenttothecontractorwillbeasfollowsforconstructionwork:

(@) The Contractor shall submit tothe Engineer monthly statements ofthe valueof the
work executed less thecumulative amount certifiedpreviously,supported
withdetailed measurementof the items of work executed.

(b) The Engineer shall check the Contractor’s monthly statement and certify the
amountto be paid to the Contractor.
(0 The value of work executed shall be determined, based on the measurements

approved by the Engineer/ Engineer-in-charge.

(d) The value of work executed shall comprise the value of the quantities of the

items in the Bill of Quantities completed.

(e) The value of work executed shall also include the valuation of Variations and
CompensationEvents.

() All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable
under the law.

(8) The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information.

(h) Payment of intermediate certificate shall be regarded as payments by way of
advance against the final payment and notas payments forwork actually done
andcompleted.

Section3—Part-IGeneralConditionofContract
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() Intermediate payment shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away andreconstructed or be
considered as an admission of the due performance of the contractor any part
thereof,in any respectorthe occurring of any claim.

() Thepaymentoffinal bill shallbegovernedbytheprovisionsofclause360fGCC.

E. FinishingtheContract

35. CompletionCertificate
ACompletionCertificateintheprescribedformatin ContractData shallbeissuedby the
Engineer-in-Charge after physical completion of the Work.
Afterfinalpaymenttothe Contractor,a FinalCompletionCertificate inthe prescribed
formatinthe Contract Data shall be issuedby the Engineer-in- Charge.

36. Final Account

The Contractor shall supply the Engineer with a detailed account of the total amount
that the Contractor considers payable for works under the Contract within 21 days of
issue of certificate of physical completion of works. The Engineer shall issue a Defects
Liability Certificate and certify anypayment that is due to the Contractor within45 days
of receiving the Contractor’saccount if it is correctand complete. If theaccount is not
correct or complete, theEngineershall issue within 45 days a schedule that states the
scope of thecorrections oradditions that are necessary. If the Account isstill
unsatisfactory after it has beenresubmitted, the matter shall be referred to the
Competent Authority as defined in the Contract Data, who shall decide on the amount
payable to the Contractor after hearing the Contractorand the Engineerin Charge.

In case the account is not received within 21 days of issue of Certificate of Completion
as provided in clause 35.1 above, the Engineer shall proceedtofinalisetheaccount
andissue a paymentcertificate within 28 days.

F. OtherConditionsofContract

37. Currencies
AllpaymentswillbemadeinindianRupees.

38. Labour
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The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing,feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe,showing the
staff and the numbers of the several classes of labour from time to time employed by
theContractor on the Site and such other information asthe Engineer may require.

39. CompliancewithLabourRegulations

During continuance of the Contract, the Contractor and his sub-Contractorsshall abide
at all times by all existing labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and
any other labour law (including rules), regulations, bye laws that may be passed or
notification that may be issued underany labour law in future either by the State or the
Central Government or the local authority. Salient features of some of the major labour
laws that are applicable to constructionindustryare given in the Contract Data. The
Contractor shall keep the Employer indemnified in case any action is taken against the
Employer by thecompetent authorityon account of contravention of any of the
provisions of any Act or rules made their under, regulations or notifications including
amendments. If theEmployeriscaused to pay or reimburse, such amounts as may be
necessary to causeor observe, or for non-observance of the provisions stipulated in the
notifications/byelaws/Acts/Rules/ regulations including amendments,ifany,on the part
of the Contractor, the Engineer/Employer shall have the right to deduct from any
money due to the Contractor including his amount of performance security. The
Employer/Engineer shall also have right to recover fromthe Contractor any sum
required or estimated to be required for making good the loss or damage suffered by
the Employer. The employeesof theContractor and the Sub- Contractor in no case
shallbe treatedas the employeesof the Employer at any pointof time.

40. AuditandTechnicalExamination

Government shall have the right to cause an audit and technical examination of the
works and the final bill of the contract including all supporting vouchers, abstract etc. to
be made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been overpaid in respect of any work done by the
contractor under the contract or any work claimed by him to have been done under the
contractandfoundnotto,havebeenexecuted,theContractorshallbe

Section3—Part-IGeneralConditionofContract

Page540f82




liable to refund the amount of overpayment and it shall be lawful for Government to
recover the same from him in the manner prescribed in clause 24 above and if itis found
that the Contractor was paid less than what was due to him, underthe contract in respect
of any work executed by him under it, the amount of such under payment shallbe duly
paidby Governmentto the Contractor.

41. DeathorPermanentinvalidityofContractor

42,

If the Contractor is an individual or a proprietary concern, partnership concern, dies
during the currency of the contract or becomes permanently incapacitated, where the
surviving partners are only minors, the contract shall be closed without levying any
damages/ compensation as provided for in clause 28.2 of the contract agreement.
However, if the competent authority is satisfied about the competence of the survivors,
then the competent authority shall enter into a fresh agreement for the remaining work
strictly onthe same terms and conditions under which the contract was awarded.

Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the place
where this agreementis entered into. Noother jurisdiction shall be applicable.

[EndofGCC]
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ContractData

C?gj(s:e Particulars Data
114 Employer ChiefMunicipalOfficer,NagarParishad
ESAGARH
1.15 Engineer ExecutiveEngineer
1.16 EngineerinCharge AssistantEngineer/SubEngineer
1.22 StipulatedPeriodof AsPerNIT
Completion
3 Language&LawofContract English&IndianContractAct1872
Address&contactdetailsof Asper'Annexure-H'
theContractor
4 Address&contactdetailsof ChiefMunicipalOfficer,NagarParishad
theEmployer ESAGARH, Dist. — ASHOKNAGAR (M.P.)
Ph.
5 Subcontractingpermittedfor -
theContract Value
Technical Personneltobe Asper'Annexure-I'(Formatl-3)
providedbythecontractor
6 Penalty, if required Asperrule.
TechnicalPersonnelnot
employed
10 Specifications Asper'Annexure—E'
Drawings Asper' Annexure—N'
Competent Authority for Asper rule.
deciding dispute under
DisputeResolutionSystem
12 . . — . .
Appellate Authority for ChiefMunicipalOfficer,NagarParishad,
deciding dispute under ESAGARH
DisputeResolutionSystem
Periodforsubmissionof 15Days
updatedconstruction
program
13 Amounttobewithheldfornot Asper rule.
submitting construction
program in the prescribed
period
1 Competen_tAuthority_for Asper rule.
grantingTimeEXxtension
Milestoneslaiddownforthe Yes/No
15 contract
IfYes,detailsofMilestones Asper'Annexure-O'
Liquidateddamage As per'Annexure-P'
17 List ofequipmentforlab Asper'Annexure-Q'
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ContractData

C(fgj(s?e Particulars Data
Timetoestablishlab | ...
Penaltyfornotestablishing RS..covnnn /-permonthofdelay
fieldLaboratory
18 DefectL.iabilityPeriod Asper Ruleafter physicalcompletionof work
21 CompetentAuthorityfor | ..............
determining the rate
27 Anyotherconditionfor | ...
breach of contract
28 Penalty PenaltyShallinclude:
(a) Securitydepositasperclause30 of
General Conditionsof Contract,
and
(b) Liquidated Damages imposed as per
clause 15 or Performance Security
(Guarantee) including Additional
Performance Security (Guarantee), if
any, as per clause29 ofGeneralConditions
of Contract, whicheveris
higher
Performance guarantee Tillissueof physicalcompletioncertificateas per
29 (Security)shallbevalidup clause35.1
to
Security Deposit to be Attherateof7%
deductedfromeachrunning
30 bill
Maximumlimitofdeduction Upto7%ofFinalContractAmount.
of Security Deposit
31 Clause 31.1(1)Price AsperAnnexureRandasbelow:
adjustment shall be ThepriceAdjustmentshallapplyonlyinrespect of
applicable Cement, Steel, Bitumen and POL components.
31.1(1) Priceadjustmentshallbe Price Adjustment shall be applicable only in case
applicable of Probable Amount of Contract (PAC) in NIT is
more than Rs 10 (Ten) Crores. This clause shall
nothaveany bearing with theContractAmount.
32 321 Mobilization and | NoMobilization andConstructionMachinery
Construction Machinery | AdvancePayable

AdvanceApplicable

32.2Ifyes,Unconditional
BankGuarantee

IntheformatprescribedinAnnexure-S

32.3Ifyes,Rateofinterest
chargeableonadvances

10%annualsimpleinterest

Section3—ContractData
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ContractData

GCC
Clause

Particulars

Data

32.4 If yes, Type & Amount
of Advance payment that can
bepaid

1. Mobilizationadvance—Not morethan.....% of
contract amount.

2. ConstructionMachineryAdvance—Notmore
than ....% of contract amount.

32.51fyes,Recoveryofadvancep
ayment

Recovery of Mobilization and/or construction
machinery advance shall commence when 10% of
the contract amount is executed and recovery of
total advance shall be done on pro-rata basis and
shall be completedby thetimeworkequipmentto80%
of thecontract amountis executed.

In addition to the recovery of principal amount,
recovery of interest shall be carried out ascalculated
on the outstanding amountof principal at the closg
of each month. The interest shall be accrue from the
day of payment of advance and the recovery of
interest shall commence when10% of the contraci
amountis executed and shall

be completed by the time work equivalent to 80%
of the contract amountisexecuted.

33

33.1SecuredAdvance
Applicable

Nosecuredadvancepayable.

33.2ifyes,Unconditional
BankGuarantee

IntheformatprescribedinAnnexure-T

33.2ifyes,AmountofSecured
Advance

75%o0fvalueofmaterialasdeterminedbythe
EngineerinCharge

33.3ifyes,Conditionsfor
securedadvance

a) Thematerialsarein-accordancewiththe
specification forworks;

b) Suchmaterialshavebeendeliveredtosite,and
areproperlystoredandprotectedagainst damage or
deterioration to the satisfaction of the Engineer.
The contractor shall store the bulk material in
measurable stacks;

) The contractor’s records of the requirements,
orders, receipt and use of materials are kept in a
formapprovedbytheEngineer andsuchrecords
shallbeavailableforinspectionbytheEngineer;

d) Thecontractorhassubmittedwithhis monthly
statement theestimatedvalueof thematerialson
site together with such documents as may be
required by the Engineer for the purpose of
valuationofthematerialsandprovidingevidence of
ownership and payment thereof;

e) Ownership of suchmaterials shall be deemed to
vest in the Employer for which the contractor has
submittedanindemnitybond inanacceptable
format; and
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ContractData

C?gj(s?e Particulars Data
f)Thequantityofmaterialsarenotexcessiveand shall
be used within a reasonable time as
determinedbytheEngineer.

33.4ifyes,RecoveryofSecure The advance shall be repaid from each
dadvance succeeding monthly payments tothe extent
materials[forwhichadvancewaspreviously
paid]havebeenincorporatedintothe works.
Completion Certificate —
afterphysicalcompletionof Asper'Annexure-U'
35 theWork
FinalCompletionCertificate —
after final payment on Asper'Annexure-V'
completion of the Work
36 CompetentAuthority ChiefMunicipalOfficer,NagarParishad
Salientfeaturesofsomeof
39 the major labour laws that Asper'Annexure-W'
areapplicable
41 CompetentAuthority ChiefMunicipal Officer,NagarParishad

Section3—ContractData
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ANNEXURE-N
(Seeclause10ofSection3—GCC)

Drawings

Listofdrawings—ATTACHEDWITHESTIMATE
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ANNEXURE-0
(Seeclause15ofSection3-GCC)

DetailsofMilestones
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ANNEXURE-P
(Seeclausel150fSection3-GCC)

CompensationforDelay

If the contractor fails to achieve the milestones, and the delay in execution of work is
attributable to the contractor, the Employer shall retain an amount from the sums

payable anddue to the contractor as per following scale -

i. Slippageupto25%infinancialtargetduringthemilestoneunder consideration
—2.5%oftheworkremainedunexecutedintherelatedtimespan.

ii. Slippageexceeding25%butUpto50%infinancialtargetduringthemilestone
underconsideration
- 5%oftheworkremainedunexecutedinthe relatedtimespan..

iii. Slippageexceeding50%butUpto75%infinancialtargetduringthemilestone
underconsideration
-7.5%oftheworkremainedunexecutedinthe related timespan..

iv. Slippageexceeding 75%infinancial targetduring themilestone under
consideration

-10%of theworkremainedunexecutedintherelatedtimespan.

Note: For arriving at the dates of completion of time span related to different milestones,
delays which are not attributable to the Contractorshall be considered. Theslippage on
any milestone is if made good in subsequent milestones or at the time of stipulated
period of completion, the amount retained as above shall be refunded. Incase thework
is not completed within the stipulated period of completion along with all such
extensions which are granted to the Contractor for either Employer’s default or Force
Majeure, the compensation shall be levied on the contractor at the rate of 0.05% per
day of delaylimited toa maximum of 10% of contract price.

The decision of Superintending Engineer shall be final and binding upon both the

parties.

Section3—-AnnexureP
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ANNEXURE-Q

(Seeclause17ofSection3-GCC)

ListofEquipmentforQualityControlLab

ListofRoadWorkEquipmentforQualityControl

S.No.

Description

Quantity

S.No.

Description

Quantity

11

13

15

17

19

21

23

25
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ANNEXURE-R

(Seeclause31ofSection3-GCC)
PriceAdjustment

Theformulasforadjustmentofpriceareasfollow:

R= ValueofworkasdefinedinClause31.1ofConditionsofContract.

AdjustmentforLabourComponent
(i) Price adjustmentfor increase or decrease in the costdue to labourshall be
paidin accordance with the following formula.

Vi=  0.85xP1/100xR(Li-Lo)/Lo

V.= increase or decrease in the cost of work during themonthunder considerationdueto
changes inrates for Labour.

Lo,= the consumer price index for industrial workers for the state on 28 days preceding
the date of opening ofTechnical Bidsas published by Labou Bureau, Ministryof
Labour, Governmentof India.

Li= the consumer price index for industrial workers for the state for the month under
consideration as published byLabour Bureau, MinistryofLabourComponedofthe
work.

P.= PercentageofLabourcomponentofthework.

Adjustmentforcementcomponent

(i) Price adjustmentfor increase or decrease in the costof cementprocured by
the contractor shall be paidinaccordance with the following formula:

Vc= 0.85XPc/100XRX(C1-Co)/Co

V= increase or decrease in the cost of work during themonthunder Consideration
dueto changes inrates for cement.

Co=The allindia wholesale price index for pozzolanacementon28days precedingthe date

of opening of Technical Bids, as published by the Economic Advisor,
DIPP,Ministry of Commerce &Industry Governmentof India,New Delhi.

Ci= The all India average wholesale price index for cement for the month under
consideration as published by the Economic Advisor, DIPP, Ministry of
Commerce &Industry Governmentof India New Delhi.
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P= Percentageofcementcomponentofthework

Adjustmentofsteelcomponent
(iii) Priceadjustmentforincreaseordecreaseinthecostof steelprocuredbythe
Contractor shall be paidinaccordance withthe following formula:

V= 0.85XP5X/100XRX(S1-SQ)/SO

V= Increase or decrease in the cost of work during themonthunder considerationdueto
changes inthe rates for steel.

So= The all India wholesale price index for mild steel long products / flats on 28 days
preceding the date of opening of technical Bids, as per published by the
Economic Advisor, DIPP, Ministry of Commerce & Industry Governmentof
India,New Delhi.

Si = The all India average wholesale price index for steel mild steel long products / flats
for the months under consideration as published by theEconomic Advisor,
DIPP,Ministry of Commerce &Industry Governmentof India, New Delhi.

Ps= Percentageofsteelcomponentofthework.

Note : For the application of this clause, index of mild steel long products / flats has
been Chosen to represent steel group. In any work only one of the indices. i.e.
either for long products or for flats shall be used as decided by the employer /
Executing Agency.

AdjustmentofBitumencomponent

(iv) Priceadjustmentfor increase or decrease isthe cost ofbitumen shall be paid
inaccordance with the following formula:

Vb= 0.85xP1/100xRx(Bi—Bo)/Bo

Vb= Increase or decrease in the cost of work during the month under
consideration due to changes inrates for bitumen.

Bo-= The official retail price of bitumen at the IOC depotnearesttothework
site on the day 28 days prior to the date of opening of Technical Bids.

Bi- The official retail price of bitumen of IOC depot at nearest to the work
site for the 15""day of the month under consideration.

Section3—-AnnexureR
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Pb= Percentageofbitumencomponentofthework.

AdjustmentofPOL(FuelandLubricant)component

( V) Price adjustment for increase or decrease in cost of POL (Fuel and Lubricant) shall
be paidin accordance with the following formula:

Vi= 0.85xP#/100xRx(Fi—Fo)/Fo

Vi = Increase or decrease in the cost of work during the month under
consideration due tochanges inrates for fuel andlubricants.

Fo = The official retail price of High Speed Diesel (HSD) atthe existing consumer
pumps of 10C at nearest center on the day 28 days prior to the date of
opening of Technical Bid.

Fi = The official retail price of HSD at the existing consumer pumps of 10C at

nearest to the work site for the 15" day of month of the under
consideration.

Pi= Percentageoffuelandlubricantscomponentofthework.

Note : For the application of this clause, the priceof High Speed Diesel has been chosen
to representfuel and lubricants group.

AdjustmentforPlantandMachinery Sparescomponent.

(Vi) Price adjustment for increase or decrease in cost of plant and machinery spares

procured by the Contractor shall be paid in accordance with the following
formula:

Vp= 0.85xPp/100xRx(Pi—Po)/Po

Vp = Increase or decrease in the cost of work during the month under
consideration due to changes inrates for plant and machinery spares.

Po= The all India wholesale price index for manufacturer of machinesfor mining
/ quarrying and construction on 28 days preceding the date of opening
of Technical Bids, as published by the Economic Advisor, DIPP Ministry
of Commerce &Industry Governmentof India,New Delhi.

Pi=TheallIndiawholesalepriceindexfor manufacturerofmachinesformining
/ quarrying and construction for the month under consideration as

published by the Economic Advisor, DIPP Ministry of Commerce &
Industry Governmentof India,New Delhi.

Section3—-AnnexureR
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Pp= Percentageofplantandmachinery sparescomponentofthework.

Note : For the application of this clause, index of manufacturer of machines for
mining/quarrying and construction has been chosen to represent the Plant and
Machinery Spares group.

AdjustmentOtherMaterialscomponent.

(Vi) Price adjustment for increase or decrease in cost of local materials other than
cement, steel, Bitumen and POL procured by the contractor shall be paid in
accordance with the following formula :

Vm=  0.85xPm/100xRx(Mi~Mo)/Mo

Vm = Increase or decrease in the cost of work during the month under
consideration due to changes in rates for local materials other than
cement,steel, Bitumen andPOL.

Mo = The all India wholesale price index (all commodities) on 28 days preceding
the date of opening of Technical Bids, as published by the Economic
Advisor, DIPP Ministry of Commerce & Industry Government of India,
New Delhi.

Mi = The all India wholesale price index (all commodities) for the month under
consideration as published by the Economic Advisor, DIPP Ministry of
Commerce &Industry Governmentof India,New Delhi.

Pm = Percentage of local material component (other than cement,steel, Bitumen
and POL) of the work. Plant and Machinery spares component of the
work.

Forfollowingpercentageswillgovemthepriceadjustmentfortheentriescontract:

1. Labour-p,» L %
2. Cement-P L %
3. Steel-,s %
4, Bitumen-P» L. %
5. pOL-P: %
6. Plant&MachinerySpares—Pp ... %
6. Other Materials—Pm ... %

Total100%

Note : Ordinarily the 7 components shown above are components of thecivilworks. However for
specific works in which some components not included in the aforementioned 7
components, form a substantial part of the work the same can be providedusing similar
formula and related indices. In all cases the sum total of percentage of different
componentsshall be 100%.
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Annexure-S
(Seeclause32ofSection3-GCC)
BankGuaranteeFormforMobilizationandConstructionMachineryAdvance

To
[nameofEmployer]

[addressofEmployer]

[nameofContractor]

Inaccordancewith theprovisionsofthe General ConditionsofContract, clause31
("MobilizationandConstructionMachineryAdvance")oftheabove-mentionedContract
[name and address of Contractor] (hereinafter called "the Contractor")
shall deposit with [name of Employer] a bank guarantee toguarantee his
proper andfaithfulperformanceunderthe said Clauseof the Contract inan amountof

[amountofGuarantee]*[inwords].

We,the [bank of financial institution], as instructed by the
Contractor, agreeunconditionallyandirrevocablyto guaranteeasprimaryobligatorandnot
assuretymerely,thepaymentto [name of Employer] on his first
demand without whatsoever right of obligation on our part and without his first claim to the
Contractor,intheamountnotexceeding [amountof guarantee]*

[inwords].

We further agree that no change or addition to or other modification of the terms of the
Contractor or Works to be performed thereunder or of any of the Contract documents which
may be made between [name of Employer] and the Contractor,

shall in any way release us from any liability under thisguarantee,and we hereby waive notice
ofany such change, addition or modification.

This guarantee shall remain valid and in full effectfrom the date of the advance payment
undertheContractuntil [name of Employer] receives full

repaymentof the same amountfromthe Contractor.
Yourstruly,
Signature and Seal :

Name of Bank/Financial Institution:
Address:
Date :

* Anamountshall beinsertedbytheBank orFinancial Institutionrepresentingthe
amountof the Advance Payment, and denominated inIlndian Rupees.

Section3—-AnnexureR
Section3—-AnnexureS
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Annexure-T
(Seeclause33ofSection3-GCC)

BankGuaranteeFormforSecuredAdvance

INDENTUREFORSECUREDADVANCES
Thisindenturemadethe dayof 20BETWEEN

(hereinafter called the contractor which expression shall where the context so
admits or implies be deemed to include his executors, administrators and assigns) or the one
partand the Employer of the other part.

Whereasbyanagreementdated (hereinafter called the

saidagreement) the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be
allowedadvanced on the security of materialsabsolutelybelonging to him and brought by him
to the site of the works the subject of the said agreement for use in the construction of such of
the works as he has undertaken to executive at rates fixed for the finished work (inclusive of
the costof materials andlabour and othercharges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum

of Rupees on the security of materialsthequantities and

other particulars of which are detailed in Accounts of Secured Advance attached to the

RunningAccount Billforthe said workssigned bytheContractoron and the

Employer has reserved to himself the option of makingany furtheradvance or advances on the
security ofothermaterials broughtby the Contractor to the site of the said works.
Now THIS INDENTURE WITNESSETH that in pursuance ofthe said agreement and

in consideration of the sum of Rupees on or before the execution of these

presents paid to the Contractor by the Employer (the receipt where of the Contractor doth
hereby acknowledge) andof such further advances (if any) as may be made to him asa forsaid
the Contractor doth hereby covenant and agree with the Presidentanddeclareas follows:

ThatthesaidsumofRupees soadvancedbytheEmployerto

Section3—-AnnexureT
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(1)

(2)

(3)

(4)

(5)

the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid
shall be employed by the Contractor in or towards expending the execution of the said
works and for no other purpose whatsoever.

That the materials details in the said Account of Secured Advances which have been
offered to and accepted by the Employer as security are absolutely the Contractor's
own propriety and free from encumbrances of any kind and the contractor will not
make any application for or receive a further advance on the securityof materials which
are not absolutely his own property and free from encumbrances ofany kind and the
Contractor indemnified the Employer against all claims to any materials in respectof
which an advance has be made tohim as aforesaid.

That the materials detailed in the said account of Secured Advances and all other
materials on the security of which any further advance or advances may hereafter be
made as aforesaid (hereafter called the said materials) shall be used by the Contractor
solely in the execution of the said works in accordance with the directionsof the
Engineer.

That the Contractor shall make at his own cost all necessary and adequate
arrangements for the proper watch, safe custody and protection against all risks of the
said materials and that until used in construction as aforesaid the said materials shall
remain at the site of the said works in the Contractor's custody and on his own
responsibility and shall atall times be open to inspection by the Engineer or any officer
authorized by him. In the event of the said materials or any part thereof being stolen,
destroyed or damaged or becoming deteriorated in a greater degree than is due to
reasonable use and wear thereof the Contractor will forthwith replace the same with
other materials of like quality or repair and make good the same required by the
Engineer.

That the saidmaterials shall not be removed from the site of the said works except with

the written permission of the Engineer or an officer authorized by him on that behalf.

Section3—-AnnexureT
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(6)

(7)

(8)

That the advances shall be repayable in full when or before the Contract receives
payment from the Employer of the price payable to him for the said works under the
terms and provisions of the said agreement. Provided that if anyintermediate payments
are made to the Contractor on accountof work donethan on the occasionof each such
payment the Employer will be at liberty to make a recovery from the Contractor's bill
for such payment by deducting there from the value of the said materials than actually
used in the construction and in respect of which recovery has not been made
previously, the value for this purpose being determined in respect of each description
of materials at the rates at which the amounts of the advances made under these
presents were calculated.

That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said agreement or
of these presents the total amount of the advance or advances that may still be owing
of the Employer shall immediately on the happening of such default be re- payable by
the Contractor to be the Employer together with interest thereonattwelve percent per
annum from the date or respective dates of such advance or advances to the date of
repayment and with all costs, charges, damages and expenses incurred by the Employer
in or for the recovery thereof or the enforcement of this securityor otherwise by reason
of the default of the Contractor and the Contractor hereby covenants and agrees with

the Employer to replyandpay thesame respectively tohim accordingly.

That the Contractor hereby charges all the said materials with the repayment to the

EmployerofthesaidsumofRupees and any

further sum of sums advanced as aforesaid and all costs, charges, damages and
expenses payable under these presents PROVIDED ALWAYS andit isherebyagreed and
declared that notwithstanding anything in the said agreement and without prejudice to
the power contained therein if and whenever the covenant for payment and repayment
here-in-before contained shall become enforceable and the money owing shall not be
paid in accordance there with the Employer may at any time thereafteradopt all or any

ofthe following courses ashemay deem best:
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(9)

(10)

(@)

(b)

Seize and utilise the said materials or any partthereof in the completion of the said
works on behalf of the contractor in accordance with the provision in that behalf
contained in the said agreement debiting the contractor withthe actual cost of
effecting such completion and theamountdue tothecontractorwiththe value of
work done as if he had carried it out in accordance with the said agreement and at
the rates thereby provided. If the balance is against the contractor,he is topay
same to the Employer ondemand.

Remove and sell by public auction the seized materials or any part thereofand out
ofthemoneys arising fromthe sale retain all thesums aforesaid repayable or
payable to the Employer under these presents and pay over the surplus (if any)

tothe Contractor.

(C) Deduct all or any part of the moneys owing out of the security deposit or any sum

due to the Contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid

intereston the said advance shall notbe payable.

That in the event of any conflict between the provisions of these presents and the said

agreement the provisions of these presents shall prevail and in the eventofany dispute

or difference arising over the construction or effect of these presents the settlement of

which has not been here-in-before expressly provided for the same shall be referred to

the Employer whose decision shall be final and theprovision of the IndianArbitration

Actfor the time being inforce shall apply toany such reference.

Section3—-AnnexureT
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Annexure-U
(Seeclause35ofSection3-GCC)

PhysicalCompletionCertificate

Nameof Work:

Agreement NoO......oooovn i Date...covvvviiiiii

AmMOoUNtOfCONLIACRS . ..vviviiieriii i eeeeesee e e e erreeeees

Lastmeasurementrecorded

a. PageNo.&MBNo.

b. Date
Certifiedthattheabovementionedworkwasphysicallycompletedon (date)
andtakenoveron ... (date)andthatlhavesatisfiedmyselftobestofmy

abilitythattheworkhas beendoneproperly.

Dateofissue

Chief Municipal Officer
Nagar Parishad
ESAGARH Dist. -
ASHOKNAGAR (M.P.)
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FinalCompletionCertificate

Nameof Work:

Lastmeasurementrecorded

a. PageNo.&MBNo.

b. Date

Certifiedthattheabovementionedworkwasphysicallycompletedon

andtakenoveron ... (date).
AgreementedamountRs...........cccceeuenee
FinalAmountpaidtocontractorRs.--------------=-=----- Incumbency

of officers for the work

Annexure-V
(Seeclause35ofSection3-GCC)

(date)

Ihavesatisfiedmyselftobestofmyabilitythattheworkhas beendoneproperly.

Dateofissue

Chief Municipal Officer

Nagar Parishad
ESAGARH Dist. -
ASHOKNAGAR (M.P.)
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a)

b)

c)

d)

f)

g)

h)

Annexure-W
(Seeclause390ofSection3-GCC)

SalientFeaturesofSomeMajorLabourLawsApplicable
Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accidentarising outof andduring the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days’(say, 15 days) wages for every completedyear of service.The
Act is applicable to all establishments employing the prescribed minimum number
(say,10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%).
The benefits payable under the Actare:

i Pensionorfamilypensiononretirementordeathasthecasemaybe.

ii. Depositlinkedinsuranceonthedeathinharnessofthe worker.

iii. PaymentofP.F.accumulationonretirement/deathetc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees incase of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfaremeasures to be provided by the Contractortocontractlabour andincasethe
Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The principal Employer is required to take Certificate of Registration
and the Contractor is required to take license from the designatedOfficer. The Act is
applicable to the establishments or Contractor of Principal Employer if they employ
prescribed minimum (say 20)ormore contract labour.

MinimumWages Act 1948: - The Employer is to pay notless than the Minimum Wages
fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Construction of buildings, roads, runways is scheduled
employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the
workers.

Equal Remuneration Act 1979: - The Actprovides for paymentof equal wages for work
of equal nature to male and female workers and for not making discrimination against
femaleemployees inthe matters of transfers, training andpromotions etc.

Section3—-AnnexureW
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j)

k)

m)

n)

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of Percentege of wages toemployees drawing
up to the prescribed amount of wages, calculated in the prescribed manner. The Act
does not apply to certain establishments. The newly set-up establishments are
exempted for five vyears in certaincircumstances. Statesmayhavedifferent

numberofemployment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal
and what are the requirements for laying off or retrenching the employees or closing
down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100,0r50).TheActprovidesfor
laying down rules governing the conditions of employment by the Employer on matters
provided inthe Actand gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have
beengiven certainimmunities from civil andcriminal liabilities.

Child Labour (Prohibition & Regulation) Act1986:-TheActprohibitsemploymentof
childrenbelow 14 years of age incertain occupations and processes and providesfor
regulations of employment of children in all other occupations and processes.
Employmentof childlabour is prohibited inbuildingandconstruction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service)
Act 1979: - The Act is applicable to an establishment which employs prescribed
minimum (say, five) or more inter-state migrant workmen through an intermediary
(who has recruited workmen in one state for employment in theestablishmentsituated
in another state). The Inter-State migrant workmen, in an establishment to which this
Act becomes applicable, are required to be providedcertain facilitiessuchas Housing,

Medical-Aid, Travelling expenses from home up to the establishment and backetc.

Section3—-AnnexureW
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o)

p)

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments who
carry on any building or other construction work andemploystheprescribedminimum
(say, 10) or more workers are covered under this Act.Allsuchestablishments are
required to pay cess at the rate not exceeding 2% of the cost of construction as may be
modified by the Government. The Employer of the establishment is required to provide
safety measures at the building or construction work and other welfare measures, such
as canteens, first-aid facilities, ambulance, housing accommodations for workers near
the work place etc. The Employer to whom the Act applies has to obtain a registration

certificate from the Registering Officer appointedby the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of poweroranotherprescribed
minimum (say, 20) or more persons without the aid of power engaged in

manufacturingprocess.

Section3—-AnnexureW
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SECTION3

Conditionsof Contract
Part— lISpecialConditionsofContract[SCC]

Section3—Part-11SpecialConditionofContract(SCC)
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SECTIONA4
BILLOFQUANTITIES (BOQ)

Probable Amount of Contract:
(Rs.InFigure)
(Rs.InWords)

S.

No.

Particularsofltemof
Work

Quantity

Unit

Rate

Amount Amount
(infigure) (inwords)

Remarks

Vi Vil

Vil

1.

See attached

describing the tender
document.

Ol N | & W

11.

12.

13.

14.

15.

TotalAmount(Rs.InFigure)

TotalAmount(Rs.InWords)

Section4 —BillofQuantities(BOQ)

Chief Municipal Officer
Nagar Parishad
ESAGARH Dist. - (M.P.)
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SECTIONS

AGREEMENTFORM

AGREEMENT
This agreement, made on the dayof

between (name and address of Employer)

(hereinafter called " the Employer) and

(nameand addressof contractor) hereinafter called "the

Contractor" of the other part.

WhereastheEmployerisdesirousthattheContractorexecute
(name and

identification number of Contract) (hereinafter called "the Works") and the Employer has accepted
the Bidbythe Contractorfortheexecutionandcompletionof suchWorksandtheremedyingofany

defects therein, at acostof Rs.

NOWTHISAGREEMENT WITNESSEDasfollows:

1.

In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred to andtheyshallbe deemed
to form and be read and construed as partof thisAgreement.

In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all aspects with the provisions of the
contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

The following documents shall be deemedto formandbereadyandconstruedas partof this

Agreement viz.

i. LetterofAcceptance
ii. Contractor'sBid
iii. ConditionofContract:Generaland Special
iv. ContractData
v. BidData
vi. Drawings
vii. BillofQuantitiesand
viii. AnyotherdocumentslistedintheContractDataasforming partoftheContract.
In witnessedwhereofthepartiesthereto havecaused thisAgreementtobeexecuted the day and

year first before written.

TheCommonSealof washereunto

affixed in the presence of:

Signed, Sealed and Delivered by the said

inthepresenceof:

Binding SignatureofEmployer

BindingSignatureofContractor

Section5 —AgreementForm
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Clause | Particulars Existing Data Amended Data
No. e
18 | Defect (A) For Road Works: (A) For Road Works :
Liability (i) For New Road (Bituminous)| (i) For New Road (Bituminous)
Period  as | Construction along with granular crust:- § Comtmdma slong with granular
below Years,

(i) For New Road (Concrete) | Years.

(1) For Renewal with BT layer loss than
30mum thick; - 3 Years.
(1v) For Renewa! with BT layer more than
30mm thick: 5 Years.,
(B) For Bridge Works ~ § Years

1o execute, complete and maintain
works in accordance with agreement and
special conditions of contract (SCC) after
issue of physical completion certificate as
per “Annexure-U*
Note : In accordance with clause 183
(GCC), the Engineer in Charge shall
intimate the coowractor sbout the cost
nssessed, for making good the defects, and
if the contractor has not corrected defects,
action for correction of defects shall be
taken by the Engincer in Charge as below:
(a) deploy deparimental labour and
material or

(b) engage a contractor by issuing 8 work
aﬁuummme‘

or
(c) sanction supplementary work in a
existing agreement (© a comtractor for
zonal works or other similar work

or
(d) invite open 1ender

or
() combination of above

(Amended vide Govt. Memo No. F-

e

e 8 N ’

crust (including strengthening) - S

() For New Road (Concrete)
Construction (including
strengthening) - § Years.
(i) For Remewal with BT layer
equal to or less than 30mm thickness
=3 Years.
(i¥) For Rencwal with BT layer more
than 30mm thickness: § Years.
(B) For Bridge Works - 3 Years

fo  exccuwte, complete and
mamtals works in sccordance with
agreement and special conditions of
contract (SCC) after issuance of
ﬂy!iedeompldoawﬁﬂmlspu
“Annexure-U"

(C) For Building Works - 3 Yeary
(D) For Road Maintenance - | Year
(The work of streagthening and
renewal shall not be treated as road
maintenance work)
(E) For Building Maintenance
Works ~ | Year
(Except for water proofing
works and the works in which
specific  guarantee  period s
mentioned).

Note: In accordance with Clause 18
the defects observed in the works
during the Defect Liability Period

shall be intimated by the Engineer-
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Clause
No.

Particvins

Existing Datn

Amended Data

SIZ20M1N9/Y 02959 dr 28052015 &
03-05-2016)

in-(.‘huplolh-mm}md'ﬂnh
contracior shall rectify the defects
promptly. In case the defocts are not

(b) engaging a contractor by issuing

a work order at comtract rate/SOR

shall asscss
shall be recoverable from  the

29

Performance

(Security)
shall be valid
up to

Performance Guarantee (Security)
be valid up to three monthy
completion of Defect Liability
(Maintenance  Guarantee  Period
Additional Performance Guarantee
should be valid up to stipulased time
completion plus 03 months,

fulsl

-5

Guarantee of § Years- Construction
Period + 3 Years + 3 Months,
(b)) Works having  Performance
Guarantoe of 3 Years- Constraction
Period + 2 Years + 3 Months.
(¢) Works having Performance
Guarantee of 1 Year- Construction
Period + | Year + 3 Months,

Secunity
Deposit to be
deducted
from  coch
ing bill

v o

’

At the rate of 5% of gross amount of
running bill.

{
Y. e AN [ )
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Clause |  Particulrs Exsting Data Amended Data
No.
30.2 | Maximum Upto 5% of the Final Contract Amount. Upto 5% of the Final Contract
Lt of Amount.
deduction of
Security
Deposit
303 |Refund  of The total Security Deposit deducted
Security from the runaing bills shall be
Deposit refunded (cquivalent BG released)
oaly afier the completion of the
Performance Guarantee
Period/Extended ‘
| "
[T 22 | Performance | Valid contract period (stipulated period of As provided in the Contract Data,
Security completion + DLP) + 3 months.
valid up 10
HWewi~ g™
Howo & WoUSTE B A W
aan
{ w29
)
wfag

o Wi, wir fmier fsmr
yantw O] /1248 /2018 /10 /30 “5\-\? e, R o ¢ |0y 1009

yoE e, AN WS STayite gt B, Were )

1-

2~ uRdE e, W Pafor R, Sandg, s

3~ W g dfvaa), e Fafu B ag

4~ s sifdRaw sRdioen warers, e Prafor R, Gamdyg ax )

5—  WHw v 78, S fmior R, weawde

6- AR W warerw, s Pefo fam, Qamdyg ay

7~ AR ST 4, S P R, weamd

o~ ww warfru wReiroen @8, dre Pt fwm, Qardg, e

o P wfe s 530 of, S Ao R,

T~ Y 42018
%muoma‘tasﬁﬂhﬂwm
( ¢\\«\\%

D% Agr HIRPWD0 A Owder 3
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LTIl JEA

Trire e we e favm —
| e S¥e 4.
I AT/
Fi%- T 10-17/2020/18-2 e, Rt 257 & 12022

1.

2.

TorRy IEE, Sid A R, & o FHIS T 531612012118/ ., viorw, s
01/01/2014 &, Tt e FiferaT wo (Standard Bid Document) wrm fo T o | ()

@m@wﬁﬁn%m,m wTeR AT frere T a6 9F % T
10-17/2020/18-2, v, feies 27/11/2020 & e FfreT 9o % Ya9E-2 ITBH Clause

. 17,18 W 19 A Pifte ¥ R A @ 3 fyRifSe cwaast =, fshaa & & o

am%&aﬁﬁuﬁmﬁm,ﬁm%&aﬁmﬁﬁéﬁg&,mmﬂﬁmm%l

ey YA Sl Ftor e 3 s i O 53/55/2018-19/ A/1154 e ferien
23/03/2018 ¥ W FfET 9T & General Condition of Contract ¥ TeE A (I
TERAYH) § e fa Clause -3 1T Contract Data % Annexure-R # geiem sl forar T

qr |

Mo A, SiE i i, & ey FHE T 53/16/2012/19/ A./1653, WA
foi 060572022 B, T T ffde T & (S weereite e -31) H A
T TRT (e THRR) ﬁmmé:%qﬁtﬁmmam%qw% -

--mm%wﬁmﬁamm@mwm
Waﬁuﬁnﬁm%muﬁﬁ%mmmﬁqﬁaﬁwm@u@
mm@amﬁ)ﬁm%aﬁmm,ﬁﬁmwm%aﬁq
ﬁﬁ:%zsﬁavqﬁ%mmw.aﬂ.mm-mmarﬁmﬁmuﬁa)aﬁwﬁ
w0 E fare @yt e fui amafiat % 77 Whole Sale Price Index
(WPI), e & fe1Q Consumer Price Index (CPI) for Industrial Workers T POL
et Bitumen 3 f7¢ IOCL 1 &Xf @t e e e S

SiFaran g . 03 i 04 3 FAR T STRAT F e A forerTer T& AT
o afara & 10.00$ﬁ$ﬁaﬁﬁrﬁ‘mﬁaﬂﬁﬁﬁﬁmﬁa@mﬁﬁﬁmﬁﬁim
IR HAER A0 FE §LGCC £ sfiem 31 T Annexure-R H FFITIAR
yireenfra fopa e & —
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Clause 31 Price Adjustment
31.1

31.2

(a)

(b)

(c)

Contract price shall be adjusted for increase or decrease in
rates and price of labour, materials, fuels and lubricants in
accordance with following principles and procedures and as
per formula given in the contract data.

The price adjustment shall apply for the work done from the
start date given in the contract data upto the end of the initial
intended completion date or extensions granted by the
Engineer and shall not apply to the work carried out beyond
the stipulated time for reasons attributable to the contractor.

The price adjustable shall be determined during each month
from the formula given in the contract data.

Following expression and meaning are assigned to the work
done during each month:

R= Total value of work during the month. It would include
the amount of secured advance granted, if any, during
the month, less the amount of secured advance
recovered, if any during the month. It will exclude value
of works executed under variations for which no price
adjustment shall be payable.

To the extent that full compensation for any rise or fall in
costs to the contractor is not covered by the provisions of this
or other clauses in the contract, the unit rates and prices
included in the contract shall be deemed to include amounts to
cover the contingency of such other rise or fall in costs.
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1134/

ANNEXURE - R
(See clause 31 of Section 3 -GCC )

Price Adjustment

The formulas for adjustment of price are as follow:

R =

Value of work as defined in Clause 31.1 of Conditions of Contract

Adjustment for Labour component -

)

Price adjustment for increase or decrease in the cost due to labour
shall be paid in accordance with the following formula:

= 0.85x P_[_, /T00x R x (L]-Lo)/Lo

increase or decrease in the cost of work during the month under
Consideration due to changes in rates for local labour.

The consumer price index for industrial workers for the state on the
date of Issuance of ISSR (and amendment if any) as published
by Labour Bureau, Ministry of Labour, Government of India.

The consumer price index for industrial workers for the state for
the month under consedration as published by Labour Bureau,
Ministry of Labour, Government of India.

Percentage of labour component of the work

Adjustment for cement component

(i)

C|=

Pc=

Price adjustment for increase or decrease in the cost of cement
procured by the contractor shall be paid in accordance with the

following formula:

0.85x Pc /100 X Rx (CrCo)/Co

= Increase or decrease in the cost of work during the month under

Consideration due to changes in rates for cement.

The all India wholesale price index for Pozzolana cement on the
date of Issuance of ISSR (and amendment if any) as published
by Economic Advisor, DIPP, Ministory of Commerce and Industry
Government of India, New Delhi.

The all India  average wholesale price index for Pozzolana cement
for the month under consideration as published by the Economic
Advisor, DIPP, Ministry of Commerce and Industry Government of
India, New Delhi.

Percentage of cement component of the work
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Adjustmént of steel component

(i)

Price adjustment for increase or decrease in the cost of steel
procured by the Contractor shall be paid in accordance with the
following formula:

0.85 x Psx /100 x R x (S1-So)/Se

= increase or decrease in the cost of work during the month under

consideration due to changes in the rates for steel.

The all India wholesale price index for mild steel long
products/flats on the date of Issuance of ISSR (and amendment

"if any) as published Economic Advisor, DIPP, Ministory of

Commerce and Industry Government of India, New Delhi.

The all India average wholesale price index for mild steel long
products/flats for the month under consideration as published by
Economic Advisor, DIPP, Ministory of Commerce and Industry
Government of India, New Delhi.

Percentage of steel component of the work.

For the application of this clause, index of mild steel long
products/flats has been chosen to represent steel group. In any
work only one of the.indices i.e. either for long products for for
flats shall be used as decided by the Employer/ Executing Agency.

Adjustment of bitumen component -

(iv)

Price adjustment for increase or decrease is the cost of bitumen
shall be paid in accordance with the following formula: _

V,= 0.85x Py/100 X R X (B1-Bo}/ Bo

V,= Increase or decrease in the cost of work during the month

under consideration due to changes in rates for bitumen.

B, = The official retail price of bitumen at the IOC depot nearest
to the work site on the date of Issuance of ISSR (and
amendment if any).

B, = The official retail price of bitumen of IOC depot nearest to
the work site for the 15" day of the month under
consideration.

P,= Percentage of bitumen component of the work.
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Adjustment of POL (fuel and lubricant) component

(V) Price adjustment for increase or decrease in cost of POL ( fuel and
lubricant) shall be paid in accordance with the following formula:

FQ=

F]'_“

Pf=

0.85 x P/ 100 x R x (F1-Fo) / Fo

Increase or decrease in the cost of work during the month
under consideration due to changes in rates for fuel and
lubricants.

The official retail price of High Speed Diesel (HSD) at the
existing consumer pumps of IOC nearest to the work site on
the date of Issuance of ISSR (and amendment if any).

The official retail price of HSD at the existing consumer
pumps of I0C at nearest center for the 15" day of month of
the under consideration.

Percentage of fuel and lubricants component of the work.

Note : For the application of this clause, the price of High Speed Diesél
oil has been chosen to represent fuel and lubricants group.

Adjustment of Plant and Machinery Spares component

(VI) Price adjustment -for increase or decrease in cost of Plant and
Machinery Spares procured by the Contractor shall be paid in
accordance with the following formula: '

V,=
V,=

Pe =

0.85 % P,/ 100 x R x (P1-Po) / Po

Increase or decrease in the cost of work during the month
under consideration due to changes in rates for Plant and
Machinery. Spares.

The all India wholesale price index for manufacturer of
machines for mining/quarring and construction on the date
of Issuance of ISSR (and amendment if any) as published
Economic Advisor, DIPP, Ministory of Commerce and
[ndustry Govemnment of India, New Delhi.

The all India wholesale price index for manufacturer of
machines for mining/quarring and construction for the
month under consideration as published Economic Advisor,
DIPP, Ministory of Commerce and Industry Government of
India, New Delhi.
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el

Percentage of Plant and Machinery Spares component of the
work.

Note :For the application of this clause, index of manufacturer of
machines for mining/ quarring and construction has been chosen to
represent the Plant and Machinery Spares group.

Adjustment of Other Materials component

(VII) Price adjustment. for increase or decrease in cost of local materials

other

than Cement, Steel, Bitumen and POL procured by the

Contractor shall be paid in accordance with the following formula:

Vi =
Vi =

0.85 x Pm/ 100 x R x (M-Mo) / Mo

Increase or decrease in the cost of work during the month
under consideration due to changes in rates for local
materials other than Cement, Steel, Bitumen and POL.

The all India wholesale price index (all commodities) on the
date of Issuance of ISSR (and amendment if any) as
published Economic Advisor, DIPP, Ministory of Commerce
and Industry Government of India, New Delhi.

= The all India wholesale price index (all commodities) for the

month under consideration as published Economic Advisor,

. DIPP, Ministory of Commerce and Industry Government of

India, New Delhi.

Percentage of local materials other than cement, steel,
Bitumen and POL.

The following percentages will govern the price adjustment for the entire

contract .

= LY T - LS I o

Labour—P, e %
Cement — P, e %
Steel -P, e %
Bitumen—-P, e %
POL-P; e %
Plant & Machinery Spares —Pp e %
Other Materials - P, e %

Total 100%

Note : 1. Ordinarily the 7 components shown above are components of the
civil works. However for specific works in which some

o
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components not included in the aforementioned 7 components,
form a substantial;part of the works, the same can be provided
using similar formula and related indices. similarly if some
components are not required, the same shall not be used while
adjusting the contract price. In all cases the sum total of
percentage of different components shall be 100%.

2. The percentage of the aforementioned components shall be
determind by the Engineer-In-Charge as per the Scope of work.

6. T, T urferes fmm vt 1956 3 <@ e firca v (2018) 3 o 230 (1) (@) ©
mamn.sr.wm%waﬁﬁw 1961 3 oran wd R Fram (2018) & Fam 217(1) (@)
i 3 e T R 39 3w & e Ry feife 79% % A A frd I
=7 T 2 | A P e 3 e T-53/2/201 174171972822 T&is  10-08-2022 ¥
10% @ Below & Fiferrsti SERTiER WA §Y Additional Performance Security o
A 1 TEEH ¥ | JRH gformd Performance Security, Additional Performance
Security T Security Deposit 1 &1 §eH TR 01 aqg@rr{ﬁu’rﬁaﬁsrmﬁ%l
_ %éﬁw,mmaﬁ%mﬁa,mﬁﬁaﬁmﬁﬁmﬁﬁaﬁma@@ntﬂ

ﬁ%ﬁmwﬁwaﬁmaﬁa,ﬁﬁamaﬁaﬁgmﬂml

Hei : (Annexure-1)

X fad
_ 3u wfu=
- O W YT,
rér foreera wd award fernamm
19, v
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Annexure - 01

PARTICULARS OF VALUES TO BE ASSIGNED FOR VARIOUS CLAUSES
OF TENDER DOCUMENTS (Appendix 2.10)

Eference . Particulars Values Applicable for Works
iTB . performance ITB Clause 22:
Clause 22 Security . L Performance Security to be deposited
& @3 (Three) % of contract amount.
Additional . Additional Performance Security to be
Performance deposited @ equal to the difference
Security - between Cost of PAC @ 10 percent | . |
- pelow and Contract amount considering

bid rates less than ten percent below
PAC to be unworkable.

GCC Security Deposit GCC Clause 30:

Clause 30 _ Security Deposit to be deducted from
each running bill @ of 7%

GCC Price Adjustment "| price Adjustment shall be applicable in case
Clause 31 formula and - where the amount in NiT is more than Rs. 10
procedure {9 (Ten) Crore. This Clause shall not have any

calculate bearing with the contract amount.

Price Adjustment shall be calculated as per
Annexure-R

Note :- These values to be incorporated in the Bid Data sheet/ Contract
Data sheet.
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URBRAT TR (Additional Performance Gaurantee) forl S 8q AFfedf Rigra
SR 5 T E | awe & R ¥ yafe BRE gmw 240 @ R st e
B BISH 22 ¥ IR WRERIT TR (Additional Performance Gaurantee) @

Wuﬁmmwaﬂﬁmmﬁmw%,mawaﬁﬁaﬁwwﬁw
TRET (Additional Performance Gaurantee) @5 WIRT & o Wheiad fRIEBR
(L-1) &~ IR TR & BH ) T 15 gferq & afe @9 @ B sFaw B
Ufi=rd @1 Contract Amount (@rgafera <R & o B fpar o <8 2

2/ IS UEA YA g, Yd # ofiRed WeREW TR (Additional
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2(1) T THIALAR @I oI A ura ~gead [{fder 5% (L-1) 10 gRwd ¥ e
“<  (more than ten Persent below) 8F W ffder &% W s@siRe o
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2(ii) SWIEMER F@@ERD < (unworkable rates) ®q JfaRad WRBRHA
TR= (Additional Performance Gaurantee) @l XIf¥ ferd S @ o ffaer
@t @ e (Letter of acceptance) & W € & a4 vd T® ot ey H

for o, o wreu # aree w9/ Afder & werHw RS (Barnest Money/
Contract Performance Gaurantee) ol il @ |

2(iil) SRIETHER J@eRa &1 (unworkable rates) & foro ofiRed TRwRH|

TR (Additional Performance Gaurantee) @I IR oY @ S B Ay
frnfea forar sma )

2(v) SRIEHER JFaeiRed &) (unworkable rates ) @ fog ot T2 arfafRad

TRETART TR (Additional Performance Gaurantee) @1 NIRRT SHER gRI AUGIS
Wﬂwﬁawﬁmﬁwﬁﬁw%eﬁmﬁw—wwaﬁéﬁﬁ

ﬁﬂiﬁ@elease)ﬁﬁﬁlﬁm?ﬁﬁéﬂﬁwmmm

TH-53 /2 /2011 / A1/ 19/ 2807, R&Ai® 11.07.2018 S fobar TIAT 2

3/ SWREEHER AfaRed WERAE TR (Additional Performance Gaurantee)
& R o o @ fry PreTgER T R e -

3@) Ry ffdsr @ sgarfia «ra (PAC) 100 9 & TAT WheqH fAfaqarR
(L-1) s8R 20 qﬁ?ﬁBelawSORﬁﬁﬂﬂ?&'ﬂﬁﬂﬁﬂ#%ﬁN =

o W ERT AT @dEiRE X (workable rates) 10% (frer) THSNAR. &

B & AT B AR Agdy B AR (Amount of Contract) = 100X10%
=10 ¢, 100—10 =90 <,

afafieq WHREE TR (Additional Performance Gaurantee) @1 X1 =
S ERT 9 2aeRé &% (Workable rate) 10% TSR, ¥ &H @ IR
@ argaR argafe Wfi(Amount of Contract) i.e. 90 <R — qRAfdE w/T A
farl o &g Srafed R (Actual Amount of contract) i.e. 80 g = .
10.00 = 8rfT|

/\/\_/
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IR ie. 90 o — whewH PR (L-1) R & TR W B IGER
TS FERT AR (Actual Amount of Contract) = (90 — 70) = 20.00
g B |
o A% 30 IR THANAR. ¥ HH R Whead Ffager (L-1)
BRI A O R dr afRed WRwRHE TR (Additional Performance
Gaurantee) &1 RN STWIRTIAR . 20 TG & I |

4/ ST AR Toblel WG W AR R o § 6 50 o R S @ fofy

& uzaE amtE @il el § Bid Data Sheet & ®fe® %, 22 & @™ H

e i | IE g e A omar @ 6 o # 5w oy & 9 R 9 @
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Signature Not Verified
Digitally signed by SUrendgh Singh Jatav
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