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GOVERNMEN O MADHY PRADESH 
UrbanAdministrationandDevelopmentDepartment 

 

OfficeoftheNagarParishad,ESAGARHDist.ASHOKNAGAR 

NITNumberandDate 620…/ESAGARH Dt.18.05.2026 

Agreement Number and Date : --------------------------------- 
-Name of Work   WARD 11 PAVER BLOCK KA KARYA  

UNDER NP  ESAGARH JILA ASHOKNAGR MP 

 

 
NameoftheContractor :   

 
PAC 1407756 (Rs.InFigure) 

ContractAmount 
(Rs. In Figure) :    

Stipulated Period of Completion:  6 MONTHS 

Appendi 2.10 

Tende Document 
FoPercentag Rat onl i Work Department an other 

Departmentsimilat Work Departments 

(Effectiv fro 02/08/2021) 
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SECTION1 

NoticeInvitinge-Tenders 

GovernmentofMadhyaPradesh 
UrbanAdministrationandDevelopmentDepartment 

 

N.I.T../ESAGARH/620 Dated  18.05.2026 

Online Percentage rate bids for the following worksare invitedfromregisteredcontractors and firmsof 

repute fulfillingregistration criteria based on Integrated Standard Schedule of Rates (ISSR) of Urban 

Administration& DevelopmentDepartment, effective from 02nd August 2021 : 

 
S 

NO 

NAMEOF WORK TENDERNO. PAC EMD 
COSTOFFORM TIME 

01 WARD 11 PAVER BLOCK KA 
KARYA  UNDER NP ESAGARH 
JILA ASHOKNAGR MP 
 

2026_UAD_5
08609_1 

140775
6 

14100 2000 06  MONTHS 

1. InterestedbidderscanviewtheNITonwebsitehttp://www.mptender.gov.in 

2. Interested bidders can view the detailed NIT & Other document on 
websitehttps://www.mptender.gov.in/(Department Name: “Urban Administration 
&Development Department”). 

3. TheBidDocumentcanbepurchasedonlyonlinefrom(time)(date) toPM (time) (date). 

4. AmendmentstoNIT,ifany,wouldbe publishedonwebsiteonly,andnotinnewspaper. 
 
 
 
 
 
 

 
Signatureand Designation 

http://www.mptender.gov.in/
http://www.mptender.gov.in/
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NoticeInvitingTender 

GovernmentofMadhyaPradesh 

UrbanAdministrationandDevelopmentDepartment 
OfficeoftheChiefMunicipalOfficer,NagarParishad,ESAGARH, 

N.I.T. ……/ESAGARH Dated 
Online Percentage rate bids forthe following worksare invitedfromregisteredcontractors and firmsof 

repute fulfilling registration criteria based on Integrated Standard Schedule of Rates (ISSR) of Urban 

Administration& Development Department,effective from 02nd August 2021: 

 

dza d k; Zdkuke vk WuykbZuV s
. Mjv k bZ M
h 

vu q e k fur

yk xr 

vekurjkf’k Fufonkizi=dk 

ewY; 

dk;Zdh 

le; k o f / k 

01       

1. Alldetails relatingto the Bid Document(s)can beviewed and downloaded free of 
coston the website. 

2. BidDocument can be purchased after making onlinepaymentofportal fees through 
Credit/Debit/CashCard/internetbanking. 

3. AtthetimeofsubmissionoftheBidtheeligiblebiddershallberequiredto: 

i) paythecostofBidDocument; 

ii) deposittheEarnestMoney; 

iii) Submitachecklist;and 

iv) Submitanaffidavit. 

DetailscanbeseenintheBidDataSheet. 

4. ELIGIBILITYFORBIDDERS: 

A. At the time of submission of the Bid the bidder should have valid registration 

with the Government of Madhya Pradesh, PWD in appropriate class. However, 

such bidders who are not registered with the Government of Madhya Pradesh 

and are eligible for registration can also submit their bids after having applied 

 forregistrationwithappropriateauthority. 

B. Thebidder would be requiredtohave validregistration atthe time ofsigning 

ofthe Contract. 
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C. Thebidder wouldbe requiredtohavesufficientexperience of samenature of 

work. 

D. Thebiddershouldhavevalid PWDRegistration. 

E. Failuretosignthecontractbytheselectedbidder,forwhatsoeverreason,shall 

resultin forfeiture of the earnestmoney deposit. 

5. Pre-qualification–Prequalificationconditions,whereverapplicable,aregiveninthe 

BidData Sheet. 

6. SpecialEligibility-SpecialEligibilityConditions,ifany,aregivenintheBidDataSheet. 

7. The Bid Document can be purchased only online from 05:30 PM (time) (date) 

to17:30 PM (time) (date). Other key dates may be seen in biddata sheet. 

8. AmendmentstoNIT,ifany,wouldbepublishedonwebsiteonly,andnotin 

newspaper. 

 
 

 
(SignatureandDesignation) 
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SECTION 2 

INSTRUCTIONSTOBIDDERS(ITB) 

A. GENERAL 

1. SCOPEOFBID 

The detailed description of work, hereinafter referred as ‘work’, isgivenin the Bid 

DataSheet. 

2. GeneralQualityofWork: 

The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data sheet/Contract Data, and shallhave to meet high standards of 

workmanship,safety andsecurity of workmen and works. 

3. PROCEDUREFORPARTICIPATIONINE-TENDERING 

Theprocedureforparticipationine-tenderingisgiveninthe BidData Sheet. 

4. ONEBIDPERBIDDER 

The bidder can be an individual entity or a joint venture (if permitted as per Bid Data 

Sheet). In case the J.V. is permitted, the requirement ofjoint venture shall be as per the 

BidData Sheet. 

No bidder shallbe entitled to submit morethan onebid whether jointlyor severally.Ifhe 

does so,all bids wherein the bidder has participated shall standdisqualified. 

5. CostofBidding 

The bidder shall bear all costs associated with the preparation and submission of his 

bid,andno claim whatsoever for the same shall lie onthe Government. 

6. SiteVisit andexaminationof works 

The bidder is advised to visit and inspect the Site of Works and its surroundings and 

obtain for itself on its own responsibility all information that may be necessary for 

preparing the bid andentering into acontract for construction of the work. 
Allcostsinthis respectshall have tobe borne by the bidder. 

B. BidDocuments 

7. CONTENTOFBIDDOCUMENTS 

TheBidDocumentcomprisesofthefollowing documents: 

1. NITwithallamendments. 
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2. InstructionstoBidders,BidDataSheetwithallAnnexures 

3. ConditionsofContract: 

i. Part IGeneral Conditionsof Contract andtheContractData withall 

Annexures;and 

ii. Part IISpecialConditionsof Contract. 

4. Specifications 

5. Drawings 

6. PricedBillofQuantities 

7. TechnicalandFinancialBid 

8. LetterofAcceptance 

9. Agreement, and 

10. Anyotherdocument(s),asspecified. 

8. The bidder isexpected toexaminecarefully allinstructions,conditionsofcontract,the 

contract data, forms, terms and specifications, bill of quantities,formsand drawings in 

the Bid Document. Biddershall be solely responsible forhis failure to do so. 

9. Pre-Bid Meeting(whereapplicable) 

Whereverthe BidDataSheetprovidesforpre-bidmeeting: 

Details of venue,date and time would be mentioned in the Bid Data Sheet. Any change 

in the schedule of pre-bid meeting would be communicated on the website only, and 

intimation to bidders wouldnotbe given separately. 

Any prospective bidder may raise his queries and/or seek clarificationsinwriting before 

or during the pre-bid meeting. The purpose of such meeting is to clarify issues and 

answer questions on any matter that may be raised at that stage. The Employer 

may,athis option, give suchclarifications as are feltnecessary. 

Minutes of the pre-bid meeting including the gist of the questions raised and the 

responses given together with any response prepared after the meeting will be hosted 

onthe website. 

Pursuant to the pre-bid meeting ifthe Employer deems itnecessaryto amend the Bid 

Document, itshall be done by issuing amendmenttothe online NIT. 
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10. AmendmentofBidDocuments 

Beforethedeadlinefor submissionofbids, theEmployer mayamendormodify 

theBid Documents bypublication of thesame onthe website. 

AllamendmentsshallformpartoftheBidDocument. 

TheEmployermay,atitsdiscretion,extendthelastdateforsubmissionofbidsby 

publication of thesame onthe website. 

C. PreparationofBid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms 

and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid 

required to be uploaded as per the time schedule mentioned in the key dates of the 

Notice Inviting e-Tenders after signing of the same by the Digital Signature of their 

authorizedrepresentative. 

12. DOCUMENTSCOMPRISINGTHEBID 

Thebidsubmittedonlinebythebiddershallbeinthefollowingparts: 

Part1–ThisshallbeknownasOnlineEnvelope Aandwouldapplyforallbids.Online 
EnvelopAshallcontainthefollowingasperdetailsgivenintheBidDataSheet: 

i) Registration number or proof of application for registration and 
organizational details informatgiven inthe BidData Sheet. 

ii) Paymentofthe costof BidDocument; 
iii) EarnestMoney;and 
iv) Anaffidavitdulynotarized. 

Part 2 – Thisshallbe known as Online Envelope B and required to be submittedonlyin 

works where pre-qualification conditions and/or special eligibility conditions are 
stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet 

duly supported by documents to demonstrate fulfillment ofpre-qualificationconditions. 

Part 3 – This shall be known as Online Envelope C and would apply to all bids. EnvelopC 
shall contain financial offerin the prescribed format enclosed with the Bid Data Sheet. 

13. Language 

The bid as well as all correspondence and documents relating to the bid exchanged by 

the Bidder and the Employer shall be in English or Hindi. Supporting documents and 

printed literature that are part of the Bid may be in another language providedthey are 
accompanied by an accurate translation of the relevantpassages in English. In such 
case,for the purposes ofinterpretation ofthe bid, suchtranslation shall govern. 
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14. TECHNICALPROPOSAL 

Only, in case of bids with pre-qualification conditions defined in theBid DataSheet, the 

Technical Proposal shall comprise of formats and requirements given in the Bid 

DataSheet. 

All the documents/ information enclosed with the Technical Proposal should be self- 

attested and certified by the bidder. The Bidder shall be liable for forfeiture of his 

earnest money deposit, if any document / information are found false/ fake/ untrue 

before acceptance of bid. If it is found after acceptance of the bid, the bid sanctioning 

authority may at his discretion forfeit his performance security/ guarantee, security 

deposit, enlistment deposit andtake any other suitable action. 

15. FINANCIALBID 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet,in overall 
Percentege, and not item wise. If the bid is in absolute amount, overall 
Percentege would be arrived at in relation to the probable amount of contract 
giveninNIT.The overall Percentege ratewouldapply for all items ofwork. 

ii. Percentege shall be quoted in figures as well as in words. If any difference in 
figures and wordsis found, lower ofthe two shall be taken as valid andcorrect. 

iii. The bidder shall have to quote rates inclusive of all duties, royalties, levies and 

taxes expect Goods & Services Tax (GST). The amount of applicable GST Will be 

paid separately to the contractor with each bill at the time of payment. The 

Employer shall not be liable for any the duties, taxes (exept GST) royalties and 
levies. 

iv. The material along with the units and rates, which shall be issued, if any, by the 

departmenttothe contractor, is mentioned inthe Bid Data Sheet. 

16. PERIODOFVALIDITYOFBIDS 

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of 
“closeforbiding”asprescribedbythe Employer.Thevalidityofthebidcanbeextended by 
mutual consentinwriting. 

17. EARNESTMONEYDEPOSIT(EMD) 

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the 

amountspecified in the Bid Data Sheet. 

“EMD / Bid Security shall be submitted only online using options availableinthetender 

portal within the specified time limit. Bidders are advised to process it well in advance. 
No Claim Shall be entertained due to delay in Online Transactionsvia paymentgateway / 
banking portal.” 
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BidnotaccompaniedbyEMDshallbeliableforrejectionasnon-responsive. 

EMD ofbidderswhosebidsarenotacceptedwillbereturnedwithintenworkingdays of the 

decisiononthe bid. 

EMDof thesuccessfulBidderwillbedischargedwhentheBidderhassignedthe 

Agreementafter furnishing the requiredPerformance Security. 

Failuretosignthecontractbytheselectedbidder,withinthespecifiedperiod,for whatsoever 
reason,shall resultin forfeiture of the earnestmoney deposit. 

D. SubmissionofBid 

18. “The bidder is required to submitdigitally Signed Bid i.e. Envelop A,B & C Online Only. 

No physical Submission of the Bid will be accepted except in exceptional case under 

clause19.7”. 

E. OpeningandEvaluationofBid 

19 PROCEDURE 

Envelope ‘A’ shall be opened first online at the time and date notified and its contents 

shall be checked. In cases where Envelop ‘A’ does not contain all requisite documents, 

such bid shall be treated as non-responsive, and Envelop B and/or C of such bid shall 

notbe opened. 

Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be 

opened online at the time and date notified. The bidder shall have freedom to witness 

opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not 

qualifiedinTechnical Bid (Envelop ‘B’) shall not be opened. 

Envelope ‘C’ (Financial Bid) shall be opened online at the time and datenotified. The 

bidder shall have freedom towitness opening of the Envelop ‘C’. 

After opening Envelop ‘C’ all responsive bids shall be compared to determinethe 

lowestevaluated bid. 

The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all the bids at any time prior to contract award, without incurring 

any liability. Inall suchcases reasons shall be recorded. 

 

 



Section2–InstructiontoBidders 

Page12of82 

 

 
 

 
The Employer reserves the right of accepting the bid for the whole workorfora 

distinctpart of it. 

“In exceptional case, if physical submission of certain documents is found essential, 

then expressed prior permission must be obtained in writing by the tender issuing 

authority form an authority, as authorized by the State Government. In such a case, 

such documents are required to be submitted physically at the placeanddate specified 

in thebid data sheet. In Case of anymismatchin the documents submittedin the physical 

form and that uploaded online, or if the contractor fails to submit the 

documentphysically, the bid shall be liable for rejectionas non-responsive.” 

During Bid evaluation the employer oritsrepresentative may, atits discretion,askthe 

bidder for a clarification of its Bid. The request for clarification and the response shall 

be in writing, and no change in the priceor substance of the Bid shall be sought, 

offeredor permitted. 

20. Confidentiality 

Information relating to examination, evaluation, comparison and recommendation of 

contract award shall not be disclosed to bidders or any other person not officially 

concernedwith such process until final decision onthe bid. 

Any attempt by a bidder to influence the Employer in the evaluation of the bids or 

contractawarddecisions may resultinthe rejectionofhis bid. 

 

F. AwardofContract 

21. AwardofContract 

“The Employer shall notify the successful bidder by issuing aLetterof Acceptance (LOA) 

that his bid has been accepted. The original copy of affidavit will have to be submitted 

by the successful bidder atthe time ofsigning of the contract.” 

22. PerformanceSecurity 

Prior to signing of the Contract the bidder to whom LOA has been issued shallhave to 

furnish performance security of the amount in the form and for the duration, etc. as 

specified inthe BidData Sheet. 
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Additional performance security, if applicable, is mentioned in the Bid Data Sheet and 

shall be inthe form andfor the duration, etc. similar toPerformance Security. 

23. SigningofContractAgreement 

The successful bidder shall have to furnish Performance Security and Additional 

Performance Security, if any, and sign thecontract agreement within 15 days of 

issueofLOA. 

The signing of contract agreement shall be reckoned as intimation to commencement 

of work. No separate work order shall be issued by the Employer to the contractor for 

commencementof work. 

In the event of failure of the successful bidder to submit Performance Security and 

Additional Performance Security, if any or sign the Contract Agreement, his EMD shall 

stand forfeited without prejudice to the right of the employer for taking any other 

actionagainst the bidder. 

 

 
24. CORRUPTPRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the 

procurementandexecution of contracts. Inpursuanceofthis policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for 

award has, directly or through an agent, engaged incorrupt,fraudulent, 

collusive,or coercive practices incompeting for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or forastated period 

of time, to participate in bids, if it atanytimedeterminesthatthebidder has, 

directly or through an agent, engaged in corrupt,fraudulent, collusive,or coercive 

practices in competing for,or in executing,a contract. 

For the purposes of this provision, the terms set forth above are defined as 

follows: 

a. “corrupt practice” means the offering, giving, receiving,orsoliciting, directly 

or indirectly, anything of value to influenceimproperly the actions ofanother 

party; 

b. “fraudulent practice” means any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, orattemptsto 
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mislead, a party to obtain a financial or other benefit or to avoid an 

obligation; 

c. “coercive practice” means impairing or harming, or threatening toimpairor 

harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party; 

d. “collusive practice” means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing improperly 

the actions of another party. 

[EndofITB] 
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BidDataSheet 

GENERAL 

SR. 
No. 

PARTICULARS DATA 

1 OfficeInvitingTender NagarParishad,ESAGARH 

2 NITNo. No. 

3 Dateof NIT DTD. 

4 Bid document download 
availablefromdate&time 

From 

17:30PM 
To 
17:30PM 

5 Website link http://mptender.gov.in 

 

SECTION1- NIT 

NIT 
CLAUS 

E 

 

PARTICULARS 
 

DATA 

6 PortalFees 
(alsoknownasprocessingfee) 

AsnotifiedinE-TenderingWebsite 

7 CostofBidDocument - 

CostofBidDocumentPayableat Online 

CostofBidDocumentInfavorof ChiefMunicipalOfficer,NagarParishad, 
ESAGARH(M.P.) 

8 AffidavitFormat Asper'Annexure-B' 

9 Pre-qualificationsrequired No 

IfYes,details Asper'Annexure-C' 

10 SpecialEligibility 
(ifyes,priorpermissionofE-in-C 
required) 

No  

IfYes,details Asper'Annexure-D' 

11 Keydates Asper'Annexure-A' 
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BidDataSheet 

SECTION2-ITB 

ITB 

CLAU 

SE 

 

PARTICULARS 

 

DATA 

12 Nameofthe‘Work’ 
RoadanddrainwardmaintenanceofNagar 

Parishad ESAGARH 

13 Specifications Asper'Annexure–E' 

14 Procedureforparticipationine- 

tendering 

Asper'Annexure–F' 

 

15 

Whether Joint Venture
 isallowed. 

No 

Ifyes,requirementfor Joint 
Venture 

Asper'Annexure–G' 

 

16 

Prebidmeetingtobeheld No 

Ifyes,Date, Time&Place Date:…………. 
Timefrom:…………. Place 
: …………. 

17 EarnestMoneyDeposit  

 
FormsofEarnestMoneyDeposit 

Online 

 
AccountDetailsforOnlineEMD 

Payment 

 

18 Envelope-BTechnicalProposal Asper'Annexure-I'and 
Annexure-I(FormatI-1toI-5) 

 

19 

Envelope-CFinancialBid 
Asper'Annexure-J' 

Materialstobeissuedbythe 
department 

Asper'Annexure-K' 

 

 

 

19.70 

 

DateandPlaceforSubmission 

ofPhysicalformofcontentsof 

Envelope A i) and ii) and 

Envelope B as specified in 

Clause 12 of ITB 

-onlineonly 

20 Periodof ValidityofBid 120 Daysfromthedateofopeningoftender 
 

Section 2–BidDataSheet 
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BidDataSheet 
ITB 

CLAU 

SE 

 

PARTICULARS 

 

DATA 

21 LetterofAcceptance(LoA) Asper'Annexure-L' 

 

 

 

 

 

 

 

 

22 

AmountofPerformanceSecurity 3%ofcontractamount: 

AdditionalPerformance 

Security,if any 

Equal to an amount arrived at, by multiplying the 

contractamount with difference of percentage between 

percent 

rates(below/minus)ofsuccessfulbidandtenpercent(below/minu

s),considering bid rates less than ten percent below PAC, to 

beunworkable and shall require additional 

performancesecurity(guarantee). 

PerformanceSecurityinthe 

format 

Asper'Annexure-M'beforesigningthe agreement 

PerformanceSecurityinfavor of ChiefMunicipalOfficer 
Nagar ParishadESAGARH 

PerformanceSecurityvalidup 
to 

ThreeMonthsor90days(whicheverismore) 

fromthedateofcompletionofdefect liability 

period. 
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Annexure–A 

(Seeclause1,7ofSection1-NIT) 

KEYDATES 

 

PublishDate 
 

BidOpeningDate 
 

Document 

Download/Sale 

Start Date 

   

ClarificationStartDate NA 
ClarificationEnd 

Date 
NA 

BidSubmissionStart Date  BidSubmissionEnd 

Date 

 

  PhysicalSubmission 

End Date : 
OnlineOnly 
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Annexure–B 
(Seeclause3ofSection1-NIT) 

||AFFIDAVIT|| 

(TobeContainedinEnvelopeA) 

(OnNonJudicialStampofRs.200) 

 
I/we  who is/ are 

(status in thefirm/ company) and competent forsubmission of 

the affidavit on behalf of M/S (contractor) do solemnly affirm an 

oathand state that: 

I/weam/are fullysatisfied for thecorrectness ofthecertificates/records submittedin 

support of the following information in bid documents which are being submitted in 

responsetonoticeinvitinge-tenderNo. for 

 (nameofwork)dated_ issuedbythe 
 (nameofthedepartment). 

 
I/weam/arefullyresponsibleforthecorrectness offollowingself-certified 

information/ documents andcertificates: 

1. Thatthe self-certifiedinformation/digitallysigneddocumentsgiveninthebid 
documentare fully true andauthentic. 

2. That: 
a. Information regarding financial qualification andannual turnover, submitted 

online iscorrect. 

b. Informationregardingvarioustechnicalqualifications,Submittedonlineis 

correct. 

3. Nocloserelativeoftheundersignedandourfirm/company isworkinginthe 

department. 

OR 

Followingcloserelativesareworkinginthedepartment: 

Name Post PresentPosting   

 
SignaturewithSealoftheDeponent(bidder) 

I/We,     above deponent do hereby certify that the facts 

mentioned in above paras 1to 3 are correct to thebest of myknowledge andbelief. In the 

event of any information is found to be incorrect/untrue or found violated, then without 

giving any prior notice our bid shall be liable for rejection or termination of contract,without 

prejudice to any other rights or remedy including the forfeiture of the bid 

security/performancesecurity. 

Verifiedtoday (dated)at (place). 

 
SignaturewithSealoftheDeponent(bidder) 
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Annexure– C 
(Seeclause5ofSection1-NIT) 

PRE-QUALIFICATIONSCRITERIA 

 
Thebiddershouldhave: 

A. Financial 

i. experienceofhavingsuccessfullyexecuted: 

 
a) three similar works, each costing not less than the amountequal to 20% of the 

probable amountof contractduring the last3 financialyears;or 

b) two similar works, each costing not less than the amount equal to 30% of the 

probable amountof contractduring the last3 financialyears;or 

c) one similar work of aggregate cost not less than the amount equal to 50%of the 

probable amount of contract in any one financial year during the last 3 financial 

years; 

ii. Average annual constructionturnover onthe constructionworks notless than 50% 

ofthe probable amount of contract duringthelast 3financial years. 

iii. Executed similar items of work in any one financial year during the last 3 financial 

years, which should not be less than the minimum, physical requirement, if any, 

fixedfor the work. 

iv. Bid Capacity – Bidder shall be allotted work up to his available Bid Capacity, which 

shall be worked outas given informatI-2of Annexure I. 

B. Physical 

Physicalqualificationsfortheworkshallbeasbelow 
 

Sno Particulars Quantity Period 

1 Physicalqualificationrequired - - 

2 Earthwork - - 

3 Concretework - - 

(TheEmployershallspecifyallphysicalqualificationsrequired). 

 

Note:Abovecriteriaareindicative,subjecttosuitablestipulationsbythe departments 
and specific Bid. 



Section2–Annexure-C 

Page22of82 

 

 
 
 

 
 



Section2–Annexure-C 

Page23of82 

 

 
 
 

 

 
SPECIALELIGIBILITYCRITERIA 

 

 
Thebiddershouldhaveexperience of: 

A. ErectionofSteelGates - N.A. 
 

 
B. Constructionoftunnel - N.A. 

Annexure– D 
(Seeclause6ofSection1-NIT) 

 
 
 
 
 
 
 

 
Note:Abovecriteriaareindicative,subjecttosuitablestipulationsbythedepartments 

andspecific bid. 
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Specifications 

ANNEXURE-E 
(Seeclause2ofSection2–ITB& 

Clause10ofGCC) 

 
 

 

 

 

 
 

 
1. IntegratedStandardScheduleofRates(ISSR)ofUrbanAdministration&Deve

lopmentDepartmenteffectivefrom02ndAugust2021. 

2. MPNagarpalika/parishadAdhiniyam1961 

 

3. IRC 

 

 

 

(Thesoftcopy ofabovespecifications is available atdepartmentalwebsite 

www.mpurban.gov.in) 

 

 

 

The provisions of general / special conditions of contract, those specified 

elsewhere in the bid document,as well as execution drawings and notes, 

orotherspecificationsissuedinwritingby theEmployershallformpartof the 

technical specifications of thiswork. 

http://www.mpurban.gov.in/
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Annexure-F 

(Seeclause3ofsection2-ITB) 

ProcedureforParticipationine-Tendering 

 
1. Registration ofBiddersone-TenderingSystem: 

All the PWD registered bidders are already registered on the newe- procurement 

portal https://www.mptender.gov.in. The user id will be the contractor ID provided 

to themfrom MP Online. The password for the new portal has been sent to the 

bidders registered email ID. for more details may contact M/s. _Tata 

Consultancy Services Corporate Block, 5th floor, DB City BHOPAL- 462011 email 

id: eproc_helpdesk@mpsdc.gov.in.Helpdeskphonenumbersare available on 

website. 

2. DigitalCertificate: 

The bids submitted online should be signed electronically with a Class III Digital 

Certificate to establish the identity of the bidder submitting the bid online. The 

bidders may obtain Class III Digital Certificate issued by an approved Certifying 

Authority authorized by the Controller of Certifying Authorities, Government of 

India. A Class III Digital Certificate is issued upon receipt of mandatory identity 

proofs along with an application. Only upon the receipt of the required 

documents, a Digital Certificate can be issued. For details please visit 

cca.gov.in. 

Note: 

i. It may take upto 7 working days for issuance of Class IIIDigital Certificate; 

hence the bidders are advised to obtain the certificate at the earliest. 

Those bidders who already have valid Class III Digital Certificate need 

not obtain another Digital Certificate for the same. 

The bidders may obtain more information and the Application From 

required to be submitted for the issuance of Digital Certificate from 

cca.gov.in 

ii. Bids can be submitted till bid submission end date. Bidder will require 

digital signature while bid submission. 

 
 

 

http://www.mptender.gov.in/
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The digital certificate issued to the Authorized User of a Partnership firm/ Private 

Limited Company / Public Limited Company and used for online biding will be 

considered as equivalent to a no-objection certificate / power of attorney to that 

user. 

 
In case of Partnership firm, majority of the partners have to authorize aspecific 

individual throughAuthority Letter signed bymajorityofthepartnersofthefirm. 

in case of Private Limited Company, Public Limited Company, the Managing 

Director has to authorize aspecific individual through Authority Letter. Unless the 

certificate is revoked, it will be assumed to represent adequate authority of the 

specific individual to bid onbehalfoftheorganization for onlinebids as per 

information Technology Act 2000. This Authorized User will be required to obtain 

a Digital Certificate. The Digital Signature executed through the use of Digital 

Certificate of this Authorized User will be binding on the firm. It shall be the 

responsibility ofManagement/ Partners of theconcerned firm toinformthe 

Certifying Authority, if the Authorized User changes, and apply for a fresh Digital 

Certificate for the new AuthorizedUser. 

3. SetUpofBidder’sComputerSystem: 

In order for a bidder to operate on the e-tendering System, theComputer System 

of the bidder is required to be set up for Operating System, Internet Connectivity, 

Utilities, Fonts, etc. The details are available at https://www.mptender.gov.in 

4. KeyDates: 

The bidders are strictly advised to follow the time schedule(Key Dates) of the bid 

on their side for tasks and responsibilitiestoparticipate inthe bid,asall the stages 

of each bid are locked before the start time and date andafter the end timeand 

datefor the relevant stage of thebid as set bythe Department. 
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5. PreparationandSubmissionofBids 

 
The bidders have to prepare their bids online, encrypt their bid Data in the Bid 

forms and submit Bid of all the envelopes and documents related to the Bid 

required to be uploaded as per the timeschedulementionedin the key dates of 

the Noticeinvitinge-Tendersafter signing of the same bythe DigitalSignature of 

their authorized representative. 

 
5. PurchaseofBidDocument 

For purchasing of the bid document bidders have to payServiceCharge online 

ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is 

separately mentioned in the Detailed NIT. The Bid Documentshallbe 

available for purchase to concerned eligible bidders immediately after online 

release of thebidsand upto scheduled timeanddateasset in thekey dates. The 

paymentfor the cost ofbid document shall bemade online through Debit/Credit 

card , Net banking or NeFT Challan throughthepayment gateway providedon 

the portal. 

 
7 Withdrawal,SubstitutionandModificationOfBids 

BiddercanwithdrawandmodifythebidtillBidsubmissionenddate. 
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Annexure–G 

(Seeclause4ofSection2-ITB) 

 
JOINTVENTURE(J.V.) 

IfJ.V.isallowedfollowingconditionsandrequirementsmustbefulfilled– 

 
1. Bids submitted by a joint venture of two or more firms as partners shall comply with the 

following requirements : 

a. one of the partners shall be nominated as being Lead Partner, and this authorization shall be 
evidenced by submitting a powerofattorneysignedby legallyauthorized signatories of all the 
partners; 

b. the bid and, in case of a successful bid, the Agreement, shallbe signed so as to be legally binding 
on all partners; 

c. the partner in charge shall be authorized to incur liabilities and receive instructions for and on 
behalf of any and all partners of the joint venture and the entire execution of the contract, 
includingpayment, shall be done exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the execution of the 

contract in accordance with the contract terms, and a statement to thiseffectshallbe included in 

the authorization mentioned under [c] above, as well as in the bid and in the Agreement [in 

case of a successful bid]; 

e. The joint venture agreementshould indicate precisely the role of all members ofJV in respect of 

planning, design, construction equipment, key personnel, work execution, and financing of the 

project. All members of JV should have active participation inexecutionduringthe currency of 

the contract. This should not be varied/modified subsequently without prior approval of the 

employer; 

f. The joint venture agreement should be registered, so as to be legally valid and binding on all 
partners; and 

g. a copy of the Joint Venture Agreement entered into bythepartnersshall be submitted with the 
bid. 

2. The figures foreachof the partners of ajointventure shall be added together to determinethe 

Bidder’s compliance with the minimum qualifying criteria required for the bid. All the partners 

collectively must meet the criteria specified in full. Failure to comply with this requirement will 

result in rejection of the joint venture’s bid. 

3. TheperformancesecurityofaJointVentureshallbeinthenameofthepartner 

Lead Partner/jointventure. 
4. AttachthepowerofattorneyofthepartnersauthorizingtheBidsignatory(ies)onbehalfof the 

joint venture 

5. Attach theagreementamongallpartners of the joint venture[and which is legallybinding onall 
partners], which showsthe requirements as indicated in the Instructions to Bidders’. 

6. Furnishdetailsofparticipation proposedinthejoint ventureasbelow: 

DETAILSOFPARTICIPATIONINTHEJOINTVENTURE 
PARTICIPATIONDETAILS FIRM‘A’(LeadPartner) FIRM‘B’ FIRM‘C’ 

Financial    

NameoftheBanker(s)    

Planning    

ConstructionEquipment    

KeyPersonnel    

ExecutionofWork 
(Givedetailsoncontributionofeach) 
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Envelope–B,TechnicalProposal 

Annexure–I 
(Seeclause14ofSection2-ITB) 

 

 
TechnicalProposalshallcomprisethefollowingdocuments: 

 

Sno Particulars Detailstobesubmitted 

1 Experience–Financial&Physical Annexure-I(Format:I-1) 

2 AnnualTurnover Annexure-I(Format:I-2) 

 

 
3 

 
Listoftechnicalpersonnelforthekey 

positions 

 

 
Annexure-I(Format:I-3) 

 

 
4 

 
ListofKeyequipments/machinesfor quality 

control labs 

 

 
Annexure-I(Format:I-4) 

 

 
5 

 
ListofKeyequipments/machinesfor 

constructionwork 

 

 
Annexure-I(Format:I-5) 

 
Note: 

1. TechnicalProposal shouldbeuploadeddulypagenumberedandindexed. 

2. TechnicalProposaluploadedotherwisewillnotbeconsidered. 
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Annexure-I(Format:I-1) 
(Seeclause14ofSection 2-ITB) 

FINANCIAL&PHYSICALEXPERIENCEDETAILS 
A. FinancialRequirement: 

Thebiddershouldhavecompletedeitherofthebelow: 
a) threesimilarworkseachcostingnotlessthantheamountequalto20%ofthe 

probable amountof contract during the last3 financial years;or 
b) twosimilarworkseachcostingnotlessthan theamountequalto30%oftheprobable 

amountof contract during the last3 financial years;or 

c) one similar work of aggregate cost not less than the amount equal to 50% of the 

probableamountofcontractinany onefinancial yearduring thelast3financial years; 
Tobefilledinbythe contractor: 
i. Detailsofsuccessfullycompletedsimilarworksshallbefurnishedinthefollowingformat. 

ii. Certificate dulysignedby theemployershallalsobe enclosedforeachcompletedsimilar

work. 

 
 
 
 
 
 
 
 

 

Existingcommitments –(Valueof‘C’forBidCapacityformula) 
Agreement 

Number&
Year 

Nameof 

Work 

Date of 

WorkOrder 

Date of 

Completion 

Amountof

Contract 

Amount of 

balancework 

Employer's 

Nameand
Address 

       

       

       

       

B. PhysicalRequirement: 
Executionofsimilaritemsofworkinanyonefinancial yearduringthelast3financial 

yearsshouldnotbe less than theminimum physical requirementfixedfor the work. 
SNo Particulars Actual QuantityExecuted 

(Tobefilledin by thecontractor) 

Year–1 Year–2 Year–3 

1 Physicalqualificationrequired Yes/ No 

2 Earthwork    

3 Concretework    

Note:1.Certificatedulysignedbytheemployershallbeenclosedfortheactualquantity executedin any 
oneyear during the last 3 financial years. 

2. Similarworks:The similarityshall be based on thephysicalsize, complexity, methods technology 
orothercharacteristicsof main items ofworkviz.earth work, cement 
 concrete,Reinforced 
cement concrete, brickmasonry, stone masonry etc. 

 

Section 2–Annexure-I(FormatI-1) 

AgreementNumber
&Year 

NameofWork Date of 
WorkOrder 

Date of 
Completion 

Amountof 
Contract 

Employer's 
Nameand 
Address 
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ANNUALTURNOVER 

Annexure- I(Format:I-2) 
(Seeclause14ofSection2-ITB) 

 

 
Requirement: 

Averageannualconstruction turnoverontheconstructionworksnotlessthan50%ofthe probable 
amountof contract during the last5 financial years; 

 
Tobefilledinbythecontractor: 

 
 
 
 
 
 
 

 
Note: 

 

 
i. AnnualturnoverofconstructionshouldbecertifiedbytheCharteredAccountant. 
ii. Auditedbalancesheetincludingallrelatednotes,andincomestatementsfortheabove 

financial years to be enclosed. 
 
 

Bid Capacity 

Applicantswhomeettheminimumqualifyingcriteriaintheevaluationasstated 

aboveare tobe evaluated further for bid capacity as under: 

BidCapacity=(1.5AXB)-C 

Where 

A=Maximum value of civil engineering works executed in any one year during the last 

five year (10% weightage per year shall be given tobringthevalueof work 

executed at present price level) 

B=Proposedcontractperiodinyears.C 

=Amountofworkinhandatpresent. 

FinancialYear Paymentsreceivedforcontractsinprogressor completed 

1  

2  
3  
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Annexure- I(Format:I-3) 

(Seeclause14ofSection2–ITB&Clause6ofGCC) 

ListofTechnical Personnelfor theKeyPositions 

 

Minimumrequirement Availablewiththebidder 

S.
N

o
. 

K
ey

P
o

si
ti

o
n

 

M
in

im
u

m
 

re
q

u
ir

em
en

t 

Q
u

al
if

ic
at

io
n

 

A
ge

 

Si
m

ila
rw

o
rk

 

ex
p

er
ie

n
ce

 

To
ta

lW
o

rk
 

Ex
p

er
ie

n
ce

 

S.
N

o
. 

N
am

eo
f 

P
er

so
n

n
el

 

K
ey

P
o

si
ti

o
n

 

Q
u

al
if

ic
at

io
n

 

A
ge

 

Si
m

ila
rw

o
rk

 

ex
p

er
ie

n
ce

 

To
ta

lW
o

rk
 

Ex
p

er
ie

n
ce
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AnnexureI(Format:I-4) 

(Seeclause14ofSection 2-ITB) 

ListofKeyEquipments/MachinesforQualityControlLabs 
 

 

Minimumrequirement Availablewiththebidder 

 
S.No. 

Name of 
Equipment/ 

Machinery 

 
Quantity 

Name of 
Equipment/ 

Machinery 

 
Quantity 
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Annexure- I(Format:I-5) 

(Seeclause14ofSection 2-ITB) 

ListofKey Equipments/MachinesforConstructionWork 
 

 

Minimumrequirement Availablewiththebidder 

S. 

No. 

NameofEquipment/ 

Machinery 

 
Quantity 

Nameof 

 
 

Quantity 

1.     

2.     

3.     

4.     

5.     

6.     

7.     

8.     

9.     

10.     

11.     

12.     

13.     

14.     

15.     

16.     

17.     

18.     

19.     

20.     

21.     
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Annexure–J 

 
(Seeclause14ofSection 2-ITB) 

FINANCIALBID 

(ToBeContainedinEnvelope-C) 
NAMEOFWORK  

I/We hereby bid for the execution of the above work within the time specified at the 
rate (in figures) (in words) percent below/ above orat 
par based on the Bill of Quantities and item wise rates given therein in all respects and in 
accordance with the specifications, designs, drawings and instructions in writing in all respects 

inaccordance with suchconditions so far as applicable. I/We have visited the siteof work and 
am/ are fully aware of all the difficulties and conditions likely to affect carrying out the work. 

I/We have fully acquainted myself/ourselves about the conditions in regard to accessibility of 

site and quarries/kilns, nature and the extent of ground, working conditions including stacking 
of materials, installation of tools and plant conditions effecting accommodation and movement 
of labour etc. required for the satisfactory execution of contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 

provisions of the said conditions of contract annexed hereto so far as applicable, or in default 

thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the 

sumsof money mentioned in the said conditions. 

Note: 

i. Only one rate of Percentege above or below orat par based on the Bill of Quantities 

anditemwise rates given therein shall bequoted. 

ii. Percentege shall be quoted in figures aswell as in words. If anydifferencein figures and 
words is found lower of the twoshall be taken as valid and correct rate. If the bidder is 
not ready to accept such valid and correct rate and declines to furnish performance 
security and sign the agreement his earnest money deposit shall be forfeited. 

iii. In case the Percentege "above" or "below" is not given by a bidder, his bid shall be 

treated asnon-responsive. 

iv. All duties, royalties, levies and taxes expect Goods & Services Tax(GST) areincluding in 
the rates (in case of Percentage rate Bidds)/Lum-sum Offer (in case of lump-sum bids) 
quoted by the bidder. 

 
SignatureofBidder 

Nameof Bidder 

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh 
datedthe dayof 20  

 

SignatureofOfficerbywhomaccepted 
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Annexure–K 

(Seeclause15ofSection 2-ITB) 

 

MATERIALSTOBEISSUEDBYTHEDEPARTMENT 

 

Sno Nameofmaterial Rate(Issuerate) Unit Remarks 

     

     

     

 DE LET D  
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Annexure–L 

 

(Seeclause21ofSection2-ITB) 

LETTEROFACCEPTANCE(LOA) 

 

No. 

 To, 

Dated:   

 

M/s.  

(Name and addressof the contractor) 

Subject: 

(Nameoftheworkasappearinginthebidforthework) 

 

 

DearSir(s), 

Your bidfor theworkmentionedabovehas beenacceptedonbehalf oftheGovernor 

ofMadhya Pradeshatyour bided Percentege  below/ above or at par the Bill of 

Quantitiesand item wise rates giventherein. 

 

 

letter: 
Youarerequestedtosubmitwithin15(Fifteen)daysfromthedateofissueofthis 

 

a. The performance security/performance guarantee of Rs.  (in figures) 

(Rupees in words only). 

The performance security shall be in the shape of term deposit receipt/ bank 

guarantee of any nationalized / schedule commercial bank valid up to three months 

after the expiry of defects liability period. 

b. Signthecontractagreement. 

Pleasenotethatthetimeallowedforcarryingouttheworkasenteredinthebid is 

 months including/ excluding rainy season, shall be reckoned from the date of 

signing the contract agreement. 

Signing the contract agreement shall be reckoned as intimation to commencement of 

work and no separate letter for commencement of work is required. Therefore,aftersigningof 

the agreement, you are directed to contactthe Engineer-in-charge for takingthe possession ofsite 

and necessary instructions to start the work. 

YoursFaithfully 

 

 

ChiefMunicipalOfficer 

NagarParishad,ESAGA

RH 
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Annexure–M 

 

(Seeclause22ofSection 2-ITB) 

PERFORMANCE SECURITY 
To 

 _[nameofEmployer] 

[addressofEmployer] 
 

WHEREAS [nameandaddressofContractor] 

(Hereinaftercalled"theContractor")hasundertaken,inpursuanceofLetterofAcceptance No. 

 dated toexecute [name of Contract and brief 

description of Works] (hereinafter called "the Contract"). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligation in accordance with the Contract; 

ANDWHEREASwehaveagreedtogivetheContractorsuchaBankGuarantee: 

NOW THEREFORE we hereby affirmthatwe are the Guarantorand responsible to you onbehalf of 

the Contractor, up to a total of [amountof guarantee]* (in 

words), such sum being payable inthe types and proportions ofcurrencies in whichthe Contract Priceis 

payable, and we undertake to pay you, upon your first written demand and 

withoutcavilorargument,anysumorsumswithinthelimitsof  [amount of guarantee] as 

aforesaid without your needing to prove ortoshowgroundsor reasons foryourdemandforthe 

sumspecified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor 

before presentingus with the demand. 

We further agree that no changeor addition to or other modification of the terms of the 

Contract of the Works to be performed there under or ofanyof the Contractdocuments which may be 

made between you and the Contractor shall in any way release us from any liability under this 

guarantee, andwe hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid until 3 (three) months from the date of expiry of the 

Defect Liability Period. 

Signature, Name and Seal of the guarantor   Name 

of Bank   Address 

     

Phone No., Fax No.,E-mailAddress, of SigningAuthority     

Date   

 
* An amount shall be inserted by the Guarantor, representing the Percentege the Contract Price 

specified in the Contract including additional security for unbalanced Bids, if any and 

denominated in Indian Rupees. 
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SECTION3 

ConditionsofContract 
Part– IGeneralConditions of Contract [GCC] Table 

of Clauses of GCC 
Claus
eNo 

Particulars Claus
eNo 

Particulars 

 A.General 21 PaymentsforVariationsand/orExtra 
Quantities 

1 Definitions 22 Nocompensationforalterationsinor 
restriction ofwork to be carried out. 

2 Interpretationsand Documents 23 NoInterestPayable 

3 Language andLaw 24 RecoveryfromContractors 

4 Communications 25 Tax 

5 Subcontracting 26 CheckMeasurements 

6 Personnel 27 TerminationbyEngineerinCharge 

7 ForceMajeure 28 PaymentuponTermination 

8 Contractor's Risks 29 PerformanceSecurity 

9 LiabilityForAccidentsTo 
Person 

30 SecurityDeposit 

10 ContractortoConstructthe 
Works 

31 PriceAdjustment 

11 Discoveries 32 MobilizationandConstructionMachinery 

Advance 

12 DisputeResolutionSystem 33 SecuredAdvance 

 B.TimeControl 34 PaymentsCertificates 

13 Programme  E.Finishing theContract 
14 ExtensionofTime 35 CompletionCertificate 

15 CompensationforDelay 36 FinalAccount 

16 Contractor’squoted 
Percentege 

 F.OtherConditionsofContract 

 C.QualityControl 37 Currencies 

17 Tests 38 Labour 

18 CorrectionofDefectsnoticed 
during the Defect Liability 
Period 

39 CompliancewithLabourRegulations 

 D.CostControl 40 AuditandTechnicalExamination 

19 Variations-Changeinoriginal 
Specifications,Designs, 
Drawingsetc. 

41 DeathorPermanentInvalidityof Contractor 

20 ExtraItems 42 Jurisdiction 

 

Section3–GCC(TableofClauses) 
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A. General 

1. DEFINITIONS 

Bill of Quantities: means the priced and completed Bill of Quantities forming part of 
theBid. 

ChiefEngineer:meansChiefEngineerofthezone/basinconcerned. 
Completion: means completion of the work as certified by the Engineer-in-Charge, in 
accordance with provisions of agreement. 

Contract: means the Contract between the Employer and the Contractor to execute, 
complete and/or maintain the work. Agreement is synonymof Contract andcarriesthe 
same meaning wherever used. 
Contract Data: means the documents and other information which comprise of the 
Contract. 
Contractor: means a person or legal entity whose bid to carry out the work has been 

accepted by the Employer. 

Contractor'sbid:meansthecompletedbiddocumentsubmittedbytheContractorto 
theEmployer. 
Contract amount: means the amount of contract worked out on the basis of accepted 

bid. 

Completion of work: means completion of the entire contracted work. Exhaustion of 
quantity of any particular item mentioned in the bid document shall not imply 
completionof work or any component thereof. 

Day:meansthecalendarday. 

Defect: means any part of the work not completed in accordance with the 

specifications included inthe contract. 

Department: means Department of the State Government viz. Water Resources 
Department, Public Works Department, Public Health Engineering Department, Rural 
Engineering Service andany other organisation which adopts this document. 

Drawings: means drawings including calculations and other information provided or 

approvedby the Engineer-in-Charge. 

Employer: means the party as defined in the Contract Data, who employs the 
Contractor to carryout the work.The Employer maydelegate any orall functionstoa 
person or body nominated by him for specified functions. The word Employer / 
Government/ Departmentwherever used denote the Employer. 

Engineer:meansthepersonnamedintheContractData. 

Engineerincharge:meansthepersonnamedintheContractData. 

Equipment:meanstheContractor's machineryandvehicles broughttemporarilyto the 
Site for execution of work. 

Government:meansGovernmentofMadhya Pradesh. 
In Writing:means communicated in written form and delivered againstreceipt. 
Material:meansall supplies,including consumables,usedbytheContractor for 
incorporationin the work. 
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SuperintendingEngineer:meansSuperintendingEngineer-in-ChargeoftheCircle 
concerned. 

Stipulatedperiodofcompletion:meanstheperiodinwhichtheContractorisrequired to 
complete the work. The stipulated periodis specified inthe Contract Data. 

Specification:meansthespecificationoftheworkincludedintheContractandany 

modificationor additionmade or approved by the Engineer-in-Charge. 

StartDate: meansthedateofsigningofagreementforthework. 
Sub-Contractor: means a person or corporate body who has a Contract with the 
Contractor, duly authorised to carry out a part of the construction work under the 
Contract. 
Temporary Work: means work designed, constructed, installed, and removed by the 

Contractor that are neededfor construction or installationof the work. 

Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where 

ever used. 

Variation: means any change in the work which is instructed or approved as variation 
under this contract. 

Work: The expression "work" or "works" where used in these conditions shall unless 
there be something either in the subject orcontextrepugnantto such construction,be 
construed and taken to mean the work by virtue of contract, contracted to be 
executed, whethertemporaryor permanentandwhetheroriginal,altered, substituted or 
additional. 

2. INTERPRETATIONSANDDOCUMENTS 
Interpretations 

Inthecontract,exceptwherethecontextrequiresotherwise: 

a. wordsindicatingonegenderincludeallgenders; 

b. Wordsindicatingthesingularalsoincludethepluralandviceversa. 
c. provisionsincludingtheword“agree”,“agreed”or“agreement”requirethe 

agreementtobe recorded inwriting; 

d. written”or “inwriting”means hand-written, type-written,printed or 
electronically made, andresultingina permanentrecord; 

DocumentsFormingPartofContract: 

1. NITwithallamendments. 
2. InstructionstoBidders(ITB,BidDataSheetwithallAnnexures) 

3. ConditionsofContract: 
i. Part IGeneral Conditionsof ContractandtheContract Data; 

withall Annexures 

ii. Part IISpecialConditionsofContract. 

4. Specifications 

5. Drawings 

6. BillofQuantities 

7. TechnicalandFinancialBid 

8. Agreement, and 

9. Anyotherdocument(s),asspecified. 
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3. LanguageandLaw 
The language of the Contract and the law governing the Contract are stated in the 

ContractData. 

4. Communications 

All certificates, notice or instruction to be given to the ContractorbyEmployer/Engineer 

shall be sent to the address or contact details given by the Contractor in [Annexure H of 

ITB]. The address and contact details for communication with the Employer/Engineer 

shall be as per the details given in the Contract Data. Communication between parties 

that are referred to in the conditionsshall bein writing. The notice sent by facsimile 

(fax)or other electronicmeans (email) shall also be effective on confirmation of the 

transmission. The notice sent byregistered post or speed post shall be effective on 

delivery or at the expiry of the normal delivery periodas undertaken by the postal 

service. In case of any change in address for communication, the same shall be 

immediately notified to Engineer-in- Charge. 

 
5. Subcontracting 

Subcontracting shall be permitted for contracts of value morethan 

amountspecifiedinthe Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign theContract. Subcontracting 

shall notalter the Contractor's obligations. 

b. Followingshallnotformpartofsubcontracting: 

i. Hiringoflabourthroughalabourcontractor. 

ii. ThepurchaseofMaterialstobeincorporatedintheworks. 

iii. Hiringofplant&machinery 

c. Thesub-contractor willhavetoberegisteredinthe appropriatecategoryinthe 

centralised registration system for contractors of the GoMP. 

 
6. Personnel 

The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If 

the Contractor fails to deploy required number of technical staff, recovery as specified 

inthe Contract Data will bemade from the Contractor. 

If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that 

the person leaves the Site within three days and has no further connection with the 

Works inthe Contract. 
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7. ForceMajeure 

Theterm“ForceMajeure”meansanexceptionaleventorcircumstance: 

(a) Whichisbeyonda Party’scontrol, 

(b) WhichsuchPartycouldnotreasonablyhaveprovidedagainstbeforeenteringinto 
theContract, 

(c) Which,having arisen,such Party could notreasonably have avoidedor overcome, 
and 

(d) Whichisnotsubstantially attributable totheother Party. 
Force Majeure may include, but is not limited to, exceptional events or 

circumstances of the kind listed below, so long as conditions (a) to (d) above are 

satisfied: 

(i) War, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 

(ii) Rebellion, terrorism, sabotage by persons other than the Contractor’s 
Personnel,revolution,insurrection,military or usurped power,or civil war, 

(iii) Riot,commotion, disorder, strike or lockout by persons other than the 
Contractor’s Personnel, 

(iv) Munitions of war, explosive materials, ionising radiation or contamination by 
radio-activity, except as may be attributable to the Contractor’s use of such 
munitions,explosives, radiationor radio-activity,and 

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic 

activity. 

7.2. In the event of either party being rendered unable by force majeure to perform any 

duty or discharge any responsibility arising out of the contract, the relative obligation 

of the party affected by such force majeure shall upon notification to the other party 

besuspended for the periodduringwhich force majeure eventlasts.The cost and loss 

sustained by either party shall be borne by respective parties. 

For the period of extension granted to the Contractor due to Force Majeure the price 

adjustment clause shall apply but the penalty clause shall not apply. It is clarified that 

this sub clause shall not give eligibility for price adjustment to contracts which are 

otherwise notsubject to the benefitof price adjustmentclause. 

The time for performance of the relative obligation suspended by the force majeure 

shall stand extended by the period for which such cause lasts. Should the delay caused 

by force majeure exceed twelve months, the parties to the contract shall be at liberty 

toforeclose the contractafter holding mutual discussions. 

8. Contractor'sRisks 

All risks of loss or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract are the 

responsibility of the Contractor. 
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All risks and consequences arising from the inaccuracies or falsenessofthe documents, 

drawing, designs, other documents and/or information submitted by the contractor 

shall be the responsibility of the Contractor alone, notwithstanding the fact that the 

designs/ drawings or other documents have been approved by thedepartment. 

 

 
9. LiabilityforAccidentstoPerson 

The contractor shall be deemed to have indemnified and saved harmless the 

Government against all action, suits, claims, demands, costs etc. arising inconnection 

with injuries suffered by any persons employed by the contractor or his subcontractor 

for the works whether under theGeneral law or under workman's compensation Act, or 

any other statute in force at the time of dealing with the question of the liability of 

employees for the injuries suffered by employees and to have taken steps properly to 

ensure againstany claim there under. 

 
10. ContractortoConstructtheWorks 

The Contractor shall construct, install and maintain the Works in accordance with the 

Specifications andDrawings as specified in the Contract Data. 

In the case of any class of work for which there is nosuch specification as is mentioned 

in Contract Data, such work shall be carried out inaccordance withthe instructions 

andrequirementof the Engineer-in-charge. 

The contractor shall supply and take upon himself the entire responsibility ofthe 

sufficiency of the scaffolding, timbering, machinery, tools and implements, and 

generally of all means used for the fulfilment of this contract whether such means may 

or may not be approved or recommended by the Engineer. 

11. Discoveries 
Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site shall be the property of the Employer. The Contractor shall notify the 

Engineer of such discoveries and carry out the Engineer's instructions for dealing with 

them. 

12. DisputeResolutionSystem 

No dispute can be raised except before the Competent Authority asdefinedinContract 
Data in writing giving full description andgrounds ofdispute. It is clarifiedthat merely 
recording protest while accepting measurement and/or payment shall not be taken as 
raising a dispute. 
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No dispute can be raised after 45 days of its first occurrence. Any dispute raised after 

expiry of 45 days of its first occurrence shall not be entertained and the Employer shall 

notbe liable for claims arising out ofsuch dispute. 

TheCompetent Authorityshall decidethematterwithin45days. 
Appeal against the order of the Competent Authoritycan be preferred within 30 days to 
the Appellate Authority as defined in the Contract Data. The Appellate Authority shall 
decide the dispute within 45days. 

Appeal against the order of the Appellate Authority can be preferred before the 

Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 

Madhyastham Adhikaran Adhiniyam,1983. 

The Contractor shall have to continue execution of the Works with due diligence 
notwithstanding pendency of a dispute before any authority or forum. 

 
B. TimeControl 

13. Programme 

 
Within the time stated in the Contract Data, the Contractor shall submit totheEngineer 

for approval a Programme showing the general methods,arrangements, orderand 

timing for all the activities for the constructionof works. 

The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its execution. 

The contractor shall submit the list of equipment and machinerybeing brought to site, 

the listof key personnel being deployed,the listof machinery/equipmentbeing placed 

infield laboratory andthe location offield laboratory along withthe Programme. 

An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing ofthe 

remaining Works,including any changes tothe sequence of the activities. 

The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does 

not submit an updated Programme within this period, the Engineer may withhold the 

amount stated in theContractData fromthe nextpayment certificate and continue to 

withhold this amount until the next paymentafter the date on which the overdue 

Programme has beensubmitted. 

TheEngineer'sapprovaloftheProgrammeshallnotaltertheContractor'sobligations. 
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14. ExtensionofTime 

 The Contractor is forcompletion of work andtherefore non approval ofEOT shall not in 

any way invalidate the contract. The contractor will have to complete the work. 

In the event of delays attributable to thecontractor,theEOTshall notbegivenbythe 

Engineer-in-Charge and the Liquidated Damages shall be leviedfromthecontractor in 

accordance with the provisions of the contract. 

In the event, the delays are not attributable tothecontractor the EOT may be issued by 

the Engineer-in-Charge without imposition of Liquidated Damageseithersuo- mottoor 

on a written requestof the contractor. 

 
Itisclarified thatoutof the total delays in completion of works,theEOT shall be 

issuedonly for the part,which is notattributable to the contractor. 

 
15. Compensationfordelay 

The time allowed for carrying out the work, as entered in the agreement, shall be 

strictly observed by the Contractor. 

The time allowed for execution of the contract shall commence from thedate of signing 

of the agreement. It is clarified that the need for issue of work order is dispensedwith. 

In the event milestones are laid down in the Contract Data for execution of the works, 

the contractor shall have toensure strictadherence to the same. 

Failure of the Contractor to adhere tothe timelines and/or milestones shall attract 

suchliquidated damages asis laid downinthe Contract Data. 

In the event of delay in execution of the Works as per the timelines mentioned inthe 

Contract Data the Engineer-in-charge shall retain from the bills of the Contractor 

amount equal to the liquidated damages leviable until the Contractor makes such 

delays good. However, the Engineer-in-charge shall accept bankable security in lieu of 

retaining suchamount. 

If the Contractor is given extension of time after liquidated damages have been paid, 

the Engineer in Charge shall correct any over payment of liquidated damages by the 

Contractor inthe next payment certificate. 

In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including extension of time) the sum so retained shall be 

adjusted against the liquidated damages levied. 

16. Contractor'squotedPercentege 
The Contractor’s quoted Percentege rate referred to in the "Bid for works" will be 

deducted/ added from/to the net amount of the bill after deducting the cost of 

material supplied by the department. 
 



Page46of82  

 
 

 
C. QualityControl 

17. Tests 

 
TheContractorshallberesponsiblefor: 

a. Carryingoutthetestsprescribedinspecifications,and 

b. For the correctnessofthetestresults, whetherpreformed in his 
laboratoryorelsewhere. 

The contractor shall have to establish field laboratory within the time specified and 

having such equipments as are specified in the Contract Data. 

Failure of the Contractor to establish laboratory shall attract such penaltyasis specified 

inthe Contract Data. 

"Ten percent of mandatory tests prescribed under the specifications shall begot carried 

out through departmental laboratories of Public Work Department of Government of 

MP. The Engineer-in-charge or officer senior to him may also get these tests carried out 

through any laboratory confirming to ISO/ IEC 17011 accredited by NABL or any other 

accrediting agency who is authorised to accredited as per ISO/IEC 17025” 

 
18. CorrectionofDefectsnoticedduringtheDefectLiabilityPeriod 

TheDefectLiabilityPeriodofworkinthecontractshallbeasperthe ContractData. The 

Contractor shall promptly rectify all defects pointed out by the Engineer well before 

the end of the Defect Liability Period. The Defect Liability Period shall automatically 

standextended until the defect is rectified. 

If the Contractor has not correctedaDefect pertaining tothe Defect LiabilityPeriodto the 

satisfaction of the Engineer, within the time specified by the Engineer, the 

Engineerwillassessthecost ofhavingtheDefect corrected,andthecostof correction of the 

Defect shall be recovered from the Performance Security or any amountdue orthatmay 

become due to the contractor and other available securities. 

D. CostControl 

 
19. Variations-ChangeinoriginalSpecifications,Designs,andDrawingsetc. 

 
The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the work 

and the contractor shall carry out the work in accordance with any instructions which 

may be given to him in writing signed by the Engineer-in- charge, and such alterations, 

omission, additions or substitutions shall not invalidate the contract and any altered, 

additional or substituted work,which the 
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contractor may be directed to do in the manner above specified, as part of the 

work, shall be carried out by the contractor on the same conditions in all respects 

on which he agrees todo the main work. 

 
The time for the completion of the work shall be adjusted in the proportion that the 

altered, additional or substituted work bears to the original contract work and the 

certificate oftheEngineer-in-charge shall be conclusive astosuch proportion. 

 
20. Extraitems 

20.1AllsuchitemswhicharenotincludedinthepricedBOQshallbetreatedasextra items. 

 
21. PaymentsforVariationsand/orExtraQuantities 

The rates for such additional (Extra quantity), alteredor substituted work / extra items 

under this clause shall be worked out in accordance with the following provisions in 

their respective order:- 

 
a. Thecontractoris boundtocarryouttheadditional(Extraquantity),workat 

thesame ratesasarespecifiedinthe contractforthework. 

b. If the item is not in the priced BOQ and is included in the SOR of the 
department, the rate shall be arrived at by applying the quoted tender 
Percentege on the SOR rate. 

c. If the rates for the altered or substituted work are not provided in applicable 

SOR - such rates will be derived from the rates for a similar class (type) of work 

as is providedinthe contract (priced BOQ) for the work. 

d. If the rates for the altered, substituted work cannot be determined in the 

manner specified in the sub clause (c) above - then the rates for such 

composite work item shall be worked out on the basis of the concerned 

Schedule of Rates minus/plus the Percentege quoted by the contractor. 

e. If the rates for a particular part or parts of the item is not in the Schedule of 
Rates and the rates for the altered, or substituted work item cannot be 
determined in the mannerspecified insubclause(b) to(d) above, the ratefor such 
part or parts will be determined by the Competent Authorityas defined in the 
Contract Data on the basis of the rate analysis derived out of prevailing 
marketrates whenthe work was done. 

 

Section 3–Part -IGeneral Condition ofContract Section 

3–Part-IGeneralCondition ofContract 
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f. But under no circumstances, the contractor shall suspend the work on the plea 
of non-acceptability of rates on items falling under sub clause (a) to (d). In case 
the contractor does not accept the rate approvedby the EngineerinChargefor a 
particular item, the contractor shall continue to carry out the item at the rates 
determined by the Competent Authority. The decision on the final rates payable 
shall be arrived atthrough the dispute settlementprocedure. 

22. Nocompensationforalterationsinorrestrictionofworktobecarriedout. 

If at any time after the commencement of the work, the Engineer-in-charge, for any 

reason whatsoever, not require the whole or any part of the workas specified in the bid 

to be carried out; the Engineer-in-charge shall give notice in writing of the fact to the 

Contractor and withdraw thatwhole or any part of the work. 

The Contractor shall have no claim to any payments or compensation whatsoever, on 

accountofany profit or advantage which he might have derived from theexecution of 

work in full or on accountof any loss incurred foridle men and machinery due to any 

alterationor restriction of work for whatsoever reason. 

The Engineer-in-charge may supplement the work by engaging another agency to 

execute suchportion of the work, withoutprejudice to his rights. 

23. NoInterestPayable 

No interest shall be payable to the Contractor on any payment due or awarded by 

any authority. 

24. RecoveryfromContractors 

Whenever any claim againstthe Contractor for the paymentarises under the contract, 

the Departmentmay be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and Additional 
Performance Security, if any; and/or Security Deposit and / or any sums payable 
under the contract to the contractor. 

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance 
sum may be recovered from any payment due to the contractor under any other 
contractof the department, including the securities whichbecome duefor release. 

(c) The department shall, further have an additional right to effect recoveriesas 

arrearsof landrevenue under theM.P. Land Revenue Code. 

25. Tax 
The rates (in case of Percentage rate bide)/lump-sum offer (in case of lump-sum bids) 

quoted by the Contractor shall be deemed to be inclusive of all duties, royalties levies 

andtaxesexpectGoods&services Tax(GST). Theamount of 
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applicable GAT will be paid separately to the contractor with each billat the 

timeofpayment. 

The liability, if any, on account of quarry fees, Duties, taxes (except GST) royaltiesand 

levies in respect of material consumed or services rendered on public work shall be 

borne by the contractor. 

Any changes in the taxes due to change in legislation or for any other reason shallnot 
be payable tothe contractor. 

 
26. CheckMeasurements 

The department reserves to itself the right to prescribe a scale of check measurement 

of workingeneral or specificscale for specific works or by other special orders. 

Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s),and the former will become thebasis ofthe payment. 

Any over/excess payments detected, as a result of such check measurement or 

otherwise at any stage up to the date of completion of the defect liability period 

specified in this contract, shall be recoverable from the Contractor, as per clause 24 

above. 

 
27. TerminationbyEngineerinCharge 

If the Contractor fails to carry out any obligation under the Contract, the Engineer in 
Charge may by notice require the Contractorto makegoodthefailure and to remedy 
itwithina specified reasonable time. 

TheEngineerinChargeshallbeentitledtoterminatetheContractif theContractor 

a) abandonstheWorksorotherwiseplainlydemonstratestheintentionnotto 

continue performance of his obligations under theContract; 

b) theContractorisdeclaredasbankruptorgoesintoliquidationotherthanfor 

approved reconstruction or amalgamation; 

c) withoutreasonableexcusefailstocomplywiththenoticetocorrecta 

particular defectwithin a reasonable periodof time; 

d) theContractor doesnotmaintainavalidinstrumentoffinancialsecurityas 

prescribed; 

e) theContractorhasdelayedthe completionoftheWorksbysuchdurationfor 

whichthe maximum amountof liquidated damages isrecoverable; 

f) IftheContractor failstodeploymachineryandequipmentorpersonnelorset upa 

field laboratory as specified inthe Contract Data; 

g) If the contractor, in the judgment of the Engineer in charge has engaged in 

corruptorfraudulentpracticesincompeting fororinexecutingthecontract; 
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h) AnyotherfundamentalbreachesasspecifiedintheContractData. 

 

 
Inanyoftheseeventsorcircumstances,theEngineerinChargemay,upongiving 

14 days’ notice to the Contractor, terminate the Contract and expel the Contractor 
from the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the 
Engineer inCharge may terminate the Contractimmediately. 

Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 

convenienceby giving notice to the Contractor. 

 
28. PaymentuponTermination 

If the contractis terminated underclause 27.3, theEngineer shall issue a certificate for 

value of the work accepted on final measurements, less Advance Payments and Penalty 

as indicated in the Contract Data. The amount so arrived at shallbe determined by the 

Engineer-in-Charge and shall be final and binding on both the parties. 

Paymentonterminationunderclause27.4above- 

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the 

Works, and the Contractor's costs of protecting and securing the Works and less 

advance payments received up to the date of the certificate, less other recoveries 

due in terms of the contract and less taxes due to be deducted at source as per 

applicablelaw. 

If the total amount due to the Employer exceeds any payment due to the Contractor, 

thedifference shall be recovered as perclause 24above. 

29. PerformanceSecurity 
The Contractor shall have to submit performance security and additional performance 
security,if any,as specified in the BidDataSheet atthe time of signing of the contract. 

The contractor shall have to ensure that such performance security and additional 
performance security, if any, remains valid for the period as specified in the Contract 

Data. 
30. SecurityDeposit- 

Security Deposit shall be deducted from each running bill at therateas specifiedinthe 

Contract Data. The total amount of Security Deposit so deducted shall not exceed the 

Percentege of ContractPrice specified inthe Contract Data. 

The security deposit may be replaced by equivalent amount of bank guarantee orfixed 

deposit receipt assigned to the Employer, with validity up to 3 (three) months beyond 

the completion of Defect Liability Period/ extended DefectLiability Period. 

TheSecurityDepositshallberefundedoncompletionofDefectLiabilityPeriod. 
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31. PriceAdjustment 

Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants in accordance with following principles andprocedures 

andas per formula given in the contractdata. 

 
(a) The price adjustment shall applyfor theworks donefrom the start date ofgivenin the 

contract upto the end of the initial intended completion date or extensions granted 

by the Engineer and shall not apply to the work carried out beyond the 

stipulatedtime for reasons attributed to the contractor. 

(b) The price adjustable shall be determined during each month from 

theformulagiveninthe contract data. 

(c) Following expression and meaning are assigned to the work done during each 

month: 

R = Total value of work during the month. It would include the amount of secured 

advance granted, if any, during the month, less the amount of secured advance 

recovered, if any during the month. It will exclude value of works executed under 

variation for which no price adjustment shall be payable. 

To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and 

prices included in the contract shall be deemed to include amounts to cover the 

contingency of such other rise orfall incosts. 

 
32. MobilizationandConstructionMachineryAdvance 

Paymentofadvances shallbe applicableifprovidedintheContractData. 

If applicable, the Engineer in Charge shall make interest bearing advance payment to 

the contractor of the amounts stated in the Contract Data, against provision by the 

contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 

scheduled banks, in the name as stated in the Contract Data, in amounts equal to the 

advance payment. The guarantee shall remaineffectiveuntilthe advancepayment has 

been repaid, but the amount of the guaranteeshallbe progressively reduced by the 

amounts repaidby the contractor. 

Therateofinterest chargeableshallbeasperContractData. 

The construction machinery advance, if applicable, shall be limited to 80%of the cost of 

construction machinery and admissible only for new construction machinery. 

The advance payment shall be recovered as stated in the Contract Data bydeducting 

proportionate amounts frompayment otherwise due to the 
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Contractor. No account shall be taken of the advance payment or its recovery in 

assessing valuations of work done, variations, price adjustments, compensation 

events, or liquidated damages. 

 
33. SecuredAdvance 

PaymentofSecuredAdvanceshallbeapplicableifprovidedintheContractData. 

If applicable, the Engineer shall make advance payment against materials intended for 

but not yet incorporated in the Works and against provision by the contractor of an 

unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the 

name as stated in the Contract Data, in amounts equal to the advance payment. The 

guaranteeshallremain effective until the advance paymenthas been adjusted, but the 

amount of the guarantee shall be progressively reduced by theamounts adjusted by the 

contractor. 

The amount of secured advance and conditions to be fulfilled shall be as stipulated in 

the Contract Data. 

TheSecuredAdvance paidshallberecoveredasstatedintheContractData. 

 
34. PaymentCertificates 

Thepaymenttothecontractorwillbeasfollowsforconstructionwork: 

(a) The Contractor shall submit tothe Engineer monthly statements ofthe valueof the 
work executed less thecumulative amount certifiedpreviously,supported 

withdetailed measurementof the items of work executed. 

(b) The Engineer shall check the Contractor’s monthly statement and certify the 

amountto be paid to the Contractor. 

(c) The value of work executed shall be determined, based on the measurements 

approved by the Engineer/ Engineer-in-charge. 

(d) The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of Variations and 

CompensationEvents. 

(f) All payments shall be adjusted for deductions for advance payment, security 

deposit, other recoveries in terms of contract and taxes at source as applicable 

under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information. 

(h) Payment of intermediate certificate shall be regarded as payments by way of 

advance against the final payment and notas payments forwork actually done 

andcompleted. 
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(i) Intermediate payment shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be removed and taken away andreconstructed or be 

considered as an admission of the due performance of the contractor any part 

thereof,in any respectorthe occurring of any claim. 

(j) Thepaymentoffinal bill shallbegovernedbytheprovisionsofclause36ofGCC. 

 

E. FinishingtheContract 

 
35. CompletionCertificate 

ACompletionCertificateintheprescribedformatin ContractData shallbeissuedby the 

Engineer-in-Charge after physical completion of the Work. 

Afterfinalpaymenttothe Contractor,a FinalCompletionCertificate inthe prescribed 

formatinthe Contract Data shall be issuedby the Engineer-in- Charge. 

 
36. Final Account 

 
The Contractor shall supply the Engineer with a detailed account of the total amount 

that the Contractor considers payable for works under the Contract within 21 days of 

issue of certificate of physical completion of works. The Engineer shall issue a Defects 

Liability Certificate and certify anypayment that is due to the Contractor within45 days 

of receiving the Contractor’saccount if it is correctand complete. If theaccount is not 

correct or complete, theEngineershall issue within 45 days a schedule that states the 

scope of thecorrections oradditions that are necessary. If the Account isstill 

unsatisfactory after it has beenresubmitted, the matter shall be referred to the 

Competent Authority as defined in the Contract Data, who shall decide on the amount 

payable to the Contractor after hearing the Contractorand the Engineerin Charge. 

In case the account is not received within 21 days of issue of Certificate of Completion 

as provided in clause 35.1 above, the Engineer shall proceedtofinalisetheaccount 

andissue a paymentcertificate within 28 days. 

 

F. OtherConditionsofContract 

37. Currencies 

AllpaymentswillbemadeinIndianRupees. 

38. Labour 

 



Section3–Part-IGeneralConditionofContract 

Page54of82 

 

 
 

 
The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing,feeding and transport. 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe,showing the 

staff and the numbers of the several classes of labour from time to time employed by 

theContractor on the Site and such other information asthe Engineer may require. 

 
39. CompliancewithLabourRegulations 

 During continuance of the Contract, the Contractor and his sub-Contractorsshall abide 

at all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and 

any other labour law (including rules), regulations, bye laws that may be passed or 

notification that may be issued underany labour law in future either by the State or the 

Central Government or the local authority. Salient features of some of the major labour 

laws that are applicable to constructionindustryare given in the Contract Data. The 

Contractor shall keep the Employer indemnified in case any action is taken against the 

Employer by thecompetent authorityon account of contravention of any of the 

provisions of any Act or rules made their under, regulations or notifications including 

amendments. If theEmployeriscaused to pay or reimburse, such amounts as may be 

necessary to causeor observe, or for non-observance of the provisions stipulated in the 

notifications/byelaws/Acts/Rules/ regulations including amendments,ifany,on the part 

of the Contractor, the Engineer/Employer shall have the right to deduct from any 

money due to the Contractor including his amount of performance security. The 

Employer/Engineer shall also have right to recover fromthe Contractor any sum 

required or estimated to be required for making good the loss or damage suffered by 

the Employer. The employeesof theContractor and the Sub- Contractor in no case 

shallbe treatedas the employeesof the Employer at any pointof time. 

 

40. AuditandTechnicalExamination 
Government shall have the right to cause an audit and technical examination of the 

works and the final bill of the contract including all supporting vouchers, abstract etc. to 

be made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been overpaid in respect of any work done by the 

contractor under the contract or any work claimed by him to have been done under the 

contractandfoundnotto,havebeenexecuted,theContractorshallbe 
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liable to refund the amount of overpayment and it shall be lawful for Government to 

recover the same from him in the manner prescribed in clause 24 above and if itis found 

that the Contractor was paid less than what was due to him, underthe contract in respect 

of any work executed by him under it, the amount of such under payment shallbe duly 

paidby Governmentto the Contractor. 

41. DeathorPermanentInvalidityofContractor 
If the Contractor is an individual or a proprietary concern, partnership concern, dies 

during the currency of the contract or becomes permanently incapacitated, where the 

surviving partners are only minors, the contract shall be closed without levying any 

damages/ compensation as provided for in clause 28.2 of the contract agreement. 

However, if the competent authority is satisfied about the competence of the survivors, 

then the competent authority shall enter into a fresh agreement for the remaining work 

strictly onthe same terms and conditions under which the contract was awarded. 

 
42. Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the place 

where this agreementis entered into. Noother jurisdiction shall be applicable. 

[EndofGCC] 
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ContractData 
GCC 

Clause 
Particulars Data 

1.14 Employer ChiefMunicipalOfficer,NagarParishad 
ESAGARH 

1.15 Engineer ExecutiveEngineer 

1.16 EngineerinCharge AssistantEngineer/SubEngineer 

1.22 StipulatedPeriodof 
Completion 

AsPerNIT 

3 Language&LawofContract English&IndianContractAct1872 

 

4 

Address&contactdetailsof 
theContractor 

Asper'Annexure-H' 

Address&contactdetailsof 

theEmployer 
ChiefMunicipalOfficer,NagarParishad 

ESAGARH, Dist. – ASHOKNAGAR (M.P.) 
Ph. 

5 
Subcontractingpermittedfor 
theContract Value 

- 

 

6 

Technical Personneltobe 
providedbythecontractor 

Asper'Annexure-I'(FormatI-3) 

Penalty, if required 

TechnicalPersonnelnot 

employed 

Asperrule. 

10 
Specifications Asper'Annexure–E' 

Drawings Asper'Annexure–N' 

 

 

12 

Competent Authority for 

deciding dispute under 

DisputeResolutionSystem 

Asper rule. 

Appellate Authority for 

deciding dispute under 

DisputeResolutionSystem 

ChiefMunicipalOfficer,NagarParishad, 

ESAGARH 

 

 

13 

Periodforsubmissionof 

updatedconstruction 

program 

15Days 

Amounttobewithheldfornot 

submitting construction 

program in the prescribed 

period 

Asper rule. 

14 
CompetentAuthorityfor 

grantingTimeExtension 

Asper rule. 

 

15 

Milestoneslaiddownforthe 
contract 

Yes/No 

IfYes,detailsofMilestones Asper'Annexure-O' 

Liquidateddamage As per'Annexure-P' 

17 List ofequipmentforlab Asper'Annexure-Q' 
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ContractData 
GCC 

Clause 
Particulars Data 

 Timetoestablishlab …………………….. 

Penaltyfornotestablishing 
fieldLaboratory 

Rs ............ /-permonthofdelay 

18 DefectLiabilityPeriod Asper Ruleafter physicalcompletionof work 

21 CompetentAuthorityfor 
determining the rate 

................ 

27 
Anyotherconditionfor 
breach of contract 

………………... 

28 Penalty PenaltyShallinclude: 
(a) Securitydepositasperclause30 of 

General Conditionsof Contract, 

and 
(b) Liquidated Damages imposed as per 

clause 15 or Performance Security 

(Guarantee) including Additional 

Performance Security (Guarantee), if 

any, as per clause29 ofGeneralConditions 

of Contract, whicheveris 

higher 

29 
Performance guarantee 

(Security)shallbevalidup 

to 

Tillissueof physicalcompletioncertificateas per 

clause35.1 

 

30 

Security Deposit to be 

deductedfromeachrunning 

bill 

Attherateof7% 

Maximumlimitofdeduction 
of Security Deposit 

Upto7%ofFinalContractAmount. 

31 Clause 31.1(1)Price 

adjustment shall be 

applicable 

AsperAnnexureRandasbelow: 
ThepriceAdjustmentshallapplyonlyinrespect of 

Cement, Steel, Bitumen and POL components. 

31.1(1) Priceadjustmentshallbe 

applicable 

Price Adjustment shall be applicable only in case 

of Probable Amount of Contract (PAC) in NIT is 

more than Rs 10 (Ten) Crores. This clause shall 

nothaveany bearing with theContractAmount. 

32 32.1 Mobilization and 

Construction Machinery 

AdvanceApplicable 

NoMobilization andConstructionMachinery 

AdvancePayable 

32.2Ifyes,Unconditional 
BankGuarantee 

IntheformatprescribedinAnnexure–S 

32.3Ifyes,Rateofinterest 

chargeableonadvances 

10%annualsimpleinterest 
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ContractData 
GCC 

Clause 
Particulars Data 

 32.4 If yes, Type & Amount 

of Advance payment that can 

bepaid 

1. Mobilizationadvance–Not morethan…..% of 

contract amount. 

2. ConstructionMachineryAdvance–Notmore 

than ….% of contract amount. 

32.5Ifyes,Recoveryofadvancep

ayment 

Recovery of Mobilization and/or construction 

machinery advance shall commence when 10% of 

the contract amount is executed and recovery of 

total advance shall be done on pro-rata basis and 

shall be completedby thetimeworkequipmentto80% 

of thecontract amountis executed. 

In addition to the recovery of principal amount, 

recovery of interest shall be carried out ascalculated 

on the outstanding amountof principal at the close 

of each month. The interest shall be accrue from the 

day of payment of advance and the recovery of 

interest shall commence when10% of the contract 

amountis executed and shall 
be completed by the time work equivalent to 80% 
of the contract amountisexecuted. 

33 33.1SecuredAdvance 
Applicable 

Nosecuredadvancepayable. 

33.2ifyes,Unconditional 
BankGuarantee 

IntheformatprescribedinAnnexure-T 

33.2ifyes,AmountofSecured 
Advance 

75%ofvalueofmaterialasdeterminedbythe 
EngineerinCharge 

33.3ifyes,Conditionsfor 

securedadvance 

a) Thematerialsarein-accordancewiththe 

specification forworks; 

b) Suchmaterialshavebeendeliveredtosite,and 

areproperlystoredandprotectedagainst damage or 

deterioration to the satisfaction of the Engineer. 

The contractor shall store the bulk material in 

measurable stacks; 

c) The contractor’s records of the requirements, 

orders, receipt and use of materials are kept in a 

formapprovedbytheEngineer andsuchrecords 

shallbeavailableforinspectionbytheEngineer; 

d) Thecontractorhassubmittedwithhis monthly 

statement theestimatedvalueof thematerialson 

site together with such documents as may be 

required by the Engineer for the purpose of 

valuationofthematerialsandprovidingevidence of 

ownership and payment thereof; 

e) Ownership of suchmaterials shall be deemed to 

vest in the Employer for which the contractor has 

submittedanindemnitybond inanacceptable 

format; and 
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ContractData 
GCC 

Clause 
Particulars Data 

  f)Thequantityofmaterialsarenotexcessiveand shall 
be used within a reasonable time as 

determinedbytheEngineer. 

33.4ifyes,RecoveryofSecure

dadvance 

The advance shall be repaid from each 

succeeding monthly payments tothe extent 

materials[forwhichadvancewaspreviously 

paid]havebeenincorporatedintothe works. 

 

 

35 

Completion Certificate – 
afterphysicalcompletionof 
theWork 

Asper'Annexure-U' 

FinalCompletionCertificate – 

after final payment on 

completion of the Work 

Asper'Annexure-V' 

36 CompetentAuthority ChiefMunicipalOfficer,NagarParishad 

39 
Salientfeaturesofsomeof 
the major labour laws that 
areapplicable 

Asper'Annexure-W' 

41 CompetentAuthority ChiefMunicipal Officer,NagarParishad 
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Drawings 

Listofdrawings–ATTACHEDWITHESTIMATE 

ANNEXURE–N 
(Seeclause10ofSection3–GCC) 
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DetailsofMilestones 

ANNEXURE– O 
(Seeclause15ofSection3-GCC) 
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ANNEXURE–P 
(Seeclause15ofSection3-GCC) 

CompensationforDelay 
 

If the contractor fails to achieve the milestones, and the delay in execution of work is 

attributable to the contractor, the Employer shall retain an amount from the sums 

payable anddue to the contractor as per following scale - 

 
i. Slippageupto25%infinancialtargetduringthemilestoneunder consideration 

—2.5%oftheworkremainedunexecutedintherelatedtimespan. 

ii. Slippageexceeding25%butUpto50%infinancialtargetduringthemilestone 

underconsideration 

- 5%oftheworkremainedunexecutedinthe relatedtimespan.. 

iii. Slippageexceeding50%butUpto75%infinancialtargetduringthemilestone 

underconsideration 

-7.5%oftheworkremainedunexecutedinthe related timespan.. 

iv. Slippageexceeding 75%infinancial targetduring themilestone under 

consideration 

-10%of theworkremainedunexecutedintherelatedtimespan. 
 

 
Note: For arriving at the dates of completion of time span related to different milestones, 

delays which are not attributable to the Contractorshall be considered. Theslippage on 

any milestone is if made good in subsequent milestones or at the time of stipulated 

period of completion, the amount retained as above shall be refunded. Incase thework 

is not completed within the stipulated period of completion along with all such 

extensions which are granted to the Contractor for either Employer’s default or Force 

Majeure, the compensation shall be levied on the contractor at the rate of 0.05% per 

day of delaylimited toa maximum of 10% of contract price. 

The decision of Superintending Engineer shall be final and binding upon both the 

parties. 
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ANNEXURE–Q 
(Seeclause17ofSection3-GCC) 

 

ListofEquipmentforQualityControlLab 

ListofRoadWorkEquipmentforQualityControl 
S.No. Description Quantity S.No. Description Quantity 

1      

3      

5      

7      

9      

11      

13      

15      

17      

19      

21      

23      

25      
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ANNEXURE-R 

 
(Seeclause31ofSection3-GCC) 

PriceAdjustment 

Theformulasforadjustmentofpriceareasfollow: 

 
R= ValueofworkasdefinedinClause31.1ofConditionsofContract. 

 
AdjustmentforLabourComponent 

(i) Price adjustmentfor increase or decrease in the costdue to labourshall be 

paidin accordance with the following formula. 

VL= 0.85xP1/100xR(Li-L0)/L0 

 
VL= increase or decrease in the cost of work during themonthunder considerationdueto 

changes inrates for Labour. 

Lo= the consumer price index for industrial workers for the state on 28 days preceding 
the date of opening ofTechnical Bidsas published by Labou Bureau, Ministryof 

Labour, Governmentof India. 

Li= the consumer price index for industrial workers for the state for the month under 
consideration as published byLabour Bureau, MinistryofLabourComponedofthe 
work. 

P1= PercentageofLabourcomponentofthework. 

 
Adjustmentforcementcomponent 

 
(ii) Price adjustmentfor increase or decrease in the costof cementprocured by 

the contractor shall be paidinaccordance with the following formula: 
 

VC= 0.85xPC/100xRx(C1-C0)/C0 

 
Vc= increase or decrease in the cost of work during themonthunder Consideration 

dueto changes inrates for cement. 

Co= The allIndia wholesale price index for pozzolanacementon28days precedingthe date 

of opening of Technical Bids, as published by the Economic Advisor, 

DIPP,Ministry of Commerce &Industry Governmentof India,New Delhi. 

C1= The all India average wholesale price index for cement for the month under 

consideration as published by the Economic Advisor, DIPP, Ministry of 

Commerce &Industry Governmentof India New Delhi. 
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Pc= Percentageofcementcomponentofthework 

 
Adjustmentofsteelcomponent 

(iii) Priceadjustmentforincreaseordecreaseinthecostof steelprocuredbythe 
Contractor shall be paidinaccordance withthe following formula: 

 
Vs= 0.85xPSx/100xRx(S1-S0)/S0 

 
Vs= Increase or decrease in the cost of work during themonthunder considerationdueto 

changes inthe rates for steel. 

S0= The all India wholesale price index for mild steel long products / flats on 28 days 
preceding the date of opening of technical Bids, as per published by the 

Economic Advisor, DIPP, Ministry of Commerce & Industry Governmentof 
India,New Delhi. 

Si = The all India average wholesale price index for steel mild steel long products / flats 

for the months under consideration as published by theEconomic Advisor, 

DIPP,Ministry of Commerce &Industry Governmentof India, New Delhi. 

Ps= Percentageofsteelcomponentofthework. 

 
Note : For the application of this clause, index of mild steel long products / flats has 

been Chosen to represent steel group. In any work only one of the indices. i.e. 
either for long products or for flats shall be used as decided by the employer / 
Executing Agency. 

 
AdjustmentofBitumencomponent 

 
(iv) Priceadjustmentfor increase or decrease isthe cost ofbitumen shall be paid 

inaccordance with the following formula: 

Vb= 0.85xPb/100xRx(Bi–Bo)/Bo 

 
Vb= Increase or decrease in the cost of work during the month under 

consideration due to changes inrates for bitumen. 

Bo= The official retail price of bitumen at the IOC depotnearesttothework 

site on the day 28 days prior to the date of opening of Technical Bids. 

Bi= The official retail price of bitumen of IOC depot at nearest to the work 
site for the 15thday of the month under consideration. 
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Pb= Percentageofbitumencomponentofthework. 

 
AdjustmentofPOL(FuelandLubricant)component 

 
( V) Price adjustment for increase or decrease in cost of POL (Fuel and Lubricant) shall 

be paidin accordance with the following formula: 

Vf= 0.85xPf/100xRx(Fi–Fo)/Fo 

Vf = Increase or decrease in the cost of work during the month under 

consideration due tochanges inrates for fuel andlubricants. 

Fo = The official retail price of High Speed Diesel (HSD) atthe existing consumer 
pumps of IOC at nearest center on the day 28 days prior to the date of 
opening of Technical Bid. 

 
Fi = The official retail price of HSD at the existing consumer pumps of IOC at 

nearest to the work site for the 15th day of month of the under 

consideration. 

Pf= Percentageoffuelandlubricantscomponentofthework. 

 
Note : For the application of this clause, the priceof High Speed Diesel has been chosen 

to representfuel and lubricants group. 
 

AdjustmentforPlantandMachinery Sparescomponent. 

 
(Vi) Price adjustment for increase or decrease in cost of plant and machinery spares 

procured by the Contractor shall be paid in accordance with the following 
formula : 

Vp= 0.85xPp/100xRx(Pi–Po)/Po 

Vp = Increase or decrease in the cost of work during the month under 

consideration due to changes inrates for plant and machinery spares. 

 
Po= The all India wholesale price index for manufacturer of machinesfor mining 

/ quarrying and construction on 28 days preceding the date of opening 
of Technical Bids, as published by the Economic Advisor, DIPP Ministry 
of Commerce &Industry Governmentof India,New Delhi. 

 
Pi=TheallIndiawholesalepriceindexfor manufacturerofmachinesformining 

/ quarrying and construction for the month under consideration as 
published by the Economic Advisor, DIPP Ministry of Commerce & 
Industry Governmentof India,New Delhi. 
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Pp= Percentageofplantandmachinery sparescomponentofthework. 

 
Note : For the application of this clause, index of manufacturer of machines for 

mining/quarrying and construction has been chosen to represent the Plant and 
Machinery Spares group. 

 
AdjustmentOtherMaterialscomponent. 

 
(Vi) Price adjustment for increase or decrease in cost of local materials other than 

cement, steel, Bitumen and POL procured by the contractor shall be paid in 
accordance with the following formula : 

Vm= 0.85xPm/100xRx(Mi–Mo)/Mo 

Vm = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for local materials other than 

cement,steel, Bitumen andPOL. 

Mo = The all India wholesale price index (all commodities) on 28 days preceding 
the date of opening of Technical Bids, as published by the Economic 
Advisor, DIPP Ministry of Commerce & Industry Government of India, 
New Delhi. 

 
Mi = The all India wholesale price index (all commodities) for the month under 

consideration as published by the Economic Advisor, DIPP Ministry of 
Commerce &Industry Governmentof India,New Delhi. 

Pm = Percentage of local material component (other than cement,steel, Bitumen 

and POL) of the work. Plant and Machinery spares component of the 

work. 

Forfollowingpercentageswillgovemthepriceadjustmentfortheentriescontract: 
 

1. Labour–P1 ………..% 
2. Cement–Pc ………..% 
3. Steel–Ps ………..% 
4. Bitumen–Pb ………..% 
5. POL–Pf ………..% 
6. Plant&MachinerySpares–Pp ………..% 
6. Other Materials–Pm ………..% 

  Total100% 

 

Note : Ordinarily the 7 components shown above are components of thecivilworks. However for 

specific works in which some components not included in the aforementioned 7 

components, form a substantial part of the work the same can be providedusing similar 
formula and related indices. In all cases the sum total of percentage of different 
componentsshall be 100%. 
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Annexure–S 

(Seeclause32ofSection3-GCC) 

 

BankGuaranteeFormforMobilizationandConstructionMachineryAdvance 
To 

 [nameofEmployer] 

 [addressofEmployer] 

 [nameofContractor] 

Inaccordancewith theprovisionsofthe General ConditionsofContract, clause31 

("MobilizationandConstructionMachineryAdvance")oftheabove-mentionedContract 

 [name and address of Contractor] (hereinafter called "the Contractor") 

shall deposit with  [name of Employer] a bank guarantee toguarantee his 

proper andfaithfulperformanceunderthe said Clauseof the Contract inan amountof 

 [amountofGuarantee]*[inwords]. 

We,the [bank of financial institution], as instructed by the 

Contractor, agreeunconditionallyandirrevocablyto guaranteeasprimaryobligatorandnot 

assuretymerely,thepaymentto  [name of Employer] on his first 

demand without whatsoever right of obligation on our part and without his first claim to the 

Contractor,intheamountnotexceeding  [amountof guarantee]* 

 [inwords]. 

We further agree that no change or addition to or other modification of the terms of the 

Contractor or Works to be performed thereunder or of any of the Contract documents which 

may be made between [name of Employer] and the Contractor, 

shall in any way release us from any liability under thisguarantee,and we hereby waive notice 

ofany such change, addition or modification. 

This guarantee shall remain valid and in full effectfrom the date of the advance payment 

undertheContractuntil [name of Employer] receives full 

repaymentof the same amountfromthe Contractor. 

Yourstruly, 

Signature and Seal :    

Name of Bank/Financial Institution:   

Address:    

Date :   
 

* Anamountshall beinsertedbytheBank orFinancial Institutionrepresentingthe 
amountof the Advance Payment, and denominated inIndian Rupees. 
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Annexure–T 
(Seeclause33ofSection3-GCC) 

BankGuaranteeFormforSecuredAdvance 

INDENTUREFORSECUREDADVANCES 

Thisindenturemadethe dayof 20BETWEEN 

 (hereinafter called the contractor which expression shall where the context so 

admits or implies be deemed to include his executors, administrators and assigns) or the one 

partand the Employer of the other part. 

Whereasbyanagreementdated (hereinafter called the 

saidagreement) the contractor has agreed. 

AND WHEREAS the contractor has applied to the Employer that he may be 

allowedadvanced on the security of materialsabsolutelybelonging to him and brought by him 

to the site of the works the subject of the said agreement for use in the construction of such of 

the works as he has undertaken to executive at rates fixed for the finished work (inclusive of 

the costof materials andlabour and othercharges) 

AND WHEREAS the Employer has agreed to advance to the Contractor the sum 

of Rupees on the security of materialsthequantities and 

other particulars of which are detailed in Accounts of Secured Advance attached to the 

RunningAccount Billforthe said workssigned bytheContractoron and the 

Employer has reserved to himself the option of makingany furtheradvance or advances on the 

security ofothermaterials broughtby the Contractor to the site of the said works. 

Now THIS INDENTURE WITNESSETH that in pursuance ofthe said agreement and 

in consideration of the sum of Rupees on or before the execution of these 

presents paid to the Contractor by the Employer (the receipt where of the Contractor doth 

hereby acknowledge) andof such further advances (if any) as may be made to him asa forsaid 

the Contractor doth hereby covenant and agree with the Presidentanddeclareas follows: 

ThatthesaidsumofRupees soadvancedbytheEmployerto 
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(1) the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid 

shall be employed by the Contractor in or towards expending the execution of the said 

works and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been 

offered to and accepted by the Employer as security are absolutely the Contractor's 

own propriety and free from encumbrances of any kind and the contractor will not 

make any application for or receive a further advance on the securityof materials which 

are not absolutely his own property and free from encumbrances ofany kind and the 

Contractor indemnified the Employer against all claims to any materials in respectof 

which an advance has be made tohim as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter be 

made as aforesaid (hereafter called the said materials) shall be used by the Contractor 

solely in the execution of the said works in accordance with the directionsof the 

Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks of the 

said materials and that until used in construction as aforesaid the said materials shall 

remain at the site of the said works in the Contractor's custody and on his own 

responsibility and shall atall times be open to inspection by the Engineer or any officer 

authorized by him. In the event of the said materials or any part thereof being stolen, 

destroyed or damaged or becoming deteriorated in a greater degree than is due to 

reasonable use and wear thereof the Contractor will forthwith replace the same with 

other materials of like quality or repair and make good the same required by the 

Engineer. 

(5) That the saidmaterials shall not be removed from the site of the said works except with 

the written permission of the Engineer or an officer authorized by him on that behalf. 
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(6) That the advances shall be repayable in full when or before the Contract receives 

payment from the Employer of the price payable to him for the said works under the 

terms and provisions of the said agreement. Provided that if anyintermediate payments 

are made to the Contractor on accountof work donethan on the occasionof each such 

payment the Employer will be at liberty to make a recovery from the Contractor's bill 

for such payment by deducting there from the value of the said materials than actually 

used in the construction and in respect of which recovery has not been made 

previously, the value for this purpose being determined in respect of each description 

of materials at the rates at which the amounts of the advances made under these 

presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement or 

of these presents the total amount of the advance or advances that may still be owing 

of the Employer shall immediately on the happening of such default be re- payable by 

the Contractor to be the Employer together with interest thereonattwelve percent per 

annum from the date or respective dates of such advance or advances to the date of 

repayment and with all costs, charges, damages and expenses incurred by the Employer 

in or for the recovery thereof or the enforcement of this securityor otherwise by reason 

of the default of the Contractor and the Contractor hereby covenants and agrees with 

the Employer to replyandpay thesame respectively tohim accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the 

EmployerofthesaidsumofRupees and any 

further sum of sums advanced as aforesaid and all costs, charges, damages and 

expenses payable under these presents PROVIDED ALWAYS andit isherebyagreed and 

declared that notwithstanding anything in the said agreement and without prejudice to 

the power contained therein if and whenever the covenant for payment and repayment 

here-in-before contained shall become enforceable and the money owing shall not be 

paid in accordance there with the Employer may at any time thereafteradopt all or any 

ofthe following courses ashemay deem best: 
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(a) Seize and utilise the said materials or any partthereof in the completion of the said 

works on behalf of the contractor in accordance with the provision in that behalf 

contained in the said agreement debiting the contractor withthe actual cost of 

effecting such completion and theamountdue tothecontractorwiththe value of 

work done as if he had carried it out in accordance with the said agreement and at 

the rates thereby provided. If the balance is against the contractor,he is topay 

same to the Employer ondemand. 

(b) Remove and sell by public auction the seized materials or any part thereofand out 

ofthemoneys arising fromthe sale retain all thesums aforesaid repayable or 

payable to the Employer under these presents and pay over the surplus (if any) 

tothe Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any sum 

due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid 

intereston the said advance shall notbe payable. 

(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the eventofany dispute 

or difference arising over the construction or effect of these presents the settlement of 

which has not been here-in-before expressly provided for the same shall be referred to 

the Employer whose decision shall be final and theprovision of the IndianArbitration 

Actfor the time being inforce shall apply toany such reference. 
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PhysicalCompletionCertificate 

Annexure–U 
(Seeclause35ofSection3-GCC) 

 
 
 

Nameof Work: 

……………………………………………….………………………………………………………………………………… 

………………………….……………………………………………….……………………………………………….……… 

………………………………………………………………………….……………………………………………………….. 
 

 
Agreement No.……………………..……………..………….Date…………………..…………….. 

 

 
AmountofContractRs……………………………………….……. 

 

 
NameofAgency:……………………………………………………………………………….… 

 
 

UsedMBNo.------------------------------------ 
 
 

Lastmeasurementrecorded 

a. PageNo.&MBNo.   

 
b. Date  

 

 
Certifiedthattheabovementionedworkwasphysicallycompletedon ....................................... (date) 

andtakenoveron ............................ (date)andthatIhavesatisfiedmyselftobestofmy 

abilitythattheworkhas beendoneproperly. 
 
 

Dateofissue 

 
Chief Municipal Officer 
Nagar Parishad 
ESAGARH Dist. - 

ASHOKNAGAR (M.P.) 
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FinalCompletionCertificate 

Annexure–V 
(Seeclause35ofSection3-GCC) 

 
 

 
Nameof Work: 

……………………………………………….………………………………………………………………………………… 

………………………….……………………………………………….……………………………………………….……… 

………………………………………………………………………….……………………………………………………….. 

 
Agreement no. ………………………………………….………. Date …………………………………… 

NameofAgency:……………………………………………………………………………………………… 

Used MB No. ---------------------------------------- 

Lastmeasurementrecorded 

a. PageNo.&MBNo.   

 
b. Date  

 
Certifiedthattheabovementionedworkwasphysicallycompletedon ...................................... (date) 

andtakenoveron .............................. (date). 

AgreementedamountRs.………………….. 

FinalAmountpaidtocontractorRs.---------------------- Incumbency 

of officers for the work 

 

 
Ihavesatisfiedmyselftobestofmyabilitythattheworkhas beendoneproperly. 

 
 

Dateofissue 
 

 
Chief Municipal Officer 
Nagar Parishad 
ESAGARH Dist. - 
ASHOKNAGAR (M.P.) 
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Annexure–W 
(Seeclause39ofSection3-GCC) 

SalientFeaturesofSomeMajorLabourLawsApplicable 
a) Workmen Compensation Act 1923: - The Act provides for compensation in case of 

injury by accidentarising outof andduring the course of employment. 

 
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the 
prescribed minimum years (say, five years) of service or more or on death the rate of 
prescribed minimum days’(say, 15 days) wages for every completedyear of service.The 
Act is applicable to all establishments employing the prescribed minimum number 
(say,10) or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). 

The benefits payable under the Actare: 

i. Pensionorfamilypensiononretirementordeathasthecasemaybe. 
ii. Depositlinkedinsuranceonthedeathinharnessofthe worker. 
iii. PaymentofP.F.accumulationonretirement/deathetc. 

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 

women employees incase of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 
welfaremeasures to be provided by the Contractortocontractlabour andincasethe 

Contractor fails to provide, the same are required to be provided, by the Principal 
Employer by Law. The principal Employer is required to take Certificate of Registration 
and the Contractor is required to take license from the designatedOfficer. The Act is 

applicable to the establishments or Contractor of Principal Employer if they employ 
prescribed minimum (say 20)ormore contract labour. 

f) MinimumWages Act 1948: - The Employer is to pay notless than the Minimum Wages 
fixed by appropriate Government as per provisions of the Act if the employment is a 
scheduled employment. Construction of buildings, roads, runways is scheduled 
employment. 

 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be 

paid, when it will be paid and what deductions can be made from the wages of the 

workers. 

h) Equal Remuneration Act 1979: - The Actprovides for paymentof equal wages for work 
of equal nature to male and female workers and for not making discrimination against 
femaleemployees inthe matters of transfers, training andpromotions etc. 
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i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of 

annual bonus within the prescribed range of Percentege of wages toemployees drawing 

up to the prescribed amount of wages, calculated in the prescribed manner. The Act 

does not apply to certain establishments. The newly set-up establishments are 

exempted for five years in certaincircumstances. Statesmayhavedifferent 

numberofemployment size. 

 
j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes illegal 
and what are the requirements for laying off or retrenching the employees or closing 
down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100,or50).TheActprovidesfor 

laying down rules governing the conditions of employment by the Employer on matters 

provided inthe Actand gets these certified by the designated Authority. 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 

unions of workmen and Employers. The Trade Unions registered under the Act have 
beengiven certainimmunities from civil andcriminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act1986:-TheActprohibitsemploymentof 

childrenbelow 14 years of age incertain occupations and processes and providesfor 

regulations of employment of children in all other occupations and processes. 

Employmentof childlabour is prohibited inbuildingandconstruction industry. 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) 

Act 1979: - The Act is applicable to an establishment which employs prescribed 

minimum (say, five) or more inter-state migrant workmen through an intermediary 

(who has recruited workmen in one state for employment in theestablishmentsituated 

in another state). The Inter-State migrant workmen, in an establishment to which this 

Act becomes applicable, are required to be providedcertain facilitiessuchas Housing, 

Medical-Aid, Travelling expenses from home up to the establishment and backetc. 
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o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments who 

carry on any building or other construction work andemploystheprescribedminimum 

(say, 10) or more workers are covered under this Act.Allsuchestablishments are 

required to pay cess at the rate not exceeding 2% of the cost of construction as may be 

modified by the Government. The Employer of the establishment is required to provide 

safety measures at the building or construction work and other welfare measures, such 

as canteens, first-aid facilities, ambulance, housing accommodations for workers near 

the work place etc. The Employer to whom the Act applies has to obtain a registration 

certificate from the Registering Officer appointedby the Government. 

 
p) Factories Act 1948: - The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 

annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is applicable to premises employing the 

prescribed minimum (say, 10) persons or more with aid of poweroranotherprescribed 

minimum (say, 20) or more persons without the aid of power engaged in 

manufacturingprocess. 
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SECTION3 

Conditionsof Contract 

Part– IISpecialConditionsofContract[SCC] 
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SECTION4 

BILLOFQUANTITIES (BOQ) 

GeneralDescriptionofwork:……………………………………………………………………………………………… 

………………………………………………………………………………………………………………………………………… 
………………………………………………………………………………………………………………………………………… 

Probable Amount of Contract: 

(Rs.InFigure)------------------------------------------------------------------------------------------------- 

(Rs.InWords)------------------------------------------------------------------------------------------------- 

 S. 
No. 

ParticularsofItemof 
Work 

Quantity Unit Rate Amount 
(infigure) 

Amount 
(inwords) 

Remarks 

I II III IV V VI VII VIII 

1. See attached 

describing the tender 

document. 

      

2.        

3.        

4.        

5.        

6.        

7.        

8.        

9.        

10.        

11.        

12.        

13.        

14.        

15.        

TotalAmount(Rs.InFigure)   

TotalAmount(Rs.InWords)  

 

Chief Municipal Officer 

Nagar Parishad 

ESAGARH Dist. - (M.P.) 
 

 
 

Section4 –BillofQuantities(BOQ) 

Page78of82 



Page79of82  

 

 

SECTION5 

AGREEMENTFORM 
AGREEMENT 

This agreement, made on the dayof 

 between (name and address of Employer) 

(hereinafter called " the Employer) and  

 (nameand addressof contractor) hereinafter called "the 

Contractor" of the other part. 

 
WhereastheEmployerisdesirousthattheContractorexecute 

  (name and 

identification number of Contract) (hereinafter called "the Works") and the Employer has accepted 

the Bidbythe Contractorfortheexecutionandcompletionof suchWorksandtheremedyingofany 

defects therein, at acostof Rs.  

NOWTHISAGREEMENT WITNESSEDasfollows: 
1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to andtheyshallbe deemed 

to form and be read and construed as partof thisAgreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

Works and remedy any defects therein in conformity in all aspects with the provisions of the 

contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying the defects wherein Contract Price or such other 

sum as may become payable under the provisions of the Contract at the times and in the 
manner prescribed by the Contract. 

4. The following documents shall be deemedto formandbereadyandconstruedas partof this 

Agreement viz. 

i. LetterofAcceptance 
ii. Contractor'sBid 
iii. ConditionofContract:Generaland Special 
iv. ContractData 
v. BidData 

vi. Drawings 

vii. BillofQuantitiesand 

viii. AnyotherdocumentslistedintheContractDataasforming partoftheContract. 

In witnessedwhereofthepartiesthereto havecaused thisAgreementtobeexecuted the day and 

year first before written. 

TheCommonSealof washereunto 

affixed in the presence of: 

Signed, Sealed and Delivered by the said   
 inthepresenceof: 

 
Binding SignatureofEmployer  

 
BindingSignatureofContractor  
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