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GOVERNMENT OF MADHYA PRADESH 
ULB Name 

OFFICE OF THE NAGAR PARISAD MANPUR 

Appendix 2.10 

 
Tender Document(Second call) 

 
For Percentage Rate only in Work Departments and other Departments similar to Works Departments 

(Effective from 08 november 2025) 
 
 

Office of the : OFFICE OF THE NAGAR PARISAD MANPUR   

NIT Number and Date :    Number-426Date 19/05/2026  

Agreement Number and Date :   

Name of Work : 
Construction of  cc road under n.p. manpur  scheme cm 
monit 

 

Name of the Contractor :   

Probable Amount of Contract    

(Rs. In Figure) : Rs 73202197/- 

 

 

(Rs. In Words) :   

Contracts Amount    

(Rs. In Figure) :   

(Rs. In Words) :   

Stipulated Period of Completion : 12 Month (With rainy season)  

 
 
 
 

CMO  
NAGAR PARISAD MANPUR 
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SECTION 1   
OFFICE OF THE NAGAR PARISAD MANPUR 

DISTICT-UMARIA 
N.I.T. No.  426/2026/e-tendering/manpurXXXXX Date- 19/05/2026 

 
Notice Inviting e-Tenders (second call) 

 
 

Online Percentage rate bids for the following works are invited from registered contractors and 
firms of repute fulfilling registration criteria: 

 
S.No.    

Probable Amount Completion  

  
Work District  

 (Rs.) Period (months)  

    
 

     
 

   1 
Construction of  cc road under n.p. manpur  
scheme cm monit 

UMARIA 73202197/- 

 
 

12 Month (with 
rainy season) 

 
 

 

 
1. Interested bidders can view the NIT on website https://mptenders.gov.in/nicgep/app 

 
2. The Bid Document can be purchased only online from20/05/2026, 

10:00AMto04/06/2026,6:00,PM.   
 

3. Amendments to NIT, if any, would be published on website only, and not in newspaper. 
 

 

CMO  
NAGAR PARISAD MANPUR 
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Notice Inviting e-Tenders(second call) 
Government of Madhya Pradesh 

OFFICE OF THE NAGAR PARISAD MANPUR 
DISTICT-UMARIA 

N.I.T. No./ 426/2026/e-tendering/manpurXX                                                  Date 19/05/2026 

Online Percentage rate bids for the following works are invited from registered contractors and 
firms of repute fulfilling registration criteria:  

S.N. Name of Work District 
Probable 
Amount 

(Rs.) 

Earnest 
Money 
Deposit 
(EMD) 

( In Rupees) 

Cost of Bid 
Document  

(In Rupees) 

Category of 
Contractor 

Period of 
Completion 
(In months) 

1 

Construction of  cc road 
under n.p. manpur  
scheme cm monit 

UMAR
IA 73202197/- 549020/- 20000/- 

PWD 
Contractor 
registered 
through New 
Centralized 
Registration 
SystemPwd 

12 
Month(wi

th rainy 
season) 

 

 
1. All details relating to the Bid Documents can be viewed and downloaded free of cost on the 

website.  
 

2. Bid Document can be purchased after marking online payment of portal fees through 
Credit/Debit/Cash Card/Internet Banking.  

3. At the time of submission of the bid the eligible bidder shall be required to:   
a. Pay the cost of Bid Document;   
b. Deposit the Earnest Money;   
c. Submit a Check list; and   
d. Submit an affidavit.  
e. Blacklisting undertaking certificate by the contractor 

f. Pan card, gst No. And Epfo 

g. Esic,bocw,ismw 
 

Details can be seen in the Bid Data Sheet  
4. Eligibility for Bidders:  

 
a. At the time of submission of the Bid the bidder should have valid registration with the 

Government of Madhya Pradesh, PWD in appropriate class. However, such bidders who 
are not registered with the Government of Madhya Pradesh and are eligible for registration 
can also submit their bids after having applied for registration with appropriate authority.  

 
b. The bidder would be required to have valid registration at the time of signing of the 

Contract.  
 

c. Failure to sign the contract the selected bidder, for whatsoever reason, shall result in 
forfeiture of the earnest money deposit.  

 
5. Pre-qualification - Prequalification conditions, wherever applicable, are given in the BidData 

Sheet.   
6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

 
7. The Bid Document can be purchased only online 20/05/2026, 10:00AMto04/06/2026, 6:00, 

PM. Other key dates may be seen in Bid Data Sheet.  
8. Amendments to NIT, if any, would be published on website only, and not in newspaper.  

 

 
CMO  

NAGAR PARISAD MANPUR 
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SECTION 2 
 

INSTRUCTIONS TO BIDDERS (ITB) 
 

A. GENERAL 
 
1. Scope of Bid  
 

The detailed description of work, hereinafter referred as 'work', is given in the Bid Data Sheet.  
 
2. General Quality of Work:  
 

The work shall have to be executed in accordance with the technical specifications specified in the Bid 

Data sheet/ Contract Data, and shall have to meet high standards of workmanship, safety and security of 

workmen and works.  
 
3. Procedure For Participation In E-Tendering  
 

The procedure for participation in e-tendering is given in the Bid Data Sheet.  
 
4. One Bid Per Bidder  
 

4.1 The bidder can be an individual entity or a joint, venture (if permitted as per Bid Data Sheet). In case 

the J.V. is permitted, the requirement of joint venture shall be as per the Bid Data Sheet.  
 

4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does so, all 

bids wherein the bidder has participated shall stand disqualified.  
 
5. Cost of Bidding  
 

The bidder shall bear all costs associated with the preparation and submission of his bid, and no claim 

whatsoever for the same shall lie on the Government.  
 
6. Site Visit and examination of works  
 

The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain for itself on 

its own responsibility all information that may be necessary for preparing the bid and entering into a 

contract for construction of the work. All costs in this respect shall have to be borne by the bidder.  
 

B. Bid Documents   
7. Content of Bid Documents  
 

The Bid Document comprises of the following documents:  
 

7.1 NIT with all amendments.  
 

7.2 Instructions to Bidders, Bid Data Sheet with all Annexures  
 

7.3 Conditions of Contract:  
 

i. Part I General Conditions of Contract and the Contract Data with all Annexures; and  
 

ii. Part II Special Conditions of Contract.  
 

7.4 Specifications  
 

7.5 Drawings  
7.6 Priced Bill of Quantities  

 
7.7 Technical and Financial Bid  

 
7.8 Letter of Acceptance  

 
7.9 Agreement, and  

 
7.10 Any other document(s), as specified.  

 
8. The bidder is expected to examine carefully all instructions, conditions of contract, the contract data, 

forms, terms and specifications, bill of quantities, forms and drawings in theBid Document. Bidder shall 

be solely responsible for his failure to do so.  
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9. Pre-Bid Meeting (where applicable)  
 

Wherever the Bid Data Sheet provides for pre-bid meeting:  
 

9.1 Details of venue date and time would be mentioned in the Bid Data Sheet.

 Any change in the schedule of pre-bid meeting would be communicated on the website 

 only, and intimation to bidders would not be given separately.   

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing

 before or during the pre-bid meeting. The purpose of such meeting is to clarify issues 

 and answer questions on any matter that may be raised at that stage. The Employer 

 may, at his option, give such clarifications as are felt necessary.   
 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the responses given 

together with any response prepared after the meeting will be hosted on the website.  
 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid Document, it 

shall be done by issuing amendment to the online NIT.  
 
10. Amendment of Bid Documents  
 

10.1 Before the deadline for submission of bids, the Employer may amend or modify the Bid Documents 

by publication of the same on the website.  

 
10.2 All amendments shall form part of the Bid Document.  

 
10.3 The Employer may, at its discretion, extend the last date for submission of bids by publication of the 

same on the website.  
 

C. Preparation of Bid  
 
11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit Bid 

Seals (Hashes) of all the envelopes and documents related to the Bid required to be uploaded as per the 

time schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing of the same by the 

Digital Signature of their authorized representative.  
 
12. Documents Comprising The Bid  
 

The bid submitted online by the bidder shall be in the following parts:  
 

Part 1 - This shall be known as Online Envelope A and would apply for all bids. Online 
 

Envelop A shall contain the following as per details given in the Bid Data Sheet: 
 

i. Registration number or proof of application for registration and organizational details in 

format given in the Bid Data Sheet. 
 

ii. Payment of the cost of Bid Document;  
 

iii. Earnest Money; and  
 

iv. An affidavit duly notarized.  
v. Blacklisting undertaking certificate by the contractor 
vi. Pan card, gst No. And Epfo 
vii. Esic,bocw,ismw 

 
 

 
Part 2 - This shall be known as Online Envelope B and required to be submitted only in works where 

pre-qualification conditions and/or special eligibility conditions are stipulated in the Bid Data Sheet. 

Online Envelop B shall contain a self-certified sheet duly supported by documents to demonstrate 

fulfilment  of pre-qualification conditions. 
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Part 3 - This shall be known as Online Envelope C and would apply to all bids. Envelop C shall contain 

financial offer in the prescribed format enclosed with the Bid Data Sheet. 
 
13. Language  
 

The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder and the 

Employer shall be in English or Hindi. Supporting documents and printed literature that are part of the 

Bid may be in another language provided they are accompanied by an accurate translation of the relevant 

passages in English. In such case, for the purposes of interpretation of the bid, such translation shall 

govern.  
 
14. Technical Proposal  
 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the Technical 

Proposal shall comprise of formats and requirements given in the Bid Data Sheet.  
 

14.2 All the documents/ information enclosed with the Technical Proposal should be self-attested and 

certified by the bidder. The Bidder shall be liable for forfeiture of his earnest money deposit, if any 

document / information are found false/ fake/ untrue before acceptance of bid. If it is found after 

acceptance of the bid, the bid sanctioning authority may at his discretion forfeit his performance 

security/ guarantee, security deposit, enlistment deposit and take any other suitable action.  
 
15. Financial Bid  
 

15.1 The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall percentage, and 

not item wise. If the bid is in absolute amount, overall percentage would be arrived at in relation to 

the probable amount of contract given in NIT. The overall percentage rate would apply for all items 

of work.  
 

15.2 Percentage shall be quoted in figures as well as in words. If any difference in figures and words is 

found, lower of the two shall be taken as valid and correct.  
 

15.3 The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other  
 

levies; and the Employer shall not be liable for the same. 
 

15.4 The material along with the units and rates, which shall be issued, if any, by the department to the 

contractor, is mentioned in the Bid Data Sheet.  
 
16. Period of Validity of Bids  
 

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of "close for biding" 

as prescribed by the Employer. The validity of the bid can be extended by mutual consent in writing. 

 

17. Earnest Money Deposit (EMD)  
 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount 

specified in the Bid Data Sheet.  
 

17.2 “EMD/ Bid Security shall be submitted only online using options available in the tender portal 

within the specified time limit. Bidders are advised to process it well in advance. No claim 

shall be entertained due to delay in online transactions via payment gateway/baking portal.” 
 

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.  
 

17.4 EMD of bidders whose bids are not accepted will be returned within ten working days of the 

decision on the bid.  
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17.5 EMD of the successful Bidder will be discharged when the. Bidder has signed the Agreement after 

furnishing the required Performance Security.  
 

17.6 Failure to sign the contract by the selected bidder, within the specified period, for whatsoever 

reason, shall result in forfeiture of the earnest money deposit.  
 

D. Submission of Bid  
 
18. ‘The bidder is required to submit digitally signed Bid i.e. Envelop A, B& C online only. No physical 

submission of the Bid will be accepted except in exceptional case under clause 19.7.”  
 

E. Opening and Evaluation of Bid  
 
19. Procedure  
 

19.1 Envelope 'A' shall be opened first online at the time and date notified and its contents shall be 

checked. In cases where Envelop 'A' does not contain all requisite documents, such bid shall be 

treated as non-responsive, and Envelop B and/or C of such bid shall not be opened.  
 

19.2 Wherever Envelop 'B' (Technical Bid) is required to be submitted, the same shall be opened online 

at the time and date notified. The bidder shall have freedom to witness opening of the Envelop 'B'. 

Envelop 'C' (Financial Bid) of bidders who are not qualified in Technical Bid (Envelop 'B') shall 

not be opened.  
 

19.3 Envelope 'C' (Financial Bid) shall be opened online at the time and date notified. The bidder shall 

have freedom to witness opening of the Envelop 'C.  
 

19.4 After opening Envelop 'C' all responsive bids shall be compared to determine the  
lowest evaluated bid. 
 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the bidding process and 

reject all the bids at any time prior to contract award, without incurring any liability. In all such 

cases reasons shall be recorded.  
 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a distinct part of it.  

19.7 “In exceptional case, if physical submission of certain documents is found essential, then expressed 

prior permission must be obtained in writing by the tender issuing authority from an authority, as 

authorized by the State Government. In such a case, such documents are required to be submitted 

physically at the place and date specified in the Bid Data Sheet. In case of any mismatch in the 

documents submitted in the physical form and that uploaded online, or if the contractor fails to 

submit the document physically, the bid shall be liable for rejection as non-responsive.” 

 
 
20. Confidentiality  
 

20.1 Information relating to examination, evaluation, comparison and recommendation of contract award 

shall not be disclosed to bidders or any other person not officially concerned with such process until 

final decision on the bid.  
 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract award 

decisions may result in the rejection of his bid.  
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Award of Contract 

21. Award of Contract  
 

“The Employer shall notify the successful bidder by issuing a Letter of Acceptance (LOA) that his bid has 

been accepted. The original copy of affidavit will have to be submitted by the successful bidder at the 

time of signing of the contract.” 
 
22. Performance Security  
22.1 The upfront E-Bank Guarantee, along with auto renewal of Bank Guarantee, against 
Performance Security shall be taken for a period as mentioned below-  
 

(a) Works having Performance Guarantee of 10 Years for road and Bridge Works - 
Construction Period+10Years + 3 Months 
 
22.2 The rates that are found to be unworkable by the Employer: - Performance Security to be 
deposited at the rate given below: 
a) If rates are below 10% and up to 20%, the additional performance security shall be equal TO 

Twice the value equal to the percentage below 10% of probable amount of contract (PAC). 
b) If rates are below 20% - The performance security shall be as per (a) and three times the value 

below 20% of probable amount of contract (PAC). 
 
The following mathematical method should be adopted for calculating the amount of Additional 
Performance Guarantee as above: 
 
(a) If the Estimated Cost (PAC) of the tender is Rs. 100.00 lakh and the successful tenderer have 
quoted rate 27% below, the calculation of Additional Performance Guarantee will be as follows: - 
 
Amount of Additional Performance Guarantee shall be calculated 
as per (a) = (Probable Amount of Contract x2 - Rates below ISSR beyond 10%) = 100x 2x (20%-
10%) = 20.00 Lakh 
As per (b) 

= Probable Amount of Contract x2 (Rates below ISSR beyond 20%) =100 x 3 x (27-20) = 
21.00 lakhs  

 
Thus total 41 lakhs (20+21) additional performance guarantee deposited.Signing of Contract 
Agreement  
 

23.1 The successful bidder shall have to furnish Performance Security and Additional Performance 

Security, if any, and sign the contract agreement within 15 days of issue of LOA.  

23.2 The signing of contract agreement shall be reckoned as intimation to commencement of work. No 

separate work order shall be issued by the Employer to the contractor for commencement of work.  

23.3 In the event of failure of the successful bidder to submit Performance Security and Additional 

Performance Security, if any or sign the Contract Agreement, his EMD shall stand forfeited without 

prejudice to the right of the employer for taking any other action against the bidder.  
 
24. Corrupt Practices  
 

The Employer requires that bidders observe the highest standard of ethics during the procurement and 

execution of contracts. In pursuance of this policy, the Employer:  

i. May reject the bid for award if it determines that the bidder recommended for award has, directly or 

through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the 

Contract; and  

ii. May debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to participate 

in bids, if it at any time determines that the bidder has, directly or through an agent, engaged in corrupt, 

fraudulent, collusive, or coercive practices in competing for, or in executing, a contract. For the purposes 
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of this provision, the terms set forth above are defined as follows:  

a. "Corrupt Practice" means the offering, giving, receiving, or soliciting, directly or indirectly, 
anything of value to influence improperly the actions of another party;  

 
b. "Fraudulent Practice" means any act or omission, including a misrepresentation, that knowingly 

or recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to 
avoid an obligation;  

c. "Coercive Practice" means impairing or harming, or threatening to impair or harm, directly or 
indirectly, any party or the property of the party to influence improperly the actions of a party;'  

d. "Collusive Practice" means an arrangement between two or more parties designed to achieve an 
improper purpose, including influencing improperly the actions of another party.   

[End of ITB] 
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BID DATA SHEET 

GENERAL 

SR. No. Particulars Data 

1 Office inviting tender NAGAR PARISAD MANPUR  

2 NIT No  426XXXXX 
3 Date of NIT 19/05/2026 
4 Bid document download available 

from 
From: 20/05/2026, 10:00AM 

 date & time To: 04/06/2026, 6:00 PM 

5 Website link https://mptenders.gov.in/nicgep/app 
SECTION 1 – NIT 

Clause 
Reference 

Particulars Data 

2 Portal fees As Applicable 
3 Cost of bid document Rs20000/- 

 Cost of bid document Payable at Online 

 Cost of bid document In favor of Online 

4 Affidavit format Annexure B 
5 Pre-qualifications required yes 

 If Yes, details Annexure C 

 If Yes, details Annexure D 
7 Key dates Annexure A 

SECTION 2 – ITB  

Clause 
Reference 

Particulars Data 

1 Name of work Construction of cc road under cm monit 

2 Specifications Annexure – E 

  In addition to as below- 

  (A) In case of roads and bridge works:  

  Specification for road and bridge 

  Work(fifth revision) by Morth. 

  (B) In case of Building Works 

           Specification for building work byCPWD 

          (C) Stipulation by S.O.R in Force. 

3 
Procedure for participation in e- 
tendering Annexure – F 

4 Whether Joint Venture is allowed No 

9 If yes, requirement for Joint 
Venture  

Pre bid meeting to be held NO 

 If Yes, Date, Time & Place  

Date: 

 Time from: 

 Place: 
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Clause 
Reference Particulars Data 

12 Envelope-A containing: Submits Online Only  

 

Registration number or proof of application 
for registration and  organizational details 
as per Annexure H 

i.  
ii. Cost of Bid Document 
iii. EMD 
iv. An affidavit duly notarized as per 
v. Blacklisting undertaking certificate by 

the contractor 
vi. Pan card, gst and Epfo 
vii. Esic ,bocw,ismw 

 
 
 
 
Annexure - B 

14 Envelope-B Technical Proposal   
Yes annexure -1 and annexure -1 
(formate 1-1 to 1-5) 

        
     

15 Envelope-C Financial Bid   Annexure-J 
    

 Materials to be issued by the department  Annexure-K 
       

16 Period of Validity of Bid 180 Days 

17 Earnest Money Deposit Rs 549020/- 

 
Forms of Earnest Money Deposit 

Online payment through Debit 
Card/Credit Card /Internet Banking or 
system Generated Challan. 

 Account Detail for online EMD payment As Per Portal Rule 

19.70 Envelope B as specified in clause 12 of ITB.  Online Only  

21 Letter of Acceptance (LoA) Annexure L 

22 Amount of Performance Security 

Performance Security to be deposited @ 
3 (Three) % of the PAC amount. 

 

 

Additional Performance Security, if any  The rates that are found to be 
unworkable by the Employer: -
Performance Security to be deposited at 
the rate given below: 
c) If rates are below 10% and up to 

20%, the additional performance 
security shall be equal to twice the
value equal to the percentage below 
10% of probable amount of contract 
(PAC). 

d) If rates are below 20% - The 
performance security shall be as per 
(a) and three times the value below 
20% of probable amount of contract 
(PAC). 
 
The following mathematical method 
should be adopted for calculating the 
amount of Additional Performance 
Guarantee as above: 
 
(a) If the Estimated Cost (PAC) of 
the tender is Rs. 100.00 lakh and the
successful tenderer have quoted rate 
27% below, the calculation of 
Additional Performance Guarantee 
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will be as follows: - 
 
Amount of Additional Performance 
Guarantee shall be calculated 
as per (a) = (Probable Amount of 
Contract x2 - Rates below ISSR 
beyond 10%) = 100x 2x (20%-10%) 
= 20.00 Lakh 
As per (b) 

= Probable Amount of Contract 
x3 (Rates below ISSR beyond 
20%) =100 x 3 x (27-20) = 
21.00 lakhs  

 
Thus total 41 lakhs (20+21) 

additional performance 
guarantee deposited. 

 
Additional Security Deposit for DLP 
Period 

Performance Guarantee 3% of PAC + 
Security Deposit 7% of each bill 
+addition security deposit 5% of each 
bill 

 

  

Release of Additional Security Deposit for 
DLP Period 

The additional Security Deposit 
deducted from the running bills shall be 
released (distributed in equal 
installments) after each year of 
successful completion of DLP 
Period/extended performance 
guarantee period, if any. 

Extension of Time 
Clause-14 

 The contract is for completion of 
works and therefore non approval of 
EOT (extension of time) shall not in 
any way invalidate the contract. The 
contractor will have to complete the 
works. 

 In the event of delays attributable to 
the contractor, the EOT shall not be 
given by the Engineer-in-Charge and 
the Liquidated Damages shall be 
levied from the contractor in 
accordance with the provisions of 
the contract.  
In the event, the delays are not 
attributable to the contractor the 
EOT may be issued by the Engineer-
in-Charge Competent Authority (as 
mentioned in contract data) without 
imposition of Liquidated Damages 
either Suo-motto or on a written 
request of the contractor. It is 
clarified that out of the total delays 
in completion of works, the EOT 
shall be issued only for the part, 
which is not attributable to the 
contractor and in this regard 
speaking order is to be made by the 
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competent authority. 

Defect Identification and Rectification 

Note: In accordance with Clause 18 the 
defects observed in the works during 
the Defect Liability Period shall be 
intimated by the Engineer-in-Charge to 
the contractor and the contractor shall 
rectify the defects promptly. In case the 
defects are not removed in reasonable 
time, the same can be got done by the 
Engineer-in-Charge by way of- 
(a) deploying departmental labour and 

material or 
(b) Engaging a contractor by issuing a 

work order at contract rate/SOR rate 
Ог 

(c) Sanctioning supplementary work in 
an existing agreement to a contractor 
for zonal works or other similar 
work Ог 

(d) Inviting open tender or 
(e) Combination of above 

The Engineer-in-Charge shall assess the 
cost of such rectification, along with an 
additional amount of 20% (twenty 
percent) amount of cost of rectification 
after correction of defects, which shall 
be recoverable from the contractor from 
his Performance Security or any amount 
due or that may become due to him and 
from other available securities. If 
available amount due/ or may become 
due towards contractor amount is not 
sufficient to meet the expenses incurred 
on rectification, the balance amount 
may be recovered as Land Revenue 
Arrears as per MPLRC. 

  

Variation in Quantity and Price 

In Addition to existing provisions, 
Additional amendments are proposed: - 

a) If the Specified quantity of any 
Items in BOQ is exceeding by 
more than 10%,  

b) If new items have to be used 
which are not specified in BOQ. 

c) If any substitute item has to be
used. 

d) Descoping of any item by a 
quantity exceeding 20% of 
quantity specified in the BOQ, 
revised technical sanction shall 
be sought prior to execution. 
In all the above specified cases 
revised Technical Sanction shall 
be sought prior to execution of 
the item. 

 If cost exceeds more than 10% 



E-Tender UADD, BHOPAL Page 16 

of the amount administrative 
approval and revised technical 
sanction needs to be taken again. 

 
   

 
Performance security in the format Annexure M 

 
  

 
Performance security in favour of  

  
 

 

 

 

Qualification Criteria for all tenders A bidder, whether alone, or in joint 
venture, should not have Seven or more 
projects/work in hands running beyond the 
scheduled completion period as on tender 
date for any reason whatsoever otherwise 
he will be considered disqualified.   
 

 

   

   

   
   
   

  

The bidder has to provide 
Litigation/Debarment history in any of 
the GoMP/ GoI /any other department
works in the prescribed format as per 
annexure “A”. 
Contractor should not be 
blacklisted/debarred by the GoMP/ GoI 
/any other departments in any other states 
on the bid submission date and upto the 
Signing of Agreement date and in such case 
of blacklisting/debarment the bid shall be 
disqualified. 

   
   

 
No Blacklisting undertaking by contractor 

  

 
Variation in Quantity and Price 

 
 

 
 

  

 
 

  
  

 

 
  
  
  
  
  
  
  

  
  

  

  

  

   

   

 
 
 

CMO  
NAGAR PARISAD MANPUR 
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Declaration of the Debarment/Blacklisting 

(UNDERTAKING CERTIFICATE ) 

ANNEXURE “A1” 

Sr. 
No. 

Name 
of the 
Work 

Name 
of the 

agency 
with 

compl
ete 

Addre
ss 

Name of the 
Authority 

issuing 
debarment/bla

cklisting 

Status of the 
debarment/b

lacklisting 

Validit
y of 
the 

debar
ment/b
lacklist

ing 

Current Status of the 
debarment/blacklistin

g, if any 
Na
me 
of 
the 

cour
t 

Peti
tion 
no. 

Reason 
of the 

debarm
ent/blac
klisting 

1.          

2.          

3.          

 

 I hereby certify that the above information is true and correct to the best of my 
knowledge 

            Signature of Bidder  
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Annexure - A 
        (See Clause 1,7 of Section 1-NIT) 

 
Critical Dates  

KeyDates 

 

 
 
 
 

 
 
 
 
 
 
 
 
 
 

S.No 
Works 

DepartmentStage Bidder'sStage Start Expiry Envelop 

Date Tim Date Tim  

  
Purchase of 

Tender-Online 

20/05/2026 10.00am 04/06/2026 6:00pm Envelop a,b,c 

  
Bid 

Submission- 
Online 

20/05/2026 10.00am 04/06/2026 6:00pm Envelop a,b,c 

  
 

     

 
submissionOp

en 
(Envelope-A) 

     
 

Envelop 

 
Technical 

proposalopen 
(PQEnvelope-B) 

     
 

Envelop 

 
FinancialBid 

Open(Envelope 
C) 

     
 

Envelop 
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Annexure - B 
(See clause 3 of section 1-NIT) 

||AFFIDAVIT|| 
 

(To be contained in Envelope A) 

(On Non Judicial Stamp of Rs. 200) 
 

I/we ______________________________________who is/are ________________________ 

(status in the firm/ company) and competent for submissions of the affidavit On behalf of 

M/S______________________________________ (contractor) do solemnly affirm an oath and state 

that: 
 

I/we am/are fully satisfied for the correctness of the certificates/records submitted in support 

of the following information in bid documents which are being submitted in response to notice 

inviting e-tender No. ______________________________________for______________________ 
 
(Name of work) dated ____________________________ issued by the __________________ (Name 

of the department). 
 

I/we am/ are fully responsible for the correctness of following self-certified information/ 

digitally signed documents and certificates: 
 

1. That the self-certified information /digitally signed documents given in the bid document are 
fully true and authentic. 

 
2. That:  

 
a. Information regarding financial qualification and annual turnover, submitted online is 

correct. 
 

b. Information regarding various technical qualifications, submitted online is correct. 
 
 

3. No close relative of the undersigned and our firm/company is working in the department.  
 

Or 
 

Following close relatives are working in the department: 
 

Name_____________ Post ________________ Present Posting__________________. 
 
 
 
 

Signature with Seal of the Deponent (Bidder) 
 
 
I/we, __________________; ________________ above deponent do hereby certify that the facts 

mentioned in above paras 1 to 3 are correct to the best of my knowledge and belief. In the event of 

any information is found to be incorrect/ untrue or found violated, then without giving any prior 

notice, our bid shall be liable for rejection or termination of contract, without prejudice to any other 

rights of remedy including the forfeiture of the bid security/performance security.  

Verified today____________________ (dated) at ____________________ (place). 
NOTE:- Notrized adhisive ticket should be rupees 50 
 

Signature with Seal of the Deponent (Bidder) 
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Annexure - C 
(See clause 5 of section 1-NIT) 

Pre-Qualifications Criteria 
 
The bidder should have: 

 
A. Financial  

 
i.   experience of having successfully executed: (similar work means cc road /drain) 

 
a. three similar works each costing not less than the amount equal to 30% of the probable amount 

of contract during the last 3 financial years; or  
 

b. two similar works each costing not less than the amount equal to 40% of the probable amount 

of contract during the last 3financial years; or  
 

c. one similar workof aggregate cost not less than the amount equal to 50% of the probable  
 

amount of contract in any one financial year during the last 3 financial years; 
 

ii. Average annual construction turnover on the construction works not less than 50% of the probable 

amount of contract during the last 3 financial years.  
 

iii. Executed similar items of work in any one financial year during the last 3 financial years, which 

should not be less than the minimum, physical requirement, if any, fixed for the work.  
 

iv. Bid Capacity - Bidder shall be allotted work up to his available Bid Capacity, which shall be 

worked out as given in format 1-2 of Annexure I.  
 
B. Physical  

 
Physical qualifications for the work shall be as below  

 

S.No Particulars Quantity Period 
    

1 Physical qualification required Yes/No 
   

2 Earthwork   
 

3 Concrete work 
 

(The Employer shall specify all physical qualifications required). 
 
Note: Above criteria are indicative, subject to suitable stipulations by the departments and specific Bid. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



26  
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Annexure - D 

(See clause 6 of section 1-NIT)  
Special Eligibility Criteria 

 

 
The bidder should have experience of: 
 
 
 

A. Cc road 
 
 
 
 
Note: Above criteria are indicative, subject to suitable stipulations by the departments and specific bid. 
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Annexure - E 
(See clause 2 of sections 2- ITB & Clause 10 of GCC) 

 
Specifications 

 
 
 
 

1. MP UADD Specifications for relevant volume of Integrated Standard Schedule of Rates, 08 Nov 
2025 

 
2. As per Drawing Design 

 
3. IRC 

 
 
 
 
 
The provisions of general/special conditions of contract, those specified elsewhere in the bid document, as 

well as execution drawings and notes, or other specifications issued in writing by the Employer shall form 

part of the technical specifications of this work. 
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Annexure - F 
(See clause 3 of sections 2- ITB) 

 
Procedure for Participation in e-Tendering 

 
1) Bidders are required to enroll on the e-Procurement module of the Central Public Procurement 

Portal (URL: https://mptenders.gov.in/nicgep/app) by clicking on the link “Online bidder 
Enrollment” on the MP TENDERS Portal which is free of charge. 

2) As part of the enrolment process, the bidders will be required to choose a unique username and 
assign a password for their accounts.  

3) Bidders are advised to register their valid email address and mobile numbers as part of the 
registration process. These would be used for any communication from the MP TENDERS Portal.  

4) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate  
(Class II or Class III Certificates with signing key usage) issued by any Certifying Authority 
recognized by CCA India (e.g. Sify /  nCode / eMudhra etc.), with their profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible 
to ensure that they do not lend their DSC’s to others which may lead to misuse. 

6) Bidder then logs in to the site through the secured log-in by entering their user ID / password and 
the password of the DSC / e-Token. 

 

SEARCHING FOR TENDER DOCUMENTS  

1) There are various search options built in the MP TENDERS Portal, to facilitate bidders to search 
active tenders by several parameters. These parameters could include Tender ID, Organization 
Name, Location, Date, Value, etc. There is also an option of advanced search for tenders, wherein 
the bidders may combine a number of search parameters such as Organization Name, Form of 
Contract, Location, Date, Other keywords etc. to search for a tender published on the MP 
TENDERS Portal.  

2) Once the bidders have selected the tenders they are interested in, they may download the 
required documents / tender schedules. These tenders can be moved to the respective ‘My 
Tenders’ folder. This would enable the MP TENDERS Portal to intimate the bidders through SMS / 
e-mail in case there is any corrigendum issued to the tender document.  

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they want 
to obtain any clarification / help from the Helpdesk.  
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PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the tender document before 
submitting their bids.  

2) Please go through the tender advertisement and the tender document carefully to understand the 
documents required to be submitted as part of the bid. Please note the number of covers in which 
the bid documents have to be submitted, the number of documents - including the names and 
content of each of the document that need to be submitted. Any deviations from these may lead 
to rejection of the bid.  

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 
document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid 
documents may be scanned with 100 dpi with black and white option which helps in reducing size 
of the scanned document.    

4) To avoid the time and effort required in uploading the same set of standard documents which are 
required to be submitted as a part of every bid, a provision of uploading such standard documents 
(e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders. 
Bidders can use “My Space” or ‘’Other Important Documents’’ area available to them to upload 
such documents. These documents may be directly submitted from the “My Space” area while 
submitting a bid, and need not be uploaded again and again. This will lead to a reduction in the 
time required for bid submission process. 

 

SUBMISSION OF BIDS 

1) Bidder should log into the site well in advance for bid submission so that they can upload the bid 
in time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to 
other issues. 

2) The bidder has to digitally sign and upload the required bid documents one by one as indicated in 
the tender document. 

3) Bidder has to select the payment option as “online” to pay the tender fee / EMD. 

4) Bidder should prepare the EMD as per the instructions specified in the tender document.  

5) Bidders are requested to note that they should necessarily submit their financial bids in the format 
provided and no other format is acceptable. If the price bid has been given as a standard BoQ 
format with the tender document, then the same is to be downloaded and to be filled by all the 
bidders. Bidders are required to download the BoQ file, open it and complete the white coloured 
(unprotected) cells with their respective financial quotes and other details (such as name of the 
bidder). No other cells should be changed. Once the details have been completed, the bidder 
should save it and submit it online, without changing the filename. If the BoQ file is found to be 
modified by the bidder, the bid will be rejected.  

6) The server time (which is displayed on the bidders’ dashboard) will be considered as the standard 
time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. 
The bidders should follow this time during bid submission. 

7) All the documents being submitted by the bidders would be encrypted using PKI encryption 
techniques to ensure the secrecy of the data. The data entered cannot be viewed by unauthorized 
persons until the time of bid opening. The confidentiality of the bids is maintained using the 
secured Socket Layer 128-bit encryption technology. Data storage encryption of sensitive fields is 
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done. Any bid document that is uploaded to the server is subjected to symmetric encryption using 
a system generated symmetric key. Further this key is subjected to asymmetric encryption using 
buyers/bid openers public keys. Overall, the uploaded tender documents become readable only 
after the tender opening by the authorized bid openers. 
 

7) The uploaded tender documents become readable only after the tender opening by the 
authorized bid openers. 

8) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid Submission” in 
the portal), the portal will give a successful bid submission message & a bid summary will be 
displayed with the bid no. and the date & time of submission of the bid with all other relevant 
details.  

9) The bid summary has to be printed and kept as an acknowledgement of the submission of the bid. 
This acknowledgement may be used as an entry pass for any bid opening meetings. 

 

ASSISTANCE TO BIDDERS  

1) Any queries relating to the tender document and the terms and conditions contained therein 
should be addressed to the Tender Inviting Authority for a tender or the relevant contact person 
indicated in the tender.  

3. Any queries relating to the process of online bid submission or queries relating to MP TENDERS Portal in 
general may be directed to the 24x7 MP TENDERS Portal Helpdesk. 
 

4. Set Up of Bidder’s Computer System:  

 
In order for a bidder to operate on the e-tendering System, the Computer System of the bidder is 

required to be set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. The details are 

available at https://mptenders.gov.in/nicgep/app  

 
5. Key Dates:  

 
The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their side for tasks 

and responsibilities to participate in the bid, as all the stages of each bid are locked before the start time 

and date and after the end time and date for the relevant stage of the bid as set by the Department.  

 
6. Preparation and Submission of Bids  

 
The bidders have to prepare their bids online, encrypt their bid Data in the Bid forms and submit Bid of 

all the envelopes and documents related to the Bid required to be uploaded as per the time schedule 

mentioned in the key dates of the Notice inviting e-Tenders after signing of the same by the Digital 

Signature of their authorized representative.  

 
7. Purchase of Bid Document  

 
For purchasing of the bid document bidders have to pay Service Charge online ONLY which is Rs. [as 
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per Bid Date Sheet]. Cost of bid document is separately mentioned in the Detailed NIT. The Bid 

Document shall be available for purchase to concerned eligible bidders immediately after online release 

of the bids and upto scheduled time and date as set in the key dates. The payment for the cost of bid 

document shall be made online through Debit/Credit card, Net banking or NEFT Challan through the 

payment gateway provided on the portal.  

 
8. Withdrawal, Substitution and Modification of Bids  

 
Bidder can withdraw and modify the bid till Bid submission end date. 
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Annexure - G 

(See clause 4 of sections 2- ITB) 

NA 
Joint Venture (J.V.) 

 
If J.V. is allowed following conditions and requirements must be fulfilled - 
 

1. Number of partners in a joint venture shall not exceed 3 (three). The partners shall comply with the 

following requirements: 
 

a. One of the partners shall be nominated as being Lead Partner, and this authorization shall 'be 

evidenced by submitting a power of attorney signed by legally authorized signatories of all the 

partners;  
 

b. The bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally 

binding on all partners;  
 

c. The partner in charge shall be authorized to incur liabilities and receive instructions for and on 

behalf of any and all partners of the joint venture and the entire execution of the contract, 

including payment, shall be done exclusively with the partner in charge; all partners of the joint  
 

d. all the partners of the Joint Venture shall be liable jointly and severally for the execution of the 

contract in accordance with the contract terms, and a statement to this effect shall be included in 

the authorization mentioned under [c] above, as well as in the bid and in the Agreement [in case 

of a successful bid];  
 

e. The joint venture agreement should indicate precisely the role and responsibilities of all the 

members of JV in respect of planning, design, construction equipment, key personnel, work 

execution, and financing of the project including operation and maintenance of the works. All 

members of JV should have active participation in execution during the currency of the contract. 

This should not be varied/modified subsequently without prior approval of the employer;  
 

f. The joint venture agreement should be registered, so as to be legally valid and binding on all 

partners; and  
 

g. A copy of the Joint Venture Agreement entered into by the partners shall be submitted with the 

bid.  
 

2. All the partners should meet out the minimum qualifying criteria required for the bid and 

collectively must meet the criteria specified in full. Failure to comply with this requirement will 

result in rejection of the joint venture's bid. 
 

3. The performance security of a Joint Venture shall be in the name of the partner Lead Partner/joint 

venture. 
 

4. Attach the power of attorney of the partners authorizing the Bid signatory (IES) on behalf of the 

joint venture  
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5. An individual bidder cannot at the same time be member of a joint venture applying for this bid. 

Further, a member of a particular bidder joint venture cannot be member of any other bidder joint 

venture applying for this bid. 
 

6. Furnish details of participation proposed in the joint venture as below:  
 

DETAILS OF PARTICIPATION IN THE JOINT VENTURE 
 
Participation Details Firm 'A'(Lead Partner) Firm 'B'   Firm 'C' 
 
Financial 
 
Name of the Banker(s) 
 
Planning 
 
Construction Equipment 
 
Key Personnel 
 
Execution of Work 
 
(Give details on contribution of each) 
 

7. The partners of J.V. should satisfy the qualification criteria as below. 
a. The lead partner must meet at least 50% requirement of technical and financial eligibility 

criteria required for the bid 
b. The other partner (s) must meet at least 25% requirement of technical and financial 

eligibility criteria required for the bid. 
c. The lead partner and the other partners should together meet 100% of all the eligibility 

criteria required for the bid.  
8. For the meeting the minimum qualification criteria of experience of similar nature work, every 

partner can have experience of different work as define in similar nature works and together 
should have the experience of all type of works describe in similar nature work. 
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Annexure - H 
(See clause 12 of sections 2- ITB & clause 4 of GCC) 

 
ORGANIZATIONAL DETAILS 

 

S.No. Particulars Details 
   

1 Registration   number   issued   by   Centralized (If applicable, scanned copy of proof of 
 Registration System of Govt, of M.P. or Proof of application   for   registration   to   be 
 application for registration. uploaded) 
   

2 Valid Registration of bidder in appropriate class Registration No. Date (Scanned copy 
 through Centralized Registration of Govt, of MP of Registration to be uploaded) 
   

3 Name of Organization/ Individual/ Proprietary  
 Firm/ Partnership Firm  
   

4 Entity of Organization  

 Individual/ Proprietary Firm/ Partnership Firm  
 (Registered   under   Partnership   Act)/   Limited  
 Company (Registered under the Companies Act-  
 1956)/ Corporation/ Joint Venture  
   

6 Address of Communication  

7 PAN No.  

8  GST No   

9 Telephone Number with STD Code  
   

10 Fax Number with STD Code  
   

11 Mobile Number  
   

12 E-mail Address for all communications  
   

 Details of Authorized Representative  
   

13 Name  
   

14 Designation  
   

15 Postal Address  
   

16 Telephone Number with STD Code  
   

17 Fax Number with STD Code  
   

18 Mobile Number  
   

19 E-mail Address  
   

 
Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of Association and 

Memorandum of Association along with registration certificate of the company shall have to be enclosed. 
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Signature of Bidder with Seal  
Date: 

 
Annexure - I 

(See clause 14 of sections 2- ITB) 

 
Envelope - B, Technical Proposal 

Technical Proposal shall comprise the following documents: 
 

S.No. Particulars Details to be submitted 
   

1 Experience - Financial & Physical Annexure -1 (Format: 1-1) 
   

2 Annual Turnover Annexure -1 (Format: 1-2) 
   

3 List of technical personnel for the key positions Annexure -1 (Format: 1-3) 
   

4 List of Key equipment/ machines for quality control labs Annexure -1 (Format: 1-4) 
   

5 List of Key equipment/ machines for construction work Annexure -1 (Format: 1-5) 
   

 
Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed.  
 

2. Technical Proposal uploaded otherwise will not be considered.  
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Annexure - I (Format: I-1) 
(See clause 14 of sections 2- ITB)  

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 
 
A. Financial Requirement:  

 
The bidder should have completed either of the below:( similar work means cc road/ drain) 

 
a. Three similar works each costing not less than the amount equal to 30% of the probable amount 

of contract during the last 3 financial years; or  
 

b. Two similar workseach costing not less than the amount equal to 40% of the probable amount 
of contract during the last 3 financial years; or  

 
c. One similar workof aggregate cost not less than the amount equal to 50% of the probable 

amount of contract in any one financial year during the last 3 financial years;   
To be filled in by the contractor: 

 
i. Details of successfully completed similar works shall befurnished in the following 

 
format. 

 
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar 

 
work. 

 
Agreement Name of Date of Work Date of Amount of Employer's Name 

Number & Year Work Order Completion Contract and Address 
      
      
      

 
Existing commitments - (Value of 'C' for Bid Capacity formula) 

 
Agreement Name of Date of Work Date of Amount of Amount of Employer's 

Name 
       
       
       
 

B. Physical Requirement: 
Execution of similar items of works in any one financial year during the last three financial years 
should not be less than the minimum physical requirement fixed for the work. 

 

SNo Particulars 
Actual Quantity Executed (To be filled in by the contractor) 

 
    

Year -1 Year -2 Year -3  

  
 

      

1 Physical qualification required    
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2 Earthwork    
 

3 Concrete work    
 

 
Note: 

 
1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed in 

any one year during the last 3 financial years. 
 

2. Similar works: The similarity shall be based on the physical size, complexity, methods 

technology or other characteristics of main items of work viz. earth work, cement concrete, 

Reinforced cement concrete, brick masonry, stone masonry etc. 
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Annexure - I (Format: I-2) 
(See clause 14 of sections 2- ITB)  

ANNUAL TURN OVER 
 
Requirement: 
 

i. Average annual construction turnover on the construction works not less than 50% of the 
probable amount of contract for 3 consecutive years during the last 4 financial years. 

ii. Executed similar items of work in any one financial year during the last 3 financial years, 
which should not be less than the minimum, physical requirement, if any, fixed for the work.  

iii. Average annual construction turnover on the construction works not less than 50% of the probable 
amount of contract during the last 5 financial years; 

 
To be filled in by the contractor: 
Financial Year Payments received for contracts in progress or completed 
 
1 
 
2 
 
3 
 
4 
 
5 
 
 
Note: 
 

i. Annual turnover of construction should be certified by the Chartered Accountant,  
 

ii. Audited balance sheet including all related notes, and income statements for the above financial 

years to be enclosed.  

iii. It is clarified that works completed/executed before last date of bid submission in the current 
financial year shall also be considered towards works experience requirement described in 
Annexure-C and Annexure-1-1 of the document. Therefore, for this purpose the works 
completed/executed during current financial year up to last date of Bid submission shall be 
considered in this case last 5 financial year will be counted as current financial year and 4 
years backwards. 

 
 
Bid Capacity 
 

Applicants who meet the minimum qualifying criteria in the evaluation as stated above are to be 

evaluated further for bid capacity as under: 
 

Bid Capacity = (1.5 A X B) - C 
 
Where 
 

A=   Maximum value of civil engineering works executed in any one year during the last five 

year (10% weightage per year shall be given to bring the value of work executed at present price 

level) 
 



40  

 B= Proposed contract period in years.  
      C= Amount of work in hand at present.  
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nnexure - I (Format: I-3) 
(See clause 14 of sections 2- ITB &Clause 6 of GCC)  

List of Technical Personnel for the Key Positions 
         1 

S.No. 

M
inim

um
R

equirem
ent 

         Field Engineer 
KeyPosition 

         1  
Minimumr

equirement 

         Diplomain 
Civil 
Engineering 

Qualification 

         27 
Age 

         3 YEARS 
 
Similarworkexperie

nce 
         3 YEARS TotalWorkExperienc

e 
          

S.No. 

A
vailablew

iththebidder 

           
 

Nameof 
Personnel 

          
KeyPosition 

          
Qualification 

          
Age 

           
Similarworkexperie

nce 
          TotalWork 

Experience 
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 Annexure - I (Format: I-4)
 (See clause 14 of sections 2- ITB) 

ListofKeyEquipments/MachinesforQualityControlLabs 
 

Minimumrequirement AvailablewiththeBidder 
S. 

No. 
NameofEquipment/Machinery Quantity NameofEquipment/ 

Machinery 
Minimum
Quantity 

1 Diggingtoolslikepickaxe,shov
el,etc. 

  1 

2 ISSievesNos.withlidandpan(90mm,80m
m,63mm,53mm,45mm,37.5mm,26.5m
m,19mm,13.2mm,11.2mm,9.5mm,4.75 
mm,2.8mm,5.6mm,3.35mm,2.36mm,60
0Micron,425Micron 
,300Micron,150Micron,180
Micron,90Micronand75Mic
ron) 

  1 

3 SandPouringCylinderwithtraycompletef
orfieldDensitytest 

  1 

4 Speedymoisturemetercompl
etewithchemicals 

  1 

5 StraightEdges3.00metrewidth   1 

6 LiquidLimitandplasticlimit 
testingapparatuscompletewithwaterbott
leandglasswares 

  1 

7 Electronic/digitalbalance5kg   1 

8 Panbalancewithweightbox,5kg.   1 

9 Slumpcone   1 

10 Concretecubemoulds(150mmX150mm
) 

  1 

11 FreeswellingindextestAppara
tus 

  1 

12 Flakinessandelongationtestinggauge
s 

  1 

13 Waterabsorptiontestapparatus   1 

14 Specificgravitytestapparatus   1 

15 B.S.compactionapparatus   1 

16 Provingrings   1 

17 Glassware   1 

18 Autolevelandstaff   1 

19 Rapidmoisturemeter   1 

20 PostHoleAugerwithextensio
ns 

  1 

21 Measuringtape,spatula 
, 
glassware,porcelaindish,pest
le 
mortar 

  1 

22 StandardProctorDensityTestApparatus
withrammer 

  1 

23 Electronic/digitalbalance1kgwiththeleas
tcountof0.01gm 

  1 
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24 CamberBoard   1 
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25 CoreCutter(10cmdia)10cm/15cmheig
htcompletewithdollyandhummer. 

  1 

 
26 

 
CBRTestingmachine 

  1 

27 Oven(ambientto200°C)   1 

28 DigitalThermometers   1 

 AggregateSoundness 
testapparatus 

  1 

30 Concretecubetesting 
machine 

  1 

31 Firstaidbox   1 

32 SamplingPipette   1 

33 Balance   1 

34 DialGauges   1 

35 Thicknessgauge   1 

36 Waterstill(4ft.)   1 

37 A.I.V.testingequipment   1 

Theabovelistofessentialequipmentforqualitycontrolisforguidanceandisnotcomplete.Otherapparatusandequipmentasde
sired/requiredbytheEngineer-in-Chargeshallb1eprocuredbytheContractor 
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 Annexure - I (Format: I-5)
 (See clause 14 of sections 2- ITB) 

  

List of Key Equipment/ Machines for Construction Work 
  

Minimum requirement Available with the bidder 
  

S. No. Name of Equipment/ Machinery Quantity Name of Equipment/ Machinery Quantity 
     

 
 
Concrete FURRYMachine 

2 

  

 
 
MixerMachine 

2 

  

 
 
VIVBRATER  2   

 WATER TANK 5   

 grader 1   

 Vibro roller 1   
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Annexure - J 

(See clause 14 of sections 2- ITB)  
FINANCIAL BID 

(To Be Contained in Envelope-C) 
 
NAME OF WORK___________________________________________________________ 
 

I/We hereby bid for the execution of the above work within the time specified at the rate (in 

figures) __________________________ (in words) ____________________________percent below/ 

above or at par based on the Bill of Quantities and item wise rates given therein in all respects and in 

accordance with the specifications, designs, drawings and instructions in writing in all respects in 

accordance with such conditions so far as applicable. I/We have visited the site of work and am/ are 

fully aware of all the difficulties and conditions likely to affect carrying out the work. I/We have fully 

acquainted myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, 

nature and the extent of ground, working conditions including stacking of materials, installation of tools 

and plant conditions effecting accommodation and movement of labour etc. required for the satisfactory 

execution of contract. 
 

Should this bid be accepted, I/We hereby agree to abide by and fulfilment all the terms and 

provisions of the said conditions of contract annexed hereto so far as applicable, or in default thereof to 

forfeit and pay to the Governor of Madhya Pradesh or his successors in office the sums of money 

mentioned in the said conditions. 
 
Note: 
 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and 

item wise rates given therein shall be quoted.  
 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and 

words is found lower of the two shall be taken as valid and correct rate. If the bidder is not 

ready to accept such valid and correct rate and declines to furnish performance security and 

sign the agreement his earnest money deposit shall be forfeited.  
 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated 

as non-responsive.  
 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage 

quoted by the bidder.  
 

Signature of Bidder 
 

Name of Bidder 
 

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated 
 

the ______________day of______________20  __ 
 
 
Signature of Officer by whom accepted 
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Annexure - K 

(See clause 15 of sections 2- ITB)  
MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 

S.No. Name of material Rate (Issue rate) Unit Remarks 
     

 NILL    
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Annexure - L 

(See clause 21 of sections 2- ITB)  
LETTER OF ACCEPTANCE (LOA) 

 
No.__________ Dated: 
 
To, 
 

M/s.__________________________ 
 

(Name and address of the contractor) 
 
Subject: ____________________________________________ 
 

(Name of the work as appearing in the bid for the work) 

Dear Sir (s), 
 

Your bid for the work mentioned above has been accepted on behalf of the Governor of Madhya 

Pradesh at your bided percentage_________________ below/ above or at par the Bill of Quantities and 

item wise rates given therein. 
 

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter: 
 

a. The performance security/ performance guarantee of Rs.__________(in figures) (Rupees  
 

____________in words only). The performance security shall be in the shape of term 

deposit receipt/ bank guarantee of any nationalized / schedule commercial bank valid up to 

three months after the expiry of defects liability period.  
 

b. Sign the contract agreement  
 

Please note that the time allowed for carrying out the work as entered in the bid 

is________________ months including/ excluding rainy season, shall be reckoned from the date of 

signing the contract agreement. 
 

Signing the contract agreement shall be reckoned as intimation to commencement of work and 

no separate letter for commencement of work is required. Therefore, after signing of the agreement, you 

are directed to contact the Engineer-in-charge for taking the possession of site and necessary 

instructions to start the work. 
 
 

CMO 
NAGAR PARISAD MANPUR  
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Annexure - M 
(See clause 22 of sections 2- ITB)  

PERFORMANCE SECURITY 
 
To, 
 

________________________ [Name of Employer] 
 

________________________ [Address of Employer] 
 
 
WHEREAS________________________ [name and address of Contractor] (Hereinafter called "the 

Contractor") has undertaken, in pursuance of Letter of Acceptance No.________________________ 
 
dated ____________________ to execute _______________ [Name of Contract and brief description 

of Works] (hereinafter called "the Contract"). 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you 

with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance 

with his obligation in accordance with the Contract; 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the 

Contractor, up to a total of_______________________ [amount of guarantee] * 
 
_________________(in words), such sum being payable in the types and proportions of currencies in 

which the Contract Price is payable, and we undertake to pay you, upon your first written demand and 

without cavil or argument, any sum or sums within the limits of________________________[amount 

of guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your demand 

for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the contractor before presenting us 

with the demand. 
 
We further agree that no change or addition to or other modification of the terms of the Contract of the 

Works to be performed there under or of any of the Contract documents which may be made between 

you and the Contractor shall in any way release us from any liability under this guarantee, and we 

hereby waive notice of any such change, addition or modification. This guarantee shall be valid until 3 

(three) months from the date of expiry of the Defect Liability Period. 

 
Signature, Name and Seal of the guarantor 
Name of Bank  
Address  
Phone No., Fax No., E-mail Address, of Signing Authority 
Date  
* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified 

in the Contract including additional security for unbalanced Bids, if any and denominated in Indian 

Rupees. 
 
NOTE:- The upfront E-Bank Guarantee, along with auto renewal of Bank Guarantee, against 
Performance Security shall be taken for a period as mentioned below-  
 

(a) Works having Performance Guarantee of 10 Years for Road and Bridge Works - Construction 
Period+10 Years + 3 Months 
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SECTION 3 

 
Conditions of Contract 

 
Part - I General Conditions of Contract [GCC] 

 
Table of Clauses of GCC 

 
Clause Particulars Clause Particulars 

No  No  
    

A. General 21 Payments for Variations and / or Extra 
  Quantities 
   

1 Definitions 22 No compensation for alterations in or 
   restriction of work to be carried out. 
    

2 Interpretations and Documents 23 No Interest Payable 
    

3 Language and Law 24 Recovery from Contractors 
    

4 Communications 25 Tax 
    

5 Subcontracting 26 Check Measurements 
    

6 Personnel 27 Termination by Engineer in Charge 
    

7 Force Majeure 28 Payment upon Termination 
    

8 Contractor's Risks 29 Performance Security 
    

9 Liability For Accidents To Person 30 Security Deposit 
    

10 Contractor to Construct the Works 31 Price Adjustment 
    

11 Discoveries 32 Mobilization and Construction Machinery 
   Advance 
    

12 Dispute Resolution System 33 Secured Advance 
    

B. Time Control 34 Payments Certificates 
   

13 Programme E. Finishing the Contract 
    

14 Extension of Time 35 Completion Certificate 
    

15 Compensation for Delay 36 Final Account 
    

16 Contractor's quoted percentage F. Other Conditions of Contract 
    

C. Quality Control 37 Currencies 
   

17 Tests 38 Labour 
    

18 Correction of Defects noticed during the Defect 39 Compliance with Labour Regulations 
 Liability Period   
    

D. Cost Control 40 Audit and Technical Examination 
   

19 Variations - Change in original Specifications, 41 Death or Permanent Invalidity of Contractor 
 Designs, Drawings etc.   
    

20 Extra Items 42 Jurisdiction 
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A. General 
 
1. DEFINITIONS  
 

1.1 Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid. 
 

1.2 Chief Engineer: means Chief Engineer of the zone/ basin concerned. 
 

1.3 Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement.  
 

1.4 Contract: means the Contract between the Employer and the Contractor to execute, complete 

and/or maintain the work. Agreement is synonym of Contract and carries the same meaning 

wherever used.  
 

1.5 Contract Data: means the documents and other information which comprise of the Contract. 
 

1.6 Contractor: means a person or legal entity whose bid to carry out the work has been accepted 

by the Employer.  
 

1.7 Contractor's bid: means the completed bid document submitted by the Contractor to the 

Employer.  
 

1.8 Contract amount: means the amount of contract worked out on the basis of accepted bid. 
 

1.9 Completion of work: means completion of the entire contracted work. Exhaustion of quantity 

of any particular item mentioned in the bid document shall not madly completion of work or 

any component thereof.  
 

1.10 Day: means the calendar day. 
 

1.11 Defect: means any part of the work not completed in accordance with the specifications 

included in the contract.  
 

1.12 Department: means Department of the State Government viz. Water Resources 

Department, Public Works Department, Public Health Engineering Department, Rural 

Engineering Service and any other organisation which adopts this document.  
 

1.13 Drawings: means drawings including calculations and other information provided or 

approved by the Engineer-in-Charge.  
 

1.14 Employer: means the party as defined in the Contract Data, who employs the Contractor 

to carry out the work. The Employer may delegate any or all functions to a person or body 

nominated by him for specified functions. The word Employer / Government / Department 

wherever used denote the Employer.  
 

1.15 Engineer: means the person named in the Contract Data.  
 

1.16 Engineer in charge: means the person named in the Contract Data.  
 

1.17 Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site 

for execution of work.  
 

1.18 Government: means Government of Madhya Pradesh. 
 

1.19 In Writing: means communicated in written form and delivered against receipt. 
 

1.20 Material:  means all supplies, including consumables, used by the Contractor for 
 

Incorporation in the work. 
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1.21 Superintending Engineer: means Superintending Engineer-in-Charge of the Circle 

concerned.  
 

1.22 Stipulated period of completion: means the period in which the Contractor is required to 

complete the work. The stipulated period is specified in the Contract Data. 
 

1.23 Specification: means the specification of the work included in the Contract and any 

modification or addition made or approved by the Engineer-in-Charge.  
 

1.24 Start Date: means the date of signing of agreement for the work. 
 

1.25 Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorized to carry out a part of the construction work under the Contract.  
 

1.26 Temporary Work: means work designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the work.  
 

1.27 Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning wherever 

used.  
 

1.28 Variation: means any change in the work which is instructed or approved as variation 

under this contract.  
 

1.29 Work: The expression "work" or "works" where used in these conditions shall unless there 

be something either in the subject or context repugnant to such construction, be construed 

and taken to mean the work by virtue of contract, contracted to be executed, whether 

temporary or permanent and whether original, altered, substituted or additional.  
 
2. INTERPRETATIONS AND DOCUMENTS  
 

2.1 Interpretations  
 

In the contract, except where the context requires otherwise:  
 

a. Words indicating one gender include all genders;  
 

b. Words indicating the singular also include the plural and vice versa.  
 

c. Provisions including the word "agree", "agreed" or "agreement" require the agreement to be 
recorded in writing;  

 
d. Written" or "in writing" means hand-written, type-written, printed or electronically made, 

and resulting in a permanent record;   
2.2 Documents Forming Part of Contract:  

 
1. NIT with all amendments.  

 
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures) 3. 

Conditions of Contract:  
 

i. Part I General Conditions of Contract and the Contract Data; with all Annexures  
 

ii. Part If Special Conditions of Contract.  
 

4. Specifications  
 

5. Drawings  
 

6. Bill of Quantities  
 

7. Technical and Financial Bid  
 

8. Agreement, and  
 

9. Any other document(s), as specified.  
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3. Language and Law  
 

The language of the Contract and the law governing the Contract are stated in the Contract Data.  
 
4. Communications  
 

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be 

sent to the address or contact details given by the Contractor in [Annexure H of ITB]. The address 

and contact details for communication with the Employer/Engineer shall be as per the details given 

in the Contract Data. Communication between parties that are referred to in the conditions shall be 

in writing. The notice sent by facsimile (fax) or other electronic means (email) shall also be 

effective on confirmation of the transmission. The notice sent by registered post or speed post shall 

be effective on delivery or at the expiry of the normal delivery period as undertaken by the postal 

service. In case of any change in address for communication, the same shall be immediately notified 

to Engineer-in-Charge.  
 
5. Subcontracting  
 

Subcontracting shall be permitted for contracts of value more than amount specified in the Contract 

Data with following conditions.  
 

a. The Contractor may subcontract up to 25 percent of the contract price with the approval 

of the Employer in writing, but will not assign the Contract. Subcontracting shall not 

alter the Contractor's obligations.  
 

b. Following shall not form part of subcontracting:  
 

i. Hiring of labour through a labour contractor.  
 

ii. The purchase of Materials to be incorporated in the works.  
 

iii. Hiring of plant & machinery.  
 

c. The sub-contractor will have to be registered in the appropriate category in the 

centralized registration system for contractors of the GoMP.  
 
6. Personnel  
 

6.1 The Contractor shall employ for the construction work and routine maintenance the technical 

personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If the Contractor 

fails to deploy required number of technical staff, recovery as specified in the Contract Data 

will be made from the Contractor.  
 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s staff 

or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 

within three days and has no further connection with the Works in the Contract. 
 
7. Force Majeure  
 

7.1 The term "Force Majeure" means an exceptional event or circumstance:  
 

a. Which is beyond a Party's control,  
 

b. Which such Party could not reasonably have provided against before entering into the 

Contract,  
 

c. Which, having arisen, such Party could not reasonably have avoided or overcome, and  
 

d. This is not substantially attributable to the other Party.  
 

Force Majeure may include, but is not limited to, exceptional events or circumstances of the 
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kind listed below, so long as conditions (a) to (d) above are satisfied:  
 

i. War, hostilities (whether war be declared or not), invasion, act of foreign enemies,  
 

ii. Rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, 

revolution, insurrection, military or usurped power, or civil war,  
 

iii. Riot, commotion, disorder, strike or lockout by persons other than the Contractor's 

Personnel,  
 

iv. Munitions of war, explosive materials, ionising radiation or contamination by radio-

activity, except as may be attributable to the Contractor's use of such munitions, 

explosives, radiation or radio-activity, and  
 

v. Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.  
 

7.2 In the event of either party being rendered unable by force majeure to perform any duty or 

discharge any responsibility arising out of the contract, the relative obligation of the party 

affected by such force majeure shall upon notification to the other party be suspended for 

the period during which force majeure event lasts. The cost and loss sustained by either 

party shall be borne by respective parties.  
 

7.3 For the period of extension granted to the Contractor due to Force Majeure the price adjustment 

clause shall apply but the penalty clause shall not apply. It is clarified that this sub clause 

shall not give eligibility for price adjustment to contracts which are otherwise not subject to 

the benefit of price adjustment clause.  
 

7.4 The time for performance of the relative obligation suspended by the force majeure shall stand 

extended by the period for which such cause lasts. Should the delay caused by force 

majeure exceed twelve months, the parties to the contract shall be at liberty to foreclose the 

contract after holding mutual discussions.  
 
8. Contractor's Risks  
  

8.1 All risks of loss or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of the Contract are the responsibility of the 

Contractor.  
 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents, 

drawing, designs, other documents and/or information submitted by the contractor shall be 

the responsibility of the Contractor alone, notwithstanding the fact that the designs/ 

drawings or other documents have been approved by the department.  
 
9. Liability for Accidents to Person  
 

The contractor shall be deemed to have indemnified and saved harmless the Government against all 

action, suits, claims, demands, costs etc. arising in connection with injuries suffered by any persons 

employed by the contractor or his subcontractor for the works whether under the General law or 

under workman's compensation Act, or any other statute in force at the time of dealing with the 

question of the liability of employees for the injuries suffered by employees and to have taken steps 

properly to ensure against any claim there under.  
 
10. Contractor to Construct the Works  
 

10.1 The Contractor shall construct, install and maintain the Works in accordance with the 
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Specifications and Drawings as specified in the Contract Data. 
 

10.2 In the case of any class of work for which there is no such specification as is mentioned in 

Contract Data, such work shall be carried out in accordance with the instructions and 

requirement of the Engineer-in-charge.  
 

10.3 The contractor shall supply and take upon himself the entire responsibility of the sufficiency 

of the scaffolding, timbering, machinery, tools and implements, and generally of all means 

used for the fulfilment of this contract whether such means may or may not be approved or 

recommended by the Engineer.  
 
11. Discoveries  
 

Anything of historical or other interest or of significant value unexpectedly discovered on the Site 

shall be the property of the Employer. The Contractor shall notify the Engineer of such discoveries 

and carry out the Engineer's instructions for dealing with them.  
 
12. Dispute Resolution System  
 

12.1 No dispute can be raised except before the Competent Authority as defined in Contract Data 

in writing giving full description and grounds of dispute. It is clarified that merely recording 

protest while accepting measurement and/or payment shall not be taken as raising a dispute.  
 

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised after expiry 

of 45 days of its first occurrence shall not be entertained and the Employer shall not be 

liable for claims arising out of such dispute.  
 

12.3 The Competent Authority shall decide the matter within 45 days.  
  

12.4 Appeal against the order of the Competent Authority can be preferred within 30 days to the 

Appellate Authority as defined in the Contract Data. The Appellate Authority shall 

decide the dispute within 45 days.  
 

12.5 Appeal against the order of the Appellate Authority can be preferred before the Madhya 

Pradesh Arbitration Tribunal constituted under Madhya Pradesh 

MadhyasthamAdhikaranAdhiniyam, 1983.  
 

12.6 The Contractor shall have to continue execution of the Works with due diligence 

notwithstanding pendency of a dispute before any authority or forum.  
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B. Time Control  
 
13. Programme  
 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 

approval a Programme showing the general methods, arrangements, order and timing for all 

the activities for the construction of works.  
 

13.2 The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its execution.  
 

The contractor shall submit the list of equipment and machinery being brought to site, the 

list of key personnel being deployed, the list of machinery/equipment being placed in field 

laboratory and the location of field laboratory along with the Programme.  
 

13.3 An update of the Programme shall be a programme showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining Works, 

including any changes to the sequence of the activities.  
 

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals 

no longer than the period stated in the Contract Data. If the Contractor does not submit an 

updated Programme within this period, the Engineer may withhold the amount stated in the 

Contract Data from the next payment certificate and continue to withhold this amount until 

the next payment after the date on which the overdue Programme has been submitted.  
 

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations.  
 
14. Extension of Time  
 
 The contract is for completion of works and therefore non approval of EOT (extension of 

time) shall not in any way invalidate the contract. The contractor will have to complete the 
works. 

 In the event of delays attributable to the contractor, the EOT shall not be given by the 
Engineer-in-Charge and the Liquidated Damages shall be levied from the contractor in 
accordance with the provisions of the contract.  
In the event, the delays are not attributable to the contractor the EOT may be issued by the 
Engineer-in-Charge Competent Authority (as mentioned in contract data) without 
imposition of Liquidated Damages either Suo-motto or on a written request of the 
contractor. It is clarified that out of the total delays in completion of works, the EOT shall be 
issued only for the part, which is not attributable to the contractor and in this regard 
speaking order is to be made by the competent authority. 

.  
 
15. Compensation for delay  
 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be strictly 

observed by the Contractor.  
 

15.2 The time allowed for execution of the contract shall commence from the date of signing of 

the agreement. It is clarified that the need for issue of work order is dispensed with.  
 

15.3 In the event milestones are laid down in the Contract Data for execution of the works, the 

contractor shall have to ensure strict adherence to the same.  
 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such 

liquidated damages as is laid down in the Contract Data.  
 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the 
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Contract Data the Engineer-in-charge shall retain from the bills of the Contractor amount 

equal to the liquidated damages leviable until the Contractor makes such delays good. 

However, the Engineer-in-charge shall accept bankable security in lieu of retaining such 

amount.  
 

15.6 If the Contractor is given extension of time after liquidated damages have been paid, the 

Engineer in Charge shall correct any over payment of liquidated damages by the Contractor 

in the next payment certificate.  
 

15.7 In the event the Contractor fails to make good the delay until completion of the stipulated 

contract period (including extension of time) the sum so retained shall be adjusted against 

the liquidated damages levied.  
 
16. Contractor's quoted percentage  
 

The Contractor's quoted percentage rate referred to in the "Bid for works" will be deducted/ added 

from/to the net amount of the bill after deducting the cost of material supplied by the department.  
 

C. Quality Control  
 
17. Tests  
 

17.1 The Contractor shall be responsible for:  
 

a. Carrying out the tests prescribed in specifications, and  
 

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.  
 

17.2 The contractor shall have to establish field laboratory within the time specified and having 

such equipment’s as are specified in the Contract Data.  
 
  

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is specified in 

the Contract Data.  
 
18. Correction of Defects noticed during the Defect Liability Period  
  
In accordance with Clause 18 the defects observed in the works during the Defect Liability 
Period shall be intimated by the Engineer-in-Charge to the contractor and the contractor shall 
rectify the defects promptly. In case the defects are not removed in reasonable time, the same 
can be got done by the Engineer-in-Charge by way of- 
(f) deploying departmental labour and material or 
(g) Engaging a contractor by issuing a work order at contract rate/SOR rate Ог 
(h) Sanctioning supplementary work in an existing agreement to a contractor for zonal works or 

other similar work Ог 
(i) Inviting open tender or 
(j) Combination of above 
The Engineer-in-Charge shall assess the cost of such rectification, along with an additional amount of 
20% (twenty percent) amount of cost of rectification after correction of defects, which shall be 
recoverable from the contractor from his Performance Security or any amount due or that may become 
due to him and from other available securities. If available amount due/ or may become due towards 
contractor amount is not sufficient to meet the expenses incurred on rectification, the balance amount 
may be recovered as Land Revenue Arrears as per MPLRC.  
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D. Cost Control  
 
19. Variations - Change in original Specifications, Designs, and Drawings etc.  
 
In Addition to existing provisions, Additional amendments are proposed: - 

e) If the Specified quantity of any Items in BOQ is exceeding by more than 10%,  
f) If new items have to be used which are not specified in BOQ. 
g) If any substitute item has to be used. 
h) Descoping of any item by a quantity exceeding 20% of quantity specified in the BOQ, 

revised technical sanction shall be sought prior to execution. 
In all the above specified cases revised Technical Sanction shall be sought prior to 
execution of the item. 

 If cost exceeds more than 10% of the amount administrative approval and revised 
technical sanction needs to be taken again. 

.  
 
20. Extra items  
 

20.1 All such items which are not included in the priced BOQ shall be treated as extra items.  
 
21. Payments for Variations and /or Extra Quantities  
 

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra items under 

this clause shall be worked out in accordance with the following provisions in their 

respective order: - 
 

a. The contractor is bound to carry out the additional (Extra quantity), work at /the 

sameratesas are specified in the contract for the work. 
 

b. If the item is not i the priced BOQ and is included in the SOR of the department, the 

rate shall be arrived at by applying the quoted tender percentage on the SOR rate.  
  

c. If the rates for the altered or substituted work are not provided in applicable SOR 

- such rates will be derived from the rates for a similar class (type) of work as 

isprovided in the contract (priced BOQ) for the work.  
 

d. If the rates for the altered, substituted work cannot be determined in the manner 

specified in the sub clause (c) above - then the rates for such compositework item shall 

be worked out on the basis of the concerned Schedule of Rates minus/plus the 

percentage quoted by the contractor.  
 

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates and 

the rates for the altered, or substituted work item cannot be determined in the manner 

specified in sub clause (b) to (d) above, the rate for such part or parts will be determined 

by the Competent Authority as defined in the Contract Data on the basis of the rate 

analysis derived out of prevailing market rates when the work was done.  
 

f. But under no circumstances, the contractor shall suspend the work on the plea of non-

acceptability of rates on items falling under sub clause (a) to (d). In case the  
 

contractor does not accept the rate approved by the Engineer in Charge for a particular 

item, the contractor, shall continue to carry out the item at the rates determined by the 

Competent Authority. The decision on the final rates payable shall be arrived at through 

the dispute settlement procedure. 
 
22. No compensation for alterations in or restriction of work to be carried out.  
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22.1 If at any time after the commencement of the work, the Engineer-in-charge, for, any reason 

whatsoever, not require the whole or any part of the work as specified in the bid to be 

carried out; the Engineer-in-charge shall give notice in writing of the fact to the Contractor 

and withdraw that whole or any part of the work.  
 

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on 

account of any profit or advantage which he might have derived' from the execution of work 

in full or on account of any loss incurred for idle men and machinery due to any alteration 

or restriction of work for whatsoever reason.  
 

22.3 The Engineer-in-charge may supplement the work by engaging another agency to execute 

such portion of the work, without prejudice to his rights.  
 
23. No Interest Payable  
 

No interest shall be payable to the Contractor on any payment due or awarded by any authority.  
 
24. Recovery from Contractors  
 

Whenever any claim against the Contractor for the payment arises under the contract, the 

Department may be entitled to recover such sum by:  
 

a. Appropriating, in part or whole of the Performance Security and Additional 

Performance Security, if any; and/or Security Deposit and / or any sums payable under 

the contract to the contractor.  
 

b. If the amount recovered in accordance with (a) above is not sufficient, the balance sum 

may be recovered from any payment due to the contractor under any other contract of 

the department, including the securities which become due for release.  
 

c. The department shall, further have an additional right to effect recoveries as arrears of 

land revenue under the M.P. Land Revenue Code.  

25. Tax  
 

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the commercial tax 
and other levies, duties, cess, toll, taxes of Central and State Governments, local bodies and 
authorities.  

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and 
duties in respect of materials actually consumed on public work, shall be borne by the 
Contractor.  

 
25.3 Any changes in the taxes due to change in legislation or for any other reason shall not be 

payable to the contractor.  
 
26. Check Measurements  
 

26.1 The department reserves to itself the right to prescribe a scale of check measurement of 

work in general or specific scale for specific works or by other special orders.  
 

26.2 Checking of measurement by superior officer shall supersede measurements by subordinate 

officer(s), and the former will become the basis of the payment.  
 

26.3 Any over/excess payments detected, as a result of such check measurement or otherwise at 

any stage up to the date of completion of the defect liability period specified in this contract, 

shall be recoverable from the Contractor, as per clause 24 above.  
 
27. Termination by Engineer in Charge  
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27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in Charge 

may by notice require the Contractor to make good the failure and to remedy it within a 

specified reasonable time.  
 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the Contractor  
 

a. Abandons the Works or otherwise plainly demonstrates the intention not to continue 

performance of his obligations under the Contract;  
 

b. The Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation;  
 

c. Without reasonable excuse fails to comply with the notice to correct a particular defect 

within a reasonable period of time;  
 

d. The Contractor does not maintain a valid instrument of financial security as prescribed;  
 

e. The Contractor has delayed the completion of the Works by such duration for which the 

maximum amount of liquidated damages is recoverable;  
  

f. If the Contractor fails to deploy machinery and equipment or personnel or set up a field 

laboratory as specified in the Contract Data; 
 

g. If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or 

fraudulent practices in competing for or in executing the contract;  
 

h. Any other fundamental breaches as specified in the Contract Data.  
 

27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14 days' 

notice to the Contractor, terminate the Contract and expel the Contractor from the Site. 

However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in Charge may 

terminate the Contract immediately.  
 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 

convenience by giving notice to the Contractor.  
 
28. Payment upon Termination  
 

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for 

value of the work accepted on final measurements, less Advance Payments and Penalty as 

indicated in the Contract Data. The amount so arrived at shall be determined by the 

Engineer-in-Charge and shall be final and binding on both the parties.  
 

28.2 Payment on termination under clause 27.4 above-  
 

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a certificate 

for the value of the work done, the reasonable cost of removal of Equipment, repatriation of 

the Contractor's personnel employed solely on the Works, and the Contractor's costs of 

protecting and securing the Works and less advance payments received up to the date of the 

certificate, less other recoveries due in terms of the contract and less taxes due to be 

deducted at source as per applicable law.  
 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, the 

difference shall be recovered as per clause 24 above.  
 
29. Performance Security  
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The upfront E-Bank Guarantee, along with auto renewal of Bank Guarantee, against 
Performance Security shall be taken for a period as mentioned below-  
 

(a) Works having Performance Guarantee of 10 Years for road and Bridge Works - 
Construction Period+10 Years + 3 Months  
30. Security Deposit-  
 

30.1 Security Deposit shall be deducted 7%  and additional Security Deposit 5% from each 

running bill at the rate as specified in the Contract Data. The total amount of Security 

Deposit so deducted shall not exceed the percentage of Contract Price specified in the 

Contract Data. The additional Security Deposit deducted from the running bills shall be 

released (distributed in equal installments) after each year of successful completion of DLP 

Period/extended performance guarantee period, if any. 
 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or fixed 

deposit receipt assigned to the Employer, with validity up to 8 (Eight) months beyond the 

completion of Defect Liability Period/ extended Defect Liability Period.  
 

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period.  
 
31. Price Adjustment  
 

31.1 Applicability  
 

1. Price adjustment shall be applicable only if provided for in the Contract Data.  
 

2. The price adjustment clause shall apply only for the works executed from the date 

of signing of the agreement until the end of the initial intended completion date or 

extensions granted for reasons attributed to the Employer by the Engineer.  
 

3. The Contractor shall not be entitled to any benefit arising from the price adjustment 

clause for extension in the contract period for reasons attributed to the Contractor.  
 

4. In the Force Majeure event the price escalation clause shall apply.  
 

31.2 Procedure  
 

1. Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants in accordance with following principles and 

procedures and as per formula given in the contract data.  
 

2. The price adjustable shall be determined during each quarter from the formula 

given in the contract data.  
 

3. Following expression and meaning are assigned to the work done during each 

quarter: R= Total value of work during the quarter. It would include the amount of 

secured advance granted, if any, during the quarter, less the amount of secured 

advance recovered, if any during the quarter, less value of material issued by the 

department, if any, during the quarter.  
 

4. Weightages of various components of the work shall be as per the Contract Data.  
 

31.3 To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and prices 

included in the contract shall be deemed to include amounts to cover the contingency of 

such other rise or fall in costs.  
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31.4 The index relevant to any quarter, for which such compensation is paid, shall be the 

arithmetical average of the indices relevant of the calendar month.  
 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either positive or 

negative, i.e. if the price adjustment is in favour of the Employer, the same shall be 

recovered from the sums payable to the Contractor.  
 
32. Mobilization and Construction Machinery Advance  
 

32.1 Payment of advances shall be applicable if provided in the Contract Data. 
 

32.2 If applicable, the Engineer in Charge shall make interest bearing advance payment to the 

contractor of the amounts stated in the Contract Data, against provision by the contractor 

of an unconditional Bank Guarantee in a form and by a nationalized/scheduled banks, in  
  

the name as stated in the Contract Data, in amounts equal to the advance payment. The 

guarantee shall remain effective until the advance payment has been repaid, but the amount 

of the guarantee shall be progressively reduced by the amounts repaid by the contractor. 
 

32.3 The rate of interest chargeable shall be as per Contract Data.  
 

32.4 The construction machinery advance, if applicable, shall be limited to 80% of the cost of 

construction machinery and admissible only for new construction machinery.  
 

32.5 The advance payment shall be recovered as stated in the Contract Data by deducting 

proportionate amounts from payment otherwise due to the Contractor. No account shall be 

taken of the advance payment or its recovery in assessing valuations of work done, 

variations, price adjustments, compensation events, or liquidated damages.  
 
33. Secured Advance  
 

33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data.  
 

33.2 If applicable, the Engineer shall make advance payment against materials intended for but 

not yet incorporated in the Works and against provision by the contractor of an 

unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the name 

as stated in the Contract Data, in amounts equal to the advance payment. The guarantee 

shall remain effective until the advance payment has been adjusted, but the amount of the 

guarantee shall be progressively reduced by the amounts adjusted by the contractor.  
 

33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated in the  
 

Contract Data. 
 

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data. 
 
 
 
 
 
34. Payment Certificates  
 

The payment to the contractor will be as follows for construction work:  
 

a. The Contractor shall submit to the Engineer monthly statements of the value of the 

work executed less the cumulative amount certified previously, supported with detailed 

measurement of the items of work executed.  
 

b. The Engineer shall check the Contractor's monthly statement and certify the amount to 

be paid to the Contractor.  
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c. The value of work executed shall be determined, based on the measurements approved 

by the Engineer/ Engineer-in-charge.  
 

d. The value of work executed shall comprise the value of the quantities of the items in the 

Bill of Quantities completed.  
 

e. The value of work executed shall also include the valuation of Variations and 

Compensation Events.  
  

f. All payments shall be adjusted for deductions for advance payment, security deposit, 

other recoveries in terms of contract and taxes at source as applicable under the law.  
 

g. The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information.  
 

h. Payment of intermediate certificate shall be regarded as payments by way of advance 

against the final payment and not as payments for work actually done and completed.  
 

i. Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or 

unskilled work to be removed and taken away and reconstructed or be considered as an 

admission of the due performance of the contractor any part thereof, in any respect or 

the occurring of any claim.  
 

j. The payment of final bill shall be governed by the provisions of clause 36 of GCC.  
 

E. Finishing the Contract  
 
35. Completion Certificate  
 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by the 

Engineer-in-Charge after physical completion of the Work.  
 

35.2 After final payment to the Contractor, a Final Completion Certificate in the prescribed 

format in the Contract Data shall be issued by the Engineer-in- Charge.  
 
36. Final Account  
 

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount that 

the Contractor considers payable for works under the Contract within 21 days of issue of 

certificate of physical completion of works. The Engineer shall issue a Defects Liability 

Certificate and certify any payment that is due to the Contractor within 45 days of receiving 

the Contractor's account if it is correct and complete. If the account is not correct or 

complete, the Engineer shall issue within 45 days a schedule that states the scope of the 

corrections or additions that are necessary. If the Account is still unsatisfactory after it has 

been resubmitted, the matter shall be referred to the Competent Authority as defined in the 

Contract Data, who shall decide on the amount payable to the Contractor after hearing the 

Contractor and the Engineer in Charge.  
 

36.2 In case the account is not received within 21 days of issue of Certificate of Completion as 

provided in clause 32.1 above, the Engineer shall proceed to finalise the account and issue  
 

a payment certificate within 28 days.  
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F . Other Conditions of Contract  
 
37. Currencies  
 

All payments will be made in Indian Rupees.  
 
38. Labour   

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labour, local or other, and for their payment, housing, 

feeding and transport. 
 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, 

in such form and at such intervals as the Engineer may prescribe, showing the staff and the 

numbers of the several classes of labour from time to time employed by the Contractor on 

the Site and such other information as the Engineer may require.  
 
39. Compliance with Labour Regulations  
 

39.1 During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all 

times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the, State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or notification 

that may be issued under any labour law in future either by the State or the Central 

Government or the local authority. Salient features of some of the major labour laws that are 

applicable to construction industry are given in the Contract Data. The Contractor shall keep 

the Employer indemnified in case any action is taken against the Employer by the 

competent authority on account of contravention of any of the provisions of any Act or rules 

made their under, regulations or notifications including amendments. If the Employer is 

caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for 

non-observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/ 

regulations including amendments, if any, on the part of the Contractor, the 

Engineer/Employer shall have the right to deduct from any money due to the Contractor 

including his amount of performance security. The Employer/Engineer shall also have right 

to recover from the Contractor any sum required or estimated to be required for making 

good the loss or damage suffered by the Employer. The employees of the Contractor and the 

Sub-Contractor in no case shall be treated as the employees of the Employer at any point of 

time.  
 
40. Audit and Technical Examination  
 

Government shall have the right to cause an audit and technical examination of the works and the 

final bill of the contract including all supporting vouchers, abstract etc. to be made after payment of 

the final bill and if as a result of such audit and technical examination any sum is found to have been 

overpaid in respect of any work done by the contractor under the contract or any work claimed by 

him to have been done under the contract and found not to, have been executed, the Contractor shall 

be liable to refund the amount of overpayment and it shall be lawful for Government to recover the 

same from him in the manner prescribed in clause 24 above and if it is found that the Contractor 

was paid less than what was due to him, under the contract in respect of any work executed by him 

under it, the amount of such under payment shall be duly paid by 
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Government to the Contractor. 

 
41. Death or Permanent Invalidity of Contractor  
 

If the Contractor is an individual or a proprietary concern, partnership concern, dies during the 

currency of the contract or becomes permanently incapacitated, where the surviving partners are 

only minors, the contract shall be closed without levying any damages/ compensation as provided 

for in clause 28.2 of the contract agreement. However, if the competent authority is satisfied about 

the competence of the survivors, then the competent authority shall enter into a fresh agreement for 

the remaining work strictly on the same terms and conditions under which the contract was awarded.  
 
42. Jurisdiction  
 

This contract has been entered into the State of Madhya Pradesh and its validity, construction, 

interpretation and legal effect shall be subjected to the courts at the place where this agreement is 

entered into. No other jurisdiction shall be applicable.  
 

[End of GCC] 
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Contract Data 
Reference Particulars Data 

1.14 Employer 

Chief Municipal Officer NAGAR PARISHAD MANPUR 

Disst-UMARIA  
1.15 Engineer Executive Engineer SHAHDOL 

1.16 Engineer in Charge SUB ENGINEER  

1.22 
Stipulated period of 
completion 

12 Month 

3 Language & Law of Contract English & Indian Contract Act 1872 

4 
Address  &  contact  details 
of  the Contractor 

As per Annexure H 

 

Address & contact details of  
the Employer/ Engineer - 
phone, Fax, e- mail. 

 

MOB NO 9630588647 

5 
Sub contracting  permitted  
for Contract Value 

25% of the Contract value 

6 

Technical Personnel to be 
provided   by   the   contractor   
- requirement, & Penalty, if 
required Technical Personnel 
not employed 

As per Annexure-I (Format 1-3) 
RS. 20000 PER MONTH 

10 

Specifications As per Annexure E 

Drawings As per Annexure-N 

12 

Competent Authority for 
deciding dispute  under 
Dispute Resolution System 

NAGAR PARISAD MANPUR 

 

Appellate Authority  for  
deciding dispute  under 
Dispute Resolution System 

E-IN-C, uadd directorate, Bhopal / In absence of 
E- in –C, CE, uadd, directorate will be appellate 
authority  

13 

Period for submission of 
updated construction program 

(a) Every 1 Months or 
(b) At the end of every milestone, whichever is less. 

Amount  to  be  withheld  for  
not submitting construction 
program in the prescribed 
period 

0.2 % 

14 
Competent Authority for 
granting Time Extension 

 The contract is for completion of works and 
therefore non approval of EOT (extension of 
time) shall not in any way invalidate the 
contract. The contractor will have to complete 
the works. 

 In the event of delays attributable to the 
contractor, the EOT shall not be given by the 
Engineer-in-Charge and the Liquidated 
Damages shall be levied from the contractor in 
accordance with the provisions of the contract.  

In the event, the delays are not attributable to the 
contractor the EOT may be issued by the Engineer-
in-Charge Competent Authority (as mentioned in 
contract data) without imposition of Liquidated 
Damages either Suo-motto or on a written request 
of the contractor. It is clarified that out of the total 
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delays in completion of works, the EOT shall be 
issued only for the part, which is not attributable to 
the contractor and in this regard speaking order is to 
be made by the competent authority. 

15 

Milestones   laid   down  for   
the contract 

Yes 

If Yes, details of Milestones As per Annexure – O 

Liquidated damage As per Annexure – P 
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17 List of equipment for lab As per Annexure - Q 

 Time to establish lab 30 days from date of signing of the agreement 
 Penalty for not 

establishing field 
Rs. 5000/………. per month for the delay 

 Laboratory  
18 Defect Liability Period For New Road (Concrete) Construction (including 

strengthening)-10Years. 
In accordance with Clause 18 the defects observed in the 
works during the Defect Liability Period shall be intimated 
by the Engineer-in-Charge to the contractor and the 
contractor shall rectify the defects promptly. In case the 
defects are not removed in reasonable time, the same can be 
got done by the Engineer-in-Charge by way of- 
(k) deploying departmental labour and material or 
(l) Engaging a contractor by issuing a work order at 

contract rate/SOR rate Ог 
(m) Sanctioning supplementary work in an existing 

agreement to a contractor for zonal works or other 
similar work Ог 

(n) Inviting open tender or 
(o) Combination of above 

The Engineer-in-Charge shall assess the cost of such 
rectification, along with an additional amount of 20% 
(twenty percent) amount of cost of rectification after 
correction of defects, which shall be recoverable from the 
contractor from his Performance Security or any amount 
due or that may become due to him and from other 
available securities. If available amount due/ or may become 
due towards contractor amount is not sufficient to meet the 
expenses incurred on rectification, the balance amount may 
be recovered as Land Revenue Arrears as per MPLRC. 

 
21 Competent Authority for 

determining the rate 
Engineer in chief, UADD Bhopal 

27 Any other condition for 
breach of contract 

Yes, as below: 

  If the contractor fails to achieve 50% financial progress in any 
milestone and/or fails to achieve 75% financial progress in two 
consecutive mile stones. 

28 Penalty ifthecontractordemands extension of 
Time period after not completing the work with 
inthesti 
Pulated period,then in case of Unworkable rates, 
inaddition to the penalty of original
Tender conditions, additional penalty will be 
Charged for the extended period on the demand of 
Thecontractor

. 
The Additional  penalty Will be

1/12th of the additional performan ceguarantee 
For every one month of extension of time. 

 

  a.   Security deposit as per clause 30 of General condition of 
contract and 

  b.  Liquidated damages as per clause 15 or performance 
security (Guarantee) including additional performance security 
(Guarantee), if any, as per clause 29 of General Conditions of 
Contract, whichever is higher 

29 Performance guarantee 
(Security) shall be valid up 

The upfront E-Bank Guarantee, along with auto renewal 
of Bank Guarantee, against Performance Security shall be 
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to taken for a period as mentioned below-  
 

(a) Works having Performance Guarantee of 10 Years 
for drain and Bridge Works - Construction 
Period+10Years + 3 Months 

 
30 Security Deposit to be 

deducted from each 
running bill 

Security Deposit  7% FROM EACH RUNNING BILL  and 5% 
addition security deposite 

 Maximum limit of 
deduction of Security 
Deposit 

12%  

31 Price adjustment Formula 
and procedure to calculate  

As per Annexure R 
The price adjustment shall apply only in respect of the 
Cement,Steel,Bitumen and POL components 

31.1(1) Price adjustment shall be 
applicable 

Price adjustment shall be applicable only in case where the 
amount in NIT is more than Rs. 10(Ten) crores. This clause shall 
not have any bearing with the contract amount. 

32 32.1 Mobilization and 
ConstructionMachinery 
Advance Applicable 

No Mobilization and Construction Machinery Advance payable 

 32.2 If yes, Unconditional 
Bank Guarantee 

Not Applicable 

 32.3 Ifyes, Rateof interest 
chargeable on advances 

Not Applicable 

 32.4 If yes, Type & 
Amount of Advance 
payment that can be paid 

Not Applicable 

 32.5 If yes, Recovery of 
advance payment 

Not Applicable 

33 33.1 Secured Advance 
Applicable 

Not Applicable 

 33.2 if yes, Unconditional 
Bank Guarantee 

Not Applicable 

 33.2 if yes, Amount of 
Secured  Advance 

Not Applicable 

 33.3 if yes, Conditions for 
secured advance 

Not Applicable 

 33.4 if yes, Recovery of 
Secured advance 

Not Applicable 

35 Completion   Certificate   -   
afterphysical completion 
of the Work 

As per Annexure-U 

Final   Completion 
Certificate   -after final 
payment on completionof 
the Work 

As per Annexure-V 

36 Competent Authority Chief Engineer/ Engineer in chief, UADD Bhopal 

39 

Salient features of some of 
the major   labour   laws   
that   are applicable 

As per Annexure-W 

41 Competent Authority Chief Engineer/ Engineer in chief, UADD Bhopal 
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Annexure - N 
(See clause 10 of sections 3-GCC) 

Drawings 
 
List of drawings –as per attached 
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Annexure - O 

(See clause 15 of sections 3-GCC) 
Details of Milestones 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Annexure - P 
(See clause 15 of sections 3-GCC) 
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Compensation for Delay 
 

Ifthecontractorfailstoachievethemilestones,andthedelayinexecutionofworkisattributablet
othecontractor,theEmployershallretainanamountfromthesumspayableandduetothecontr
actorasperfollowingscale- 

 
i. Slippageupto25%infinancialtargetduringthemilestoneunderconsideration-

2.5%oftheworkremainedunexecutedintherelatedtimespan. 
 

ii.Slippageexceeding25%butUpto50%infinancialtargetduringthemilestone 
underconsideration -5%oftheworkremainedunexecutedintherelatedtimespan. 

 

iii. Slippageexceeding50%butUpto75%infinancialtargetduringthemilestone 
underconsideration -7.5%oftheworkremainedunexecutedintherelatedtimespan. 

 

iv. Slippageexceeding75%infinancialtargetduringthemilestoneunder consideration -
10%oftheworkremainedunexecutedintherelatedtimespan. 

 
 

Note: For arriving at the dates of completion of time span related to different milestones, 
delays which are not attributable to the Contractor shall be considered. The slippage on 
any milestone is if made good in subsequent milestones or at the time of stipulated period 
of completion,theamountretainedasaboveshallberefunded.Incasetheworkisnotcompleted 
within the stipulated period of completion along with all such extensions which are 
grantedtotheContractorwithout 
penalty,thecompensationshallbeleviedonthecontractorattherateof0.05%perdayofdelaylimi
tedtoamaximumof10%ofcontractprice. 

 

Thedecisionof Employer shallbefinalandbindingupon both the parties. 
. 
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Annexure - Q 

(See clause 17 of sections 3-GCC) 
List of Equipment for Quality Control Lab 
As per Government norms. 
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Annexure - R 

(See clause 31 of sections 3-GCC) 
Price Adjustment 

 
The formulas for adjustment of price are as follow: 
 
R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract 
 
Weightages* of component in the work 
 
S.No Component Percentage of component in the work 
 

1 Cement - Pc 
 

2 Steel - Ps 
 

3 Bitumen - Pb 
 

4 POL- Pf 
 
 
Weightages of various components of the work shall be as determined by the competent technical 

sanction authority. 
 
Adjustment for cement component 
 

ii. Price adjustment for increase or decrease in the cost of cement procured by the 

contractor shall be paid in accordance with the following formula: 

Vc= 0.85 x Pc/100 x R x (CrC0)/C0  
Vc= increase or decrease in the cost of work during the month under Consideration due to 

changes in rates for cement. 

C0= The all India wholesale price index for Grey cement on the date of opening of Bids as 

published by the Ministry of industrial Development, Government of India, New 

Delhi, (www.eaindustry.nic.in) 
 

Cl= The all India average wholesale price index for Grey cement for the month under 

consideration as published by Ministry of Industrial Development, Government of 

India, New Delhi.(www.eaindustry.nic.in) 
 

Pc= Percentage of cement component of the work 
 
Note: For the application of this clause, index of Grey Cement has been chosen to represent Cement 

group. 
 
Adjustment of steel component 
 

iii. Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula: 
 

Vs= 0.85xPsx/100xRx (SrSo)/So 
 

Vs= Increase or decrease in the cost of work during the month under consideration due to 

changes in the rates for steel. 
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S0= The all India wholesale price index for steel (Bars and Rods) on the date of 

opening of Bids as published by the Ministry of Industrial Development, 

Government of India, New Delhi, (www.eaindustry.nic.in) 
 

Si= The all India average wholesale price index for steel (Bars and Rods) for the 

month under consideration as published by Ministry of Industrial Development, 

New Delhi, 
 

(www.eaindustry.nic.in) 
 

Ps= Percentage of steel component of the work. 
 
Note: For the application of this clause, index of Bars and Rods has been chosen to represent 

steel group. 
 
Adjustment of bitumen component 
 

iv. Price adjustment for increase or decrease is the cost of bitumen shall be paid in 

accordance with the following formula: 
 

Vb= 0.85x Pb / 100xRx (Bi - Bo) / Bo 
 

Vb= Increase or decrease in the cost of work during the month under consideration due 

to changes in rates for bitumen. 
 

Bo= The official retail price of bitumen at the IOC depot at nearest centre on the date 

of opening of Bids. 
 

Bi= The official retail price of bitumen of IOC depot at nearest centre for the 15th day 

of the month under consideration. 
 

Pb =    Percentage of bitumen component of the work. 
 
Adjustment of POL (fuel and lubricant) component 
 

v. Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall 

be paid in accordance with the following formula:  
 

Vf= 0.85 x Pf/ 100 x R x ( Fi- Fo) / Fo 
 

Vf= Increase or decrease in the cost of work during the month under consideration due 

to changes in rates for fuel and lubricants. 
 

Fo= The official retail price of High Speed Diesel (HSD) at the existing consumer 

pumps of IOC at nearest center on the date of opening of Bids. 
 

Fi= The official retail price of HSD at the existing consumer pumps of IOC at nearest 

center for the 15th day of month of the under consideration. 
 

Pf= Percentage of fuel and lubricants component of the work. 
 
Note: For the application of this clause, the price of High Speed Diesel has been chosen to 

represent fuel and lubricants group. 
 
 
 
 
 
 
 
 

Annexure - S 
(See clause 32 of sections 3-GCC) 
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Bank Guarantee Form for Mobilization and Construction Machinery 
Advance 

 
To, 
 

_______________________________ [Name of Employer] 
 

_______________________________ [Address of Employer] 
 

_______________________________ [Name of Contractor] 

 
In  accordance  with  the  provisions  of  the  General  Conditions  of  Contract,  clause  31 

 
("Mobilization  and  Construction  Machinery  Advance")  of  the  above-mentioned  Contract 
 
________________________ [Name and address of Contractor] (hereinafter called "the 

Contractor") shall deposit with___________________ [Name of Employer] a bank guarantee to 

guarantee his proper and faithful performance under the said Clause of the Contract in an amount 

of__________________ [amount of Guarantee]* __________________ [in words]. 
 

We, the__________________ [Bank of Financial Institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as 

surety merely, the payment to__________________ [Name of Employer] on his first demand 

without whatsoever right of obligation on our part and without his first claim to the Contractor, in 

the amount not exceeding 
 
__________________ [amount of guarantee]* __________________ [in words]. 
 

We further agree that no change or addition to or other modification of the terms of the 

Contractor or Works to be performed thereunder or of any of the Contract documents which may 

be made between __________________ [Name of Employer] and the Contractor, shall in any 

way release us from any liability under this guarantee, and we hereby waive notice of any such 

change, addition or modification. 
 

This guarantee shall remain valid and in full effect from the date of the advance payment 

under the Contract until __________________ [Name of Employer] receives full repayment of 

the same amount from the Contractor. 
 

Yours truly, 
 
Signature and Seal:  
Name of Bank/Financial Institution:  
Address :  
Date: 

 
* An amount shall be inserted by the Bank or Financial Institution representing the amount 

of the Advance Payment, and denominated in Indian Rupees.  
 

 

 
Annexure - T 

(See clause 33 of sections 3-GCC) 
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Bank Guarantee Form for Secured Advance 
 

INDENTURE FOR SECURED ADVANCES 
 
 
This indenture made the__________ day of__________ 20__ BETWEEN__________ 

(hereinafter called the contractor which expression shall where the context so admits or implies be 

deemed to include his executors, administrators and assigns) or the one part and the Employer of 

the other part. 
 
Whereas by an agreement dated__________ (hereinafter called the said agreement) the contractor 

has agreed. 
 
AND WHEREAS the contractor has applied to the Employer that he may be allowed advanced on 

the security of materials absolutely belonging to him and brought by him to the site of the works 

the subject of the said agreement for use in the construction of such of the works as he has 

undertaken to executive at rates fixed for the finished work (inclusive of the cost of materials and 

labour and other charges) 
 
AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 

Rupees__________ on the security of materials the quantities and other particulars of which are 

detailed in Accounts of Secured Advance attached to the Running Account Bill for the said works 

signed by the Contractor on__________ and the Employer has reserved to himself the option of 

making any further advance or advances on the security of other materials brought by the 

Contractor to the site of the said works. 
 
Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 
 
and in consideration of the sum of Rupees__________ on or before the execution of these 

presents paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby 

acknowledge) and of such further advances (if any) as may be made to him as a for said the 

Contractor doth hereby covenant and agree with the President and declare as follows: 
 
That the said sum of Rupees__________ so advanced by the Employer to 
 
1. The Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be 

employed by the Contractor in or towards expending the execution of the said works and for 

no other purpose whatsoever.  
 
2. That the materials details in the said Account of Secured Advances which have been offered 

to and accepted by the Employer as security are absolutely the Contractor's own propriety and 

free from encumbrances of any kind and the contractor will not make any application for or 

receive a further advance on the security of materials which are not absolutely his own 

property and free  
 
from encumbrances of any kind and the Contractor indemnified the Employer against all claims 

to any materials in respect of which an advance has be made to him as aforesaid. 
 
3. That the materials detailed in the said account of Secured Advances and all other materials on 

the security of which any further advance or advances may hereafter be made as aforesaid 

(hereafter called the said materials) shall be used by the Contractor solely in the execution of 
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the said works in accordance with the directions of the Engineer.  
 
4. That the Contractor shall make at his own cost all necessary and adequate arrangements for 

the proper watch, safe custody and protection against all risks of the said materials and that 

until used in construction as aforesaid the said materials shall remain at the site of the said 

works in the Contractor's custody and on his own responsibility and shall at all times be open 

to inspection by the Engineer or any officer authorized by him. In the event of the said 

materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated in 

a greater degree than is due to reasonable use and wear thereof the Contractor will forthwith 

replace the same with other materials of like quality or repair and make good the same 

required by the Engineer.  
 
5. That the said materials shall not be removed from the site of the said works except with the 

written permission of the Engineer or an officer authorized by him on that behalf.  
 
6. That the advances shall be repayable in full when or before the Contract receives payment 

from the Employer of the price payable to him for the said works under the terms and 

provisions of the said agreement. Provided that if any intermediate payments are made to the 

Contractor on account of work done than on the occasion of each such payment the Employer 

will be at liberty to make a recovery from the Contractor's bill for such payment by deducting 

there from the value of the said materials than actually used in the construction and in respect 

of which recovery has not been made previously, the value for this purpose being determined 

in respect of each description of materials at the rates at which the amounts of the advances 

made under these presents were calculated.  
 
7. That if the Contractor shall at any time make any default in the performance or observance in 

any respect of any of the terms and provisions of the said agreement or of these presents the 

total amount of the advance or advances that may still be owing of the Employer shall 

immediately on the happening of such default be re-payable by the Contractor to be the 

Employer together with interest thereon at twelve percent per annum from the date or 

respective dates of such advance or advances to the date of repayment and with all costs, 

charges, damages and expenses incurred by the Employer in or for the recovery thereof or the 

enforcement of this security or otherwise by reason of the default of the Contractor and the 

Contractor hereby covenants and agrees with the Employer to reply and pay the same 

respectively to him accordingly.  
 
8. That the Contractor hereby charges all the said materials with the repayment to the Employer 

of the said sum of Rupees ______________ and any further sum of sums advanced as 

aforesaid and  
  

all costs, charges, damages and expenses payable under these presents PROVIDED 

ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said 

agreement and without prejudice to the power contained therein if and whenever the covenant 

for payment and repayment here-in-before contained shall become enforceable and the money 

owing shall not be paid in accordance there with the Employer may at any time thereafter 
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adopt all or any of the following courses as he may deem best: 
 

a. Seize and utilise the said materials or any part thereof in the completion of the said 

works on behalf of the contractor in accordance with the provision in that behalf 

contained in the said agreement debiting the contractor with the actual cost of 

effecting such completion and the amount due to the contractor with the value of 

work done as if he had carried it out in accordance with the said agreement and at the 

rates thereby provided. If the balance is against the contractor, he is to pay same to 

the Employer on demand.  
 

b. Remove and sell by public auction the seized materials or any part thereof and out of 

the moneys arising from the sale retain all the sums aforesaid repayable or payable to 

the Employer under these presents and pay over the surplus (if any) to the Contractor.  
 

c. Deduct all or any part of the moneys owing out of the security deposit or any sum due 

to the Contractor under the said agreement.  
 
9. That except in the event of such default on the part of the contractor as aforesaid interest on 

the said advance shall not be payable.  
 
10. That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction or effect of these presents the settlement of which has 

not been here-in-before expressly provided for the same shall be referred to the Employer 

whose decision shall be final and the provision of the Indian Arbitration Act for the time 

being in force shall. apply to any such reference.  
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Annexure - U 

(See clause 35 of sections 3-GCC) 
 

Physical Completion Certificate 
 
Name of Work: 

 
……………………………………………………………...……………………………………… 
 
……………………………………………………………………………………………………… 
……………………………………………………………………………………………………… 
 
……………………………………………………………………………………………………… 
 
 
 
Agreement 
No.……………………………….........……………Date…………………....…………………… 
 
 
 
Amount of Contract 
Rs……………………………………………………………………………….........................….. 
 
 
 
Name of Agency: 
…………………………………….....................………………………………………………….. 
 
 
 
Used MB No. 
…………………………………………………...............………………………………………... 

 
 
 
Last measurement recorded 
 

a. Page No. & MB No: _____________________  
 

b. Date: _________________________________  
 
Certified that the above mentioned work was physically completed on……………… (Date) and 

taken over on……………… (Date) and that I have satisfied myself to best of my ability that the 

work has been done properly. 
 
 
Date of issue 
 

Executive Engineer 
 

…………………… 
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Annexure - V 
(See clause 35 of sections 3-GCC) 

 
Final Completion Certificate 

 
Name of Work: 

 
………………………………………….......……………………………………………………… 
 
……………………………………………………………………………………………………… 
 
……………………………………………………………………………………………………… 
 
……………………………………………………………………………………………………… 
 
 
Agreement 
No.……………………………………………Date……………………………………… 
 
 
 
Name of Agency: 
……………………………………………………………………………………….. 
 
 
 
Used MB No. 
…………………………………………………………………………………………... 

 
 
 
Last measurement recorded 
 

a. Page No. & MB No: _____________________  
 

b. Date: __________________________  
 
Certified that the above mentioned work was physically completed on……………… (Date) and 

taken over on……………… (Date). 
 
Agreement Amount Rs. 
……………………………………………………………………………….. 
 
Final Amount paid to contractor 
Rs……………………………………………………………………... 
 
Incumbency of officers for the work. 
 
 

I have satisfied myself to be best of my ability that the work has been done properly. 
 
 
Date of issue 

Executive 
Engineer 

 
…………………… 

 
…………………… 
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Annexure - W 
(See clause 39 of sections 3-GCC) 

 
Salient Features of Some Major Labour Laws Applicable 

 
a. Workmen Compensation Act 1923: - The Act provides for compensation in case of injury 

byaccident arising out of and during the course of employment.  
 
b. Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act 

onsatisfaction of certain conditions on separation if an employee has completed the prescribed 

minimum years (say, five years) of service or more or on death the rate of prescribed 

minimum days'(say, 15 days) wages for every completed year of service. The Act is 

applicable to all establishments employing the prescribed minimum number (say, 10) or more 

employees.  
 
c. Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 

monthlycontributions by the Employer plus workers at the rate prescribed (say, 10% or 

8.33%), The benefits payable under the Act are:  
 

i. Pension or family pension on retirement or death as the case may be.  
 

ii. Deposit linked insurance on the death in harness of the worker.  
 

iii. Payment of P.F. accumulation on retirement/death etc.  
 
d. Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 

womenemployees in case of confinement or miscarriage etc.  
 
e. Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 

welfaremeasures to be provided by the Contractor to contract labour and in case the 

Contractor fails to provide, the same are required to be provided, by the Principal Employer 

by Law. The principal Employer is required to take Certificate of Registration and the 

Contractor is required to take license from the designated Officer. The Act is applicable to the 

establishments or Contractor of Principal Employer if they employ prescribed minimum (say 

20) or more contract labour.  
 
f. Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 

fixedby appropriate Government as per provisions of the Act if the employment is a 

scheduled employment. Construction of buildings, roads, runways is scheduled employment.  
 
g. Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 

when itwill be paid and what deductions can be made from the wages of the workers.  
 
h. Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work 

ofequal nature to male and female workers and for not making discrimination against female 

employees in the matters of transfers, training and promotions etc.  
 
i. Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribedminimum (say, 20) or more workmen. The Act provides for payments of annual 

bonus within the prescribed range of percentage of wages to employees drawing up to the 

prescribed amount of  
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wages, calculated in the prescribed manner. The Act does not apply to certain establishments. 

The newly set-up establishments are exempted for five years in certain circumstances. States 

may have different number of employment size. 
 
j. Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolutionof industrial disputes, in what situations a strike or lock-out becomes illegal and 

what are the requirements for laying off or retrenching the employees or closing down the 

establishment.  
 
k. Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 

employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules 

governing the conditions of employment by the Employer on matters provided in the Act and 

gets these certified by the designated Authority.  
 
l. Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions 

ofworkmen and Employers. The Trade Unions registered under the Act have been given 

certain immunities from civil and criminal liabilities.  
 
m. Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment 

ofchildren below 14 years of age in certain occupations and processes and provides for 

regulations of employment of children in all other occupations and processes. Employment of 

child labour is prohibited in building and construction industry.  
 
n. Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) 

Act 1979: - The Act is applicable to an establishment which employs prescribed minimum 

(say, five)or more inter-state migrant workmen through an intermediary (who has recruited 

workmen in one state for employment in the establishment situated in another state). The 

Inter-State migrant workmen, in an establishment to which this Act becomes applicable, are 

required to be provided certain facilities such as Housing, Medical-Aid, Travelling expenses 

from home up to the establishment and back etc.  
 
o. The Building and Other Construction workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 19.96: - All the establishments who carry on any 

building or other construction work and employs the prescribed minimum (say, 10) or more 

workers are covered under this Act. All such establishments are required to pay cess at the 

rate not exceeding 2% of the cost of construction as may be modified by the Government. The 

Employer of the establishment is required to provide safety measures at the building or 

construction work and other welfare measures, such as canteens, first-aid facilities, 

ambulance, housing accommodations for workers near the work place etc. The Employer to 

whom the Act applies has to obtain a registration certificate from the Registering Officer 

appointed by the Government.  
 
p. Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up 

afactory, health and safety provisions, welfare provisions, working hours, annual earned leave and 

rendering information regarding accidents or dangerous occurrences to designated authorities. It is  
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applicable to premises employing the prescribed minimum (say, 10) persons or more with aid 

of power or another prescribed minimum (say, 20) or more persons without the aid of power 

engaged in manufacturing process. 
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SECTION 3 
Conditions of Contract 

 
Part - II Special Conditions of Contract [SCC] 

1. It should not be create change of scope and extention of time of work. 
2. There should be 10 to 20 persent test should be from moblie lab.  
3. proposal should be send for black list if contractors performance is not 
setisfy. 
4. A bidder, whether alone, or in joint venture, should not have Seven or 
more projects/work in hands running beyond the scheduled completion 
period as on tender date for any reason whatsoever otherwise he will be 
considered disqualified.   
5. The bidder has to provide Litigation/Debarment history in any of the 
GoMP/ GoI /any other department works in the prescribed format as per 
annexure “A”. 
Contractor should not be blacklisted/debarred by the GoMP/ GoI /any 
other departments in any other states on the bid submission date and upto 
the Signing of Agreement date and in such case of blacklisting/debarment 
the bid shall be disqualified. 
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SECTION 4 

 
BILL OF QUANTITIES (BOQ) 

 
General Description of work Construction of  cc road under n.p. manpur  scheme cm monit 
Probable Amount of Contract: 

 
(Rs. In Figure)  73202197/- 

 
(Rs. In Words) 
 
 
 

S.No. Particulars of 
Quantity Unit Rate Amount Amount 

Remarks  

Item of Work (in figure) (in words)  

     
 

i ii iii Iv v Vi vii Viii 
 

1        
 

        
 

2        
 

        
 

3        
 

        
 

4        
 

        
 

5        
 

        
 

6        
 

        
 

7        
 

        
 

8        
 

        
 

9        
 

        
 

10        
 

        
 

11        
 

        
 

12        
 

        
 

13        
 

        
 

14        
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15        
 

        
 

  Total Amount (Rs. In Figure)    
  

Total Amount (Rs. In 
Words)………………………………………………....................................………………………… 

 
Executive Engineer 

 
  

 
 
 
SECTION 5 

 
AGREEMENT FORM 

 
AGREEMENT 

 
This agreement,    made    on    the____________________    day    of____________________ 
between____________________ (Name and Address of Employer) (hereinafter called "the 
Employer) and ____________________ (Name and Address of Contractor) hereinafter called "the 
Contractor" of the other part. 
Whereas the Employer is desirous that the Contractor execute___________________________(Name 
and identification number of Contract) (hereinafter called "the Works") and the Employer has 
accepted the Bid by the Contractor for the execution and completion of such Works and the 
remedying of any defects therein, at a cost of Rs.____________________. 
 
NOW THIS AGREEMENT WITNESSED as follows: 

1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be 

deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 

complete the Works and remedy any defects therein in conformity in all aspects with the 

provisions of the contract.  

3. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying the defects wherein Contract Price or 

such other sum as may become payable under the provisions of the Contract at the times 

and in the manner prescribed by the Contract.  

4. The following documents shall be deemed to form and be ready and construed as part of 

this Agreement viz.  

i. Letter of Acceptance  
ii. Contractor's Bid  

iii. Condition of Contract: General and Special  
iv. Contract Data  
v. Bid Data  

vi. Drawings  
vii. Bill of Quantities and  

viii. Any other documents listed in the Contract Data as forming part of the 

Contract.  
  
In witnessed whereof the parties there to have caused this Agreement to be executed the day and year 
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first before written. 
 

The Common Seal of____________________ was hereunto affixed in the presence of: 
 
Signed, Sealed and delivered by the said_______________________________________________in 

the presence of: 
 
Binding Signature of Employer____________________ 
 
Binding Signature of Contractor___________________ 
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