OFFICE OF THE MUNICIPAL COUNCIL SIDHI

NIT Number

DIST- SIDHI (M.P.)

Tender Document

. | 2181/e-Tender/NPP/SIDH1/2026/

Date

. | 18.05.2026

Name of Work

:| CONSTRUCTION OF RCC DRAIN AT VARIOUS

PLACES AT VARIOUS WARD UNDER NAGAR
PALIKA PARISHAD SIDHI

Probable Amount of
Contract

11 29.77 Lacs

Cost of Tender Document

Rs. 5,000.00

Stipulated Period of
Completion

: | 6 Months including rainy season.
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OFFICE OF THE MUNICIPAL COUNCIL SIDHI DIST- SIDHI (M.P.)

Section -1
Notice Inviting e-Tenders
Date:- 18.05.2026

2181/e-Tender/NPP/SIDH1/2026/
Online PERCENTAGE RATE bids for the following works are invited from registered contractors and

firms of repute fulfilling eligibility criteria;

Probable Completion

S.No.

Work Amount Period (months)
(In lacs)

CONSTRUCTION OF RCC DRAIN AT 29.77 6 Months
= including rainy

VARIOUS PLACES AT VARIOUS WARD
UNDER NAGAR PALIKA PARISHAD SIDHI season.

Interested Bidder can view the NIT on website https://mptenders.gov.in. and www.mpurban.gov.in
The Bid Document can be purchased only Online from 10:30 AM (time) 20.05.2026 (date) to 17:30 PM

(time) 18.06.2026 (date).
Amendment to NIT, if any, would be published on website only, and not in Newspaper.

CHIEF MUNICIPAL OFFICER
MUNICIPAL COUNCIL SIDHI
DISTT - SIDHI (M.P.)



http://www.mpurban.gov.in

OFFICE OF THE MUNICIPAL COUNCIL SIDHI DIST- SIDHI (M.P.)

2181/e-Tender/NPP/SIDHI1/2026/

Section—1

Notice Inviting e-Tenders
Online PERCENTAGE RATE bids for the following works (estimated on UADD SOR w.e.f.
02.08.2021 on Form “A” are invited from registered contractors and firms of repute fulfilling eligibility criteria:

Date:- 18.05.2026

S.No

Name of the work

Probable
amount of
contract
(Rs. In
Lacs)

Earnest
Money
Deposit
(EMD) (In
Rs)

Cost of Bid
Document

(In
Rupees)

Category of
Contractor

Time of
Completion

CONSTRUCTION OF RCC
DRAIN AT VARIOUS PLACES
AT VARIOUS WARD UNDER

Rs. 29.77

Rs. 22328.00

Rs 5,000.00

MPPWD

CENTRALISITIC

N GoMP

6 Months
including
rainy season.

NAGAR PALIKA PARISHAD
SIDHI

All details relating to the Bid Document(s) can be viewed and downloaded free of cost from the website
mentioned in NIT.

Bid document can be purchased after making online payment of portal fees through Credit/Debit/Cash
Card/internet banking.

At the time of submission of the Bid the eligible bidder shall be required to:
pay the cost of Bid Document;
deposit the Earnest Money;
Submit a check list;and
Submit an affidavit.
GST Certificate
Details can be seen in the Bid Data Sheet
ELIGIBILTY FOR BIDDERS:

(a) At the time of submission of the Bid the bidder should have valid registration with the Government of
Madhya Pradesh, PWD in appropriate class.However, such bidders who are not registered with the
Government of Madhya Pradesh and are registered with Central Government, State Government, PSUs
are eligible for submission of Bids.

(b) The bidder would be required to have valid registration with MPPWD in appropriate class at the time of

signing of the Contract.

(©)

Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of the
earnest money deposit.

Pre-qualification — Prequalification conditions, wherever applicable, are given in the Bid Data Sheet.
Special Eligibility — Special Eligibility Conditions, if any, are given in the Bid Data Sheet.

The Bid Document can be Purchased only Online from 10:30 AM (time) 20.05.2026 (date) to 17:30 PM (time)
18.06.2026 (date). Other key dates may be seen in Bid data sheet.

Amendment to NIT, if any, would be published on website only, and not in Newspaper.

CHIEF MUNICIPAL OFFICER
MUNICIPAL COUNCIL SIDHI
DISTT - SIDHI (M.P.)




SECTION 2

INSTRUCTIONS TO BIDDERS (ITB)
A. GENERAL
SCOPE OF BID
The detailed description of work, hereinafter ‘work’, is given in the Bid Data Sheet.
General Quality of Work:

The work shall have to be executed in accordance with the drawings (prepared by Contractor and approved
by the competent authority), technical specifications specified in the Bid Data Sheet/Contract Data, and shall
have to meet high standards of workmanship, safety and security of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING
The procedure for participation in e-tendering is given in the Bid Data Sheet.
ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture (if permitted as per Bid Data sheet). In case the J.V.
is permitted, the requirement of joint venture shall be as per the Bid Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does so, all bids
wherein the bidder has participated shall stand disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his bid, and no claim
whatsoever for the same shall lie on the ULB.

Site Visit and examination of works

The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for itself on its
own responsibility all information that may be necessary for preparing the bid and entering into a contract
for construction of the work. All costs shall have to be borne by the bidder.

B. BID DOCUMENTS
CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:
1. NIT with all amendments.
2. Instructions to Bidders,
3. Conditions of Contract:
i. Part | General Conditions of Contract and Contract Data; and
ii. Part 11 Special Conditions of Contract.
. Specifications
. Drawings,
. Priced Bill of Quantities

. Letter of Acceptance
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7. Technical and Financial Bid
8
9.

Agreement and
10. Any other document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of contract, the contract data, forms,
terms and specifications, bill of quantities, forms and drawings in the Bid Document. Bidder shall be solely
responsible for his failure to do so.

Pre-Bid Meeting (where applicable)
Wherever the Bid Data Sheet provides for pre-bid meeting:

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in the
schedule of pre-bid meeting would be communicated on the website only, and intimation to bidders
would not be given separately.




Any prospective bidder may raise his queries and/or seek clarifications in writing before or during the
pre-bid meeting. The purpose of such meeting is to clarify issues and answer questions on any matter
that may be raised at that stage. The Employer may, at his option, give such clarifications as are felt
necessary.

9.3 Minutes of the pre-bid meeting including the jist of the questions raised and the responses given
together with any response prepared after the meeting will be hosted on the website.

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid Document, it
shall be done by issuing amendment to the online NIT.

Amendment of Bid Documents

10.1  Before the deadline for submission of bids, the Employer may amend or modify the Bid Documents
by publication of the same on the website.

10.2  All amendments shall form part of the Bid Document.

10.3  The Employer may, at its discretion, extend the last date for submission of bids by publication of the
same on the website.

C. PREPARATION OF BID

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit Bid Seals
(Hashes) of all the envelopes and documents related to the Bid required to be uploaded as per the time
schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing of the same by the Digital
Signature of their authorized representative.

DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as Envelope A and would apply for all bids. Envelop A shall contain the following
as per details given in the Bid Data Sheet:

i) Registration number or proof of application for registration and organizational details in format
given in the Bid Data sheet.

ii) Payment of the cost of Bid Document;
Earnest Money;and
iv) An affidavit duly notarized.

Part 2 — This shall be known as Envelope B and required to be submitted only in works where pre-
qualification conditions and/or special eligibility conditions are stipulated in the Bid Data Sheet. Online
Envelop B shall contain a self-certified sheet duly supported by documents to demonstrate fulfillment of pre-
qualification conditions.

Part 3 — This shall be known as Envelope C and would apply to all bids. Envelop C shall contain financial offer
in the format prescribed enclosed with the Bid Data Sheet.

LANGUAGE

The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder and the
Employer shall be in English or Hindi. Supporting documents and printed literature that are part of the Bid
may be in another language provided they are accompanied by an accurate translation of the relevant
passages in English. In such case, for the purposes of interpretation of the bid, such translation shall govern.

TECHNICAL PROPOSAL

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid data sheet, the Technical
Proposal shall comprise of formats and requirements given in the Bid Data Sheet.

14.2  All the documents / information enclosed with the technical proposals should be self attested and
certified by the Bidder. The Bidder shall be liable for forfeiture of his earnest money deposit, if any
document / information are found false/fake/untrue before acceptance of Bid. If it is found after
acceptance of the Bid, the sanctioning authority may at his discretion forfeit his performance
security/guarantee, security deposit, enlistment deposit and take any other suitable action.

FINANCIAL BID

i. The bidder shall have to quote rates in format referred in Bid Data sheet, in Lumpsum, and not item
wise. If the bid is in absolute amount, overall percentage would be arrived at in relation to the NIT
amount. The overall ITEM RATE would apply for all items of work.




Lumpsum offer shall be quoted in figures as well as in words. If any difference in figures and words
found, lower of the two shall be taken as valid and correct.

The bidder shall have to quote rates inclusive of all duties, royalties, levies and taxes except Goods and
Services Tax (GST). The amount of applicable GST will be paid separately to the Contractor with each
bill at the time of payment. The employer shall not be liable for any duties, taxes (except GST)
royalties and levies.

The material alongwith the units and rates, which shall be issued, if any, by the department to the
contractor, is mentioned in the Bid Data Sheet.

PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in Bid Data Sheet after the date of “close for biding” as
prescribed by the Employer. The validity of the bid can be extended by mutual consent in writing.

EARNEST MONEY DEPOSIT (EMD)

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), of the amount specified in the
Bid Data Sheet.

EMD/ Bid Security shall be submitted only online using options available in the tender portal within the
specified time limit. Bidders are advised to process it well in advance. No claim shall be entertained due to
delay in online transactions via payment gateway/banking portal.”

Bid not accompanied by EMD shall be liable for rejection as non-responsive.
EMD of bidders whose bids are not accepted will be returned within ten working days of the decision on the bid.

EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement and furnished the
Bank Guarantee of required value for Performance Security.

Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of the
earnest money deposit.

D. SUBMISSION OF BID

The Bidder is required to submit digitally signed Bid i.e. Envelop A, B & C Online only. No physical
submission of the Bid will be accepted excepted except in exceptional case under clause 19.7

E. OPENING AND EVALUATION OF BID
PROCEDURE

Envelope ‘A’ shall be opened first online at the time and date notified and it’s contents shall be checked. In
cases where Envelop ‘A’ does not contain all requisite documents, such bid shall be treated as non-responsive,
and Envelop B and/or C of such bid shall not be opened.

Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be opened online at the
time and date notified. The bidder shall have freedom to witness opening of the Envelop ‘B’. Envelop ‘C’
(Financial Bid) of bidders who are not qualified in Technical Bid (Envelop ‘B’) shall not be opened.

Envelope ‘C’ (Financial Bid) of the qualified bidders shall be opened online at the time and date notified. The
bidder shall have freedom to witness opening of the Envelop ‘C’.

After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the biding process and reject all the
bids at any time prior to contract award, without incurring any liability. In all such cases reasons shall be
recorded.

The Employer reserves the right of accepting the bid for the whole work or for a distinct part of it.

In exceptional case, if physical submission of certain documents is found essential, then expressed prior
permission must be obtained in writing by the tender issuing authority from an authority, as authorized by
the State Government. In such a case, such documents are required to be submitted physically at the place
and date specified in the Bid Data Sheet. In case of any mismatch in the documents submitted in the physical
form and that uploaded online, or if the contractor fails to submit the document physically, the bid shall be
liable for rejection as non-responsive”

During Bid evaluation the employer or its representative may, at its discretion, ask the bidder for a
clarification of its Bid. The request for clarification and the response shall be in writing, and no charge in the
price or substance of the Bid shall be sought, offered or permitted.
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Confidentiality

Information relating to examination, evaluation, comparison and recommendation of contract award shall
not be disclosed to bidders or any other person not officially concerned with such process until final decision
on the bid.

Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract award decisions
may result in the rejection of its bid.

F. AWARD OF CONTRACT
Award of Contract

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) that his bid has
been accepted. The original copy of affidavit will have to be submitted by the successful bidder at the time of
signing of the contract.

Performance Security

Prior to signing of the Contract the bidder to whom LOA has been issued shall have to furnish performance
security of the amount, form and duration, etc. as specified in the Bid Data Sheet.
Additional performance security, if applicable, is mentioned in the Bid Data Sheet.

Signing of Contract Agreement

The successful bidder shall have to furnish Performance security and sign the contract agreement within 15
days of issue of LOA.

The signing of contract agreement shall be reckoned as intimation to commencement of work. No separate
work order shall be issued by the Employer to the contractor for commencement of work.

In the event of failure of the successful bidder to submit Performance Security and additional performance
security if any or sign the Contract Agreement, his EMD shall stand forfeited without prejudice to the right
of the employer for taking action against the bidder.

CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the procurement and
execution of contracts. In pursuance of this policy, the Employer:

i may reject the bid for award if it determines that the bidder recommended for award has, directly or
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the
Contract; and

may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to
participate in bids, if it at any time determines that the bidder has, directly or through an agent,
engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in executing, a
contract.

For the purposes of this provision, the terms set forth above are defined as follows:

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly,
anything of value to influence improperly the actions of another party;

“fraudulent practice” means any act or omission, including a misrepresentation, that knowingly
or recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to
avoid an obligation;

“coercive practice” means impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a party;

“collusive practice” means an arrangement between two or more parties designed to achieve an
improper purpose, including influencing improperly the actions of another party.

[End of ITB]




Bid Data Sheet

General

Particulars Data
Office inviting Tender OFFICE OF THE MUNICIPAL COUNCIL SIDHI
DISTT - SIDHI (M.P.)
NIT No 2181/e-Tender/NPPS/SIDH 1/2026/
Date of NIT DATED 18.05.2026
Bid document download From 20.05.2026 To 18.06.2026
available from date & time 10:30 AM .Hrs 17:30 PM Hrs
5 Website link https://mptenders.gov.in

For Section 1 - NIT
Clause reference Particulars Data
2 Portal fees As per Applicable by Portal
3 Cost of bid document 5,000.00
Cost of bid document MUNICIPAL COUNCIL SIDHI
payable to DISTRICT-SIDHI (M.P.)
Cost of bid document in favour of | Chief Municipal Officer
Municipal Council Sidhi Distt SIDHI
Affidavit Annexure B
Pre-qualifications required ‘ No
If Yes, details Annexure C
Special Eligibility | NO
If Yes, details Annexure D (Not applicable)
7 Key Dates Annexure A
For Section 2 - 1TB

Clause reference Particulars Data
1 Name of work

CONSTRUCTION OF RCC
DRAIN AT VARIOUS
PLACES AT VARIOUS
WARD UNDER NAGAR
PALIKA PARISHAD
SIDHI

Specifications Annexure E
Procedure for participation in e-tendering | Annexure F
Whether Joint-venture is allowed |
If yes, requirement for Joint venture Annexure G
Pre bid meeting to held NO
If Yes, Date, Time & Place Date :
Time from:
Place :
Envelope —A containing : -
i. Registration number or proof of
application  for  registration and
organizational details as per Annexure
‘o
Cost of Bid Document
EMD
. An affidavit duly notarized as per
Annexure -B
GST Certificate



https://mptenders.gov.in

vi. PAN
Should reach in physical form

Envelope-B Technical Proposal

Annexure — | and
Annexure — | (Format I-1 to I-5)

Envelope-C Financial Bid

Annexure —J

Materials to be issued by the department

Period of Validity of Bid

180 Days

Earnest Money Deposit

Rs. 22328.00

Forms of Earnest Money Deposit

Online payment through Debit Card/
Credit Card/ Internet Banking of
System Generated Challan

EMD valid for a period of

6 Months

FDR (Fixed Deposit Receipt) must be
drawn in favour of

CHIEF MUNICIPAL OFFICER
MUNICIPAL COUNCIL SIDHI
DISTT - SIDHI (M.P.)

Letter of Acceptance (LoA)

Annexure L

Performance security & Additional
Performance Security

1. Performance Security to be
deposited @ 3 (Three)% of the
Contract amount.

Additional Performance
Security to be deposited @
equal to :-

If rates are below 10% and
upto 20% value equal to the
percentage below 10% of
probable amount of Contract
(PAC)

If rates are below 20% as per
(a) and twice the value below
20% of probable amount of
contract (PAC)

Performance security in the format

Annexure K

Additional Performance Security

Only Fixed
(FDR)

Deposit  Receipt

Performance security in favour of

CHIEF MUNICIPAL OFFICER
MUNICIPAL  COUNCIL  SIDHI
DISTT - SIDHI (M.P.)

Performance security & Additional
Performance Security valid up to

Valid upto 3 months from the date
of issuance of completion
certificate




Annexure — A
(See clause 1, 7 of Section 1 NIT)

Key Dates

NAME OF WORK:- CONSTRUCTION OF RCC DRAIN AT VARIOUS PLACES AT VARIOUS
WARD UNDER NAGAR PALIKA PARISHAD SIDHI

Critical Dates

Published Date 20.05.2026 10:30 AM Bid Opening Date 19.06.2026 05:35 PM

Document Download / Sale Start Date 20.05.2026 10:30 AM Document Download / Sale End Date  18.06.2026 05:30 PM
Clarification Start Date NA Clarification End Date NA

Bid Submission Start Date 20.05.2026 10:35 AM Bid Submission End Date 18.06.2026 05:30 PM




Annexure - B
(See clause 3 of Section 1-NIT)

| | AFFIDAVIT ||
(To be contained in Envelope A)
(On Non Judicial Stamp of Rs. 100)

1/we who is/ are
(status in the firm/ company) and competent for submission of the affidavit on behalf of M/S
(contractor) do solemnly affirm an oath and state that:

I/we am/are fully satisfied for the correctness of the certificates/records submitted in support of the following
information in bid documents which are being submitted in response to notice inviting e-tender No.
for (name of work) dated issued by the (name of the
department).

I/we am/are fully responsible for the correctness of following self-certified information/ digitally signed
documents and certificates:

1. That the self-certified information/ digitally signed documents given in the bid document are fully true and
authentic.
2. That:
a. Information regarding financial qualification and annual turnover, submitted online is correct.
b. Information regarding various technical qualifications, submitted online is correct.
No close relative of the undersigned and our firm/company is working in the department.

OR
Following close relatives are working in the department:
Name Post Present Posting

Signature with Seal of the Deponent (bidder)

1/ We, above deponent do hereby certify that the facts mentioned in above paras 1
to 3 are correct to the best of my knowledge and belief. In the event of any information is found to be incorrect/
untrue or found violated, then without giving any prior notice, our bid shall be liable for rejection or termination of
contract, without prejudice to any other rights of remedy including the forfeiture of the bid security/ performance
security.

Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)

Section 2 — Annexure - B




Annexure — C
(See clause 5 of Section 1 NIT)

PRE-QUALIFICATIONS CRITERIA

The bidder should have:

Financial

i. Experience of having successfully executed:

three similar works each costing not less than the amount equal to 20% of the probable amount of
contract during the last 3 financial years; or

two similar works each costing not less than the amount equal to 30% of the probable amount of
contract during the last 2 financial years; or

one similar work of aggregate cost not less than the amount equal to 50% of the probable amount of
during the last 1financial years;

Average annual construction turnover on the construction works not less than 50% of the probable
amount of contract during the last 3 financial years.

iii. Executed similar items of work in any one financial year during the last 3 financial years which should
not be less than the minimum physical requirement if any, fixed for the work.

iv. Bid-Capacity — Bidder shall be allotted work up to his available Bid capacity, which shall be worked out
as given in format I-2 of Annexure 1.

Physical

(i) Physical qualifications for the work shall be as below,

Minimum Physical Requirement
S. No. Item of Work Quantity
[ 1 11

(ii) Physical qualifications for the work in case of Sewerage related works shall be as below

Minimum Physical Requirement
Item of Work Quantity

Note: Above criteria are indicative, subject to suitable stipulations by the departments and specific Bid.

Not Required




Annexure — D
(See clause 6 of Section 1 NIT)

SPECIAL ELIGIBILITY CRITERIA

Not Required




Annexure — E

(See clause 2 of Section 2-1TB & clause 10 of GCC)
Specifications

MP UADD Department wef 02.08.2021 Specifications.

(The soft copy of above specifications is available at departmental website

WWW.-mpurban.gov.in)

The provisions of general /special conditions of contract, those specified elsewhere in the bid document, as well as
execution drawings and notes, or other specifications issued in writing by the Employer shall form part of the

technical specifications of this work.




ANNEXURE-F

(See clause 3 of Section 2-1TB)

Procedure for participation in e-Tendering

Registration of Bidders on e-Tendering System

All the PWD registered bidders are already registered on the new e-procurement portal
https://mptenders.gov.in The user id will be the contractor ID provided to them from MP Online. The
password for the new portal has been sent to the bidders registered email ID. For more details may contact
M/s Tata consultancy Services Corporate Block, 5t floor, DB city Bhopal-462011, email id:
eproc_helpdesk@mpsdc.gov.in. Helpdesk phone numbers are available on website.

Digital Certificate:

The bids submitted online should be signed electronically with a class 111 Digital Certificate to establish the
identity of the bidder submitting the bid online. The bidders may obtain class 111 Certificate issued by an
approved certifying Authority authorized by the controller of certifying Authorities, government of India. A
class 111 digital Certificate is issued upon receipt of the required proofs along with an application. Only upon
the receipt of the required documents, a digital certificate can be issued. For details please visit cca.gov.in.

Note:

It may take upto 7 working days for issuance of class Il11 digital certificate; hence the bidders are
advised to obtain the certificate at the earliest. Those bidders who already have valid class 11 digital
certificate need not obtain another Digital Certificate for the same.

The bidders may obtain more information and the APPLICATION FORM REQUIRED TO BE
SUBMITTED FOR THE ISSUANCE OF DIGITAL CERTIFICATE FROM cca.gov.in.

Bids can be submitted till bid submission end date. Bidder will require digital signature while bid
submission. The digital certificate issued to the authorized user of a partnership firm/Private limited
company/Public Limited Company and user for online bidding will be considered as equivalent to a no-
objection certificate/power of attorney to that user.

In case of Partnership firm, majority of the partners have to authorize a specific individual through
authority letter signed by majority of partners o the firm.

In case of Private Limited company, Public Limited company, the Managing Director has to authorize a
specific individual through Authority Letter. Unless the certificate is revoked, it will be assumed to
represent adequate authority of the specific individual to bid on behalf of the organization for online
bids as per Information Technology Act 2000. This Authorized User will be required to obtain a digital
certificate. The Digital Signature executed though the use of the responsibility of Management/Partners
of the concerned firm to inform the Certifying Authority, if the authorized user changes, and apply for a
fresh Digital Certificate for the new Authorized user.

Set Up of Bidder’s Computer System:

In order for a bidder to operate on the e-tendering System, the Computer system of the bidder is required to
be set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. The details are available at
https://mptenders.gov.in



https://mptenders.gov.in
mailto:eproc_helpdesk@mpsdc.gov.in.
https://mptenders.gov.in

Key Dates:

The bidders are strictly advised to follow the time schedule (Key dates) of the bid of their side for tasks and
responsibilities to participate in the bid, as all the stages of each bid are locked before the tart time and date
and after the end time and date for the relevant stage if the bid as set by the Department.

Preparation and Submission of Bids

The bidders have to prepare their online, encrypt their bid data in the Bid forms and submit Bid of all the
envelopes and documents related to the Bid required to be uploaded as per the time schedule mentioned in
the key dates of the notice inviting e- Tenders after singing of the same by the Digital Signature of their
authorized representatives.

Purchase of Bid Document

For purchasing of the bid document bidders have to pay Service Charge online ONLY which is Rs. [as per Bid
Data Sheet]. Cost of Bid document is separately mentioned in the detailed NIT. The Bid Document shall be
available for purchase to concerned eligible bidders immediately after online release of the bids and upto
scheduled time and date as set in the key dates. The payment for the cost of bid document shall be made
online through Debit/Credit card. Net banking or NeFTChallan through the payment gateway provided on
the portal.

Withdrawal, Substitution and Modification of Bids

Bidder can withdraw and modify the bid submission end date.




ANNEXURE-G

(See clause 4 of Section 2-1TB)
JOINT VENTURE (J.V.)

If J.V. is allowed following conditions and requirements must be fulfilled —

Bids submitted by a joint venture of two or more firms as partners shall comply with the following requirements :
One of the partners shall be nominated as being Lead Partner, and this authorization shall be evidenced by
submitting a power of attorney signed by legally authorized signatories of all the partners;

The bid and, in case of successful bid, the Agreement, shall be signed so as to be legally binding on all partners;

The partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf of any and
all partners of the joint venture and the entire execution of the contract, including payment, shall be done
exclusively with the partner in charge;

All the partners of the joint venture shall be liable jointly and severally for the execution of the contract in
accordance with the contract terms, and a statement to this effect shall be included in the authorization mentioned
under [c] above, as well as in the bid and in the Agreement [in case of successful bid];

The joint venture agreement should indicate precisely the role of the members of JV in respect of planning, design,
construction equipment, key personnel, work execution, and financing of the project. All members of JV should
have active participation in execution during the currency of the contract. This should not be varied/modified
subsequently without prior approval of the employer;

The joint venture agreement should be registered, so as to be legally valid and binding on all partners; and

a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the bid.

The figures for each of the partners of a joint venture shall be added together to determine the Bidder’s compliance
with the minimum qualifying criteria required for the bid. All the partners collectively must meet the criteria
specified in full. Failure to comply with this requirement will result in rejection of the joint venture’s bid.

The performance security of joint venture shall be in the name of the partner Lead partner/joint venture.

Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the joint venture
Attach the agreement among all partners of the joint venture (and which is legally binding on all partners), which
shows the requirements as indicated in the instructions to Bidders’.

Furnish details of participation proposed in the joint venture as below:

PARTICIPATION DETAILS FIRM ‘A’ (Lead partner) | FIRM ‘B’ FIRM‘C
Financial

Name of the Banker(s)

Planning

Construction Equipment

Key personnel

Execution of Work (Give details
on contribution of each)

7. The partners of J.V. should satisfy the qualification criteria as below,

a. The Lead Partner must have a share of minimum 51% in the J.V.

b.  The other partner(s) must have a share of minimum 26% in the J.V.

€.  The lead partner and the other partner must also meet 51% and 26% of the all qualification
criteria respectively except for the requirement of work experience described in Annexure 1-1(A).
However both the partners must satisfy the full (100%) qualification criteria jointly. For this purpose
the qualification of individual partners shall be added (for Annual Average Turnover and for Bid
Capacity only).
For the requirement contained in Annexure - 1-1(A) for Joint Venture,

i. Out of 3 similar works of value more than 20% of PAC, at least 2 works must be done by lead partner
and one work to be done by other partner,
OR
ii. Out of 2 similar works of value more than 30% of PAC, at least 1(one) work must be done by lead
partner and 1 (one) work to be done by other partner,
OR
iii. In case of one similar work of value more than 50% of PAC the lead partner must satisfy the criteria.
However the other partner must satisfy the criteria in (i) above i.e., at least 20% of PAC.




ANNEXURE-H
(See clause 12 of Section 2 ITB &  clause 4 of GCC)

ORGANIZATIONAL DETAILS
(To be enclosed with technical proposal)

Particulars

Details

Registration No. issued by centralized
registration system of Govt. of MP or proof of
application for registration

(If applicable, scanned copy of proof of application
for registration to be uploaded)

Valid registration of Bidder in appropriate class
through centralized registration of Govt. of MP

(Scanned copy of Registration to be uploaded)

Name of Organization/Individual

Entity of Organization Individual/ Proprietary
Firm/Partnership  Firm  (Registered under
Partnership Act)/ Limited Company (Registered
under the Companies Act-1956)/ Corporation/
Joint Venture.

PAN Number

GST Number

Address of Communication

Telephone Number with STD Code

Fax Number with STD Code

Mobile Number

E-mail Address for all communications

Details of Authorized Representative

Name

Designation

Postal Address

Telephone Number with STD Code

Fax Number with STD Code

Mobile Number

E-mail Address

Note:

In case of partnership firm and limited company certified copy of partnership deed/ Articles of Association and
Memorandum of Association along with registration certificate of the company shall have to be enclosed.

Signature of Bidder with Seal
Date:




Annexure — |
(See clause 14 of Section 2 of 1TB)

Envelope — B, Technical Proposal

Technical Proposal shall comprise the following documents:

Particulars Details to be submitted
Experience - Financial and Physical Annexure — | (Format: | - 1)
Annual Turnover Annexure — | (Format: | - 2)
List of technical personnel for the key Annexure — | (Format: | - 3)
positions
List of Key equipments/ machines for quality | Annexure — 1 (Format: I - 4)
control labs
List of Key equipments/ machines for Annexure — I (Format: | —5)
construction work

Note:
1. Technical Proposal should be uploaded duly page numbered and indexed.
2. Technical Proposal uploaded otherwise will not be considered.




Annexure — | (Format: 1-1)
(See clause 14 of Section 2 of ITB

FINANCIAL & PHYSICAL EXPERIENCE DETAILS

Financial Requirement

The bidder should have completed either of the below:
three similar works each costing not less than the amount equal to 20% of the probable amount of contract
during the last 3 financial years; or
two similar works each costing not less than the amount equal to 30% of the probable amount of contract
during the last 2 financial years; or
one similar work of aggregate cost not less than the amount equal to 50% of the probable amount of contract
during the last 1 financial years;

To be filled in by the contractor:
i. Details of successfully completed similar works shall be furnished in the following format.
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar work.

Agreement Name of Date of Date of Amount of Employer's
Number & Year Work Work Order Completion Contract Name and
Address

Existing commitments — (Value of ‘C’ for Bid Capacity formula)

Agreement Name of Date of Date of Amount of | Amount Employer's

Number & Work Work Completion Contract Name and
Year Order Address

Physical Requirement:

Execution of similar items of work in any one financial year during the last 3 financial years should
not be less than the minimum physical requirement fixed for the work.

Actual Quantity Executed

S.No. Particulars (To be filled in by the contractor)

Year -1 Year -2 Year -3

Physical qualification requirement Yes

Note:
1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed in any one year during the last 3
financial years.
2. Similar works: The similarity shall be based on the physical size, complexity, methods technology or
other characteristics of main items of work viz. earth work, cement concrete, Reinforced cement
concrete, brick masonry, stone masonry etc.

Not Required




Annexure — | (Format: 1-2)

(See clause 14 of Section 2 of ITB
ANNUAL TURN OVER

Requirement:

Average annual construction turnover on the construction works not less than 50% of the probable amount
of contract during the last 3 financial years;

To be filled in by the contractor:

Financial Year | Payments received for contracts in progress or completed
1
2
3

Note:
i. Annual turnover of construction should be certified by the Chartered Accountant.
ii. Audited balance sheet including all related notes, and income statements for the above financial years to be enclosed.

Bid Capacity

Applicants who meet the minimum qualifying criteria in the evaluation as stated above are to be
evaluated further for bid capacity as under:

Bid Capacity = (1.5 AXB)-C

Maximum value of civil engineering works executed in any one year during the

last five year (10% weight age per year shall be given to bring the value of work executed at
present price level)

Proposed contract period in years.

Amount of work in hand at present.

Not Required




Annexure — | (Format: 1-3)
(See clause 14 of Section 2 of ITB & Clause 6 of ITB

LIST OF TECHNICAL PERSONNEL FOR THE KEY POSITIONS

Minimum Requirement Available with the bidder

)
(=)
<

requirement

Similar work
experience

Total Work
Personnel

Key Position
Qualification
Experience
Key Position
Qualification
Similar work
experience
Total Work
Experience

Project
Manager
Site
Engineer
Plant
Engineer
Quantity
Surveyor
Soil &
Material
Engineer
Supervisio
r

Note :- Itis clarified that the minimum requiremet is amandatory requirement and part of technical bid, but the pre
qualification is not to be done on the basis of this criteria.




List of Key Equipments/ Machines for Quality Control Labs

Annexure — | (Format: 1-4)
(See clause 14 of Section 2 of ITB)

Minimum requirement

Available with the Bidder

Name of Equipment/ Machinery

Quantity

Name of Equipment/
Machinery

Quantity

Digging tools like pick axe,
shovel, etc.

IS Sieves Nos. with lid and pan (90
mm, 80 mm, 63 mm,

53 mm, 45 mm, 37.5 mm,

26.5 mm, 19 mm, 13.2 mm,

11.2 mm, 9.5 mm, 4.75 mm,

2.8 mm, 5.6 mm, 3.35 mm,

2.36 mm, 600 Micron,

425 Micron, 300 Micron,

150 Micron, 180 Micron,

90 Micron and 75 Micron)

Sand Pouring Cylinder with tray
complete for field Density test

Speedy moisture meter
complete with chemicals

Straight Edges 3.00 metre width

Liquid Limit and plastic limit
testing apparatus complete with
water bottle and glass wares

Electronic/digital balance 5 kg

Pan balance with weight box, 5 kg.

Slump cone

Concrete cube moulds (150 mm X
150mm)

Free swelling index test
Apparatus

Flakiness and elongation testing
gauges

Water absorption test apparatus

Specific gravity test apparatus

B.S. compaction apparatus

Proving rings

Glass ware

Auto level and staff

Rapid moisture meter

Post Hole Auger with
extensions

Measuring tape,
spatula, glassware,
porcelain dish, pestle
mortar

Standard Proctor Density Test
Apparatus with rammer

Electronic/digital balance 1
kg with the least count of
0.01 gm

Camber Board

Core Cutter (10 cm dia)
10cm/15cm height complete with
dolly and




hummer.

CBR Testing machine
Oven (ambient to 200°C)
Digital Thermometers
Aggregate Soundness
test apparatus

30 Concrete cube testing
machine

31 First aid box

32 Sampling Pipette

33 Balance

34 Dial Gauges

35 Thickness gauge

36 Water still (4 ft.)

37 A.1.V. testing equipment

The above list of essential equipment for quality control is for guidance and is not complete.
Other apparatus and equipment as desired/required by the Engineer-in-Charge shall be procured by the Contractor

Note :- Itis clarified that the minimum requiremet is amandatory requirement and part of technical bid, but the pre
qualification is not to be done on the basis of this criteria.




Annexure — | (Format: I- 5)
(See clause 14 of Section 2 of ITB)

LIST OF EQUIPMENTS / MACHINES FOR CONSTRUCTION WORK

Minimum requirement Available with the Bidder
S. No. Name of Quantity Name of Quantity
Equipment/ Equipment/
Machinery Machinery

The Bidder has to either provide evidence of owning the equipments or of having made lease
arrangements for empolying the required equipments as listed in the table above. Bidders can also give
an undertaking that in case he is awarded the work, he shall make suitable arrangement for providing
these equipmentsm prior to signing the agreement.

It is clarified that the minimum requiremet is amandatory requirement and part of technical bid, but
the pre qualification is not to be done on the basis of this criteria.




Annexure — J

(See clause 14 of Section 2 of ITB)
FINANCIAL BID

(TO BE CONTAINED IN ENVELOPE C)

APPENDIX : 2.18
(See Paragraph 2.091)

FINANCIAL BID
NAME OF WORK
I/We hereby bid for the execution of the.above work within the time specified at the
rate (in figures) (in words) . percent below/ above or

at par based on the Bill of Quantities and item wise rates given therein in all respects and in accordance with the
specifications, designs, .drawings and instructions in writing in all respects in accordance with such conditions

so far as applicable. 1/We have visited the site of work and am/ are fully aware of all the difficulties and

conditions likely to affect carrying out the work. I/We have fully acquainted myself/ourselves about the
conditions in regard to accessibility of site and quarries/kilns, nature and the extent of ground, working
conditions including stacking of materials, installation of tools and plant conditions ‘effecting
accommodation and movement of labour etc. required for the satisfactory execution of contract.

Should this bid be accepted, 1/We hereby agree to abide by and fulfill all the terms and provisions of
the said conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and pay to the
Governor of Madhya Pradesh or his successors in office the sums of money mentioned in the said conditions.
Note:

i. Only one rate of percentage above or below or at par based on the Bill of Quantities

and item wise rates given therein shall be quoted.

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words is found lower
of the two shall be taken as valid and correct rate. If the bidder is not ready to accept such valid and correct rate
and declines to furnish performance security and sign the agreement his earnest money deposit shall be
forfeited.

in. In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated as non-responsive.

iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage quoted by the bidder.
Signature of Bidder Name of Bidder The above bid. is hereby accepted by me on behalf of the
Governor of Madhya Pradesh datedthe _ day of 20

Signature of Officer by whom accepted

Only Lumpsum cost for the scope of work given therein shall be quoted.

Lumpsum offer shall be quoted in figures as well as in words. If any difference in figures and words found lower of
the two shall be taken as valid and correct rate. If the bidder is not ready to accept such valid and correct rate and
declines to furnish performance security and sign the agreement his earnest money deposit shall be forfeited.

In case the price is not given by a bidder, his bid shall be treated as non responsive.

All duties, royalties, levies and taxes except Goods and Services Tax (GST) are included in the rates (in case of
percentage rate bids)/lump-sum offer (in case of lump-sum bids) quoted by the bidder.




Annexure - K
(See clause 15 of Section 2 of ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

Name of material Rate (Issue rate) Remarks




Annexure — L
(See clause 21 of Section 2 of ITB)

LETTER OF ACCEPTANCE (LOA)
Dated:

M/s.

(Name and address of the contractor)

Subject:

(Name of the work as appearing in the bid for the work)

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the (Name of ULB) at your
bided lumpsum offer as per scope of work given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:

a. The performance security/ performance guarantee of Rs. (in figures) (Rupees

in words only). The performance security shall be in
the shape of term deposit receipt/ bank guarantee of any nationalized / schedule commercial bank valid
upto three months after the expiry of defects liability period.

b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is months
including/excluding rainy season, shall be reckoned from the date of signing the contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of work and no separate
letter for commencement of work is required. Therefore, after signing of the agreement, you are directed to
contact Engineer-in-charge for taking the possession of site and necessary instructions to start the work.

Yours faithfully,

(NAME OF SIGNING
AUTHORITY)

Chief Municipal Officer
MUNICIPAL COUNCIL SIDHI
Distt — SIDHI (m.p.)




Annexure - M

(See clause 22 of Section 2 of ITB)
PERFORMANCE SECURITY

[Name of Employer]

[Address of Employer]

WHEREAS [name and Address of Contractor]

(Hereinafter called “the Contractor”) has undertaken, in pursuance of Letter of Acceptance No.

Dated to execute [Name of Contract and brief description of Works] (herein after called “the
Contract™).

AND WHEREAS it has been stipulated by you in the said Contract that the contractor shall furnish you
with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his
obligation in accordance with the contract;

AND WHREREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the
Contractor, up to a total of [amount of Guarantee]* (in words), such sum being payable in
the types and proportions of currencies in which the contract price is payable, and we undertake to pay you, upon
your first written demand and without cavil or argument, any sum or sums within the limits of
amount of Guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your demand for
the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before presenting us with
the demand.

We further agree that no change or addition to or other modification of the terms of the Contract of the
Works to be performed there under or of any of the Contract documents which may be made between you and the
Contractor shall in any way release us from any liability under this Guarantee, and we hereby waive notice of any
such change, addition or modification.

This Guarantee shall be valid until 3(three) months from the date of expiry of the Defect Liability Period.

Signature, Name and Seal of the Guarantor

Name of Bank

Address

Phone No., Fax No., E-mail Address, of Signing Authority

Date

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in the
Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees.




SECTION 3

Conditions of Contract
Part — | General Conditions of Contract [GCC]

Table of Clauses of GCC
Particulars Sno Particulars
A. General 21 | Payments for Variations and / or Extra
Quantities
Definitions 22 | No compensation for alterations in or
restriction of work to be carried out.

[EEN

Interpretations and Documents 23 | No Interest payable

Language and Law 24 | Recovery from Contractors
Communications 25 | Tax

Subcontracting 26 | Check Measurements

Personnel 27 | Termination by Engineer in charge

Force Majeure 28 | Payment upon Termination

Contractor's Risks 29 | Performance Security

Liability For Accidents To Person 30 | Security Deposit

Contractor to Construct the Works 31 | Price Adjustment

Discoveries 32 | Mobilization and Construction Machinery
Advance

Dispute Resolution System 33 | Secured Advance

B. Time Control 34 | Payment certificates

Programme E. Finishing the Contract

Extension of Time 35 | Completion of Certificate

Compensation for Delay 36 | Final Account

Contractor’s quoted percentage F. Other Conditions of Contract

C. Quality Control 37 | Currencies

Tests 38 | Labour

Correction of Defects noticed during the 39 | Compliance with Labour Regulations
DefectLiability Period
D. Cost Control 40 | Audit and Technical Examination
Variations - Change in original 41 | Death and Permanent Invalidity of
Specifications, Designs, Drawings etc. Contractor

Extra Items 42 | Jurisdiction
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A. General
1. DEFINITIONS
Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid.
Chief Engineer: means Chief Engineer of the Zone/basin concerned.

Completion: means completion of the work as certified by the Engineer-in-Charge, in accordance with
provisions of agreement.

Contract: means the Contract between the Employer and the Contractor to execute, complete and/or maintain
the work. Agreement is synonym of Contract and carry the same meaning wherever used.

Contract Data Sheet: means the documents and other information which comprise of the Contract.

Contractor: means a person or legal entity whose bid to carry out the work has been accepted by the
Employer.

Contractor's bid : means the completed bid document submitted by the Contractor to the Employer.

Contract amount : means the amount of contract worked out on the basis of accepted bid.

Completion of work : means completion of the entire contracted work. Exhaustion of quantity of any
particular item mentioned in the bid document shall not imply completion of work or any component thereof.

. Day: means the calendar day.

. Defect : means any part of the work not completed in accordance with the specifications included in the
contract.

. Department: means department of urban administration and development, Madhya Pradesh and
(Name of ULB) as the case may be.

. Drawings : means drawings including calculations and other information provided or approved by the
Engineer-in-Charge.

. Employer : means The Chief Municipal Officer MUNICIPAL COUNCIL SIDHI Distt — SIDHI (the party as
defined in the Contract Data, who employs the Contractor to carry out the work. The employer may delegate
any or all functions to a person or body nominated by him for specified functions. The word
Employer/Government/Department wherever used denote the Employer)

. Engineer:means the Excutive Engineer UaddRewa

. Engineer in charge:Sub Engineer MUNICIPAL COUNCIL SIDHI

. Engineer In Chief ; Engineer In Chief of Directorate, Urban Administration and Development

. Equipment : means the Contractor's machinery and vehicles brought temporarily to the Site for execution of
work.

. Government: means Government of Madhya Pradesh.
. In Writing: means communicated in written form and delivered against receipt.
. Material : means all supplies, including consumables, used by the Contractor for incorporation in the work.

. Superintending engineer: means superintending engineer of the concerned division of the mp urban
administration & development department as the case may be.

. Stipulated date of completion : means the date on which the Contractor is required to complete the work. The
stipulated date is specified in the Contract Data.

. Specification : means the specification of the work included in the Contract and any modification or addition
made or approved by the Engineer-in-Charge.

. Start Date :means the date 14 days after the signing of agreement for the work. However, the employer may
extend this time limit by another 14 days, as and when required.

. Sub-Contractor ; means a person or corporate body who has a Contract (duly authorized by the employer)
with the Contractor to carry out a part of the construction work under the Contract.
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. Temporary Work : means work designed, constructed, installed, and removed by the Contractor that are

needed for construction or installation of the work.

. Tender / Bid, Tenderer /Bidder : are the synonyms and carry the same meaning where ever used.
. UADD : Urban Administration and Development Department
. Variation : means any change in the work which is instructed or approved as variation under this contract.

. Work: the expression "work" or "works" where used in these conditions shall unless there be something either

in the subject or context repugnant to such construction, be construed and taken to mean the work by virtue
of contract, contracted to be executed, whether temporary or permanent and whether original, altered,
substituted or additional.

2. INTERPRETATIONS AND DOCUMENTS

2.1

Interpretations

In the contract, except where the context requires otherwise:

a. words indicating one gender include all genders;

b. words indicating the singular also include the plural and vice versa.

c. provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in
writing;
written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting
in a permanent record;

Documents Forming Part of Contract:

1. NIT with all amendments.

2. Instructions to Bidders

3. Conditions of Contract:
i. Part | General Conditions of Contract and Contract Data; with all Annexures
ii. Part 11 Special Conditions of Contract.

4. Specifications

5. Drawings

6. Bill of Quantities

7. Technical and Financial Bid

8. Agreement

9. Any other document (s), as specified.

3. Language and Law

The language of the Contract and the law governing the Contract are stated in the Contract Data.

4. Communications

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be sent on the
address or contact details given by the Contractor in [Annexure H of ITB]. The address and contract details
for communication with the Employer/Engineer shall be as per the details given in Contract Data Sheet.
Communication between parties that are referred to in the conditions shall be in writing. The notice sent by
facsimile (fax) or other electronic means (email) shall also be effective on confirmation of the transmission.
The notice sent by registered post or speed post shall be effective on delivery or at the expiry of the normal
delivery period as undertaken by the postal service. In case of any change in address for communication, the
same shall be immediately notified to Engineer-in-Charge

5. Subcontracting

Subcontracting shall be permitted for contracts value more thanamount specified in the Contract Datawith

following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price, only with and after the approval
of the Employer in writing, but will not assign the Contract. Subcontracting shall not alter the
Contractor's obligations.

The following shall not form part of the sub-contracting:
i. hiring of labour through a labour contractor,

ii. the purchase of Materials to be incorporated in the works,

iii. hiring of plant & machinery
The sub-contractor will have to be registered in the appropriate category in the centralised registration
system for contractors of the GoMP.
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6. Personnel

6.1 The Contractor shall employ for the construction work and routine maintenance the technical personnel as
provided in the Annexure I-3 of Bid Data sheet, if applicable. If the Contractor fails to deploy required number
of technical staff, recovery as specified in the Contract Data will be made from the Contractor.( Requirement of
technical persion is decided by EE UADD REWA )

6.2  If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work force,
stating the reasons, the Contractor shall ensure that the person leaves the Site within three days and has no
further connection with the Works in the Contract.

7. Force Majeure

7.1  The term "Force Majeure" means an exceptional event or circumstance:

a) Which is beyond a party’s control,
b) Which such party could not reasonably have provided against before entering into the contract,
¢) Which, having arisen, such party could not reasonably have avoided or overcome, and
d) Which is not substantially attributed to the other Party
Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below,
so long as conditions (a) to (d) above are satisfied:
(i) War, hostilities (whether war be declared or not), invasion, act of foreign enemies),
(ii) Rebellion, terrorism, sabotage by persons other than he contractor’s Personnel, revolution, insurrection,
military or usurped power, or civil war,
(iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s Personnel,
(iv) Munitions of war, explosive materials, ionising radiation or contamination by radio activity, except ass
may be attributed to the Contractor’s use of such munitions, explosives, radiation or radio activity, and
(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity,
In the event of either party being rendered unable by force majeure to perform any duty or discharge any
responsibility arising out of the contract, the relative obligation of the party affected by such force majeure
shall upon notification to the other party be suspended for the period during which force majeure event lasts.
The cost and loss sustained by either party shall be borne by respective parties.
For the period of extension granted to the Contractor due to Force Majeure the price adjustment clause shall
apply but the penalty clause shall not apply. It is clarified that this sub clause shall not give eligibility for price
adjustment to contracts which are otherwise not subject to the benefit of Price adjustment clause.
The time for performance of the relative obligation suspended by the force majeure shall stand extended by the
period for which such cause lasts. Should the delay caused by force majeure exceed twelve months, the parties
to the contract shall be at liberty to foreclose the contract after holding mutual discussions.

8. Contractor's Risks

8.1  All risks of loss of or damage to physical property and of personal injury and death which arise during and in
consequence of the performance of the Contract are the responsibility of the Contractor.

8.2  All risks and consequences arising from the inaccuracies or falseness of the documents and/or information
submitted by the contractor shall be the responsibility of the Contractor alone, notwithstanding the fact that
designs/drawings or other documents have been approved by the department.

9. Liability for Accidents to Person
The contractor shall be deemed to have indemnified and saved harmless the Government and/or the employer,
against all action, suits, claims, demands, costs etc. arising in connection with injuries suffered by any persons
employed by the contractor or his subcontractor for the works whether under the General law or under
workman's compensation Act, or any other statute in force at the time of dealing with the question of the
liability of employees for the injuries suffered by employees and to have taken steps properly to ensure against
any claim there under.

10. Contractor to Construct the Works

10.1 The Contractor shall construct, install and maintain the Works in accordance with the Specifications and
Drawings as specified in the Contract Data

10.2 In the case of any class of work for which there is no such specification as is mentioned in contract Data, such
work shall be carried out in accordance with the instructions and requirement of the Engineer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of the sufficiency of the scaffolding,
timbering, Machinery, tools implements and generally of all means used for the fulfilment of this contract
whether such means may or may not approved of or recommended by the Engineer.

11. Discoveries




Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the
property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry out the
Engineer's instructions for dealing with them.

12. Dispute Resolution System
12.1 No dispute can be raised except before the Competent Authority ( Superintendent Engineer UADD JABALPUR/
BHOPAL)as defined in Contract data in writing giving full description and grounds of Dispute. It is clarified
that merely recording protest while accepting measurement and/or payment shall not be taken as raising a
dispute.

No issue of dispute can be raised after 45 days of its occurrence. Any dispute raised after expiry of 45 days of its
first occurrence shall not be entertained and the Employer shall not be liable for claims arising out of such
disputes.
The Competent Authority (Superintendent Engineer UADD JABALPUR/ BHOPAL)shall decide the matter
within 45 days.
Appeal against the order of the Competent Authority (Superintendent Engineer UADD JABALPUR/
BHOPAL)can be preferred within 30 days to the Appellate Authority as defined in the Contract data. The
Appellate Authority shall decide the dispute wiithin 45 days.
Appeal against the order of the Appellate Authority (ENGINEER IN CHIEF) can be preffered before the
adhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh
MadhyasthamAdhikaranAdhiniyam, 1983.
The contractor shall have to continue execution of the works with due diligence notwithstanding pendency of
a dispute before any authority or forum.

B. Time Control

13. Programme

13.1  Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a
Programme showing the general methods, arrangements, order, and timing for all the activities in the Works
for the construction of works.
The program shall be supported with all the details regardingkey personnel, equipment and machinery
proposed to be deployed on the works for its execution. The contractor shall submit the list of equipment and
machinery being brought to site, the list of key personnel being deployed, the list of machinery/equipments
being placed in field laboratory and the location of field laboratory along with the Programme
An update of the Programme shall be a programme showing the actual progress achieved on each activity
and the effect of the progress achieved on the timing of the remaining Works, including any changes to the
sequence of the activities.
The Contractor shall submit to the Engineer for approval an updated Programme at intervals no longer than
the period stated in the Contract Data. If the Contractor does not submit an updated Programme within this
period, the Engineer may withhold the amount stated in the Contract Data from the next payment certificate
and continue to withhold this amount until the next payment after the date on which the overdue
Programme has been submitted.

13.5  The Engineer's approval of the Programme shall not alter the Contractor's obligations

14. Extension of Time

14.1  The Contract in for completion of works and therefore non approval of EOT shall not in any way invalidate
the contract. The Contractor will have to complete the work.

14.2 In the event of delays attributabel to the contractor, the EOT shall not be given by the Engineer-in-Charge

and the liquidated Damages shall be levled from the contractor in accordance with the provisions of the
contract.
In the event, the delays are not attributable to the contractor the EOT may be issued by the Engineer-in-
charge without imposition of Liquidated Damages either suo-motto or on a written request of the contractor.
It is clearifide that out of the total delays in completion of works, the EOT shall be shall be issued only for the
part which is not attributable the contractor.

15. Compensation for delay

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be strictly observed by the
Contractor.

15.2 The time allowed for execution of the contract shall commence from the date of signing of the agreement. It is
clarified that the need for issue of work order is dispensed with.




In the event milestones are laid down in the Contract Data for execution of the works, the contractor shall
have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall attract such liquidated damages as
is laid down in the Contract Data
In the event of delay in execution of the works as per the timelines mentioned in the contract data the
Engineer-in- charge shall retain from the bills of the Contractor Amount equal to the liquidated damages
liveable until the contractor makes such delays good. However, the Engineer-in-charge shall accept bankable
security in lieu of retaining such amount.
If the contractor is given extension of time after liquidated damages have been paid, the engineer in charge
shall correct any over payment of liquidated damages by the Contractor in the next payment certificate.
In the event the contractor fails to make good the delay until completion of the stipulated contract period
(including extension of time) the sum so retained shall be adjusted against liquidated damages levied.

C. Quality Control

The Contractor shall be responsible for:

a. Carrying out the tests prescribed in specifications, and

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.
The contractor shall have to establish field laboratory within the time specified 15 Days and having such
equipments as are specified in the Contract Data.
Failure of the contractor to establish laboratory shall attract such penalty as is specified in the Contract
Data.
Ten percent of the mandatory tests prescribed under the specifications shall be got carried out through
Departmental laboratories of Public work Department of Government of MP. The Engineer-in-charge or
officer senior to him may also get these tests carred out through any laboratory confirning to 1SO/IEC 17011
accredited by NABL or any other accredating agency who is autorised ot accridate as per 1ISO/IEC 17025
Thedefect liability period 3 Year of work in the contract shall be the Contract Data and Decided by EE UADD

REWA

The Contractor shall promptly rectify all defects pointed out by the Engineer well before the end of the
Defect Liability Period. The Defect Liability Period shall automatically stand extended until the defect is
rectified.
If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the satisfaction of the
Engineer, within the time specified by the Engineer, the Engineer will assess the cost of having the Defect
corrected, and the cost of correction of the Defect shall be recovered from the Performance Security or any
amount due or that may become due to the contractor and other available securities.

D. Cost Control

19. Variations - Change in original Specifications, Designs, Drawings etc.

19.1

20.
20.1

21.
211

The Engineer in charge shall have power to make any alterations, omissions or additions to or substitutions
for the original specifications, drawings, designs and instructions, that may appear to him to be necessary
during the progress of the work and the contractor shall carry out the work in accordance with any
instructions which may be given to him in writing signed by the Employer, and such alterations, omission,
additions or substitutions shall not invalidate the contract and any altered, additional or substituted work,
which the contractor may be directed to do in the manner above specified, as part of the work, shall be
carried out by the contractor on the same conditions in all respects on which he agree to do the main work.
The time for the completion of the work shall be extended in the proportion that the altered, additional or
substituted work bears to the original contract work and the certificate of the Engineer in charge shall be
conclusive as to such proportion.

Extra items
All such items which are not in the priced BOQ shall be treated as extra items.

Payments for Variations and / or Extra Quantities
The rates for the additional (Extra Quantities), altered or substituted work/ extra items under this clause
shall be worked out in accordance with the following provisions in their respective order:-

The contractor is bound to carry out the additional (Extra quantity), work at the same rates as are specified
in the contract for the work.
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If the item is not in the priced BOQ and is included in the SOR of the department, the rate shall be arrived at
by applying the quoted tender percentage on the SOR rate.

If the rates of the altered or substituted work are not provided in applicable SOR-such rates will be derived
from the rates for a similar class (type) of work as is provided in the contract (priced BOQ) for the work.

If the rates are for the altered, substituted work cannot be determined in the manner specified in the sub
clause (c) above-then the rates for such composite work item shall be worked out on the basis of the concerned
schedule of rates minus/plus the percentage quoted by the contractor.

If the rates of a particular part or parts of the item is not in the schedule of rates and the rates for the altered,
or substituted work item cannot be determined in the manner specified in sub clause (b) to (d) above, the rate
for such part or parts will be determined by the Competent Authority as defined in the Contract data on the
basis of the rate analysis derived out of prevailing market rates when the work was done.

But under no circumstances, the contractor shall suspend the work on the plea of non acceptability of rates
on items falling under sub clause (a) to (d). In case the contractor does not accept the rate approved by
Engineer in charge for a particular item, the contractor shall continue to carry out the item at the rates
determined by the Competent Authority. CE/E IN C UADD BHOPAL The decision on the final rates payable
shall be arrived at through the dispute settlement procedure.

No compensation for alterations in or restriction of work to be carried out.

If at any time after the commencement of the work, the Government, for any reason whatsoever, not require
the whole or any part of the work as specified in the bid to be carried out, the Engineer in charge shall give
notice in writing of the fact to the Contractor and withdraw that whole or any part of the work.

The Contractor shall have no claim to any payments or compensation whatsoever, on account of any profit or
advantage which he might have derived from the execution of work in full or on account of any loss incurred
for idle men and machinery due to any alteration or restriction of work for whatsoever reason.

The Engineer in charge may supplement the work by engaging another agency to execute such portion of the
work, without prejudice to his rights.

No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded by any authority.

Recovery from Contractors
Whenever any claim against the Contractor for the payment arises under the contract, the Department shall
be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Security and additional Performance Security , if any;
and/or Security deposit and/or any sums payable under the contract to the contractor..

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum may be recovered
from any payment due to the contractor under any other contractor of the department, including the
securities which become due for release.

(c) The department shall, further have an additional right to effect recoveries as arrears of land revenue under
the M.P. Land revenue Code.

Tax

The rates (in case of percentage rate bids)/lump-sum offer (in case of lump-sum bids) quoted by the
Contractor shall be deemed to be inclusive of all duties, royalties, levies and taxes except Goods and Services
Tax (GST). The amount of applicable GST will be paid separately to the cntractor with each bill at the time
of payment.

The liability, if any, on account of quarry fees, duties, taxes (except GST), royalties and levies in respect of
material consumed or services rendered on public work shall be borne by the Contractor.

Any Changes in the taxes due to change in legislation or for any other reason shall not be payable to the
contractor.

Check Measurements

The department reserves to itself the right to prescribe a scale of check measurement of work in general or
specific scale for specific works or by other special orders.

Checking of measurement by superior officer shall supersede measurements by subordinate officer(s), and the
former will become the basis of the payment.

Any over/excess payments detected, as a result of such check measurement or otherwise at any stage up to
the date of completion of the defect liability period specified in this contract, shall be recoverable from the
Contractor, as per clause 24 above.

27.  Termination by Engineer in Charge




30.3
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If the contractor fails to carry out any obligation under the Contract, the Engineer in charge may by notice
require the Contractor to make good the failure and to remedy it within a specified reasonable time.
The Engineer in charge shall be entitled to terminate the contract if the Contractor

Abandons the works or otherwise plainly demonstrates the intention not to continue performance of his
obligations under the contract;

the Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction or
amalgamation;

without reasonable excuse fails to comply with the notice to correct a particular defect within a reasonable
period of time;

the Contractor does not maintain a valid instrument of financial Security, as prescribed;

the Contractor has delayed the completion of the Works by such duration for which the maximum amount of
liquidated damages is recoverable;

If the Contractor fails to deploy machinery and equipment or personnel or set up a field laboratory as
specified in the Contract Data.

if the Contractor, in judgemental of the engineer in charge has engaged in corrupt or fraudulent practices in
competing for or in executing the contract;

Any other fundamental breaches as specified in the Contract Data.

In any of these events or circumstances, the engineer in charge may, upon giving 14 days’ notice to the
contractor, terminate the contract and expel the Contractor from the site. However, in the case of sub
paragraph (b) or (g) of clause 27.2, the Engineer in charge may terminate the contract immediately.
Notwithstanding the above, the Engineer in charge may terminate the contract for convenience by giving
notice to the contractor.

Payment upon Termination
If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for value of the work
accepted on final measurements, less advance payments and penalty as indicated in the Contract Data. The
amount so arrived at shall be determined by the Engineer-in-charge and shall be final and binding on both
the parties.
payment on termination under clause 27.4 above, the Engineer shall issue a certificate for the value of the
work done, the reasonable cost of removal of Equipment, repatriation of the contractor’s personnel employed
solely on the works, and the contractor’s costs of protecting and securing the works and less advance
payments received up to the date of the certificate, less other recoveries due in terms of the contract and less
taxes due to be deducted at source as per applicable law.
If the total amount due to the Employer exceeds any payment due to the Contractor, the difference shall be
recovered as per clause 24 above.
Performance Security

The Contractor shall have to submit performance security and additional performance security, if any, as
specified in Bid data sheetat the time of signing of the contract. The contractor shall have to ensure that such
performance security and Additional performance, if an, security remains valid for the period as specified in
the Contract data.
Security Deposit

Security deposit shall be deducted from the each running bill at the rate as specified in the contract data. The
total amount of security deposit so deducted shall not exceed the percentage of contract price specified in the
Contract data.

The Security may be replaced by equivalent amount of bank guarantee or fixed deposit receipt assigned to the
Employer, with validity up to 3(three) months beyond the completion of defect Liability PERIOD/ extended
Defect Liability.

The Security deposit shall be refunded on completion of defect liability period.

Price Adjustment

Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels and

lubricants in accordance with following principles and procedures and as per formula given in the contract

data.

The price adjustment shall apply for the work done from the start date given in the contract data upto the

end of the initial intended completion date or extensions granted by the Engineer and shall not apply to the

work carried out beyond the stipulated time for reasons attributable to the contractor.

The price adjustable shall be determined during each month from the formula given in the contract dada.

Following expression and meaning are assigned to the work done during each month:

R= Total value of work during the month. It would include the amount of secured advance granted, if
any, during the month, less the amount of secured advance recovered, if any during the month. It
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33.4

34.
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(b)
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0)
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will exclude value of works executed under variations for which no price adjustment shall be
payable.
(Amended as per Govt. Order No. F-53-55-2018-19, Yo 1154 bhopal, dated 23.03.2018)

To the extent that full compensation for any rise or fall in costs to the contractor is not covered by
the provisions of this or other clauses in the contract, the unit rates and prices included in the
contract shall be deemed to include amounts to cover the contingency of such other rise or fall in
costs.

Mobilization and Construction Machinery Advance

Payment of advances shall be applicable if provided in the Contract Data.
If applicable, the Engineer in charge shall make interest bearing advance payment to the contractorof the
amounts started in the Contract Data, against provision by the contractor of an unconditional Bank
Guarantee in a form and by nationalized/Scheduled banks, in the name as stated in the Contract data, in
amounts equal to the advance payment. The Guarantee shall remain effective until the advance payment has
been repaid, but the amount of the guarantee shall be progressively reduced by theamounts repaid by the
contractor.

The rate of interest chargeable shall be as per Contract data.

The construction machinery advance, if applicable, shall be limited to 80% of the cost of construction
machinery and admissible only fro new construction machinery.

The advance payment shall be recovered as stated in the Contract data by deducting proportionate amounts
from payment otherwise due to the Contractor. No account shall be taken of the advance payment or its
recovery in assessing valuations of work done, variations, price adjustments, compensation events, or
liquidated damages.

Secured Advance

Payment of secured advance shall be applicable if provide in the Contract data.

If applicable, the Engineer shall make advance payment against materials intended for but not yet
incorporated in the works and against provision by the contractor of an unconditional bank guarantee in a
form and by a nationalized/scheduled bank, in the name as stated in the contract data, in amounts equal to
the advance payment. The bank guarantee shall remain effective until the advance payment has been
adjusted, but the amount of the guarantee shall be progressively reduced by the amounts adjusted by the
contractor.

The amount of secured advance and conditions to be fulfilled shall be as stipulated in the Contract Data.

The secured advance paid shall be recovered as stated in the Contract data.

Payment Certificates

The payment to the contractor will be as follows for construction work:

The contractor shall submit to the engineer monthly statement of the value of the work executed less the
cumulative amount certified previously, supported with detailed measurement of the items of work executed
as per the Billing Break-up in section 6.

The engineer shall check the Contractor’s monthly statement and certify the amount to be paid to the
contractor.

The value of work executed shall be determined, based on the measurements approved by the
Engineer/Engineer in charge.

The value of work executed shall comprise the value of the quantities of the items in the Billing Breakup
given in Section 6.

The value of work executed shall also include the valuation of variations and compensation events.

All payments shall be adjusted for deductions for advance payment, security deposit, other recoveries in
terms of contract and taxes at source as applicable under the law.

The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item
previously certified in any certificate in the light of later information.

Payment of intermediate certificate shall be regarded as payments by way of advance against the final
payment and not as payments for work actually done and completed.

Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be
removed and taken away and reconstructed or be considered as an admission of the due performance of the
contractor any part thereof, in any respect or the occurring of any claim.

The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E. Finishing the Contract

Completion Certificate




A completion certificate in the prescribed format in Contract data shall be issued by the Engineer in charge
after physical completion of the work.

After final payment to the contractor, a final completion certificate in the prescribed format in the contract
data shall be issued by the Engineer in charge.

Final Account

The Contractor shall supply the Engineer with a detailed account of the total amount that the Contractor
considers payable for works under the Contract within 21 days of issue of certificate of physical completion of
works. The Engineer shall issue a Defects Liability Certificate and certify any payment that is due to the
Contractor within 45 days of receiving the Contractor’s account if it is correct and complete. If the account is
not correct or complete, the Engineer shall issue within 45 days a schedule that states the scope of the
corrections or additions that are necessary. If the Account is still unsatisfactory after it has been resubmitted,
the matter shall be referred to the competent authority as defined in the Contract data, who shall decide on
the amount payable to the contractor after hearing the Contractor and the Engineer in Charge.

In case the account is not received within 21 days of issue of Certificate of Completion as provided in clause
32.1 above, the Engineer shall proceed to finalize the account and issue a payment certificate within 28 days.

G. Other Conditions of Contract
Currencies
All payments will be made in Indian Rupees.
Labour
The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the
engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport.
The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form and
at such intervals as the Engineer may prescribe, showing the staff and the numbers of the several classes of
labour from time to time employed by the Contractor on the Site and such other information as the Engineer
may require.
COMPLIANCE WITH LABOUR REGULATIONS
During continuance of the Contract, the Contractor and his sub Contractors shall abide at all times by all
existing labour enactments and rules made there under, regulations, notifications and bye laws of the State or
Central Government or local authority and any other labour law (including rules), regulations, bye laws that
may be passed or notification that may be issued under any labour law in future either by the State or the
Central Government or the local authority. Salient features of some of the major labour laws that are
applicable to construction industry are given in the Contract data. The Contractor shall keep the Employer
indemnified in case any action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made there under, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to
cause or observe, or for non-observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/
regulations including amendments, if any, on the part of the Contractor, the Engineer/Employer shall have
the right to deduct any money due to the Contractor including his amount of performance security. The
Employer/Engineer shall also have right to recover from the Contractor any sum required or estimated to be
required for making good the loss or damage suffered by the Employer. The employees of the Contractor and
the Sub-Contractor in no case shall be treated as the employees of the Employer at any point of time.

Audit and Technical examination

Government shall have the right to cause an audit and technical examination of the works and the final bill of
the contract including all supporting vouchers, abstract etc. To be made after payment of the final bill and if
as a result of such audit and technical examination nay sum is found to have been overpaid in respect of any
work done by the contractor under the contract or nay work claimed by him

to have been done under the contract and found not to, have been executed, the contractor shall be liable to
refund the amount of overpayment and it shall be lawful for government to recover the same from him in the
manner prescribed in clause 24 above and if it is found that the contractor was paid less than what was due to
him, under the contract in respect of any work executed by him under it, the amount of such under payment
shall be duly paid by government to the Contractor.

41.Death or permanent invalidity of contractor
During continuance of the contract, the contractor and his sub-contractors shall abide at all times by all
existing labour enactments and rules made there under, regulations, notifications, and bye laws of the state or
central government or local authority and any other labour law (including rules), regulations, bye laws that
may be passed or notification that may be issued under any labour law in future either by the state or the
major labour laws that are applicable to construction industry are given in the contract data. The contractor
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shall keep the employer indemnified in case any action is taken against the employer by the competent
authority on account of contravention of any of the provisions of any Act or rules made their under,
regulations or notifications including amendments. If the Employer is caused to pay or reimburse, such
amounts as may be necessary to cause or observe, or for non-observance of the provisions stipulated in the
notifications/bye laws/Acts/Rules regulations including amendments, if any, on the part of the contractor, the
engineer/employer shall have the right to deduct from any money due to the contractor including his amount
of performance of security. The employer/engineer shall also have right to recover from the contractor any
sum required or estimated to be required for making good teh loss or damage suffered by the employer. The
employees of the contractor and the sub contractor in no case shall be treated as the employees of the
employer at any point of time.

Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity, construction,
interpretation and legal effect shall be subjected to the exclusive jurisdiction of the courts in Bhopal or of the
courts at the place where this agreement is entered into. No other jurisdiction shall be applicable.

[End of GCC]




Contract Data

Clause
reference

Particulars

Data

1.14

Employer

Chief Municipal Officer Municipal Council Sidhi Distt
SIDHI

1.15

Engineer

Executive Engineer UADD Rewa

1.16

Engineer in charge

Sub Engineer Municipal Council Sidhi Distt SIDHI

1.22

Stipulated period of completion

3

Language & Law of Contract

English & Indian Contract Act 1872

Address & contact details of the
Contractor

As per Annexure H

Address & contact details of the
Employer/Engineer-phone, Fax, e-
mail.

Subcontracting permitted for
contract value

25% of the Contract value

Technical Personnel to be provided
by the contractor — requirement &

As per Annexure | (Format 1-3) Decided By UADD
REWA

Penalty, if required Technical
personal not employed

Rs. 20,000/- per month

Specifications

C

Drawings

As per Annexure N

Component authority for deciding
dispute under Dispute resolution
system

Superintending Engineer of UADD JABALPUR/
BHOPAL in charge of Concerned Division

Appellate Authority for deciding
dispute under Dispute resolution
system

Engineer —In-Chief /Chief Engineer UADD

Period of submission of updated
construction program

15 days upon signing the agreement

Amount to be withheld or not
submitting construction program in
the prescribed period

0.20% of the Contract Amount

Competent Authority for granting
Time Extension

MUNICIPAL COUNCIL SIDHIDistt — SIDHI (m.p.)

Milestones laid down for the
contract

YES/NO

If Yes, details of milestones

As per Annexure O

Liguidated damage

As per Annexure P

List of equipments for lab

As per Annexure Q

Time to establish lab

15 Days After Workorder of signing the agreement

Penalty for not establishing field
Laboratory

0.20% of the Contract amount till the establishment of
Lab

Defect Liability Period

36 Months after physical completion of work/Decided by
UADD REWA

Competent authority for
determining the rate

Engineer-In-Chief

Any other conditions for breach of
contract




Clause
reference

Particulars

28

Penalty

Penalty shall include

(a)Security deposit as per clause 30 of General conditions
of contract and

(b)Liquidated damages imposed as per clause 15 or
performance security (Guarantee) including additional
performance security (Guarantee), if any, as per clause
29 of General conditions of contract, whichever is higher.

Performance Guarantee (security)
shall be valid up to

Till issue of physical completion certificate as per clause
35.1

Security deposit to be deducted
from each running bill

Security Deposit to be deducted from each running bill
@ of 7%

Maximum limit of deduction of
security deposit

Up to 7 % of Final contract amount.

Price adjustment formula and
procedure to calculate

As per Annexure R
(NOT APPLICABLE)

Price adjustment shall be
applicable

Price Adjustment shall be applicable in case where the
amount in NIT is more than Rs. 10 (Ten) Crore. This
Clause shall not have any bearing with the contract
amount.

Price Adjustment shall be calculated as per Annexure-R

32.1 Mobilization and Construction
Machinery Advance applicable

No Mobilization an Construction Machinery Advance
payable

32.2 If yes, unconditional Bank
Guarantee

In the format prescribed in Annexure - S

32.3 If yes, Rate of interest
chargeable on advance

10% annual simple interest

32.4 If yes, Type & Amount
payment that can be paid

1. Mobilization advance-Not more than___ % of contract
amount

2. Construction Machinery advance-not more than __ %
of contract amount

32.5 If yes, Recovery of Advance
payment

Recovery of Mobilization and/or Construction Machinery
advance shall commence when 10% of the contract
amount is executed and recovery of total advance shall
be done on pro-rata basis and shall be completed by the
time work equivalent to 80% of the contract amount is
executed.

In addition to the recovery of principal amount,
recovery of interest shall be carried out as calculated on
the outstanding amount of principal at the close of each
month. The interest shall be accrue from the day of
payment of advance and the recovery of interest shall
commence when 10% of the contract amount is executed
and shall be completed by the time work equivalent to
80% of the contract amount is executed.

33.1 Secured Advance applicable

No Security Advance payable

33.21f yes, Unconditional bank
Guarantee

In the format prescribed in Annexure-T




Clause
reference

Particulars

Data

33.3 If yes, Conditions for secured
Advance

a) The materials are in accordance with the
specification of works,

b) Such materials have been delivered to site, and
are properly stored and protected against damage
or deterioration to the satisfaction of the engineer.
The contractor shall store the bulk material in
measurable stacks,

¢) The Contractor’s records of the requirements,
ordered, receipt and use of materials are kept in a
form approved by the Engineer and such records
shall be available for inspection by the Engineer;

d) The contractor has submitted whit his monthly
statement the estimated value off the materials on
site together with such documents as may be
required by the engineer for the purpose of
valuation of the materials and providing evidence
of ownership and payment thereof;

f) The quantity of materials are not excessive and
shall be wused within a reasonable time as
determined by the engineer.

33.4 If yes, recovery of secured
advance

The advance shall be repaid from each succeeding
monthly payments to the extent materials [for
which advance was previously paid] have been
incorporated into the works.

Completion certificate- After
physical completion of the work

As per Annexure - U

Final Completion Certificate — after
final payment on completion of the
work

As per Annexure - V

Competent Authority

Salient features of some of the
major labour laws that are
applicable

As per Annexure - W

Competent Authority




Annexure — N
(See clause 10 of Section 3 of GCC)

DRAWINGS




Annexure - O
(See clause 10 of Section 3 of GCC)

DETAILS OF MILESTONES

(Shall be decided by ULB for every project)

MUNICIPAL COUNCIL SIDHI Distt.-SIDHI (M.P.)

CONSTRUCTION SHEDULED

SI. No. Name of Component




Annexure — P
(See clause 10 of Section 3 of GCC)

COMPENSATION FOR DELAY

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable to the
contractor, the Employer shall retain an amount from the sums payable and due to the contractor as per
following scale -

i. Slippage up to 25% in financial target during the milestone under consideration — 2.5% of the work
remained unexecuted in the related time span.

Slippage exceeding 25% but up to 50% in financial target during the milestone under consideration —
5% of the work remained unexecuted in the related time span.

Slippage exceeding 50% but up to 75% in financial target during the milestone under construction —
7.5% of the work remained unexecuted in the related time span.

Slippage exceeding 75% in financial target during the milestone under consideration — 10% of the work
remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones, delays which are
not attributable to the Contractor shall be considered. The slippage on any milestone is if made good in
subsequent milestones or at the time of stipulated period of completion, the amount retained as above shall
be refunded. In case the work is not completed within the stipulated period of completion along with all such
extensions which are granted to the Contractor for either Employer’s default or Force Majeure, the
compensation shall be levied on the contractor at the rate of 0.05% per day of delay limited to maximum of
10% of contract price.

The decision of Chief Engineer shall be final and binding upon both the parties.




Annexure - Q

(See clause 10 of Section 3 of GCC)

LIST OF EQUIPMENT FOR QUALITY CONTROL LAB




Annexure - R
(See clause 31 of Section 3 of GCC)

PRICE ADJUSTMENT

The formula for adjustment of prices are as follow :
R = Value of work as defined in Clause 31.1 of Conditions of Contract
Adjustment for Labour Component

Q) Price adjustment for increase or decrease in the cost due to labour shall be paid in
accordance with the following formula.
Vi= 0.85xP1/100 X R(Li— Lo )/ Lo

VL = increase or decrease in the cost of work during the month under consideration due
to changes in rates for local Labour.

Lo= the consumer price index for industrial workers for the State on the Date of Issuance of
ISSR (and amendment if any) as published by Labour Bureau, Ministry of Labour,
Government of India.
the consumer price index for industrial workers for the State for the month under
consideration as published by Labour Bureau, Ministry of Labour component of the
work.

P1 = Percentage of Labour component of the work.

Adjustment for Cement Component

(i) Price adjustment for increase or decrease in the cost of cement procured by the
contractor shall be paid in accordance with the following formula:
0.85 X Pc/100 x R X (C1-Cg)/Cq
increase or decrease in the cost of work during the month under Consideration due to
changes in rates for cement.
The all India wholesale price index for Pozzolana Cement on the Date of Issuance of
ISSR (and amendment if any) as published by the Economic Advisor, DIPP, Ministry
of Commerce & Industry Government of India, New Delhi.
The all India average wholesale price index for cement for the month under
consideration as published by the Economic Advisor, DIPP, Ministry of Commerce &
Industry Government of India, New Delhi.
Percentage of cement component of the work

Adjustment of Steel Component

(iii)  Price adjustment for increase or decrease in the cost of steel procured by the
Contractor shall be paid in accordance with the following formula:
0.85 x Ps x /100 x R x (S1-S0)/So
Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for steel.
The all India wholesale price index for mild steel long products / flats on the Date of
Issuance of ISSR (and amendment if any) as published by the Economic Advisor,
DIPP, Ministry of Commerce & Industry Government of India, New Delhi.
The all India average wholesale price index for mild steel long products / flats for the
month under consideration as published by Economic Advisor, DIPP, Ministry of
Commerce & Industry Government of India, New Delhi.
Percentage of steel component of the work.

Note: For the application of this clause, index of mild steel long products / flats has been Chosen
to represent steel group. In any work only one of the indices i.e. either for long products or
for flats shall be used as decided by the Employer/ Executing Agency.
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Adjustment of Bitumen Component

(iv)  Price Adjustment for increase or decrease is the cost of bitumen shall be paid in

accordance with the following formula:

Vb= 0.85XPbv/ 100 X R X ( Bi—Bo) / Bo

Vb= Increase or decrease in the cost of work during the month under consideration
due to changes in rates for bitumen.

Bo=  The official retail price of bitumen at the IOC depot nearest to the work site on
the Date of Issuance of ISSR (and amendment if any)

Bi=  The official retail price of bitumen at the IOC depot nearest to the work site for

the 15" day of the month under consideration.
Pv=Percentage of bitumen component of the work.

Adjustment of POL (Fuel and Lubricant) Component

(V)  Price adjustment for increase or decrease in cost of POL (Fuel and Lubricant)
shall be paid in accordance with the following formula:
Vi=  0.85XxPi/100 X R x ( Fi— Fo) / Fo
Vi=  Increase or decrease in the cost of work during the month  under consideration
due to changes in rates for fuel and lubricants.
Fo=  The official retail price of High Speed Diesel (HSD) at the existing
consumer pumps of 10C nearest to the work site on the Date of Issuance of

ISSR (and amendment if any)
The official retail price of HSD at the existing consumer pumps of I0C at nearest
center for the 15" day of month of the underconsideration.

th

Pi=  Percentage of fuel and lubricants component of the work.

Note : For the application of this clause, the price of High Speed Diesel oil has been chosen to
represent fuel and lubricants group.

Adjustment for Plant and Machinery Spares component
(Vi) Price adjustment for increase or decrease in the cost of plant and machinery spares
procured by the Contractor shall be paid in accordance with the following formula:

Vp= 0.85 X Pp /100 X Rx( Pi — Po) / Po

Vp = Increase or decrease in the cost of work during the month under consideration
due to changes in rates for plant and machinery spares.

Po= The all India wholesale price index for manufacturer of machines for mining /
quarrying and construction on the Date of Issuance of ISSR (and amendment if
any) as published by the Economic Advisor, DIPP, Ministry of Commerce &
Industry Government of India, New Delhi.

The all India wholesale price index for manufacturer of machines for mining /
quarrying and construction for the month under consideration as published by
the Economic Advisor, DIPP, Ministry of Commerce & Industry Government of
India, New Delhi.
Pp = Percentage of plant and machinery spares component of the work.
For the application of this clause, index of manufacturer of machines for mining /
quarrying and construction has been chosen to represent the Plant and Machinery
Spares group.

Adjustment of Other Materials Component

(Vii) Price adjustment for increase or decrease in cost of local materials other than cement,
Steel, Bitumen and POL procured by the contractor shall be paid in accordance with the
following formula:

Vm=0.85XPm/ 100 X R X ( Mi = Mo) / Mo
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Increase or decrease in the cost of work during the month under consideration due
to changes in rates for local materials other than cement, Steel, Bitumen and POL.
The all India wholesale price index ( all commodities ) on the Date of Issuance of
ISSR (and amendment if any) as published by the Economic Advisor, DIPP,
Ministry of Commerce & Industry Government of India, New Delhi.

The all India wholesale price index (all commodities) for the month under
consideration as published by the Economic Advisor, DIPP, Ministry of Commerce
& Industry Government of India, New Delhi.

Percentage of local material component (other than Cement, Steel, Bitumen and
POL) of the work. Plant and Machinery spares component of the work.

The following percentages will govern the price adjustment for the entire contract:

Labour -Pq %
Cement -P¢ %
Steel -Pg %
Bitumen -Py %
POL -P¢ %
Plant & Machinery Spares -Pp %
Other Materials -Pm

Total: 100%

Note:1. Ordinarily the 7 components shown above are components of the civil works.
However for specific works in which some components not included in the
aforementioned 7 components, form a substantial part of the works the same
can be provided using similar formula and related indices. Similarly fi some
components are note required, the same shall. Not be used while adjusting the
contract price. In all cases the sum total of percentage of different components
shall be 100%.

The percentage of the aforementioned components shall be determind by the
Engineer-In-Charge as per the scope of work.

(Amended As per vide Govt. Order No. F-10-17-2020/18-2 Bhopal dated 25/08/2021 )




Annexure - S
(See clause 32 of Section 3-GCC )

BANK GUARANTEE FORM' FOR MOBILIZATION AND CONSTRUCTION MACHINERY ADVANCE




Annexure =T
(See clause 33 of Section 3- GCC)

Bank Guarantee Form for Secured Advance

INDENTURE FOR SECURED ADVANCES
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Annexure - U
(See clause 35 of section 3 -GCC)
Physical Completion Certificate

Name of Work:

Agreement No.
Amount of Contract Rs
Name of Agency:
Used MB No.:
Last measurement recorded
a. Page No. & MB No.:
b. Date:

Certified that the above mentioned work was physically completed on (Date) and taken over
(Date) and that I have satisfied myself to best of my ability that the work has been done properly.

Date of issue
Chief Municipal Officer
Municipal Council Sidhi
Distt — SIDHI (M.P.)




Annexure-V
(See clause 35 of section 3 -GCC)

Final Completion Certificate

Name of Work:

Agreement No.

Name of Agency:

Used MB No.

Last Measurement recorded

b. Page No. & MB No.

C. Date

Certified that the above mentioned work was physically completed on
And taken over on (date).

Agreement amount Rs.

Final amount paid to contractor Rs.

Incumbency of officers for the work

I have satisfied myself to bets of my ability that the work has been done properly.

Date of Issue

Chief Municipal Officer
Municipal Council Sidhi
Distt — SIDHI (M.P.)




Annexure - W
(See clause 39 of Section 3 -GCC)
Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by accident arising
out of and during the course of employment.

Payment of Gratuity Act 1972; - Gratuity is payable to an employee under the Act on satisfaction of certain
conditions on separation if an employee has completed the prescribed minimum years (say, five years) of service
or more or on death the rate of prescribed minimum days’(say, 15 days) wages for every completed year of
service. The Act is applicable to all establishments employing the prescribed minimum number (say, 10) or
more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by the
Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under the Act are:

Pension or family pension on retirement or death as the case may be. '
Deposit linked insurance on the death in harness of the worker.
Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women employees in case
of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to be
provided by the Contractor to contract labour and in case the Contractor fails to provide, the same are required
to be provided, by the Principal Employer by Law. The principal Employer is required to take Certificate of
Registration and the Contractor is, required to take license from the designated Officer. The Act is applicable to
the establishments or Contractor of Principal Employer if they employ prescribed minimum (say 20) or more
contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by appropriate
Government as per provisions of the Act if the employment is a scheduled employment. Construction of
buildings, roads, runways is scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will be paid
and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal nature to male
and female workers and for not making discrimination against female employees in the matters of transfers,
training and promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed minimum (say,
20) or more workmen. The Act provides for payments of annual bonus 'within the prescribed range of
percentage of wages to employees drawing up to the prescribed amount of wages, calculated in the prescribed
manner. The Act does not apply to certain establishments. The newly set-up establishments are exempted for
five years in certain circumstances. States may have different number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of industrial
disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for laying off or
retrenching the employees or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing
prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the conditions of
employment by the Employer on matters provided in the Act and gets these certified by the designated
Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen and
Employers. The Trade Unions registered under the Act have been given certain immunities from civil and
criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 14 years
of age in certain occupations and processes and provides for regulations o employment of children in
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all other occupations and processes. Employment of child labour is prohibited in building and construction industry.

(n)

(0)

Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act 1979: - The Act is
applicable to an establishment which employs prescribed minimum (say, five) or more inter-state migrant
workmen through an intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state). The inter-State migrant workmen, in an establishment to which this
Act becomes applicable, are required to be provided certain facilities such as Housing, Medical-Aid, Travelling
expenses from home up to the establishment and back etc.

The Building and Other Construction workers (Regulation of Employment and Conditions of Service) Act 1996
and the Cess Act of 1996:; - All the establishments who carry on any building or other construction work and
employs the prescribed minimum (say, 10) or more workers are covered under this Act. All such establishments
are required to pay cess at the rate not exceeding 2% of the cost of construction as. may be modified by the
Government., The Employer of the establishment- is required to provide safety measures at the building or
construction work and other welfare measures, such as canteens, first-aid facilities, ambulance, housing
accommodations for workers near the-work place etc. The Employer to whom the Act applies has to obtain a
registration certificate from the Registering Officer appointed by the Government.

(p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a factory, health

and safety provisions, welfare provisions, working hours, annual earned leave and rendering information
regarding accidents or dangerous occurrences to designated authorities. it is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power or another prescribed minimum (say, 20) or
more persons without the aid of power engaged in manufacturing process.




Section 3
Conditions of Contract
Part-11 Special Conditions of Contract [SCC]

1. g Igay F fAuiRa @afTr & FF qof 9@ g9 W, dfRTeER @ErRT gaIEf
Te Y AFT A AT § A SFER M AT W qGE T FERAEY F AT qoT AT
gl fr et & AfaRaa scgaeiRe @ & Awa # dfaRea dared st &
S wfaRFT I vAF v A N gAgefy & fav gfaRed wenia @
T 1/12 HTIT BN

Chief Municipal Officer
Municipal Council Sidhi
Distt - SIDHI (M.P.)




Section 4

Price Break-Up Schedule

Not Applicable




SECTION 5

AGREEMENT FORM
AGREEMENT

This agreement, made on the day of between (name and address of Employer) (hereinafter
called “the Employer) and (name and address of contractor) hereinafter called "the Contractor"
of the other part.

Whereas the Employer is desirous that the Contractor execute (name and
identification number of Contract) (hereinafter called "the Works™) and the Employer has accepted the Bid by the
Contractor for the execution and completion of such Works and the remedying of any defects therein, at a cost of
Rs.

NOW THIS AGREEMENT WITNESSED as follows:

. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the
conditions of contract hereinafter referred' to and they shall be deemed to form and be read and construed as part
of this Agreement.

. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the
Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects
therein in conformity in all aspects with the provisions of the contract.

. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the
Works and the remedying the defects wherein Contract Price or such other sum as may become payable under the
provisions of the Contract at the times and in the manner prescribed by the Contract.

. The following documents shall be deemed to form and be ready and construed as part of this Agreement viz.

i.  Letter of Acceptance

ii. Contractor's Bid

iii. Condition of Contract: General and Special

iv. Contract Data

v. Bid Data

vi. Drawings

vii. Bill of Quantities and _

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day and year first before
written.

The Common Seal of affixed in the presence of:

Signed, Sealed and Delivered by the said
presence of:

Binding Signature of Employer

Binding Signature of Contractor




Annexure — X
BILL OF QUANTITY
General Description of work :

Signature Not Verified
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