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OFFICEOFTHENAGARPALIKAPARISHADSHIVPURI,DIST-SHIVPURI

(FIRST CALL)

Section – 1

NoticeInvitinge-Tenders

NIT No. Date:20-05-2026

Onlinebidsforthefollowingworksareinvitedfromregisteredcontractorsandfirmsofreputefulfillingeligibility
criteriaon“Form A”, for Percentage rate basis on UADD SOR w.e.f 08thnov 2025

S.N
o.

Work
ProbableAmount

(Inlacs)
Completion

Period(months)

1.0

WARD 09 MAINTENSE OF TOILET AT OLD
BUS STAND

Rs
71369.00

2 months
includingrainy

season

1. InterestedBiddercanviewtheNITonwebsitehttp://www.mptenders.gov.inandwww.mpurban.gov.in
2. TheBidDocumentcanbepurchasedonlyOnlinefrom10:00AMof20 -05-2026to05:30pmof

03-06-2026.
3. AmendmenttoNIT,ifany,wouldbepublishedonwebsiteonly,andnotinNewspaper.

CHIEF MUNICIPALOFFICER
NAGARPALIKAPARISHAD,SHIVPURI
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NoticeInvitinge-Tenders
OFFICEOFTHENAGARPALIKAPARISHADSHIVPURI,DIST-SHIVPURI

N.I.T.No………… Dated:20-05-2026

Onlinebidsforthefollowingworks(estimatedonUADDSORw.e.f.08thnov2025)onForm“A”forpercentagerate basis, are
invited fromregistered contractors and firms of repute fulfilling eligibility criteria:

S.No. Nameofthework

Probable
amountof
contract
(Rs. In
Lacs)

Earnest
Money
Deposit
(EMD)
(InRs)

CostofBid
Document

(In
Rupees)

Time of
Completion

1.

W.07 MAINTENCE OF TOILET
AT KALYANIDHARM SALA

Rs.
71369.00

Rs1427 Rs 1000
2 months

includingrainy
season.

1. AlldetailsrelatingtotheBidDocument(s)canbeviewedanddownloadedfreeofcostfromthewebsite
mentionedinNIT.

2. BiddocumentcanbepurchasedaftermakingonlinepaymentofportalfeesthroughCredit/Debit/ Cash
Card/ internetbanking.

3. AtthetimeofsubmissionoftheBidtheeligiblebiddershallberequiredto:

i) paythecostof BidDocument;
ii) deposittheEarnestMoney;
iii) Submitachecklist;and
iv) Submitanaffidavit.
v) Epf and esic

DetailscanbeseenintheBidDataSheet

4. ELIGIBILTYFORBIDDERS:

(a) Atthetimeofsubmissionofthebid,thebiddershouldhavevalidregistrationwiththeGovernment
ofMadhyaPradesh,PWD.However,suchbidderswhoarenotregisteredwiththeGovernmentofMadhya Pradesh
andare eligiblefor registration can alsosubmittheir bids after having appliedfor registrationwith appropriate
authority. However, such bidders who are not registeredwiththe GovernmentofMadhya
PradeshandareregisteredwithCentralGovernment,otherStateGovernments,PSUsarealsoeligible for
submission of Bids.

(b) ThebidderwouldberequiredtohavevalidregistrationwithGovernmentofMadhyaPradesh, PWD, at the time of
signing of theContract.
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(c) Failuretosignthecontractbytheselectedbidder,forwhatsoeverreason,shallresultinforfeiture ofthe
earnest moneydeposit.

5. Pre-qualification–Prequalificationconditions,whereverapplicable,aregivenintheBidDataSheet.

6. SpecialEligibility-SpecialEligibilityConditions,ifany,aregivenintheBidDataSheet.
4. TheBidDocumentcanbepurchasedonlyOnlinefrom 05:00PMof26-08-2022to05:30pmof

09-09-2022.

5. ThekeydatesmaybeseeninAnnexure-A(KeyDates).

7. AmendmenttoNIT,ifany,wouldbepublishedonwebsiteonly,andnotinNewspaper.

CHIEF MUNICIPAL OFFICER
NAGARPALIKAPARISHAD,SHIVPURI
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SECTION2INSTRUCTIONSTOBIDDERS

(ITB)

A. General
1. SCOPEOFBID

Background
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2. GeneralQualityofWork:

Theworkshallhavetobeexecutedinaccordancewiththedrawings(preparedbyContractorand
approvedbythecompetentauthority),technicalspecificationsspecifiedintheBidDataSheet/Contract Data, and shall
have to meet high standards of workmanship, safety and security of workmen and works.
3. PROCEDUREFORPARTICIPATIONINE-TENDERING

Theprocedureforparticipationine-tenderingisgivenintheBidDataSheet.

4. ONEBIDPERBIDDER

Thebidder canbeanindividual entity or a jointventure (if permitted as per Bid Datasheet). In case
theJ.V.ispermitted,therequirementofjointventureshallbeaspertheBidDataSheet.

Nobidder shall be entitled tosubmit more than one bid whether jointly or severally. Ifhe does so, all
bids wherein thebidder has participated shall stand disqualified.

IncaseofBidsubmittedbytheJointventure(ConsortiumofBidders)onlyleadmembershouldbeessentially
registeredinappropriateclassofRegistrationwiththeGovernmentofMadhyaPradeshorwith
CentralGovernment, State Government andPSUs.

5. CostofBidding

Thebiddershallbearallcostsassociatedwiththepreparationandsubmissionofhisbid,andno claim whatsoever for
the same shalllie on the ULB.

6. SiteVisitandexaminationofworks

The bidder isadvised tovisitandexaminetheSite ofWorksanditssurroundings and obtain foritself
onitsownresponsibilityall informationthatmaybenecessaryforpreparingthebidandenteringinto
acontractforconstructionofthe work.All costsshall haveto be borne by the bidder.

A. BIDDOCUMENTS
7. CONTENTOFBIDDOCUMENTS

TheBidDocumentcomprisesofthefollowingdocuments:

1. NITwithallamendments.

2. InstructionstoBidders,

3. ConditionsofContract:

i. PartIGeneralConditionsofContractandContractData;and

ii. PartIISpecialConditionsofContract.

4. Specifications

5. Drawings,

6. BillofQuantities

7. TechnicalandFinancialBid

8. Letter of Acceptance

9. Agreementand

10. Anyotherdocument(s),asspecified.

8. Thebidder isexpected to examinecarefully all instructions, conditions of contract, the contract data,forms,
termsandspecifications,billofquantities,formsanddrawingsintheBidDocument.Bidder shall be
solelyresponsible for his failure to do so.

9. Pre-BidMeeting(whereapplicable)
WherevertheBidDataSheetprovidesforpre-bidmeeting:



Detailsofvenue,dateandtimewouldbementionedintheBidDataSheet.Anychangeinthe schedule of pre-bid
meeting would be communicatedonthewebsiteonly,andintimationtobidderswould not be given separately.

Anyprospectivebiddermayraisehisqueriesand/orseekclarificationsinwritingbeforeorduring thepre-
bidmeeting.Thepurposeofsuchmeetingistoclarify issuesandanswerquestionson
anymatterthatmayberaisedatthatstage.TheEmployermay,athisoption,givesuch clarifications as are felt
necessary.

Minutesof thepre-bidmeetingincludingthe jistofthe questions raised and the responses giventogether with
any response prepared after the meeting will be hosted on the website.

Pursuanttothepre-bidmeetingiftheEmployerdeemsitnecessarytoamendtheBidDocument, itshall be done by
issuing amendment to the online NIT.

10. AmendmentofBidDocuments

Beforethedeadlineforsubmissionofbids,theEmployermayamendormodifytheBidDocuments by
publication of the same on the website.

AllamendmentsshallformpartoftheBidDocument.

TheEmployermay,atitsdiscretion,extendthelastdateforsubmissionofbidsbypublicationof the same
on the website.

B. PREPARATIONOFBID

11. The biddershave topreparetheirbidsonline,encrypttheirBidDatain theBidFormsandsubmit
BidSeals(Hashes)ofalltheenvelopesanddocumentsrelatedtotheBidrequiredtobeuploaded
asperthetimeschedulementionedinthekeydatesoftheNoticeInvitinge-Tendersaftersigning
ofthesamebytheDigitalSignatureoftheirauthorizedrepresentative.

12. DOCUMENTSCOMPRISINGTHEBID

Thebidsubmittedonlinebythebiddershallbeinthefollowingparts:

Part1–ThisshallbeknownasEnvelopeAandwouldapplyforallbids.EnvelopAshallcontainthe followingas per
details given in the Bid Data Sheet:

Registrationnumberorproofofapplicationforregistrationandorganizationaldetailsin formatgiven in the Bid Data sheet.

i) PaymentofthecostofBidDocument;
ii) EarnestMoney
iii) Anaffidavitdulynotarized.
iv) JVAgreement(Original)incaseofJV.

UndertakingasperClauseno.13(SpecialConditionRegardingConditionalTENDERof Section–3,ConditionsofContract,Part–IISpecialConditionsofContract

Part2–ThisshallbeknownasEnvelopeBandrequiredtobesubmittedonlyinworkswherepre-
qualificationconditionsand/orspecialeligibilityconditionsarestipulatedintheBidDataSheet.Online

EnvelopBshallcontainaself-certifiedsheetdulysupportedbydocumentstodemonstratefulfillment of pre-
qualification conditions.

Part3–ThisshallbeknownasEnvelopeCandwould applytoallbids.EnvelopCshallcontain financial
offer in the format prescribed enclosed with the Bid DataSheet.

13. LANGUAGE
ThebidaswellasallcorrespondenceanddocumentsrelatingtothebidexchangedbytheBidder
andtheEmployershallbeinEnglishorHindi.Supportingdocumentsandprintedliteraturethat
arepartoftheBidmaybeinanotherlanguageprovidedtheyareaccompaniedbyanaccuratetranslation of
therelevant passagesinEnglish.In such case, for the purposesofinterpretation ofthebid,such translation
shall govern.

14. TECHNICALPROPOSAL

8

i)

vi)
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Only, in case of bids with pre-qualification conditions defined in the Bid data sheet, the Technical
ProposalshallcompriseofformatsandrequirementsgivenintheBidDataSheet.

Allthedocuments/informationenclosedwiththetechnicalproposalsshouldbeself-attestedandcertified by the
Bidder.TheBiddershallbeliableforforfeitureof hisearnest moneydeposit,if any document / information are
found false/fake/untrue before acceptance ofBid. If it is found after acceptance of the Bid, the
sanctioning authority may at his discretion forfeit his performance
security/guarantee,securitydeposit,enlistmentdepositandtakeanyother suitableaction.

15. FINANCIALBID

i. ThebiddershallhavetoquoteratesinformatreferredinBidDatasheet,inPercentagerate,and not itemwise.
Theoverallpercentage ratewouldapplyforall itemsofwork.TheBiddershallhaveto duly fill their Percentage rate
offer in appropriate online formmeant for it.

ii. Theoffershallbequotedinfiguresaswellasinwords.Ifanydifferenceinfiguresandwords found,lower of the two
shall be taken as valid and correct.

iii. Thebiddershallhavetoquoteratesinclusiveofallduties,royalties,leviesandtaxesexcept Goods and Service
Tax (GST). The amount of applicable GST will be paid separately to theContractor with eachbill
atthetimeofpayment.The Employer shallnot beliable forany duties,taxes(except GST) royalties and levies.

iv. Thematerialalongwiththeunitsandrates,whichshall beissued,ifany,bythedepartmenttothecontractor, is
mentioned in the Bid Data Sheet.

v. Incaseprice-Tender/Financialproposalsubmittedmanually,theTendershallbeoutrightrejected. If any bidder
stipulated any condition other than the common conditions agreed to in the pre- Tender
meeting,histendershall berejectedoutrightandhistendershallbeignored.Eachbiddershallsupply
thename,residentialaddressandplaceofbusinessofthepersonorpersonsgivingtender andshall be signed
only by the bidder with his usual signature.

16. PERIODOFVALIDITYOFBIDS

ThebidsshallremainvalidforaperiodspecifiedinBidDataSheetafterthedateof“closeforbiding”
asprescribedbytheEmployer.Thevalidityofthebidcanbeextendedbymutualconsentinwriting.
IntheeventofBidderswithdrawingtheofferbeforetheaforesaidperiodforanyreasonwhatsoever, his earnest
money deposited with the Tender shall be forfeited to Nagar Parishad, SHIVPURI.

17. EARNESTMONEYDEPOSIT(EMD)

TheBiddershallfurnish,aspartoftheBid,EarnestMoneyDeposit(EMD),oftheamount specifiedin the Bid Data
Sheet.

TheEMD/bidsecurityshallbesubmitted onlyonlineusing options availableinthetenderportal with inthe
specifiedtime limit .biddersareadvised toprocessitwellinadvance .no claim shallbe entertained due
to delay inonline transactionsvia payment getway/ bankingportal

BidnotaccompaniedbyEMDshallbeliableforrejectionasnon-responsive.

EMDofbidderswhosebidsarenotacceptedwillbereturnedwithintenworkingdaysofthedecision onthe bid.

EMDofthesuccessfulBidderwillbedischargedwhentheBidderhassignedtheAgreementand furnished the
Bank Guarantee of required value for Performance Security.

Failuretosignthecontract bytheselectedbidder,forwhatsoeverreason,shallresultinforfeiture of the
earnest money deposit.

C. SUBMISSIONOFBID
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18.The bidder is required to submit digitally signed bid i.e. envelop A ,B and C online only . no
physical submissionofthebidwillbeaccceptedexceptinexceptionalcasesunderclause 19.7.

.

D. OPENINGANDEVALUATIONOFBID
19 PROCEDURE

Envelope„A‟shallbeopenedfirstonlineatthetimeanddatenotifiedandit‟scontentsshallbechecked. In
caseswhereEnvelop„A‟doesnotcontainallrequisitedocuments,suchbidshallbetreated as non-responsive,
andEnvelopB and/or C of such bid shallnot be opened.

WhereverEnvelop„B‟(TechnicalBid)isrequiredtobesubmitted,thesameshallbeopened
onlineatthetimeanddatenotified.Thebiddershallhavefreedomtowitnessopeningofthe
Envelop„B‟.Envelop„C‟(FinancialBid)ofbidderswhoarenotqualifiedinTechnicalBid(Envelop
„B‟)shallnotbeopened.

Envelope„C‟(FinancialBid)ofthequalifiedbiddersshallbeopenedonlineatthetimeanddate notified. The
bidder shall have freedom to witness opening of the Envelop „C‟.

AfteropeningEnvelop„C‟allresponsivebidsshallbecomparedtodeterminethelowest evaluated bid.

TheEmployerreservestherighttoacceptorrejectanybid,andtoannulthebidingprocessand
rejectallthebidsatanytimepriortocontractaward,withoutincurringanyliability.Inallsuch cases reasons shall
be recorded.

TheEmployerreservestherightofacceptingthebidforthewholeworkorforadistinctpartofit.

"In exceptional case, if physical submission of certain documents is foundessential,

thenexpressedpriorpermissionmustbeobtainedinwritingbythetenderissuing authority

fromanauthority,asauthorizedbytheStateGovernment.Insuchacase, such documents

arerequiredtobesubmittedphysicallyattheplaceanddatespecifiedintheBidData Sheet.In case of

any mismatch in the documentssubmittedinthephysicalformand that

uploadedonline,orifthecontractorfailstosubmitthedocumentphysically,thebidshallbeliablefor

rejectionasnon-responsive."

DuringBidEvaluation,theemployerofitsrepresentativemay,atitsdiscretion,askthe

bidderforaclarificationofitsBid.TheRequestforclarificationandtheresponseshallbewriting,

andnochargeinthepriceorsubstanceoftheBidshallbesought,offeredor permitted..

20. Confidentiality

Information relating to examination, evaluation, comparison and recommendation of contract award
shall not bedisclosed to bidders or any otherpersonnotofficiallyconcerned with such processuntil final
decision on the bid.

AnyattemptbyabiddertoinfluencetheEmployerintheevaluationofthebidsor contractaward decisions may
resultin the rejection of its bid.

E. AWARDOFCONTRACT
21. Award ofContract

TheEmployershallnotifythesuccessfulbidderbyissuingaLetterofAcceptance(LOA) that his bid

hasbeenaccepted. Theoriginal copy of affidavit will have to be submitted by



thesuccessfulbidderatthetimeofsigningofthecontract."

22. PerformanceSecurity

PriortosigningoftheContractthebiddertowhomLOAhasbeenissuedshallhavetofurnishperformance security
of the amount, formand duration, etc. as specified in the Bid Data Sheet.

Ifthe Bid,whichresults inthelowestevaluatedbidprice,isseriouslyunbalancedorfrontloaded
intheopinionoftheemployer,theemployerafterevaluation,takingintoconsiderationtheschedule ofthe
estimatedcontractpricemayrequire Additional Performance Securityfrom thesuccessfulbidder for such
unbalanced bid price.

23. SigningofContractAgreement

The successful bidder shall have to furnish Performance security and sign thecontractagreement within
15 days of issue of LOA.

Thesigningofcontractagreementshallbereckonedasintimationtocommencementofwork.
NoseparateworkordershallbeissuedbytheEmployertothecontractorforcommencement ofwork.

IntheeventoffailureofthesuccessfulbiddertosubmitPerformanceSecurityandadditionalperformance
securityifanyorsigntheContractAgreement,hisEMDshallstandforfeitedwithoutprejudice to the right ofthe
employer for taking action against thebidder.

24. CORRUPT PRACTICES

TheEmployer requires that bidders observe thehighest standard of ethics during the
procurement and execution of contracts. In pursuanceof this policy, the Employer:

i. mayrejectthebidforawardifitdeterminesthatthebidderrecommendedforawardhas,directly
orthroughanagent,engagedincorrupt,fraudulent,collusive,orcoercivepracticesincompeting for the
Contract;and

ii. MaydebarthebidderifheisbeingblacklistedbyanydepartmentofStateGovernmentorGOI fornon-
performance/substandardexecutionoranyotherreasonwhatsoeverinsimilartypeof works.

iii. maydebarthebidderdeclaringineligible,eitherindefinitelyorforastatedperiodoftime,to
participateinbids,ifitatanytimedeterminesthatthebidderhas,directlyorthroughanagent,engaged
incorrupt,fraudulent,collusive,orcoercivepracticesincompetingfor,orinexecuting,acontract.

Forthepurposesofthisprovision,thetermssetforthabovearedefinedas follows:

“corruptpractice”meanstheoffering,giving,receiving,orsoliciting,directlyorindirectly, anything ofvalue to influence improperly the actions of anotherparty;

b.“fraudulentpractice”meansanyactoromission,includingamisrepresentation,thatknowingly
orrecklesslymisleads,orattemptstomislead,apartytoobtainafinancialorotherbenefitortoavoid an obligation;

“coercivepractice”meansimpairingorharming,orthreateningtoimpairorharm,directlyor indirectly, anyparty or the property of the party to influence improperly the actions of a party;

“Collusivepractice”meansanarrangementbetweentwoormorepartiesdesignedtoachievean improperpurpose, including influencing improperly the actions ofanother party.

[EndofITB]

a.

c.

d.
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BidDataSheet

General

S.No. Particulars Data
OfficeinvitingTender ChiefMunicipalOfficer,NagarPalikaParishad,Shivpuri
NITNo …………………….
DateofNIT 20/05/2026
Biddocumentdownload
availablefromdate&

From 20/05/2025
10:00AMHrs

From 03/06/2026
05:30PMHrs

Websitelink https://www.mptenders.gov.in

ForSection1-NIT
Clause

reference
Particulars Data

Portalfees Rs./-orAsapplicable
3 Costofbid document Rs.1,000/-

Costofbiddocumentpayable
to

ChiefMunicipalOfficer,NagarPalika
Parishad, Shivpuri

Costofbiddocumentinfavourof ChiefMunicipalOfficer,NagarPalika
Parishad, Shivpuri

Affidavit AnnexureB
5 Pre-qualificationsrequired YES

IfYes,details AnnexureC
6 SpecialEligibility No

IfYes,details AnnexureD(Notapplicable)
KeyDates AnnexureA

ForSection2-ITB

Clause
reference

Particulars Data

Nameofwork W.07 MAINTENCE OF
TOILET AT
KALYANIDHARM SALA

Specifications AnnexureE
Procedureforparticipationine-tendering AnnexureF

4 WhetherJoint-ventureisallowed YES
Ifyes,requirementforJointventure AnnexureG
Prebidmeetingtoheld NO
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IfYes,Date,Time&Place Date:
Timefrom:10:30amonwardsPlace
: At the office of
ChiefMunicipalOfficer,NagarPalika
Parishad, Shivpuri
or
AttheExecutiveEngineer,Dire
ctorate, UrbanAdministration
andDevelopment,Bhopal
or
At the office of
ExecutiveEngineer,GwaliorD
ivision,UADD,Gwalior

12 Envelope–Acontaining:
i. Registration number or proof of applicati

for registration and
ii. organizationaldetails per Annexure „H‟
iii. CostofBidDocument
iv. EMD
v. EPF ANDESIC
vi. AnaffidavitdulynotarizedasperAnnexure–B
Shouldreachinphysicalform

AttheofficeoftheChiefMu
nicipalOfficer,NagarPalik
aParishad,Shivpuri
On28-05-2021
Between10:30amto17:30pm

Clause
reference

Particulars Data

14 Envelope-BTechnicalProposal Annexure–Iand
Annexure–I(FormatI-1toI-5)

15 Envelope-CFinancial Bid Annexure– J
Materialstobeissuedbythe
department

16 PeriodofValidityofBid 180Days
17 EarnestMoneyDeposit Rs1427.00

Formsof EarnestMoneyDeposit i. FDR/e-FDR
ii. Demanddraftofscheduled

commercialbank
iii. Interestbearingsecuritiesofpostoffice

EMDvalidforaperiodof Notlessthan180days
FDR(FixedDepositReceipt)must
bedrawninfavourof

ChiefMunicipalOfficer,NagarPalika
Parishad,Shivpuri

21 Letter ofAcceptance(LoA) AnnexureL

22 AmountofPerformanceSecurity 03%oftheTenderamount

AdditionalPerformanceSecurity,if
any

AsperClause22.2
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Performance security in the
format

AnnexureM
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Performancesecurityinfavourof ChiefMunicipalOfficer,NagarPalika
Parishad,Shivpuri

Performancesecurity validupto Tillissueofphysicalcompletion certificate



Annexure–A

(Seeclause1,7ofSection1NIT)

KeyDates

S.No Works
DepartmentStage Bidder'sStage Start Expiry Envelop

Date Tim Date Tim

Purchase of
Tender-Online

Bid
Submission-

Online

Mandatory
submissionOpen
(Envelope-A)

Envelop

Technical
proposalopen
(PQEnvelope-B)

Envelop

FinancialBid
Open(Envelope

C)
Envelop
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Annexure– B
(Seeclause3ofSection1-NIT)

||AFFIDAVIT||
(tobeContainedinEnvelope-A)

(On Non Judicial Stamp of Rs.200)50 Rs.Stam pticket

I/we whois/are
(statusinthefirm/company)andcompetentforsubmissionoftheaffidaviton

behalfofM/S (contractor) do solemnly affirm anoathandstate that:

I/weam/arefullysatisfiedforthecorrectnessofthecertificates/recordssubmittedinsupportofthefollowing
informationinbiddocumentswhicharebeingsubmittedinresponsetonoticeinvitinge-tender No. for

(nameofwork)dated issuedbythe
(nameofthedepartment).

I/we/am/arefullyresponsibleforthecorrectnessoffollowingselfcertifiedinformation/digitally signed
documents and certificates:

1. Thattheselfcertifiedinformation/digitallysigneddocumentsgiveninthebiddocumentarefully
trueandauthentic.

2. That:
a. Informationregardingfinancialqualificationandannualturn-over,submittedonlineiscorrect.
b. InformationregardingvariousTechnicalqualifications,submittedonlineiscorrect.

3. Nocloserelativeoftheundersignedandourfirm/companyisworkinginthedepartment.
OR

Followingcloserelativesareworkinginthedepartment:
Name Post PresentPosting

SignaturewithSealoftheDeponent(bidder)

I/ We, above deponent do hereby certify that the facts mentionedin above
paras1to3arecorrecttothebestofmyknowledgeandbelief.In theeventofanyinformationis found
tobeincorrect/untrueorfoundviolated,thenwithout giving aanypriornotice,ourbidshallbeliable for
rejectionorterminationofcontract,withoutprejudicetoanyotherrightsofremedyincludingtheforfeiture of the bid
security/performance security

Verifiedtoday (dated)at (place).

SignaturewithSealoftheDeponent(bidder)
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Annexure– C
(Seeclause5ofSection1NIT)

PRE-QUALIFICATIONSCRITERIA

Thebiddershouldhave:

A. Financial

i. Experienceofhavingsuccessfullyexecuted,completedandcommissioned,
a) threesimilarworkseachcostingnotlessthantheamountequalto20%oftheprobableamountof contract

during the last 7 financial years;or
b) twosimilarworkseachcostingnotlessthantheamountequalto30%oftheprobableamountof contract

during the last 7 financial years;or
c) onesimilarworkofaggregatecostnotlessthantheamountequalto50%oftheprobableamount of during

the last 7 financialyears;
d) ForascertainingthevalueofsuccessfullyexecutedworksinsupportofexperienceoftheBidderin i(a), i(b)

and i(c) under (A) Financial, the original cost of work can be adjusted as per increase in
Wholesalepriceindex(WPI)asgivenbyReserveBankof India(RBI),fromthedateofworkorder
ofthesubjectedworktotilldate.ThecertificateoftheCharteredAccountantbeproducedforprice
adjustment.

SimilarworksmeansworkrelatedtowatersupplycomprisingofProviding,laying,jointingofwater pipeline of any
material or naturelike rising, feeder or distribution.

ii. Averageannualconstructionturnoverontheconstructionworksnotlessthan50%oftheprobable
amount of contract during the last 5financialyears.

iii. TheBiddershallhavepositivenetworthaspertheauditedBalanceSheetsoflast5years.
iv. Bid-Capacity–DELETED
B. Physical
(i)Physicalqualificationsfortheworkincaseofwatersupplyrelatedworksshallbeasbelow,(Deleted)

MinimumPhysicalRequirement

S.No ItemofWor Quantity

I III

-

-

-

C. SuccessfulBiddershallemploy„A‟ClassRegisteredElectricalContractorforelectricalworks.

1. Successfullyexecutedwouldmeansuccessfullycompletionandcommissioningoftheproject.
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Annexure– D
(Seeclause6ofSection1NIT)

SPECIALELIGIBILITYCRITERIA

------NA-----
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Annexure–E
(Seeclause2ofSection2-ITB&clause10ofGCC)

Specifications

EnclosedasAnnexureEwiththeTenderDocument
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ANNEXURE-F
(Seeclause3ofSection2-ITB)

Procedureforparticipationine-Tendering

1. RegistrationofBiddersone-TenderingSystem

All the PWD registered bidders are already registered on the new e-procurement
https://www,mpeproc.gov.in.TheuseridwillbethecontractorIDprovidedtothemfromMPOnline.
passwordforthenewportalhasbeensenttothebiddersregisteredemailID.Formoredetails

portal
The
may

contact M/s Tata consultancy Services Corporate Block, 5thfloor, DB city Bhopal-462011, email id:
eproc_helpdesk@mpsdc.gov.in.Helpdeskphonenumbersare availableonwebsite.

2. DigitalCertificate:

ThebidssubmittedonlineshouldbesignedelectronicallywithaclassIIIDigitalCertificatetoestablishthe
identityofthebiddersubmittingthebidonline.ThebiddersmayobtainclassIIICertificateissuedbyanapproved
certifyingAuthorityauthorizedbythecontrollerofcertifyingAuthorities,governmentofIndia.A
classIIIdigitalCertificateisissueduponreceiptoftherequiredproofsalongwithanapplication.
uponthereceiptoftherequireddocuments,adigitalcertificatecanbeissued.Fordetailsplease http:cca.gov.in.

Note:

Only
visit

i. Itmaytakeupto7workingdaysforissuanceofclassIIIdigitalcertificate;hencethebiddersareadvisedto
obtainthecertificateattheearliest.ThosebidderswhoalreadyhavevalidclassIIIdigitalcertificate need not obtain another
Digital Certificate for thesame.

ThebiddersmayobtainmoreinformationandtheAPPLICATIONFORMREQUIREDTOBE
SUBMITTED FOR THE ISSUANCE OFDIGITAL CERTIFICATE FROMhttp:cca.gov.in.

iiBidscanbesubmittedtillbidsubmissionenddate.Bidderwillrequiredigitalsignature
while

submission.Thedigitalcertificateissuedtotheauthorizeduserofapartnershipfirm/Privatelimited
company/Public Limited Company and user for online bidding will be considered as equivalent to a
objection certificate/powerof attorney to thatuser.

bid

no-

Incase of Partnership firm, majority of the partners have to authorize a specific individual throughauthorityletter
signedby majority of partners of the firm.

IncaseofPrivateLimitedcompany,PublicLimitedCompany,theManagingDirectorhastoauthorizea
specificindividualthroughAuthorityLetter.Unlessthecertificateisrevoked,itwillbeassumedto
representadequateauthorityofthespecificindividualtobidonbehalfoftheorganizationforonlinebids
asperInformationTechnologyAct2000.ThisAuthorizedUserwillberequiredtoobtainadigital
certificate.TheDigitalSignatureexecutedthroughtheuseoftheresponsibilityofManagement/Partnersofthe
concerned firm to inform the Certifying Authority, if the authorized user changes, and apply for a fresh Digital
Certificate for the new Authorizeduser.

3. SetUpofBidder’sComputerSystem:

Inorderforabiddertooperateonthee-tenderingSystem,theComputersystemofthebidderisrequired to be set up for
Operating System, Internet Connectivity, Utilities, Fonts, etc. The details are available at
https://www.mptenders.gov.in.
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4. KeyDates:

Thebiddersarestrictlyadvisedtofollowthetimeschedule(Keydates)ofthebidoftheirsidefortasks
and responsibilitiesto participateinthebid,asallthestagesofeachbidarelockedbeforethetart
anddateandaftertheendtimeanddatefortherelevantstageifthebidassetbytheDepartment.

5. PreparationandSubmissionofBids

time

Thebiddershavetopreparetheironline,encrypttheirbiddataintheBidformsandsubmitBidofalltheenvelopes and
documentsrelatedtotheBidrequiredtobeuploadedasperthetimeschedule mentioned in the key dates of the notice
inviting e- Tenders after singing of the same by the Digital Signature of their authorized representatives.

6. Purchase ofBidDocument

ForpurchasingofthebiddocumentbiddershavetopayServiceChargeonlineONLY which is Rs.[asper
BidDataSheet].CostofBiddocumentisseparatelymentionedinthedetailedNIT.TheBidDocument
shallbeavailableforpurchasetoconcernedeligiblebiddersimmediatelyafteronlinereleaseofthe
anduptoscheduledtimeanddateassetinthekeydates.Thepaymentforthecostofbiddocument

bids
shall

bemadeonlinethroughDebit/Creditcard.NetbankingorNeFTChallanthroughthepaymentgateway provided on theportal.

7. Withdrawal,SubstitutionandModificationofBids

Biddercanwithdrawandmodifythebidbeforesubmissionenddate.



ANNEXURE-G

(Seeclause4ofSection2-ITB)

JOINTVENTURE(J.V.)
IfJ.V.isallowedfollowingconditionsandrequirementsmustbefulfilled–

1. NumberofpartnersinaJointVentureshallnotexceed3(three).Thepartnersshallcomplywiththe
followingrequirements:

a. OneofthepartnersshallbenominatedasbeingLeadPartner,andthisauthorizationshallbeevidenced
bysubmittingapowerofattorneysignedbylegallyauthorizedsignatoriesofallthepartners;

b. Thebidand,incaseofsuccessfulbid,theAgreement,shallbesignedsoastobelegallybindingonall partners;
c. Thepartnerinchargeshallbeauthorizedtoincurliabilitiesandreceiveinstructionsforandonbehalfof

anyandallpartnersofthejointventureandtheentireexecutionofthecontract,includingpayment,shall
bedoneexclusivelywiththepartnerincharge;

d. Allthepartnersofthejointventureshallbeliablejointlyandseverallyfortheexecutionofthecontractinaccordanc
ewiththecontractterms,andastatementtothiseffectshallbeincludedintheauthorization
mentionedunder[c]above,aswellasinthebidandintheAgreement[incaseofsuccessfulbid];

e. Biddershallsubmitthejointventureagreementindicatingpreciselytheroleandresponsibilitiesofallthe
membersofJVinrespectofplanning,design,constructionequipment,keypersonnel,workexecution,
andfinancingoftheprojectincludingoperationandmaintenanceoftheworks.AllmembersofJVshould have
active participation in execution during the currency of the contract. This should not be
varied/modifiedsubsequentlywithoutpriorapprovaloftheemployer;

f. acopyoftheJointVentureAgreemententeredintobythepartnersshallbesubmittedwiththebid.
g. Thejointventureagreementshallberegisteredatthetimeofagreement,soastobelegallyvalidand

bindingonallpartners.
2. Allthepartnersshouldmeetouttheminimumqualifyingcriteriarequiredforthebidandcollectivelymust

meetthecriteriaspecifiedinfull.Failuretocomplywiththisrequirementwillresultinrejectionofthejoint
venture‟sbid.

3. TheperformancesecurityofjointventureshallbeinthenameofthepartnerLeadpartner/jointventure.
4. AttachthepowerofattorneyofthepartnersauthorizingtheBidsignatory(ies)onbehalfofthejoint venture
5. AnindividualBiddercannotatthesametimebememberofaJointVentureapplyingforthisBid.Further, a

member of a particular Bidder Joint Venture cannot be member of any other Bidder Joint Venture
applyingforthisbid.

6. AcopyoftheJointVentureagreemententeredintobythepartnersmadeonRs500/-Non-judicialstamp
dulynotarizedshallbesubmittedwiththebid.Howeveratthetimeofagreementbiddershallgetthejoint
ventureagreementregistered,soastobelegallyvalidandbindingonallpartners.

7. Furnishdetailsofparticipationproposedinthejointventureasbelow:

PARTICIPATIONDETAILS FIRM„A‟(Leadpartner) FIRM„B‟ FIRM„C‟
Financial
NameoftheBanker(s)
Planning
ConstructionEquipment
Keypersonnel
ExecutionofWork(Givedetails
on contribution of each)

7. ThepartnersofJ.V.shouldsatisfythequalificationcriteriaasbelow,
a. TheLeadPartnermusthavetheshareof51%intheJ.V.
b. Theotherpartner(s)musthaveashareofminimum25%intheJ.V.
c. Theleadpartnerandtheotherpartnersmustalsomeet51%and26%oftheallqualificationcriteria

respectively except for the requirement of work experience described in Annexure 'C'. However
both the partners must satisfy the full (100%) qualification criteria jointly. For this purpose the
qualificationofindividualpartnersshallbeadded(forannualaverageturnover,Net-worthandfor
BidCapacityOnly).

8. Forthemeetingtheminimumqualificationcriteriaofexperienceofsimilarnaturework,
i. Outof3similarworksofvaluemorethan20%ofPAC,atleast2worksmustbe

donebyleadpartnerandoneworktobedonebyotherpartner,
Or

ii. Outof2similarworksofvaluemorethan30%ofPAC,atleast1(one)workmust
bedonebyleadpartnerand1(one)worktobedonebyotherpartner,

Or
iii. Incaseofonesimilarworkofvaluemorethan50%ofPACtheleadpartnermusthave

executedoneworkofvaluemorethan25.50%ofPAC(51%of50%).Howevertheother partnermustsatisfy
thecriteriain(i)above i.e.,atleastoneworkof20%ofPAC,together the valueof worksexecuted byboth the
partners shallbemorethan50%ofPAC.
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ANNEXURE-H

(Seeclause12ofSection2ITB&clause4ofGCC)

ORGANIZATIONALDETAILS
(Tobeenclosedwithtechnicalproposal)

S.No. Particulars Details

RegistrationNo.issuedbycentralized
1 registrationsystemofGovt.ofMP orproof of

applicationforregistration

(Ifapplicable,scannedcopyofproofofapplication

2
ValidregistrationofBidderinappropriateclass
throughcentralizedregistrationofGovt.ofMP

Registration no………………. date...........
(ScannedcopyofRegistrationtobeuploaded)

3 NameofOrganization/Individual

4

Entityof Organization
Individual/Proprietary Firm/Partnership Firm
(Registered under Partnership Act)/ Limited
Company(RegisteredundertheCompanies

Act–1956)/Corporation

5 AddressofCommunication

6 TelephoneNumberwithSTDCo

7 FaxNumberwithSTDCode

8 MobileNumber

9 E-mailAddressforallcommunication

DetailsofAuthorizedRepresentative

10 Name

11 Designation

12 PostalAddress

13 TelephoneNumberwithSTDCo

14 FaxNumberwithSTDCode

15 MobileNumber

16 E-mailAddress

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of
AssociationandMemorandumofAssociationalongwithregistrationcertificateofthecompanyshall have
to beenclosed.

SignatureofBidderwithSeal
Date:
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Annexure–I

Envelope–B,TechnicalProposal (Seeclause14ofSection2ofITB)

TechnicalProposalshallcomprisethefollowingdocuments:
S.No. Particulars Detailstobesubmitted

Experience-FinancialandPhysical Annexure–I(Format:I-1

AnnualTurnover Annexure–I(Format:I-2

Listoftechnicalpersonnelforthekey
positions Annexure–I(Format:I-3)

ListofKeyequipment‟s/machines
for quality control labs Annexure–I(Format:I-4)

ListofKeyequipment‟s/machines
for construction work Annexure–I(Format: I–5

Note:
1. TechnicalProposalshouldbeuploadeddulypagenumberedandindexed.
2. TechnicalProposaluploadedotherwisewillnotbeconsidered.
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Annexure–I(Format:I-1)

(Seeclause14ofSection2ofITB

FINANCIAL&PHYSICALEXPERIENCEDETAILS



A. FinancialRequirement
Thebiddershouldhavecompletedeitherofthebelow:

a) threesimilarworkseachcostingnotlessthantheamountequalto20%oftheprobableamountof contract
during the last 7 financial years;or

b) twosimilarworkseachcostingnotlessthantheamountequalto30%oftheprobableamountof contract
during the last 7 financial years;or

c) onesimilarworkofaggregatecostnotlessthantheamountequalto50%oftheprobableamount of
contract during the last 7 financialyears;

Tobefilledinbythecontractor:
i. Detailsofsuccessfullycompletedsimilarworksshallbefurnishedinthefollowingformat.
ii. Certificatedulysignedbytheemployershallalsobeenclosedforeachcompletedsimilarwork.

Agreement
Number&Year

Nameof
Work

Dateof
WorkOrder

Date of
Completion

Amountof
Contract

Employer's
Nameand
Address

Existingcommitments–(Valueof‘C’forBidCapacityformula)(Deleted)
Agreement
Number&

Year

Nameof
Work

Dateof
Work
Order

Date of
Completion

Amountof
Contract

Amount Employer's
Nameand
Address

B. PhysicalRequirement:
Executionofsimilaritemsofworkinanyonefinancialyearduringthelast3financial
yearsshouldnotbelessthanthe minimum physical requirement fixedforthe work.

S.No. Particulars

ActualQuantityExecuted
(Tobefilledinbythecontractor)

Year–1 Year–2 Year–3

Physicalqualificationrequirement Yes/No

Note:1.Certificatedulysignedbytheemployershallbeenclosedfortheactualquantityexecutedinanyone year
during the last 7 financialyears.

2. Similarworks:AsdescribedanddetailedinClause‘A’ofAnnexure‘C’
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Minimum
requiremen

TotalWork
Experience

Similarwork
experience

Ag

Nameof
Personnel

Qualificati

TotalWork
Experience

S.No
KeyPositi

n

Qualificat
n

S.No

KeyPositio

Ag

Similarwork
experience

Annexure–I(Form
at:I-3)

(Seeclause14ofSection2ofITB&Clause6ofITB

LISTO
FTEC

H
N
IC
ALPER

SO
N
N
ELFO

R
TH

EKEYPO
SITIO

N
S

M
inim

um
R
equirem

ent
A
vailablew

iththebidder
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Annexure–I(Format:I-4)

(Seeclause14ofSection2ofITB)

ListofKeyEquipment‟s/MachinesforQualityControlLabs

ThepipestobeprocuredunderthiscontractshallbeasperrelevantIScodesofpracticeandinspectedby 3rd party.
The certificate in this regard shall be furnished by the Contractor.

FormonitoringthequalityoftreatedwatertheLaboratoryasperAppendix15.7and15.8ofManualon Water supply
and Treatment (CPHEEO) with uptodate amendments ifany.

ApartfromaboveforthevariouscivilworksfollowingEquipment’s/Machinesshallberequiredforquality control.

S.
No. NameofEquipment/Machine Quanti Nameof Equipment

Machinery Quantity

Diggingtoolslikepickaxe,
shovel,etc. One

ISSievesNos.withlidandpan
(90mm,80mm,63mm,
53mm,45mm,37.5mm,
26.5mm, 19mm,13.2mm,
11.2mm,9.5mm,4.75mm,
2.8mm,5.6mm,3.35mm,
2.36mm,600Micron,
425Micron,300Micron,
150Micron,180Micron,
90Micronand75

ONE
SET

SandPouringCylinderwithtray
complete for field Density test One

Speedy moisture meter
completewithchemicals One

StraightEdges3.00metrewid Two

Liquid Limit andplastic limit
testingapparatuscompletewithwaterbottleandglasswares

One

Electronic/digitalbalance5kg One
Panbalancewithweightbox,5
kg. One
Slumpcone Two
Concretecubemoulds(150mm
X 150mm)

Twelve
no.

Freeswellingindextest
Apparatus Sixn

Flakiness and elongation testing
gauges Twon

Waterabsorptiontestapparat One
Specificgravitytestapparatus One

B.S.compactionapparatus One

Provingrings
One
each

Glassware One

Autolevelandstaff
Three
nos.

Rapidmoisturemeter One

PostHoleAugerwith
extensions

One

Measuringtape, One

27



spatula, glassware,
porcelaindish,pestle
mortar
StandardProctorDensityTest
Apparatus with rammer

One

Electronic/digitalbalance1
kgwiththeleastcountof
0.01gm

One

CamberBoard Two
Core Cutter (10 cm dia)
10cm/15cmheightcompletewith
dollyand
Hummer.

One

CBRTestingmachine Onen
Oven(ambientto200°C) Onen
Digital Thermometers Three

no.
AggregateSoundness
testapparatus

Onen

Concretecubetesting
machine

Onen

Firstaidbox Onen
SamplingPipette Onen
Balance Onen
DialGauges SixN
Thicknessgauge One
Waterstill(4ft.) Onen
A.I.V.testingequipment Onen

Theabovelistofessentialequipment forqualitycontrolis forguidanceandisnot complete.

Otherapparatus andequipment asdesired/required bytheEngineer-in-Chargeshallbeprocuredby the
Contractor

28



Annexure–I(Format:I-5)

(Seeclause14ofSection2ofITB)

LISTOFEQUIPMENTS/ MACHINESFORCONSTRUCTIONWORK

Minimumrequirement AvailablewiththeBidder
S.No. Name of

Equipment/
Machinery

Quantity Name of
Equipment/
Machinery

Quantity

29
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Annexure –J

FINANCIALBID (Seeclause14ofSection2of ITB)

NAME

(TO BE CONTAINED IN ENVELOPE C)
GOVERNMENT OF MADHYA PRADESH DEPARTMENT

Nameof work ..............................................................................................................

AmountofContactRs......................................................................................................

Amount of E.M. Rs ..........................................................................................................

CostofTenderFormRs...................................................VideM.R.No.&Date...........................

TimeallowedforCompletion....................................................Monthsincluding/Excludingrainyseason

Division/Sub-Division

I/Weherebybidfortheexecutionoftheaboveworkspecifiedintheunderwrittenmemorandumwithinthetime
specifiedin suchmemorandum at (in figures).................................................................(in words)
..........................................................................percentbelow/aboveoratparonUADDSORw.e.f.10thMay29012
(based on the Bill of Quantities and item wise rates given) in all respects and in accordance with the
specifications, scope of work, and instructions in writing in all respect in accordance with such conditions so
farasapplicable.I/Wehavevisitedthesiteofworkandam/arefullyawareofallthedifficultiesandconditions likely to
affect carrying out the work. I/We have fully acquainted myself/ourselves about the conditions in regards to
accessibilities of site and quarries/kilns, nature and the extent of ground, working conditions including
stacking of materials, installation of tools and plants conditions effecting accommodation and
movementoflabouretcrequiredforthesatisfactoryexecutionofcontract.

Shouldthisbidbeaccepted,I/Weherebyagreetoabidebyandfulfillallthetermsandprovisionsofthesaid
conditionsofcontractannexedheretosofarasapplicable,orindefaultthereoftoforfeitandpay Governor of Madhya
Pradesh or his successors in office the sum of money mentioned in the said conditions.

Notes:

tothe

I. Onlyone rate ofpercentageabove orbelow oratparbasedontheBillof Quantitiesand itemwise rates given
therein shall be quoted.

II. Percentage shallbe quoted in figures as wellasinwords.Ifanydifferenceinfiguresandwordsis
foundlowerofthetwoshallbetakenasvalidandcorrectrate.Ifthebidderisnotreadytoaccept such valid and correct
rate and decline to furnish performance security andsigntheagreement,his earnest money deposit shall be
forfeited.

III. In case the percentage “above” or “below” is not given by the bidder, his bid shall be treated as non-
responsive.

IV. All duties, taxesandotherleviespayablebythebiddershallbeincludedinthepercentage by the bidder.

.................................................

SignatureoftheBidder Name

of Bidder

Dated............dayof........................20

TheabovebidisherebyacceptedbymeonbehalfoftheGovernorofMadhyaPradeshdatedthe
.......................dayof........................20

quoted

.....................................................
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SignatureoftheOfficerbywhomaccepted
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PERCENTAGERATETENDERANDCONTRACTFORWORKS
GeneralRulesandDirectionfortheGuidanceofContractor

1. Tenderisbeinginvitedfortheworksproposedincontract,theamountofworkproposedincontractis Rs.
489.20 Lacs.
Thedetailsofthework tobecarriedoutas wellas the datefor submittingand openingtendersandthe time
allowed for carrying out the work, also theamountofearnestmoneytobedepositedwiththe tender and the
amount of the security deposit to be deposited by the successfultendererandthe
percentage,ifany,tobedeductedfrombillsisgiveninTender.Italsostatesifany,refundofquarry fees, royalties,
and ground rents is to be granted. The specifications, scope and drawingsalongwith schedule of items and
rates of the various descriptions of work, and all other documents required in connection with the work are
open for inspection by thecontractorattheofficeoftheauthorityselling the tender forms during office hours.
Furtherthatthescheduleofitemalongwiththeratespayableisbeingattachedwiththetender documents and in
theevent of variationinratesgiveninsuch listwith theschedule ofRatesgiven in UADDSORw.e.f. 02/08/2012, the
rates givenintheS.O.R.shall prevail.

2. Intheeventofthetenderbeingsubmittedbyafirm,itmustbesignedseparatelybyeachmember
thereof.Intheeventoftheabsenceofanypartner,itmust besignedonitsbehalfbya person holding a
powerofattorneyauthorizinghimtodoso.Suchpowerofattorneyshouldbeproducedwiththetender and it must disclose
that the firm is duly registered under the Indian Partnership Act.

3. Any person, who submits a tender, shall fillupaboveorbelowtheC.S.R. specifiedin tender,
willingtoundertakethework.OnlyonerateofpercentageaboveorbelowtheC.S.R.onall

heis
the

scheduleitemsshallbenamed.Tenders,whichproposeanyalterationinthework,specifiedinthesaid
N.I.T.orinthetimeallowedforcarryingouttheworkortendercontaininganyotherconditions sort will be liable
to rejection.

ofany

4. Theauthorityreceivingthetenderorhisdulyauthorizedassistantwillopentendersinthepresenceof
anyintendingcontractorswhomaybepresentatthetime.Andwillentertheamountoftheseveral
tendersinacomparativestatementinasuitableform.Receiptsforearnestmoneywillbegiventoall
thetendererexceptthosewhosetendersarerejected,andtheearnestmoneyisrefundedontheday the tenders are
opened.

5. TheOfficerscompetenttodisposeofthetendersshallhaverightofrejectingalloranyofthetenders.

6. Thereceiptofaclerkforanymoneypaidbythecontractorwillnotbeconsideredas acknowledgment of
payment to the Authority, authority shall not be responsible for acknowledgment of payment for selling
the tender to the contractor, and Contractor shall only be responsible
procurementofreceiptsignedbytheauthorityoranyotherpersondulyauthorizedby him.

7. Thememorandumofworktenderedfor,andthescheduleofmaterialstobesuppliedby

any

for

the

Departmentandtheirissueratesbefilledinandcompletedbeforethetenderformisissued.Ifaformisissued toan
intendingtendererwithouthavingbeenso filledincomplete, thesameshallrequest theofficetohave this done before
he completes and delivers the tender.
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Annexure–K
(Seeclause15ofSection2ofITB)

MATERIALSTOBEISSUEDBYTHEDEPARTMENT

S.No Nameofmaterial Rate(Issuerate) Unit Remarks
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Annexure–L

(Seeclause21ofSection2of ITB)

LETTEROFACCEPTANCE(LOA)

No. _ Dated:

To,

M/s.

(Name and address of thecontractor)

Subject:
(Nam

eoftheworkasappearinginthebidfor the work)

DearSir(s),

Yourbidfortheworkmentionedabovehasbeenacceptedonbehalfofthe(NameofULB)
atyourbidedofferasperscope ofworkgiventherein.

Youarerequestedtosubmitwithin15(Fifteen)daysfromthedateofissueofthisletter:

b. Theperformancesecurity/performanceguaranteeofRs. (infigures)(Rupees
inwords only). Theperformance

securityshallbeintheshapeoftermdepositreceipt/bankguaranteeofanynationalized/ schedule
commercial bank valid upto three months after the expiry of defects liabilityperiod.

c. Signthe contractagreement.

Pleasenotethatthetimeallowedforcarryingouttheworkasenteredinthebidis _
months including/excluding rainy season,shall bereckoned from the date ofsigningthe contract
agreement.

Signingthecontractagreementshallbereckonedasintimationtocommencementofworkandnoseparate
letterforcommencementofworkisrequired.Therefore,aftersigningoftheagreement, you are
directedtocontactEngineer-in-chargefortakingthepossessionofsiteandnecessaryinstructionstostart the work.

Yours faithfully

ChiefMunicipalOfficer
NagarPalikaParishadShivpuri
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Annexure–M
(Seeclause22ofSection2ofITB)

PERFORMANCESECURITY/ADDITIONALPERFORMANCESECURITY

To

[NameofEmployer]

[AddressofEmployer]

WHEREAS _[name and Address ofContractor]

(Hereinaftercalled“the Contractor”)hasundertaken,inpursuanceofLetterofAcceptanceNo.

Dated toexecute [NameofContractandbriefdescriptionofWorks](hereinafter
called“theContract”).

ANDWHEREASithasbeenstipulatedbyyouinthesaidContractthatthecontractorshallfurnish
youwithaBankGuaranteebyarecognizedbankforthesumspecifiedthereinassecurityforcompliance with his obligationin
accordance with the contract;

ANDWHREREASwehaveagreedtogivetheContractorsuchaBankGuarantee:

NOWTHEREFOREweherebyaffirmthatwearetheGuarantorandresponsibletoyouonbehalf of the Contractor,
up to a totalof [amountofGuarantee]* (inwords),suchsum
being payable in the types and proportions of currencies in which the contract price is payable, and we
undertaketopayyou,uponyourfirstwrittendemandandwithoutcavilorargument,anysumorsums
within thelimitsof [amountofGuarantee]asaforesaidwithoutyourneedingtoprove
showgroundsorreasonsforyourdemandforthesumspecifiedtherein.

Weherebywaivethenecessityofyourdemandingthesaiddebtfromthecontractorbefore
presenting us with the demand.

orto

We furtheragreethatnochangeoradditiontoorothermodificationof thetermsoftheContractof
theWorkstobeperformedthereunderorofanyoftheContractdocumentswhichmaybemadebetween
youandtheContractorshallinanywayreleaseusfromanyliabilityunderthisGuarantee,andwehereby waivenotice of any
such change, addition or modification.

This Guaranteeshallbevaliduntil3(three)monthsfromthedateofexpiryoftheDefectLiability
Period.

Signature, Name and Seal oftheGuarantor _

Name of
Bank

Address

Phone No., Fax No., E-mail Address, of SigningAuthority

Date
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*AnamountshallbeinsertedbytheGuarantor,representingthepercentagetheContractPricespecified
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intheContractincludingadditionalsecurityforunbalancedBids,ifanyanddenominatedinIndianRupees.
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SECTION3
ConditionsofContract

Part–IGeneralConditionsofContract[GCC]

Sno Particulars

TableofClausesofGCC

Sno Particulars

A. General

1Definitions

InterpretationsandDocuments 3
Language and Law

4 Communications

5 Subcontracting

6 Personnel

7 ForceMajeure

8 Contractor'sRisks

21PaymentsforVariationsand/or
ExtraQuantities
Nocompensationforalterationsin
orrestrictionofworktobecarried

23 NoInterestpayable

24 RecoveryfromContractors

25 Tax

26 CheckMeasurements

27 TerminationbyEngineerincharge

28 PaymentuponTermination

9 LiabilityForAccidentsToPerson

10 ContractortoConstructtheWorks

29 Performance Security

30 SecurityDeposit

31 PriceAdjustment

11 Discoveries

12 DisputeResolutionSystem

B. TimeControl
13 Programme

14 ExtensionofTime

32 MobilizationandConstruction
Machinery Advance

33 Secured Advance

34 Paymentcertificates

E.FinishingtheContract

35 CompletionofCertificate36

15 CompensationforDelay
FinalAccount

16 Contractor‟squotedpercentage
C. QualityControl

17 Tests

18 CorrectionofDefectsnoticedduring
theDefectLiabilityPeriod
D. CostControl
Variations-Changein original

19 Specifications,Designs,Drawingsetc.
20 ExtraItems

F. OtherConditionsofContract

37 Currencies

38 Labour

39 CompliancewithLabourRegulations

40 Audit and Technical Examination
DeathandPermanentInvalidity
of Contractor

42 Jurisdiction

43 MonthlyRABills

22
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A. General
1. DEFINITIONS

 BillofQuantities:meansthepricedandcompletedBillofQuantitiesformingpartoftheBid.

 ChiefEngineer:meansChiefEngineeroftheZone/basinconcerned.
 Completion:meanscompletionoftheworkascertifiedbytheEngineer-in-Charge,inaccordancewith

provisionsofagreement.

 Contract:meanstheContractbetweentheEmployerandtheContractortoexecute,completeand/or
maintain the work. Agreement is synonymof Contract and carries the same meaning whereverused.

 ContractDataSheet:meansthedocumentsandotherinformationwhichcompriseoftheContract.
 Contractor:meansapersonorlegalentitywhosebidtocarryouttheworkhasbeenacceptedby

theEmployer.

 Contractor'sbid:meansthecompletedbiddocumentsubmittedbytheContractortotheEmployer.
 ContractAmount:meanstheamountofcontractworkedoutonthebasisofacceptedbid.
 CompletionofWork:meanscompletionoftheentirecontractedwork.Exhaustionofquantityof

particular item mentioned in the bid document shall not imply completion of work or
componentthereof.

 Day:meansthecalendarday.
 Defect:meansanypartoftheworknotcompletedinaccordancewiththespecificationsincludedin

thecontract.

any
any

 Department:meansdepartmentofurbanadministrationanddevelopment,MadhyaPradesh and
NagarPalikaParishad,Shivpuriasthecasemaybe.

 Drawings:meansdrawingsincludingcalculationsandotherinformationprovidedorapprovedtheEngineer-
by

in-Charge.
 Employer:meansthepartyasdefinedintheContractData,whoemploystheContractortocarryout

thework.Theemployermaydelegateanyorallfunctionstoapersonorbodynominatedbyhimfor specified functions. The
word Employer/Government/Department wherever used denote theEmployer

 Engineer:meansthepersonnamedincontractdatasheet.
 Engineerincharge:meansthepersonnamedinthecontractdata.
 EngineerInChief:EngineerInChiefofDirectorate,UrbanAdministrationandDevelopment
 Equipment:meanstheContractor'smachineryandvehiclesbroughttemporarilytotheSitefor

executionofwork.

 Government:meansGovernmentofMadhyaPradesh.
 InWriting:meanscommunicatedinwrittenformanddeliveredagainstreceipt.
 Material:meansallsupplies,includingconsumables,usedbytheContractorforincorporationin

thework.

 Schedule ofRates:means, ScheduleofRates(SOR)ofUrbanAdministrationandDevelopment
Department,GovernmentofMadhyaPradeshw.e.f.02thAug2012withuptodateamendments

 Superintendingengineer:meanssuperintendingengineeroftheconcerneddivisionofthempurban
administration&developmentdepartmentasthecase maybe.

 Stipulateddateofcompletion:meansthedateonwhichtheContractorisrequiredtocompletethe work.
The stipulated date is specified inthe ContractData.

 Specification:meansthespecificationoftheworkincludedintheContractandanymodificationor
additionmade or approved by theEngineer-in-Charge.
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 StartDate:meansthedate14daysafterthesigningofagreementforthework.However,the
employermayextendthistimelimitbyanother14days,asandwhenrequired.

 Sub-Contractor:meansapersonorcorporatebodywhohasaContract(dulyauthorizedbythe
employer) withthe Contractor tocarry out apart of theconstructionwork under theContract.

 TemporaryWork:meansworkdesigned,constructed,installed,andremovedbytheContractorthat are
needed for construction or installation of thework.

 Tender/Bid,Tenderer/Bidder:arethesynonymsandcarrythesamemeaningwhereeverused.
 UADD:UrbanAdministrationandDevelopmentDepartment
 Variation:meansanychangeinthescope/nature/quantities/specificationsofwork,instructed

approved by the competentauthority under this contract.
and

 Work:theexpression"work"or"works"whereusedintheseconditionsshallunlesstherebesomethingeither
inthesubjectorcontextrepugnanttosuchconstruction,beconstruedandtakentomeanthe work
byvirtueofcontract,contractedtobeexecuted,whethertemporaryorpermanentandwhether original, altered,
substituted oradditional.

2. INTERPRETATIONSANDDOCUMENTS
Interpretations
Inthecontract,exceptwherethecontextrequiresotherwise:
a. wordsindicatingonegenderincludeallgenders;
b. Wordsindicatingthesingularalsoincludethepluralandviceversa.

c. provisionsincludingtheword“agree”,“agreed”or“agreement”requiretheagreementtobe
recorded in writing;

d. written”or“inwriting”meanshand-written,type-written,printedorelectronicallymade,and
resulting in a permanent record;

DocumentsFormingPartofContract:
1. NITwithallamendments.
2. InstructionstoBidders
3. ConditionsofContract:

i. PartIGeneralConditionsofContractandContractData;withallAnnexures
ii. PartIISpecialConditionsofContract.

4. Specifications

5. Drawings
6. BillofQuantities
7. TechnicalandFinancialBid
8. Agreement
9. Anyotherdocument(s),asspecified.

3. LanguageandLaw
ThelanguageoftheContractandthelawgoverningtheContractarestatedintheContractData.

4. Communications
Allcertificates,noticeorinstructiontobegiventotheContractorbyEmployer/Engineershallbesent
ontheaddressorcontactdetailsgivenbytheContractorin[AnnexureHof ITB].Theaddress and contract details for
communication with the Employer/Engineer shall be as per the details given inContract DataSheet.
Communication between parties that are referred to in the conditions shall be inwriting.Thenoticesent by
facsimile (fax) or other electronic means (email) shall also be effective on confirmation ofthe
transmission.Thenoticesentbyregisteredpostorspeedpostshallbeeffectiveondeliveryoratthe
expiryofthenormaldeliveryperiodasundertakenbythepostalservice.Incase ofanychangein
addressforcommunication,thesameshallbeimmediatelynotifiedtoEngineer-in- Charge

5. Subcontracting
SubcontractingshallbepermittedforcontractsvaluemorethanamountspecifiedintheContract Data
with following conditions.
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a. TheContractormaysubcontractupto25percentofthecontractprice,onlywithandafterthe
approvaloftheEmployerinwriting,butwillnotassigntheContract.Subcontractingshallnot alter the Contractor's
obligations.

b. Thefollowingshallnotformpartofthesub-contracting:
i. hiringoflabourthroughalabourcontractor,
ii. thepurchaseofMaterialstobeincorporatedintheworks,
iii. hiringofplant&machinery

c. Thesub-contractorwillhavetoberegisteredintheappropriatecategoryinthecentralised
registration system for contractors of the GoMP.

6. Personnel
TheContractorshallemployfortheconstructionworkandroutinemaintenance the technical
personnelasprovidedintheAnnexureI-3ofBidDatasheet,ifapplicable.IftheContractorfailsto
deployrequirednumberoftechnicalstaff,recoveryasspecifiedintheContractDatawillbe from the
Contractor.

made

IftheEngineeraskstheContractortoremoveapersonwhoisamemberoftheContractor'sstaffor
work force, statingthe reasons, the Contractor shall ensurethatthe personleavestheSite
three days and has no further connection with the Worksin the Contract.

7. ForceMajeure
Theterm"ForceMajeure"meansanexceptionaleventorcircumstance:
a) Whichisbeyondaparty‟scontrol,
b) Whichsuchpartycouldnotreasonablyhaveprovidedagainstbeforeenteringintothecontract,
c) Which,havingarisen,suchpartycouldnotreasonablyhaveavoidedorovercome,and
d) Whichisnotsubstantiallyattributed totheotherParty

ForceMajeuremayinclude,butisnotlimitedto,exceptionaleventsorcircumstancesofthekind
listedbelow, solong as conditions (a) to(d) above are satisfied:

(i) War,hostilities(whetherwarbedeclaredornot),invasion,actofforeignenemies),
(ii) Rebellion,terrorism,sabotagebypersonsotherthanhecontractor‟sPersonnel,revolution,

insurrection,military or usurped power, or civil war,
(iii) Riot,commotion,disorder,strikeorlockoutbypersonsotherthantheContractor‟sPersonnel,

within

(iv) Munitionsofwar,explosivematerials,ionisingradiationorcontaminationbyradioactivity,except ass may be
attributed to the Contractor‟s use of such munitions, explosives, radiation orradioactivity, and

(v) Naturalcatastrophessuchasearthquake,hurricane,typhoonorvolcanicactivity,
Intheeventofeither party being rendered unableby forcemajeureto performany duty or discharge any
responsibility arising out of the contract, the relative obligation of the party affected by such force majeure
shall upon notification to the other party be suspended for the period during which
forcemajeureeventlasts.Thecostand losssustained by eitherparty shall be borneby respective parties. For
the period of extensiongrantedtotheContractorduetoForceMajeurethepriceadjustment
clauseshallapplybutthepenaltyclauseshallnotapply.Itisclarifiedthatthissubclauseshallnot
giveeligibilityforpriceadjustmenttocontractswhichareotherwisenotsubjecttothebenefitofPrice adjustmentclause.
Thetimeforperformanceoftherelativeobligationsuspendedbytheforcemajeureshallstand
extendedbytheperiodforwhichsuchcauselasts.Shouldthedelaycausedbyforce majeure
exceed twelvemonths, the parties to thecontractshallbeatlibertytoforeclosethecontract holdingmutual
discussions.

8. Contractor'sRisks
All risksof lossofordamagetophysicalproperty andofpersonalinjuryanddeath,whicharise during and in
consequence of the performance of the Contract, are the responsibility of
Contractor.
All risksand consequences arising fromthe inaccuracies or falseness of the documentsinformation
submitted by the contractor shall be the responsibility of the Contractornotwithstandingthefactthat the
department has approved designs/drawings or other documents.

after

the

and/or
alone,

9. LiabilityforAccidentstoPerson
ThecontractorshallbedeemedtohaveindemnifiedandsavedharmlesstheGovernmentand/orthe
employer,againstallaction,suits,claims,demands,costsetc.arisinginconnectionwithinjuries
sufferedbyanypersonsemployedbythecontractororhissubcontractorfortheworkswhether
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heGenerallaworunderworkman'scompensationAct,oranyotherstatuteinforceatthetimeof under
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dealingwiththequestionoftheliabilityofemployeesfortheinjuriessufferedbyemployeesandto have taken
stepsproperly to ensure against any claim there under.

10. ContractortoConstructtheWorks
TheContractorshallconstruct,installandmaintaintheWorksinaccordancewiththeSpecifications and Drawings as
specified in the Contract Data
Inthecaseofanyclassofworkforwhichthereisnosuchspecificationasismentionedincontract Data, such work shall
be carried out in accordance with the instructions and requirement of the Engineer- in-charge.
Thecontractorshallsupplyandtakeuponhimselftheentireresponsibilityofthesufficiencyofthescaffolding, timbering,
Machinery, tools implements and generally of all means used for the fulfilmentofthiscontract whether such means
may or may not approvedofor recommendedby the Engineer.

11. Discoveries
Anythingofhistoricalorotherinterestorofsignificantvalueunexpectedlydiscoveredonthe Site

shallbethepropertyoftheEmployer.TheContractorshallnotifytheEngineerofsuchdiscoveries andcarry out the
Engineer's instructions for dealing with them.

12. DisputeResolutionSystem
NodisputecanberaisedexceptbeforetheCompetentAuthorityasdefinedinContractdatain
writinggivingfulldescriptionandgroundsofDispute.Itisclarifiedthatmerelyrecordingprotestwhile accepting
measurementand/orpaymentshallnotbetakenasraisingadispute.
Noissueofdisputecanberaisedafter45daysofitsoccurrence.Anydisputeraisedafterexpiryof
45daysofitsfirstoccurrenceshallnotbeentertainedandtheEmployershallnotbeliablefor arising out of such
disputes.
TheCompetentAuthorityshalldecidethematterwithin45days.

claims

AppealagainsttheorderoftheCompetentAuthoritycanbepreferredwithin30daystotheAppellateAuthority
asdefinedintheContractdata.TheAppellateAuthorityshalldecidethedisputewithin45 days.
Appeal against the order of the Appellate Authority can be preferred before the adhya Pradesh
ArbitrationTribunalconstitutedunderMadhyaPradeshMadhyasthamAdhikaranAdhiniyam,1983. The
contractor shall have to continue execution of the works with due diligence notwithstanding
pendency ofa dispute before any authority or forum.

B. TimeControl
13. Programme

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a
Programme showing the general methods, arrangements, order,and timingforalltheactivities in the Worksfor
the construction of works.
The program shall be supported withall thedetailsregarding keypersonnel,equipmentand
machineryproposedtobedeployedontheworksforitsexecution.Thecontractorshallsubmitthe
listofequipmentandmachinerybeingbroughttosite,thelistofkeypersonnelbeingdeployed,the
listofmachinery/equipment‟sbeingplacedinfieldlaboratoryandthelocationoffieldlaboratoryalong with the
Programme
AnupdateoftheProgrammeshallbeaprogrammeshowingtheactualprogressachievedoneach
activityandtheeffectoftheprogressachievedonthetimingoftheremainingWorks,includinganychanges to the
sequence of the activities.
TheContractorshallsubmittotheEngineerforapprovalanupdatedProgrammeatintervalsno
longerthantheperiodstatedintheContractData.IftheContractordoesnotsubmitanupdated
Programmewithinthisperiod,theEngineermaywithholdtheamountstatedintheContract Data
fromthenextpaymentcertificateandcontinuetowithholdthisamountuntilthenextpaymentafter the date on
whichthe overdue Programme has been submitted.

TheEngineer'sapprovaloftheProgrammeshallnotaltertheContractor'sobligations

14. ExtensionofTime
If the Contractordesires an extension oftimeforcompletionoftheworkonthe groundofhishavingbeen
unavoidably hindered in its execution or on any other grounds, he shall apply, in writing, tothe Engineer-in-
charge,on accountofwhichhedesiressuchextension.Engineer-in-chargeshallforwardthe aforesaid application
to the competent authority as prescribed.
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The competent authority shall grant suchextension at each such occasion within a period of 30 days of
receiptofapplicationfromcontractorandshallnotwaitforfinalityofwork.Suchextensionsshall be grantedin
accordance with provisions under clause -7or clause- 15 of this agreement.
In case of the work already in progress, the contractor shall proceed with the execution of thr works,
including maintenance thereof, pendingreceiptofthedecisionofthecompetentauthority

as
aforesaidwith all due diligence.

15. Compensationfordelay
Thetimeallowedforcarryingoutthework,asenteredintheagreement,shallbestrictlyobservedby the
Contractor.
Thetimeallowedforexecutionofthecontractshallcommencefromthedateofsigningofthe agreement. It is
clarified that the needfor issue of work order is dispensed with.
IntheeventmilestonesarelaiddownintheContractDataforexecutionoftheworks,thecontractor shall have
to ensure strict adherence to the same.
FailureoftheContractortoadheretothetimelinesand/ormilestonesshallattractsuchliquidated damages
as islaid down in the Contract Data
IntheeventofdelayinexecutionoftheworksasperthetimelinesmentionedinthecontractdatatheEngineer-in-
chargeshallretainfromthebillsoftheContractorAmountequaltotheliquidated damages liveable untilthe
contractormakes such delaysgood. However,theEngineer-in-charge shall accept bankable securityinlieu of
retaining such amount.
Ifthecontractoris givenextensionoftime after liquidated damages have been paid,the engineerincharge shall
correct any over payment of liquidated damages by the Contractor in the nextpayment certificate.
Intheeventthecontractorfailstomakegoodthedelayuntilcompletionofthestipulatedcontract period (including
extension of time) the sum so retained shall be adjusted againstliquidateddamageslevied.

16. Contractor'squotedoffer:NA
Thecontractor‟squotedpercentageofferreferredtointhe"Bidforworks"willbededucted/addedfrom/to the
net amount of the bill after deducting the cost of material supplied by the department.

17. Tests
TheContractorshallberesponsiblefor:

C. QualityControl

a. Carryingoutthetestsprescribedinspecifications,and
b. Forthecorrectnessofthetestresults,whetherpreformedinhislaboratoryorelsewhere.The

contractor shall have to establish field laboratory within the time specified and having such
equipment‟s as are specified in the Contract Data.
Failureofthecontractortoestablishlaboratoryshallattractsuchpenaltyasisspecifiedin Contract Data.
Tenpercentofthemandatorytestsprescribedunderthespecificationsshallbegotcarried

the

out
throughLaboratoriesaccreditedbyNationalAccreditationBoardofLaboratories(NABL)bytheEngineer-In–
ChargeandthecostofthesuchtestingshallbedeductedfromthepaymentsduetoContractor.

18. CorrectionofDefectsnoticedduringtheDefectLiabilityPeriod
ThedefectliabilityperiodofworkinthecontractshallbetheContractData
TheContractorshallpromptlyrectifyalldefectspointedoutbytheEngineerwellbeforetheendof
theDefectLiabilityPeriod.TheDefectLiabilityPeriodshallautomaticallystandextendeduntilthe defect is rectified.
IftheContractorhasnotcorrectedaDefectpertainingtotheDefectLiabilityPeriodtothesatisfaction ofthe
Engineer,withinthetimespecifiedby the Engineer,the Engineerwillassess thecostofhaving the Defect
corrected, and the cost of correction oftheDefectshallberecoveredfromthe Performance Security or any
amount due or that may become duetothecontractorandother availablesecurities.

D. CostControl

19. Variations -ChangeinoriginalSpecifications,Designs,Drawings etc.
TheEngineerinchargeshallhavepowertomakeanyalterations,omissionsoradditions toor
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substitutionsfortheoriginalspecifications,drawings,designsandinstructions,thatmayappear to
himtobenecessaryduringthe progressof theworkandthecontractorshallcarryoutthe workin
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accordancewithanyinstructionswhichmaybegiventohiminwritingsignedbytheEmployer,andsuch
alterations, omission, additions or substitutions shall not invalidate the contract and any altered
additionalorsubstitutedwork,whichthecontractormaybedirectedtodointhemannerabovespecified, as part
of the work, shall be carried out by the contractor on the same conditions in al

respectsonwhichheagreetodothemainwork.
Thetimeforthecompletionoftheworkshallbeextendedintheproportionthatthealtered, additiona
orsubstitutedworkbearstotheoriginalcontractworkandthecertificateoftheEngineerincharg

shallbeconclusiveastosuchproportion.
20. Extra items

Allsuchitemsduetoalterations,omissionsoradditionstoorsubstitutions,whicharenotinthe
pricedBOQ shall be treated as extra items.

21. PaymentsforVariationsand/or ExtraQuantities
Theratesfortheadditional(ExtraQuantities),alteredorsubstitutedwork/extraitemsunderthis

clauseshallbeworkedout inaccordancewiththefollowingprovisionsintheirrespectiveorder:-
a. Thecontractorisboundtocarryouttheadditional(Extraquantity),workatthesameratesasare specified

in the contract for the work.
b. Iftheitem,isnotinthepricedBOQandisincludedintheSOR ofthedepartment, therateshallb

arrivedatby applyingthe quotedtender percentageon the SORrate.
c. IftheratesofthealteredorsubstitutedworkarenotprovidedinapplicableSOR-suchrateswillb

derivedfrom theratesfor asimilarclass(type)ofworkasisprovidedinthecontract(priced BOQ)for
thework.

d. Iftheratesareforthealtered,substitutedworkcannotbedeterminedinthemannerspecifiedinth
subclause(c)above-thentheratesforsuchcompositeworkitemshallbeworkedoutonthebasiso

theconcernedscheduleofratesminus/plusthepercentagequotedbythecontractor.
e. If the rates of a particular part or parts of the item is not in the schedule of rates andthe rates for the

altered,orsubstitutedworkitemcannotbedeterminedinthemannerspecifiedinsubclause(b)t
(d)above,therateforsuchpartorparts willbedeterminedbytheCompetentAuthorityasdefinedin
theContractdataonthebasisoftherateanalysisderivedoutofprevailingmarketrateswhenthe

workwasdone.
f. But under no circumstances, the contractor shall suspend the work on the plea of non-acceptability o

ratesonitemsfallingundersubclause(a)to(d).Incasethecontractordoesnotaccepttherateapproved by
Engineerinchargeforaparticularitem,thecontractorshallcontinuetocarryout the

itemattheratesdeterminedbytheCompetentAuthority.Thedecisiononthefinalratespayable shall be
arrivedat throughthe dispute settlement procedure.

22. Nocompensationforalterationsinorrestrictionofworktobecarriedout.
If at any time after the commencement of the work, the Government, for any reason whatsoever, no
requirethewholeoranypartoftheworkasspecifiedinthebidtobecarriedout,theEngineericharge
shallgivenoticeinwritingofthefacttotheContractorandwithdrawthatwholeoranypartof

thework.
TheContractorshallhavenoclaimtoanypaymentsor compensationwhatsoever,onaccountofany
profitoradvantagewhichhemighthavederivedfromtheexecutionofworkinfulloronaccountof

anylossincurredforidlemenandmachineryduetoanyalterationorrestrictionofworkfor
whatsoever reason.

TheEngineerinchargemaysupplementtheworkbyengaginganotheragencyto executesuch
portionof the work, without prejudice to his rights.

23. NoInterestPayable
NointerestshallbepayabletotheContractoronanypaymentdueorawardedbyanyauthority.

24. RecoveryfromContractors
WheneveranyclaimagainsttheContractorforthepaymentarisesunderthecontract,the Department shall be

entitled to recover such sum by:
()Appropriating,inpartorwholeofthePerformanceSecurityandadditionalPerformanceSecurity,

any;and/orSecuritydepositand/or anysumspayableunderthecontracttothecontractor..
()Iftheamountrecoveredinaccordancewith(a)aboveisnotsufficient,thebalancesummayb

recoveredfromanypaymentduetothecontractorunderanyothercontractorofthedepartment including the securities
which become due for release.

(cThedepartmentshall,furtherhaveanadditionalrighttoeffectrecoveriesasarrearsoflandrevenu under the M.P. Land
revenue Code.
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25. Tax
Therates(incaseofpercentageratebids)/lump-sumoffer(incaseoflump-sumbids)quotedbytheContractor
shallbedeemedto beinclusiveof theduties,royalties, leviesandtaxesexceptGoods andService
Tax(GST).TheamountofapplicableGSTwillbepaidseparatelytothecontractorwitheachbill atthe time
ofpayment.Buttheratesshallbeexcludingexcisedutyexemptiononpipesas perNorms
Theliability,ifany,onaccountofquarryfees,duties,taxes(exceptGST)royaltiesandleviesin
respectofmaterialsactuallyconsumedorservicesrenderedonpublicwork,shallbebornebytheContractor.
AnyChangesinthetaxesduetochangeinlegislationorforanyotherreasonshallnotbepayableto
thecontractor.

26. CheckMeasurements
Thedepartmentreservesto itselfthe righttoprescribeascaleofcheckmeasurementofworkin general or
specific scale for specific works or by other special orders.
Checkingofmeasurementbysuperiorofficershallsupersedemeasurementsbysubordinate officer(s),
and the former will become the basis of the payment.

26.3. Anyover/excesspaymentsdetected,asaresultofsuchcheckmeasurementorotherwiseatany
stageuptothedateofcompletionofthedefectliabilityperiodspecifiedinthiscontractshall be
recoverablefromtheContractor,asperclause24above.

27. TerminationbyEngineer inCharge
IfthecontractorfailstocarryoutanyobligationundertheContract,theEngineerinchargemaybynotice
requiretheContractortomakegoodthefailureandtoremedyitwithinaspecifiedreasonable time.
TheEngineerinchargeshallbeentitledtoterminatethecontractiftheContractor
a) Abandonstheworksorotherwiseplainlydemonstratestheintentionnottocontinue

performanceof hisobligationsunderthecontract;
b) theContractorisdeclaredasbankruptorgoesintoliquidationotherthanforapproved

reconstruction or amalgamation;
c) withoutreasonableexcusefailstocomplywiththenoticetocorrectaparticulardefectwithina

reasonable period of time;
d) theContractordoesnotmaintainavalidinstrumentoffinancialSecurity,asprescribed;
e) theContractorhasdelayedthecompletionoftheWorksbysuchdurationforwhichthe

maximum amount of liquidated damages is recoverable;
f) IftheContractorfailstodeploymachineryandequipmentorpersonnelorsetupafield

laboratory as specified in the Contract Data.
g) iftheContractor,injudgementaloftheengineerinchargehasengagedincorruptorfraudulent

practicesin competing for or in executing the contract;
h) AnyotherfundamentalbreachesasspecifiedintheContractData.
Inanyoftheseeventsorcircumstances,theengineerinchargemay,upongiving14days‟noticeto
thecontractor,terminatethecontractandexpeltheContractor fromthesite. However,inthecaseofsub paragraph (b)
or (g) of clause 27.2, the Engineer in charge may terminate the contractimmediately.
Notwithstandingtheabove,theEngineerinchargemayterminatethecontractforconvenienceby giving notice to the
contractor.

28. Payment uponTermination
Ifthecontractisterminatedunderclause27.3,theEngineershallissueacertificateforvalue ofthe

workacceptedonfinalmeasurements,lessadvancepaymentsandpenaltyasindicatedinthe Contract Data. The
amount soarrivedatshallbedeterminedbytheEngineer-in-chargeandshallbefinal and binding on both the parties.
paymentonterminationunderclause27.4above,theEngineershallissueacertificateforthevalue
of the work done, the reasonable cost of removal of Equipment, repatriation of the contractor‟spersonnel
employedsolelyontheworks,andthecontractor‟scostsofprotectingandsecuringthe worksand
lessadvancepaymentsreceiveduptothedateofthecertificate,lessotherrecoveries dueinterms
ofthecontractandlesstaxesduetobedeductedatsourceasperapplicablelaw.
IfthetotalamountduetotheEmployerexceedsanypaymentduetotheContractor,thedifference shall be recovered
as per clause 24 above.
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29. PerformanceSecurity
TheContractorshallhavetosubmitperformancesecurityandadditionalperformancesecurity,ifany,
asspecifiedinBiddatasheetatthetimeofsigningofthecontract.Thecontractorshallhaveto
ensurethatsuchperformancesecurityandAdditionalperformance,ifan,securityremainsvalidfor the period as
specifiedin the Contract data.

30. SecurityDeposit

Security deposit shall be deducted from theeachrunningbillattherateasspecifiedinthecontractdata. The total
amount ofsecuritydepositsodeductedshallnotexceedthepercentageofcontractprice specified in the Contract
data.
TheSecuritymaybereplacedbyequivalentamountofbankguaranteeorfixeddepositreceipt
assignedtotheEmployer,withvalidityupto3(three)monthsbeyondthecompletionof Liability Period/
extended Defect Liability.
TheSecuritydepositshallberefundedoncompletionofdefectliabilityperiod.

31. PriceAdjustment

defect

32. Mobilization andConstructionMachineryAdvance
PaymentofadvancesshallbeapplicableifprovidedintheContractData.
Ifapplicable,theEngineerinchargeshallmakeinterestbearingadvancepaymenttothecontractor of the
amounts started in the Contract Data, againstprovisionby thecontractor ofanunconditional Bank
Guarantee in a form and by nationalized/Scheduledbanks,inthenameasstatedinthe Contract data, in
amounts equal to the advance payment. The Guaranteeshallremaineffectiveuntil the advance payment
has been repaid, but theamountoftheguaranteeshallbeprogressively reduced by the amounts repaid by
the contractor.
TherateofinterestchargeableshallbeasperContractdata.
Theconstructionmachineryadvance,ifapplicable,shallbelimitedto80%ofthecostofconstruction
machineryandadmissibleonlyfronewconstructionmachinery.
TheadvancepaymentshallberecoveredasstatedintheContractdatabydeductingproportionateamounts
frompaymentotherwiseduetotheContractor.Noaccountshallbetaken oftheadvancepaymentorits
recoveryinassessingvaluationsofworkdone,variations,priceadjustments, compensation events, or liquidated
damages.

33. SecuredAdvance(deleted)

34. PaymentCertificates
Thepaymenttothecontractorwillbeasfollowsforconstructionwork:
(a) Thecontractorshallsubmittotheengineermonthlystatementofthevalueofthe work

executedlessthecumulativeamountcertified previously, supported with detailed
measurement of the items of work executed as per the Billing Break-up in section 6.

(b) TheengineershallchecktheContractor‟smonthlystatementandcertifytheamounttobepaid to the
contractor.

(c) Thevalueofworkexecutedshallbedetermined,basedonthemeasurementsapprovedbythe
Engineer/Engineer in charge.

(d) ThevalueofworkexecutedshallcomprisethevalueofthequantitiesoftheitemsintheBilling Breakup given
in Section 6.

(e) Thevalueofworkexecutedshallalsoincludethevaluationofvariationsandcompensation events.
(f) Allpaymentsshallbeadjustedfordeductionsforadvancepayment,securitydeposit,recoveriesintermsofc

ontractandtaxesatsourceasapplicableunderthelaw.
other

(g) The Engineermayexcludeanyitemcertifiedinapreviouscertificateorreducetheproportion of any
itempreviously certified inany certificate inthe lightof later information.

(h) Paymentofintermediatecertificateshallberegardedaspaymentsbywayofadvanceagainst the final
payment and not as payments for work actually doneand completed.

(i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or
unskilled work to beremoved and taken away and reconstructed or be considered as an
admissionofthedueperformanceofthecontractoranypartthereof,inanyrespectorthe
occurring of any claim.

(j) Thepaymentoffinalbillshallbegovernedbytheprovisionsofclause36ofGCC.
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E. Finishing theContract

35. Completion Certificate

AcompletioncertificateintheprescribedformatinContractdatashallbeissuedbytheEngineerin charge
after physical completion of the work.
Afterfinalpaymenttothecontractor,afinalcompletioncertificateintheprescribedformatinthe contract
data shall be issuedby the Engineer in charge.

36. FinalAccount
TheContractorshallsupplytheEngineerwithadetailedaccountofthetotalamountthat the

ContractorconsiderspayableforworksundertheContractwithin21daysofissueofcertificateof
physicalcompletionofworks.TheEngineershallissuealetterforstartofDefectsLiability
period/O&MperiodandcertifyanypaymentthatisduetotheContractorwithin45daysofreceiving
theContractor‟saccountifitiscorrectandcomplete.Iftheaccountisnotcorrectorcomplete,the
Engineershallissuewithin45daysaschedulethatstatesthescopeofthecorrectionsoradditions
thatarenecessary.IftheAccountisstillunsatisfactoryafterithasbeenresubmitted,themattershall
bereferredtothecompetentauthorityasdefinedintheContractdata,whoshalldecideonthe amount payable to the
contractor after hearing the Contractor and the Engineer in Charge.
Incasetheaccountisnotreceivedwithin21daysofissueofCertificateofCompletionasprovidedinclause
35.2 above, theEngineer shallproceed to finalize theaccountandissueapaymentcertificate within28 days.

F. OtherConditionsofContract
37. Currencies

AllpaymentswillbemadeinIndianRupees.

38. Labour
TheContractorshall,unlessotherwiseprovidedintheContract,makehisownarrangementsforthe engagement
of all staff and labour, local or other, and for their payment, housing, feeding
transport.

and

TheContractorshall,ifrequiredbytheEngineer,delivertotheEngineerareturnindetail,insuch
formandatsuchintervalsastheEngineermayprescribe,showingthestaffandthenumbersofthe
severalclassesoflabourfromtimetotimeemployedbytheContractorontheSiteandsuch information as
the Engineer may require.

39. COMPLIANCEWITHLABOURREGULATIONS

other

During continuanceoftheContract,theContractorand hissub-Contractorsshallabideatalltimesby allexisting
labourenactmentsandrules madethereunder, regulations,notificationsand byelawsof
the State or Central Governmentorlocalauthorityandanyotherlabourlaw(includingrules), regulations, bye
laws that may be passed or notificationthatmaybeissuedunderanylabourlawin
futureeitherbytheStateortheCentralGovernmentorthelocalauthority.Salientfeaturesofsome
ofthemajorlabourlawsthatareapplicabletoconstructionindustryaregivenintheContractdata.
TheContractorshallkeeptheEmployerindemnifiedincaseanyactionistakenagainsttheEmployer by the
competent authority on account ofcontraventionofanyoftheprovisionsofanyActorrules

made there under, regulations ornotificationsincludingamendments.IftheEmployeriscausedto
payorreimburse,suchamountsasmaybenecessarytocauseorobserve,orfornon-observanceof theprovisions
stipulated in the notifications/byelaws/Acts/Rules/regulationsincludingamendments,if
any,onthepartoftheContractor,theEngineer/Employershallhavetherighttodeductanymoney
duetotheContractorincludinghisamountof performance security. The Employer/Engineer shall
also have right torecoverfromtheContractoranysumrequiredorestimatedtoberequiredfor making good the
loss or damage suffered by the Employer. The employees of the Contractor and the Sub-Contractorin nocase
shall betreated as the employees of the Employer at any point of time.

40. AuditandTechnical examination
Governmentshallhavetherighttocauseanauditandtechnicalexaminationoftheworksandthe
finalbillofthecontractincludingallsupportingvouchers,abstractetc.Tobemadeafterpaymentof
thefinalbillandifasaresultofsuchauditandtechnicalexaminationnaysumisfoundtohavebeenoverpaid
inrespectofanyworkdonebythecontractorunderthecontractornayworkclaimedby himto
havebeendoneunderthecontractandfoundnotto,havebeenexecuted,thecontractorshallbeliable
torefundtheamountofoverpaymentanditshallbelawfulforgovernmenttorecoverthesamefrom
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himinthemannerprescribedinclause24above andifitisfoundthat thecontractorwas
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paidlessthanwhatwasduetohim,underthecontractinrespectofanyworkexecutedbyhimunder
it,theamount of such under payment shall be duly paidby government to the Contractor.

41. Deathorpermanentinvalidityofcontractor
During continuance of thecontract,thecontractor andhis sub-contractorsshallabide atall timesby all
existing labour enactments and rules made there under,regulations,notifications, andbye lawsof the state
or central government orlocalauthority and any otherlabourlaw(includingrules), regulations, bye laws that
may be passed or notification that may be issued under anylabourlaw in future eitherbythestateorthe
majorlabour laws that are applicable to constructionindustryare given in the contract data. The contractor
shall keep the employer indemnified incaseany actionis taken against the employer by the competent
authority on account of contravention of any ofthe provisions of any Act or rules madetheir
under,regulationsornotifications including amendments.If the Employer is caused to pay or reimburse,
suchamountsasmaybenecessarytocauseor observe, or for non-observance of the provisions stipulated in
the notifications/bye laws/Acts/Rules regulations including amendments, if any, on the part of
thecontractor,theengineer/employershall have the right to deductfrom anymoneydue to thecontractor
including his amountof performance
of security. The employer/engineer shall also have right to recoverfromthecontractoranysum required or
estimated to be required for making good the lossordamagesufferedbytheemployer.
Theemployeesofthecontractorandthesub-contractorinnocaseshallbetreatedastheemployees of the
employer at any point of time.

42. Jurisdiction
This contract has been entered into the State of Madhya Pradesh and its validity,construction,
interpretationandlegaleffectshallbe subjectedtotheexclusivejurisdictionofthe courtsinBhopalor
ofthecourtsattheplacewherethisagreementisenteredinto.Nootherjurisdictionshall be
applicable.

43. MonthlyRABills
Thepaymentcertificatesshallberegulatedaspertheprovisionsofclause34ofthe contract.

UponthesigningofagreementtheEngineershalldecidethedateofsubmissionofmonthlystatement (RA Bills)
as mentionedin clause 34(a)

TheEngineershallchecktheContractor‟smonthlystatement(RABills)&certifytheamounttobe paid to
the contractor within 7 days of submission of monthly statement (RA Bills).

TheemployershallensurethepaymenttotheContractorasperclause34(d),(e),(f)&(g)within10 days of
submission of monthly statement (RA Bills).

[EndofGCC]
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ContractData

Clause
reference

Particulars Data

1.1 Employer NagarPalikaParishad,Shivpuri
1.1 Engineer Engineerasnotifiedbytheemployer
1.1 Engineerincharge ExecutiveEngineerBhopal,(GwaliorDivisionofficeof

UADD)
1.2 Stipulatedperiodofcompletion 12monthsincl.rainyseason

Language&LawofContract English&IndianContractAct1872

4
Address&contactdetailsofthe
Contractor

AsperAnnexureH

Address&contactdetailsofthe
Employer/Engineer-phone, Fax, e
mail.

ChiefMunicipalofficer,NagarPalikaParishad, Shivpuri
distt. ShivpurI Ph:
mail:cmoshivpuri@mpurban.gov.in

Subcontractingpermittedfor
contractvalue

25%oftheContractvalue

6

Technical Personnel to be
providedbythecontractor–
requirement &

AsperAnnexureI(FormatI-3)

Penalty,ifrequiredTechnical
personal not employed Rs.30,000/-permonthperpersonforDegreeHolder Rs.

18,000/- per month per person for Diploma Holder

10 Specifications ANNEXUREE
Drawings -------------

12

Componentauthorityfordecidin
disputeunderDisputeresolutio
system

SuperintendingEngineerofUADDinchargeof
Concerned Division

Appellate Authority for deciding
disputeunderDisputeresolution
system

Engineer–In-Chief/ChiefEngineerUADD

13 Periodofsubmissionofupdated
constructionprogram

15daysuponsigningtheagreement

Amounttobewithheldornot
submittingconstructionprogram in
the prescribed period

0.20%oftheContractAmount

CompetentAuthorityforgranting
Time Extension

Appropriateauthority withintheUrbanLocalBodyafter
scrutiny and recommendation by Chief
Engineer/Engineer-in-ChiefUADD

15

Milestoneslaiddownforthe
contract

YES/NO

IfYes,detailsofmilestones AsperAnnexureO
Liquidateddamage AsperAnnexureP

17 Listofequipment‟sforlab AsperAnnexureQ
Timetoestablishlab 2monthsofsigningtheagreement
Penalty for not establishing field
Laboratory

0.20%oftheContractamounttilltheestablishmentof Lab

DefectLiabilityPeriod 24Monthsafterphysicalcompletionofwork
Competentauthority for
determiningtherate

Engineer-In-Chief

Anyotherconditionsforbreach
of contract
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Clause
reference

Particulars Data

2 Penalty Penaltyshallinclude
(a) Securitydepositasperclause30ofGeneral
conditions of contractand
(b) Liquidateddamagesimposedasperclause15or
performance security (Guarantee) including
additionalperformancesecurity(Guarantee),ifany,
as per clause 29 of General conditions of contract,
whicheverishigher.

2 Performance Guarantee
(security)shallbevalidupto

Tillissueofphysicalcompletioncertificateasper
clause35.1

30
Securitydeposittobededucted
from each running bill

Attherateof7%

Maximumlimitofdeduction of
securitydeposit

Upto7%of Finalcontractamount.

3 Priceadjustmentformulaand
procedure to calculate

AsperAnnexureR
(NOTAPPLICABLE)

31.1(1 Priceadjustmentshallbe
applicable (NOTAPPLICABLE)

32 32.1Mobilizationand
ConstructionMachinery Advance
applicable

No

32.2Ifyes,unconditionalBank
Guarantee

IntheformatprescribedinAnnexure–S

32.3Ifyes,Rateofinterest
chargeableonadvance

10%annualsimpleinterest

32.4Ifyes,Type&Amount payment
that can be paid

1. Mobilization advance-Notmorethan
10%ofcontractamount
2. ConstructionMachineryadvance-notmorethan

%ofcontractamount
32.5Ifyes,RecoveryofAdvance
payment

Recovery of Mobilization and/or
ConstructionMachinery advance shall commence
when 10%
ofthecontractamountisexecutedandrecoveryoftotal
advanceshallbedoneonpro-
ratabasisandshallbecompletedbythetime
workequivalentto80%of thecontractamountis
executed.
In addition to the recovery of principal
amount,recoveryofinterestshallbecarriedoutascalcula
tedontheoutstandingamountofprincipalatthecloseofe
ach month. The interest shall be accrue from theday
of payment of advance and the recovery ofinterest
shall commence when 10% of the contractamount is
executed and shall be completed by
thetimeworkequivalentto80%ofthecontractamountisex
ecuted.

33 33.1SecuredAdvanceapplicable NoSecurityAdvancepayable

33.2Ifyes,Unconditional bank
Guarantee

IntheformatprescribedinAnnexure-T
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Clause
reference

Particulars Data

33.3Ifyes,Conditionsfor
secured Advance

a)Thematerialsareinaccordancewiththespe
cificationofworks,
b)Such materials have been delivered to
site,and are properly stored and protected
againstdamageordeteriorationtothesatisfactiono
ftheengineer. The contractor shall store the
bulkmaterial in measurablestacks,
c)TheContractor‟srecordsoftherequirements,ord
ered,receiptanduseofmaterialsarekeptina form
approved by the Engineer and suchrecords
shall be available for inspection by
theEngineer;
d)The contractor has submitted whit hismonthly
statement the estimated value off
thematerialsonsitetogetherwithsuchdocument
sas may be required by the engineer for
thepurpose of valuation of the materials
andproviding evidence of ownership and
paymentthereof;
f) The quantity of materials are not
excessivandshall be used within a reasonable
time adetermined by the engineer.

33.4Ifyes,recoveryofsecured
advance

The advance shall be repaid from
eachsucceedingmonthlypaymentstotheextentmat
erials[forwhichadvancewaspreviously
paid]havebeenincorporatedintotheworks.

35 Completioncertificate-After
physicalcompletionofthework

AsperAnnexure–U

Final Completion Certificate–
afterfinalpaymentoncompletion
ofthework

Asper Annexure–V

CompetentAuthority ChiefEngineer/Engineer-in-Chief,UADD

Salientfeaturesofsomeofthe major
labour laws that are applicable

AsperAnnexure–W

CompetentAuthority AppropriateauthoritywithintheUrbanLocalBody
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Annexure –N
(Seeclause10ofSection3ofGCC)

DRAWINGS
AttachedwiththetenderDocument
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Annexure–O
(Seeclause10ofSection3ofGCC)

DETAILSOFMILESTONES

Thetimeallowedforthecarryingoutthework,asenteredinthetenderformshallbestrictlyobservedbythecontractor
andshallbedeemedtobeessenceofthecontractandshallbereckonedimmediatelyfromthedateofissue of the order
tocommence thework issued to thecontractor.

The work shall throughout the stipulated period of contract be proceeded with all due diligence keeping in view
that time is the essence of the contract. The contractor shallbe bound in all cases, to complete

- 1/8thofthewholeworkbefore¼thofthewholetimeallowedunderthecontracthaselapsed,

- 3/8thoftheworkbefore½ofsuchtimehaselapsed

- ¾thoftheworkbefore¾ofsuchtimehaselapsed.
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Annexure– P
(Seeclause10ofSection3ofGCC)

COMPENSATIONFORDELAY

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable to the
contractor,theEmployershallretainanamountfromthesumspayableandduetothecontractoras per following scale–

i. Slippageupto25%infinancialtargetduringthemilestoneunderconsideration–2.5%ofthework
remained unexecuted inthe related timespan.

ii. Slippage exceeding25%butupto 50% infinancialtargetduringthemilestoneunder consideration–
5%oftheworkremainedunexecutedintherelatedtimespan.

iii. Slippage exceeding50%butupto75%infinancialtargetduringthemilestoneunderconstruction–
7.5%oftheworkremainedunexecutedintherelatedtimespan.

iv. Slippageexceeding75%infinancialtargetduringthemilestoneunderconsideration–10%ofthe
workremained unexecuted in the related timespan.

Note:Forarrivingatthedatesofcompletionoftimespanrelatedtodifferentmilestones,delayswhichare
notattributabletotheContractorshallbeconsidered.Theslippageonanymilestoneisifmadegood
insubsequentmilestonesoratthetimeofstipulatedperiodofcompletion,theamountretained as
aboveshallberefunded.Incasetheworkisnotcompletedwithinthestipulatedperiodofcompletion along with all such
extensions which are granted to the Contractor foreither Employer‟s default or Force
Majeure,thecompensationshallbeleviedonthecontractorattherateof0.05%perdayofdelaylimited to maximum of
10% of contractprice.

ThedecisionofappropriateauthoritywithintheUrbanLocalBodyafterscrutinyandrecommendation by Chief
Engineer/Engineer-in-Chief UADD shall be final and bindingupon both the parties.





Annexure– Q
(Seeclause10ofSection3ofGCC)

LISTOFEQUIPMENTFORQUALITYCONTROLLAB

NA
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Annexure–R
(Seeclause10ofSection3ofGCC)

PRICEADJUSTMENT

Theformulasforadjustmentofpriceareasfollow:
R=valueofworkasdefinedinClause31.2(3)ofGeneralConditionsofContract
Weightages*ofcomponentinthework

S.No. Component Percentage
ofcomponentinthewor
k

1 Cement–Pc

2 Steel–Ps

3 Bitumen–Pb

4 POL–Pf

 Weightagesofvariouscomponentsoftheworkshallbeasdeterminedbytheco
mpetenttechnicalsanctionauthority.

Adjustmentforcementcomponent
Priceadjustmentforincreaseordecreaseinthecostofcementprocuredbythecontractorshallbepaid in

accordanc e with the followingformula:
Vc =..0.85xPc/100xRx(C1-C0)/C0

Vc =increaseordecreaseinthecostofworkduringthemonthunder
changes in rates forcement. Considerationdueto

C0 =TheallIndiaWholesalepriceindexforGreycementonthedateofopeningofBidsaspublished
bytheMinistryofIndustrialDevelopment,GovernmentofIndia,NewDelhi.(www.eaindustry.nic.in)

C1 =TheallIndiaaveragewholesalepriceindexforGreycementfor themonthunderconsideration
as published by Ministry of Industrial Development, GovernmentofIndia,
NewDelhi.(www.eaindustry.nic.in)Pc

= Percentage ofcementcomponent of thework

Note: For the application of this clause, index of Grey Cement has been chosen
torepresentCementgroup.

Adjustmentof Steelcomponent
(iii) PriceadjustmentforincreaseordecreaseinthecostofsteelprocuredbytheContractorshallbepaid in

accordance with the followingformula:
Vs =0.85xPsx/100xRx(S1-S0)/S0
Vs =Increaseordecreaseinthecostofworkduringthemonthunder

changes intherates forsteel. considerationdueto

S0 = TheallIndiawholesale price index for steel (BarsandRods)on thedateof
openingofbidsaspublishedbytheMinistryofIndustrialDevelopment,Governmentof India,
New Delhi.(www.eaindustry.nic.in)

S1 =TheallIndiawholesalepriceindexforsteel(BarsandRods)forthemonthunder

considerationaspublishedbytheMinistryofIndustrialDevelopment,NewDelhi. (www.eaindustry.nic.in)
Ps =Percentageofsteelcomponentofthework.

Note: Fortheapplicationofthisclause,indexofBarsandrodshasbeenchosentorepresent
steelgroup.

Adjustmentofbitumencomponent
(iv) PriceAdjustmentforincreaseordecreaseisthecostofbitumenshallbepaidinaccordancewiththefollowingf

ormula:
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n

Vf= Increaseordecreaseinthecostofworkduringthemonthunderconsideationduetochangesin rates
for fuel andlubricants.

F0=TheofficialretailpriceofHighSpeedDiesel(HSD)attheexistingconsum pumps of
IOCatnearestcenteronthedateofopeningofBids.

F1= TheofficialretailpriceofHSDattheexistingconsumerpumpsofIOCa tthe Pf=

Vb= 0.85xPb/100xRx(B1-B0)/B0
Vb=Increaseordecreaseinthecost ofworkduringthemonthunderconsideratio

inratesforbitumen.
B0= TheofficialretailpriceofbitumenattheIOCdepotatnearestcenteronthe

openingofBids.
B1=TheofficialretailpriceofbitumenofIOCdepotatnearestcenterforthe15thday

underconsideration.
Pb= Percentageofbitumencomponentofthework.

AdjustmentofPOL(fuelandlubricant)component
(v) PriceadjustmentforincreaseordecreaseincostofPOL(fuelandlubricant)shallbepaidinaccorda

nce with the followingformula:

V f= 0.85xPf/100xRx(F1-F0)/F0
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Annexure-
(Seeclause32ofSection3-GCC)

BANKGUARANTEEFORM'FORMOBILIZATIONANDCONSTRUCTIONMACHINERYADVANCE

To,
[nameofEmployer]
[addressofEmployer]
[nameofContractor]

lnaccordance withthe provisions oftheGeneralConditions ofContract, clause31 ("Mobilization and
Construction Machinery Advance") of theabove-mentionedContract [nameand
address of Contractor](hereinafter called "the Contractor") shall deposit with

[name of Employer] a bank guarantee to guarantee his proper and faithful
performanceunderthesaidClauseoftheContractinanamountof[amountofGuarantee*[inwords]. We,the

[bank of financial institution] as instructed 'bytheContractor,
agreeunconditionallyandirrevocablytoguaranteeasprimaryobligatorandnotassuretymerely,the
paymentto [name of Employer] on his first demand without whatsoeverrightof
obligation on our part and without his first claim to the Contractor, in the amount not
exceeding[amount of guarantee]*[inwords].
We further agree that no change or additiontoorothermodificationof thetermsof the Contractoror
WorkstobeperformedthereunderorofanyoftheContractdocumentswhichmaybemadebetween
[nameofEmployer]andtheContractor,shallinanywayreleaseusfromanyliabilityunder
guarantee, and we herebywaive notice ofany such change, addition or modification.

this

ThisguaranteeshallremainvalidandinfulleffectfromthedateoftheadvancepaymentundertheContractuntil
[nameofEmployer]receivesfullrepaymentofthesameamountfrom theContractor.

Yourstruly,Signature
and Seal :
Name ofBank/FinancialInstitution:
Address:'
Date :

*AnamountshallbeinsertedbytheBankorFinancialInstitutionrepresentingtheamountoftheAdvance
Payment, and denominated in Indian Rupees.
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Annexure –T
(Seeclause33ofSection3-GCC)

Bank Guarantee Form for Secured Advance

INDENTUREFORSECUREDADVANCES

Thisindenturemadethe dayof 20BETWEEN
(hereinafter called the contractor whichexpression shallwhere the contextsoadmitsorimpliesbe
deemedtoincludehisexecutors,administratorsandassigns)ortheonepartandtheEmployerofthe other part.

Whereasbyanagreementdated------------------- (hereincalledthesaidagreement)thecontractorhas
agreed.

ANDWHEREASthecontractorhasappliedtotheEmployerthathemaybeallowedadvancedon
thesecurityofmaterialsabsolutelybelongingtohimandbroughtbyhimtothesiteoftheworks
subjectofthesaidagreementforuseintheconstructionofsuchoftheworksthesubjectoftheagreement

the
said

foruseintheconstructionofsuchoftheworksashehasundertakentoexecuteatfixedfortherates finished work (inclusive of the
cost of materials and labour and other charges)

ANDWHEREAStheEmployerhasagreedtoadvancetotheContractorthesumofRupees-------------
-------------on the security of materials the quantities and other particularsofwhicharedetailedin
Accounts if Secured Advance attached to the Running Account Bill for the said works signed by the
Contractor on----------------andtheEmployerhasreservedtohimselftheoptionofmakinganyfurther
advanceoradvancesonthesecurityofothermaterials broughtbytheContractortothesiteofthesaid works.

Now THIS INDENTUREWITNESSTHthatinpursuanceofthesaidagreementand consideration of the
sum of Rupees---------------------------------------------- onorbeforetheexecutionofthesepresentspaidtothe in

Contractorby theEmployer(thereceiptwhereofthe Contractordoth hereby acknowledge) andofsuch further
advances(if any)asmaybemadetohimasaforsaidtheContractordothherebyconvenient and agree withthePresident
and declare asfollows:

ThatthesaidsumofRupees------------------------------soadvancedbytheEmployerto

The Contractor as aforesaid and all or any further sum ofsumsadvancedasaforesaidshallbe
employedbytheContractorinortowardsexpendingtheexecutionofthesaidworksandfornoother purpose
whatsoever.

(1) ThatthematerialsdetailsinthesaidAccountofSecuredAdvanceswhichhavebeenofferedtoandaccepted
bytheEmployerassecurity areabsolutelytheContractor'sownproprietyandfreefromencumbrancesofany
kindandthecontractorwillnotmakeanyapplicationfororreceiveafurther advance_onthesecurity of
materialswhicharenotabsolutelyhisownpropertyandfreefromencumbrancesofanykindandthe
ContractorindemnifiedtheEmployeragainstallclaimstoany materialsinrespectofwhichanadvancehas be made to
him asaforesaid.

(2) ThatthematerialsdetailedinthesaidaccountofSecuredAdvancesandallothermaterialsonthe
securityofwhichanyfurtheradvanceoradvancesmayhereafterbemadeasaforesaid(hereafter
calledthesaidmaterials)shallbeusedbytheContractorsolelyintheexecutionofthesaidworksinaccordance with the
directions of theEngineer.

(3) That the Contractorshallmakeathisowncostallnecessaryandadequatearrangementsforthe proper watch,
safe custody and protection against all risks of the said materials and that until used in construction as
aforesaidthesaidmaterialsshallremainatthesiteofthesaidworksinthe Contractor's custody and on his own
responsibility and shall at all times be open toinspectionbythe
Engineeroranyofficerauthorizedbyhim.Intheeventofthesaidmaterialsoranypartthereofbeing
stolen,destroyedordamagedorbecomingdeterioratedinagreaterdegreethanisdueto
reasonableuseandwearthereoftheContractorwillforthwithreplacethesamewithothermaterialsof likequality or
repair and make good thesame requiredby theEngineer.

(4) Thatthesaidmaterialsshallnotberemovedfromthesiteofthesaidworksexceptwiththewritten
permissionofthe Engineer oran officerauthorizedbyhimonthat



(5) ThattheadvancesshallberepayableinfullwhenorbeforetheContractreceivespaymentfromthe
Employerofthepricepayabletohimforthesaidworksunderthetermsandprovisionsofthesaid
agreement.Providedthatifanyintermediatepaymentsaremadeto theContractoronaccountof
workdonethanontheoccasionofeachsuchpaymenttheEmployerwillbeatlibertytomakea
recoveryfromtheContractor'sbillforsuchpaymentbydeductingtherefromthevalueofthesaid
materialsthanactuallyusedintheconstructionandinrespectofwhichrecoveryhasnotbeenmadepreviously,
thevalueforthispurposebeingdeterminedinrespectofeachdescriptionofmaterialsat theratesat which the amounts of
the advances made underthese presentswere calculated.

(6) ThatiftheContractorshallatanytimemakeanydefaultintheperformanceorobservanceinany respect of
anyofthetermsandprovisionsofthesaidagreementorofthesepresentsthetotal amount of the advance or
advances that may still be owing of the Employer shall immediately on the happening of such default be re-
payable by the Contractor tobetheEmployertogetherwithinterest thereon
attwelvepercentperannumfromthedateorrespectiveupdatesofsuchadvanceor
advancestothedateofrepaymentandwithallcosts,charges,damagesandexpensesincurredby
theEmployerinorfortherecoverythereofortheenforcementofthissecurityorotherwisebyreason
ofthedefaultoftheContractorandtheContractorhereby covenants and agrees withthe Employer to reply and
pay the same respectively to himaccordingly.

(7) ThattheContractorherebychargesallthesaidmaterialswiththerepaymenttotheEmployerofthe
saidsumofRupeesandanyfurthersumofsumsadvancedasaforesaidandallcosts,charges,damages
andexpensespayableunderthesepresentsprovidedalwaysanditisherebyagreedanddeclaredthat
notwithstandinganythinginthesaidagreementandwithoutprejudicetothepower containedthereinif
andwheneverthecovenantforpaymentandrepaymenthere-in-beforecontained
shallbecomeenforceableandthemoneyowingshallnot be paidinaccordancetherewith
Employer may at any time thereafter adopt all or any of the following courses as he may deembest:
(a) Seizeandutilizethesaidmaterialsoranypart thereofinthecompletionofthesaidworks

the

on
behalfofthecontractorinaccordancewiththeprovisioninthatbehalfcontainedinthesaid
agreementdebitingthecontractorwiththeactualcostofeffectingsuchcompletionandtheamount
duetothecontractorwiththevalueofworkdoneasifhehadcarrieditoutinaccordancewiththe
saidagreementandattheratestherebyprovided.Ifthebalanceisagainstthecontractor,heisto pay same to the
Employer ondemand.

(b) Removeandsellbypublicauctiontheseizedmaterialsoranypartthereofandoutofthemoneys
arisingfromthesaleretainallthesumsaforesaidrepayableorpayabletotheEmployerunderthesepresents and pay
over the surplus (if any) to theContractor.

(c) Deductalloranypartofthemoneysowingoutofthesecuritydepositoranysumduetothe Contractor
under the saidagreement.

(8) Thatexceptintheeventofsuchdefaultonthepartofthecontractorasaforesaidintereston-thesaid advance
shall not bepayable.

(9) Thatintheeventofanyconflictbetweentheprovisionsofthesepresentsandthesaidagreementtheprovisions
of these presents shall prevail and in the event of any dispute or difference arising over the
constructioneffectofthesepresentsthesettlementofwhichhasnotbeenhere-in-beforeexpressly
providedforthesameshallbereferredtotheEmployerwhosedecisionshallbefinaland provision of the Indian
Arbitration Act for the time being in force shall apply to any suchreference. '„

or

the
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PhysicalCompletionCertificate

Annexure-U
(Seeclause35ofsection3-GCC)

Nameof Work:

AgreementNo. Date Amount
ofContractRs

NameofAgency
UsedMBNo.:

Las

tmeasurementrecorded
a. Page No. &MB No.: _ b.
Date:

Certifiedthattheabovementionedworkwasphysicallycompletedon....................................... (Date)andtakenover
on..................... (Date)andthatIhavesatisfiedmyselftobestofmyabilitythattheworkhasbeendone
properly.

Dateof issue
ExecutiveEngineer
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(Seeclause35ofsection3-GCC)
Annexure-V

FinalCompletionCertificate

Nameof Work:

AgreementNo. _ Date:

NameofAgency:

_

UsedMBNo.

LastMeasurementrecorded

b. PageNo.&MBNo.

c. Date

Certifiedthattheabovementionedworkwasphysicallycompletedon (date)

Andtakenoveron (date).

AgreementamountRs.

FinalamountpaidtocontractorRs. _

Incumbencyofofficersforthework

Ihavesatisfiedmyselftobestofmyabilitythattheworkhasbeendoneproperly.

DateofIssue

ExecutiveEnginee
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Annexure–W

SalientFeaturesofSomeMajorLabourLawsApplicable (Seeclause39ofSection3-GCC)

(a)

(b)

(c)

i.

ii.

WorkmenCompensationAct1923:-TheActprovidesforcompensationincaseofinjuryby accident arising
out of andduring the course ofemployment.

PaymentofGratuityAct1972:-GratuityispayabletoanemployeeundertheActonsatisfactio certain
conditionson separation ifanemployeehascompleted theprescribedminimumyears(s five years) of
service or more or on death the rateofprescribedminimum days‟(say, 15 days)wag
foreverycompletedyearofservice.TheActisapplicabletoallestablishmentsemploying prescribed minimum
number (say, 10) or moreemployees.

EmployeesP.F.andMiscellaneousProvisionAct1952:TheActProvidesformonthlycontributions by the
Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under the
Actare:

Pensionorfamilypensiononretirementordeathasthecasemaybe.'

Depositlinkedinsuranceonthedeathinharnessoftheworker.

iii. PaymentofP.F.accumulationon retirement/deathetc.

(d MaternityBenefit Act1951:- TheActprovides for leave and some other benefits to women
employeesincaseofconfinementormiscarriageetc.

(e

(f)

(g)

ContractLabour(Regulation&Abolition)Act1970:-TheActprovidesforcertainwelfaremeasures
to be provided by the Contractor to contract labour and in casetheContractorfails toprovide, th same
are required to be provided, by the Principal Employer by Law. TheprincipalEmployeri
requiredtotakeCertificateofRegistrationandtheContractoris,requiredtotakelicensefromthe designated
Officer. The Act is applicable to the establishments or Contractor of Principal Employer i they employ
prescribed minimum (say 20) or more contractlabour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed
appropriateGovernmentasperprovisionsoftheActiftheemploymentisascheduledemployme
Constructionof buildings, roads,runways isscheduledemployment.

PaymentofWagesAct1936:-Itlaysdownastobywhatdatethewagesaretobepaid,whenitwill be paid and
what deductions can be made from the wages of theworkers.

(h EqualRemuneration Act 1979: -The Act provides for payment of equalwages for work ofequal
naturetomaleandfemaleworkersandfornotmakingdiscriminationagainstfemaleemployeesin the
matters of transfers, training and promotionsetc.

(i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed
minimum (say, 20) or more workmen. TheAct provides for paymentsofannual bonus 'within the
prescribed range of percentage of wages to employees drawing up to the prescribed amount of
wages,calculatedintheprescribedmanner.The Act does not apply to certainestablishments.The
newlyset-upestablishmentsareexemptedforfiveyearsincertaincircumstances.Statesmayhave
different number of employment size.

(j) IndustrialDisputesAct1947:-TheActlaysdownthemachineryandprocedureforresolutionof
industrial disputes, in what situations a strike or lock-out becomes illegal and what are the
requirements for laying off or retrenching the employees or closingdown theestablishment.

(k) IndustrialEmployment(StandingOrders)Act1946:-Itisapplicabletoallestablishmentsemploying

prescribed minimum (say, 100,or50).TheActprovidesforlayingdownrulesgoverning
conditionsofemploymentbytheEmployeronmattersprovidedintheActandgetsthesecertified the
designatedAuthority.

(m)
(l)
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ChildLabour(Prohibition&Regulation)Act1986:-TheActprohibitsemploymentofchildrenbelow 14
yearsofage in certain occupations and processes and provides for regulations o employment of
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Childreninallotheroccupationsandprocesses.Employmentofchildlabourisprohibitedinbuilding and
construction industry.

(n) Inter-StateMigrantWorkmen's(RegulationofEmployment&ConditionsofService) Act1979:-The Act is
applicable to an establishment which employs prescribed minimum (say, five) ormoreinter-
statemigrantworkmenthroughanintermediary(whohasrecruitedworkmen inonestate for
employmentintheestablishmentsituatedinanotherstate).Theinter-Statemigrantworkmen,inan
establishment towhich thisAct becomesapplicable,arerequiredtobe providedcertainfacilities
as Housing, Medical-Aid, Travelling expenses from home up to the establishmentand backetc.

such

(o) TheBuildingandOtherConstructionworkers(RegulationofEmploymentandConditionsofService)
Act1996andtheCessActof1996:-Alltheestablishmentswhocarryonanybuildingorother
constructionworkandemploystheprescribedminimum(say,10)ormoreworkersarecoveredunder
thisAct.Allsuchestablishmentsarerequiredtopaycessattheratenotexceeding2%ofthecostofconstruction
as.maybemodifiedbytheGovernment.,TheEmployeroftheestablishment-isrequired toprovide
safetymeasuresatthebuildingorconstructionworkandotherwelfaremeasures,suchas
canteens,first-aidfacilities,ambulance,housingaccommodationsforworkersnearthe-work place
etc.TheEmployertowhomtheActapplieshastoobtainaregistrationcertificatefromtheRegistering Officer appointed
by theGovernment.

(p) FactoriesAct1948:-TheActlaysdowntheprocedureforapprovalofplansbeforesettingupa factory, health
and safety provisions, welfare provisions, working hours, annual earned leave and
renderinginformationregardingaccidentsordangerousoccurrencestodesignatedauthorities.itis
applicabletopremisesemployingtheprescribedminimum(say,10)personsormorewithaidofpower
oranotherprescribedminimum(say,20)ormorepersonswithouttheaidofpowerengagedin manufacturingprocess.
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Annexure–W1

(Seeclause39ofSection3-GCC
CONSTRUCTIONSAFETY

1) IS:3696(Part-1,2)Safetycodeforscaffoldsandladder
2) IS:3764Safetycodeforexcavationwork
3) IS:7205Safetycodeforerectingofstructuralsteelwork
4) SP:70-2001HandbookonConstructionSafetyPractices

1. On all excavation work, safety precautions for the protection of life and property are essential: While
measurestoavoidinconveniencestothepublicaredesirable.Suchmeasuresandprecautionsinclude
theerectionandmaintenancesigns(toforewarnpublic),barricades,bridges,anddetours:placingand
maintenance of lights both for illumination and also as danger signals, provision of watchmento
exclude unauthorised persons particularly children, from trespassing on the work: and such other
precautions as local conditions may dictate.

2. Suitablescaffoldsshouldbeprovidedforworkmenforallworksthatcannotsafelybedonefromthe
ground,orfromsolidconstructionexceptsuchshortperiodworkascanbedonesafelyfromladders.When
aladderisused,anextramazdoorshallbeengagedforholdingtheladderandiftheladderis
usedforcarryingmaterialsaswellsuitablefootholdsandhand-holdshallbeprovidedontheladder andthe ladder shall be
givenaninclination not steeper than ¼ to 1(¼ horizontal and 1vertical.)

3. Scaffoldingofstagingmorethan3.6m(12ft.)abovethegroundorfloor,swungorsuspendedfromanoverhead support or
erected with stationary support shallhave a guardrail properlyattachedor bolted,braced and
otherwisesecuredatleast90cm.(3ft.)highabovethefloororplatformofsuchscaffolding orstaging
andextendingalongtheentirelengthoftheoutsideandendsthereofwithonlysuch openingas
maybenecessaryforthedeliveryofmaterials.Suchscaffoldingorstagingshallbeso fastened as to prevent it from
swaying from the buildingor structure.

4. Working platforms,gangwaysandstairwaysshouldbesoconstructedthattheyshouldnotsagunduly
orunequally,andifthe heightofthe platform orthe gangwayor thestairway ismorethan3.6m(12ft.)above ground
level or floorlevel,theyshould becloselyboarded, shouldhave adequatewidth andshouldbe suitably fastenedas
described in (2) above.

5. Everyopeninginthefloorofabuildingorinaworkingplatformshallbeprovidedwithsuitablemeans
topreventthefallofpersonormaterialsbyprovidingsuitablefencingorrailingwhoseminimum shall be 90 cm.
(3ft.)

6. Safemeansofaccessshallbeprovidedtoallworkingplatformsandotherworkingplaces.

height

Every
laddershallbesecurelyfixed.Noportablesingleladdershallbeover9m.(30ft.)inlengthwhilethe
widthbetweensiderailsinrungladdershallinnocasebelessthan29cm.(11½")forladderuptoandincluding 3m. (10ft.)
in length. For longer ladders,this width should beincreasedatleast¼” for each additional30 cm.
(1foot)oflength.Uniformstepspacingofnotmorethan30cmshallbekept.Adequateprecautionsshall
betakentopreventdangerfromelectricalequipment.Nomaterialsonany of the sitesorworkshallbe
sostackedorplacedastocausedangerorinconveniencetoany person orthepublic.Thecontractor
shallprovideallnecessaryfencingandlightstoprotectthepublicfrom accidentandshallbeboundto
beartheexpensesofdefenceofeverysuit,actionorotherproceedings
atlawthatmaybebroughtbyanypersonforinjurysustainedowingtoneglectofthe precautions and to pay any
damages and cost which may be awarded in any such suit; action or proceedings to any such person
or which may, with the consent of the contractor, be paid
compensateanyclaimbyanysuchperson.

above

to

7. (a)ExcavationandTrenching-Alltrenches1.2m.(4ft.)ormoreindepth,shallatalltimesbesupplied
withatleastoneladderforeach30m.(100ft.)inlengthorfractionthereof,Laddershallextendfrom bottomofthe trenchto
at least90 cm.(3ft.)abovethesurfaceoftheground.Thesideofthetrencheswhich are 1.5 m. (5ft.)or more in depth
shall be stepped back to give suitable slope or securely held by timber
bracing,soastoavoidthedangerofsidescollapsing.Theexcavatedmaterialsshallnotbeplacedwithin
1.5m.(5ft.)oftheedgesofthetrenchorhalfofthedepthofthetrenchwhicheveris more.Cutting
shallbedonefromtoptobottom.Undernocircumstances,underminingorundercutting shall be done.

(b) SafetyMeasuresfordiggingboreholes:-
(i). Iftheborewellissuccessful,itshouldbesafelycappedtoavoidcavingandcollapseofthebore

well.Thefailedandtheabandonedonesshouldbecompletelyrefilledtoavoidcaving
collapse;

and

(ii). Duringdrilling,Signboardsshouldbeerectednearthesitewiththeaddressofthedrillingcontractor and the
Engineer in-charge of the work.

(iii). Suitablefencingshouldbeerectedaroundthewellduringthedrillingandaftertheinstallationof
therigonthepointofdrilling,flagsshallbeput50mall-roundthepointofdrillingtoavoidentry
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ofpeople;
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(iv). Afterdrillingtheborewell,acementplatform(0.50mx0.50mx1.20m)0.60maboveground level and 0.60mbelow
ground level should be constructed around the well casing;

(v). After the completion of the bore well,the contractor shouldcap the bore well properly by weldingsteel
plate, covertheborewellwith the drilled wetsoilandfixthornyshrubsoverthe soil.Thisshouldbe done even
while reparing the pump;

(vi). Aftertheborewellisdrilledtheentiresiteshouldbebroughttothegroundlevel.
8. Demolition-beforeanydemolitionworkiscommencedandalsoduringtheprogressofthework,roads and open

areas adjacent to the worksite shall either be closed or suitably protected.
(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus

used by the operator shall remain electrically charged.
(iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with
debris or materials as to render it unsafe.

(i)All

9. AllnecessarypersonalsafetyequipmentasconsideredadequatebytheEngineer-in-Charge
shouldbekeptavailablefortheuseofthepersonemployedonthesiteandmaintainedina
condition suitable for immediate use, and the contractor should take adequate steps to ensureproperuse
of equipment by those concerned. The following safety equipment shall invariably be provided:--.

(i)Workers employed on mixing asphaltic materials, cement and lime mortarsshallbeprovidedwith protective
footwear and protective goggles

.(ii)Thoseengagedinwhitewashingandmixingorstackingofcementbagsoranymaterialwhichisinjurious to the eyes,
shall be provided with protective goggles.

(iii) Thoseengagedinweldingworksshallbeprovidedwithwelder‟sprotectiveeyeshields.
(iv) Stonebreakershallbeprovidedwithprotectivegogglesandprotectiveclothingandseatedatsufficiently

safeintervals.
(v) Whenworkersareemployedinsewersandmanholes,whichareinactiveuse,thecontractors

shallensurethatthemanholecoversareopenedandventilatedatleastforanhourbeforethe
workersareallowedtogetintothemanholes,andthemanholessoopenedshallbecordoned
offwithsuitablerailingandprovidedwithwarningsignalsorboardstopreventaccidenttothepublic.
Inaddition,thecontractorshallensurethat thefollowingsafety measureareadheredto
:-

(a) EntryforworkersintothelineshallnotbeallowedexceptundersupervisionoftheJEorany other
higher officer.

(b) Atleast5to6manholesupstreamanddownstreamshouldbekeptopenforatleast2to3hours before any
man is allowed to enter into the manhole for working inside.

(c) Beforeentry,presenceofToxicgasesshouldbetestedbyinsertingwetleadacetatepaper which
changes colour in the presence of such gases and gives indication of their presence.

(d) PresenceofOxygenshouldbeverifiedbyloweringadetectorlampintothemanhole.Incase,
noOxygen isfound inside thesewer line, workersshould be sent only withOxygenkit.

(e) Safetybelt withropeshouldbeprovidedtotheworkers.Whileworkinginsidethemanholes,
suchropeshouldbehandledbytwomenstandingoutsidetoenablehimtobepulledoutduring emergency.

(f) Theareashouldbebarricadedorcordonedofbysuitablemeanstoavoidmishapsofany
Properwarningsignsshouldbedisplayedforthesafetyofthepublicwhenevercleaning are undertaken
during night or day.

(g) Nosmokingoropenflamesshallbeallowedneartheblockedmanholebeingcleaned.(h)The malba
obtained on account of cleaning of blocked manholes and sewer lines shouldimmediately
removed to avoid accidents on account of slippery nature of the malba.

(i) Workersshouldnotbeallowedtoworkinsidethe manholecontinuously.Heshould be

kind.
works

be

given

restintermittently.TheEngineer-in-Chargemaydecidethetimeuptowhichaworkermaybe allowed to work
continuously inside the manhole.

(j) GasmaskswithOxygenCylindershouldbekeptatsiteforuseinemergency.
(k) Air-blowers should be used for flow of fresh air throughthemanholes.Whenevercalledfor,

portableair blowers arerecommendedforventilatingthemanholes.TheMotorsfortheseshall
bevapourproofandoftotallyenclosedtype.Nonsparkinggasenginesalsocouldbeusedbut they should
be placed at least 2 metresawayfromtheopeningandontheleewardside
protectedfromwindsothattheywillnotbeasourceoffrictiononanyinflammablegasthat might be present.

(l) Theworkersengagedforcleaningthemanholes/sewersshouldbeproperlytrainedbefore allowing to
work in the manhole.

(m) Theworkers shallbeprovidedwith Gumboots or non sparking shoes, bump helmets and gloves,non
sparkingtools,safetylightsandgasmasksandportableairblowers(whennecessary).They
mustbesuppliedwithbarriercreamforanointingthelimbsbeforeworkinginsidethe sewer lines.
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(n) Workmendescendingamanholeshalltryeachladderstoporrungcarefullybeforeputtinghis
fullweightonittoguardagainstinsecurefasteningduetocorrosionoftherungfixedtomanhole well.

(o) Ifamanhasreceivedaphysicalinjury,heshouldbebroughtoutofthesewerimmediatelyandadequate medical
aid should be provided to him.

(p) The extent to which these precautions are to be taken depend on individual situation butthe
decisionoftheEngineer-in-Chargeregardingthestepstobetakeninthisregardinanindividual case
will be final.

(vi) TheContractorshallnotemploymenandwomenbelowtheageof18yearsontheworkofpainting
withproductscontainingleadinanyform.Wherevermenabovetheageof18areemployedonthework of lead painting,
the following precaution should be taken:
(a) Nopaintcontainingleadorleadproductsshallbeusedexceptintheformofpasteor

readymade paint.
(b) Suitablefacemasksshouldbesuppliedforusebytheworkerswhenpaintisappliedintheform of spray

or a surface having lead paint is dry rubbed and scrapped.
(c) Overallshallbesuppliedbythecontractorstotheworkmenandadequatefacilitiesshallbe

providedtoenabletheworkingpainterstowashduringandonthecessationofwork.
10. An additionalclause(viii)(i)ofSafetyCode (iv) theContractorshallnotemploywomenandmenbelow

theageof18ontheworkofpaintingwithproductcontainingleadinanyform,wherevermenabove
the age of18are employedontheworkofleadpainting,thefollowingprinciplesmustbeobservedfor such
use :
(i) Whitelead,sulphateofleadorproductcontainingthesepigment,shallnotbeusedinpainting

operation except in the form of pastes or paint ready for use.
(ii) Measuresshallbetaken,whereverrequiredinordertopreventdangerarisingfromthe

application of a paint in the form of spray.
(iii) Measuresshallbetaken,whereverpracticable,topreventdangerarisingoutoffromdust

caused by dry rubbing down and scraping.
(iv) Adequatefacilitiesshallbeprovidedtoenableworkingpainterstowashduringandoncessation ofwork.
(v) Overallshallbewornbyworkingpaintersduringthewholeofworkingperiod.
(vi) Suitablearrangementshallbemadetopreventclothingputoffduringworkinghoursbeing

spoiled by painting materials.
(vii) Casesofleadpoisoningandsuspectedleadpoisoningshallbenotifiedandshall be

subsequentlyverifiedbymedicalmanappointedbycompetentauthority.
(viii) Theemployermayrequire,whennecessarymedicalexaminationofworkers.(ix)Instructions

withregardtospecialhygienicprecautionstobetakeninthepaintingtradeshallbedistributed to working painters.
11. Whentheworkisdonenearanyplacewherethereisriskofdrowning,allnecessaryequipment‟s

shouldbeprovidedandkeptreadyforuseandallnecessarystepstakenforpromptrescueofany
personindangerandadequateprovision,shouldbemadeforpromptfirstaidtreatmentofallinjuries likelyto be obtained
during the course of the work.

12. Useofhoistingmachinesandtackleincludingtheirattachments,anchorageandsupports
conform to the following standards or conditions:-

shall

(i) (a) These shallbeofgoodmechanicalconstruction,soundmaterialsandadequatestrengthandfree from patent
defects and shall be kept repaired and in good working order.
(b)Everyrope used in hoisting or lowering materialsorasameansofsuspensionshallbeof durablequality
and adequate strength, and free from patent defects.

(ii) Everycranedriverorhoistingapplianceoperator,shallbeproperlyqualifiedandnopersonunder
theageof21yearsshouldbeinchargeofanyhoistingmachineincludinganyscaffoldingwinchor give signals to
operator.

(iii) Incaseofeveryhoistingmachineandofeverychainringhook,shackleswivelandpulleyblock
used in hoisting or as means of suspension, the safe working load shall be ascertained byadequate
means. Every hoisting machine and allgear referred to above shallbe plainly markedwith the safe
workingload.Incaseofahoistingmachinehavingavariablesafeworkingload each safe
workingloadandtheconditionunderwhichit isapplicableshallbeclearlyindicated. No partof any
machineoranygearreferredtoaboveinthisparagraphshallbeloadedbeyond thesafe workingload except for
the purpose of testing.

(iv) In case of departmental machines, the safe working load shall be notified by the Electrical Engineerin-
Charge.Asregardscontractor‟smachinesthecontractorsshallnotifythesafeworkingloadof
themachinetotheEngineer-in-Chargewheneverhebringsanymachinerytositeofworkand getit verified by the
Electrical Engineer concerned.

13. Motors,gearing,transmission,electricwiringand otherdangerouspartsofhoistingappliancesshould be
providedwithefficientsafeguards.Hoisting appliancesshouldbeprovidedwithsuchmeansaswill reduce to the
minimum the risk of accidental descent of the load. Adequate precautions should be
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taken to reduce to the minimum the risk of anypartof asuspended load becoming accidentallydisplaced.
Whenworkersareemployedonelectricalinstallationswhicharealreadyenergized,insulating mats, wearing apparel,
such as gloves, sleeves and boots as may benecessaryshouldbeprovided. Theworker shouldnotwearany
rings,watchesand carry keysor othermaterialswhich are good conductors of electricity.

14. Allscaffolds, laddersandothersafetydevicesmentionedordescribedhereinshallbemaintainedin
safeconditionandnoscaffold,ladderorequipmentshallbealteredorremovedwhileitisin Adequate
washing facilities should be provided ator near places of work.

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangementsmadebythecontractorshallbeopentoinspectionbytheEngineer-in-Chargeortheir
representatives.

16. Notwithstandingtheaboveclausesfrom(1)to(14),thereisnothinginthesetoexemptthecontractor
fromtheoperationsofanyother ActorRuleinforceintheRepublicofIndia.

use.
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Section
3ConditionsofContrac

t
Part-IISpecialConditionsofContract[SCC]

1. GENERAL:

ThespecialconditionsaresupplementaryconditionstotheTENDERandshallformthepartofthe contract.
ItshallbetheresponsibilityofBIDDERtoco-ordinatewithtrafficauthority,Railways,MPRDC,
M.P.ElectricityBoard,Telephoneauthority,variousauthoritiesincluding Public

HealthEngineerin
g, Water resource Department, Forest Department for obtaining necessary permissions regarding
crossingof road/railwaytracks,shiftof varioustypesofpublicutilitieslikeexistingpipe line, sewer line, cable
etc. as may be required for the due fulfillment of the obligationsunderthis contract. Nagar Palika
Parishad, Shivpuri shall deposit all charges including charges for Electric Connection, Crossing of
Railway and Road way etc. as may be necessary for seeking required permissions from
differentauthoritiesbut it shallbetheprimaryresponsibilityofthecontractor/firm to pursue with various
authoritiesand obtain the permissions at the earliest.Ifasaresultof excavation of trenches the
underground servicessuchaswatermainelectrictelephonescable,
sewerlinesbecomenakedandunsupporteditshallbetheresponsibilityofthecontractortomake suitable and
necessary arrangement as perdirection oftheEngineer-in-Chargefortheirprotection
andnoextrapaymentonthisaccountwillbemadetothecontractor.Anydamagescausedtothe above
mentioned underground services due tonegligenceofthe contractor or otherwise thesame shall be made
good by thecontractor at his owncost.

Accuracyof Lines, LevelsandGrades
Thevariousworksshallbedonetruetoline,levelandgrade.Theperiodicalcheckingofthesebythe Engineer

orEngineer'srepresentativeshallnotabsolvetheContractorofhisresponsibilityregarding
theiraccuracy.Incaseofanydeviationordiscrepancyinline,levelorgradeatthemeetingfaces,the
contractor shall make good the discrepancy at his own cost and without any compensation for
additionalworkifany involved.Wheneversucha discrepancyisfoundtoariseatthe junction of

the

works being carried out by different Contractors the responsibility to set right their respectivediscrepancies
shall be fixed by the Engineer whose decision shall be final and binding on theContractorsconcerned.
Engineershallfurtherhavetheunquestionedrightifneedbetorectifythe
discrepanciesand recoverthe costfromtheContractororContractorsaccordingtoproportions May
consider reasonable.

ashe

Thedetailsoflocationandthenearestpermanentbenchmarks.ReferenceGridMarksshallbeobtainedbytheContract
orinwritingfromtheEngineer.Temporarybenchmarkfordaytodayuse
shallbefixedwithreferencetoabovepermanentbenchmarkswithdoubleleveling.TheGrid
ordinates and its references May be obtained from the Engineer.

3.0 ArrangementsofWater andElectricPower

Co-

ArrangementforwaterandelectricpowerrequiredbytheContractorfortheworksshallbemade
byhimathisowncost.EmployerwillhoweverrecommendtotheStateElectricityBoardforgiving
theconnectionandpowertotheContractor.HowevertheEmployerwillbearnoresponsibilityin thisrespect.
MeasuresforPreventionofFire

TheContractorshallnotsetfiretoanystandingJungle,trees,brushwoodorgrasswithouta written permission from
theEngineer.
Whensuchpermissionisgivenandalsoinallcaseswhendestroyingoutofdugtrees,brush
grassetc.byfire,theContractorshalltakenecessarymeasurestopreventsuchfirespreading otherwise
damaging surrounding property.

wood,
toor

Anydamagecausedbythespreadingofsuchfire,whetherinorbeyondlimitsoftheEmployer's
property,theamountofthedamageshallberecoveredbytheEngineerfromtheContractor'sBills
asdamagesordeductedbyanyotherdulyauthorizedofficerfromanysumsthatMaybedueor
becomeduefromtheEmployertotheContractorunderthecontractorotherwise.
TheContractorshallbeartheexpensesofdefendinganyactionorlawproceedingsthatMaybe
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broughtbyanypersonbyinjurysustainedowingtoneglectofprecautionstopreventthespreadof
fireandshallpayanydamageandcostthatMaybeawardedinconsequence.



5.0 SiteOrderBook
A site order book shall be kept attheEmployer's office on the site of the work.As far as possible all
orders regarding the works are to be entered in this book. All entries therein shall be signed by
theEngineeronhisrepresentativeandthecontractororhisauthorizedrepresentative.Inimportant cases
the Engineer will countersign the entries which have been made. The site order book shall not be
removed from the work site except with written permission of the Engineer and the
Contractororhisrepresentativeshallbeboundtotakenoteofallinstructionsanddirectionsmeant for the
Contractor as entered in the site order book without having to be called onseparately to note them.
The Engineer shall submit periodically copies of the remarks in the site order bookto the Employer
forrecord and tothecontractor forsubmittingcompliancereport.

6.0 FoundationsDepth/Levels.
Thedrawingsindicatethegeneralfoundationlevelstobeadoptedforthe differentconditionsof
thestructures.DuringexecutiontheselevelsMaybemodifiedtosuitthesiteconditions.The
Contractorshallnotbeliabletoanycompensationforanyminordelaysonthisaccount.However
thisMaybeconsideredforgrantingsuitableextensioninthecompletionperiodifnecessitatedby suchevents.

7.0 ApproachRoad
NecessaryapproachroadsforvariousconstructionofcomponentsoftheworklikeIntake,WTP,OHT
etc.shallbesatisfactorilyconstructedandmaintainedbytheContractorathisowncost.

8.0 RegulationandBye-Laws
Thecontractor shall conform totheregulations,byelaws or any other statutory rules made by anylocal
authorities or by the Governmentand shallprotect and indemnifytheEmployeragainstany claims or liability
arising from or based onthe violations of anysuchlaws,ordinance,regulations,orders and decrees etc.

9.0 ContractortouseExcavatedHardRock
Allusefulmaterialslikehardrocketc.excavatedbytheContractoratsiteshallbethepropertyof
EmployerandshallbeissuedtotheContractorattheissuerateofRs.200/-percum.Itshallbe
bindingontheContractortouseitasrubble,metalaggregateetc.afterbreakingintotherequred sizefor concrete
work and as directed by the Engineer.

10.0 IncomeTax
Duringthecourseofcontractperiod,deductionsofIncomeTax shallbemadeattheprevaiing
rateofDepartmentofIncomeTaxGovernmentofIndiaandasrevisedfromtimetotimeasper advice of
Income Taxauthorities.

11.0 SupplyandArrangementofMaterials

the

(1) The contractor shall make his own arrangement for supply of materials including cement and steel. The
contractor shallbe responsible foralltransportationandstorageofthematerialsatsiteandsha
bearalltherelatedcosts.TheEngineershallbeentitledatanytimetoinspectorexamineallsuch
materials.Thecontractorshallprovide reasonable assistance for such inspection or
examination as May berequired.

(2) Thecontractorshallkeepanaccuraterecordofuseofmaterialslikecementandsteelusedinthe works in a manner
prescribed by theEngineers.

12.0 Cement
(a) TheContractorshallstockhisrequirementsoastoensureutilizationofcementwithin60daysbuin

nocaselaterthan90daysCementolderthantheperiodaforesaidshallnotbeusedonan
workexceptwiththewrittenpermissionoftheEngineer,andaftersatisfactorilypassingsuches
asheMayspecify.TheContractorshallforthwithremovefromtheworksuchcementthatEngineehas
notallowed.Thefinaldisposalofsuchcementshallcomplywiththerulesinforceatthetim and as the Engineer
Mayapprove

(b) Largestocksofcementshallnotbekeptattheworksbutonlysufficientquantitiesshallbekeptto
assurecontinuityofthework.TheContractorshallprovideandmaintainefficientwater proof
storageshedsforcementonthesiteofwork.Itshallbestackedontheplatform30cms.Abovethe floor levelandshallbe
covered withtarpaulin or any other impervious covering materials in order
to protect the cement bags from moisture. The cementshallbeneatlystackedinanordery
mannersoastoallowaneasyaccessandcount.Thearrangementofstorageandutilizationshall be such as
to ensure the utilization of cement in the order of its arrivalatthestoresandhe Contractor shall maintain
satisfactory recordswhich wouldatanytimeshowthedateofreceipt and proposed utilization of cement
layingin the stores atsite.
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(c) The Engineer shall at all time have access to the stores at sites of the Contractor. He shall have
authoritytocheckandexaminethemethodofstorage,recordaccountingandsecurityprovidedby
theContractor. TheContractorshallcomply withinstructions thatMaybeissuedbytheEngineer inthis
connection.TheContractorshallfurtherat alltimessatisfythe Engineerondemandandby
theproductionofrecordsandbooksorsubmissionofreturnsandproformaorbyotherproofsthat
Maybedemandedthatthecementbroughtfromtheapprovedmanufacturerwithdateofreceipt&
consumption etc. The Contractor shall at all times keep his records up to date to enable the
Engineer to apply such checks as he May desire toimpose.
Thecontractorshall provideadoublelockingarrangementtothestorethekeyofoneofthelocks being
with the Engineer or his representative at site. The Engineer or his authorized agent will have the
authority to verify the stocks and check the consumption in any manner he thinksproper.
SpecialConditionRegardingConditionalTender
TheBIDDERwillhavetogiveanundertakingwiththeinstrumentofEarnestMoneytotheeffec that there
are no conditions in the TENDER and if any conditions are found the same shall be ignored.
If such an under taking is not found with the Earnest Money the TENDER will not be openedand
nottakenintoconsideration.Howeverincasethecontractorgives suchanundertakingatthetime
ofopening of TENDER the same May be considered.
DesignandDrawings

(1) Biddershallcarryoutdetailsurveyandinvestigations(includingsoiltest)asmayberequiredfor
preparation of detail designs anddrawings.

(2) The detailed design and drawing shall be prepared by Contractor and submitted to Governmen
Engineering College for examination through CMOand the observations made by the examining
instituteshallbedulyincorporatedbyContractorwithoutanyclaimswhatsoeverinthisregard Thereafter
the drawing duly vetted by engineering college shall be submitted to chief engineer for
finalapprovals.

(3) TheapproveddrawingsshallremaininthesolecustodyoftheEngineer.TheContractorshallobtain
andmakeathisownexpenseanyfurthercopiesrequiredbyhim.Atthecompletionofthe contractthe
Contractor shall return to the Engineer all Drawings provided under theContract.
OnecopyoftheDrawingstobekeptonSite.

(4) OnecopyoftheDrawingsfurnishedtotheContractorasaforesaid,shallbekeptbytheContractor on the site
and the same shall at all reasonable times be available for inspection and use by the Engineer and
theEngineer's Representative andbyany otherpersonauthorized by theEngineer inwriting.
DisruptionofProgress

(5) TheContractorshallgivewrittennoticetotheEngineerwheneverplanningorprogressofthe works is likely
to be delayed ordisrupted unless any further drawing or order, including a direction instruction or
approval is issued by the Engineer within a reasonable time. The notice shall
includedetailsofthedrawingororderrequiredandofwhyandbywhenitisrequiredandofanydelayor
disruption likely to be suffered if it islate.
DelayandCostofdelayofDrawings

(6) If,byreasonofanyfailureorinabilityoftheEngineertoissuewithinatimereasonableinallthe
circumstancesanydrawingororder required bytheContractorinaccordancewithsub-clause(3) of this
Clause, the Contractor suffers delay then the Engineer shall take such delay into account in
determining any extension of time to which the Contractor is entitled under Clause44 hereof.
However the Contractor shall not be entitled to any compensation for such delay, except extension
oftime.
FurtherDrawingsandInstructions

(7) TheEngineershallhavefullpower andauthority tosupply totheContractorfromtimetotime during the
progress of theWorks such further drawings and instructions asshallbe necessaryfo
thepurposeoftheproperandadequateexecutionandmaintenanceoftheWorksTheContracto shall carry
out and be bound by thesame.

15.0 OperationandMaintenance(Deleted)
Contractorshalloperateandmaintainthewatersupply

projectofNagarPalikaParishad,Shivpurfor5yearsaftersuccessfulcompletionofworks,forwhichContr
actorshallbepaidseparately. Th

detailsoftheoperationandmaintenancealongwiththepaymentaregivenonannexureYandZ.
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16.0 SufficiencyofTENDER
TheContractorshallbedeemedtohavesatisfiedhimselfbeforetenderingastothecorrectness
andsufficiencyofhisTENDERfortheWorksandof theratesandpricesofvariousQuantitiesand
theScheduleofRatesandPrices,ifany,whichTENDERratesandpricesshall,exceptinsoforas it is otherwise
provide intheContract,coverallhisobligationsundertheContractandallmatters
andthingsnecessaryfortheproperexecutionandmaintenanceoftheWorks.If,however,during the execution of
the Works the Contractor shall encounter physical conditions, other thanclimatic
conditionsontheSite,orartificialobstructions,whichconditionsorobstructioncould,inhis opinion, not have
been reasonable foreseen by anexperienced contractortheContractorshall forthwith give written notice
thereof to the Engineer's Representative and if in theopinionofthe Engineer, such conditions or artificial
obstructions could not have been reasonably foreseen by an experiencedcontractor,thantheEngineer
shall certify and theEmployer shall pay the additional
costtowhichtheContractorshallhavebeenputbyreasonofsuchconditions,including proper
and reasonable cost. However the Engineer in charge decision shall be final &binding.

Plannedreconstructionofroadsdamagedbyprojectelements,layingofPipeline

the

Forthepipelineswhicharetobelaidundertheexistingroads/lanes/Bye-lanes,thedismantlingof existing
roads/lanes/bye-lanes shall be made in such a way that after laying ofpipesorothersuch
structuresthatarerequiredtobeconstructed/placedundertheroad,theroad/lanes/bye-lanesshall
berestoredtotheoriginalposition.Thismeanthatifpriortoproposedconstruction,theroadwas Black topped with
specific composition of the pavement than after construction, the roadshallbe constructed by the
contractor with the same composition and specifications.Thiswillalsoapplyfor concreteroad or any other
surface of roads.

Thelayingofpipesorotherstructuresundertheroadislikelytoinvolvepublicinconveniencesuchas interruption
totrafficor interferenceinnormalright ofway.TheContractorshallensurethatbecause
oftheexecutionofworkminimumpossiblepublicinconvenienceiscaused.Forensuringthis, pipeline laying and
roadreconstructionworkshallbecarriedoutandcompletedinlengthsspecified byEmployer(notmorethan
250mtr. inonedefinedstretchofroad).Thefurtherexcavation, dismantling of road and laying of pipes in
thesamestretchofroadshallnotbestartedunlessthe earlier work oflayinghasbeen completedwith full
reconstructionofroads.Theschedulingofwork shall be got approved by the Engineer In Charge.

CHIEF MUNICIPAL OFFICER
NAGARPALIKAPARISHADSHIVPURI
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Section 4
BillofQuantities
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Note:
1.0 Underthisagreement,itisclarifiedthatthepaymentfortheworkofanyexecutedquantityshallonlybe made on the

item rates given against eachitem ofthe work, after thesegivenratesareadjustedby
percentageofacceptedTender.Accordinglythetotalacceptedtendercostshallbeadjustedasper actual work done
under these items.
Thus,anyincreaseordecreaseintheworkdescribedabove(pipeline,roadreconstructionand
houseconnectionwork)shallbepaidordeductedfromthetotalagreementcostoftheworkon thebasis
of theunit rates of actual quantities of these items executed.

2.0 Thefinalratesofaboveitemsshallbetheratesplusorminustheoverallpercentageoftheapprovedtender.
Iftheacceptedtenderpercentageis“x”thanalltheabovementionedratesshallbeadjustedbyafactorof“x”/
()andthepaymentsshallbedoneonthebasisofsuchadjustedrates.

Asperclause51ofGCifanyorderforchangeofscopeisissuedthecontractorshallbe liable to execute
quantities more than the above quantities, if required as per site conditionsand
paymentforsuchexcessworkshallalsobemadeontheadjustedratesmentionedinpointno. 2 above.
Such excess quantities shall however remain within the 10% of the agreement cost of the total work.
Bidder shall be responsible for reconstruction of roadexcavatedbecauseof excavation ofpipe
trenchestillonerainyseason.Incaseofanyrepairtobemadebecauseofbadquality of construction the same
shall be made good without anyextra cost.

ThescopeofworkincludescrossingofRailway/Highwayasmay
berequiredforlayingofpipeline.Noextrapaymentshallbemadetothecontractorfortheworkfordoingth
esame.
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Section-6

BILLINGBREAK-UP
(Deleted)

ANNEXURE:X

ThepaymenttotheContractorshallbemadeasperactualquantityofworkdoneandratesprovidedin Section – 4,
Bill of quantities
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ANNEXURE:Y
OperationandMaintenance(DELETED)
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ANNEXURE:Z

OperationandMaintenanceEstimate(DELETED)
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