OFFICE OF THE MEDININAGAR MUNICIPAL CORPORATION

e-mail :- municigalcouncil.medininagar@gmail.com
Tender Notice

e-Procurement Tander Notice

Tender ReferenceNo- UDHD/MMC/05/2026-27 Date :- 13/05/22026

1 | Name of Work Construction of Chhahmuhan Green Project, Under
Medininagar Municipal Corporation

2 | Estimated Cost (Rs.) 4,86,15,831/-

3 | Time of Completion 18 Month

4 | Bid Security* (Rs.) 4,86,158/-

5 | Cost of Document (Rs) 10,000/-

6 | Date of Publication of Tender on Website 13/05/2026 AT 10:00 AM

7 | Date Start Of Submission Of Bids 13/05/2026 AT 10:00 AM

8 | Pre-bid meeting 22/05/2026 AT 03:00 PM

9 | Last Date/Time of Submission of Bids 03/06/2026 AT 02:00 PM

10 | Date Of Bid Opening 04/06/2026 AT 02:00 PM -

11 e-Procurement Cell

Name & Address Of Office Inviting Tender Municipal Commissioner —Cum- Administrator

Medininagar Municipal Corporation

12 | Contact No. Of Procurement Officer 0430783582, 8409756635 & 93 86849354

13 | Helpline Number Of E-Procurement Cell 0430783582, 8409756635 & 93868493 54 J

Note- Cost of Bidding Document (Not Refundable) & Bid Security (Security Deposit) shall be payable online through ittp
Any change can be seen on Website  htip// jharkhandtenders.gov.in  Any other in
http://jharkhundtenders.gov.in

harkhandtenders.gov.in

ation can be seen on

Memo No.-l%% /Dated....].grl@"gsgrpa"’"

Copy to : District Public Relation Officer, Palamu for kind information publishing advertise

Municipal nifissioner
Ng/ininagar Municipal Corporation
Memo N ele dated 1&\°S\M% -
Copy to :- e-Procurement Committee members for kind information.
Munici \i‘gsioner

ininagar Munidipal Corporation

Memo nolggf o dated lg\ﬁsp'g%

Copy to :- Joint secretary UD&HD Ranchi for kind information.

73
Municipal C 1ssiofier
%minagar Municipal Corporation



GOVERNMENT OF JHARKHAND
URBAN DEVELOPMENT AND HOUSING DEPARTMENT

STANDARD BIDDING DOCUMENT
JHARKHAND
PROCUREMENT OF
CIVIL WORKS

COMPLETE BIDDING DOCUMENT




STANDARD BIDDING DOCUMENT
PROCUREMENT OF
CIVIL WORKS

COMPLETE BIDDING DOCUMENT



INVITATION FOR BID
(IFB)




Tender Reference No.-

GOVERNMENT OF JHARKHAND

URBAN DEVELOPMENT & HOUSING DEPARTMENT
UDHD/MMC/05/2026-27

Date :- 13/05/2026

The undersigned, on behalf of the Governor of Jharkhand, invites item rate bids for the work mentioned
in table below through e-Procurement from eligible and approved Contractors, registered in appropriate
class with URBAN DEVELOPMENT AND HOUSING DEPARTMENT, Government of Jharkhand.
Those contractors who are not registered with URBAN DEVELOPMENT AND HOUSING
DEPARTMENT, Government of Jharkhand are also permitted to take part in tender process. In such case
the Contractor should be registered in any State Government/ Central Government/ Public Sector
Unit/undertaking in appropriate class in Building Construction. However such Contractors in the event of
award of work will perforce have to get registered with URBAN DEVELOPMENT AND HOUSING
DEPARTMENT, Government of Jharkhand within a period of (3)Three Months from date of Award of
Contract. The bid shall be submitted online in the Website http://jharkhandtenders.gov.in. The bidder(s)
should have necessary portal enrolment with their own Digital Signature Certificate:

SI. Name of the work Approximate Bid Cost of Period of
No. value of work | Security* | Document | Completio
(Rs.) (Rs.) ®s) n
1 2 3 4 5 6
1 | Construction of Chhahmuhan Green | 4,86,15,831/- | 4,86,158/- | 10,000/~ | 18 Month
Project, Under Medininagar Municipal
Corporation
2 Period of availability of tenders online/date & time of bidding on-line /last date of seeking
clarification/date of opening of tender papers are as given below —
SL. | Procurement Place of Opening Availability of tender on-line for Date & Time of
No. Officer bidding opening of
technical bid
From To
1 2 3 4 5 6
1 Nodal e-Procurement Cell, | 13/05/2026AT | 03/06/2026 AT | 04/06/2026 AT
Officer Office to the 10:00 AM 02:00 PM 02:00 PM
Medininagar
Municipal
Corporation
3. rm-of Demand
Draft of any Scheduled Indian. Bank, ayable at Ranchi i ive Engineer,
B.CD., Buildi --
4. Bids must lﬁc*“ )ayable at

Building qu'
Bid security|wi
ave to Be AL

el il




Note:-

" Cost of bidding document and Bid Security shall be deposited in the office of the e-Procurement

Cell, office of the Chief Engineer Combined Office Building , URBAN DEVELOPMENT AND
HOUSING DEPARTMENT ine Tank Road, Ranchi on all working days between

Hipto " either by registered. post /Speed post or by hand. Only those applications

e

will be entertained whose cost of bidding document and bid secunty is received before  on
. The Chairman, e-Procurement Cell will not be held responsible for the postal delay, if
any, in the delivery of the document or non receipt of the same.
Only electronic receipt of Cost of Tender and Earnest Money Deposit (Bid Security) will be
acceptable as per provisions of Standard Operating Procedure (SOP) Issued by Secretary,
Information technology & e- Governance Department, Government of Jharkhand Vide
Order Memo No. 120, dt. 03.10.23. Only those bids will be entertained whose cost of bidding
document & bid security shall be received online on 13/05/2026 Up to 03/06/2026 e-
procurement cell, Office of the Municipal Commissioner, Medininagar Municipal
Corporation Construction Department, UDHD 03/06/2026 AT 02:00 PM Will not be held
responsible for transaction failure due to any reason.
Tenderer(s) shall upload Scanned copy in PDF format/Digitally Signed copy of his/her Electronic
Receipt of Cost of Tender & Earnest Money Recelpt Deposit (Bid Security) V@E{%Dm

Spelfity, |Credit Facility, TIN, PAN, Five Years Audited Turnover, (Unique Document

10.

Identification Number (UDIN) has been made mandatory by ICAI FROM 15T July 2019 for
all audit/Assurance/Attest functions. Hence, Audited Turnover and Balance Sheet
Containing UDIN No. from financial year 2025-26 is mandatory for bidders. Audited
Turnover Must Contain UDIN No.) Character Certificate, Work Experience, Partnership Deed
or Article of Association / Memorandum, Undertakings, Affidavits, EP.F. .......... etc.

Bids shall be submitted online on the web51te http://iharkhandtenders.gov. in.

Uploaded documents of successful bldder will be verified with the original before signing the
agreement. The successful bidder has to provide the originals to the concerned authority on receipt
of such a letter, which will be sent though registered post or speed post or delivered by hand.
Bidders in order to participate in the bidding process have to get ‘Digital Signature Certificate
(DSC)’ as per Information Technology Act-2000 to participate in online bidding. This certificate
will be required for digitally signing the bid. Bidders can get the above mentioned digital
signature certificate from any approved vendors (CCA). Bidders, who already possess valid
Digital Certificates, need not procure new Digital Certificate.

Bidders have to submit their bids online in electronic format with Digital Signature. Bids without
Digital Signature will not be accepted. No proposal will be accepted in Physical Form.

% .6



11. A pre-bid meeting will be held on 22/05/2026 at 3:00 PM in the office of Medininagar
Municipal Corporation to clarify the issues and to answer questions on any matter that may be
raised at that stage as stated in Clause 9.2 of the ‘Instructions to Bidders’ of the bidding
document.**

12.  Other details can be seen in the bidding documents.

Signature of the Authorized Officer

* Bid Security 1% of Bid Amount.
** To be deleted for Project costing less than Rs 25 crores.
Note: Bid Security will be a fixed sum rounded off to the nearest one thousand Rupees.




SECTION 1
INSTRUCTIONS TO BIDDERS
(ITB)




Section 1: Instructions to Bidders

Table of Clauses
Page No. Page No.
A. General D. Submission of Bids
1. Scope of Bid 10 19. Sealing and Marking of Bids 20
2. Source of Funds 10 20. Deadline for Submission of Bids 22
3. Eligible Bidders 10 21. Late Bids 22
4. Qualification of the Bidder 10 22.. Modification and Withdrawal of Bids 22
5. One Bid per Bidder 16
6. Cost of Bidding 16
7. Site Visit 16
B. Bidding Documents E. Bid Opening and Evaluation
8. Content of Bidding 23. Bid Opening 23
Documents 16 24. Process to be Confidential 24
9. Clarification of Bidding 25. Clarification of Financial Bids 24
Documents 17 26. Examination of Bids and Determination 24
of Responsiveness
10. Amendment of Bidding 27. Correction of Errors 24
Documents 17 28. Deleted 25
29." Evaluation and Comparison of 25
Financial Bids
30. Deleted 25
C. Preparation of Bids F. Award of Contract
11. Language of Bid 18 31. Award Criteria 25
12. Documents Comprising 18 32. Employer’s right to Accept any Bid 26
the Bid and to reject any or
13. Bid Prices all Bids 18 33. Notification of Award and 26
14. Currencies of Bid and ‘ Signing of Agreement
Payment 18
15. Bid Validity 19 34. Performance Security 26
16. Bid Security ' 19 35., Advance Payment and Security 27
17. Alternative Proposals by 20 36. Deleted 27
Bidders 37. Corrupt of Fraudulent Practices 27
18. Format and Signing of Bid 20
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A. GENERAL

1. Scope of Bid

1.1 The Employer (named in appendix to ITB) invites bids for the construction of works (as defined
in these documents and referred to as “ the works™) detailed in the table given in IFB. The
bidders may submit bids for any or all of the works detailed in the table given in IFB.

1.2 The successful bidder will be expected to complete the works by the intended completion date
specified in the Contract data. '

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives (bidder/
tenderer, bid/tender, bidding/tendering, etc.) are synonymous.

2. Source of Funds

The expenditure on this project will be met from the budget of Govt. of Jharkhand, URBAN
DEVELOPMENT AND HOUSING DEPARTMENT.

3. Eligible Bidders
3.1. This invitation for Bids is open to all bidders.

32. All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a statement
that the Bidder is neither associated, nor has been associated, directly or indirectly, with the
Consultant or any other entity that has prepared the design, specifications and other documents
for the Project or being proposed as Project Manager for the Contract. A firm that has been
engaged by the Employer to provide consulting services for the preparation or supervision of
the works, and any of its affiliates, shall not be eligible to bid.

4. Qualification of the Bidder

4.1. All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
preliminary description of the proposed work method and schedule, including drawings and
charts, as necessary. The proposed methodology should include programme of construction
backed with equipment planning and deployment duly supported with broad calculations and
quality assurance procedures proposed to be adopted justifying their capability of execution and
completion of work as per technical specifications, within stipulated period of completion.

42*  Inthe event that Pre-qualification of potential bidders has been undertaken, only bids from
pre-qualified bidders will be considered for award of Contract. These qualified bidders should
submit with their bids any information updating their original prequalification applications or
alternatively, confirm in their bids that the originally submitted prequalification information
remains essentially correct as of date of bid submission. The update or confirmation should be
provided in section 2. A copy of the original prequalification application and the letter of
prequalification should also be furnished. With the updated information, the bidder must
continue to be qualified in accordance with the criteria laid down in the prequalification
document. All bidders shall also furnish the following information in Section 2.

* Delete , if Post-qualification is to be carried out.
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®

Evidence of access to or availability of credit facilities (minimum 20% of Estimated Cost)
certified by the bankers.

(ii) Undertaking that bidder would be able to invest a minimum of cost upto 25% of the contract

value of work, during implementation of contract.

(iii) Proposals, if any, for sub contracting of elements of work, costing more than 10% of the bid amount.

(iv) Power of attorney.

4.3* If the Employer has not undertaken prequalification of potential bidders, all bidders shall

(a)

(b)
©

(d)

()

®

)

(h)

(i)
0)

include the following information and documents with their bids in Section 2:

copies of original documents defining the constitution or legal status, place of registration, and
principal place of business; written power of attorney of the signatory of the Bid to commit the
Bidder;

Total monetary value of construction work performed for each of the last five years.

experience in works of a similar nature and size for each of the last five years, and details of
works underway or contractually committed; and clients who may be contacted for further
information on these contracts;

major items of construction equipment proposed to carry out the Contract;

qualifications and experience of key site management and technical personal proposed for
Contract;

reports on the financial standing of the Biddet, such as profit and loss statements and auditor’s
reports for the past five years;

evidence of access to line (s) of credit and availability of other financial resources facilities
(10% of contract value), certified by the Bankers(not more than 3 months old)

undertaking that the bidder will be able to invest a minimum cash upto 25% of contract value of
work, during implementation of work.

authority to seek references from the Bidders’s bankers;

information regarding any litigation, current or during the last five years, in which the Bidder is
involved, the parties concerned, and disputed amount;

* Delete, if pre-qualification is to be carried out.

11




(k) proposals for subcontracting components of the works amounting to more than 10 percent of
the Bid Price(for each, the qualifications and experience of the identified sub-contractor in the
relevant field should be annexed); and for all specialized nature of work & new engineering
methodology work irrespective of the amount.

(I) the proposed methodology and programme of construction, backed with equipment planning
and deployment, duly supported with broad calculations and quality control procedures
proposed to be adopted, justifying their capability of execution and completion of the work as
per technical specifications within the stipulated period of completion as per milestones (for all

contracts over Rs.2.5 Crore).

4.4 Bids from Joint ventures are not acceptable.*

Or
Bids from pre-qualified firms or pre-qualified joint-ventures only will be acceptabl
44.1 Joint Venture partners would be limited to three (including the lead partner)

e**

4.42 One of the partners, who is responsible for performing a key in contract (lead partner
of the JV) management or is executing a major component of the proposed contract,
shall be nominated as being in charge during Bidding periods and in the event of
successful Bid, during contract execution. The partner in charge shall be authorized to
incur liabilities and receive instructions for and on behalf of the partner(s) of the Joint
Venture. This authorization shall be evidenced by submitting a power of attorney
signed by legally authorized signatories of all partners.

4.43 All the partners of Joint Ventures shall be, jointly and severally liable, during the
Bidding process and for the execution of the contract in accordance with the contract
terms, and a statement of this affect shall be included in the authorization. The Bid
shall be signed so as to legally bind all the partners, jointly and severally.

Bid security and performance guarantee, as required, will be furnished by the lead
partner and Joint Venture partner(s) out of their accounts in proportion to their
participation in Joint Venture.

4.4.4. Qualifying criteria for Joint Venture
Joint Venture must comply with the following requirements:-

(a) The Joint Venture must satisfy collectively the criteria for this purpose the following
data of each member of the Joint Venture may be added together to meet the collective
qualifying criteria.

(i) Annual Turn over (Cl. 4.5 (A) (a) of ITB)

(ii) Particular Construction Experience. (Cl. 4.5 (A) (b) of ITB)
(iii) Personal Capabilities. (Annexure II)

(iv) Equipment Capabilities. (Annexure I)

v) Financial Capabilities [C1.4.3(g) & C1.4.3(h) of -ITB]

* To be deleted for projects costing Rs 20 Crores or more

'




** To be deleted for projects costing less than Rs 50 Crores

(b) The Lead partner shall meet the following qualifying criteria in proportion to the
partnership in JV but not less than 50%.

(i) Annual Turnover. (Cl. 4.5 (A) (a) of ITB)
(ii) Particular Construction Experience. (Cl. 4.5 (A) (b) of ITB)
(iii) Financial Capabilities. [Cl. 4.3 (g) & 4.3 (h) of ITB]

(¢) Other partner shall meet the following qualifying criteria in proportion to the partnership
in JV but not less than 25%.

(i) Annual Turnover. (Cl. 4.5 (A) (a) of ITB)
(ii) Particular Construction Experience. (Cl. 4.5 (A) (b) of ITB)
(iii) Financial Capabilities. [Cl. 4.3 (g) & 4.3 (h) of ITB]

4.4.5 A copy of the Joint Venture Agreement (JVA) entered into the between the partner
shall be submitted with the application. Alternatively, a letter of Intent to execute a JVA
in the event of successful Bid shall be signed by all partner(s) and submitted with the
application together with a copy of the proposed agreement. The JVA shall include
among other things a Joint Venture’s objectives and proposed management structure, the
contribution of each partner to the Joint Venture operation, the commitment of the
partner to Joint Venture in the event of the default or withdrawal of any partner an
arrangement for providing the required indemnities:

(i) Stepping into the shoes of the -existing partner(s) of JV with all liabilities of the existing
partners from the beginning of the contract.

(i) With the prior approval of the employer.

(iii) Notwithstanding demarcation or allotment, of work between two JV partner(s), JV shall
be liable for non-performance of the whole contract irrespective of their demarcation or
shared of work. In case of successful Bid being accepted by employer the payments
under the contract will only be made to the JV not to the individual partner(s).

4.4.6  Joint Venture Agreement shall contain a Clause to the effect that their shall be a
separate JV Bank Account (distinct from the Bank Account of the individual partners) to
which the individual partner shall contribute their share / or working capital.

Joint Venture Agreement shall also contain a Clause to the effect that the financial
obligations of the JV shall be discharged through the said JV Bank Account only and
also all the payments received or paid by the employer by the JV shall be through that
Account alone.

Bids from pre-qualified firms or pre-qualified joint-ventures only will be acceptable**

4.5 A. To qualify for award of the contract, each bidder in its name must have in the last five years
as referred to in Appendix.

(@) achieved a minimum annual financial turnover (in 21l classes of civil engineering construction
works only) amount indicated in Appendix in any one year (usually not less than one and a
half times the estimated cost of the project);
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(b) satisfactorily completed (not less than 90% of contract value),as a prime contractor (or as a
nominated subcontractor, where the subcontract involved execution of all main items of work
described in the bid document, provided further that all other qualification criteria are
satisfied) at least :-

(1) for contract value upto S0 crores:-
(i) Three similar works each of value not less than Rs. 1,21,53,958/-  (50% of 50%of
estimated value of contract) or
(ii) Two similar works each of value not less than Rs. 1,45,84,749/-  (60% of 50%of
estimated value of contraci) or
(iii) one similar work of value not less than Rs. 2,18,77 ,123/-  (90% of 50% of estimated

value of contract) in the last five years);
(II) For contract value more than 50 crores:-

Two similar works of value not less than the amount indicated in the appendix (usually
not less than 50% of the estimated value of the contract) in the last five years.

(c) executed in any one year, the minimum quantities of the following items of work as indicated

in Appendix.
- cement concrete (including RCC and PCC) 493.50 cum
- earthwork in excavation 716.72 cum
- Brick Work 38.64 cum i
-  Reinforcement 5.68 MT
- The Cost of Electric work ¢

(usually 50% of the estimated quantity)

*(d) The contractor or his identified sub-contractor should possess required valid electrical license
for executing the building electrification works and should have executed similar electrical
works for a minimum amount as indicated in Appendix in any one work.

*(e) The contractor or his identified sub-contractor should possess required valid license for
executing the water supply/sanitary engineering works and should have executed similar water
supply/sanitary engineering works for a minimum amount as indicated in Appendix in any one

work.

*(f) If the work involves Specialized nature of work/ new type of Engineering methodology, the
contractor or his identified sub-contractor or Experienced Vendor of that particular field shall
produce Experience Certificate for executing the similar nature of work for the minimum
amount as indicated in Appendix in any one work.

4.5. B. Each bidder should further demonstrate

(@) availability (either owned or leased or by procurement against mobilization advances) of the
following key and critical equipment for this work:

NOTE: (To be indicated for bids valued over Rs. 2.5 Crore) Based on the studies, carried out by the
Engineer the minimum suggested Major equipment to attain the completion of works in
accordance with the prescribed construction schedule are shown in the Annexure-I

The bidders should, however, undertake their own studies and furnish  with their bid, a
detailed construction planning and methodology supported with layout and necessary drawings
and calculations (detailed) as stated in clause 4.3(C) above to allow the employer to review

14 %
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their proposals. The hurnbers, types and capacities of each plant/equipment shall be shown in
the proposals along with the cycle time for each operation for the given production capacity to
match the requirements.

(b) availability for this work of personnel with adequate experience as required; as per Annexure-IL

(c) liquid assts and/or availability of credit facilities of no less than amount indicated in Appendix
(credit lines/letter of credit/certificates from Banks for meeting the funds requirements etc.-
usually the equivalent of the estimated cash flow for 3 months in peak construction period.)

C. To qualify for a package of contracts made up of this and other contracts for which bids
are invited in the IFB, the bidder must demonstrate having experience and resources sufficient
to meet the aggregate of the qualifying criteria for the individual contracts.

* Delete, if not applicable.

4.6 Sub-contractors’ experience and resources shall not be taken into account in determining the
bidder’s compliance with the qualifying criteria except to the extent stated in 4.5(A) above.

4.7. Bidders who meet the minimum qualification criteria will be qualified only if their available bid
capacity is more than the total bid value. The available bid capacity will be calculated as under:

Assessed Available Bid capacity = (A*N*2-B)
where

A = Maximum value of civil engineering works executed in any one year during the last five years
(updated to the price level of the year indicated in Appendix) taking into account the completed
as well as works in progress.

N = Number of years prescribed for completion of the works for which bids are invited.

B = Value (updated to the price level of the year indicated in Appendix) of existing commitments
and on-going works to be completed during the next 18 Months (period of completion of the
works for which bids are invited)

Note: The statements showing the value of existing commitments and on-going works as well as
the stipulated period of completion remaining for each of the works listed should be
countersigned by the Engineer in Charge / Executive Engineer/ Employer.

4.8. Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if
they have :

- made misleading or false representations in the forms, statements and attachments in proof of
the qualification requirements; and/or

- record of poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, litigation history, or financial failures etc.; and/or

- participated in the previous bidding for the same work and had quoted unreasonable bid prices
(too High or too Low) and could not furnish rational justification to the employer.
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8.2.

8.3.

One Bid per Bidder

" Each bidder shall submit only one bid for one package. A bidder who submits or participates in

more than one Bid (other than as a subcontractor or in cases of alternatives that have been
permitted or requested) will cause all the proposals with the Bidder’s participation to be
disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his Bid, and
the Employer will in no case be responsible and liable for those costs.

Site Visit

.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the

Site of Works and its surroundings and obtain all information that may be necessary for
preparing the Bid and entering into a contract for construction of the Works. The costs of
visiting the Site shall be at the Bidder’s own expense.

B. BIDDING DOCUMENTS

Content of Bidding Documents

_ The set of bidding documents comprises the documents listed below and addenda issued in

accordance with Clause 10:

Section Particulars Volume No.
Invitation for Bids

1 Instruction to Bidders

9 Qualification Information, and other I

forms

3 Conditions of contract

4 Contract Data

3 Technical Specifications 11

6 Form of bid

7 Bill of Quantities 1L

8 Securities and other forms

9 Drawings v

10 Documents to be furnished by bidder v

Each of the Volumes I, II, IIL IV will be available online on website
http://jharkhandtenders.gov.in for bidder(s). Documents to be submitted by the bidder(s) in
compliance to section 2 will be prepared by him and submitted online as per instruction given
in addendum to ITB. '

The bidder is expected to examine carefully all instructions, conditions of contract, contract
data, forms, terms, technical specifications, bill of quantities, forms, Annexes and drawings in
the Bid Document. Failure to comply with the requirements of Bid Documents shall be at the
bidder’s own risk. Pursuant to clause 26 hereof, bids which are not substantially responsive to
the requirements of the Bid Documents shall be rejected.
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9. Clarification of Bidding Documents

2.1

A prospective bidder requiring any clarification of the bidding documents may notify the
Employer in writing or by cable (hereinafter “cable” includes telex, facsimile and email) at
the Employer’s address indicated in the invitation to bid. The Employer will respond to any
request for clarification which he received earlier than 15 days prior to the deadline for
submission of bids. Copies of the Employer’s response will be forwarded to all purchasers of
the bidding documents, including a description of the enquiry but without identifying its
source.

9.2 Pre-bid meeting

9.2.1,

9.2.2.

923

9.2.4.

0.2.5
10.
10.1.

10.2.

10.3.
10.4.

11.
11.1.

In case of projects of more than 25 crores the bidder or his official representative is invited to
attend a pre-bid meeting which will take place at the address, venue, time and date as
indicated in appendix.

The purpose of the meeting will be to clarify issues and to answer questions on any matter
that may be raised at that stage.

The bidder is requested to submit any questions in writing or by cable (cable as defined in
9.1) to reach the Employer not later than one week before the meeting.

Minutes of the meeting, including the text of the questions raised (without identifying the
source of enquiry) and the responses given will be transmitted without delay to all
purchasers of the bidding documents. Any modification of the bidding documents listed in
sub-Clause 8.1 which may become necessary as a result of the pre-bid meeting shall be
made by the Employer exclusively through the issue of an Addendum pursuant to Clause 10
and not through the minutes of the pre-bid meeting.

Non-attendance at the pre-bid meeting will not be a clause for disqualification of a bidder.
Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding documents
by issuing addenda.

Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing or by cable to all the purchasers of the bidding documents.
Prospective bidders shall acknowledged receipt of each addendum in writing or by cable to
the Employer. The Employer will assume no responsibility for postal delays.

To give prospective bidders reasonable time in which to take an addendum into account in
preparing their bids, the Employer may, at his discretion, extend as necessary the deadline for
submission of bids, in accordance with Sub-Clause 20.2 below.

C. PREPARATION OF BIDS

Language of the Bid
All documents relating to the bid shall be in the English language.
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12.

12.1.

12.2,
12.3.

13.
13.1.

15:2:

133,

Documents Comprising the Bid
The bid to be submitted by:

The bid shall be submitted by the bidder online as per instruction contained in addendum to
ITB.

The bidder shall submit bid online.

Following documents, which are not submitted with the bid, will be deemed to be part of the
bid.

Section Particulars Volume No.
Invitation for Bids(IFB) Volume I
1 Instruction to Bidders
3 Conditions of Contract
4 Contract Data
5 Specifications Volume II
8 Drawings Volume IV
Bid Prices

The contract shall be for the whole works as described in Sub-Clause 1.1. based on the priced
Bill of Quantities submitted by the Bidder.

The bidder shall fill in rates in figures only as the rate in words will be generated
automatically in the BOQ template. Items for which no rate or price is entered by the bidder
will not be paid for by the Employer when executed and shall be deemed covered by the
other rates and prices in the Bill of Quantities.

All duties, taxes, and other levels payable by the contractor under the contract, or for any
other cause shall be included in the rates, prices and total Bid Price submitted by the Bidder.

13.4.*% The rates and prices quoted by the bidder shall be fixed for the duration of the Contract and

13.4*

14.

14.1.

15.
15.1.

shall not be subject to adjustment on any account (For contracts upto 12 months period.)
OR

The rates and prices quoted by the bidder are subject to adjustment during the performance of
the Contract in accordance with the provisions of Clause 47 of the Conditions of Contract
(For contracts more than 12 months period).

Currencies of Bid and Payment

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All
payment shall be made in Indian Rupees.

Bid Validity

Bids shall remain valid for a period not less than 120 days after the deadline date for bid
submission specified in Clause 20. A bid valid for a shorter period shall be rejected by the
Employer as non-responsive. In case of discrepancy in bid validity period between that given
in the undertaking pursuant to clause 12.1 (v) and the Form of Bid submitted by the bidder,
the latter shall be deemed to stand corrected in accordance with the former and the bidder has
to provide for any additional security that is required.
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15.2. In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the bidders may extend the period of validity for a specified additional period.
The request and the bidders’ responses shall be made in writing or by cable. A bidder may
refuse the request without forfeiting his bid security. A bidder agreeing to the request will not
be required or permitted to modify his bid, but will be required to extend the validity of his
bid security for a period of the extension, and in compliance with Clause 16 in all respects.

* Choose one and delete the other .
15.3 Bid evaluation will be based on the bid prices without taking into consideration the above

correction.

16. Bid Security

¢ Indian Post Office/Fixed Deposit/National Savings Certificates 'duly ‘endorsed by the
competent Postal Authorlty in India.

T signed the

TAgrcement and furmshcd the reqmred Performance Secunty

Note:- Only electronic receipt of Cost of Tender and Earnest Money Deposit (Bid Security) will be
acceptable as per provisions of Standard Operating Procedure (SOP) Issued by Secretary,
Information technology & e- Governance Department, Government of Jharkhand Vide
Order Memo No. 120, dt. 03.10.23. Only those bids will be entertained whose cost of bidding
document & bid security shall be received online on 13/05/2026 Up to 03/06/2026 e-
procurement cell, Office of the Municipal Commissioner, Medininagar Municipal
Corporation Construction Department, UDHD 03/06/2026 at 02:00 PM Will not be held

responsible for transaction failure due to any reason.
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16.6.
(2)
(b)
(©
()
(i)
17.
17.1.

18.
18.1
18.2.

18.3

The Bid security may be forfeited

if the Bidder withdraws the Bid after Bid opening during the period of Bid validity;

if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or
in the case of a successful Bidder, if the Bidder fails within the specified time limit to
sign the Agreement; or

furnish the required Performance Security.

Alternative proposals by Bidders

Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the conditions of contract (including mobilization advance or time for
completion), basic technical design as indicated in the drawing and specifications.
Conditional offer or alternative offers will not be considered further in the process of tender
evaluation. '

Format and Signing of Bid
The bidder shall submit the bids as per addendum to instruction to bidder.

Instruction to Bidders (for SBD contract) to be followed. Bids submitted online has to be
digitally signed by the bidder.

Bidders shall follow the Method of submission of bid as mentioned in Instruction to Bidders(
for SBD contract)

D. SUBMISSION OF BIDS

19. (A) Instructions & documents to be furnished for online bidding

19.1

19.2

193

19.4

19.5
19.6

Guidelines for online submission of bids can be downloaded from the website

hgtp://jharkhandtenders.gov.in
Interested bidders can download the bid from the website http://jharkhandtenders.gov.in

Bidders in order to participate in the bidding process have to get ‘Digital Signature
Certificate (DSC)’ as per Information Techhology Act-2000 to participate in online
bidding. This certificate will be required for digitally signing the bid. Bidders can get the
above mentioned digital signature certificate from any approved vendors (CCA). Bidders,
who already possess valid Digital Certificates, need not procure new Digital Certificate.
Bidders have to submit their bids online in electronic format with digital Signature. Bids
without digital signature will not be accepted. No proposal will be accepted in physical
form.

Bids will be opened online as per time schedule mentioned in the Invitation for Bids (IFB).
Bidders should be ready with the scanned copies of Electronic Receipt of cost of Bid

document & Bid security as specified in the tender document. Before submission of bids

)/
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19. (B)

19.7

19.8

199

19.10
19.11
19.12

online, bidders must ensure that scanned copies of all the necessary documents have been

attached with bid

Bidders have to produce orlglnal Demand Draft towards cost of Bid Document & bid

Uploaded documents of successful bidder will be verified with the original before signing
the agreement. The successful bidder has to provide the originals to the concerned
authority.

The department will not be responsible for delay in online submission of bids due to any
reason, what so ever.

All required information for bid must be filled and submitted online.

Other details can be seen in the bidding documents.

Only online withdrawal or modification of bids, if any, in pursuance of relevant clauses of
the SBD is acceptable. ;

Details of documents to be furnished for online bidding

Scanned copies of the following documents to be up-loaded in .pdf format on the
website http://jharkhandtenders.gov.in in technical bid folder.

{  D.D. towaldEEEEBDBid Document. |(Electronic Receipt of Cost of Bid Document

Payable online through http://jharkhandtenders.gov.in)

i.  Bid security in thepfBimEperified in Section-8 of SBD.|(Electronic Receipt of

Earnest Money 'Deposit i.e. Bid Security Payable online through
http://jharkhandtenders.gov.in)

iii. Qualification information and supporting documents as specified in Section-2 of
SBD.

iv. Certificates, undertakings, affidavits as specified in Section-2.

V. Any other information pursuant to Clause-4.2 of ITB.

Vi. Undertakings that the bid shall remain valid for the period specified in Clause-15.1
of ITB.
Scanned copies of the following documents to be up-loaded on the website

http://jharkhandtenders.gov.in in financial bid folder.

i Form of bid has specified in Section-6 in pdf format.
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5.

20.

20.1.

20.2.

21.

211,

22,

22.1.

222,

23.3.

22.4.

Duly filled in & Digitally signed BOQ.

Uploaded documents of successful bidder will be verified with the original before signing
the agreement. The successful bidder has to provide the originals to the concerned
authority on receipt of such a letter, which will be sent though registered post or speed post
or delivered by hand.

Each uploading shall be digitally signed by the bidders.

Deadline for Submission of the Bids

Bidders shall follow the Method of submission of bid as mentioned in Instruction to Bidders(
for SBD contract)

The Employer may extend the deadline for submission of bids by issuing an amendment in
accordance with Clause 10, in which case all rights and obligations of the employer and the
bidders previously subject to the original deadline will then be subject to the new deadline.

Late Bids

Any Bid received by the Employer after the deadline prescribed in Clause 20 will be returned
to the bidder.

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids by giving notice in writing before the deadline
prescribed in Clause 20 or pursuant to Clause 23,

Bidders shall follow the Method of submission modification & withdrawal of bid as
mentioned in Instruction to Bidders( for SBD contract)

No bid may be modified after the deadline for submission of Bids except in pursuance of
Clause 23.

Withdrawal or modification of a Bid between the deadline for submission of bids and the
expiration of the original period of bid validity specified in Clause 15.1 above or as extended
pursuant to clause 15.2 may result it the forfeiture of the Bid security pursuant to Clause 16.
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E. BID OPENING AND EVALUATION
23.  Bid Opening

23.1 The Employer will open all the Bids submitted online including modification made pursuant
to Clause 22, in the manner specified in Clause 20 and 23.3. In the event of the specified date
of Bid opening being declared a holiday for the Employer, the Bids will be opened at the
appointed time and location on the next working day. A notice for the same shall be posted
on the website.

23.2. Withdrawn bids shall be opened and read out first. Bids for which an acceptable notice of
withdrawal has been submitted pursuant to clause 22 shall not be opened.

23.3 “Technical bid” shall be opened first. The amount, form and validity of the bid security
furnished with each bid will be announced. If the bid security furnished does not conform to
the amount and validity period as specified in the Invitation for Bid (ref. Column 4 and
paragraph 3), and has not been furnished in the form specified in Clause 16, the said bid shall
not be opened/ processed further.

23.4.(i) Subject to confirmation of the bid security by the issuing bank, the bids accompanied with
valid security will be taken up for evaluation with respect to the Qualification Information
and other information furnished in Part I of the bid pursuant to clause 12.1.

(ii) After receipt of confirmation of the bid security, the bidder will be asked in writing/e-mail
(usually within 10 days of opening of the Technical Bid) to clarify or modify his technical
bid, if necessary, with respect to any rectifiable defects.

(iii) The bidders will respond by e-mail in not more than 7 days of issue of the clarification letter,
which will also indicate the date, time and venue of opening of the Financial Bid (usually
on the 21st day of opening of the Technical bid)

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarifications the Evaluation
Committee will finalize the list of responsive bidders whose financial bids are eligible for
consideration.

23.5. If, as a consequence of the modifications carried out by the bidder in response to sub-clause
23.4, the bidders desire to modify their financial bid, they will submit the modification online
before the opening of the financial bid as intimated in the clarification letter (refer sub-clause
23.4).

23.6. At the time of opening of “Financial Bid”, the names of the bidders found responsive in
accordance with Clause 23.4(iv) will be announced. The bids of only these bidders will be
opened. The remaining bids will remain unopened. The responsive Bidders’ names, the bid
prices, the total amount of each bid, any discounts, Bid Modifications and withdrawals, and
such other details as the Employer may consider appropriate, will be announced by the
Employer at the opening. Any Bid price or‘discount, which is not read out and recorded will
not be taken into account in Bid Evaluation.

23.7. In case bids are invited in more than one package, the order for opening of the “Financial
Bid” shall be that in which they appear in the “Invitation For Bid”.

23.8. The Employer shall prepare minutes of the Bid opening, including the information disclosed
to those present in accordance with Sub-clause 23.6.

23




24,
24.1

25.

25,1;

25.2.

25.3

26.

26.1.

26.2.

26.3.

27.

27.1.

(a)

(b)

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other
persons not officially concerned with such process until the award to the successful Bidder
has been announced. Any effort by a Bidder to influence the Employer’s processing of Bids
or award decisions may result in the rejection of his Bid.

Clarification of Financial Bids

To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his
discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates.
The request for clarification and the response shall be in writing or by cable, but no change in
the price of substance of the Bid shall be sought, offered, or permitted except as required to
confirm the correction of arithmetic errors discovered by the Employer in the evaluation of
the Bids in accordance with Clause 27.

Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to his
bid from the time of the bid opening to the time the contract is awarded. If the bidder wishes
to bring additional information to the notice of the Employer, it should do so in writing.

Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation, bid
comparison or contract award decisions may result in the rejection of the Bidders’ bid.

Examination of Bids and Determination of Responsiveness

During the detailed evaluation of “Technical Bids”, the Employer will determine whether
each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly
signed; (c) is accompanied by the required securities and; (d) is substantially responsive to
the requirements of the Bidding documents. During the detailed evaluation of the “Financial
Bid”, the responsiveness of the bids will be further determined with respect to the remaining

bid conditions, i.e., priced bill of quantities, technical specifications, and drawings.

A substantially responsive “Financial Bid” is one which conforms to all the terms,
conditions, and specifications of the Bidding documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affects in any substantial
way the scope, quality, or performance of the Works; (b) which limits in any substantial
way, inconsistent with the Bidding documents, the Employer’s rights or the Bidder’s
obligations under the Contract; or (c) whose rectification would affect unfairly the
competitive position of other Bidders presenting substantially responsive Bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and
may not subsequently be made responsive by correction or withdrawal of the non-conforming
deviation or reservation. '

Correction of Errors

“Financial Bids” determined to be substantially responsive will be checked by the Employer
for any arithmetical errors. Errors will be corrected by the Employer as follows:

where there is a discrepancy between the rates in figures and in word, the rate in words will
govern; and

where there is a discrepancy between the unit rate and the line item total resulting form
multiplying the unit rate by the quantity, the unit rate as quoted will govern.
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272

(@)
(b)

28.
29.

29.1.

29:2

@
(b)
©

29.3

294

29.5

29.6

30.

31.

The amount stated in the “Financial Bid” will be corrected by the Employer in accordance
with the above procedure and the bid amount adjusted with the concurrence of the Bidder in
the following manner:

If the Bid price increases as a result of these corrections, the amount as stated in the bid will
be the ‘bid price’ and the increase will be treated as rebate;

If the bid price decrease as a result of the corrections, the decreased amount will be treated
as the ‘bid price’. Such adjusted bid price shall be considered as binding upon the Bidder. If
the Bidder does not accept the corrected amount the Bid will be rejected, and the Bid security
may be forfeited in accordance with Sub-clause 16.6(b)

Deleted.
Evaluation and Comparison of Financial Bids

The Employer will evaluate and compare only the Bids determined to be substantially
responsive in accordance with Sub-Clause 26.2.

In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by
adjusting the Bid Price as follows:

making any corrections for errors pursuant to clause 27; or
making an appropriate adjustments for any other acceptable variations, deviations; and

making appropriate adjustmerits to reflect discounts or other price modifications offered in
accordance with Sub-Clause 23.6

The Employer reserves the right to accept or reject any variation or deviation. Variations and
deviations and other factors, which are in excess of the requirements of the bidding
documents or otherwise result in unsolicited benefits for the Employer shall not be taken into
accouit in Bid evaluation.

The estimated effect of the price adjustment conditions under Clause 47 of the Conditions of
Contract, during the period of implementation of the Contract, will not be taken into account
in Bid evaluation.

If the Bid on the successful Bidder is seriously unbalanced in relation to the Engineer’s
estimate of the cost of work to be performed under the contract, the Employer may require
the Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to
demonstrate the internal consistency of those prices with the construction methods and
schedule proposed. After evaluation of the price analyses, the employer may require that the
amount of the performance security set forth in clause 34 be increased at the expense of the
successful Bidder to a level sufficient to protect the Employer against financial loss in the
event of default of the successful Bidder under the Contract.

A bid which contains several items in the Bill of Quantities which are unrealistically priced
low and which cannot be substantiated satisfactorily by the bidder, may be rejected as non-
responsive.

Deleted.

F. AWARD OF CONTRACT
Award of Criteria

31.1. Subject to Clause 30, the Employer will award the Contract to the Bidder whose Bid has been

determined
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(1) to be substantially responsive to the bidding documents and who has offered the lowest
evaluated Bid Price; and

(i)  to be within the available bid capacity adjusted to account for his bid price which is evaluated
the lowest in any of the packages opened earlier than the one under consideration. In no case,
the contract shall be awarded to any bidder whose available bid capacity is less than the
evaluated bid price, even if the said bid is the lowest evaluated bid. The contract will in such
cases be awarded to the next lowest bidder at his evaluated bid price.

32. Employer's Right to Accept or Reject any Bid or all Bids along with blacklisting for
concealing any fact. Incase the Bidder (By itself or in a Consortium or JV) is found to
have been debarred or blacklisted by Union Government or any State Government or
any Undertaking /PSU of the Union Government or any State Government.

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid to
cancel the bidding process and reject all bids, at any time prior to the award of Contract,
without thereby incurring any liability to the affected Bidder or Bidders or any obligation to
inform the affected Bidder or Bidders of the grounds for the Employer’s action.

32.2 Bidder would give an undertaking mentioning all the ongoing projects in detail. If it is found
that any bidder has not mentioned even one ongoing project the bid will be rejected, if due to
this the Bid capacity gets manipulated.

32.3 After Award of contract, if the Bidder/Consultant is found to have concealed any fact relevant
to projects, the employer may blacklist the Bidder/Consultant or Bidders/Consultants within
180 days, with due process as - :

i) 1 Year Blacklisting for the Project Cost upto Rs. 2.50 Crore.

i) 3 Years Blacklisting for the Project Cost Rs. 2.50 Crore to Rs. 10.00 Crore

iii) 5 Years Blacklisting for the Project Cost above Rs. 10.00 Crore to Rs. 100.00 Crore
iv) 10 Years Blacklisting for the Project Cost above Rs. 100.00 Crore

323 A. For the consideration of liability against any Bidder or Consultant as the case may
be, the value of the Agreement with/the work order issued to the concerned bidder or
consultant shall be taken into account.

33.  Notification of Award and Signing of Agreement

33.1. The Bidder whose Bid has been accepted will be notified of the award by the employer prior to
expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter.
This letter (hereinafter and in the Conditions of Contract called the “Letter of Acceptance”)
will state the sum that the Employer will pay the contractor in consideration of the execution,
completion, and maintenance of the Works by the contractor as prescribed by the contract
(hereinafter and in the contract called the “Contract Price”).

33.2. The notification of award will constitute the formation of the Contract, subject only to the
furnishing of a performance security in accordance with the provisions of Clause 34.

33.3. The Agreement will incorporate all agreements between the Employer and the successful
Bidder. It will be signed by the Employer and sent to the successful Bidder, within 28 days
following the notification of award along with the Letter of Acceptance. Within 21 days of
receipt, the successful Bidder will sign the Agreement and deliver it to the Employer.
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33.4. Upon the furnishing by the successful Bidder of the Performance Security, the Employer will

34.

promptly notify the other Bidders that their Bids have been unsuccessful.

Performance Security

34.1. Within 21 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to

34:2.

the Employer a Performance security in any of the forms given below for an amount
equivalent to 2% of the Contract price plus additional security for unbalanced Bids in
accordance with clause 29.5 of ITB and Clause 52 of Conditions of Contract:

A bank guarantee from any of the branches of Scheduled Bank situated within territory of
India in the form given in Section 8; or Certified Cheque/Bank Draft as indicated in
Appendix.

If the performance security is provided by the successful Bidder in the form of a Bank
Guarantee, it shall be issued from any of the branches of Scheduled Bank situated within
territory of India.

34.3. Failure of the successful Bidder to comply with the requirements of Sub-Clause 32.1 shall

35.

35.1.

36.
3%

constitute grounds for cancellation of the award and forfeiture of the Bid Security.
Advance Payment and Security

The Employer will provide an Advance Payment on the Contract Price as stipulated in the
Conditions of Contract, subject to maximum amount, as stated in the Contract Data.

Deleted.

Corrupt or Fraudulent Practices

37.1. The Employer will reject a proposal for award if it determines that the Bidder recommended

for award has engaged in corrupt or fraudulent practices in competing for the contract in
question and will declare the firm ineligible, either indefinitely or for a stated period of time,
to be awarded a contract with National Highways Authority of India/State PWD and any
other agencies, if kit at any time determines that the firm has engaged in corrupt or fraudulent
practices in competing for the contractor, or in execution.

37.2. Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 23.2 and Sub-Clause

59.2 of the Conditions of Contract.
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APPENDIX to ITB
Clause Reference with respect to
Section-I

1.  Name of the Employer is Govt. of Jharkhand, URBAN DEVELOPMENT AND HOUSING
DEPARTMENT .[C]1. 1.1]

2.  The last five years

2021-2022
2022-2023
2023-2024
2024-2025
2025-2026

3 This annual financial turn over amount is Rs 7,29,23,747/- [C1.45A(a)]
(Seven Cr. Twenty nine one Lakh Twenty three thousand seven hundred forty seven only)

&=

50% of work Value is Rs.  2,42,07,912/- [C1.45A(b)]
(Rs. Two Cr. Forty three seven thousand nine hundred twelve only)

5.  Quantities of work are : [C1.4.5A(c)]
Cement Concrete 7 493.50 cum
Earthwork in excavation 716.72 cum
Brick Work 38.64 cum
Reinforcement 5.68 MT
6.  The cost of electric work is Rs. 57,71,228/- [C1.4.5A(d)]

(Fifty seven lakh seventy one thousand two hundred twenty eight) only

7. The cost of water supply/sanitary works is Rs. 3,61,470/- [C1.4.5A(e)]
(Three Lakh Sixty one thousand four hundred seventy only)
8.  The Cost of Specialized/New Technical Work in ' [C1.4.5A(0)]
The Cost of Land scaping Work in Rs. ....eceiiinnnnnns
The Cost of Fire fighting Work in Rs. ..ccciueinianennnee
The Cost of Audio visual Work in RSs. .ccceiieeicaianann. |
The Cost of HVAC Work in Rs. ...ccaiiiainnnnen.
The Cost of Furniture Work in Rs. ..cceceiiiiinnnen.
The Cost of BMS Work in RS . ceccveiecinnnnnenns
9.  Liquid assets and/or availability of credit facilities is Rs. 48,61,583/- [C1.4.5B(c)]
(Forty Eight Lakh Sixty one Thousand five hundred eight three only)
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10.
11

12.

13.

14.

15.

16.

iy

18.

Price level of the financial year 2025-26 [C1.4.7]

* The pre-bid meeting will take place at Mediningaar Municipal Corporation office [C1.9.2.1]
(Address of the venue) on 22/05/2026 at 03:00 PM. (time and date)

The Technical bid will be opened as follows :-

(1) From 2.5 crore upto 5 crore :- e-procurement cell office of the chief engineer, Combined
Office Building, URBAN DEVELOPMENT AND HOUSING DEPARTMENT, Line
Tank Road, Ranchi

(ii)  Above 5 crore :- Chairman, e-procurement Cell, Municipal Commissioner, Medininagar
Municipal Corporation [C1.23.1.]

Address of the Employer ;- e-Procurement Cell, . .erenessssssssnssumsnsssssssnanssevsavensvsasersnandns sans

Identification:

[C1.19.2(b)]
Bid for

Bid reference No
Do not open before

The bid should be submitted online latest by 13/05/2026 Up to 03/06/2026 AT 02:00 PM, (date
and time)

[C1. 20.1(a)]
The bid will be opened Medininagar Municipal Corporation
04/06/2026 at 02:00 PM (Date, Time) : 1C1.23.1]

Only electronic receipt of Cost of Tender will be acceptable as per provisions of Standard
Operating Procedure (SOP) Issued by Secretary, Information technology & e- Governance
Department, Government of Jharkhand Vide Order Memo No. 120, dt. 03.10.23. [C1.34.1]

Escalation factors (for the cost of works executed and financial figure to a common base value for
works completed)

Years before Multiply factor
One "1l
Two 1.21
Three 1.33
Four 1.46
Five 1.61
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ANNEXURE-I

List of Key Plant & Equipment to be deployed on Contract work

[Reference C1. 4.5 (B) (a)]

SL Type of Equipment Maximum age | Equipment
as on required
01.01.2024 min
(Years)
1 Dozer S
2 Front and Loader 3
3 Smooth Wheeled Roller 5
4 Vibratory Roller 5
3. Water Tanker D
6. Concrete Mixes with Integral Weigh Batching facility 5
7 ¥ Concrete Batching and Mixing Plant (Minimum Capacity — 15 5
m’/hour)
8. Transit mixture 5
0. Acrow Truss 5
10. Steel Propping 5
11. Tower Crane 5
12. Concrete pump 5
13. Builder Hoist 5
14. Excavator 5
15. Transit Mixer 5
16. Tipper or Truck (or 2 times Tractor) 5
k7. Generator p
18. Bar Cutting Machine 5
19. Bar Bending Machine 5
20. Welding Machine 5
21 Plate Compector ’ 3
22. Vibrator (Niddle) 3
23, Vibrator ( Surface) 3
24. Concrete Mixer Machine 5
25. Steel Plate with fitting 5
26. Staging Pipe (Acrow) with fitting 5
27. Pump 5
28. Cube Testing Machine 3
29 Cube Mould =
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ANNEXURE-II

List of Key Personal to be deployed on Contract Work
[Reference C1.4.5 (B) (b)]

Personnel Qualification Contract
Package Size
(up to 30 Crore)

B.E. Civil + 15 Years Exp.
Project Manager (5 years as Manager)

B.E. Civil + 10 Years Exp.
Site Engineer (5 years in Building Construction)

B.E. Mech. + 10Years Exp. Or
Plant Engineer Dip. Mech. +15 years Exp.

B.E. Civil + 7 Years Exp. Or Dip.
Quality Surveyor Civil + 10 years Exp.

B.E. Civil + 10 Years Exp.
Soil & Material Engineer

B.E. Civil + 5Years Exp. Or Dip.

Survey Engineer Civil + 8 years Exp.

Architect Roshilfoct {5 years Expeaeise)
Architect (3 yéars Experience)
Electrical B.Tech +5 Years Experience or
Diploma Electrical + 8 Year Exp
Total
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QUALIFICATION INFORMATION
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QUALIFICATION INFORMATION

The information to be filled in by the bidder in the following pages will be used for purposes of

post qualification as provided for in Clause 4 of the Instructions to Bidders. This information will not be
incorporated in the Contract.

i For Individual Bidders
1.1. Constitution or legal status of Bidder
[Attach copy]
Place of registration:
Principal place of business:
Power of attorney of signatory of Bid
[Attach]
1.2 Total value of Civil Engineering construction ‘
work performed in the last five years** (in Rs. Million)
2021-2022
2022-2023
2023-2024
2024-2025
2025-2026
1.3.1.  Work performed as prime contractor, work performed in the past as a nominated sub-contractor
will also be considered provided the sub-contract involved execution of all main items of work
described in the bid document, provided further that all other qualification criteria are satisfied
(in the same name) on works of a similar nature over the last five years.**
Project | Name of | Description | Contract Value of | Date | Stipulated | Actual date | Remarks
Name | the of No. Contract | of Period of | of Explaining
Employer* | work (Rs issue | completion | completion* | Reasons
crore) of for
work delay&
order work
Completed

* Attach certificate(s) from the Engineer(s)-in-Charge/EE/Employer
** immediately preceding the financial year in which bids are received.
B Attach certificate from Chartered Accountant.
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#1.3.2. Quantities of work executed as prime contractor, work performed in the past as a nominated sub-
contractor, will also be considered provided the sub-contract involved execution of all main
items of work described in the bid document, provided further that all other qualification criteria

are satisfied (in the same name and style) in the last five years:**

Year Name | Name Quantity of work performed (cum) @ Remarks Remarks*
of the | of the Cement Concrete Earth (indicate
work | Employer* |  (including RCC & Works contract

PCC) Ref)

1.4 Information on Bid capacity (works for which bids have been submitted and works which are yet to
be completed) as on the date of this bid.

(A) Existing commitments and on-going works:

Description | Place | Contract Name & Value of | Stipulated | Valueof | Anticipated
of works | & State No. Address of | Contract Period of Works* date of
Employer (Rs Cr) | Completion | remaining | completion
- To be
completed
(Rs Cr)
1 2 3 4 5 6 7 8

*  Attach certificate(s) from the Engineer(s)-in-Charge/EE/Employer
@ the item of work for which data is requested should tally with that specified in ITB clause 4.5 A(c).
** immediately preceding the financial year in which bids are received .

# Delete, if prequalification has been carried out
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(B) Works for which bids already submitted:

Description | Place & Name & Estimated | Stipulated | Date when | Remarks

Of work State Address of value of period of | decision is If any
Employer works completion expected
(Rs Cr)
1 2 3 4 5 6 7

1.5 Availability cf key items of Contractor’s Equipment essential for carrying out the Works [ref. Clause
4.5(B)(a). The Bidder should list all the information requested below. Refer also to Sub Clause

4.3(d) of the Instructions to Bidders.

Item of Requirement Availability Proposals Remarks
Equipment No. Capacity | Owned/Leased Nos./Capacity Age/ (from
to be procured Condition | whom to be
purchased)
35



1.6 Qualifications and experience of key personnel required for administration and execution of the
Contract [Ref. Clause 4.5(B)(b)]. Attach biographical data. Refer also to
instructions to Bidders and Sub Clause 9.1 of the Conditions of Contract.

Position Name Qualification Year of Years of
Experience experience in the
(General) Proposed position

Project manager

Ete.

1.7. Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3(k)]

Sanctions of the
works

Value of Sub-contract

Sub-contractor
(Name & Address)

Experience in similar
Work

Attach copies of certificates on possession of valid license for executing water supply/sanitary
work/building electrification/Road work/Specialized or New Technical works [Reference Clause 4.5(d),
Clause 4.5(e), Clause 4.5A(f) & Clause 4.5A(g)]

*1.8. Financial reports for the last five years: balance sheets, profit and loss statements, auditors’ reports

(in case of companies/corporation), etc. List them below and attach copies.

1.9. Evidence of access to financial resources to meet the qualification requirements:

Cash in hand, lines of credit, etc. List them below and attach copies of support documents.

1.10. Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers who may provide
references if contacted by the Employer.
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1.11. Information on litigation history in which the Bidder is involved.
Other Party(ies) | Employer Cause of Dispute | Amount involved | Remarks showing
_ Present Status

1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to Bidders.
(Name of Consultant engaged for project preparation is ** ................ )

1.13. Proposed work methods and schedule. The Bidder should attach descriptions, drawings and charts
as necessary to comply with the requirements of the Bidding documents. [Refer ITB Clause 4.1 &
4.3 (1)]

1.14. Programme

1.15. Quality Assurance Programme

2. Additional Requirements.

2.1. Bidders should provide any additional information required to fulfill the requirements of Clause 4

of the Instructions to the Bidders, if applicable.

(i) Affidavit
(ii) Undertaking

*#* (iif) Update of original pre qualification application

*** (jv) Copy of original pre qualification application

*** (v) Copy of pre qualification letter
(vi) Copy of letter of association in the form of agreement with subcontractor for the work

defined or for any specialize / new engineering methodology work.

*  Delete, if pre qualification has been carried out
** Fill the Name of Consultant.
*** Delete, if pre qualification has not been carried out.
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES

(Clause 4.2 (i) OF ITB)

BANK CERTIFICATE
This is to certify that M/s. is a reputed
Company with a good financial standing.’
If the contract for the work, namely is awarded
to the above firm, we shall be able to provide overdraft/credit facilities to the extent of
Rs. to meet their working capital requirements for executing the

above contract during the contact period.

(Signature)

Name of Bank
Senior Bank Manager
Address of the Bank
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AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.

The undersigned also hereby certifies that neither our firm M/S
have abandoned any work of URBAN
DEVELOPMENT AND HOUSING DEPARTMENT, Jharkhand or any contract awarded
to us for such work have been rescinded, during last five years prior to the date of this bid.

The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation
to furnish pertinent information deemed necessary and requested by the Department to
verify this statement or regarding my (our) competence and general reputation.

The undersigned understand and agrees that further qualifying information may be
requested, and agrees 1o furnish any such information at the request of the
Department/Project implementing agency.

(Signed by an authorized Officer of the Firm)

Title of officer

Name of Firm

DATE
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UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s
would invest minimum cash up to 25% of the value of the work

during implementation of the Contract.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

DATE
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SECTION 3
CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT

A. GENERAL
1. Definitions

1.1. Terms which are defined in the Contract data are not also defined in the Conditions of
Contract but keep their defined meanings. Capital initials are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of
the Bid.

The Completion Date is the date of completion of the Works as certified by the
Engineer in accordance with Sub clause 55.1.

The Contract is the contract between the Employer and the Contractor to execute,
complete and maintain the Works. It consists of the documents listed in Clause 2.3 below.

The Contract Data defines the documents and other information which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has
been accepted by the Employer .

The Contractor’s Bid is the completed Bidding document submitted by the
Contractor to the Employer and includes Technical and Financial bids.

The Contract Price is the price state in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period is the period named in the contract Data and calculated
from the Completion Date.

The Employer is URBAN DEVELOPMENT AND HOUSING DEPARTMENT
(on behalf of Government of Jharkhand) who will employ the contractor to carry out the Works.

The Employer’s representative will be the Executive Engineer concerned to be
notified by the Employer. The Employer’s representative will act on behalf of Employer.

The Engineer is the person named in the Contract Data (or any other competent
person appointed and notified to the contractor to act in replacement of the Engineer) who is
responsible for supervising the Contractor, administering the Contract, certifying payments
due to the Contractor issuing and valuing Variations to the Contract, awarding extensions of
time. *

i

* For the Building Projects Costing more than Rs. 2.5 Crore, “ Supervision Consultant”
would act as “Engineer” for the project if advised by the Chief Engineer(B.C.D.) or
Engineer— in-Chief;, Building. All other projects where Supervision consultant will not act as
“Engineer” the Employer’s Representative will act as “Engineer”.
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2.1

2.2.

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to
construct the Works. :

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of
Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the Works. The Intended Completion Date is specified in the Contract Data. The
Intended Completion date may be revised only by the Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the Works.

Plant is any integral part of the Works which is to have a mechanical, electrical,
electronic or chemical or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding documents and
are factual interpretative reports about the surface and the sub-surface conditions at the site.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Employer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the works. It does not necessarily coincide with any of the Site
Possession Dates.

A Subcontractor is a person or corporate body who has a contract with the Contractor to
carry out a part of the work in the Contract which includes work on the Site.

Temporary Works are works designed, consulted, installed, and removed by the
contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Employer, which varies the works.

The Works are what the Contract requires the Contractor to construct, install, and turn
over to the Employer, as defined in the Contract Data..

Interpretation

In interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have
their normal meaning under the language of the Contract unless specifically defined. The
Engineer will provide instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply to
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any Section of the Works (other than references to the Completion date and Intended
Completion date for the whole of the works).

23 The documents forming the Contract shall be interpreted in the following order of priority:
(1) Agreement
2) Letter of Acceptance, notice to proceed with the works

3) Contractor’s Bid

4) Contract Data

%) Conditions of Contract including Special Conditions of Contract

(6) Specifications

€)) Drawings

(8) Bill of Quantities and

©) Any other document listed in the Contract Data as forming part of the
Contract.

1 Language and Law
3.1. The language of the Contract and the law governing the contract are stated in the Contract Data.

4, Engineer’s Decisions
4.1. Except where otherwise specifically stated, the Engineer will decide contractual matters between
the Employer and the Contractor in the role representing the Employer.

5. Delegation
5.1. The Engineer may delegate any of his duties and responsibilities to other people after notifying
the Contractor and may cancel any delegation after notifying the Contractor.

6. Communications
6.1. Communications between parties which are referred to in the conditions are effective only when in
writing. A notice shall be effective only when it is delivered (in terms of Indian Contract act).

T Sub-Contracting

7.1. The Contractor may sub-contract any portion of work, up to a limit specified in Contract Data,
with the approval of the Engineer but may not assign the Contract without the approval of the
Employer in writing. Sub-contracting does not alter the Contractor’s obligations. Maximum
number of Sub Contractor will be two and they will have to meet all qualifying criteria in the
ratio of work allotted.

8. Other Contractors

8.1. The Contractor shall cooperate and share the site with other contractors, public authorities,
utilities, and the employer between the dates given in the Schedule of other Contractors. The
contractors shall as referred to in the Contract Data, also provide facilities and services for them as
described in the Schedule. The Employer may modify the schedule of other contractors and shall
notify the contractor of any such modification.

9.  Personnel

9.1. The Contractor shall employ the key personnel named in the Schedule of Key Personnel as
referred to in the Contract Data to carry out the functions stated in the Schedule or other personnel
approved by the Engineer. The Engineer will approve any proposed replacement of key personnel
only if their qualification, abilities, and relevant experience are substantially equal to or letter than
those of the personnel listed in the schedule.
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9.2. If the Engineer asks the Contractor io remoye a person who is a member of the Contactor’s staff of
his work force stating the reasons the Contractor shall ensure that the person leaves the Site within
seven days and has no further connection with the work in the Contract.

10. Employer’s and Contractor’s Risks
10.1. The Employer carries the risks which this Contract states are Employer’s risks, and the

contractor carries the risks which this Contract states are Contractor’s risks.

11. Employer’s Risks

11.1. The Employer is responsible for the excepted risks which are (a) in so far as they directly affect
the execution of the Works in India, the risks of war, hostilities. invasion, act of foreign enemies,
rebellion, revolution, insurrection or military or usurped power, civil war, riot commotion or
disorder (unless restricted to the Contractor’s employees), and contamination from any nuclear
fuel or nuclear waste or radioactive toxic explosive; or (b) a cause due solely to the design of the
Works, other than the Contractor’s design.

12. Contractor’s Risks .

12.1. All risks of loss or damage to physical property and of personal injury and death which arise
during and in consequence of the performance of the Contract other than the
excepted risks are the responsibility of the Contractor.

13. Insurance

13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance
cover from the Start Date to the end of the Defects Liability Period, in the amounts and
deductibles stated in the Contract data for the following events which are due to the Contractor’s
risks:

(a) loss of or damage to the Works, Plants and Materials;

(b) loss of or damage to Equipment;

(c) loss of or damage of property (except the Works, Plant, Materials and
Equipment) in conviection with the Contract; and

(d) personal injury or death.

13.2. Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the
Engineer’s approval before the Start Date. All such insurance shall provide for compensation to
be payable in the types and proportions of currencies required to rectify the loss or damage
incurred. |

13.3. If the Contractor does not provide any of the policies and certificates required, the Employer may
effect the insurance which the Contractor should have provided and recover the premiums the
Employer has paid from payments otherwise due to the Contractor or, if no payment is due, the
payment of the premiums shall be a debt due.

13.4. Alterations to the terms of an insurance shall not be made without the approval of the Engineer.

13.5. Both parties shall comply with any conditions of the insurance policies.
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14. Site Investigation Reports
14.1. The Contractor, in preparing the Bid, shall rely on any site investigation repotts referred to in the

Contract data, supplemented by any information available to the Bidder. _

15. Queries about the Contract Data

15.1.

16.

16.1.

17

7l

18

18.2.

18.3.

184

18.5

19.

19.1.

20.

20.1.

21

22,

22.1.

23.

18.1.

21.1.

The Engineer will clarify queries on the Contract Data.

Contractor to Construct the Works
The Contractor shall construct and install the Works in accordance with the Technical
Specification and Drawings.
The Works to be Completed by the Intended Completion date
The Contractor may commence execution of the Works on the Start Date and shall carry out the
Works in accordance with the programme submitted by the Contractor, as updated with the
approval of the Engineer, and complete them by the Intended Completion Date.

Approval by the Engineer

The Contractor shall submit Specifications and Drawings, showing the proposed
Temporary works to the Engineer, who is to approve them if they comply with the
Specifications and Drawings.

The Contractor shall be responsible for design of Temporary Works.

The Engineer’s approval shall not alter the Contractor’s responsibility for design of the
Temporary Works.

The Contractor shall obtain approval of third parties to the design of the Temporary

Works where required.

All drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Engineer before their use.

~ Safety
The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries
Anything of historical or other interest or of significant value unexpectedly discovered on the
site is the property of the Employer. The Contractor is to notify the Engineer of such discoveries
and carry out the Engineet’s instructions for dealing with them.

Possession of the Site
The Employer shall give possession of all parts of the site to the Contractor.

Access to the Site 2
The Contractor shall allow the engineer and any person authorized by the Engineer access to the
Site, to any place where work in connection with the contract is being carried out or is intended to
be carried out and to any place where materials or plant are being manufactured/ fabricated /
assembled for the works.

Instructions
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23:1.

23.2.

24,
285.
26.

27.

28.

The Contractor shall carry out all instructions of the Engineer pertaining to works which
comply with the applicable law where the site is located.

The Constructor shall permit the Employer to inspect the Contractor’s accounts and
records relating to the performance of the Contractor and to have them audited by
auditors appointed by the Employer, if so required by the Employer.

Deleted.
Deleted.
Deleted.
B. TIME CONTROL
Programme
27.1. Within the time stated in the Contract Data the Contractor shall submit to the Engineer for

27.2.

213

27.4.

28.1

approval a Programme showing the general methods, arrangements, order, and timing for
all the activities in the Works along with monthly cash flow forecast.

An update of the Programme shall be a programme showing the actual progress achieved
on each activity and the effect of the progress achieved on the timing of the remaining
work including any changes to the sequence of the activities .

The Contractor shall submit to the Engineer, for approval, an updated Programme at
intervals no longer than the period stated in the Contract data. If the Contractor does not
submit an updated Programme within this period, the Engineer may withhold the amount
stated in the Contract Data from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue Programme has

been submitted.

The Engineer’s approval of the Programme shall not alter the Contractor’s obligations. The
Contractor may revise the Programme and submit it to the Engineer again at any time. A
revised Programme is to show the effect of Variations and Compensation Events.
Fxtension of the Intended Completion Date

The Engineer shall extend the Intended Completion Date if a Variation as explained in
clause 28.1(a) is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining
work and which would cause the Contractor to incur additional cost.

28.1(a) The Engineer shall also extend the intended completion date in any of the following

events :-

(i) The employer does not give access to a part of the site by the site possession date
stated in the contract data.

(ii) The Engineer does not approve of a subcontract to be let, within 15 days.

(iii) Other contractors, public authorities, utilities or the Employer does not work
within the dates and other constraints stated in the Contract, and they cause delay
or extra cost to the Contractor.

(iv) The Engineer unreasonably delays issuing a Certificate of completion.

(v) Force majeure (eg. Nataral Cliamaties or conditions beyond the human control.)
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29.
30.

31.

32.

33.

28.2. The Engineer shall decide whether and by how much to extend the Intended Completion

28.3.

30.1.

31:4;

31.2.

32:1

32.2.

33.1.

date within 35 days of the Conttactor asking the Engineer for a decision upon the effect
of a Variation and submitting full supporting information. If the Contractor has failed
to give early warning of a delay or has failed to cooperate in dealing with a delay, the
delay by this failure shall not be considered in assessing the new Intended Completion
Date.

The Engineer shall within 14 days of receiving full justification from the contractor for
extension of Intended Completion Date refer to the Employer his decision. The
Employer shall in not more than 21 days communicate to the Engineer the acceptance
or otherwise of the Engineer’s decision.

Deleted.

Delays Ordered by the Engineer
The Engineer may instruct the Contractor to delay the start or progress of any activity
within the Works.

Management Meetings

Either the engineer or the Contractor may require the other to attend a management
meeting. The business of a management meeting shall to review the plans for remaining
work and to deal with matters raised in accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies
of his record to those attending the meeting and to the Employer. The responsibility of
the parties for actions to be taken is to be decided by the Engineer either at the
management meeting or after the management meeting and stated in writing to all who
attended the meeting.

Early Warning

The Contractor is to warn the Engineer at the earliest opportunity of specific likely future
events or circumstances that may adversely affect the quality of the work, increase the
Contract Price or delay the execution of works. The Engineer may require the Contractor
to provide an estimate of the expected effect of the future event or circumstance on the
Contract Price and Completion Date. The estimate is to be provided by the Contractor as
soon as reasonably possible.

The Contractor shall cooperate with the Engineer in making and considering proposals
for how the effect of such an event or circumstance can be avoided or reduced by anyone
involved in the work and in carrying out any resulting instruction of the Engineer.

C. QUALITY CONTROL
Identifying Defects
The Engineer shall check the Contractor’s work and notify the Contractor of any defects
that are found. Such checking shall not affect the Contractor’s responsibilities. The
Engitieer may instruct the Contractor to search for a Defect and to uncover and test any
work that the Engineer considers may have a Defect.
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34.

35.

36.

37.

38.

39.

34.1.

35.1.

Tests

If the Engineer instructs the Constructor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it does, the
Contractor shall pay for the test and any samples.

Correction of Defects

The Engineer shall give notice to the contractor of any Defects before the end of the
Defects Liability Period, which begins at completion and is defined in the Contract Data.
The defects Liability Period shall be extended for as long as defects remain to be
corrected.

35.2. Every time notice of a defect is given, the Contractor shall correct the notified Defect

36.1.

37.1.

312

38.1.

38.2.

38.3.

39.1.

within the length of time specified by the Engineer’s notice.

Uncorrected Defects

If the contractor has not corrected a Defect within the time specified in the Engineer’s
notice, the Engineer will assess the cost of having the Defect corrected, and the
Contractor will pay this amount.

D. COST CONTROL

Bill of Quantities
The Bill of Quantities shall contain items for the construction, installation, testing, and
commissioning work to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for
the quantity of the work done at the rate in the Bill of Quantities for each item.

Changes in the Quantities

If the final quantity of the work done differs from the quantity in the Bill of Quantities
for the particular item by more than 25 percent provided the change exceeds 1% of initial
Contract Price, the Engineer shall adjust the rate to allow for the change, duly
considering.

(a) justification for rate adjustment as furnished by the contractor,
(b)  economics resulting from increase in quantities by way of reduced plant,
equipment, and overhead costs,

The Engineer shall not adjust rates from changes in quantities if thereby the Initial
Contract Price is exceeded by more than 15 percent, except with the Prior approval
of the Employer.

If requested by the Engineer, the Contractor shall provide the Engineer with a
detailed cost breakdown of any rate in the Bill of Quantities.

Variations
All Variations shall be included in updated Programmes produced
by the Contractor.
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40.

41.

42,

43.

40.1.

40.2

40.3.

40.4.

41.1.

42.1.

42.2.

42.3.

42.4.

42.5.
42.6.

43.1.

Paymients for Variations

The Contractor shall provide the Engineer with a quotation (with

breakdown of unit¥ates) for carrying out the Variation when requested to do so by
the Engineer. The Engineer shall assess the quotation, which shall be given within
seven days of the request or within any longer petiod stated by the Engineer and
before the Variation is ordered.

If the work in the Variation corresponds with an item description in the Bill of
Quantities and if, in the opinion of the Engineer, the quantity of work above the
limit stated in Sub Clause 34.1 or the timing of its execution do not cause the cost
per unit of quantity to change, the rate in the Bill of Quantities shall be used to
calculate the value of Variation. If the cost per unit of quantity changes, or if the
nature of timing of the work in the Variation does not correspond with items in the
Bill of Quantities, the quotation by the contractor shall be in the form of new rates
for the relevant items of work. '

If the Contractor’s quotation is unreasonable, the Engineer may order the Variation
and make a change to the Contract Price which shall be based on Engineer’s own
forecast of the effects of the variation on the Contractor’s costs.

The Contractor shall not be entitled to additional payment for costs which could
have been avoided by giving early warning.

Cash Flow Forecasts
When the Programme is updated, the contractor is to provide the engineer with an
updated cash flow forecast.

Payment Certificates

The Contractor shall submit to the Engineer monthly statements of the estimated
value of the work completed less the cumulative amount certified previously.

The Engineer shall check the Contractor’s monthly statement within 14 days and
certify the amount to be paid to the Contractor.

The value of work executed shall be determined by the Engineer.

The value of work executed shall comprise the value of the quantities of the items
in the Bill of Quantities completed

The value of work executed shall include the valuation of Variations.

The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information.

Payments

Payments shall be adjusted for deductions for advance payments, retention, other
tecoveries in terms of contract and taxes at source, as applicable under the law. The
Employer shall pay the Contractor the amounts certified by the Engineer within 28
days of the date of each certificate. If the Employer makes a late payment, the
Contractor shall be paid interest on the late payment in the next payment. Interest
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48.

shall be calculated from the date for which the payment should have been made
upto the date when the late payment is made at 12% per annum.

43.2. Items of the Works for which no rate or price has been entered in will not be paid
for by the Employer and shall be deemed covered by other rates and prices in the
Contract.

44, Deleted.

45. Tax

45.1. The rates quoted by the Contractor shall be deemed to be inclusive of the sales and

other taxes that the Contractor will have to pay for the performance of this Contract.
The Employee will perform such duties in regard to the deduction of such taxes at
source as per applicable law.

46. Currencies

46.1. All payments shall be made in Indian Rupees.

47. Price Adjustment

47.1. Contract Price shall be adjusted for increase or decrease in rates and price of materials
in accordance with the following principles and procedures and as per formula given
in the contract data:

(a) The price adjustment shall apply for the projects to be completed in more than
12 months for the work done from the start date given in the contract data upto
end of the initial intended completion date or extensions granted by the
Engineer and shall not apply to the work carried out beyond the stipulated time
for reasons attributable to the contractor.

(b) The price adjustment shall be determined during each month from the formula
given in the contract data.

(c) Following expressions and meanings are assigned to the work done during each
month:

R = Total value of work done during the month. It will exclude value for works
executed under variations for which price adjustment will be worked separately
based on the terms mutually agreed.

472. To the extent that full compensation for any rise or fall in costs to the contractor is not
covered by the provisions of this or other clauses in the contract, the unit rates and prices
included in the contract shall be deemed to include amounts to cover the contingency of
such other rise or fall in costs.

Retention
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50.

48.1. The Employer shall retain from each payment due to the Contractor the  proportion stated

48.2.

48.3.

49.

49.1

49.2.

49.3.

49.4.

in the Contract Data until Completion of the whole of the Works.

On Completion of the whole of the Works half the total amount retained is tepaid to the
Contractor and half when the Defcts Liability Period has passed and the Engineer has
certified that all Defects notified by the Engineer to the Contractor before the end of this
period have been corrected. .

On completion of the whole works, the contractor may substitute retention
money with an “on demand” Bank guarantee.

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate per day stated in
the Contract data for each day that the Completion Date is later than the Intended
Completion Date (for the whole of the works or the milestones as stated in the contract
data). The total amount of liquidated damages shall not exceed the amount defined in the
Contract Data. The Employer may deduct liquidated damages from payments due to the
Contractor. Paymient of liquidated damages does not affect the Contractor’s liabilities.

If the Intended Completion date is extended after liquidated damages have been paid, the
Engineer shall correct any over payment of liquidated damages by the Contractor by
adjusting the next payment certificate. The Contractor shall be paid interest on the over
payment calculated from the date of payment to the date of repayment at the rates specified
in Sub Clause 39.1.

If the Contractor fails to comply with the time for completion as stipulated in the tender,
then the contractor shall pay to the employer the relevant sum stated in the Contract Data
as Liquidated damages for such default and not as penalty for everyday or part of day
which shall elapse between relevant time for completion and the date stated in the taking
over certificate of the whole of the works on the relevant section, subject to the limit stated
in the contract data.

The employer may, without prejudice to any other method of recovery
deduct the amount of such damages from any monies due or to become due to the
contractor. The payment or deduction 6f such damages shall not relieve the contractor
from his obligation to complete the works on form any other of his obligations and
liabilities under the contract.

If, before the Time for Completion of the whole of the Works or, if applicable, any
Section, a Taking — Over Certificate has been issued for any part of the Wotks or of a
Section, the liquidated damages for delay in completion of the remainders of the Works or
of that Section shall, for any period of delay after the date stated in such Taking-Over
Certificate, and in the absence of alternative provisions in the Coritract, be reduced in the
proportion which the value of the part so certified bears to the value of the whole of the
Works or Section, as applicable. The provisions of this Sub-Clause shall only apply to the
rate of liquidated damages and shall not affect the limit thereof.

Bonus
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51.

51.1.

S2.

50.1.  If the contractor achieves completion of the whole of the works prior to the Intended
Completion date prescribed in Contract Data the Employer shall pay to the contractor a
sum stated in Contract Data as bonus for every completed month which shall elapse
between the date of completion of all items of works as stipulated in the contract,
including variations ordered by the Engineer and the time prescribed in Clause 17.

For the purpose of calculating bonus payments, the time given in the Bid for
completion of the whole of the works is fixed and unless otherwise agreed, no adjustments
of the time by reason of granting an extension of time pursuant to Clause 28 or any other
clause of these conditions will be allowed. Any period falling short of a complete month
shall be ignored for the purpose of computing the period relevant for the payment of
bonus.

Advance Payment

The Employer shall make advance payment to the Contractor of the amounts stated in the
Contract Data by the date stated in the Contract Data against provision by the Contractor
of an Unconditional Bank Guarantee in a form and by a bank acceptable to the employer in
amounts and currencies equal to the advance payment. The guarantee shall remain
effective until the advance payment has been repaid, but the amount of guarantee shall be
progressively reduced by the amounts repaid by the Contractor. Interest will be charged
@10% Per Annum on the advance payment after six month on the remaining

advance.

(Amended vide Sankalp No 2146(s) “dated 09.09.2020 of Road

Ranchi, Copy

Construction Department Jharkhand enclosed.
51.2. The Contractor is to use the advance payment only to pay for Equipment, Plant and
Mobilization expenses required specifically for execution of the works. The Contractor shall

demonstrates that advance payment has been used in this way by supplying copies of
invoices or other documents.

51.3. The advance payment shall be repaid by deducting proportionate amounts from payments
otherwise due to the Contractor, following the schedule of completed percentages of the
Works on a payment basis. No account shall be taken of the advance payment or its
repayment in assessing valuations of work done, Variations, price adjustments, or
Liquidated Damages.

Securities

52.1.  The Performance Security (including additional security for unbalanced bids) shall be
provided to the Employer no later than the date specified in the Letter of Acceptance and
shall be issued in an amount and form and by a bank or surety acceptable to the Employer,
and denominated in Indian Rupees. The Performance Security shall be valid until a date 28
days from the date of expiry of Defects Liability Period and the additional security for
unbalanced bids shall be valid until a date 28 days from the date of issue of the certificate
of completion.
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53.

54.

55.

56.

- 78

S8.

59.

54.1.

33.1.

56.1.

37,1

Deleted.

Cost of Repairs ,

Loss or damage to the Works or Materials to be incorporated in the Works between the
Start Date and the end of the defects Correction periods shall be remedied by the
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s acts
or omissions.

E. FINISHING THE CONTRACT
Completion

The Contractor shall request the Engineer to issue a Certificate of Completion of the
Works and the Engineer will do so upon deciding that the Work is completed.

Taking Over

The Employer shall take over the Site and the Works within seven days of the Engineer
issuing a certificate of Completion.

Final Account ; .

The Contractor shall supply to the Engineer a detailed account of the total amount that the
Contractor considers payable under the contract before the end of the Defects Liability
Period. The Engineer shall issue a Defect Liability Certificate and certify any final
payment that is due to the Contractor within 56 days of receiving the Contractor’s account
if it is correct and complete. If it is not, the Engineer shall issue within 56 days a schedule
that states the scope of the corrections or additions that are necessary. If the Final Account
is still unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount
payable to the Contractor and issue a payment certificate, within 56 days of receiving the
Contractor’s revised account.

Operating and Maintenance Manuals

58.1 If “as built” Drawings and/or operating and maintenance manuals are required, the

Contractor shall supply them by dates stated in the Contract Data.

58.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in

the Contract Data, or they do not receive the Engineer’s approval, the Engineer shall
withhold the amount stated in the Contract Data from payments due to the Contractor.

Termination

59.1 The Employer or the Contractor may terminate the Contract if the other party causes a

fundamental breach of the Contract.

59.2 Fundamental breaches of Contract include, but shall not be limited to the following:

(a) the Contractor stops work for 28 days when no stoppage of work is shown on the

curtent Programme and the stoppage has not been authorized by the Engineer;
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60.

(b) the Engineer instructs the Contractor to delay the progress of the Works and the
instruction is not withdrawn within 28 days;

(c) the Employer or the Contractor is made bankrupt or goes into liquidation other than for
a reconstruction or amalgamation;

(d) a payment certified by the Engineer is not paid by the Employer to the Contractor
within 56 days of the date of the Engineer’s certificate;

() the Engineer gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period of
time determined by the Engineer.

(f) the Contractor does not maintain a security which is required;

(g) the Contractor has delayed the completion of works by the number of days for which
the maximum amount of liquidated damages can be paid as defined in the Contract
data; and

(h) if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent
practices in competing for or in executing the Contract.

For the purpose of this paragraph: “corrupt practice” means the offering, giving,
receiving or soliciting of anything of value to influence the action of a public official in the
procurement process Of in contract execution. “Fraudulent practice” means 2
misrepresentation of facts in order to influence a procurement process or the execution of
a contract to the detriment of the Borrower, and includes collusive practice among Bidders
(prior to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the Borrower of the benefits of free and open
competition.”

59.3 When either party to the Contract gives notice of a breach of contract to the Engineer for a
cause other than those listed under Sub Clause 59.2. above, the Engineer shall decide whether the
breach is fundamental or not.

59.4 Not withstanding the above, the Employer may terminate the Contract for convenience.

59.5 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe
and secure and leave the Site as soon as reasonably possible.

Payment upon Termination

60.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor,
the Engineer shall issue a certificate for the value of the work done less advance payments
received up to the date of the issue of the certificate, less other recoveries due in terms of the
contract, less taxes due to be deducted at source as per applicable law and less the percentage
to apply to the work not completed as indicated in the Contract Data. Additional Liquidated
Damages shall not apply. If the total amount due to the Employer exceeds any payment due to
the Contractor shall be a debt payable to the Employer.
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60.2 If the Contract is terminated at the Employer’s convenience or because of a fundamental

61
61.1

62.

Breach of Contract by the Employer, the Engineer shall issue a certificate for the value of the
work done, the cost of balance by the contractor and available at site, the reasonable cost of
removal of Equipment, a repatriation of the Contractor’s personnel employed solely on the
Works, and the Contractor’s costs of protecting and securing the Works and less advance
payments received due in terms of the contract and less taxes due to be deducted at source as
per applicable law.

Property
All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be
the property of the Employer, if the Contract is terminated because of a Contractor’s default.

Release from Performance

62.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the

control of either the Employer or the Contractor the Engineer shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible
after receiving this certificate and shall be paid for all work carried out before receiving it and
for any work carried out afterwards to which commitment was made.
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F. SPECIAL CONDITIONS OF CONTRACT
1. LABOUR

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their payment,
housing, feeding and transport.

~ The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff and
the numbers of the several classes of labour from time to time employed by the Contractor on
the Site and such other information as the Engineer may require.

2. COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the contract, the Contractor and his sub-contractors shall abide at all
times by all existing labour enactments and rules made there under, regulations, notifications and
bye laws of the State or Central Government or local authority and any other labour law (including
rules), regulations, bye laws that may be passed or notification that may be issued under any labour
law in future either by the State or the Central Government or the local authority. Salient features of
some of the major laws that are applicable to construction industry are given below. The Contractor
shall keep the Employer indemnified in case any action is taken against the Employer by the
competent authority on account of contravention of any of the provisions of any Act or rules made
there under, regulations or notifications including amendments. If the Employer is caused to pay or
reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the
provisions stipulated in the notifications/byelaws/Acts/Rules/regulations including amendments, if
any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct any money
due to the Contractor including his amount of performance security. The Employer/Engineer shall
also have right to recover from the Contractor any sum required or estimated to be required for
making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated
as the employees of the Employer at any point of time.

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION
WORK

a) Workmen Compensation Act 1923 :- The Act provides for compensation
in case of injury by accident arising out of and during the course of
employment.

b) Payment of Gratuity Act 1972 :- Gratuity is payable to an employee

under the Act on satisfaction of certain conditions on separation if an
employee has completed 5 years service or more on death, the rate of 15
days wages for every completed year of service. The Act is applicable to
all establishments employing 10 or more employees.

(c) Emplovees P.F. and Miscellaneous Provision Act 1952: The Act Provides for
monthly contributions by the employer plus workers @ 10% or 8.33%. The
benefits payable under the Act are :

(i) Pension or family pension on retirement or death, as the case may be.

b
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d)

g)

h)

1)

k)

(ii) Deposit linked insurance on the death in harness of the worker, (iii) (iii) Payment of

P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951:- The Act provides for leave and some other
benefits to women employees in case of confinement or miscarriage etc.

Conttact Labour (Regulation & Abolition) Act 1970:- The Act provides
for certain welfare measures to 'be provided by the Contractor to contract
labour and in case the Contractor fails to provide, the same are required
to be provided, by the Principal Employer by Law. The Principal
Employer is required to take Certificate of Registration and the Contractor
is required to take license from the designated Officer. The Act is
applicable to the establishments or Contractor of Employer, if they employ 20 or more
contract labour.

Minimum Wages Act 1948 :- The Employer is supposed to pay mnot less
than the Minimum Wages fixed by appropriate Government as per
provisions of the Act, if the employment is a scheduled employment.
Constiuction of Buildings, Roads, Runways are scheduled employments.

Payment of Wages Act 1936:- It lays down as to by what date the wages
are to be paid, when it will be paid and what deductions can be made
from the wages of the workers.

Equal Remuneration Act 1979 :- The Act provides for payment of equal wages for
work of equal nature to Male and Female workers and for not making discrimination
against Female employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965 : - The Act is applicable to all establishments employing
20 or more employees. The Act provides for payments of annual bonus subject to a
minimum of 8.33% of wages and maximum of 20% of wages to employees drawing
Rs.3500/-per month or less. The bonus to be paid to employees getting Rs.2500/- per
month or above upto Rs.3500/- per month shall be worked out by taking wages as
Rs.2500/ -per month only. The Act does not apply to certain establishments. The newly
set-up establishments are exempted for five years in certain circumstances. Some of
the State Governments have reduced the employment size from 20 to 10 for the
purpose of applicability of this Act

Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure for
resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal
and what are the requirements for laying off or retrenching the employees or closing
down the establishment. '

Industtial Employment (Standing Orders) Act 1946 :- It is applicable to all
establishinents employing 100 or more workmen (employment size reduced by some of
the States and Central Government to 50). The Act provides for laying down rules
governing the conditions of employment by the Employer on matters provided in the Act
and get the same certified by the designated Authority.
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1)

p)

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and employers. The Trade Unions registered under the Act have been
given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986 :- The Act prohibits employment
of children below 14 years of age in certain occupations and processes and provides
for regulation of employment of children in all other occupations and processes.
Employment of Child Labour is prohibited in Building and Construction Industry.

Inter-State Migrant workmen's (Regulation of Employment & Conditions of Service)
Act 1979 :- The Act is applicable to an establishment which employs 5 or more inter-
state migrant workmen through an intermediary (who has recruited workmen in one
state for employment in the establishment situated in another state). The Inter-State
migrant workmen, in an establishment to which this Act becomes applicable, are
required to be provided certain facilities such as housing, medical aid, traveling
expenses from home upto the establishment and back, etc.

The Building and Other Construction workers (Regulation of Employment
and Conditions of Service) Act 1996 and the Cess Act of 1996 :- All the establishments
who carry on any building or other construction work and employs 10 or more
workers are covered under this Act. All such establishments are required to pay cess at
the rate not exceeding 2% of the cost of construction as may be modified by the
Government. The Employer of the establishment is required to provide safety measures
at the Building or construction work and other welfare measures, such as Canteens,
First-Aid facilities, Ambulance, Housing accommodations for workers near the work
place etc. The Employer to whom the Act applies has to obtain a registration certificate
from the Registering Officer appointed by the Government.

Factories Act 1948 :- The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing 10 persons
or more with aid of power or 20 or more persons without the aid of power engaged in
manufacturing process.
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SECTION 4

CONTRACT DATA
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CONTRACT DATA

Clause Reference
With respect to
section 3
Ttems marked “N/A” do not apply in this contract.
1. TheEmployer s [CLL.L]
Hlatne i Liviuilivii i amn i S g
P71 711, N COR R

Name of Employer’s Representative — Municipal Commissioner, MMC.,

2. The Engineer is Executive Engineer, MMC

3. Deleted

4, The Defects Liability Period is 365 days from the date of completion. [CL 1. 1&35]

5 The Start Date shall be same as the day for the date of issue of the Notice to [CLLL]
proceed with the work.

6.  The Intended Completion Date for the whole of the Works is 18 months after start of work

with the following milestones: [CL 1.1,17&28]
Milestone dates: ' [C1.2.2&49.1]
Physical works to be completed. ...... Months Period from the start date
Milestonelie e Months
Milestone2 i.e ... Months
Milestone3ie. e Months
7. The Site is located at [Cl.1.1] .
8. The name and identification number of the Contract is: [CL1.1]

9.The work consists of Civil Work, Water Supply and Sanitary and Electrification
Work the work shall inter alia, include the following ,as specified or as directed:
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10.

11
12.
13.

14.

13

16.

17.

18.

19.

20.

21,

22,
23.

(A) Building Works

Site clearance; setting-out and layout of Building including soil testing and
all aspects of quality assurance of various components of the works;
rectification of the defects in the completed works during the Defects
Liability Period; submission of "As-built" drawings and any other related
documents; and other item of work as may be required to be carried out for
completing the works in accordance with the drawings and provisions of the
contract to ensure safety. '

(B) Other Items
Any other items as required to fulfill all contractual obligations as per the

Bid documents.
The following documents also form part of the Contract:

The law which applies to the Contract is the law of Union of India
The language of the Contract documents is English
Limit of subcontracting 50% of the Initial Contract Price

The Schedule of Other Contractors
" As per Annex.-II to Section I

The Schedule of Key Personnel

The minimum insurance cover for physical property, injury and death

is for the contract price valid till Defect Liability Period of the Project.

Site investigation report.
The Site Possession Dates shall be
Deleted
Deleted _
The period for submission of the programme for approval of Engineer
shall be 21 days from the issue of Letter of Acceptance.
The period between programme updates shall be 60 days.
The amount to be withheld for late submission of an updated
programme shall be Rs. 5.00 Lakh.

24. Deleted

2.

The currency of the Contract is Indian Rupees.
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Clause Reference
With respect to

section 3

[CL 1.‘1]

[CL2309)]
[CL.3.1]
[CL3.1]
[CL7.1]
[CL8]
[CL9]
[CL13]
[CL14]
[C1.21]

[C1.27.1]

[C1.27.3]
[C1.27.3]

[Cl. 46]




Clause Reference
with respect
to section 3

26. The formula (¢) for adjustment of prices are: | [CL47]
R = Value of work as defined in Clause 42.1 of Conditions of Contract

Adjustment for cement component

(i) Price adjustment for increase or decrease in the cost of cement

procured by the contractor shall be paid in accordance with the
following formula:

V.= 0.85xP./100xRx(C;—C0)/Co
V., = increase or decrease in the cost of work during the month under consideration
due to changes in rates for cement.

C, = The all India wholesale price index for cement on 28 days
preceding the date of opening of Bids as published by the
Ministry of Industrial Development, Government of India,
New Delhi.

C; = The all India average wholesale price index for cement for the
month under consideration as published by Ministry of
Industrial Development, Government of India, New Delhi

P, = Percentage of cement component of the work

Adjustment for steel component

(ii) Price adjustment for increase or decrease in the cost of steel procured by
the Contractor shall be paid in accordance with the following
formula:

Vs= 0.85xPs/100xRx(Si — So)/So
V, = Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for steel
S, = The all India wholesale price index for steel (Bars and Rods) on
28 days preceding the date of opening of Bids as published by the
Ministry of Industrial Development, Government of India,
New Delhi '

Si = The all India average wholesale price index for steel (Bars and
Rods) for the month under consideration as published by
Ministry of Industrial Development, New Delhi

P, = Percentage of steel component of the work

Note : For the application of this clause, index of Bars and Rods has
been chosen to represent steel group.



Clause Reference with
respect to section 3

Adjustment of labour component

(iii) Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance
with the following formula:

V,=0.85xP, /100xRx(L; - Lo )/Lo

V, = Increase or decrease in the cost of work during the month
under consideration due to changes in rates for local

labour.
L, = The consumer price index for industrial workers for the state on 28 days

preceding the date of opening of Bids, as published
by labour bureau, Ministry of Labour, Government of India.
L; = The consumer price index for industrial workers for the state
under consideration as published by labour bureau, Ministry of Labour, Government
of India. -
L,= Percentage of labour component of the work.

Adjustment of Other materials Component

(iv) Price adjustment for increase or decrease in cost of local materials other than cement, steel,
bitumen and POL procured by the contractor shall be paid in accordance with the
following formula:

Va =0.85xP., /100xRx(M; - M, )/M,

V,, = Increase or decrease in the cost of work during the month
under consideration due to changes in rates for local
materials other than cement, steel, bitumen and POL.

M, = The all India wholesale price index (all commodities) on
28 days preceding the date of opening of Bids, as published
by the Ministry of Industrial Development, Government of India, New Delhi.

M, = The all India wholesale price index (all commodities) for
the month under consideration as published by Ministry of
Industrial Development, Government of India, New Delhi.

P, = Percentage of local material component (other than cement,

steel, bitumen and POL) of the work.

Adjustment for Bricks component

(v) Price adjustment for increase or decrease in the cost of Bricks procured by the
Contractor shall be paid in accordance with the following formula:

Vp= 0.85xP5/100xRx(B; — Bo)/Bo

V; = Increase or decrease in the cost of work during the month under

consideration due to changes in the rates for Bricks.

B, = The all India wholesale price index for Bricks (Bricks & Tiles)
on 28 days preceding the date of opening of Bids as published
by the Ministry of Industrial Development, Government of
India, New Delhi

Bi = The all India average wholesale price index for Bricks (Bricks
& Tiles) for the month under consideration as published by
Ministry of Industrial Development, New Delhi

Pp = Percentage of Bricks component of the work.
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. Clause reference
with respect
to Section 3

The following percentages will govern the price adjustment for
the entire contract

1. Cement—Pc 10%
2, Steel — P 15%
3. Bricks — Py 10 %
4. Other materials — Pp, 30 %
5. Labour 35%
Total 100 %

27. The proportion of payments retained (retention money) shall be 9%

from each bill subject to a maximum of 8% of final contract price. [C1.48]
28. Amount of liquidated damages for For Whole of work [C149]
delay in completion of works (1/2000)™ of the Initial

" Contract Price, rounded
off to the nearest
Thousand, per day.

For sectional

completion (wherever
specified, in item 5 of
Contract Data!(l/200)th
of initial contract price,
rounded off to the
nearest thousand per day.

10 per cent of the Initial [Cl.49]
Contract Price rounded
off to the nearest

29. Maximum limit of liquidated damages for
delay in completion of work.

thousand.
30 Amount of Bonus for early completion 1 per cent of the Initial
of whole of the works Contract Price (part of a [C150]

month to be excluded),
rounded off to the
nearest thousand, per

month.
31. Maximum limit of bonus for early 6 per cent of the [C150]
Completion of work Contract Price rounded
off to the nearsst
' thousand.
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Clause reference
with respect to

Section 3
- : [C1.51&52]
32. The amounts of the advance payment are:
Nature of Advance " ~ Amount (Rs.) Conditions to be
e o ' fulfilled
i. Mobilization 10% of the Contract On submission of un-
; conditional Bank Guarantee, (t0
price be drawn before the end of 20%

of Contract period). The
contractor may furnish four
bank guarantees of 2.5% each,
valid for full period.

) ) After  equipment s
ii. Equipment 90% for new and 50% of brought to site (provided

depreciated value for the Engineer is satisfied
old equipment. Total that the equipment is

amount will be subject required for performance of
to a maximum of 5% of the contract) and

; on
the Contract price. submission of
unconditional Bank
Guarantee for amount of
advance.
33.  Repayment of advance payment for mobilization and equipment:

The advance loan shall be repaid with percentage deductions from the
interim payments certified by the Engineer under the Contract. Deductions
shall commence in the next Interim Payment Certificate following that in
which the total of all such payments to the Contractor has reached not less
than 20 per cent of the Contract Price or 6 (Six) months from the date of
payment of first installment of advance, whichever period concludes earlier,
and shall be made at the rate of 20 per cent of the amounts of all Interim
Payment Certificates until such time as the loan has been repaid, always
provided that the loan shall be completely repaid prior to the expiry of the
original time for completion pursuant to Clauses 17 and 28 (COC).

34.  Deleted.

35. The Securities shall be for the following minimum amounts equivalent
as a percentage of the Contract Price:

Performance Security for 2 per cent of contract price plus Rs.

.................. (to be decided after evaluation of the bid) as additional
security in terms of ITB Clause 29.5.
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36.

3%

38.

39.

40.

Clause reference
with respect
to Section 3

The standard form of Performance Security acceptable to the Employer
shall be an unconditional Bank Guarantee of the type as presented in
Section 8 of the Bidding Documents.

The Schedule of Operating and Maintenance Manuals N/A [CL 58]

The date by which "as-built" drawings (in scale as directed) in 2 sets are [CL. 58]
required is within 28 days of issue of certificate of completion of whole

or section of the work, as the case may be.

The amount to be withheld for failing to supply "as built" drawings by [CL 58]
the date required is Rs.10.00 Lacs’

The following events shall also be fundamental breach of contract: [CL592]
"The Contractor has contravened Sub-clause 7.1 and Clause 9 of GCC."

The percentage to apply to the value of the work not completed [CL 60]
representing the Employer's additional cost for completing the Works
shall be 20 per cent.

68




SECTION 5
TECHNICAL SPECIFICATION
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SECTION 6
FORM OF BID
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FORM OF BID

Description of the Works:

BID
To

Address

1. We offer to execute the Works described above and remedy any defects therein in
conformity with the conditions of Contract, specification, drawings, Bill of Quantities and

Addenda for the sum(s) of

( )

2. We undertake, if our Bid is accepted, to commence the Works as soon as is reason-
ably possible after the receipt of the Engineer's notice to commence, and to com-
plete the whole of the Works comprised in the Contract within the time stated in the
document.

3. We agree to abide by this Bid for the period of * days from the date fixed for
receiving the same, and it shall remain binding upon us and may be accepted at any
time before the expiration of that period.

4 Unless and until a formal Agreement is prepared and executed this Bid, together
with your written acceptance thereof, shall constitute a binding contract between
us.

5. We understand that you are not bound to accept the lowest or any tender you may

receive.
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Dated this day of

Signature in the capacity of
duly authorized to sign bids for arid on behalf of

(in block capitals or typed)

Address

Witness

Address

Occupation
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SECTION 7
BILL OF QUANTITIES
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10.

BILL OF QUANTITIES
Preamble

The Bill of Quantities shall be read in conjunction with the Instructions to Bidders,
Conditions of Contract, Technical Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and are
given to provide a common basis for bidding. The basis of payment will be the
actual quantities of work ordered and carried out, as measured by the Contractor
and verified by the Engineer and valued at the rates and prices tendered in the priced
Bill of Quantities, where applicable, and otherwise at such rates and prices as the
Engineer may fix within the terms of the Contract.

The rates and prices tendered in the priced Bill of Quantities shall, except in so far as
it is otherwise provided under the Contract, include all constructional plant, labour,
supervision, materials, erection, maintenance, insurance, profit, taxes and duties,
together with all general risks, liabilities and obligations set out or implied in the
Contract.

The rates and prices shall be quoted entirely in Indian Currency.

A rate or price shall be entered against each item in the Bill of Quantities, whether
quantities are stated or not. The cost of Items against which the Contractor has
failed to enter a rate or price shall be deemed to be covered by other rates and prices
entered in the Bill of Quantities.

The whole cost of complying with the provisions of the Contract shall be included
in the items provided in the priced Bill of Quantities, and where no Items are pro
vided the cost shall be deemed to be distributed among the rates and prices entered
for the related Items of Work.

General directions and descriptions of work and materials are not necessarily
repeated or summarized in the Bill of Quantities. References to the relevant sections
of the contract documentation shall be made before entering rates or prices against
each item in the Bill of Quantities.

The method of measurement of completed work for payment shall be in accordance
with the specification for Building Works published by URBAN
DEVELOPMENT AND HOUSING DEPARTMENT, Jharkhand.

Errors will be corrected by the Employer for any arithmetic errors pursuant to Clause
29 of the Instructions to Bidders.

Rock is defined as all materials which, in the opinion of the Engineer, require
blasting, or the use of metal wedges and sledgehammers, or the use of compressed
air drilling for its removal, and which cannot be extracted by ripping with a tractor of
at least 150 kw. with a single rear mounted heavy duty ripper.

Y
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Note : BOQ is available online on the website http:/jharkhandtenders.gov.in . Bidder shall fill BOQ
as per instruction given in addendum to Instructions to Bidders. _
% Column should be deleted while uploading for tender.
Municipal Commissioner
Medininagar Municipal Corporation

essesssseusessRTRsRTRRIREERRRIRORRIL

Note :-

1. Ttem for which no rate or price has been entered in, will not be paid fot by the
5 Emp]oyer' when executed and shall be deemed covered by the other rates and
prices in the bill of quantities (Refer : ITB Clause 13.2 and GCC Clause 43.3).
2. Unit rates and prices shall be quoted by the bidder in Indian tupee [ITB Clause
14.1). :

3 Where there is a discrepancy between the rate in figures and words the rates in
words will govern.[ITB Clause 27.1(a)]

4, Whete there is discrepaney between the unit rate and the line item total resulting
from multiplying the unit rate by quantity, the unit rate quoted shall govern [ITB
Clause 27.1(b)]
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SECTION 8
SECURITIES AND OTHER FORMS

76



BID SECURITY (BANK GUARANTEE)

WHEREAS, i __[name of Bidder] (hereinafter called "the
Bidder") has submitted his Bid dated [date] for the construction of
[name of Contract hereinafter called "the Bid"].

KNOW ALL PEOPLE by these presents that We

[name of Bank] of [name of country] having our
registered office at (hereinafter called "the

Bank") are bound unto [name of Employer’s
Representative] (hereinafter

called "the Employer’s Representative") in the sum of * for which payment

well and truly to be made to the said Employer’s Representative the Bank itself, his
successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of ,20

THE CONDITIONS of this obligation are:

(1)  Ifafter Bid opening the Bidder withdraws his bid during the period of Bid validity
~ specified in the Form of Bid;

OR

()  If the Bidder having been notified to the acceptance of his bid by the Employer
during the period of Bid Validity:

(a) fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Bidders; or

© does not accept the correction of the Bid Price pursuant to Clause 27.

We undertake to pay to the Employer up to the above amount upon receipt of his
first written demand, without the Employer having to substantiate his demand, provided
that in his demand the Employer will note that the amount claimed by him is due to him
owing to the occuirence of one or any of the three conditions, specifying the occurred
condition or conditions.

7



This Guarantee will remain in force up to and including the date
** days after the deadline for submission of Bids as such deadline is
stated in the Instructions to Bidders or as it may be extended by the Employer, notice of
which extension(s) to the Bank is hereby waived. Any demand in respect of this guarantee
should reach the Bank not later than the above date.

DATE SIGNATURE

WITNESS SEAL

[Signature, name and address]

* The Bidder should insert the amount of the guarantee in words and figures denomi-

nated in Indian Rupees. This figure should be the same as shown in Clause 16.1 of
the Instructions to Bidders.

** 45 days after the end of the validity period of the Bid. Date should be inserted by
the Employer before the Bidding documents are issued.
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PERFORMANCE BANK GUARANTEE

To
[name of Employer’s Representative]
_[address of Employer’s Representative]
WHEREAS ; [name and address of Contractor]
(hereafter called "the Contractor") has undertaken, in pursuance of Contract No.
dated to execute [name of Contract and brief

description of Works] (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as
security for compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to giv'e the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you on behalf of the Contractor, up to a total of [amount of
guarantee]* (in words), such sum being payable in the types and
proportions of eurrencies in which the Contract Price is payable, and we undertake to pay you,
upon your first written demand and without cavil or argument, any sum or sums within the
limits of , , [amount of guarantee] as aforesaid without your
needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contract or of the Works to be performed there under or of any of the Contract documents which
may be made between your and the Contractor shall in any way release us from any liability
under this guarantee, and we hereby waive notice 6f any such change, addition or modification.

This guamntée shall be valid until 28 days from the date of expiry of the Defect Liabil-
ity Period.

Signature and Seal of the guarantor
Name of Bank

Address

Date
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* An amount shall be inserted by the Guarantor, representing the percentage the Contract
Price specified in the Contract including additional security for unbalanced Bids, if any and

denominated in Indian Rupees.
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BANK GUARANTEE FOR ADVAN CE PAYMENT

To
[tame of Employer’s Representative]
[address of  Employer’s Repteseritative]
[name of Contractor]
Gentlemen:

In accordance with the provisions of the Conditions of Contract, sub-clause 51.1 ("Advance
Payment") of the above-mentioned Contract, [name and address of Contractor] (herein after
called "the Contractor") shall deposit with [name of Employer’s Representative] a bank
guarantee to guarantee his proper and faithful performance under the said Clause of

the Contract in an amount of - [amount of Guarantee]*
[in words].
We, the [bank of financial institution], as instructed by the
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as
Surety merely, the payment to [natme of Employer’s Representative] on his first
demand without whatsoever right of obligation on our part and without his first claim to the
Contractor, in the amount not exceeding [amount of guarantee]*
[in words].

We further agree that no change or addition to or other modification of the terms of the
Contractor or Works to be performed there under or of any of the Contract documents which
may be made between [name of Employer’s Representative]
and the Contractor, shall in any way release us from any liability under this guarantee,
and we hereby waive notice of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance payment
under the Contract until [name of Employer’s Representative]
receives full repayment of the same amount from the Contractor.

Yours truly,
Signature and Seal :
Name of Bank / Financial Institution :
Address;
Date:

* An attiount shall be inserted by the Bank or Financial Institution répresenting the
amount of the Advance Payment, and denominated in Indian Rupees.
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Letter of Acceptance
(Letter head paper of the Employer’s Representative)

(Date)

To
(Name and address of the Contractor)

Dear Sirs,

This is to notify you that your Bid dated for execution of the
(name of the contract and identification
number, as given in the Instructions to Bidders) for the Contract Price of Rupees

( ) (amount in words and
figures), as corrected and modified in accordance with the Instructions to Bidders' is hereby
accepted by our agency.

You are hereby requested to furnish Performance Security, in the form detailed in Para 34.1

of ITB for an amount equivalent to Rs. within 21 days of the
receipt of this letter of acceptance valid up to 28 days from the date of expiry of defects
Liability Period i.e. up to and sign the contract,

failing which action as stated in Para 34.3 of ITB will be taken.
Yours faithfully,
Authorized Signature

Name and title of Signatory
(Employer’s Representative)

1. Delete "corrected and" or "and modified" if only one of these actions applies. Delete
as corrected and modified in accordance with the Instructions to Bidders, if corrections
or modifications have not been affected.
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Issue of Notice to proceed with the work
(Letter head of the Employer’s Representative)

(Date)

To
(Name and address of the Contractor)

Dear Sirs,
Pursuant to your furnishing the requisite security as stipulated
and signing of the Contract for the construction of

in ITB Clause 34.1

Bid Price of Rs.

You are hereby instructed to proceed with the execution of the said works in accor-

dance with the contract documents.

Yours faithfully,

(Signature, name and titte of Employer’s
Representative)
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Agreement Form

Agreement

This agreement, made the 01/2025-26 day of 645 between
(name and address of Employer) [hereinafter called "the

Employer] and
(name and address of contractor) hereinafter called "the Contractor" of the other part.

Whereas the Employer is desirous that the Contractor execute

(name and identification number of Contract) (hereinafter called "the Works") and the
Employer has accepted the Bid by the Contractor for the execution and completion of such
Works and the remedying of any defects therein , at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH as follows :

L In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to and they
shall be deemed to form and be read and construed as part of this Agreement.

2 In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the Works and remedy any defects therein in conformity in all aspects with the
provisions of the contract.

3 The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying the defects wherein Contract Price
or such other sum as may become payable under the provisions of the Contract at the times
and in the manner prescribed by the Contract.

4, The following documents shall be deemed to form and be ready and construed as
part of this Agreement viz.

(i) Letter of Acceptance

(i) Notice to proceed with the works;

(iii) Contractor's Bid

(iv) Condition of Contract: General and Special

(v) Contract Data

(vi) Additional condition

(vii) Drawings

(viii) Bill of Quantities and

(iX) Any other documents listed in the Contract Data as forming part of the Contract.
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In witnessed whereof the patties there to have caused this Agreement to be executed

the day and year first before written.

The Common Seal of
hereunto affixed in the presence of :

__was

Signed, Sealed and Delivered by the said

in the presence of:

Binding Sighature of Employer’s Representative

Binding Signature of Contractor
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UNDERTAKING

L the undersigned do hereby undertake that our firm M/s
agree to abide by this bid for a period
days for the date fixed for receiving the same and it shall be binding on us and may be accepted at any
time before the expiration of that period.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

DATE
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SECTION 9
DRAWINGS
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SECTION 10
DOCUMENTS TO BE FURNISHED BY BIDDER
Refer to Addendum to ITB
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JUA=2A
(For BCD Jharkhand $BD based Contract)

Name of the

work

Tender Ref.
No.

........................................

aeee

Name of the

Procurement
Officer

........................................

Sl.No.

Name and address of responsive bidders in technical evaluation

Name and address of the nonresponsive bidders Reason for their non-

responsiveness

89

Signature of the tender approving authority




J93—2B

(For BCD Jharkhand SBD based Contract)

Name of the

work

Tender Ref.
No.

...........................................

Name of the

Procurement
Officer

............................................

SL.No.

Name and address of the successful bidder

In financial evaluation

Amount of award of work

S1.No.

Name and address of the unsuccessful bidders

Reason for unsuccessful bid

Signature of the tender approving authority

Note:- In case of any ambiguity in terms and Conditions, the provisions
mentioned in sankalp no. 2146(s) dated 09.09.2020 of Road Construction
Department, Jharkhand, Ranchi and Order Memo No. 120 dt. 03.10.23

of Information Technology and e-Governance Department, Government

of Jharkhand shall be applicable. ( Copy Attached)
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2. (iii) Mobilization Advance & Ta H - g

™ S T, FRETE TeR % waed we—3211(s) f&o 05062018 BRI Standerd
Bidding Document @ f&@-51.1 of Section-3 (Conditions of Contract) ¥ P daive foar
™ -
“The Employcr shall make advance payment to the Contractor of the amounts stated in
the Contract Data by the date stated in the Confract Data, againsl provision by the Contractor of
an Unconditional Bank Guarantee in & fonn and by & bank acceptable. o the employer in
amounts and currencies equal to the advance payment. The guarantee shall remain effective until
the advance payment has been repaid. But the amount of guerantee shall be progressively
reduced by the amounts repaid by the Contracior. Interest will be charged @ 10% quarterly

compounded,
The interest will be charged with the installment of recovery of mobilization advance.”
Mobilization Advance @ ®eg & wa Fwfor R g1 FUET T TR (Rt
Mobilization Advance T interest ¥ & (7u Rfor e @1 Haw—a214(s) fR=Tie—05.06.2018,

wﬁrm}a’sﬁmmmmﬁwﬁa%m%ﬂaﬁvﬁtm
(@) mobilimﬁmadvmuﬁqﬁﬁtﬂm#ﬂ?ﬁﬂhﬁwmﬁmﬁ!ﬁﬁﬂﬁ

Wﬁ'ﬁﬂﬁ%CmmDmmmtﬁmmmmﬁBmﬂpmmadmﬁgﬁw

T AL B
z.(mwmmmﬁmmﬁﬂ/#sﬂmgﬁaﬁﬁuﬁiﬁémmﬁm

rd RrrT & oft @ B T §E W W e e
(a) e R HfaReE A g e ¥

D T

m:mﬁmmtﬁwmmaﬁmm%mm%ﬂ
WMWMMMWW(M,M.

=N /= R/ Rermeng 3 Ry B o)
SRETS [OGATS g SRIFER

a"""‘p
dfem,
_ gy fmtoy 3,

HvE
- Tofiof / Rifr-06—33 / 2007(eiw—1) — )] 4é [S fie - 99.131%1 T e
R — s, e TEOTeE, e, W B @ o 3 AT aim A
mdhﬁalm@atﬁmﬁm(ﬂﬂ)mwmhm. 3 Lo
TywE Gl ol | : P
S
# Wi,

gy famfor fawm,
HRATE, T

94



mzmwmm/mwm/ GdEE B,
Jd /wh oA s, T frfoy faamn /o fafor ﬁm/mmﬁm/wﬁ

ﬁm/ﬁumwﬁﬂﬁrﬁqm/ﬁﬁw / geA Rer
mﬂﬁﬂqﬁmﬂ/@ﬁﬁnwrmﬁﬂﬂﬁwﬂwmw %gﬁﬁa:p
AP
&0

: wha,

fomfor frT,

gRave, ¥ |

o aofiofin RRE-0s-33/2o0rere-) <1L1Y b($) B 29109 b’“ L
M:—mmﬂm(ﬁmﬂ.mﬁ,ﬁmm‘rwwmmn

|
| &o\,f

wey famfop fam,
s, O |

e qofiofto/Afm-0s-3 /20076 Y 6 Oliid 09109 \n—ou..,,
nﬁfﬁﬁ:—mmﬁmﬂmmr—ﬁ.wﬁﬂh ,mﬁa’rwm

uﬁé—-ﬁa{&mﬁl)ﬁmw#— &, v i e, aRaETe, 7 T

v jharkhand.govinfroad T% upload FXA B e . g J"p

. oy

~

wq For fRer
. e, el

95




TS AR
. g _Frfor _
AT WAoo /TTH—Telo-55,/ 10 (@S-01)-389.9 (3e0) o= of o 3

PwiaT W,
e fmfor T
Far §,
e afyg,
e Fmfor g,
foe - e-Procurement Portal (jharklmndlenders.gov.in)_ % Tender Fee Ud Earnest
Money Deposit (EMD) & 3iegd JTar ® ae W)
HENIg, ‘

mﬁmwﬁnﬁﬁmﬂmé-mmm.m,ﬁﬁaﬁ
aRU-120 RA®-031023 B §W FRES A He-Procurement  Portal
(jharkhandtenders.gov.in) # Tender Fee Ud Eamest Money Deposit (EMD) & AT
R dafhrg F2Y §@ Standard Operating Procedure (sor) forfar fn T 2, ford
161023 ¥ W e e ¥ R weE Tender Fee TAT EMD @1 A Offline
vefy ¥ e T8 gl
T TS UF Standard Operating Procedure (SOP) 2 oramfi o
@m%%MWMMMMGWWWﬁMHﬁ
I PO Y SO oA W T gfRaa far amwi

P 39 Wt yta < |
0~ TR |
(_.\n_-"l-'\
A ﬁwfwg%:%a
iz 2399 (F) 3, Rie- 06110133

umﬁ:—muﬂa.mﬁwmm,m.m/wm

30— AU | RERUEIE
affvgan 9.

wam ft {

w_.?%:—ﬂ 3, Rig— 6 6+10033
qﬁ%ﬁ—wﬁumﬁmmﬂ.m,ﬁ Frer Ee

Tl |

afra “&Wa%

g Pmfor fem

T4

§ ——— i £

Scanned with CamScanner

96




Ve

e e 8 et T
eave drer, gul, -4
ey

ot Sy

fi¥q: e-Procirement Portal uhurkhnndtehdcu.gw.!nl ¥ Tender Pee T Earnest
Maeney Deposit (EMD) @ aifrenda T Wi ¥

Wm%m%mmmﬁﬁﬁﬂmwﬁmﬁ!ﬁﬁ
uﬁuhmﬁﬁmmﬂégﬁﬁmﬁmﬁmaﬂpwocme$umﬁﬁm
omincnzﬁfﬁmmmmmﬁﬁﬂmﬁ%ﬁmﬂﬁwaﬁaﬁwmﬁ
au?mwﬁm—mﬁuwW/WﬁfamaﬁWﬁﬁaﬁmﬁm.
ﬁﬁmﬁﬁi%mmwmﬂﬁwﬁﬁmmﬁﬁmm
mmﬁﬁmﬁwﬁmﬁfmmmaﬁﬁmﬂﬂ—w“mﬁ
@ B

a.mmﬁma@wmﬁmﬂw#ﬁw*m
- 1244 RIE-30.12:2009 BN frfaar & amiEw @ fyures ¥4 e-Procurement
Wmunepormwﬁwahnimmpomﬁwﬁﬁﬁmﬁmﬁurraa
ﬁmmm%tmwﬁﬁmm%ummmﬁm‘mmﬁmm‘m(mc)
mccpﬂlcqﬂwaﬁmfafﬁmﬁmw%nﬁmfmwwc,maﬁmﬂdmﬁm

3.aﬁm$mﬁﬂsmmﬁmﬁ%ﬂ??ﬁmﬂﬁaﬁ{&ﬁﬁmﬁﬁm
Wm%mﬂﬁﬁmmmﬁwﬁma@ﬁwmome
ﬂﬁﬁlmi%!W‘?iWmedcheemEmeatMoncyDeposit(mm
%uia‘ﬁmDmnomincquﬁa’sgmmmmﬁimmwtgonum
-renderSyslcmiﬁm'{mmuﬁrré m,mqﬁmsﬁqﬂmaﬂﬁq@g;
wmmthmmwmﬁﬁmnmmﬁmﬁmﬁmmaﬁmmm
mmgim:vaﬁwe&ﬂzm‘#mmmontine
Tenderwﬁ'n$Gﬁaiﬂmihoﬂﬁnew1ﬂﬁ“ﬂﬁﬂﬁﬁg.ﬁ fan sl
ﬁaﬂﬂ‘ronﬁncmml

4 ¥ Irgeddd T arg @ & [ Online Tender o] ¥ Tender Fee T
Eunmmﬂoﬂnewﬁﬁwmw—mﬂwmwmﬂ
wmﬁﬁr@mﬁmﬁéﬂqﬂ'«ﬁu\fﬁ@é—nﬁuﬁmﬂﬂﬁmmm

%&*@\M

Scanned with CamScanner

1}

97




s

Feltdwd U&H Payment Gateway frgRm fem ma § | State Bank of India kil
Poayment Cateway Integration &1 Frd R Tﬂ 2 T g § B # State Bank of India
ZR1 Common Collection Pooling Account aen T &1 T el
jharkhandtenders.gov.in W fAfreErn A Tender Fee (R EMD affremd W HE
YT AT TR W 'ﬂ“{}" HRAE online AR 'i\, a1 @

5. U@ fpargas HEU: JAP-IT, Nodal Agency, NIC, Jharkhand. Unit o
Payment Gateway Integrator, SBF &N frar o T B wh wwrd wr
Rl /el / Prdorerdi & Sodn B U@ Standard Operating Procedure
(SoP) W R 1

s.mﬁmﬂuﬁﬁimsmz.zmaﬁﬁ&ms("')ﬂﬁmam%%
eﬁommmmtqﬁdiﬁtﬁﬁﬁﬂmﬁimqﬁﬁﬁﬁaﬁwﬁﬂ
M/ﬁumﬁﬁiﬁﬁamsﬁaﬁﬁuﬁﬁemwmma%mmmm
mﬂlmwmﬂmmﬁﬁmmmﬁﬁmﬁm
ﬁuﬂ/m/wﬁﬁﬁa‘sﬂmﬁﬁmﬂﬁﬁt

7. u8 v e 16102023 ¥ @ #rft| g@ R & T Tender Fee T
Pl

EMD &1 T offline Y& 1 wiwrd & €| (,555
<z
\
ST~ | AN
' W;m%aﬁu
amim— 120 I, Reie-03- 102023

sRRif— e Fues FEe, Ja-omdod / s1o, Nic, T B el

v ward g A fﬂ‘?o/?d!v

smiw—- 120 A, Reie—- 03:10. 2022
ﬁmﬁmmmm/mm/mg.@amw
W@mﬁmﬁﬁal s o
\\N‘%&@(
. AR & A
amiE— 12-0 I, Rerw- 0218- 2023

Scanned with CamScanner

98




GOVERNMENT OF JHARKHAND
Information Technology & e-Governance Denartment

Standard Operating Procedure

A. B tandard Op erating Procedure for Online Collection of Tender Fee and
Earnest Monéy Deposit through jharkhandtenders.gov in

1. The State Government hercby defines Standard Operating Procedure
(SoP) and reporting of the receipt of Tender Fee, Earnest Money Deposit
on submission of bids through the e-procurcment portal of Government
of Jharkhand i.c. https:/ /iharkha ndtenders.gov.in.

2. Electronic receipt of Tender Fee has been successfully tested by NIC
through State Bank of India payment gateway. Now it has been decided
to introduce electronic receipt of Cost of Tender Paper and Earnest
Money Deposit (Bid Sccurity) on submission of bids using paymcnt
gateway of designated banks i.¢., SBI for all Government Departments,
State PSUs, Statutory Corporations, Autonontous Bodies and Local
Bodics etc. as per ANNEXURE-1 within State. The process outlines as
wéll a8 decounting and reporting structure is indicated below:

(a) It will be carried out through a single banking transaction by the

2 bidder for multiple payments like Tender Fee and Earnest Money
r Deposit as applicable.
’ {b) Various payment modes like Internet banking/NEFT/ RTGS of

Designated Banks and their Aggregator Banks as well can be
accessed by the intending bidders.

{c) Reporting and accounting of the e-receipts will be made from a single
source.

(d) Credit of receipts into the Government accounts and to the
designated Bank account of the participaling Tender Inviting
Authority (TIA) indicated in (b) above would be faster.

3. Only those bidders who successfully remit 't.hcir Cost of Tender

Paper/Tender Fee and Earnest Moncy Deposit while submission of

bids would be eligible to participate in the tender/bid process. The

bidders with pending or failure payment status shall not be able to

submit their bid. Tender inviting authority, Nodal Agency, JAP-IT, NIC,

Jharkhand Unit and the designated Banks shall not be held responsible

for such pendency oF failure. ’::\M
& i Page1of8
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4, Banking arrangement:

{a) Designated Banks (SBI) payment gateway has been integrated with
c-Procurement portal of Government of Jharkhand (http://
Jjharkhandtenders.gov.in) '

(b) The Designated Banks participating in electronic recelpt,
accounting and reporting of Cost of Tender Paper/Tender Fee
and Earnest Money Deposit on submission of bids will nominate a
Focal Point Branch called ¢-FPB al SBI, Project Building Branch who
is authorized to collect and collate all ¢-Receipts. Branch will act as
the Receiving branch and Focal Point Branch notwithstanding the
fact that the bidder might have debited his account at any of the
bank's branches while making paymen:

5. Procedures of bid submission using electronic payment of tender
paper cost and EMD by bidder:
(a) Log on to e-Procurement Portal: The bidders have to log onto the
Jharkhand e-Procurement portal (https://jharkhandtenders.gov.inj
using his/her digital signature certificate and then search and then
select the required active tender [rom the “Search Active Tender”
option. Now, submit button can be clicked against the sclected
tender so that it comes to the “My Tenders” section.
(b) Uploading of Prequalification/Technical/Financial bid: The
bidders have to upload the required prequalification/
Technical/Financial bid, as mentioned in the bidding document.
(c) Electronic payment of tender paper cost/Tender Fee and EMD:
Then the bidders have to select and submil the bank name as
available in the payment options
i. A bidder shall make electronic payment using his/her internet
banking enabled account with designated Banks or their
aggregator banks.

ii. A bidder having account in other Banks can make payment
using NEFT/RTGS facility of designated Banks.

i,  Online NEFT/RTGS payment using internct banking of the
bank in which the bidder holds his account by adding the

\Q?" 6;\\5\90’7 Page20of8
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account number as mentivned in the challan as an interbark

beneficiary, Alternatively, Bidder can pay the challan through
his Bank using NEFT/RTGS. -

(@) Bid submlssion: Only after receipt of intimation at the e-
Procurement portal regarding sticcessful transaction by bidder the
system will activate the ‘Frecze Bid Submission® button to cu_r_wiudc
the bid submission process.

{c} System génerated dcknowledgement recelpt for successful bid
submission: System will generate an acknowledgement receipt for
suceesshul bid submission. The bidder should make a note of ‘Bid
ID' generated in the acknowledgement reccipt for tracking their bid
status.

6. Settlement and Refund of Cost of Tender Paper/Tender Fee:

{a) Cost of Tender Paper: [n respect of Government reccipts on account
of Cost of Tender Paper, the c-Procurement portal shall generate 2
MIS for Nodal Agency, JAP-IT. The MIS will contain an abstract of
the cost of tender paper and reference 16 Bid Identification
Number. The Nodal department will advise SBI to generate Bank-
wise-head-wise challans separately for Cost of Tender Paper from
¢-GRAS portal and instruct the designated Bank to remit the money
to the State Government account under different receipt heads. In
respect of the cost of tender paper reccived through the e-
procurenicnt portal, the remittance to the Cyber Treasury account
will be made in the respective receipt head of the Government
Decpartment.

{b) Similarly, in casc of State PSU/ Autonomous bodies and Local
Bodies, etc. of the State Government, the cost of Tender Paper, the
¢-Procurement portal shall generate a MIS for the Nodal Agency,
JAP-IT. The MIS shall contain the abstract of the cost of Tender
Paper collected with reference to the BID Id number. The Nodal
Agency, JAP-IT shall advise bank to generate ?hullami and instruct
designated bank to remit the maney 10 the registered Bank Account
of the concerned Stale PSU/ Autonomous bodies and Local Bodics,

elc. of the State Government.
{c) Bank will refund (in case the Tender Inviting Authority (TIA) issues

such instructions) the tender fee to the bidder, in casc the tender is
= page3of8
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Scanned with CamScanner

e e s

101




Government al [Markhand - Difice Memotandum (¢ hmr.lml . A
cancelled belore opening of Bid as per direction reccive

through e-Procurement system.
(d) Bank-end Transaction Matrix of Electronic receipt of Cost of Tender
Paper and Enrnest Money Deposit on submission of bids is enclosed

d from TIA

in the Annexure -l
7. Settlement and Refund of Earnest Money Deposit on submission of
bids: /

{a) The Bank will remit the Earnest Money Deposit on cancellation of
bids to respective bidder’s accounts as per direction received from
TIA through e-procurement system. /

(b} The Bank will remit the Earnest Money Deposit of unsuccessful
bidders to respective bidder's accounts as per direction received from
TIA through ¢-procurement system. -

(c) The Bank will remit the Earnest Money Deposit to the bank
account of successful bidders on submission of Performance Bank
Guarantee by him/her as per direction received from TIA through -
procurement system.

8. Forfeiture of EMD:

Forfeiture of Earnest Money Deposit on submission of bid of defaulting

bidder as per the conditions mentioned in the respective tender.

a. In case the EMD on submission of Bid is forfeited, the e-
Procurement portal will direct the bank Lo transfer the EMD
value from the Colleztion Pooling account to the registered
account of Tender Inviting Auihority.

i. In case of Government Departments, it will be credited
through the ¢-GRAS portal to the authorized
Government account.,

ii. In case of the State PSU/ Autonomous bodies and Local
Bodies, ete. of the Stale Qovernment, it will be credited

to respective bank account.

9. Role of the Banks:
{a) Make necessary provision/ customizations at their end to enable the

provision for online payments/ refunds.
(b) Provide necessary real-time message Lo bidders regarding successful

or unsuccessful transactions during online payment processes and

“&‘@\s\m\? Pagedof 8
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[¢) E-Procurement system will provide a web service for payment

gateway (PG} provider to pull the enerypted refund and settlement
details in XML file against a day.

(f) Similarly, payment gatéway (PG) provider will provide a web service
to pull the refund and settlerent status against a particular day.

{g) e-Procurement system will update the status accordingly in the
reconciliation report.

11. Role of Natlonal Informatics Centre, Jharkhand Unit:
{a) Customize e-Procurement software and web-pages of Government of

Jharkhand [hups:][jharkhundtcndcrs.gov.in) to enable the
provision for electronic payment.

(b} The NIC will modify/ rectify the errors in electronic data relating to
the Chart of Account.

(¢} NIC will provide an interface to organizations to download the
électronic receipt data,

{d) Enable 4utomatic generation of daily XML files from e-Procurement
system and ensure delivery of the same to the authorized Banks for
cnabling automatic refund/settiement of funds.

(e} NIC shall enable the e-Procurement portal to generate MIS as
required for the Nodal Agency, JAP-IT in order to make remittance
of tender paper cost to the State Government account using the e-
GRAS Portal and other fees.

12. Role of Cyber Treasury:

(a) The cost of the tender paper deposited by the Bank using the e-GRAS
Portal will be accounted for by the Cyber Treasury and it shall
submit the accounts to A.G (Jharkhand) as per the established
process.

(b} The Cyber Treasury will provide MIS as required to the Department
of Finance, Government of Jharkhand for information & record of
the electronic remittances made to the State Government account
by designated Bank.

13. Redressal of Pubilé gricvances:

{a) The Nodal Agency, JAP-IT, National {nformatics Centrz, Jharkhand
Unit and the State Bank of India will have an effective process for
dealing with, public complaint for ¢-Receipt related matters, [n case,
any mistake is détected by any of the stakeholders in reporting of

6‘?\\‘5\ PageGof8
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redirect them to e-Procurement website with nccc.-xsmy transaction

reference details enabling them to submit their bids.

(c) The bank shall ensure transfer of funds from the collection pooling
account to the Government Head/Current account of PSUs/ULBs
ete. within the next bank working day as per the directions penerated
from ¢-Procurement portal.

(d) Bank should provide timely reports and reference details to NIC,
Jharkhand Unit & Nodal Agency, JAP-IT enabling them to carry out
their role.

(¢} Refund of amount to bidders as per the XML file provided by e-
Procurement system on the next bank working day from the date of
generation of the XML file and also provide a confirmation to NIC on
the same.

10. Role of Nodal Agency, JAP-IT :

(a) Communicate requirements of Government Dcpartmcntsf State
PSUs/ Autonomous Bodies/ ULBs online payment requirements to
JAP-IT/ National Informatics Centre/ the authorized Banks for
mapping/ customization.

(b) On every working day, the Nodal Agency, JAP-IT shall generate MIS
from the e-Procurement portal to ascertain the tender paper cost
received in the e-Tendering process separately bank-wise for the
Government Department and the PSUs/ULBs. The nodal Agency,
JAP-IT shall advise bank to generate separate online challans from
the e-GRAS portal available and issue instruction to the bank for
remittance of the receipt to the State Government account using the
NEFT/RTGS option as available on ¢-GRAS portal.

(c) Nodal Agency, JAP-IT shall monitor the progress of e-Tendering by
different Government departments/ State PSUs/ Autonomous
Bodies/ ULBs ctc. through un MIS. Nodnl Agency, JAP-IT shall
monitor and send monthly progress reports o the Information
Technology & e-Governance Department, Government  of
Jharkhand.

(d) The ¢-Procurement system will generate a consolidated refund &
scttlement XML file at the end of the day.

o
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receipt of tender paper cost /EMD, cither suomoto or on being
brought to its notice, the Nodal Agency, JAP-IT, National Informatics
Centre, Jharkhand unit, Cyber Treasury and the State Bank of India
will promptly take sieps for rectification. The ¢-Focal Point Branch
of the participating Banks, National Informatics Centre, Jharkhand
Unit, the Nodal Agency, JAP-IT will notify the details of the Help Desk
for resolution of any dispute regarding e-Receipt.
14. Applicubility and modification of existing rules/ orders:

The modalitics prescribed in this Standard Operating procedure (SoP)

for downloading of tender paper, submission and rejection of bid,

acceptance of Bids as well as refund and forfeiture of carncst deposit

will be applicable for clectronic submission of bids through ¢-

procurement portal.

15. This issues with the approval of Competent Authority.

%
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Signature Not \

Digitally signed b i
Date: 2026.05.12 14:5
Location: Jharkhan
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NDRA KUMAR

720 IST
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