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Tender Notice No.- ……………        Lot no. -  ….. GIDA / SBD 

 

 

 

 

 

 

 

SECTOR-7, GIDA, GORAKHPUR 

BIDDING DOCUMENT 

FOR 

CONSTRUCTION OF ROAD  

 & BUILDING 

 

Office Of Chief Executive Officer, GIDA, Gorakhpur 

 

 

Name of Work:- Construction of 60 M wide Road, Drain & Culverts in Sector-25, GIDA, 

Gorakhpur. 

Place of Work:-Gida, Gorakhpur. 

Estimated Cost:- Rs. 910.76 Lacs   Earnest Money : Rs. 18.22 Lacs 
(Excluding GST) 

Name of  Contractor:- ………………………………………………………..... 
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STANDARD BIDDING DOCUMENT 

PROCUREMENT OF CIVIL WORKS 

 
                               PART II: FORMS 

 

 

 

 

 

 

 

 

 
 

                                                               GOVERNMENT OF INDIA 
 

MINISTRY OF SURFACE TRANSPORT 

DEPARTMENT OF 

ROAD TRANSPORT & HIGHWAY 
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GOVERNMENT OF UP 

_____________________________________________PROJECT 

AGREEMENT NO._______________________ 

NATIONAL COMPETITIVE BIDDING 

(CIVIL WORKS) 

 

NAME OF WORK            :  

 

 
PERIOD OF SALE OF        : 

BIDDING DOCUMENT  

 

TIME AND DATE OF PRE : 

BID CONFERENCE  

  

LAST DATE AND TIME :            

FOR RECEIPT OF BIDS  

 

TIME AND DATE OF  : 

OPENING TECHNICAL 

BID 

 

TIME AND DATE OF       :     

OPENING FINANCIAL  

BID  

 

PLACE OF OPENING : 

BID 

OFFICER INVITING BID : 
 

 

 

 

 
 

 

 
 

 

 

 

 

 

 

Construction of 60 M wide Road, Drain & Culverts in Sector-25, 

GIDA, Gorakhpur. 
 

 

DATE: 04.05.2026 TO 26.05.2026. at .3.00 Hours Noon (Online) 

 

 

DATE 22.05.2026 TIME:  4:30  Hours Noon (Online) 

 

 

DATE..26.05.2026  at 3:00  Hours Evening at the office of the 

Chief Executive Officer, Sector-7, GIDA, Gorakhpur 

 

DATE 26.05.2026  TIME:  4:00  Hours Noon (Online) 
 

 

 

 

 

TO BE ANNOUNCED 

 

 

 

Office of the Chief Executive Officer, Sector-7, GIDA, 

Gorakhpur. 
 

The  Chief Executive Officer, Sector-7, GIDA, Gorakhpur  on 

behalf of Governor of U.P. 

 

*should be the same as for the deadline for receipt of bids or promptly 

thereafter 
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Office Of Chief Executive Officer ,GIDA, Gorakhpur 

 

fu;e ,oa “krsZ%& 

1) fufonknkrk }kjk fufonk ewY; dh /kujkf”k mijksDr rkfydk ds dkye&*05* ds vuqlkj ,oa /kjksgj /kujkf”k mijksDr 

rkfydk ds dkye&*04* ds vuqlkj bZ&Vs.Mj iksVZy ds ek/;e ls ;w0ih0 bZ&Vsa.Mj vku ykbZu ds [kkrsa esa tek dh 

tk;sxh] ;fn fufonknkrk }kjk bZ&fufonk iksVZy ds ek/;e ls fufonk ewY; ,oa /kjksgj /kujkf”k dk Hkqxrku ugh fd;k 

tkrk gSa rks fufonk ij fopkj ugh fd;k tk;sxkA mDr ds vfrfjDr vU; dksbZ fodYi Lohdkj ugh fd;k tk;sxkA 

fufonk ewY; /kujkf”k dh okilh  ugh dh tk;sxhA 

 2) izR;sd fcMlZ dks fufonk njksa dh oS/krk ds lEcU/k esa tks fd fufonk izLrqr djus dh vfUre frfFk ls 120 fnu rd 

gksxh] uku&T;wfMfl;y LVkEi isij viyksM djuk gksxkA 

3) ITB Dykt 4-4 ch ds vuqlkj fufonk ds lkFk fn;s x;s lHkh izi= ds lR;rk ,oa lwpuk ds lEcU/k esa :0 100-00 ds 

ukWu T;wfMf'k;y LVSEi isij ij 'kiFk izek.k&i= ewy :i esa **eq[; dk;Zikyd vf/kdkjh xhMk xksj[kiqj** dks 

lEcksf/kr djrs gq, fufonk dh vfUre frfFk ds iwoZ ,oa fufonk vkea=.k frfFk ds i”pkr~ fuxZr uksVjkbTM ewy :i ls 

vkuykbZu viyksM djuk vfuok;Z gSA 
i) ,sls fufonknkrk ftldk lxk&lEcU/kh (defined as first blood relations, and their spouses) tSlk fd [k.Mh; 

ys[kkf/kdkjh@voj vfHk;Urk@lgk;d vfHk;Urk@lgk;d izcU/kd@izcU/kd@ofj’B izcU/kd ds in ij vklhu gksxsa] 

dks dk;Z djus dh vuqefr iznku ugha dh tk;sxhA fufonknkrk dks bl lEcU/k esa uke rFkk in lfgr dk;Zdkjh 

fj”rsnkjksa dk “kiFk&i= izLrqr djuk vfuok;Z gksxk] tksfd xhMk esa dk;Zjr gSA  

ii)  ,sls jktif=r vfHk;Urk@vf/kdkjh ftudk jkT; ljdkj vFkok dsUnz ljdkj dh lsok ls nks o’kZ lsokfuo`Rr iw.kZ ugha 

gq, gS] dks dk;Z djus dh vuqefr fcuk jkT; ljdkj@dsUnz ljdkj dh vuqefr ugha nh tk;sxhA ;fn dksbZ 

lsokfuo`Rr vfHk;Urk@vf/kdkjh fcuk ljdkj dh vuqefr ds dk;Z djrs gq;s ik;s tk;sxsa] rks laKku esa vkrs gh mudh 

fufonk rqjUr fujLr dj nh tk;sxhA  
iii)  dksbZ Hkh fufonknkrk tks LVsV ckj dkmafly esa iathdr̀ gS] mUgsa fufonk izfØ;k esa Hkkx ysus dh vuqefr ugha nh 

tk;sxhA  
4)  izR;sd fcMlZ dks :0 100@& ds uku&T;wfMfl;y LVkEi isij ds “kiFk&i= ij lHkh lwpuk¡, fu/kkZfjr izi=ksa ij 

vkWu&ykbZu viyksM djuk vfuok;Z gS] ftlls fd fufonknkrk dh fcM~l dSisflVh ¼dk;Z djus dh 

fufonk&{kerk½@ijh{k.k@vk¡dfyr gkss ldsa%& 
i)  izR;sd fufonk ds lkFk fufonknkrk dks lHkh lwpuk¡,@izi= fu/kkZfjr izk:i tSls&Vh&4¼pfj= izek.k i=½]Vh&5 

¼gSfl;r izek.k i=½ dh lR;kfir Nk;kizfr ,oa Vh&6 ¼'kiFk i=½ ewy :Ik ls fu/kkZfjr izk:i ij ¼fufonk vkea=.k 

frfFk ds i”pkr~ fuxZr 100@& ds uku&T;wfMfl;y LVkEi isij uksVjkbTM gksuk½ izR;sd fufonk ds lkFk] “kk0la0 

2572@23&7&2014&176 ¼lkekU;½@06Vh0lh0 fnukad 23 flrEcj 2014 ds Øe esa viyksM djuk vfuok;Z gSA 

ii) fufonk esa layXu leLr 'kiFk i= :0 100@& ds uku&T;wfMf'k;y LVkEi isij ij uksVjkbTM gksuk vfuok;Z gSA  

iii) yksd fuekZ.k foHkkx ds “kklukns”k la[;k 836@23&7&17&176¼lk0½@06 fnukad 08 twu 2017 dks fcUnq la[;k 2 ds 

vuqlkj VsUMj@dk;Z esa ikjnf”kZrk ,oa lwfprk ykus rFkk ekfQ;ka xfrfof/k;ksa ,oa xq.Mk rRoksa ij jksd yxkus ,oa 

ekfQ;k xfrfof/k;ksa] xSaxsLVj ,oa xq.Mk xfrfof/k;ksa esa layXu gks mls Bsdk ugha fn;k tk;sxkA tks O;fDr laxfBr 

vijk/kksa vFkok vlkekftd xfrfof/k;ksa esa layXu gksa mls Hkh Bsdk ugha fn;k tk;sxkA ,sls O;fDr;ksa dk Bsdk izfØ;k esa 

Hkkx ysuk Hkh izfrcaf/kr gksxk lkFk gh mls Hkh Bsdk ugha fn;k tk;sxkA tks O;fDr laxfBr vijk/kksa vFkok vlkekftd 

xfrfof/k;ksa esa layXu gks mls Hkh Bsdk ugha fn;k tk;sxkA ,sls O;fDr;ksa dk Bsdk izfØ;k esa Hkkx ysuk Hkh izfrcfU/kr 

gksxk lkFk gh tks Bsdsnkj iwoZ esa yks0fu0fo0 vFkok jkT; ljdkj ;k fdlh vU; foHkkx esa CySdfyLVs~M Js.kh esa vkrs 

gSa oks Hkh Bsds esa Hkkx ugha ys ldsxsa vkSj mUgs dksbZ Hkh Bsdk Lohd`r ugha fd;k tk;sxkA Bsdsnkj }kjk bl lEcU/k esa 

fufonk ds lkFk 'kiFk i= ¼uksVjh ,QhMsfoV½ izLrqr djuk gksxkA 
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5) fufonknkrk }kjk mDr dk;Z ds lkis{k izHkkoh yksd fuekZ.k foHkkx ds fcfMax MkD;wesaV ,l0ch0Mh0 ds izkfo/kkuksa ds 

vuqlkj larks"ktud :i ls iw.kZ fd;s x;s dk;Z dk fu/kkZfjr vuqHko izek.k i= layXu djuk vfuok;Z gksxkA 

6) fufonknkrk }kjk mDr dk;Z ds lkis{k izHkkoh yksd fuekZ.k foHkkx ds fcfMax MkD;wesaV ,l0ch0Mh0 ds izkfo/kkuksa ds 

vuqlkj fu/kkZfjr vkSlr okf"kZd VuZ vksoj dk izek.k i= ¼UDIN ds lkFk½ cSysUl “khV ,oa foxr 05 o"kksZa dk 

vkbZ0Vh0vkj0 rFkk uohure oS/k pfj= izek.k&i=] gSfl;r izek.k i=] Je foHkkx esa iathdj.k] iSu dkMZ rFkk 

th0,l0Vh0 dk iathdj.k EPF o ESI dh izekf.kr Nk;k izfr layXu djuk vfuok;Z gSA  

7) fufonknkrk }kjk de jsV vafdr djus ij fu;ekuqlkj fu/kkZfjr frfFk ds vUrxZr fu;ekuqlkj ijQkesZaUl flD;ksfjVh 

tek djus ds i”pkr gh vuqcU/k dh dk;Zokgh dh tk;sxhA vU;Fkk dh fLFkfr esa tekur /kujkf”k tCr djrs gq;s 

vfxze dk;Zokgh dk vf/kdkj eq[; dk;Zikyd vf/kdkjh] xhMk esa fufgr gksxk rFkk tek dh x;h ijQkesZUl 

flD;ksfjVh larks’ktud <ax ls dk;Z iw.kZ djus ds mijkUr voeqDr dh tk;sxhA  

8) fufonk dh njsa Li’V :i ls “kCnksa rFkk vadksa esa fu/kkZfjr LFkku ij vafdr gksus pkfg,A ,d@leLr fufonk dks 

Lohdkj o vLohdkj djus dk vf/kdkj eq[; dk;Zikyd vf/kdkjh] xhMk esa fufgr gksxkA 

9½ fufonk Lohd̀fr ds i”pkr fufonk dk;Z dh dk;kZns”k vkns”k izkfIr ds 10 fnu ds vUnj leLr vkSipkfjdrk,a iw.kZ 

djrs gq;s fu/kkZfjr LVSEi isij ij vuqcU/k lEikfnr djkuk vfuok;Z gS vU;Fkk foyEc ds fy, :0 1000 izfrfnu 

vFkZn.M ns; gksxk ftldh vf/kdre lhek 45 fnu gksxh rFkk fu;r le; ds vUnj vuqca/k ds laca/k esa leLr 

dk;Zokgh iw.kZ djuk vfuok;Z gS vU;Fkk Lohd`fr i= dh oS/krk Lor% lekIr gks tk;sxhA  

10) fuekZ.k dk;Z iw.kZ gksus ds i”pkr 24 ekg ds vUnj dk;Z esa fdlh izdkj dh deha ik;s tkus ij deha dks nwj djuk 

Bsdsnkj@QeZ dh iw.kZ ftEesnkjh gksxhA vU;Fkk dh fLFkfr esa /kjksgj /kujkf”k tCr dj yh tk;sxhA 

11) Bsdsnkj }kjk fu/kkZfjr le; ls dk;Z iw.kZ u fd;s tkus dh n”kk esa foyEc dk dkj.k n”kkZrs gq;s larks’ktud mRrj 

nsus ij le; o`f} vFkok lUrks’ktud dkj.k u gksus ij vuqca/k dh /kujkf”k ij 1 izfr”kr vFkok mlls vf/kd n.M 

“kqYd yxkrs gq;s le; o`f} Lohd`r djus dk vf/kdkj eq[; dk;Zikyd vf/kdkjh xhMk esa fufgr gksxkA  

12)  vO;ogkfjd njsa fdlh Hkh n”kk esa ekU; ugha gksaxhA 

13) Bsdsnkj }kjk djk;s x;s ekudksa ds vuqlkj dk;ksZa dk le;&le; ij Hkqxrku fd;k tk;sxk ,oa iwoZ xfBr rduhdh 

tkap lfefr vFkok xq.koŸkk tk¡p FkMZ ikVhZ dh laLrqfr ds i”pkr gh vfUre Hkqxrku dh dk;Zokgh dh tk;sxhA 

14) fufonknkrk }kjk layXu izi= tkap ds le; vFkok ckn esa vlR; ik;k tkrk gS rks lEcfU/kr QeZ@Bsdsnkj ds 

f[kykQ vfHk;ksx iathdr̀ djkrs gq, /kjksgj /kujkf”k tCr dj fufonkdkj dks CySd fyLV fd;s tkus dh dk;Zokgh dh 

tk;sxhA 

15) bZ&fufonk esa okWfNr izi=ksa dk viyksM fd;k tkuk vfuok;Z gSA viyksM fd;s x;s izi=ksa dk gh ijh{k.k fd;k 

tk;sxkA i`Fkd ls dksbZ izi= vuqeU; ugha gksxkA  

16) fdlh Hkh fookn dh n”kk esa eq[; dk;Zikyd vf/kdkjh xhMk dk fu.kZ; vfUre o ekU; gksxkA 

17) (i) th0,l0Vh0 ,oa vU; djksa dh ns;rk fu;ekuqlkj fufonknkrk dh gksxhA 

      ii) fufonknkrk lEiw.kZ vko”;d izpfyr njksa ds n`f’Vxr fufonk dh njksa dks dksfV djuk lqfuf”pr djsaxsA 

iii) vuqca/k xBu ds le; Bsdsnkj dks vfrfjDr ijQkeZsal xkj.Vh izeq[k lfpo] m0iz0 “kklu yksd fuekZ.k  vuqHkkx&7 

y[kuÅ ds “kklnukns”k 692@23&7&2024 fnukad 9&8&2024 ds vuqlkj ns;   gksxhA 

18) gkWVfeDl IykUV ls djk;s tkus okys fcVqfeu dk;Z@lhesUV dadzhV ds dk;ksZ gsrq vkj0,e0lh0  IykUV] vU; e'khujh 

dk LokfeRo vFkok yhTk ,xzhesUV gksuk vfuok;Z gSA   

19) vU; fu;e o “krsZa xhMk@yksd fuekZ.k foHkkx ds vuq:i gksxha ftUgsa fdlh Hkh dk;Z fnol esa xhMk vfHk;U=.k 

vuqHkkx esa ns[kh o tkuh tk ldrh gSaA 

20½ fufonk dh rduhdh vgZrk ds fy;s Bsdsnkj dk EPF o ESI ds iathdj.k vfuok;Z gksxkA 

 

 

eq[; dk;Zikyd vf/kdkjh] 

   xhMk xksj[kiqj 
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5  

Information to Bidders 
 

 The state of Uttar Pradesh is geographically fourth largest State of India and the most populous 
State. The Gorakhpur Industrial Development Authority (hence in after called “GIDA”) executes the 
construction, improvement, strengthening and maintenance of roads, RCC Drains and RCC Culverts 
and Building. The responsibility of construction of buildings sanctioned under budgetary provisions of 
GIDA. 

 

1. Bids (Two bid system – (a) technical bid and (b) financial bid) are invited on behalf of Governor of Uttar 
Pradesh from eligible contractors registered with any State Goverment / Central Goverment 
Departments in category A.undertakings for works on :- 

Percentage Rate Basis     

(Relevant box should be tick marked) 

For - 

Name of Work       As per NIT 

The estimated cost of work is 

(A) Cost of Works -     Rs910.76  lacs 

 (Excluding GST) 
 

2. Agreement shall be drawn with the successful tenderer on prescribed Form of Bid as per the bid 
document which is also available on website http://etender.up.nic.in/www.gidagkp.in Bidders shall 
quote his rates as per various terms and conditions ofthe said form which will be part of the agreement. 

3. The time allowed for carrying out the work will be 12 Months from the date of start as defined in 
schedule „F' or from the first date of handing over of the site, whichever is later, in accordance with the 
phasing, if any, indicated in the bid documents. 

4. Composite Tenders 

Only one agency is fixed i.e. the main contractor who is responsible for executing the entire work. The 
Engineer-in-charge of the major component of the work calls bids for the composite work. The cost of 
bid document (if any) and Earnest Money is fixed with respect to the combined estimated cost put to 
tender for the composite bid.  

The eligible tenderers quote rates for various items of major as well as minor components of work. The 
lowest tenderer is decided based on quoted rates in respect of all the schedules attached in tender 
documents. It is obligatory on the part of the main contractor to sign the tender documents for all the 
components.    

5. The site for the work is available. How everif the building work is to start after dismantling of any existing 
structure, the same is within the scope of work. 

6. The Architectural and Structural drawings shall be made available in phased manner as per requirement 
and approved program of completion submitted by the contractor after award of the work. 

7. The bid document consisting of plans, specifications, the schedule of quantities of various types of items 
to be executed and the set of terms and conditions of the contract to be complied with other necessary 
documents. Bid document is available on the Web Site http://etender.up.nic.in/www.gidagkp.in. 

8. After submission of the bid the contractor can re-submit revised bid any number of times but before last 
time and date of submission of tender as notified. 
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9. While submitting the revised bid, contractor can revise the rate of one or more item(s) any number of 
times (he need not re-enter rate of all the components) but before last time and date of submission of 
tender as notified. 

10. Joint ventures/Consortium and special purpose vehicles are not accepted. The executed works should 
be in the sole name of firm/bidder and the works executed in joint ventures, consortium or special 
purpose vehicles shall not be accepted.  

11. Bids invited in Two Bid System 

(a) When bids are invited in two bid system, following steps are followed : 

a. Entire bid document related to Eligibility Criteria, Technical bid and Financial bid are uploaded. 

b. Stage-I: documents uploaded by the contractors related with Eligibility Criteria are opened first and 
after evaluation of bids the name of eligible contractors are approved by competent authority. 

c. Stage-II: stage-II deals with financial bid which is to be open of only those contractors who qualified in 
Stage-I.   

12. Bidders who fulfill the following requirements shall be eligible to apply. The minimum period of 48 hours 
shall be provided for opening of financial bid.   

 (a). Should have satisfactorily completed the following works in last 05 (Five) years ending previous day 
of last date of submission of bid. For this purpose, cost of work shall mean gross value of the 
completed work including cost of material supplied by the Government/client but excluding those 
supplied free of cost.This should be certified by an officer not below the rank of Executive 
Engineer/Project Manager or equivalent. 
 
Experience shall be considered as per Addendum/Amendments to I.T.B. clause 4.5 A (b) 

 

               Experience in successful completing or substantially completing at least one 

contract of highway (road and/or bridge work)/airport runway of at least 40% of the 

value of proposed contract within the last five years 

 

(b) At the time of uploading of bid, the bidder shall have also to upload Scanned copy 
of an affidavit on Non-Judicial Stamp as under: 

 

“I/We undertake and confirm that eligible similar works(s) has/have not been got executed through 

another contractor on back to back basis. Further that, if such a violation comes to the notice of 

Department, then I/we shall be debarred for bidding in GIDA in future forever. Also, if such a 

violation comes to the notice of Department before date of start of work, the Employer shall be free 

to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee.”(Annexure-1) 

(c ) The bidder should have had average annual financial turn over (gross) on construction works 
during the last five Consecutive years ending 31st March (last closing Financial year). 
Bidder should have average annual turnover worth minimum 40% of the estimated cost.(Scanned copy of 
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 Certificate from Charted Accountant to be uploaded).(Annexure-2) 

(d) The bidder should not have incurred any loss (profit after tax should be positive) in more than two 
years during the last five consecutive years ending 31st March  (Scanned copy of certificate along 
with details of profit after tax taken from audited balance sheets and certified by the Charted 
Accountant to be uploaded). 
(Annexure-2) 

(e) The applicant should demonstrate that he has access to, or has available, liquid assets (aggregate 
of working capital, cash in hand and uncommitted bank guarantees) and/or credit facilities of not 
less than 10% of the value of the contract/contracts applied for certified by the Bankers (Not more 
than 3 months old) (Construction cash flow may be taken as 10% of the estimated value of 
contract/contracts)(Annexure-3). 
 

 

(f) The contractor shall submit an undertaking that the bidder will be able to invest a minimum cash 
upto 25% of contract value of work, during implementation of work (Annexure-4). 
 

 

(g) The audited balance sheets for the last five years should be submitted, which must demonstrate 
the soundness of the Applicant‟s financial position, showing long term profitability including an 
estimated financial projection for the next two years. If necessary, the Employer will make enquiries 
with the applicant‟s bankers. 
 

 

(h) Litigation History 
The Applicant should provide accurate information on any litigation or arbitration resulting from 
contracts completed or under execution by him over the last five years. A consistent history of 
awards against the Applicant or any partner of a joint venture may result in failure of the applicant. 
 

 (i) Bid Capacity 
The Bidding capacity of the contractor should be equal to or more than the estimated 
cost of the work put to tender. The bidding capacity shall be worked out by the 
following formula: 
 
Bidding Capacity={[AxNxM]-B} 

Where  

A = Maximum value of civil engineering works executed in any one year during 

the last five years (updated to the price level of the last year at the rate of 10 

percent a year) taking into account the completed as well as works in 

progress.  

N = Number of years prescribed for completion of the works for which bids are 

invited (period up to 6 months to be taken as half-year and more than 6 

months as one year).  

M = M is taken 2.0 

B = Value, at the current price level, of existing commitments and on-going 

works to be completed during the next 1.5 years (period of completion of the 

works for which bids are invited).  
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Note:  
1- The value of executed works shall be brought to current costing level by 

enhancing the actual value of work done at simple rate of 10% per annum; 

(updated to the price level of the last year at the rate of 10 percent a year). 

2- The detailed calculation sheet for working out value of B shall be given in 

Qualification Information Section. 

3- The bid capacity shall be calculated as per Annexure-8. 

 

   

13. The bid submitted shall become invalid in the following cases: 

(i) The bidders does not upload all the documents (including GST registration) as stipulated in 
the bid document. 

(ii) If a tenderer quotes nil rates against each item in item rate tender or does not quote any 
percentage above/below on the total amount of the tender.   

(iii) If any required form attached with this bid is not duly filled. 

14. The eligible bidder shall quote percentage below/above/at par of major as well as minor components of 
the work. 

 (a)  Applicable for Item rate tenders only: 

   In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender containing 
percentage below/above the rates quoted is liable to be rejected. Rates quoted by the contractor in item rate 
tender in figures and words shall be accurately filled in so that there is no discrepancy in the rates written in figures and 
words. However, if a discrepancy is found, the rates which correspond with the amount worked out by the contractor 
shall unless otherwise proved be taken as correct. If the amount of an item is not worked out by the contractor or it 
does not correspond with the rates written either in figures or in words, then the rates quoted by the contractor in words 
shall be taken as correct. Where the rates quoted by the contractor in figures and in words tally, but the amount is not 
worked out correctly, the rates quoted by the contractor will unless otherwise proved be taken as correct and not the 
amount. In event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), and amount blank, it 
will be presumed that the contractor has included the cost of this/these item(s) in other items and rate for such item(s) 
will be considered as zero and work will be required to be executed accordingly. 

However, if a tender quotes nil rates against each item in item rate tender, the tender shall be treated as invalid and will 
not be considered as lowest tender and earnest money deposited shall be forfeited. The rate(s) must be quoted in 
decimal coinage. Amounts must be quoted in full rupees by ignoring fifty paisa and considering more than fifty paisa as 
rupee one. 

(b) Applicable for Percentage Rate Tender only: 

In case of Percentage Rate Tenders, contractor shall fill up the usual printed form, stating at what percentage 
below/above (in figures as well as in words) the total estimated cost given in Schedule of Quantities at Schedule-A, he 
will be willing to execute the work. In case of Percentage Rate Tenders only percentage quoted shall be considered. 
Any tender containing item rates is liable to be rejected. Percentage quoted by the contractor in percentage rate tender 
shall be accurately filled in figures and words, so that there is no discrepancy.In PercentageRate Tender, the tender 
shall quote percentage below/above (in figures as well as in words) at which he will be willing to execute the work. He 
shall also 

work out the total amount of his offer and the same should be written in figures as well as in words in such a way that 
no interpolation is possible. In case of figures, the word „Rs.‟ should be written before the figure of rupees and word „P‟ 
after the decimal figures, e.g. „Rs. 2.15P and in case of words, the word „Rupees‟ should precede and the word „Paisa‟ 
should be written at the end. 
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The tender submitted shall be treated as invalid if the tender, which propose any alteration in the work 
specified in the said form of invitation to tender, or in the time allowed for carrying out the work, or which 
contain any other conditions of any sort including conditional rebates, will be summarily rejected. 

17.  Certificate of Financial Turn Over: At the time of submission of bid, biddermay upload affidavit/ 
certificate from CA mentioning Financial Turn Over of last 05 years or for the period as specified in the 
bid document duly certified by the chartered accountant.  There is no need to upload entire voluminous 
balance sheet. 

18.     List of documents to be filled in by the bidders, scanned and uploaded within the period of bid 
submission: 

i. Letter of transmittal. 

ii. Copy of UTR No. for EMD through gateway(as perAnnexure-5). 

iii. GST registration certificate, if already obtained by the bidder.        

If the bidder has not obtained GST registration in the State in which the work is to be taken up, then in such 
case the bidder shall upload following undertaking with the bid document:         

“If work is awarded to me, I/We shall obtain GST registration certificate of the State, in which work is to be 
taken up within one month from date of receipt of award letter or before release of any payment by GIDA, 
whichever is earlier, failing which I/We shall be responsible for any delay in payments which will be due 
towards me/us on account of the work executed and/or for any action taken by GIDA or GST department in 
this regard”. (as per Annexure-6) 

iv. List of eligible similar nature of works completed during the last three years previous day to last date of submission 
of bid (If private works are shown in support of eligibility, certified copy of the tax deducted at source 
certificate (TDS) shall be submitted along with the experience certificate and the TDS amount shall tally with 
the actual amount of work done). (as per Annexure-7) 

v. Qualification information.  

vi. Permanent Account Number (PAN) as issued by the Income tax department. 

vii. Bidder‟s Bidding Capacity duly certified by the Contractor himself (as per Annexure-8). 

19. Contractor has to deploy required Plant and machinery on the project. Minimum number of plant and 
machinery to be deployed by him is indicated in this tender document. In case the contractor fails to deploy 
the plant and machinery whenever required and as per the direction of the Engineer-in-charge, he (Engineer-
in-charge) shall be at a liberty to get the same deployed at the risk and cost of the contractor. 

20. Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves 
before submitting their bids as to the nature of the ground and sub-soil (so far as is practicable), the form and 
nature of the site, the means of access to the site, the accommodation they may require and in general shall 
themselves obtain all necessary information as to risks, contingencies and other circumstances which may 
influence or affect their bid. A bidder shall be deemed to have full knowledge of the site whether he inspects it 
or not and no extra charge consequent on any misunderstanding or otherwise shall be allowed. The bidders 
shall be responsible for arranging and maintaining at his own cost all materials, tools & plants, water, 
electricity access, facilities for workers and all other services required for executing the work unless otherwise 
specifically provided for in the contract documents. Submission of a bid by a bidders implies that he has read 
this notice and all other contract documents and has made himself aware of the scope and specifications of 
the work to be done and of conditions and rates at which stores, tools and plant, etc. will be issued to him by 
the Government and local conditions and other factors having a bearing on the execution of the work. 

21. The competent authority on behalf of the Governor of Uttar Pradesh does not bind itself to accept the lowest 
or any other bid and reserves to itself the authority to reject any or all the bids received without assigning any 
reason. All bids in which any of the prescribed condition is not fulfilled or any condition including that of 
conditional rebate is put forth by the bidder shall be summarily rejected. 
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22. Any other document as specified in Eligibility Criteria.    

23. Canvassing whether directly or indirectly, in connection with the bidder is strictly prohibited and the bids 
submitted by the contractors who resort to canvassing will be liable to rejection. 

24. The competent authority on behalf of Government of Uttar Pradesh reserves to himself the right of accepting 
the whole or any part of the bid and the bidders shall be bound to perform the same at the rate quoted. 

25. The contractor shall not be permitted to bid for works in the GIDA responsible for award and execution of 
contracts, in which his near relative is posted as Divisional Accountant or as an officer in any capacity 
between the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate 
the names of persons who are working with him in any capacity or are subsequently employed by him and 
who are near relatives to any gazette officer in the Gorakhpur Industrial Development Authority (GIDA). Any 
breach of this condition by the contractor would render his bid liable for rejection or resigning of the contract, 
the moment any such matter is established.   

  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative 
duties in an Engineering Department of the Government of Uttar Pradesh is allowed to work as a contractor 
for a period of two year after his retirement from Government service, without the previous permission of the 
Government of Uttar Pradesh in writing. This contract is liable to be cancelled if either the contractor or any of 
his employees is found any time to be such a person who had not obtained the permission of the Government 
of Uttar Pradesh as afore said before submission of the tender or engagement in the contractor's service. 

26. The bids for the work shall remain open for acceptance for a period of 120 days from the date of opening of 
bids.For validity of tender stamp paper shall have to be deposited with the tender stating “The tender for the 

work …as per NIT is valid for 120 days from last date of bid due date i.e.………..”.(as per Annexure-1). 

  In case of forfeiture of earnest money of the lowest bidder, the bidder shall not be allowed to 
participate in rebidding process of the same work. 

27. This notice inviting bid shall form a part of the contract document. The successful bidder /contractor, on 
acceptance of his bid by the Accepting Authority shall within 10 days and then after 10 days, with penalty @ 
Rs 1000/- per day up to 45 days from the stipulated date of Acceptance letter of the work, sign the contract 
consisting of: 

            Agreement Form(as per the required stamp duty on Annexure-11). 

i. The Notice Inviting bid, all the documents including additional conditions, specifications and drawings, if 
any, forming part of the bid as uploaded at the time of invitation of bid and the rates quoted online at the 
time of submission of bid and acceptance thereof together with any correspondence leading thereto. 

ii. Form of Bid as applicable amended and corrected up to last date of submission of online tender. 

29. For Composite bids: - 

29.1 The Chief Executive Officer, GIDA in-charge of the major component will call bids for the composite 
work. The cost of bid document and Earnest Money will be fixed with respect to the combined estimated 
cost put to tender for the composite bid. 

29.2 The bid document will include following three components: 

Part A: NIT, Form of Bid duly executed on a non judicial stamp paper including schedule A to F for the 
major component of thework, Standard General Conditions of Contract for Building Works of GIDA as 
amended/modifiedup to date of bid uploading. 

PartB: General / specific conditions, specifications and schedule of quantities applicable to major 
component of the work. 

Part C: Senior Manager (Civil) in-charge of major component shall also be competent authority under 
clause 2 and clause 5 as mentioned in schedule A to F for major components.  

29.3  After acceptance of the bid by competent authority, the Senior Manager (Civil) in- charge of major 
component of the work shall issue letter of award on behalf of the CEO, GIDA. After the work is 
awarded, the main contractor will have to enter into one agreement with Senior Manager (Civil), in- 
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 charge of major component and has also to sign two or more copies of agreement depending upon 
number of Senior Manager (Civil)in-charge of major &minor components. One such signed set of 
agreement shall be handed over to Senior Manager (Civil) in-charge of major &minor component.Entire 
work under the scope of composite tender including major and all minor components shall be executed 
under one agreement. 

31. The contractor whose bid is accepted, will be required to furnish performance Security (10% on 40 lacs 
and then after 5% on rest amount) of the bid amount plus the additional security for unbalanced bids as 
per GO no. 622/23-12-2012 audit/08TC Dt 08/06/2012 within the period specified in Schedule F. This 
Performance security shall be in the form of Bank Guarantee from any scheduled bank, Fixed Deposit 
Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with the 
prescribed form.  

 In case the contractor fails to deposit the said performance guarantee within the period as indicated in Schedule „F' 
including the extended period if any, the Earnest Money deposited by the contractor shall be forfeited automatically 
without any notice to the contractor. The earnest money deposited along with bid shall be returned after receiving the 
aforesaid performance guarantee. 

32. Running payment for the major component shall be made by Senior Manager (Civil) of major discipline 
to the main contractor. Running payment for minor components shall be made by the Engineer-in-
charge of the discipline of minor component directly to the main contractor. 

33. The composite work shall be treated as complete when all the components of the work are completed. 
The completion certificate of the composite work shall be recorded by Engineer-in-charge of major 
component after record of completion certificate of all other components. 

34. Final bill of whole work shall be finalized and paid by the Senior Manager (Civil)of major component. 
Engineer in charge of minor component will prepare and pass the final bill for their component of work 
and pass on the same to the Senior Manager (Civil)of major component for including in the final bill for 
composite contract. 

35.  The contractor shall have to submit the original MM-11 form as proof of royalty, he has already paid, be 
produced at time of every running bill in accordance to G.O. no. 115(1)/86-2020 dated 15-01-2020 for all 
the materials procured from the quarries, otherwise the suitable recovery from the running bills shall be 
affected. Any further amendment to above G.O. shall also be binding upon the contractor.  
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Addendum/Amendments to  I.T.B. 

 

 

Clause No. 4.5.A(a) This sub clause is replaced by the following 
Page 8 

Average annual turnover (defined as billing for works in progress and completed 

in all classes of civil engineering construction work only) over the last five years 

of 40% of the value of contract/contracts applied for. 

 

Clause No. 4.5.A(b) This sub clause is replaced by the following 
Page 8 

Experience in successful completing or substantially completing at least one 

contract of highway (road and/or bridge work)/airport runway of at least 40% of 

the value of proposed contract within the last five years. 

 

The works may have been executed by the Applicant as prime contractor or as a 

member of joint venture or approved sub contractor. As sub contractor, he 

should have acquired the experience of execution of all major items of works 

under the proposed contract. In case a project has been executed by a joint 

venture, weightage towards experience of the project would be given to each 

joint venture in proportion to their participation in the joint venture. 

Substantially completed works means those works which are at least 90% 

completed as on the date of submission (i.e. gross 

 
value of work done up to the last date of submission is 90% or more of the 

original contract price) and continuing satisfactorily. 
 

  For these a certificate from the Employer/Engineer not below the rank of an Executive Engineer or 

equivalent shall be submitted along with the application incorporating clearly the name of the work, Contract 

value, billing amount, date of commencement of works, satisfactory performance of the Contactor and any other 

relevant information. 
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INVITATION OF BID 

(IFB) 
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GOVERNMENT OF............................. 

............................................. PROJECT 

INVITATIONS FOR BIDS (IFB) 

NATIONAL COMPETITIVE BIDDING 

 

 

(PAGE REPLACED) 

 

 

 

 

 
Date: 

Bid No.: 

1 • The ..................................... invites bids for the construction of works detailed in the table. 

The bidders may submit bids for any or all of the following works. 

  TABLE  

Package Name of work Approximate value Bid security Cost of document  Period of 

No  of work (Rs.)  (Rs.)* (Rs.) completion 

1 2 3 4 5 6 
 

 

 

 

 

 
 

2. Bidding documents (and additional copies) may be purchased from the office of. 

…………….from ……….to…….., for a non-refundable fee (three sets) as indicated, in 

the form of cash or Demand Draft on any Scheduled bank payable at ................... in favour 

of …………….. Interested bidders may obtain further information at the same address. 

Bidding documents requested by mail will be dispatched by registered/speed post on 

payment of an extra amount of Rs........................................... The ............................. will 

not be held responsible for the postal delay if any, in the delivery of the documents or 

non-receipt of the same. 

3. Bids must be accompanied by security of the amount specified for the work in the table, 

payable at............ and drawn in favour of .............................. Bid security will have to be 

in any one of the forms as specified in the bidding document and shall have to be valid 

for 45 days beyond the validity of the bid. 

4. Bids must be delivered to…………………………………… on or before .................. hours 

on…… (date) and will be opened on the same day at ........... hours, in the presence of the 

bidders who wish to attend. If the office happens to be closed on the date of receipt of the 

bids as specified, the bids will be received and opened on the next working day at the 

same time and venue. 

5. A prebid meeting will be held……………………………...at .................................................. hrs. 

at the office of .....................................................................................to clarify the issues 

and to answer questions on any matter that may be raised at that stage as stated in Clause 

9.2 of 'Instructions to Bidders' of the bidding document. 

6. Other details can be seen in the bidding documents. 

 

Signature of Authorised Officer 
 

Approximate value of work Bid Security 

* (i) upto Rs. 20 crores - @ 2% (Subject to a maximum of Rs. 30 Lakhs) 

(ii) Rs. 20 to 50 Crores - @ l'/2% (Subject to a maximum of Rs. 50 lakhs) 

(iii) Above Rs. 50 Crores - @ 1% 

Note: Bid Security will be a fixed sum rounded off to the nearest ten thousand Rupees. 
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SECTION 1 

INSTRUCTIONS TO BIDDERS 

(ITB) 
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Section1: Instructions to Bidders 
 

Table of Clauses 
 

Page No. Page No. 

 
A. General  

1. Scope of Bid 6 

2. Source of Funds 6 

3. Eligible Bidders 6 

4. Qualification of the Bidder 6 

5. One Bid per Bidder 10 

6. Cost of Bidding 11 

7.  Site Visit 11 

B. Bidding Documents  

8. Content of Bidding 11 

Documents  

9. Clarification of Bidding 12 

Documents  

10. Amendment of Bidding 12 

Documents  

C. Preparation of Bids  

11. Language of Bid 13 

12. Documents Comprising 13 

the Bid  

13. Bid Prices 14 

14. Currencies of Bid and 14 

Payment  

15. Bid Validity 14 

16. Bid Security 15 

17. Alternative Proposals 16 

by Bidders  

18. Format and Signing of Bid 16 
 

 

 

 

 

 

 

 
D. Submission of Bids  

19. Sealing and Marking of Bids 16 

20. Deadline for Submission of Bids 17 

21. Late Bids 17 

22. Modification and Withdrawal 17 
 of Bids  

E. Bid Opening and Evaluation  

23. Bid Opening 18 

24. Process to be Confidential 19 

25. Clarification of Financial Bids 19 

26. Examination of Bids and 19 
 Determination of Responsiveness  

27. Correction of Errors 20 

28. Deleted 20 

29. Evaluation and Comparison 20 
 of Financial Bids  
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30. Deleted 21 

F. Award of Contract  

31. Award Criteria 21 

32. Employer's Right to Accept  

 any Bid and to Reject any or 21 
 all Bids  

33. Notification of Award and  

 Signing of Agreement 22 

34. Performance Security 22 
35. Advance Payment and Security 22 

36. Dispute Review Expert 23 
37. Corrupt or Fraudulent Practices 23 
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1. Scope of Bid 

A. GENERAL 

1.1. The Employer (named in Appendix to ITB) invites bids for the construction of works (as defined 

in these documents and referred to as "the works") detailed in the table given in IFB. The bidders may submit 

bids for any or all of the works detailed in the table given in IFB. 

 
1.2. The successful bidder will be expected to complete the works by the intended completion date 

specified in the Contract data. 

 

 
1.3. Throughout these bidding documents, the terms 'bid' and 'tender' and their derivatives (bidder/ 

tenderer, bid/ tender, bidding/ tendering, etc.) are synonymous. 

 
2. Source of Funds 

2.1 Replaced 

3. Eligible Bidders 

 

 
3.1. This Invitation for Bids is open to all bidders. 

 
 

3.2. All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a statement 

that the Bidder is neither associated, nor has been associated, directly or indirectly, with the Consultant or any 

other entity that has prepared the design, specifications, and other documents for the Project or being 

proposed as Project Manager for the Contract. A firm that has been engaged by the Employer to provide 

consulting services for the preparation or supervision of the works, and any of its affiliates, shall not be eligible 

to bid. 

 

4. Qualification of the Bidder 

 
4.1. All bidders shall provide in Section 2, Forms of Bid and Qualification 

Information, a preliminary description of the proposed work method and schedule, including drawings 

and charts, as necessary. The proposed methodology should include programme of construction 

backed with equipment planning and deployment duly supported with broad calculations and quality 

assurance procedures proposed to be adopted justifying their capability of execution and completion 

of work as per technical specifications, within stipulated period of completion. 

 
4.2. * In the event that Pre-qualification of potential bidders has been undertaken, only bids from prequalified 

bidders will be considered for award of Contract. These qualified bidders should submit with their bids any 

information updating their original prequalification applications or, alternatively, confirm in their bids that the 

originally submitted prequalification information remains essentially correct as of date of bid submission. The 

update or confirmation should be provided in Section 2. A copy of the original prequalification application and 

the letter of prequalification should also be furnished. With 

 

 

*Delete, if post-qualification is to be carried out. 
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the updated information, the bidder must continue to be qualified in accordance with the criteria laid 

down in the prequalification document. All bidders shall also furnish the following information in 

Section 2. 

(i) Evidence of access to or availability of credit facilities (minimum 10% of 

estimated cost) certified by the bankers. 

(ii) Undertaking that bidder would be able to invest a minimum of cost upto 25% of the 

contract value of work, during implementation of contract. 

(iii) Proposals, if any, for sub contracting of elements of work, costing more than 10% 

of the bid amount. 

(iv) Power of attorney. 

(v) Latest income tax clearance certificate from concerned department. 

(vi) Duly filled up and signed Bid Document appended with the tender. 

 
4.3. * If the Employer has not undertaken prequalification of potential bidders, all bidders shall 

include the following information and documents with their bids in Section 2: 

 
(a) copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the signatory of 

the Bid to commit the Bidder; 

 
(b) total monetary value of construction work performed for each of the last five years; 

 
(c) Experience shall be considered as per Addendum/Amendments to I.T.B. clause 4.5 A (b)  

 

(d) major items of construction equipment proposed to carry out the Contract; 

 
 

(e) qualifications and experience of key site management and technical personnel proposed 

for Contract; 

 
(f) reports on the financial standing of the Bidder, such as profit and loss statements and 

auditor's reports for the past five years; 

 
(g) evidence of access to line (s) of credit and availability of other financial resources 

facilities (10% of contract value), certified by the Bankers (Not more than 3 months 

old) 

 
(h) undertaking that the bidder will be able to invest a minimum cash upto 25% of 

contract value of work, during implementation of work. 

 

(i) authority to seek references from the Bidder's bankers; 

 
(j) information regarding any litigation, current or during the last five years, in which the 

Bidder is involved, the parties concerned, and disputed amount; 
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(k)  proposals for subcontracting components of the Works amounting to more than 

10 per cent of the Bid Price (for each, the qualifications and experience of the identified 

sub-contractor in the relevant field should be annexed); and 

 
(l) the proposed methodology and programme of construction, backed with equipment 

planning and deployment, duly supported with broad calculations and quality control 

procedures proposed to be adopted, justifying their capability of execution and 

completion of the work as per technical specifications within the stipulated period of 

completion as per milestones (for all contracts over Rs.5 Crore). 

 

(m) EPF & ESI registration copy of the Company/Firm 

 

(n) Duly filled up and signed Bid Document appended with the tender. 

 

 

4.4. REPLACED 

or 

Bids from prequalified firms or prequalified joint-ventures only will be acceptable.** 

 
4.5. A. To qualify for award of the contract, each bidder in its name should 

have in the last five years as referred to in Appendix. 

 
(a) Average annual Turn over shall be considered as per Addendum/Amendments to I.T.B. 

clause 4.5 A (a)  

(b) Experience shall be considered as per Addendum/Amendments to I.T.B. clause 4.5 A (b)  

 

(c) executed in any one year, the minimum quantities of the following items of work as 

indicated in Appendix. 

- cement concrete (includjhying RCC and PSC) ............................................... cum 

- earthwork in both excavation and embankment 

(combined quantities) ........................................................................... cum 

......................................... ........... cum 

.......................................... ........... cum 

(usually 80% of the expected peak rate of construction) 
 
 

* To be deleted for project costing Rs 100 crore or more 

** To be deleted for project costing less than Rs 100 crore 
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*(d)    The contractor or his identified sub-contractor should possess required valid 

license for executing the water supply/sanitary engineering works and should 

have executed similar water supply/sanitary engineering works for a minimum 

amount as indicated in Appendix in any one year. 
 

B. Each bidder should further demonstrate: (REPLACED) 
 

(a) availability (either owned or leased   or   by   procurement   against mobilization 

advances) of the   following key and   critical   equipment   for this work: 

 

NOTE: (To be included for bids valued over Rs. 5 Crore) 

Based on the studies, carried out by the Engineer the minimum suggested major 

equipment to attain the completion of works in accordance with the prescribed 

construction schedule are shown in the Annexure-I. 

 
The bidders should, however, undertake their own studies and furnish with their 

bid, a detailed construction planning and methodology supported with layout and 

necessary drawings and calculations (detailed) as stated in clause 4.3 (1) above to 

allow the employer to review their proposals. The numbers, types and capacities 

of each plant/equipment shall be shown in the proposals along with the cycle 

time for each operation for the given production capacity to match the 

requirements. 

 
(b) availability for this work of personnel with adequate experience as required; as per 

Annexure-II. 

 
(c) liquid assets and/or availability of credit facilities of no less than amount indicated in 

Appendix 

(Credit lines/letter of credit/certificates from Banks for meeting the funds 

requirement etc. - usually the equivalent of the estimated cash flow for 3 months 

in peak construction period.) 

 
C.  To qualify for a package of contracts made up of this and other contracts for which 

bids are invited in the IFB, the bidder must demonstrate having experience and 
resources sufficient to meet the aggregate of the qualifying criteria for the individual 

contracts (REPLACED). 
 

4.6. Sub-contractors' experience and resources shall not be taken into account in determining the bidder's 

compliance with the qualifying criteria except to the extent stated in 4.5 (A) above.(REPLACED) 

 

 

 

* Delete, if not applicable. 
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4.7. Bidders who meet the minimum qualification criteria   will   be   qualified only if their 

available bid capacity is more than the total bid value. The available bid capacity will be 

calculated as under: (REPLACED) 

 

Assessed Available Bid capacity = ( A*N*2 - B ) 

 

Where 

 
A =      Maximum value of civil engineering works executed in any one year during the 

last five years (updated to the price level of the year indicated in Appendix) 

taking into account the completed as well as works in progress. 

N =      Number of years prescribed for completion of the works for which bids are 

invited. 

B =     Value (updated to the price level of the year indicated in Appendix) of existing 

commitments and on-going works to be completed during the next…..years 

(period of completion of the works for which bids are invited) 

 
Note: The statements showing the value of existing commitments and on-going works as 

well as the stipulated period of completion remaining for each of the works listed 

should be countersigned by the Engineer in charge, not below the rank of an 

Executive Engineer or equivalent. 

 

4.8. Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have:  (REPLACED) 

 

- made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or 

 
- record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc.; 

and/or 

 
- participated in the previous bidding for the same work and had quoted unreasonably high bid 

prices and could not furnish rational justification to the employer. 

 

5. One Bid per Bidder 

 
 

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or participates 

in more than one Bid (other than as a subcontractor or in cases of alternatives that have been permitted or 

requested) will cause all the proposals with the Bidder's participation to be disqualified. 



Original 

11 

 

 

 
 

6. Cost of Bidding 

 
6.1. The bidder shall bear all costs associated with the preparation and submission of his Bid, and the 

Employer will in no case be responsible and liable for those costs. 

 

7. Site Visit 

 
7.1. The Bidder, at the Bidder's own responsibility and risk is encouraged to visit and examine the Site of 

Works and its surroundings and obtain all information that may be necessary for preparing the Bid and entering 

into a contract for construction of the Works. The costs of visiting the Site shall be at the Bidder's own expense. 

 

B. BIDDING DOCUMENTS 

 
8. Content of Bidding Documents 

 
8.1. The set of bidding documents comprises the documents listed below and addenda issued 

in accordance with Clause 10: 

 
Section Particulars Volume No. 

 Invitation for Bids  
I 1 Instructions to Bidders 

2 Qualification Information, and other forms 

3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications II 

6 Form of bid III 

7 Bill of Quantities 

8 Securities and other forms 

9 Drawings IV 

10 Documents to be furnished by bidder V 

 
8.2. One copy of each of the volumes I, II, III and IV will be issued to the bidder. Documents to be 

furnished by the bidder in compliance to section 2 will be prepared by him and furnished as Volume-V in two 

parts (refer clause 12). 

 
8.3. The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 

forms, terms, technical specifications, bill of quantities, forms, Annexes and drawings in the Bid Document. 

Failure to comply with the requirements of Bid Documents shall be at the bidder's own risk. Pursuant to clause 

26 hereof, bids which are not substantially responsive to the requirements of the Bid Documents shall be 

rejected. 
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9. Clarification of Bidding Documents 

 
9.1. A prospective bidder requiring any clarification of the bidding documents may notify the 

Employer in writing or by cable (hereinafter "cable" includes telex and facsimile) at the Employer's address 

indicated in the invitation to bid. The Employer will respond to any request for clarification which he received 

earlier than 15 days prior to the deadline for submission of bids. Copies of the Employer's response will be 

forwarded to all purchasers of the bidding documents, including a description of the enquiry but without 

identifying its source. 

 

9.2. Pre-bid meeting 

 

 
9.2.1. The bidder or his official representative is invited to attend a pre-bid meeting which will take place 

at the address, venue, time and date as indicated in appendix. 

 
9.2.2. The purpose of the meeting will be to clarify issues and to answer questions on any matter that may 

be raised at that stage. 

 

 
9.2.3. The bidder is requested to submit any questions in writing or by cable to reach the Employer not 

later than one week before the meeting. 

 
9.2.4. Minutes of the meeting, including the text of the questions raised (without identifying the source of 

enquiry) and the responses given will be transmitted without delay to all purchasers of the bidding documents. 

Any modification of the bidding documents listed in Sub-Clause 8.1 which may become necessary as a result of 

the pre-bid meeting shall be made by the Employer exclusively through the issue of an Addendum pursuant to 

Clause 10 and not through the minutes of the pre-bid meeting. 

 

 
9.2.5. Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

 
10. Amendment of Bidding Documents 

 
10.1. Before the deadline for submission of bids, the Employer may modify the bidding documents by 

issuing addenda. 

 
10.2. Any addendum thus issued shall be part of the bidding documents and shall be communicated in 

writing or by cable to all the purchasers of the bidding documents. Prospective bidders shall acknowledge 

receipt of each addendum in writing or by cable to the Employer. The Employer will assume no responsibility 

for postal delays. 

 
10.3. To give prospective bidders reasonable time in which to take an addendum into account in 

preparing their bids, the Employer may, at his descretion, extend as necessary the deadline for submission of 

bids, in accordance with Sub-Clause 20.2 below. 
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C. PREPARATION OF BIDS 

11. Language of the Bid 

All documents relating to the bid shall be in the English language. 

12. Documents Comprising the Bid 

12.1 The bid to be submitted by the bidder as Volume V of the bid document (refer 1) shall be in two 

separate parts: 

 

Part I shall be named "Technical Bid" and shall comprise 
 

(i) Bid Security in the form specified in Section 8 

 
(ii) Qualification Information and supporting documents as specified in 

Section 2 

 

(iii) Certificates, undertakings, affidavits as specified in Section 2 

 
 

(iv) Any other information pursuant to Clause 4.2 of these instructions 

 
(v) Undertaking that the bid shall remain valid for the period specified in Clause 

15.1 

(vi) Acceptance/ non-acceptance of Disoute Review Expert proposed in 

Clause 36.1 

 
Part II shall be named " Financial Bid" and shall comprise 

(i) Form of Bid as specified in Section 6 

(ii) Priced Bill of Quantities for items specified in Section 7 

 

Each part will be separately sealed and marked in accordance with the Sealing and 

Marking Instructions in Clause 19. 

 
12.2. The bidder shall prepare two copies of the bid, marking them 'Original' and 'Copy' respectively. 

 
12.3. Following documents, which are not submitted with the bid, will be deemed to be part of the bid. 

 

 
Section Particulars Volume No. 

 Invitation for Bids (IFB)  

1 Instructions to Bidders Volume I 

3 Conditions of Contract  

4 Contract Data  

5 Specifications Volume II 

8 Drawings Volume IV 
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13. Bid Prices 

 
13.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based on the priced Bill 

of Quantities submitted by the Bidder. 

 
13.2 The bidder shall fill in rates and prices and line item total (both in figures and words) for all items 

of the Works described in the Bill of Quantities along with total bid price (both in figures and words). Items for 

which no rate or price is entered by the bidder will not be paid for by the Employer when executed and shall be 

deemed covered by the other rates and prices in the Bill of Quantities. Corrections, if any, shall be made by 

crossing out, initialing, dating and rewriting. (REPLACED) 

 

13.3 All duties, taxes, and other levies payable by the contractor under the contract, or for any other 

cause shall be included in the rates, prices and total Bid Price submitted by the Bidder. 

 
13.4.*   The rates and prices quoted by the bidder shall be fixed for the duration of the Contract 

and shall not be subject to adjustment on any account (For contracts upto 12 months period). 

 

OR 

13.4.* The rates and prices quoted by the bidder are subject to adjustment during the performance of 

the Contract in accordance with the provisions of Clause 47 of the Conditions of Contract (For 

contracts more than 12 months period. 

 

14. Currencies of Bid and Payment 

 
14.1. The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments shall 

be made in Indian Rupees. 

 
15. Bid Validity 

 
15.1. Bids shall remain valid for a period not less than 120 days after the deadline date for bid 

submission specified in Clause 20. A bid valid for a shorter period shall be rejected by the Employer as non-

responsive. In case of discrepancy in bid validity period between that given in the undertaking pursuant to 

Clause 12.1 (v) and the Form of Bid submitted by the bidder, the latter shall be deemed to stand corrected in 

accordance with the former and the bidder has to provide for any additional security that is required. 

 
15.2. In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 

that the bidders may extend the period of validity for a specified additional period. The request and the bidders' 

responses shall be made in writing or by cable. A bidder may refuse the request without forfeiting his bid 

security. A bidder agreeing to the request will not be required or permitted to modify his bid except as provided 

in 15.3 hereinafter, but will be required to extend the validity of his bid security for a period of the extension, 

and in compliance with Clause 16 in all respects. 
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15.3. *    In the case of contracts in which the Contract Price is fixed (not subject to price adjustment), in the 

event that the Employer requests and the Bidder agrees to an extension of the validity period, the contract 

price, if the Bidder is selected for award shall be the bid price corrected as follows : 

 
The price shall be increased by the factor of 0.2% for each week or part of a week that has 

elapsed from the expiration of the initial bid validity to the date of issue of letter of acceptance to the 

successful Bidder. 

 
15.4. Bid evaluation will be based on the bid prices without taking into consideration the above correction. 

 

16. Bid Security 

 
16.1. The Bidder shall furnish, as part of the Bid, Earnest Money, in the amount specified in the 

Appendix to ITB.  Earnest Money (EMD) : Bids must be accompanied with security of the amount 

specified for the work in the table as per column-4. Bid security will be deposited in the account of 

UP e-tender-online Account through e-tender portal. All concerned please note that the bidding 

process will not move onward if the bid Security (EMD) is not paid through e-tender portal. No other 

form of  bid security will be accepted.  

a. Any bid not accompanied by an acceptable Earnest Money, unless exempted in terms given in 

the Appendix to ITB, shall be rejected by the Employer as non-responsive. 

b. The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the 

Bid validity period specified in Clause 15.1 of ITB.  

16.2 Bank guarantees (and other instruments having fixed validity) issued as surety for the bid shall be 

valid for 45 days beyond the validity of the bid. (AMENDED) 

16.3 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-

Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive. 

16.4 The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the bid 

validity period specified in Sub-Clause 15.1. (AMENDED) 

16.5 The Bid Security of the successful bidder will be discharged when the bidder has signed the 

Agreement and furnished the required Performance Security. 

16.6 The Bid Security may be forfeited 

(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid 

validity; 

(b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or 

 

* Delete if the contract is for more than 12 months period 

 
15 



Original 

16 

 

 

 

 
 

(c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

(i) sign the Agreement; or 

(ii) furnish the required Performance Security. 

17. Alternative Proposals by Bidders 

 
 

17.1. Bidders shall submit offers that fully comply with the requirements of the bidding documents, including 

the conditions of contract (including mobilization advance or time for completion), basic technical design as 

indicated in the drawing and specifications. Conditional offer or alternative offers will not be considered further 

in the process of tender evaluation. 

 

18. Format and Signing of Bid 

 
18.1 The Bidder shall prepare one original and one copy of the documents comprising the bid as 

described in Clause 12 of these Instructions to Bidders, bound with the volume containing the 

―Technical Bid‖ and ―Financial Bid‖ in separate parts and clearly marked “ORIGINAL” and 

“COPY” as appropriate. In the event of discrepancy between them, the original shall prevail. 

(REPLACED) 
 

18.2 The original and copy of the Bid shall be typed or written in indelible ink and shall be signed by a 

person or persons duly authorized to sign on behalf of the Bidder, pursuant to Sub- Clauses 4.3. All pages of 

the bid where entries or amendments have been made shall be initialed by the person or persons signing the 

bid. (REPLACED) 

 

18.3 The Bid shall contain no alterations or additions, except those to comply with instructions issued by 

the Employer, or as necessary to correct errors made by the bidder, in which case such corrections shall be 

initialled by the person or persons signing the bid. 

 

D. SUBMISSION OF BIDS 

 
19. Sealing and Marking of Bids 

 
19.1. The Bidder shall seal the original and copy of the Bid in separate envelopes, duly marking the 

envelopes as "ORIGINAL" and "COPY". These two envelopes (called as inner envelopes) shall then be put 

inside one outer envelope. Each set of the inner envelope marked "ORIGINAL" and "COPY" shall contain 

within it two separate sealed envelopes marked "Technical Bid" and "Financial Bid" with additional markings as 

follows (REPLACED) 
 

- Original or Copy, as the case may be 

- Technical Bid: To be opened on (date of Technical Bid opening) in the presence of 

Evaluation Committee. 

- Financial Bid: Not to be opened except with the approval of Evaluation Committee The 

contents of Technical and Financial Bids will be as specified in clause 12.1 



Original 

17 

 

 

 

 
19.2. The inner, outer, and separate envelopes containing Technical and Financial Bids shall 

(a) be addressed to the Employer at the address given in Appendix 

(b) bear the identification as indicated in Appendix. 

19.3. In addition to the identification required in Sub-Clauses 19.1 and 19.2, each of the envelopes shall 

indicate the name and address of the bidder to enable the bid to be returned unopened in case it is declared late, 

pursuant to Clause 21, or the Evaluation Committee declares the bid as non responsive pursuant to Clause 23. 

19.4. If the outer envelope is not sealed and marked as above, the Employer will assume no 

responsibility for the misplacement or premature opening of the bid. 

 

20. Deadline for Submission of the Bids 

 
20.1. Complete Bids (including Technical and Financial) must be received by the Employer at the 

address specified above not later than the date indicated in appendix. In the event of the specified date for the 

submission of bids declared a holiday for the Employer, the Bids will be received upto the appointed time on the 

next working day. (REPLACED) 

20.2. The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 10, in which case all rights and obligations of the Employer and the bidders previously 

subject to the original deadline will then be subject to the new deadline. 

 

21. Late Bids 

21.1. Any Bid received by the Employer after the deadline prescribed in Clause 20 will be returned unopened 

to the bidder. 

 

22. Modification and Withdrawal of Bids 

22.1. Bidders may modify or withdraw their bids by giving notice in writing before the deadline 

prescribed in Clause 20 or pursuant to Clause 23. 

 
22.2. Each Bidder's modification or withdrawal notice shall be prepared, sealed, marked, and delivered 

in accordance with Clause 18 & 19, with the outer and inner envelopes additionally marked 

“MODIFICATION” or “WITHDRAWAL”, as appropriate. (REPLACED) 

 

22.3. No bid may be modified after the deadline for submission of Bids except in pursuance of Clause 

23. 

 

 
22.4. Withdrawal or modification of a Bid between the deadline for submission o bids and the expiration 

of the original period of bid validity specified in Clause 15.1 above or as extended pursuant to Clause 15.2 may 

result in the forfeiture of the Bid security pursuant to Clause 16. 
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23. Bid Opening 

E. BID OPENING AND EVALUATION 

 
 

23.1. The Employer will open all the Bids received (except those received late), including 

modifications made pursuant to Clause 22, in the presence of the Bidders or their representatives who choose to 

attend at time, date and the place specified in Appendix in the manner specified in Clause 20 and 23.3. In the 

event of the specified date of Bid opening being declared a holiday for the Employer, the Bids will be 

opened at the appointed time and location on the next working day. (REPLACED) 

23.2. Envelopes marked "WITHDRAWAL" shall be opened and read out first. Bids for which an 

acceptable notice of withdrawal has been submitted pursuant to Clause 22 shall not be opened. 

 

 
23.3. The envelope containing "Technical Bid" shall be opened. The amount, form and validity of the 

bid security furnished with each bid will be announced. If the bid security furnished does not conform to the 

amount and validity period as specified in the Invitation for Bid (ref. Column 4 and paragraph 3), and has not 

been furnished in the form specified in Clause 16, the remaining technical bid and the sealed financial bid will 

be returned to the bidder. 

 
23.4. (i) Subject to confirmation of the bid security by the issuing Bank, the bids accompanied with 

valid bid security will be taken up for evaluation with respect to the Qualification 

Information and other information furnished in Part I of the bid pursuant to Clause 12.1. 

(ii) After receipt of confirmation of the bid security, the bidder will be asked in 

writing (usually within 10 days of opening of the Technical Bid) to clarify or 

modify his technical bid, if necessary, with respect to any rectifiable defects. 

(iii) The bidders will respond in not more than 7 days of issue of the clarification 

letter, which will also indicate the date, time and venue of opening of the Financial 

Bid (usually on the 21st day of opening of the Technical Bid) 

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarifications the 

Evaluation Committee will finalize the list   of   responsive   bidders whose financial 

bids are eligible for consideration. 

 
23.5. If, as a consequence of the modifications carried out by the bidder in response to sub-

clause 23.4, the bidders desire to modify their financial bid, they will submit the modification in separate 

sealed envelope so as to reach the Employer's address (refer sub- clause 19.2) before the opening of 

the financial bid as intimated in the clarification letter (refer sub-clause 23.4). The envelope shall have 

clear marking "MODIFICATION TO FINANCIAL BID-Not to be opened except with the approval of the 

Evaluation Committee" 
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23.6. At the time of opening of "Financial Bid", the names of the bidders were found responsive in 

accordance with Clause 23.4(iv) will be announced. The bids of only these bidders will be opened. The 

remaining bids will be returned to the bidders unopened. The responsive Bidders' names, the Bid prices, the total 

amount of each bid, any discounts, Bid Modifications and withdrawals, and such other details as the Employer 

may consider appropriate, will be announced by the Employer at the opening. Any Bid price or discount, 

which is not read out and recorded will not be taken into account in Bid Evaluation. 

 
23.7. In case bids are invited in more than one package, the order for opening of the "Financial Bid" 

shall be that in which they appear in the "Invitation For Bid". 

 
23.8. The Employer shall prepare minutes of the Bid opening, including the information disclosed to 

those present in accordance with Sub-Clause 23.6. 

 

24. Process to be Confidential 

 
24.1. Information relating to the examination, clarification, evaluation, and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not 

officially concerned with such process until the award to the successful Bidder has been announced. Any effort 

by a Bidder to influence the Employer's processing of Bids or award decisions may result in the rejection of his 

Bid. 

 
25. Clarification of Financial Bids 

 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. The request for 

clarification and the response shall be in writing or by cable, but no change in the price or substance of the Bid 

shall be sought, offered, or permitted except as required to confirm the correction of arithmetic errors discovered 

by the Employer in the evaluation of the Bids in accordance with Clause 27. 

 
25.2. Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to his bid 

from the time of the bid opening to the time the contract is awarded. If the Bidder wishes to bring additional 

information to the notice of the Employer, it should do so in writing. 

 
25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the Bidders' bid. 

 
26. Examination of Bids and Determination of Responsiveness 

 
26.1. During the detailed evaluation of "Technical Bids", the Employer will determine whether each Bid (a) 

meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly signed; (c) is accompanied by the 

required securities and; (d) is substantially responsive to the requirements of the Bidding documents. During the 

detailed evaluation of the "Financial Bid", the responsiveness of the bids will be further determined with respect 

to the remaining bid conditions, i.e., priced bill of quantities, technical specifications, and 
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drawings. 

 
26.2. A substantially responsive "Financial Bid" is one which conforms to all the terms, conditions, and 

specifications of the Bidding documents, without material deviation or reservation. A material deviation or 

reservation is one (a) which affects in any substantial way the scope, quality, or performance of the Works; (b) 

which limits in any substantial way, inconsistent with the Bidding documents, the Employer's rights or the 

Bidder's obligations under the Contract; or (c) whose rectification would affect unfairly the competitive position 

of other Bidders presenting substantially responsive Bids. 

 
26.3. If a "Financial Bid" is not substantially responsive, it will be rejected by the Employer, and may 

not subsequently be made responsive by correction or withdrawal of the non-conforming deviation or 

reservation. 

 

27. Correction of Errors 

 
27.1. "Financial Bids" determined   to be   substantially responsive   will   be checked   by the 

Employer for any arithmetic errors. Errors will be corrected by the Employer as follows: 

 
(a) where there is a discrepancy between the rates in figures and in words, the rate in words 

will govern; and 

(b) where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

27.2. The amount stated in the "Financial Bid" will be corrected by the Employer in accordance with 

the above procedure and the bid amount adjusted with the concurrence of the Bidder in the 

following manner: 

 
(a) If the Bid price increases as a result of these corrections, the amount as stated in the bid 

will be the 'bid price' and the increase will be treated as rebate; 

(b) If the bid price decreases as a result of the corrections, the decreased amount will be 

treated as the 'bid price' 

 
Such adjusted bid price shall be considered as binding upon the Bidder. If the Bidder does not accept 

the corrected amount the Bid will be rejected, and the Bid security may be forfeited in accordance 

with Sub-Clause 16.6 (b). 

 

28. Deleted 

 

29. Evaluation and Comparison of Financial Bids 

 
29.1. The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Sub-Clause 26.2. 

29.2. In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by 

adjusting the Bid Price as follows: 

(a) making any correction for errors pursuant to Clause 27; or 

(b) making an appropriate adjustments for any other acceptable variations, 
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deviations; and 

(c) Making appropriate adjustments to reflect discounts or other price modifications offered 

in accordance with Sub-Clause 23.6. 

 
29.3. The Employer reserves the right to accept or reject any variation or deviation. Variations and 

deviations and other factors, which are in excess of the requirements of the Bidding documents or otherwise 

result in unsolicited benefits for the Employer shall not be taken into account in Bid evaluation. 

 
29.4. The estimated effect of the price adjustment conditions under Clause 47 of the Conditions of 

Contract, during the period of implementation of the Contract, will not be taken into account in Bid evaluation. 

 

 
29.5. If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer's estimate of 

the cost of work to be performed under the contract, the Employer may require the Bidder to produce detailed 

price analyses for any or all items of the Bill of Quantities, to demonstrate the internal consistency of those 

prices with the construction methods and schedule proposed. After evaluation of the price analyses, the 

Employer may require that the amount of the performance security set forth in Clause 34 be increased at the 

expense of the successful Bidder to a level sufficient to protect the Employer against financial loss in the event of 

default of the successful Bidder under the Contract. 

 
29.6. A bid which contains several items in the Bill of Quantities which are unrealistically priced low 

and which cannot be substantiated satisfactorily by the bidder, may be rejected as non- responsive 

 

30. Deleted 

 

F. AWARD OF CONTRACT 

 
31. Award Criteria 

 
31.1. Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has been determined 

(i) to be substantially responsive to the Bidding documents and who has offered the 

lowest evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price which 

is evaluated the lowest in any of the packages opened earlier than the one under 

consideration. 

In no case, the contract shall be awarded to any bidder whose available bid capacity is 

less than the evaluated bid price, even if the said bid is the lowest evaluated bid. The contract will in 

such cases be awarded to the next lowest bidder at his evaluated bid price. 

 

32. Employer's Right to Accept any Bid and to Reject any or all Bids 
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32.1. Not with standing Clause 31, the Employer reserves the right to accept or reject any Bid, and to cancel the 

Bidding process and reject all Bids, at any time prior to the award of Contract, without thereby incurring any 

liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the 

grounds for the Employer's action. 

 

33. Notification of Award and Signing of Agreement 

 
33.1. The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. This letter 

(hereinafter and in the Conditions of Contract called the "Letter of Acceptance") will state the sum that the 

Employer will pay the Contractor in consideration of the execution, completion, and maintenance of the Works 

by the Contractor as prescribed by the Contract (hereinafter and in the Contract called the "Contract Price"). 

 
33.2. The notification of award will constitute the formation of the Contract, subject only to the 

furnishing of a performance security in accordance with the provisions of Clause 34. 

 

 
33.3. The Agreement will incorporate all agreements between the Employer and the successful Bidder. It 

will be signed by the Employer and sent to the successful Bidder, within 28 days following the notification of 

award along with the Letter of Acceptance. Within 21 days of receipt, the successful Bidder will sign the 

Agreement and deliver it to the Employer. 

 
33.4. Upon the furnishing by the successful Bidder of the Performance Security, the Employer will 

promptly notify the other Bidders that their Bids have been unsuccessful. 

 
34. Performance Security 

 
34.1. Within 1 0  days of receipt of the   Letter   of   Acceptance, the   successful Bidder shall 

deliver to the Employer a Performance Security in any of the forms given below for an amount equivalent to 

5% of the Contract price plus additional security for unbalanced Bids in accordance with Clause 29.5 of 

ITB and Clause 52 of Conditions of Contract: 

- a bank guarantee in the form given in Section 8; or 

- certified Cheque / Bank Draft as indicated in Appendix. 

34.2. If the performance security is provided by the successful Bidder in the form of a Bank Guarantee, 

it shall be issued either (a) at the Bidder's option, by a Nationalized/ Scheduled Indian bank or (b) by a foreign 

bank located in India and acceptable to the Employer. 

 
34.3. Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1 shall 

constitute sufficient grounds for cancellation of the award and forfeiture of the Bid Security. 

 

35 Advance Payment and Security 

 
35.1. The Employer will provide an Advance Payment on the Contract Price as stipulated in the Conditions of 

Contract, subject to maximum amount, as stated in the Contract 
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Data. 

 
36. Dispute Review Expert 

 
36.1. The Employer proposes that [name of proposed Dispute Review Expert as indicated in Appendix] be 

appointed as Dispute Review Expert under the Contract, at a daily fee as indicated in Appendix plus 

reimbursable expenses. If the Bidder disagrees with this proposal, the Bidder should so state in the Bid. If in the 

Letter of Acceptance, the Employer has not agreed on the appointment of the Dispute Review Expert, the 

Dispute Review Expert shall be appointed by the Council of Indian Roads Congress at the request of either party. 

 

37. Corrupt or Fraudulent Practices 

 
37.1. The Employer will reject a proposal for award if it determines that the Bidder recommended for 

award has engaged in corrupt or fraudulent practices in competing for the contract in question and will declare 

the firm ineligible, either indefinitely or for a stated period of time, to be awarded a contract with National 

Highways Authority of India / State PWD and any other agencies, if it at any time determines that the firm has 

engaged in corrupt or fraudulent practices in competing for the contractor, or in execution. 

 
37.2. Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 23.2 and Sub- Clause 

59.2 of the Conditions of Contract. 
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(PAGE REPLACED) 

Appendix to ITB 

 
ClauseReferen

ceWith 

respectto 

Section-I 

 

 

1. Nameof the Employer is Gorakhpur Industrial Development Authority 

(GIDA) 

2. The last five years (Turn Over) 

2020 - 2021  

2021 - 2022 

2022 - 2023 

[Cl. 1.1] 

2023 - 2024 

2024 - 2025 

3. The average annual financial turnover amount is Rs. 361.728 Lacs 

Rs. Three Hundred Sixty One  Point Seven Two Eight Lacs  

(in words) 

 

 
4. Value of work is Rs.904.32 Lacs  

Rs. Nine Hundred Four Point Three Two Lacs(in words) 

 

[Cl.4.5A(a)] 

 

 

 
[Cl.4.5A(b)] 

5. Quantities of work are : As per Bill of Quantity as enclosed [Cl.4.5A(c)] 

 

 
6. Liquid assetsand/or availability of credit facilities is Minimum Rs. 

90.432 Lacs ( Ninety Point four three two Lacs)  

 (inwords) 

5 

 

 

 

 

 
[Cl.4.5B(c)] 

 

 

 

(PAGE REPLACED) 
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7. Price level of the financial year Amount of Bid Capacity - Tender value 

Price level of the financial year (to work out Bid Capacity)  

8. The pre-bid meeting will take place at As per NIT  

Sectro-7, Gorakhpur Industrial Development Authority (GIDA)(address 

of the venue)on...27.03.2026, 4:30 PM.(time and date) 

9. The technical bid will be opened at............................ Sectro-7, 

Gorakhpur Industrial Development Authority (GIDA) (address of the 

venue)on.30.03.2026, 4:00 PM (time and date) 

 
10. Address of the Employer -   Sector-7,Gorakhpur Industrial  

 

Development Authority (GIDA)Uttar Pradesh Pin - 273212  

[Cl. 4.7] 

 

[Cl. 9.2.1] 

 

 

 

 

 

 
[Cl. 4.5(a)] 

 

 
11. Identification [Cl.19.2(b)] 

- Bid for As per NIT (name of Contract) 

- Bid reference No...................................... (insert number) 

- Do not open before.................................. (time and date) 

 
12. The bid should be submitted latest by..30.03.2026, 3:00 PM.(date and time) [Cl.20.1(a)] 

 
13. The Financial bid will be opened at Sectro-7, Gorakhpur Industrial 

Development Authority (GIDA)(place) on.. announced later on (time and 

date) 

14. The Bank Draft in favor of  :  CEO, Gorakhpur  Industrial Development 

Authority  (GIDA) payable at Gorakhpur (U.P)  

 

[Cl.23.1] 

 

 

 
[Cl.34.1] 

 

15. The name of Dispute Review Expert is         -----------  

16. Escalation factors (for th cost of works executed and financial 

figure to a common base value for works completed) 

[Cl. 36.1] 
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Year before Multiply factor 

One 1.1 

Two 1.21 

Three 1.33 

Four 1.46 

Five 1.61 

 

 
 
 

(PAGE REPLACED) 

 

ANNEXURE-I 
 

 
List of Key Plant & Equipment to be deployed on Contract Work 

 

[Reference CI. 4.5 (B) (a)] 
 

 

 

Sl. 

No. 

Type of Equipment Minimum Number of 

Equipment 

1. Motor Grader 3 

2. Dozer 2 

3. Front end Loader 3 

4. Tandem Roller 2 

5. Smooth Wheeled Roller 4 

6. Water Tanker 4 

7. Bitumen Sprayer - 

8. Air Compressor 2 

9. Mechanical Broom 3 

10. Hot Mix   Plant   with   Electronic 

controls (Minimum 80-100 TPH Capacity) 

- 

11. Paver Finisher with Electronic 
Sensor 

2 

12 Vibratory Roller 4 

13 Tipper Truck 15 

14 Tar Boiler - 

15 Tractor Trolly 4 

16 Wet Mix Plant of 75 ton hourly 
capacity 

- 

17 Pneumatic Tyred Roller 2 

18 Concrete Batching and Mixing Plant (Minimum 
capacity-15 cum/hour) 

1 

19 Concrete Mixer with intergal Weigh Batching facility 2 

20 Vibrator 2 
 

 

 

 

 

 



Original 
 

 

 

 

 
 

(PAGE REPLACED) 

 

ANNEXURE-II 

 

 
List of Key Personnel to be deployed on Contract Work [Reference CI. 4.5 (B) (b)] 

 

 
 

Sl. 

No. 

Personnel Qualification as on last date 

submission of bids 

Minimum Key 

Personnel 

1. Project Manager B.E. Civil + 10 years Exp. 1 No. 

2. Site Engineer B.E. Civil + 3 years Exp. 4 No. 

3. Plant Engineer B.E. Mech. + 3 years Exp. Or Dip. 

Mech. + 7 years Exp. 

2 No. 

4. Quantity Surveyor B.E. Civil + 7 years Exp. Or Dip. 

Civil + 10 years Exp. 

2 No 

5. Soil & Material Engineer B.E. Civil + 7 years Exp. Or Dip. 

Civil + 10 years Exp. 

2 No. 

6. Survey Engineer B.E. Civil + 5 years Exp. Or Dip. 

Civil + 8 years Exp. 

2 No. 

  Total 13 Nos. 

 

To ensure employment of Technical Personnel, the contractor would require giving the proof of payment of their  

Salaries/ Wages by Cheque/ Demand Draft. 
 

B. For field testing laboratory: 
Technical Personnel Number Experience in Road Works 

A.   Diploma   holder   in   Civil 

Engineering 

       1 Minimum 5 years of Experience in Testing and Quality control 

in Road Work. 

B.    Lab    Assistant/Technical 

(ITI/B.Sc) 

       1 Minimum 2 years of Experience in maintenance of plant & 

machinery. 
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QUALIFICATION INFORMATION 
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QUALIFICATION INFORMATION 

The information to be filled in by the Bidder in the following pages will be used tor 

purposes of post qualification as provided for in Clause 4 of the Instructions to Bidders. This 

information will not be incorporated in the Contract. 

1. For Individual Bidders 

1.1. Constitution or legal status of Bidder 

[Attach copy] 

Place of registration:     

Principal place of business:    

Power of attorney of signatory of Bid 

[Attach] 

1.2. Total value of Civil Engineering construction 19----------19 ----  work performed in the 

last five years** 19 ------ 19     

(in Rs. Million) 19—2000    

1.3.1. Work performed as prime contractor, work performed in the past as a nominated subcontractor 

will also be considered provided the sub-contract involved execution of all main items of work 

described in the bid document, provided further that all other qualification criteria are satisfied (in the 

same name) on works of a similar nature over the last five years. ** 

 
 

Project 

Name 

Name of 

the 

Emplo- 

yer* 

Description 

of work 

Contract 

No. 

Value of 

Contract 

(Rs crore) 

Date of 

issue of 

work 

order 

Stipulated 

period of 

completion 

Actual date 

of 

completion* 

Remarks 

explaining 

reasons for 

dealy & 

work 

Completed 

         

 

*Attach certificate(s) from the Engineer(s)-in-Charge 

** immediately preceding the financial year in which bids are received. 

 Attach certificate from Chartered Accountant. 
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#1.3.2. Quantities of work executed as prime contractor, work performed in the past as a nominated 

sub-contractor, will also be considered provided the sub-contract involved execution of all main items 

of work described in the bid document, provided further that all other qualification criteria are 

satisfied (in the same name and style) in the last five years: ** 

 

Year Name 

of the 

work 

Name of 

the 

Employ 

er* 

Quantity of work performed (cum)@ 
Remarks 

Remarks 

* 

(indicate 

contract 

ReQ 

Cement 

Concrete 

(includin 

g RCC& 

PCC) 

Masonry Eanh 

Works 

WB 

M 

WMM Bitumino 

us Work 

19_ 19_ 

19_ 19_ 

19 19_ 

19_ 19_ 

19_ 20_ 

         

 
1.4. Information on Bid Capacity (works for which bids have been submitted and works which are yet to be 

completed) as on the date of this bid. 

 

(A) Existing commitments and on-going works: 

 

Descriptio 

n of works 

Place & 

State 

Contract 

No. 

Name & 

Address 

of 

Employer 

Value of 

Contract 

(RsCr) 

Stipulated 

Period of 

Completion 

Value of 

works* 

remaining 

to be 

completed 

{Rs Cr) 

Anticipated 

date of 

completion 

1 2 3 4 5 6 7 8 

        

 
*Attach certificate(s) from the Engineers)-in-Charge 

@The item of work for which data is requested should tally with that specified in ITB clause 4.5A(c). 

** immediately preceding the financial year in which bids are received. 

# Delete, if prequalification has been carried out 
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(B) Works for which bids already submitted: 

 

Description 

of works 

Place & 

Slate 

Name& 

Address of 

Employer 

Estimated 

value of 

works (Rs Cr) 

Stipulated 

period of 

completion 

Date when 

descision is 

expected 

Remarks, if 

any 

1 2 3 4 6 6 7 

       

 
1.5. Availability of key items of Contractor's Equipment essential for carrying out the Works [Ref. Clause 

4.5(B)(a)]. The Bidder should list all the information requested below. Refer also to Sub Clause 4.3 (d) of 

the Instructions to Bidders. 

 

Item of 

Equipment 

Requirement Availability proposals Remarks 

(from whom 

to be 

purchased) 

No. Capacity Owned/Leased to 

be procured 

NosVCapacity Age/ 

Condition 
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1.6. Qualifications and experience of key personnel required for administration and execution of the Contract 

[Ref. Clause 4.5(B)(b)]. Attach biographical data. Refer also to Sub Clause 4.3 (e) of instructions to Bidders and 

Sub Clause 9.1 of the Conditions of Contract. 

 
Position Name Qualification Year of 

Experience 
(General) 

Years of experience in 

the proposed position 

Project Manager     

     

     

     

     

     

     

     

     

     

Etc.     

 
1.7. Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3 (k)] 

 
Sanctions of the 

works 

Value of Sub- 

contract 
Sub-contractor 

(Name & 

Address) 

Experience in similar work 

    

    

    

    

    

    

    

    

    

Attach copies of certificates on possession of valid license for executing water supply / sanitary work / 

building electrification works [Reference Clause 4.5(d) & Clause 4.5 ( e ) J 
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*1.8. Financial reports for the last five years: balance sheets, profit and loss statements, auditors' 

reports (in case of companies/corporation), etc. List them below and attach copies. 

1.9. Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of 

credit, etc. List them below and attach copies of support documents. 

1.10. Name, address, and telephone, telex, and fax numbers of the Bidders' bankers who may provide 

references if contacted by the Employer. 

1.11. Information on litigation history in which the Bidder is involved. 
 

Other Party (ies) Employer Cause of Dispute Amount involved Remarks showing 

Present Status 

     

 
1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to 

Bidders. (Name of Consultant engaged for project preparation is** .............................................................. ) 

 

 

1.13. Proposed work method and schedule. The Bidder should attach descriptions, drawings and charts as 

necessary to comply with the requirements of the Bidding documents. [Refer ITB Clause 4.1 &4.3 (1)] 

1.14. Programme 

1.15. Quality Assurance Programme 

2. Deleted 

3. Additional Requirements 

3.1 Bidders should provide any additional information required to fulfill the requirements of Clause 4 of the 

Instructions to the Bidders, if applicable. 

(i) Affidavit (REPLACED) 

(ii) Undertaking (REPLACED) 

***(iii) Update of original prequalification application 

***(iv) Copy of original prequalification application *** 

***(v) Copy of prequalification letter 
 

* Delete, if prequalification has been carried out. 

** Fill the Name of Consultant. 
*** Delete, if prequalification has not been carried out. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 

AVAILABILITY OF CREDIT FACILITIES 

 
 

(CLAUSE 4.2 (i) OF ITB) 

 

 

 

 

BANK CERTIFICATE 

 

 
This is to certify that M/s. is a reputed 

company with a good financial standing. 

If the contract for the work, namely is awarded 

to the above firm, we shall be able to provide over draft/credit facilities to the extent of 

Rs. to meet their working capital requirements for executing the 

above contract during the contract period. 

 

 

 

 

 
 

(Signature) 

Name of Bank 

Senior Bank Manager 

Address of the Bank 
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AFFIDAVIT 

 

 
1. I, the undersigned, do hereby certify that all the statements made in the required attachments are true and 

correct. 

2. The undersigned also hereby certifies that neither our firm 

M/s have abandoned 

any work on National Highways in India / Gorakhpur Industrial Development Authority 

(GIDA)  nor any contract awarded to us for such works have been rescinded, during last five 

years prior to the date of this bid. 

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or corporation to furnish 

pertinent information deemed necessary and requested by the Department to verify this statement or 

regarding my (our) competence and general reputation. 

4. The undersigned understand and agrees that further qualifying information may be requested, and agrees 

to furnish any such information at the request of the Department/ Project implementing agency. 

 

 

 

 

 

 

 

(Signed by an Authorised Officer of the Firm) 
 

 

 

 

 
 

Title of Officer 
 

 

 

 

Name of Firm 
 

 

 

 

DATE 
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UNDERTAKING 

 

 
I, the undersigned do hereby undertake that our firm M/s    

  would invest a minimum cash up to 25% of the value of the work 

during implementation of the Contract. 

 

 

 

 

 

 
 

(Signed by an Authorised Officer of the Firm) 
 

 

 

 

 

 

Title of Officer 
 

 

 

 

Name of Firm 
 

 

 

 

DATE 
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Conditions of Contract 
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CONDITIONS OF CONTRACT 
 

 
 

 
I, Definitions 

A. GENERAL 

1.1. Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined terms. 

The Adjudicator (synonymous with Dispute Review Expert) is the person appointed 

jointly by the Employer and the Contractor to resolve disputes in the first instance, as provided for in 

Clauses 24 and 25. The name of the Adjudicator is defined in the Contract Data. 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the 

Bid.  

Compensation Events are those defined in Clause 44 hereunder. 

The Completion Date is the date of completion of the Works as certified by the Engineer 

in accordance with Sub Clause 55.1. 

The Contract is the contract between the Employer and the Contractor to execute, complete 

and maintain the Works. It consists of the documents listed in Clause 2.3 below. (REPLACED) 

The Contract Data defines the documents and other information which comprise the 

Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Works has been 

accepted by the Employer. 

The Contractor's Bid is the completed Bidding document submitted by the Contractor to 

the Employer and includes Technical and Financial bids. 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Period is the period named in the Contract Data and calculated 

from the Completion Date. 

The Employer is the party who will employ the Contractor to carry out the 

Works. 

The Engineer is the person named in the Contract Data (or any other competent person 

appointed and notified to the contractor to act in replacement of the Engineer) who is responsible for 

supervising the Contractor, administering the Contract, certifying payments due to the Contractor, 

issuing and valuing Variations to the Contract, awarding extensions of time, and valuing the 

Compensation Events. 
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Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 

construct the Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of 

Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor 

shall complete the Works. The Intended Completion Date is specified in the Contract Data. The 

Intended Completion Date may be revised only by the Engineer by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works. 

Plant is any integral part of the Works which is to have a mechanical, electrical, 

electronic or chemical or biological function. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding documents and 

are factual interpretative reports about the surface and sub-surface conditions at the site. 

Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Engineer. 

The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the Site Possession 

Dates. 

A Subcontractor is a person or corporate body who has a Contract with the Contractor to 

carry out a part of the work in the Contract which includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the 

Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer, which varies the Works. 

The Works are what the Contract requires the Contractor to construct, install, and turn 

over to the Employer, as defined in the Contract Data. 

 

 
2. Interpretation 

2.1. In interpreting these Conditions of Contract, singular also means plural, male also means female or 

neuter, and the other way around. Headings have no significance. Words have their normal meaning under the 

language of the Contract unless specifically defined. The Engineer will provide instructions clarifying queries 

about the Conditions of Contract. 

2.2. If sectional completion is specified in the Contract Data, references in the Conditions of Contract 

to the Works, the Completion Date, and the Intended Completion 
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Date apply to any Section of the Works (other than references to the Completion Date and Intended 

Completion date for the whole of the Works). 

2.3. The documents forming the Contract shall be interpreted in the following order of 

priority: 

(1) Agreement 

(2) Letter of Acceptance, notice to proceed with the works 

(3) Contractor's Bid 

(4) Contract Data 

(5) Conditions of Contract including Special Conditions of Contract 

(6) Specifications 

(7) Drawings 

(8) Bill of quantities and 

(9) any other document listed in the Contract Data as forming part of the Contract. 

3. Language and Law 

3.1. The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 

4. Engineer's Decisions 

4.1. Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. 

5. Delegation 

5.1. The Engineer may delegate any of his duties and responsibilities to other people 

except to the Adjudicator after notifying the Contractor and may cancel any delegation after notifying 

the Contractor. 

6. Communications 

6.1. Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it is delivered (in terms of Indian 

Contract Act). 

7. Sub-contracting 

7.1. The Contractor may sub-contract any portion of work, upto a limit specified in 

Contract Data, with the approval of the Engineer but may not assign the Contract without the approval 

of the Employer in writing. Sub-contracting does not alter the Contractor's obligations. 
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8. Other Contractors 

8.1. The Contractor shall cooperate and share the Site with other contractors, public authorities, 

utilities, and the Employer between the dates given in the Schedule of other Contractors. The Contractor shall 

as referred to in the Contract Data, also provide facilities and services for them as described in the Schedule. 

The employer may modify the schedule of other contractors and shall notify the contractor of any such 

modification. 

9. Personnel 

9.1. The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 

referred to in the Contract Data to carry out the functions stated in the Schedule or other personnel approved by 

the Engineer. The Engineer will approve any proposed replacement of key personnel only if their qualifications, 

abilities, and relevant experience are substantially equal to or better than those of the personnel listed in the 

Schedule. 

9.2. If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff 

or his work force stating the reasons the Contractor shall ensure that the person leaves the Site within seven days 

and has no further connection with the work in the Contract. 

10. Employer's and Contractor's Risks 

10.1. The Employer carries the risks which this Contract states are Employer's risks, and the Contractor carries 

the risks which this Contract states are Contractor's risks. 

11. Employer's Risks 

11.1. The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the 

execution of the Works in India, the risks of war, hostilities, invasion, act of foreign enemies, rebellion, 

revolution, insurrection or military or usurped power, civil war, riot commotion or disorder (unless restricted to 

the Contractor's employees), and contamination from any nuclear fuel or nuclear waste or radioactive toxic 

explosive, or (b) a cause due solely to the design of the Works, other than the Contractor's design. 

12. Contractor's Risks 

12.1. All risks of loss of or damage to physical property and of personal injury and death which arise during 

and in consequence of the performance of the Contract other than the excepted risks are the responsibility of the 

Contractor. 

13. Insurance 

13.1. The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover from 

the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the Contract 

Data for the following events which are due to the Contractor's risks: 

(a) loss of or damage to the Works, Plant and Materials; 

(b) loss of or damage to Equipment; 
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(c) loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

(d) personal injury or death. 

13.2. Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 

Engineer's approval before the Start Date. All such insurance shall provide for compensation to be payable in the 

types and proportions of currencies required to rectify the loss or damage incurred. 

13.3. If the Contractor does not provide any of the policies and certificates required, the Employer may 

effect the insurance which the Contractor should have provided and recover the premiums the Employer has 

paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums shall 

be a debt due. 

13.4. Alterations to the terms of an insurance shall not be made without the approval of the Engineer. 

13.5. Both parties shall comply with any conditions of the insurance policies. 

14. Site Investigation Reports 

14.1. The Contractor, in preparing the Bid, shall rely on any site Investigation Reports referred to in the 

Contract Data, supplemented by any information available to the Bidder. 

15. Queries about the Contract Data 

15.1. The Engineer will clarify queries on the Contract Data. 

16. Contractor to Construct the Works 

16.1. The Contractor shall construct and install the Works in accordance with the Specification and Drawings. 

17. The Works to be Completed by the Intended Completion Date 

17.1. The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in 

accordance with the programme submitted by the Contractor, as updated with the approval of the Engineer, and 

complete them by the Intended Completion Date. 

18. Approval by the Engineer 

18.1. The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works 

to the Engineer, who is to approve them if they comply with the Specifications and Drawings. 

18.2. The Contractor shall be responsible for design of Temporary Works. 

18.3. The Engineer's approval shall not alter the Contractor's responsibility for design of the Temporary 

Works. 

18.4. The Contractor shall obtain approval of third parties to the design of the Temporary Works where 

required. 



Original 

44 

 

 

 

 

 

18.5. All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are 

subject to prior approval by the Engineer before their use. 

19. Safety 

19.1. The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries 

20.1. Anything of historical or other interest or of significant value unexpectedly discovered on the Site is the 

property of the Employer. The Contractor is to notify the Engineer of such discoveries and carry out the 

Engineer's instructions for dealing with them. 

21. Possession of the Site 

21.1. The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part is not 

given by the date stated in the Contract Data the Employer is deemed to have delayed the start of the relevant 

activities and this will be Compensation Event. 

22. Access to the Site 

22.1. The Contractor shall allow the Engineer and any person authorized by the Engineer access to the Site, to 

any place where work in connection with the Contract is being carried out or is intended to be carried out and to 

any place where materials or plant are being manufactured / fabricated / assembled for the works. 

23. Instructions 

23.1. The Contractor shall carry out all instructions of the Engineer pertaining to works which comply 

with the applicable laws where the Site is located. 

23.2. The Contractor shall permit the Employer to inspect the Contractor's accounts and records relating 

to the performance of the Contractor and to have them audited by auditors appointed by the Employer, if so 

required by the Employer. 

24. Disputes 

24.1. If the Contractor believes that a decision taken by the Engineer was either outside the authority given to 

the Engineer by the Contract or that the decision was wrongly taken, the decision shall be referred to the Dispute 

Review Expert within 14 days of the notification of the Engineer's decision. 

25. Procedure for Disputes 

25.1. The Dispute Review Expert (Board)* shall give a decision in writing within 28 days of receipt of a 

notification of a dispute. 

25.2. The Dispute Review Expert (Board)* shall be paid daily at the rate specified in the Contract Data together 

with reimbursable expenses of the specified in the Contract 

 
 

*Dispute Review Expert to be provided for works costing upto Rs. 50 Crores. Dispute Review Board of three members (One 

from Employer, One from Contractor and One to be nominated by IRC Council and agreed by the representative members of 

Employer and Contractor) for works costing more than Rs. 50 crores. 
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Data and the cost shall be divided equally between the Employer and the Contractor, whatever 

decision is reached by the Dispute Review Expert. Either party may give notice to the other to refer a 

decision of the Dispute Review Expert to an Arbitrator within 28 days of the Dispute Review Expert's 

written decision. If neither party refers the dispute to arbitration within the next 28 days, the Dispute 

Review Expert's decision will be final and binding. 

25.3 The arbitration shall be conducted in accordance with the arbitration procedure stated in the 

Special Conditions of Contract. 

26. Replacement of Dispute Review Expert 

26.1. Should the Dispute Review Expert resign or die, or should the Employer and the Contractor agree that the 

Dispute Review Expert is not fulfilling his functions in accordance with the provisions of the Contract; a new 

Dispute Review Expert will be jointly appointed by the Employer and the Contractor. In case of disagreement 

between the Employer and the Contractor, within 30 days, the Dispute Review Expert shall be designated by the 

Appointing Authority designated in the Contract Data at the request of either party, within 14 days of receipt of 

such request. 

 
 

 
27. Programme 

B. TIME CONTROL 

27.1. Within the time stated in the Contract Data the Contractor shall submit to the Engineer for approval 

a Programme showing the general methods, arrangements, order, and timing for all the activities in the Works 

along with monthly cash flow forecast. 

27.2. An update of the Programme shall be a programme showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining work including any changes to the 

sequence of the activities. 

27.3. The Contractor shall submit to the Engineer, for approval, an updated Program at intervals no 

longer than the period stated in the Contract Data. If the Contractor does not submit an updated Program within 

this period, the Engineer may withhold the amount stated in the Contract Data from the next payment certificate 

and continue to withhold this amount until the next payment after the date on which the overdue Program has 

been submitted. 

27.4. The Engineer's approval of the Program shall not alter the Contractor's obligations. The 

Contractor may revise the Program and submit it to the Engineer again at any time. A revised Program is to 

show the effect of Variations and Compensation Events. 

28. Extension of the Intended Completion Date 

28.1. The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is 

issued which makes it impossible for Completion to be achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur 

additional cost. 
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28.2. The Engineer shall decide whether and by how much to extend the Intended Completion Date 

within 35 days of the Contractor asking the Engineer for a decision upon the effect of a Compensation Event or 

Variation and submitting full supporting information. If the Contractor has failed to give early warning of a 

delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in 

assessing the new Intended Completion Date. 

28.3. The Engineer shall within 14 days of receiving full justification from the contractor for extension 

of Intended Completion Date refer to the Employer his decision. The Employer shall in not more than 21 days 

communicate to the Engineer the acceptance or otherwise of the Engineer's decision. If the Employer fails to 

give his acceptance, the Engineer shall not grant the extension and the contractor may refer the matter to the 

Dispute Review Expert under Clause 24.1. 

29. Deleted 

30. Delays Ordered by the Engineer 

30.1. The Engineer may instruct the Contractor to delay the start or progress of any activity within the Works. 

31. Management Meetings 

31.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The 

business of a management meeting shall be to review the plans for remaining work and to deal with matters 

raised in accordance with the early warning procedure. 

31.2. The Engineer shall record the business of management meetings and is to provide copies of his 

record to those attending the meeting and to the Employer. The responsibility of the parties for actions to be 

taken is to be decided by the Engineer either at the management meeting or after the management meeting and 

stated in writing to all who attended the meeting, 

32. Early Warning 

32.1. The Contractor is to warn the Engineer at the earliest opportunity of specific likely future events or 

circumstances that may adversely affect the quality of the work, increase the Contract Price or delay the 

execution of works. The Engineer may require the Contractor to provide an estimate of the expected effect of 

the future event or circumstance on the Contract Price and Completion Date. The estimate is to be provided by 

the Contractor as soon as reasonably possible. 

32.2 The Contractor shall cooperate with the Engineer in making and considering 

proposals for how the effect of such an event or circumstance can be avoided or reduced by anyone 

involved in the work and in carrying out any resulting instruction of the Engineer. 



Original 

47 

 

 

 

 

 

 

 
33. Identifying Defects 

C. QUALITY CONTROL 

33.1. The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are found. 

Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct the Contractor to 

search for a Defect and to uncover and test any work that the Engineer considers may have a Defect 

34. Tests 

34.1. If the Engineer instructs the Contractor to carry out a test not specified in the Specification to check 

whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any 

samples. If there is no Defect the test shall be a Compensation Event. 

35. Correction of Defects 

35.1. The Engineer shall give notice to the Contractor of any Defects before the end of the Defects 

Liability Period, which begins at Completion and is defined in the Contract Data. The Defects Liability Period 

shall be extended for as long as Defects remain to be corrected. 

35.2. Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the 

length of time specified by the Engineer's notice. 

36. Uncorrected Defects 

36.1. If the Contractor has not corrected a Defect within the time specified in the Engineer's notice, the 

Engineer will assess the cost of having the Defect corrected, and the Contractor will pay this amount. 

 

 

 

 

 

37. Bill of Quantities 

D. COST CONTROL 

37.1. The Bill of Quantities shall contain items for the construction, installation, testing, and 

commissioning work to be done by the Contractor. 

37.2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 

quantity of the work done at the rate in the Bill of Quantities for each item. 

38. Changes in the Quantities 

38.1. If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular 

item by more than 25 per cent provided the change exceeds 1% of initial Contract Price, the Engineer shall 

adjust the rate to allow for the change, duly considering, 

(a) justification for rate adjustment as furnished by the contractor, 
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(b) economies resulting from increase in quantities by way of reduced plant, 

equipment, and overhead costs, 

(c) entitlement of the contractor to compensation events where such events are caused 

by any additional work 

38.2. The Engineer shall not adjust rates from changes in quantities if thereby the Initial 

Contract Price is exceeded by more than 15 per cent, except with the Prior approval of the Employer. 

38.3. If requested by the Engineer, the Contractor shall provide the Engineer with a detailed cost 

breakdown of any rate in the Bill of Quantities. 

39. Variations 

39.1. All Variations shall be included in updated Program produced by the Contractor. 

40. Payments for Variations 

40.1. The Contractor shall provide the Engineer with a quotation (with breakdown of unit rates) for 

carrying out the Variation when requested to do so by the Engineer. The Engineer shall assess the quotation, 

which shall be given within seven days of the request or within any longer period stated by the Engineer and 

before the Variation is ordered. 

40.2. If the work in the Variation corresponds with an item description in the Bill of Quantities and if, in 

the opinion of the Engineer, the quantity of work above the limit stated in Sub Clause 38.1 or the timing of its 

execution do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used to 

calculate the value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of the work 

in the Variation does not correspond with items in the Bill of Quantities, the quotation by the Contractor shall be 

in the form of new rates for the relevant items of work. 

40.3. If the Contractor's quotation is unreasonable, the Engineer may order the Variation and make a 

change to the Contract Price which shall be based on Engineer's own forecast of the effects of the Variation on 

the Contractor's costs. 

40.4. If the Engineer decides that the urgency of varying the work would prevent a quotation being 

given and considered without delaying the work, no quotation shall be given and the Variation shall be treated as 

a Compensation Event. 

40.5. The Contractor shall not be entitled to additional payment for costs which could have been 

avoided by giving early warning. 

41. Cash Flow Forecasts 

41.1. When the Program is updated, the contractor is to provide the Engineer with an updated cash flow 

forecast. 

42. Payment Certificates 

42.1. The Contractor shall submit to the Engineer monthly statements of the estimated value of the work 

completed less the cumulative amount certified previously. 
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42.2. The Engineer shall check the Contractor's monthly statement within 14 days and certify the 

amount to be paid to the Contractor after taking into account any credit or debit for the month in question in 

respect of materials for the works in the relevant amounts and under conditions set forth in sub-clause 51(3) of 

the Contract Data (Secured Advance). 

42.3. The value of work executed shall be determined by the Engineer. 

42.4. The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities completed. 

42.5. The value of work executed shall include the valuation of Variations and Compensation Events. 

42.6. The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later information. 

43. Payments 

43.1. Payments shall be adjusted for deductions for advance payments, retention, other recoveries in 

terms of the contract and taxes at source, as applicable under the law. The Employer shall pay the Contractor 

the amounts certified by the Engineer within 28 days of the date of each certificate. If the Employer makes a late 

payment, the Contractor shall be paid interest on the late payment in the next payment. Interest shall be 

calculated from the date by which the payment should have been made upto the date when the late payment is 

made at 12% per annum. 

43.2. If an amount certified is increased in a later certificate as a result of an award by the Adjudicator or 

an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest 

shall be calculated from the date upon which the increased amount would have been certified in the absence of 

dispute. 

43.3. Items of the Works for which no rate or price has been entered in will not be paid for by the 

Employer and shall be deemed covered by other rates and prices in the Contract. 

44. Compensation Events 

44.1. The following are Compensation Events unless they are caused by the Contractor: 

(a) The Employer does not give access to a part of the Site by the Site Possession Date 

stated in the Contract Data. 

(b) The Employer modifies the schedu le of other contractors i n a way which affects the 

work of the contractor under the contract. 

(c) The Engineer orders a delay or does not issue drawings, specifications or 

instructions required for execution of works on time. 

(d) The Engineer instructs the Contactor to uncover or to carry out additional tests upon 

work which is then found to have no Defects. 

(e) The Engineer does not approve of a subcontract to be let, within 15 days. 
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(f) Ground conditions are substantially more adverse than could reasonably have been 

assumed before issuance of Letter of Acceptance from the information issued to Bidders 

(including the Site Investigation Reports), from information available publicly and from a 

visual inspection of the site. 

(g) The Engineer gives an instruction for dealing with an unforeseen condition, caused by the 

Employer, or additional work required for safety or other reasons. 

(h) Other contractors, public authorities utilities or the Employer   does   not work 

within the dates and other constraints stated in the Contract, and they cause delay 

or extra cost to the Contractor. 

(i) The advance payment is delayed, beyond 28 days after receipt of application and 

bank guarantee. 

(j) The effect on the Contractor of any of the Employer's Risks. 

(k) The Engineer unreasonably delays issuing a Certificate of Completion. 

(1) Other Compensation Events listed in the Contract Data or mentioned in the Contract. 

44.2. If a Compensation Event would cause additional cost or would prevent the work being completed 

before the Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date 

is extended. The Engineer shall decide whether and by how much the Contract Price shall be increased and 

whether and by how much the Intended Completion Date shall be extended. 

44.3. As soon as information demonstrating the effect of each Compensation Event upon the 

Contractor's forecast cost has been provided by the Contractor, it is to be assessed by the Engineer and the 

Contract Price shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Engineer 

shall adjust the Contract Price based on Engineer's own forecast. The Engineer will assume that the Contractor 

will react competently and promptly to the event. 

44.4. The Contractor shall not be entitled to compensation to the extent that the Employer's interests are 

adversely affected by the Contractor not having given early warning or not having cooperated with the Engineer. 

45. Tax 

45.1. The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other taxes that the 

Contractor will have to pay for the performance of this Contract. The Employer will perform such duties in 

regard to the deduction of such taxes at'source as per applicable law. 

46. Currencies 

46.1. All payments shall be made in Indian Rupees. 
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47. Price Adjustment 

47.1. Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants in accordance with the following principles and procedures and as per 

formula given in the contract data: 

(a) The price adjustment shall apply for the work done from the start date given in the 

contract data upto end of the initial intended completion date or extensions granted by the 

Engineer and shall not apply to the work carried out beyond the stipulated time for 

reasons attributable to the contractor. 

(b) The price adjustment shall be determined during each month from the formula given in 

the contract data. 

(c) Following expressions and meanings are assigned to the work done during each month: 

R = Total value of work done during the month. It would include the amount of 

secured advance granted, if any, during the month, less the amount of 

secured advance recovered, if any during the month. It will exclude value for 

works executed under variations for which price adjustment will be worked 

separately based on the terms mutually agreed. 

47.2. To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and prices included in 

the contract shall be deemed to include amounts to cover the contingency of such other rise or fall in 

costs. 

48. Retention 

48.1. The Employer shall retain from each payment due to the Contractor the proportion stated in the 

Contract Data until Completion of the whole of the Works. 

48.2. On Completion of the whole of the Works half the total amount retained is repaid to the Contractor 

and half when the Defects Liability Period has passed and the Engineer has certified that all Defects notified 

by the Engineer to the Contractor before the end of this period have been corrected. 

48.3. On completion of the whole works, the contractor may substitute retention money with an "on 

demand" Bank guarantee. 

49. Liquidated Damages 

49.1. The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the Contract 

Data for each day that the Completion Date is later than the Intended Completion Date (for the whole of the 

works or the milestone as stated in the contract data). The total amount of liquidated damages shall not exceed 

the amount defined in the Contract Data. The Employer may deduct liquidated damages from payments due to 

the Contractor. Payment of liquidated damages does not affect the Contractor's liabilities. 
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49.2. If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer 

shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. 

The Contractor shall be paid interest on the over payment calculated from the date of payment to the date of 

repayment at the rates specified in Sub Clause 43.1. 

49.3. If the contractor fails to comply with the time for completion as stipulated in the tender, then the 

contractor shall pay to the employer the relevant sum stated in the Contract Data as Liquidated damages for 

such default and not as penalty for everyday or part of day which shall elapse between relevant time for 

completion and the date stated in the taking over certificate of the whole of the works on the relevant section, 

subject to the limit stated in the contract data. 

The employer may, without prejudice to any other method of recovery deduct the amount 

of such damages from any monies due or to become due to the contractor. The payment or deduction 

of such damages shall not relieve the contractor from his obligation to complete the works on from 

any other of his obligations and liabilities under the contract. 

49.4. If, before the Time for Completion of the whole of the Works or, if applicable, any 

Section, a Taking - Over Certificate has been issued for any part of the Works or of a Section, the 

liquidated damages for delay in completion of the remainder of the Works or of that Section shall, for 

any period of delay after the date stated in such Taking-Over Certificate, and in the absence of 

alternative provisions in the Contract, be reduced in the proportion which the value of the part so 

certified bears to the value of the whole of the Works or Section, as applicable. The provisions of this 

Sub-Clause shall only apply to the rate of liquidated damages and shall not affect the limit thereof. 

50. Bonus 

50.1. Deleted . 

. 

51. Advance Payment- Deleted 

51.1. The Employer shall make advance payment to the Contractor of the amounts stated in the Contract Data 

by the date stated in the Contract Data, against provision by the Contractor of an Unconditional Bank Guarantee 

in a form and by a bank acceptable to the Employer in amounts and currencies equal to the advance payment. 

The guarantee shall remain effective until the advance payment has been repaid, but the amount of the guarantee 

shall be progressively reduced by the amounts repaid by the Contractor. Interest will not be 
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charged on the advance payment. (REPLACED) 

51.2. The Contractor is to use the advance payment only to pay for Equipment, Plant and Mobilization 

expenses required specifically for execution of the Works. The Contractor shall demonstrate that advance 

payment has been used in this way by supplying copies of invoices or other documents to the Engineer. 

51.3. The advance payment shall be repaid by deducting proportionate amounts from payments 

otherwise due to the Contractor, following the schedule of completed percentages of the Works on a payment 

basis. No account shall be taken of the advance payment or its repayment in assessing valuations of work done, 

Variations, price adjustments, Compensation Events, or Liquidated Damages. 

51.4. Secured Advance 

The Engineer shall make advance payment in respect of materials intended for but not yet 

incorporated in the Works in accordance with conditions stipulated in the Contract Data. 

52. Securities 

52.1. The Performance Security (including additional security for unbalanced bids) shall be provided to the 

Employer no later than the date specified in the Letter of Acceptance and shall be issued in an amount and form 

and by a bank or surety acceptable to the Employer, and denominated in Indian Rupees. The Performance 

Security shall be valid until a date 28 days from the date of expiry of Defects Liability Period and the additional 

security for unbalanced bids shall be valid until a date 28 days from the date of issue of the certificate of 

completion. 

53. Deleted 

Cost of Repairs 

 

54.1. Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Correction periods shall be remedied by the Contractor at the 

Contractor's cost if the loss or damage arises from the Contractor's acts or omissions. 
 

 

 

 
 

 

 
55. Completion 

E. FINISHING THE CONTRACT 

55.1. The Contractor shall request the Engineer to issue a Certificate of Completion of the Works and the 

Engineer will do so upon deciding that the Work is completed. 

56. Taking Over 

56.1. The Employer shall take over the Site and the Works within seven days of the Engineer issuing a 

certificate of Completion. 
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57. Final Account 

57.1. The Contractor shall supply to the Engineer a detailed account of the total amount that the Contractor 

considers payable under the Contract before the end of the Defects Liability Period. The Engineer shall issue a 

Defect Liability Certificate and certify any final payment that is due to the Contractor within 56 days of 

receiving the Contractor's account if it is correct and complete. If it is not, the Engineer shall issue within 56 

days a schedule that states the scope of the corrections or additions that are necessary. If the Final Account is 

still unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount payable to the 

Contractor and issue a payment certificate, within 56 days of receiving the Contractor's revised account. 

58. Operating and Maintenance Manuals 

58.1. If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor shall 

supply them by the dates stated in the Contract Data. 

58.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract 

Data, or they do not receive the Engineer's approval, the Engineer shall withhold the amount stated in the 

Contract Data from payments due to the Contractor. 

59. Termination 

59.1. The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 

59.2. Fundamental breaches of Contract include, but shall not be limited to the following: 

(a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer; 

(b) the Engineer instructs the Contractor to delay the progress of the Works and the 

instruction is not withdrawn within 28 days; 

(c) the Employer or the Contractor is made bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 

(d) a payment certified by the Engineer is not paid by the Employer to the Contractor within 

56 days of the date of the Engineer's certificate; 

(e) the Engineer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of 

time determined by the Engineer; 

(f) the Contractor does not maintain a security which is required; 

(g) the Contractor has delayed the completion of works by the number of days for which the 

maximum amount of liquidated damages can be paid as defined in the Contract data; and 
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(h) if the Contractor, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract. 

For the purpose of this paragraph : "corrupt practice" means the offering, giving, 

receiving or soliciting of anything of value to influence the action of a public official in the 

procurement process or in contract execution. "Fraudulent practice" means a misrepresentation of 

facts in order to influence a procurement process or the execution of a contract to the detriment of the 

Borrower, and includes collusive practice among Bidders (prior to or after bid submission) designed 

to establish bid prices at artificial non-competitive levels and to deprive the Borrower of the benefits 

of free and open competition." 

59.3. When either party to the Contract gives notice of a breach of contract to the Engineer for a cause 

other than those listed under Sub Clause 59.2 above, the Engineer shall decide whether the breach is 

fundamental or not. 

59.4. Notwithstanding the above, the Employer may terminate the Contract for convenience. 

59.5. If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and 

secure and leave the Site as soon as reasonably possible. 

60. Payment upon Termination 

60.1. If the-Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Engineer shall issue a certificate for the value of the work done less advance payments received up to the date of 

the issue of the certificate, less other recoveries due in terms of the contract, less taxes due to be deducted at 

source as per applicable law and less the percentage to apply to the work not completed as indicated in the 

Contract Data. Additional Liquidated Damages shall not apply. If the total amount due to the Employer 

exceeds any payment due to the Contractor the difference shall be a debt payable to the Employer. 

60.2. If the Contract is terminated at the Employer's convenience or because of a fundamental breach of 

Contract by the Employer, the Engineer shall issue a certificate for the value of the work done, the cost of 

balance material brought by the contractor and available at site, the reasonable cost of removal of Equipment, 

repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's costs of 

protecting and securing the Works and less advance payments received up to the date of the certificate, less 

other recoveries due in terms of the contract and less taxes due to be deducted at source as per applicable law. 

61. Property 

61.1. All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the property 

of the Employer, if the Contract is terminated because of a Contractor's default. 

62. Release from Performance 

62.1. If the Contract is frustrated by the outbreak of war or by any other event entirely 
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outside the control of either the Employer or the Contractor the Engineer shall certify that the 

Contract has been frustrated. The Contractor shall make the Site safe and stop work as quickly as 

possible after receiving this certificate and shall be paid for all work carried out before receiving it 

and for any work carried out afterwards to which commitment was made. 

 

 

 
F. SPECIAL CONDITIONS OF CONTRACT 

1. LABOUR: 

The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour local or other, and for their payment, housing, 

feeding and transport. 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the staff and the 

numbers of the several classes of labour from time to time employed by the Contractor on the Site and 

such other information as the Engineer may require. 

2. COMPLIANCE WITH LABOUR REGULATIONS : 

During continuance of the contract, the Contractor and his sub-contractors shall abide at 

all times by all existing labour enactments and rules made thereunder, regulations, notifications and 

bye laws of the State or Central Government or local authority and any other labour law (including 

rules), regulations, bye laws that may be passed or notification that may be issued under any labour 

law in future either by the State or the Central Government or the local authority. Salient features of 

some of the major labour laws that are applicable to construction industry are given below. The 

Contractor shall keep the Employer indemnified in case any action is taken against the Employer by 

the competent authority on account of contravention of any of the provisions of any Act or rules made 

thereunder, regulations or notifications including amendments. If the Employer is caused to pay or 

reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the 

provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if 

any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct any money 

due to the Contractor including his amount of performance security. The Employer/Engineer shall 

also have right to recover from the Contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees 

of the Employer at any point of time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 

a) Workmen Compensation Act 1923 : - The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972 :- Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years 

service or more on death, the rate of 15 days wages for every completed year of service. 

The Act is applicable to all establishments employing 10 or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952 : The Act Provides for monthly 

contributions by the employer plus workers @ 10% or 8.33%. The benefits payable 

under the Act are : 

(i) Pension or family pension on retirement or death, as the case may be. 

(ii) Deposit linked insurance on the death in harness of the worker. 

(iii) Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951 :- The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970 :- The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 

Contractor fails to provide, the same are required to be provided, by the Principal 

Employer by Law. The Principal Employer is required to take Certificate of Registration 

and the Contractor is required to take licence from the designated Officer. The Act is 

applicable to the establishments or Contractor of Principal Employer, if they employ 20 

or more contract labour. 

f) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act, if the 

employment is a scheduled employment. Construction of Buildings, Roads, Runways 

are scheduled employments. 

g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act 1979 :- The Act provides for payment of equal wages for 

work of equal nature to Male and Female workers and for not making discrimination 

against Female employees in the matters   of transfers, training and promotions etc. 
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i) Payment of Bonus Act 1965 :- The Act is applicable to all establishments employing 20 or 

more employees. The Act provides for payments of annual bonus subject to a minimum of 

8.33% of wages and maximum of 20% of wages to employees drawing Rs.3500/-per month 

or less. The bonus to be paid to employees getting Rs.2500/- per month or above upto 

Rs.3500/- per month shall be worked out by taking wages as Rs.2500/ -per month only. The 

Act does not apply to certain establishments. The newly set-up establishments are exempted 

for five years in certain circumstances. Some of the State Governments have reduced the 

employment size from 20 to 10 for the purpose of applicability of this Act. 

j) Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure for 

resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal and 

what are the requirements for laying off or retrenching the employees or closing down the 

establishment. 

k) Industrial Employment (Standing Orders) Act 1946 :- It is applicable to all establishments 

employing 100 or more workmen (employment size reduced by some of the States and 

Central Government to 50). The Act provides for laying down rules governing the conditions 

of employment by the Employer on matters provided in the Act and get the same certified by 

the designated Authority. 

1)  Trade Unions Act 1926 :- The Act lays down the procedure for registration of trade 

unions of workmen and employers. The Trade Unions registered under the Act have 

been given certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986 :- The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulation of employment of children in all other occupations and processes. Employment of 

Child Labour is prohibited in Building and Construction Industry. 

n) Inter-State Migrant workmen's (Regulation of Employment & Conditions of Service) Act 

1979 :- The Act is applicable to an establishment which employs 5 or more inter-state 

migrant workmen through an intermediary (who has recruited workmen in one state for 

employment in the establishment situated in another state). The Inter-State migrant workmen, 

in an establishment to which this Act becomes applicable, are required to be provided 

certain facilities such as housing, medical aid, travelling expenses from home upto the 

establishment and back, etc. 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 1996 :- All the establishments who carry on any 

building or other construction work and employs 10 or more workers are covered under 
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this Act. All such establishments are required to pay cess at the rate not exceeding 

2% of the cost of construction as may be modified by the Government. The 

Employer of the establishment is required to provide safety measures at the Building 

or construction work and other welfare measures, such as Canteens, First-Aid 

facilities, Ambulance, Housing accommodations for workers near the work place 

etc. The Employer to whom the Act applies has to obtain a registration certificate 

from the Registering Officer appointed by the Government. 

p)  Factories Act 1948 :- The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, working hours, 

annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is applicable to premises employing 10 persons or 

more with aid of power or 20 or more persons without the aid of power engaged in 

manufacturing process. 

ARBITRATION (GCC Clause 25.3) 

The procedure for arbitration will be as follows : 

25.3 (a) In case of Dispute or difference arising between the Employer and a domestic 

contractor relating to any matter arising out of or connected with this 

agreement, such disputes or difference shall be settled in accordance with the 

Arbitration and Conciliation Act, 1996. The parties shall make efforts to agree 

on a sole arbitrator and only if such an attempt does not succeed and the 

Arbitral Tribunal consisting of 3 arbitrators one each to be appointed by the 

Employer and the Contractor and the third Arbitrator to be chosen by the two 

Arbitrators so appointed by the Parties to act as Presiding Arbitrator shall be 

considered. In case of failure of the two arbitrators appointed by the parties to 

reach upon a consensus within a period of 30 days from the appointment of the 

arbitrator appointed subsequently, the Presiding Arbitrator shall be appointed by 

the * Council, Indian Roads Congress. 

(b) The Arbitral Tribunal shall consist of three Arbitrators one each to be appointed by the 

Employer and the Contractor. The third Arbitrator shall be chosen by the two 

Arbitrators so appointed by the Parties, and shall act a presiding arbitrator. In case of 

failure of the two arbitrators appointed by the parties to reach upon a consensus within a 

period of 30 days from the appointment of the arbitrator appointed subsequently, the 

Presiding arbitrator shall be appointed by the * Council, Indian Roads Congress. 

(c) If one of the parties fails to appoint its arbitrator in pursuance of sub clause (a) and (b) 

above within 30 days after receipt of the notice of the appointment of its arbitrator by the 

other party, then the * Council, Indian Roads Congress shall appoint the arbitrator. A 

certified copy of the order 
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of the Council, Indian Roads Congress, making such an appointment shall be 

furnished to each of the parties. 

(d) Arbitration proceedings shall be held in India, and the language of the arbitration 

proceedings and that of all documents and communications between the parties shall 

be English. 

(e) The decision of the majority of arbitrators shall be final and binding upon both parties. 

The cost and expenses of Arbitration proceedings will be paid as determined by the 

arbitral tribunal. However, the expenses incurred by each party in connection with the 

preparation, presentation, etc. of its proceedings as also the fees and expenses paid to 

the arbitrator appointed by such party or on its behalf shall be borne by each party 

itself. 

(f) Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the owners shall not be withheld, unless they are the 

subject matter of the arbitration proceedings. 
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CONTRACT DATA 
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CONTRACT DATA 
 

 
Clause Reference 

with respect 

to section3 

 

Items marked “N/A” do not apply in this Contract. 

 
1. The Employer is [Cl.1.1] 

 
Name: 

 
Address: 

 
Name of authorized Representative (Will be intimated later) 

 
2. The Engineer is 

 
Name of Authorized Representative: 

3. The Dispute Review Expert appointed jointly by the Employer and [Cl.1.1] 

Contractor is: 

*Name :   

*Address:   

 

4. The Defects Liability Period is 02 years  from the date of completion. [Cl.1.1&35] 

 
 

5. The Start Date shall be days for the date of issue of the Notice to [Cl.1.1] 

proceed with the work. 

6. The Intended Completion Date for the whole of the Works is   

months after start of work with the following milestones: 

[Cl.1.1, 17&28] 

Milestone dates: [Cl.2.2 & 49.1] 

Physical works to be completed Period from the start date 

Milestone 1 i.e. 1/8
th
. Of the value of entire 

contract 

Milestone 2 i.e. 3/8  

Milestone 3 i.e. 3/4
th
   

1/4
th
. Of the period allowed for completion of 

construction  

1/2  Months. 

 3/4
th
  Months. 

 

7. The Site is located at km sector-  GIDA GORAKHPUR [Cl. 1.1] 

 
8. The name and identification number of the Contract [Cl. 1.1] 

9. The works consist of construction Road, Drain & Culverts  [Cl. 1.1] 

 

  the woks shall, inter alia, include the following, as specified or as directed: 
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 Clause Reference 

with respect 

to section3 

(A) Road Works 

Site clearance; setting-out and layout; widening of existing carriageway and 

strengthening including camber corrections; construction of new road/ parallel 

service road; bituminous pavements remodelling/construction of junctions, 

intersections, bus bays, laybyes; supplying and placing of drainage channels, 

flumes, guard posts and guard other related items; construction /extension of 

cross drainage works, bridges, approaches and other related stones; road 

markings, road signs and kilometer/ hectometer stones; protective works for 

roads/ bridges; all aspects of quality assurance of various components of the 

works; rectification of the defects in the completed works during the Defects 

Liability Period; submission of "As-built" drawings and any other related 

documents; and other item of work as may be required to be carried out for 

completing the works in accordance with the drawings and provisions of the 

contract to ensure safety. 

 

(B) Bridge Works 

Site clearance; setting out, provision of foundations, piers abutments and 

bearings; prestressed/reinforced cement concrete superstructure; wearing coat, 

hand railings, expansion joints, approach slabs, drainage spouts/ downtake 

pipes, arrangements for fixing light posts, water mains, utilities etc; provision of 

suitably designed protective works; providing wing/return walls; provision of 

road markings, road signs etc.; all aspects of quality assurance; clearing the site 

and handing over the works on completion; rectification of the defects during 

the Defects Liability Period and submission of "As-built" drawings and other 

related documents; and other items of work as may be required to be carried out 

for completing the works in accordance with the drawings and the provisions of 

the contract and to Insure safety. 

 

(C) Other Items 

Any other items as required to fulfill all contractual obligations as per the Bid 

documents. 

 

 
[Cl. 1.1] 

10. The following documents also form part of the Contract: [CI. 2.3(9)] 

11. The law which applies to the Contract is the law of Union of India [CI. 3.1] 

 [CI. 3.1] 

12. The language of the Contract documents is English  

 
13. Limit of subcontracting 50% of the Initial Contract Price [CI. 7.1] 

14. The Schedule of Other Contractors [CI. 8] 
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 Clause Reference 

with respect 

to section3 

15. The Schedule of Key Personnel As per Annex.-II to Section I [CI. 9] 

16. The minimum insurance cover for physical property, injury and death is 

Rs.5 lakhs per occurrence with the number of occurrences limited to four. After 

each occurrence, contractor will pay additional premium necessary to make 

insurance valid for four occurrences always. 

[Cl. 13] 

17. Site investigation report [Cl. 14] 

18. The Site Possession Dates shall be ……………… [Cl. 21] 

 [Cl. 25] 

19. Fees and types of reimbursable expenses to be paid to the Dispute 

Review Expert 

(To be inserted later) 

 

20. Appointing Authority for the Dispute Review Expert - C.E.O. GIDA  [Cl. 26] 

21. The period for submission of the program for approval of Engineer 

shall be 21 days from the issue of Letter of Acceptance. 

[Cl. 27.1] 

22. The period between program updates shall be    days. [Cl. 27.3] 

23. The amount to be withheld for late submission of an updated 

program shall be Rs. lakhs. 

[Cl. 27.3] 

24. The following events shall also be Compensation Events: [Cl. 44] 

Substantially adverse ground conditions encountered during the course of 

execution of work not provided for in the bidding document 

 

(i) Removal of underground utilities detected subsequently 

(ii) Significant change in classification of soil requiring additional 

mobilization by the contractor, e.g. ordinary soil to rock excavation, 

(iii) Removal of unsuitable material like marsh, debris dumps, etc not 

caused by the contractor 

(iv) Artesian conditions 

(v) Seepage, erosion, landslide 

(vi) River training requiring protection of permanent work 

(vii) Presence of historical, archeological or religious structures, 

monuments interfering with the works 

(viii) Restriction of access to ground imposed by civil, judicial, or 

military 

authority 

 

25. The currency of the Contract is Indian Rupees. [Cl. 46] 
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 Clause Reference 

with respect 

to section3 

26. The formula (e) for adjustment of prices are: [Cl. 47] 

R = Value of work as defined in Clause 47.1 of Conditions of Contract 

Adjustment for labour component 

(i) Price adjustment for increase or decrease in the cost due to labour 

shall be paid in accordance with the following formula: 

VL = 0.85 x PI/100 x R x (Li – Lo )/Lo 

VL = increase or decrease in the cost of work during the month 

under consideration due to changes in rates for local labour. 

Lo = the consumer price index for industrial workers for the State 

on 28 days preceding the date of opening of Bids as 

published by Labour Bureau, Ministry of Labour, 

Government of India. 

L = The consumer price index for industrial workers for the State 

for the under consideration as published by Labour Bureau, 

Ministry of Labour, Government of India. 

PI = Percentage of labour component of the work. 

Adjustment for cement component 

(ii) Price adjustment for increase or decrease in the cost of cement 

procured by the contractor shall be paid in accordance with the 

following formula: 

Vc = 0.85 x Pc/100 x R x (Ci – Co )/Co 

Vc = increase or decrease in the cost of work during the month 

under consideration due to changes in rates for cement. 

Co = The all India wholesale price index for cement on 28 days 

preceding the date of opening of Bids as published by the 

Ministry of Industrial Development, Government of India, 

New Delhi. 

Ci = The all India average wholesale price index for cement for 

the month under consideration as published by Ministry of 

Industrial Development, Government of India, New Delhi 

Pc = Percentage of cement component of the work 

Adjustment for steel component 

(iii) Price adjustment for increase or decrease in the cost of steel 

procured by the Contractor shall be paid in accordance with the 

following formula: 

Vs = 0.85xPs/100xRx(Si – So )/So 

Vs = Increase or decrease in the cost of work during the month 

under consideration due to changes in the rates for steel 

So = The all India wholesale price index for steel (Bars and Rods) 

on 28 days preceding the date of opening of Bids as 

published by the Ministry of Industrial Development, 

Government of 
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Clause Reference 

with respect 

to section3 

India, New Delhi 

Si=  The all India average wholesale price index for steel (Bars and 

Rods) for the month under consideration as published by Ministry 

of Industrial Development, New Delhi 

Ps = Percentage of steel component of the work 

Note : For the application of this clause, index of Bars and Rods has been 

chosen to represent steel group. 

Adjustment of bitumen component 

 
(iv) Price adjustment for increase or decrease in the cost of bitumen 

shall be paid in accordance with the following formula: 

Vb = 0.85 x Pb/100 x R x (Bi – Bo )/Bo 

Vb= Increase or decrease in the cost of work during the month 

under consideration due to changes in rates for bitumen. 

Bo = The official retail price of bitumen at the IOC depot at 

nearest center on the day 28 days prior to date of opening 

of Bids. 

Bo = The official retail price of bitumen of IOC depot at nearest 

center for the 15
Ih

 day of the month under consideration. 

Pb = Percentage of bitumen component of the work 

Adjustment of POL (fuel and lubricant) component 

(v) Price adjustment for increase or decrease in cost of POL (fuel and 

lubricant) shall be paid in accordance with the following formula: 

Vf = 0.85 x Pf/100 x R x (Fi - Fo)/Fo 

Vf = Increase or decrease in the cost of work during the month 

under consideration due to changes in rates for fuel and 

lubricants. 

Fo = The official retail price of High Speed Diesel (HSD) at the 

existing consumer pumps of IOC at nearest center on the day 

28 days prior to the date of opening of Bids. 

Fi = The official retail price of HSD at the existing consumer 

pumps of IOC at nearest center for the 15th day of month of the 

under consideration. 

Pf = Percentage of fuel and lubricants component of the work. 

 
Note: For the application of this clause, the price of High Speed 

Diesel oil has been chosen to represent fuel and lubricants 

group. 
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( PAGE REPLACED) Clause Reference 

with respect 

to section3 

Adjustment for Plant and Machinery Spares Component 
 

(vi) Price adjustment for increase or decrease in the cost of plant and 

machinery spares procured by the Contractor shall be paid in accordance 

with the following formula: 

Vp = 0.85 x Pp/100 x R x (Pi-Po)/Po 

Vp = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for plant and machinery 

spares 

Po = The all India wholesale price index for heavy machinery and parts 

on 28 days preceding the date of opening of Bids as published by the 

Ministry of Industrial Development, Government of India, New 

Delhi. 

Pi = The all India average wholesale price index for heavy machinery and 

parts for the month under consideration as published by Ministry of 

Industrial Development, Government of India, New Delhi. 

Pp = Percentage of plant and machinery spares component of the work. 

Note : For the application of this clause, index of Heavy Machinery and 

Parts has been chosen to represent the Plant and Machinery Spares 

group. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
[Cl. 49] 

 

Adjustment of Other materials Component 
 

(vii) Price adjustment for increase or decrease in cost of local materials  

other than cement, steel, bitumen and POL procured by the [CI. 49] 

contractor shall be paid in accordance with the following formula:  

Vm=0.85xPm/100xRx(Mi-Mo)/Mo [Cl. 50] 

Vm = Increase or decrease in the cost of work during the month 

under consideration due to changes in rates for local materials 

other than cement, steel, bitumen and POL. 

Mo = The all India wholesale price index (all commodities) on 28 

days preceding the date of opening of Bids, as published by the 

Ministry of Industrial Development, Government of India, New 

Delhi. 

Mi = The all India wholesale price index (all commodities) for the 

month under consideration as published by Ministry of 

Industrial Development, Government of India, New Delhi. 

Pm = Percentage of local material component (other than cement, 

steel, bitumen and POL) of the work. 

 

 

 

 
[Cl. 50] 

 

 
[Cl.51 & 52] 

 

 

 

67 

 



Original 
 

 

 

(PAGE REPLACED) 

 

 

 
The following percentages will govern the price 

adjustment for the entire contract: 

The following percentages will govern the price 

adjustment for the entire contract: 

 
1. Labour – PI  25% 

2. Cement - Pc  5 % 

3. Steel- P S  5 %  

4. Bitumen - Pb  10 % 

5. POL - Pf  5 % 

6. Plant & Machinery Spares – Pp  5 % 

7. Other materials – Pm  45 % 

 
Total 100% 

------------ 

27.  The proportion of payments retained (retention money) shall be 6% 

from each bill subject to a maximum of 5% of final contract price. 

 

 
Clause Reference 

with respect 

to section3 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

[Cl. 48] 

28. Amount of liquidated damages for delay in 

completion of works 

For Whole of work 

(l/2000)th of the Initial 

Contract Price, rounded 

off to the nearest 

Thousand, per day. 

For   sectional 

completion (wherever 

specified, in item 6 of 

Contract Data). 

[Cl. 49] 

 

29. Maximum limit of liquidated damage for delay in 

completion of work. 

 
 

30. Amount of Bonus for early completion of 

whole of the works 

10 per cent of the Initial 

Contract Price rounded 

off to the nearest 

thousand. 

Deleted. 

[Cl. 49] 

 

 

 
[Cl. 50] 
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   Clause Reference 

with respect 

to section3 

31. Maximum limit of bonus for early completion 

of work 

Deleted. [Cl. 50] 

32. The amounts of the advance payment are:  [C1.51 &52] 

Nature of Advance  Amount (Rs.) Conditions to 

be fulfilled 

 

i. Mobilization 10% of the Contract price On submission of un- 

conditional Bank Guarantee, 

(to be drawn before the end of 

20% of Contract period). The 

contractor may furnish four 

bank guarantees of 2.5% 

each, valid for full period. 

 

ii. Equipment 90% for new and 50% of 

depreciated value for old 

equipment. Total amount 

will be subject to a 

maximum of 5% of the 

Contract price. 

After equipment is brought to 

site (provided the Engineer is 

satisfied that the equipment is 

required for performance of 

the contract) and on 

submission of unconditional 

Bank Guarantee for amount 

of advance. 

 

iii. Secured advance 

for non- perish- 

able materials 

brought to site 

75% of Invoice value. a) The materials are in- 

accordance with the 

specification for Works; 

b) Such materials have been 

delivered to site, and are 

properly stored and 

protected against damage 

or deterioration to the 

satisfaction of the 

Engineer. The contractor 

shall store the bulk 

material in measurable 

stacks.; 

c) The Contractor's records 

of the requirements, 

orders, receipt and use of 

materials 
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 Clause Reference 

with respect 

to section3 

are kept in a form 

approved by the 

Engineer and such 

records shall be available 

for inspection by the 

Engineer; 

d)  The contractor has 

submitted with his 

monthly statement the 

estimated value of the 

materials on site together 

with such documents as 

may be required by the 

Engineer for the purpose 

of valuation of the 

materials and providing 

evidence of ownership 

and payment thereof; 

e)  Ownership of such 

materials shall be 

deemed to vest in the 

Employer for which the 

Contractor has submitted 

an Indemnity Bond in an 

acceptable format; and 

f) The quantities of 

materials are not 

excessive and shall be 

used within a reasonable 

time as determined by 

the Engineer. 

 

(The advance payment will be paid to the Contractor no later than 28 days 

after fulfillment of the above conditions). 

 

33.   Repayment of advance payment for mobilization and equipment: 

The advance loan shall be repaid with percentage deductions from the interim 

payments certified by the Engineer under the Contract. Deductions shall 

commence in the next Interim Payment Certificate following that in which the 

total of all such payments to the Contractor has reached not less than 20 per 

cent of the Contract Price or 6 (Six) months from the date of payment of first 

instalment of advance, whichever period concludes earlier, and shall be made 

at the rate of 20 per cent of the amounts of all Interim Payment Certificates 

until such time as the loan has been repaid, always provided that the loan shall 

be completely repaid prior to the expiry of the original time for completion 

pursuant to Clauses 17 and 28. 

[CI. 51.3] 

70  



Original 
 

 

 

 

 
 Clause Reference 

with respect 

to section3 

34. Repayment of secured advance: 

The advance shall be repaid from each succeeding monthly payments to the 

extent materials [for which advance was previously paid pursuant to Clause 

51.4 of G.C.C.] have been incorporated into the Works. 

[CI. 51.4] 

35. The Securities shall be for the following minimum amounts equivalent as a 

percentage of the Contract Price: 

 
Performance Security for 5 per cent of contract price plus Rs………... 

...................... (to be decided after evaluation of the bid) as additional 

security in terms of ITB Clause 29.5. 

 
The standard form of Performance Security acceptable to the Employer 

shall be an unconditional Bank Guarantee of the type as presented in 

Section 8 of the Bidding Documents. 

[CI. 52] 

36. The Schedule of Operating and Maintenance Manuals N/A [CI. 58] 

37. The date by which "as-built" drawings (in scale as directed) in 2 sets are 

required is within 28 days of issue of certificate of completion of whole or 

section of the work, as the case may be. 

 
[CI. 58] 

38. The amount to be withheld for failing to supply "as built" drawings by the date 

required is Rs. Lakhs. 

[CI. 58] 

39. The following events shall also be fundamental breach of contract: 

"The Contractor has contravened Sub-clause 7.1 and Clause 9 of GCC." 

[CI. 59.2] 

 [3, CI. 60] 

40. The percentage to apply to the value of the work not completed representing the 

Employer's additional cost for completing the Works shall be 20 per cent. 
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SECTION 6 

FORM OF BID 
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FORM OF BID 
 

 

Description of the Works: 
 
 

 

 

 

 

 

BID 

To : 

 
Address : 

 

 
1. We offer to execute the Works described above and remedy any defects therein in conformity with the 

conditions of Contract, specification, drawings, Bill of Quantities and Addenda for the sum(s) of 

AS PER BOQ 
 

 

( ) 

 

 
2. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably possible after 

the receipt of the Engineer's notice to commence, and to complete the whole of the Works comprised in 

the Contract within the time stated in the document. 

 
3. We agree to abide by this Bid for the period of * days from the date fixed for receiving 

the same, and it shall remain binding upon us and may be accepted at any time before the expiration of 

that period. 

 
4. Unless and until a formal Agreement is prepared and executed this Bid, together with your written 

acceptance thereof, shall constitute a binding contract between us. 

 
5. We understand that you are not bound to accept the Lowest or any tender you may receive. 
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6. We accept the appointment of Shri as the Dispute 

Review Expert. 

 

(OR) 

 
We do not accept the appointment of Shri                                                                                                

as the Dispute Review Expert and propose instead that Shri                                                                    

be appointed as 

Dispute Review Expert, whose BIO-DATA is attached. 

 

Dated this day of 20……. 

 
Signature in the capacity of   

duly authorized to sign bids for and on behalf of    
 

 

 

(in block capitals or typed) 

Address 

 

 

Witness 
 
 

 

 

Address 
 
 

 

 

Occupation 
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BILL OF QUANTITIES 
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BILL OF QUANTITIES 

 
Preamble 

 
1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of 

Contract, Technical Specifications and Drawings. 

 
2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide a 

common basis for bidding. The basis of payment will be the actual quantities of work ordered and 

carried out, as measured by the Contractor and verified by the Engineer and valued at the rates and 

prices tendered in the priced Bill of Quantities, where applicable, and otherwise at such rates and prices 

as the Engineer may fix within the terms of the Contract. 

 
3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise 

provided under the Contract, include all constructional plant, labour, supervision, materials, erection," 

maintenance, insurance, profit, taxes and duties, together with all general risks, liabilities and 

obligations set out or implied in the Contract. 

 
4. The rates and prices shall be quoted entirely in Indian Currency. 

 
5. A rate or price shall be entered against each item in the Bill of Quantities, whether quantities are stated 

or not. The cost of Items against which the Contractor has failed to enter a rate or price shall be deemed 

to be covered by other rates and prices entered in the Bill of Quantities. 

 
6. The whole cost of complying with the provisions of the Contract shall be included in the items provided 

in the priced Bill of Quantities, and where no Items are provided the cost shall be deemed to be 

distributed among the rates and prices entered for the related Items of Work. 

 
7. General directions and descriptions of work and materials are not necessarily repeated or summarized 

in the Bill of Quantities. References to the relevant sections of the contract documentation shall be 

made before entering rates or prices against each item in the Bill of Quantities. 

 
8. The method of measurement of completed work for payment shall be in accordance with the 

specification for Road and Bridge Works published by the Ministry of Surface Transport (edition). 

 
9. Errors will be corrected by the Employer for any arithmetic errors pursuant to Clause 29 of the 

Instructions to Bidders. 
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10. Rock is defined as all materials which, in the opinion of the Engineer, require blasting, or the use of 

metal wedges and sledgehammers, or the use of compressed air drilling for its removal, and which 

cannot be extracted by ripping with a tractor of at least 150 kw with a single rear mounted heavy duty 

ripper. 
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BID SECURITY (BANK GUARANTEE) 

WHEREAS, [name of Bidder] (hereinafter called "the Bid- 

der") has submitted his Bid dated  [date] for the construction of 

  [name of Contract hereinafter called "the Bid"]. 

 
 

KNOW ALL PEOPLE by these presents that We    

[name of Bank] of [name of country] having our registered office at 

    (hereinafter called ―the Bank‖) are 

bound   unto      [name   of   Employer]   (hereinafter   called   ―the 

Employer‖) in the sum of *for which payment well and truly to be made to the said 

Employer the Bank itself, his successors and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this day of ,20       . 

 
THE CONDITIONS of this obligation are : 

 
(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified in the Form 

of Bid; 

 
OR 

(2) If the Bidder having been notified to the acceptance of his bid by the Employer during the period of 

Bid validity : 

 
(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 

 
(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or 

 
(c) does not accept the correction of the Bid Price pursuant to Clause 27. 

 
We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand the 

Employer will note that the amount claimed by him is due to him owing to the occurrence of one or 

any of the three conditions, specifying the occurred condition or conditions. 
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This Guarantee will remain in force up to and including the date    

** days after deadline for submission of Bids as such deadline is stated in the Instructions to Bidders 

or as it may be extended by the Employer, notice of which extension(s) to the Bank is hereby waived. 

Any demand in respect of this guarantee should reach the Bank not later than the above date. 
 
 

DATE  SIGNATURE    
 
 

WITNESS  SEAL    
 

 

 

[Signature, name and address] 

 

 
* The Bidder should insert the amount of the guarantee in words and figures denominated in 

Indian Rupees. This figure should be the same as shown in Clause 16.1 of the Instructions to 

Bidders. 

 
**         45 days after the end of the validity period of the Bid. Date should be inserted by the 

Employer before the Bidding documents are issued. 
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PERFORMANCE  BANK  GUARANTEE 
 

 

To 
 

  [name of Employer] 

  [address of Employer] 
 

 

 

WHEREAS  [name and address of Contractor] 

(hereafter called "the Contractor") has undertaken, in pursuance of Contract No.                         

dated to execute  [name of Contract and brief 

description of Works] (hereinafter called "the Contract"). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligation in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee : 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you on behalf of the Contractor, up to a total of [amount of 

guarantee]* (in words), such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon 

your first written demand and without cavil or argument, any sum or sums within the 

limits of [amount of guarantee] as aforesaid without your 

needing to prove or to show grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the contractor before 

presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the 

Contract or of the Works to be performed thereunder or of any of the Contract documents which may 

be made between your and the Contractor shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition or modification. 
 

This guarantee shall be valid until 28 days from the date of expiry of the Defect Liability 

Period. 
 

Signature and Seal of the guarantor     

Name of Bank     

Address   

Date    
 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price 

specified in the Contract including additional security for unbalanced Bids, if any and 

denominated in Indian Rupees. 
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BANK  GUARANTEE  FOR ADVANCE  PAYMENT 
 

To 
 

  [name of Employer! 

  [address of Employer! 

  [name of Contractor] 

Gentlemen : 

In accordance with the provisions of the Conditions of Contract, sub-clause 51.1 

("Advance Payment") of the above-mentioned Contract,   

[name and address of Contractor] (hereinafter called "the Contractor") shall deposit with 

  [name of Employer] a bank guarantee to guarantee his proper 

and faithful performance under the said Clause of the Contract in an amount of 

  [amount of Guarantee]* [in words]. 

 
We, the [bank of financial institution!, as instructed by 

the Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and 

not as Surety merely, the payment to [name of Em- 

ployer] on his first demand without whatsoever right of obligation on our part and without 

his first claim to the Contractor, in the amount not exceeding  [amount 

of guarantee]* [in words]. 

 
We further agree that no change or addition to or other modification of the terms of the 

Contractor or Works to be performed thereunder or of any of the Contract documents 

which may be made between [name of Employer] and the 

Contractor, shall in any way release us from any liability under this guarantee, and we hereby waive 

notice of any such change, addition or modification. 

 
This guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until [name of Employer] 

receives full repayment of the same amount from the Contractor. 

 
Yours truly, 

 
Signature and Seal :      

Name of Bank / Financial Institution :     

Address :                                                                                                         

Date :   

 
 

* An amount shall be inserted by the Bank or Financial Institution representing the amount of 

the Advance Payment, and denominated in Indian Rupees. 
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INDENTURE FOR SECURED ADVANCES 

FORM 31 

 
 

(for use in cases in which the contract is for finished work and the contractor has entered into an 

agreement for the execution of a certain specified quantity of work in a given time) 

 

 

 
This indenture made the  day of , 20 

BETWEEN (hereinafter   called   the   contractor   which   expres- 

sion shall where the context so admits or implies be deemed to include his executors, ad- 

ministrators and assigns) or the one part and the Employer of the other part. 

 
Whereas by an agreement dated (hereinafter called the 

said agreement) the contractor has agreed. 

 
AND WHEREAS the contractor has applied to the Employer that he may be allowed 

advanced on the security of materials absolutely belonging to him and brought by him to the site of 

the works the subject of the said agreement for use in the construction of such of the works as he has 

undertaken to executive at rates fixed for the finished work (inclusive of the cost of materials and 

labour and other charges) 

 
AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 

Rupees on the security of 

materials the quantities and other particulars of which are detailed in Accounts of Secured Advances 

attached to the Running Account bill for the said works signed by the Contractor 

on and the Employer has reserved to himself the option of making any further 

advance or advances on the security of other materials brought by the Contractor to the site of the said 

works. 

 
Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 

and in consideration of the sum of Rupees on or before the execution 

of these presents paid to the Contractor by the Employer (the receipt where of the Contractor doth 

hereby acknowledge) and of such further advances (if any) as may be made to him as a for said the 

Contractor doth hereby covenant and agree with the President and declare as follows : 

 
(1)  That the said sum of Rupees

 - so advanced by the Em- ployer to the Contractor as aforesaid and all or any further sum of sums 

advanced as aforesaid shall be employed by the Contractor in or towards expending the 

execu- tion of the said works and for no other purpose whatsoever. 
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(2) That the materials details in the said Account of Secured Advances which have been offered to and 

accepted by the Employer as security are absolutely the Contractor's own propriety and free from 

encumbrances of any kind and the contractor will not make any application for or receive a further 

advance on the security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractor indemnified the Employer against all claims to any 

materials in respect of which an advance has be made to him as aforesaid. 

 
(3) That the materials detailed in the said account of Secured Advances and all other materials on the 

security of which any further advance or advances may hereafter be made as aforesaid (hereafter called 

the said materials) shall be used by the Contractor solely in the execution of the said works in 

accordance with the directions of the Engineer. 

 
(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the 

proper watch, safe custody and protection against all risks of the said materials and that until used in 

construction as aforesaid the said materials shall remain at the site of the said works in the Contractor's 

custody and on his own responsibility and shall at all times be open to inspection by the Engineer or 

any officer authorized by him. In the event of the said materials or any part thereof being stolen, 

destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable use and 

wear thereof the Contractor will forthwith replace the same with other materials of like quality or repair 

and make good the same required by the Engineer. 

 
(5) That the said materials shall not be any account be removed from the site of the said works except with 

the written permission of the Engineer or an officer authorized by him on that behalf. 

 
(6) That the advances shall be repayable in full when or before the Contractor receives payment from the 

Employer of the price payable to him for the said works under the terms and provisions of the said 

agreement. Provided that if any intermediate payments are made to the Contractor on account of work 

done than on the occasion of each such payment the Employer will be at liberty to make a recovery 

from the Contractor's bill for such payment by deducting there from the value of the said materials than 

actually used in the construction and in respect of which recovery has not been made previously, the 

value for this purpose being determined in respect of each description of materials at the rates at which 

the amounts of the advances made under these presents were calculated. 

 
(7) That if the Contractor shall at any time make any default in the performance or observance in any 

respect of any of the terms and provisions of the said agreement or of these presents the total amount of 

the advance or advances that may still be owing of the Employer shall immediately on the happening of 

such default be re- 
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payable by the Contractor to be the Employer together with interest thereon at twelve per cent 

per annum from the date or respective dates of such advance or advances to the date of 

repayment and with all costs, charges, damages and expenses incurred by the Employer in or 

for the recovery thereof or the enforcement of this security or otherwise by reason of the 

default of the Contractor and the Contractor hereby covenants and agrees with the Employer 

to reply and pay the same respectively to him accordingly. 

 
(8) That the Contractor hereby charges all the said materials with the repayment to the Employer of 

the said sum of Rupees    

and any further sum of sums advanced as aforesaid and all costs, charges, damages and 

expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed and 

declared that notwithstanding anything in the said agreement and without prejudice to the 

power contained therein if and whenever the covenant for payment and repayment here-in- 

before contained shall become enforceable and the money owing shall not be paid in 

accordance there with the Employer may at any time thereafter adopt all or any of the 

following courses as he may deem best: 

 
(a)  Seize and utilize the said materials or any part thereof in the completion of the said 

works on behalf of the contractor in accordance with the provisions in that behalf contained in 

the said agreement debiting the contractor with the actual cost of effecting such completion 

and the amount due to the contractor with the value of work done as if he had carried it out 

in accordance with the said agreement and at the rates thereby provided. If the balance is 

against the contractor, he is to pay same to the Employer on demand. 

 
(b)  Remove and sell by public auction the seized materials or any part there of and out of the 

moneys arising from the sale retain all the sums aforesaid repayable or payable to the 

Employer under these presents and pay over the surplus (if any) to the Contractor. 

 
(c)  Deduct all or any part of the moneys owing out of the security deposit or any sum due to 

the Contractor under the said agreement. 

 
(9) That except in the event of such default on the part of the contractor as aforesaid interest on the said 

advance shall not be payable. 

 
(10) That in the event of any conflict between the provisions of these presents and the said agreement the 

provisions of these presents shall prevail and in the event of any dispute or difference arising over the 

construction or effect of these presents the settlement of which has not been here-in-before expressly 

provided for the same shall be referred to the Employer whose decision shall be final and the 

provision of the Indian Arbitration Act for the time being in force shall apply to any such reference. 
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Letter of Acceptance 

(Letterhead paper of the Employer) 
 

   (Date) 
 

 

To 

   (Name and address of the Contractor) 
 

 

 

 

 

Dear Sirs, 

 

 
This is to notify you that your Bid dated for execution of the 

  (name of the contract and identification 

number, as given in the Instructions to Bidders) for the Contract Price of Rupees 

   ( ) (amount in words and 

figures), as corrected and modified in accordance with the Instructions to Bidders
1
 is hereby accepted 

by our agency. 

 

 
We accept / do not accept that  be appointed as the Adju- 

dicator
2
 . You are hereby requested to furnish Performance Security, in the form detailed in 

Para 34.1 of ITB for an amount equivalent to Rs. within 21 days of the receipt of 

this letter of acceptance valid up to 28 days from the date of expiry of defects Liability 

Period i.e. up to and sign the contract, failing which action as stated in 

Para 34.3 of ITB will be taken. 

 
Yours faithfully, 

 

 
Authorized Signature 

Name and title of Signatory 

Name of Agency 

 

 

 
 
 

1
 Delete "corrected and" or "and modified" if only one of these actions applies. Delete as corrected 

and modified in accordance with the Instructions to Bidders, if corrections or modifications have 

not been affected. 

 
2
 To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the 

Employer in the "Instructions to Bidders". 
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Issue of Notice to proceed with the work 

(Letterhead of the Employer) 
 

 

   (Date) 
 

To 
 

   (Name and address of the Contractor) 
 

 

 

 
 

Dear Sirs, 

 
Pursuant to your furnishing the requisite security as stipulated in ITB Clause 34.1 

and signing of the Contract for the construction of   

 

   at 

a Bid Price of Rs. . 

 
You are hereby instructed to proceed with the execution of the said works in accordance with 

the contract documents. 

 

 
Yours faithfully, 

 

 

 
(Signature, name and title of signatory authorized to 

sign on behalf of Employer) 
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Agreement Form 
 

Agreement 

 
This agreement, made the day of between 

  (name and address of Employer) [hereinafter called "the 

Employer] and    

(name and address of contractor) hereinafter called "the Contractor" of the other part. 

 
Whereas the Employer is desirous that the Contractor execute 

 

(name and identification number of Contract) (hereinafter called "the Works") and the 

Employer has accepted the Bid by the Contractor for the execution and completion of such 

Works and the remedying of any defects therein , at a cost of Rs.    

 

 

NOW THIS AGREEMENT WITNESSETH as follows : 

 
1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to 

them in the conditions of contract hereinafter referred to and they shall be deemed to form and be read and 

construed as part of this Agreement. 

 
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy 

any defects therein in conformity in all aspects with the provisions of the contract. 

 
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion 

of the Works and the remedying the defects wherein Contract Price or such other sum as may become payable 

under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

 
4. The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz. 

 
 

i) Letter of Acceptance 

ii) Notice to proceed with the works; 

iii) Contractor's Bid 

iv) Condition of Contract: General and Special 

v) Contract Data 

vi) Additional condition 
vii) Drawings 

viii) Bill of Quantities and 
ix) Any other documents listed in the Contract Data as forming part of the Con tract. 
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In witnessed whereof the parties there to have caused this Agreement to be executed the day 

and year first before written. 

 
The Common Seal of   

was hereunto affixed in the presence of: 

 

 
Signed, Sealed and Delivered by the said    

 
 

 

in the presence of: 

 
Binding Signature of Employer                                                                                                       

Binding Signature of Contractor    
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UNDERTAKING 

 

 
I, the undersigned do hereby undertake that our firm M/s 

   agree to abide by this bid for a period   

days for the date fixed for receiving the same and it shall be binding on us and may be accepted at any 

time before the expiration of that period. 

 

 

 

 

 

 

 

(Signed by an Authorised Officer of the Firm) 
 

 

 

 

Title of Officer 
 

 

 

 

Name of Firm 
 

 

 

 

 

DATE 
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SECTION 9 

DRAWINGS 
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SECTION 10 
 

DOCUMENTS TO BE FURNISHED BY BIDDER 
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