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Tender Notice No. -                Lot no. -   ….. GIDA / T - 2 

 

 

 

 

 

 

 

 

 

 

       SECTOR-7, GIDA, GORAKHPUR 

 

BIDDING DOCUMENT 

 

FOR 

 

                              Civil Works 

 

 

Office Of Chief Executive Officer, GIDA, Gorakhpur 

 Name of Work:-  Construction of Drain Slab at  Sector 27 Gida   -                               

Gorakhpur 

Place of Work:-  GIDA Gorakhpur 

Estimated Cost:-   Rs  149.06 Lacs   Earnest Money : Rs 9.46 Lacs 
(Excluding GST) 

 Name of  Contractor:- ………………………………………………………..... 
 



2 

 

 

 

Must be filled by bidder 

 

Name of Work:- Construction of Drain Slab at  Sector 27 Gida Gorakhpur     -                                

Details of Enclosures : 

1*  Name of Firm…………………………………….Registration : ……….……..  

2*  Character : .……………………………………………………………………..  

3*  Haisiyat : .………………………………………………………………………  

4*  PAN No. : ……………………………………………………………………...  

5*  Tender Cost : 

1- UTR NO.……….…Amount.………..…dated……….…Bank………………….. 

6*  Earnest money : 

1- UTR  No……….…Amount.………..…dated……….…Bank ..…….  

7*  Experience : 

1…………………………………………………………………...  

2…………………………………………………………………...  

3…………………………………………………………………...  

4…………………………………………………………………...  

5…………………………………………………………………... 

8* Turn Over : 

1…………………………………………………………………..  

2…………………………………………………………………..  

3…………………………………………………………………..  

4………………………………………………………………..…  

5……………………………………………………………….…. 

9* Others : 

.……………………………………………………………………  

…………………………………………………………………….  

……………………………………………………………………. 

 

Signature of bidder & Seal 
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SECTION-1 

Office Of Chief Executive Officer ,GIDA, Gorakhpur 

List of Important Dates of Bids for Construction of works under GIDA 

 

 Name of Work: Construction of Drain Slab at  Sector 27 Gida Gorakhpur -                                

                       2. Completion Period for construction:09 months including rainy Season. 

3. Date of Issue of Notice Inviting Bid:  Dt.  24.04.2026  

4. Period and Places of Availability of Bidding Documents   From 04.05.2026 11.00 AM. To 26.05.2026 TILL 

                                                                   03:00 PM. On line on http://etender.up.nic.in 

 
5.  Time, and Date of Pre-bid meeting 
 

 

 

6.  Deadline for Receiving Bids online only, 

7.  Time and Date for opening Technical Bid/Bids online, 
 
 

 
 
 
8.  Time and Date of opening Financial Bids online 
 
 
 
 
 
9.  Bid validity 
 
10.  Officer inviting Bids 

 
Date: 22.05.2026 Time - 04:30 Evening 

AT Office at the office of the Chief 

Executive Officer,  Sector-7, GIDA, 

Gorakhpur 

 
Date 26.05.2026 Time - 03:00 PM. 
 
Date  26.05.2026  Time :- 4:00 PM. 
AT Office Of the Chief Executive Officer,  

Sector-7, GIDA, Gorakhpur 

 
 
To be open after technical evaluation. 
Displayed in the AT Office Chief Executive 

Officer,  Sector-7, GIDA, Gorakhpur 

 
 
 
90 Days 
 
Chief Executive Officer GIDA, 
Gorakhpur. 

 
 
 
 

Office Of Chief Executive Officer,  
 GIDA, Gorakhpur 

http://etender.up.nic.in/
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Office Of Chief Executive Officer, GIDA, Gorakhpur 

Notice Inviting Tenders 

No. 528/ABHI.NI.-6/NIVIDA (CIVIL)/GIDA/2026-27                             Date: 24-04-2026 

  The Chief Executive Officer ,GIDA, Gorakhpur invites the percentage rate bids online 

from the eligible and approved Contractors (As per NIT) registered in Class „A‟ 

2. The Bidder may submit bids for all the work:  
S. 
N. 

District Name of work Estimated 
cost 

(in Lacks) 
Excluding GST  

 

Bid 
Security 
in Lacks 

Cost of 
Bid 

document 

Time of 
completi

on 

Category of 
registration 

Address of 
C.E.O. GIDA 

1 2 3 4 5 6 7 8 9 

1 
xksj[kiqj 

Construction 
of Drain Slab 
at  Sector 27 
Gida 
Gorakhpur 

149-06 9-46 

fufonk ewY; $ 

th-,l-Vh½ 

:0 2950-00 
09 ekg "A" 

Office of The 
C.E.O. 

Sector-7, GIDA, 
Gorakhpur 

3.     Time allowed for completion of each work is as mentioned in column no. 7 including rainy  

season. 

4.       The bids shall remain valid for acceptance for a period of 90 (NINETY) days from the last date 

of submission of bids, Bids once submitted cannot be withdrawn. 

5.        The Bids must be accompanied with the copy of UTR (Unique Transaction Receipt) bid security 

(EMD) and tender cost of the amount specified for the work in the table. Bid security and Tender 

Cost should be deposited online as per follows :- 

 (a) Cost of Bid Document: as per column 6 (non-refundable) To be deposited in the account of 

UP e-tender online Account through e-tender portal. All concerned please note that the bidding 

process will not move onward if the bid document's Cost (Tender Fee) is not paid through e-

tender portal. 

 (b)Earnest Money (EMD) : Bids must be accompanied with security of the amount specified for 

the work in the table as per column-5. Bid security will be deposited in the account of UP e-

tender-online Account through e-tender portal. All concerned please note that the bidding 

process will not move onward if the bid Security (EMD) is not paid through e-tender portal. No 

other form of  bid security will be accepted.  

6.       Bids must be submitted online on or before 03:00 PM. on dated 26-05-2026 and the technical 

bids will be opened online on dated 26-05-2026 at 04:00 PM. If the office happens to be 

closed on the date of opening of the bids as specified, the bids will be opened online on the 

next working day respectively, at the same time and validity of bid will be considered from the 

original date. The date and time of opening of the financial bid shall be notified on website. 

The Financial bids shall be accordingly opened online. 

7.     A pre-bid meeting shall be held in the Office of Chief Executive Officer, Gorakhpur 

Industrial Development Authority, Sector-7, GIDA, Gorakhpur for each work on dated 

22.05.2026- at 04:30 Evening corresponding to the respective package to clarify the issues 

and to answer questions on any matter that may be raised at that stage as stated in Clause 9.2 

of 'Instructions to Bidders' of the bidding document. 
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8.  Bidder shall not be permitted to bid for works in the GIDA responsible for award and execution 

of contracts in which his or his spouses are relatives (Defined as first blood relations and 

their spouses) is posted as Divisional Accountant or as an officer in any capacity between the 

grades of Sr. Manager (Civil)/Manager (Civil) and Assist. Manager (Civil) (both inclusive) 

bidder shall also submit an affidavit clearly mentioning the names and designation of 

relatives working in any capacity  the GIDA responsible for award and execution of work. 

9.   No  Engineer  of  gazetted  rank  or  other  Gazetted  office  employed  in  Engineering  or 

Administrative duties in an Engineering department of the State/Central Government is 

allowed to work as a contractor for a period of two years after his retirement from Government 

service without Government permission. This contract is liable to be cancelled if either the 

contractor or any of his employees is found at any time to be such a person who had not 

obtained the permission of the Government as aforesaid before submission of the tender or 

engagement in the contractors service. 

10.  Bid documents and others details consisting of qualification information and eligibility criterion 

of bidders plans specification, drawing, the schedule of quantities of the various classes of 

work to the done and the set of term & conditions of contract to be complied with by the 

contractor can be seen in the office of the  Chief Executive Officer, GIDA, Gorakhpur 

mentioned in columns 9 of the table corresponding to the respective work in any working day 

from04.05.2026  upto 26.05.2026, 3:00 PM. 

11.  Any bidder who is having criminal record is  not allowed to participate in the bidding process. 

12.  Any bidder who is registered with the state Bar Council is not allowed to participate in the 

bidding process. 

13.  Each bidder is required to furnish an affidavit online on -a non-judicial stamp paper of Rs. 100/- 

giving all information on prescribed Performa required for evaluation of the bidding capacity of 

the bidder. 

14. Bidder must submit information/document on prescribed Performa i.e., T4, T5, T6 in original 

with each bid. 

15.  Each bidder should have   achieved minimum financial turnover as per Biding document T-2.  

 17.       Each bidder should have experience as per Biding document T-2.    

Chief Executive Officer, 

GIDA, Gorakhpur 
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T-2 
 

         Office Of The Chief Executive Officer, GIDA, Gorakhpur  
 

       fu;e ,oa “krsZa %& 

fu;e ,oa “krsZ%& 
 

    1) fufonknkrk }kjk fufonk ewY; dh /kujkf'k mijksDr rkfydk ds dkye&Þ5Þ ds vuqlkj ,oa /kjksgj /kujkf'k mijksDr 

rkfydk ds dkye&Þ4Þ ds vuqlkj bZ&Vs.Mj iksVZy ds ek/;e ls ;w0ih0 bZ&Vs.Mj ds vku ykbZu [kkrs esa tek dh tk;sxh] 

;fn fufonknkrk }kjk bZ&fufonk iksVZy ds ek/;e ls fufonk ewY; ,oa /kjksgj /kujkf'k dk Hkqxrku ugha fd;k tkrk gS rks 

fufonk ij fopkj ugha fd;k tk;sxkA mDr ds vfrfjDr vU; dksbZ fodYi Lohdkj ugha fd;k tk;sxkA fufonk ewY; dh 

/kujkf'k dh okilh ugha dh tk;sxhA 

2) fufonk dh oS/krk fufonk izLrqr djus dh vfUre frfFk ls 90 fnu rd gksxhA  

3)   ITB Dykt 4-4 ch ds vuqlkj fufonk ds lkFk fn;s x;s lHkh izi= ds lR;rk ,oa lwpuk ds lEcU/k esa :0 100-00 ds ukWu 

T;wfMf'k;y LVSEi isij ij 'kiFk izek.k&i= ewy :i esa **eq[; dk;Zikyd vf/kdkjh xhMk xksj[kiqj** dks lEcksf/kr djrs 

gq, fufonk dh vfUre frfFk ds iwoZ ,oa fufonk vkea=.k frfFk ds i”pkr~ fuxZr uksVjkbTM ewy :i ls vkuykbZu viyksM 

djuk vfuok;Z gSA 

i) ,sls fufonknkrk ftldk lxk&lEcU/kh (defined as first blood relations, and their spouses) tSlk fd [k.Mh; 

ys[kkf/kdkjh@voj vfHk;Urk@lgk;d vfHk;Urk@lgk;d izcU/kd@izcU/kd@ofj’B izcU/kd ds in ij vklhu gksxsa] dks 

dk;Z djus dh vuqefr iznku ugha dh tk;sxhA fufonknkrk dks bl lEcU/k esa uke rFkk in lfgr dk;Zdkjh fj”rsnkjksa dk 

“kiFk&i= izLrqr djuk vfuok;Z gksxk] tksfd xhMk esa dk;Zjr gSaA  

ii)   ,sls jktif=r vfHk;Urk@vf/kdkjh ftudk jkT; ljdkj vFkok dsUnz ljdkj dh lsok ls nks o’kZ lsokfuo`Rr iw.kZ ugha gq, 

gS] dks dk;Z djus dh vuqefr fcuk jkT; ljdkj@dsUnz ljdkj dh vuqefr ugha nh tk;sxhA ;fn dksbZ lsokfuo`Rr 

vfHk;Urk@vf/kdkjh fcuk ljdkj dh vuqefr ds dk;Z djrs gq;s ik;s tk;sxsa] rks laKku esa vkrs gh mudh fufonk rqjUr 

fujLr dj nh tk;sxhA  
iii)   dksbZ Hkh fufonknkrk tks LVsV ckj dkmafly esa iathd`r gS] mUgsa fufonk izfØ;k esa Hkkx ysus dh vuqefr ugha nh tk;sxhA  
4)   izR;sd fcMlZ dks :0 100@& ds uku&T;wfMfl;y LVkEi isij ds “kiFk&i= ij lHkh lwpuk¡, fu/kkZfjr izi=ksa ij 

vkWu&ykbZu viyksM djuk vfuok;Z gS] ftlls fd fufonknkrk dh fcM~l dSisflVh ¼dk;Z djus dh 

fufonk&{kerk½@ijh{k.k@vk¡dfyr gkss ldsa%& 
i)    izR;sd fufonk ds lkFk fufonknkrk dks lHkh lwpuk¡,@izi= fu/kkZfjr izk:i tSls&Vh&4¼pfj= izek.k i=½]Vh&5 ¼gSfl;r 

izek.k i=½ dh lR;kfir Nk;kizfr ,oa Vh&6 ¼'kiFk i=½ ewy :Ik ls fu/kkZfjr izk:i ij ¼fufonk vkea=.k frfFk ds i”pkr~ 

fuxZr 100@& ds uku&T;wfMfl;y LVkEi isij uksVjkbTM gksuk½ izR;sd fufonk ds lkFk] “kk0la0 2572@23&7&2014&176 

¼lkekU;½@06Vh0lh0 fnukad 23 flrEcj 2014 ds Øe esa viyksM djuk vfuok;Z gSA  

ii)  fufonk esa layXu leLr 'kiFk i= :0 100@& uku&T;wfMf'k;y LVkEi isij ij uksVjkbTM gksuk ufok;Z gSA  

iii)  yksd fuekZ.k foHkkx ds “kklukns”k la[;k 836@23&7&17&176¼lk0½@06 fnukad 08 twu 2017 dks fcUnq la[;k 2 ds 

vuqlkj VsUMj@dk;Z esa ikjnf”kZrk ,oa lwfprk ykus rFkk ekfQ;ka xfrfof/k;ksa ,oa xq.Mk rRoksa ij jksd yxkus ,oa ekfQ;k 

xfrfof/k;ksa] xSaxsLVj ,oa xq.Mk xfrfof/k;ksa esa layXu gks] mls Bsdk ugha fn;k tk;sxkA tks O;fDr laxfBr vijk/kksa vFkok 

vlkekftd xfrfof/k;ksa esa layXu gksa mls  Bsdk ugha fn;k tk;sxkA ,sls O;fDr;ksa dk Bsdk izfØ;k esa Hkkx ysuk Hkh 

izfrcaf/kr gksxk ,oa mls Bsdk Hkh ugha fn;k tk;sxkA lkFk gh tks Bsdsnkj iwoZ esa yks0fu0fo0 vFkok jkT; ljdkj ;k fdlh 

vU; foHkkx esa CySdfyLVs~M Js.kh esa vkrs gSa oks Hkh Bsds esa Hkkx ugha ys ldsxsa vkSj mUgs dksbZ Hkh Bsdk Lohd`r ugha fd;k 

tk;sxkA Bsdsnkj }kjk bl lEcU/k esa fufonk ds lkFk “kiFk i= ¼uksVjh ,fQMsfoV½ izLrqr djuk gksxkA 

5)  fufonknkrk }kjk mDr dk;Z ds lkis{k izHkkoh yksd fuekZ.k foHkkx ds fcfMax MkD;wesaV Vh&2 ds izkfo/kkuksa ds vuqlkj 

larks"ktud :i ls iw.kZ fd;s x;s d;Z dk fu/kkZfjr vuqHko izek.k i= layXu djuk vfuok;Z gksxkA 

6) fufonknkrk }kjk mDr dk;Z ds lkis{k izHkkoh yksd fuekZ.k foHkkx ds fcfMax MkD;wesaV Vh&2  ds izkfo/kkuksa ds vuqlkj 

fu/kkZfjr okf"kZd VuZ vksoj dk izek.k i= ¼UDIN ds lkFk½ cSysUl “khV ,oa foxr 05 o"kksZa dk vkbZ0Vh0vkj0 rFkk uohure 

oS/k pfj= izek.k&i=] gSfl;r izek.k i=] Je foHkkx esa iathdj.k] iSu dkMZ rFkk th0,l0Vh0 dk iathdj.k EPF o ESI 

dh izekf.kr Nk;k izfr layXu djuk vfuok;Z gSA  

7)  fufonknkrk }kjk Lohd̀r vkx.ku njksa ls de nj vafdr djus ij fu;ekuqlkj fu/kkZfjr frfFk ds vUrxZr fu;ekuqlkj 

ijQkesZaUl flD;ksfjVh tek djus ds i”pkr gh vuqcU/k dh dk;Zokgh dh tk;sxhA vU;Fkk dh fLFkfr esa tekur /kujkf”k 

tCr djrs gq;s vfxze dk;Zokgh dk vf/kdkj eq[; dk;Zikyd vf/kdkjh] xhMk esa fufgr gksxk rFkk tek dh x;h ijQkesZal 

flD;ksfjVh larks’ktud <ax ls dk;Z iw.kZ djus ds mijkUr voeqDr dh tk;sxhA  

8)  fufonk dh njsa Li’V :i ls “kCnksa rFkk vadksa esa fu/kkZfjr LFkku ij vafdr gksus pkfg,A ,d@leLr fufonk dks Lohdkj o 

vLohdkj djus dk vf/kdkj eq[; dk;Zikyd vf/kdkjh] xhMk esa fufgr gksxkA 
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9½  fufonk Lohd̀fr ds i”pkr fufonk dk;Z dh dk;kZns”k vkns”k izkfIr ds 10 fnu ds vUnj leLr vkSipkfjdrk,a iw.kZ djrs 

gq;s fu/kkZfjr LVSEi isij ij vuqcU/k lEikfnr djkuk vfuok;Z gS vU;Fkk foyEc ds fy, :0 1000 izfrfnu vFkZn.M ns; 

gksxk ftldh vf/kdre lhek 45 fnu gksxh rFkk fu;r le; ds vUnj vuqca/k ds laca/k esa leLr dk;Zokgh iw.kZ djuk 

vfuok;Z gS vU;Fkk Lohd`fr i= dh oS/krk Lor% lekIr gks tk;sxhA  
10)  fuekZ.k dk;Z iw.kZ gksus ds i”pkr 24 ekg ds vUnj dk;Z esa fdlh izdkj dh deha ik;s tkus ij deha dks nwj djuk 

Bsdsnkj@QeZ dh iw.kZ ftEesnkjh gksxhA vU;Fkk dh fLFkfr esa /kjksgj /kujkf”k tCr dj yh tk;sxhA 
11)  Bsdsnkj }kjk fu/kkZfjr le; ls dk;Z iw.kZ u fd;s tkus dh n”kk esa foyEc dk dkj.k n”kkZrs gq;s larks’ktud mRrj nsus ij 

le; o`f} vFkok lUrks’ktud dkj.k u gksus ij vuqca/k dh /kujkf”k ij 01 izfr”kr vFkok mlls vf/kd vkfFkZd n.M 

yxkrs gq;s le; o`f} Lohd`r djus dk vf/kdkj eq[; dk;Zikyd vf/kdkjh xhMk esa fufgr gksxkA  
12)   vO;ogkfjd njsa fdlh Hkh n”kk esa ekU; ugha gksaxhA ;fn fufonk dh njsa vO;ogkfjd ik;h tkrh gSa] rks ,slh ifjfLFkfr esa 

dk;Zfgr esa fufonk dks fujLr fd;s tkus dk iw.kZ vf/kdkjh eq[; dk;Zikyd vf/kdkjh esa fufgr gksxkA 
13)  Bsdsnkj }kjk ekudksa ds vuqlkj djk;s x;s dk;ksZa dk le;&le; ij Hkqxrku fd;k tk;sxk ,oa iwoZ xfBr rduhdh tkap 

lfefr vFkok xq.koŸkk tk¡p FkMZ ikVhZ dh laLrqfr ds i”pkr gh vfUre Hkqxrku dh dk;Zokgh dh tk;sxhA 
14)  fufonknkrk }kjk layXu izi= tkap ds le; vFkok ckn esa vlR; ik;k tkrk gS rks lEcfU/kr QeZ@Bsdsnkj ds f[kykQ 

vfHk;ksx iathd`r djkrs gq, /kjksgj /kujkf”k tCr dj fufonkdkj dks CySd fyLV fd;s tkus dh dk;Zokgh dh tk;sxhA 
15)  bZ&fufonk esa viyksM fd;s x;s izi=ksa dk gh ijh{k.k fd;k tk;sxkA i`Fkd ls dksbZ izi= vuqeU; ugha gksxkA  

16)  fdlh Hkh fookn dh n”kk esa eq[; dk;Zikyd vf/kdkjh xhMk dk fu.kZ; vfUre o ekU; gksxkA 
17)  (i) th0,l0Vh0 ,oa vU; djksa dh ns;rk fu;ekuqlkj fufonknkrk dh gksxhA 

ii) fufonknkrk lEiw.kZ vko”;d izpfyr njksa ds n`f’Vxr fufonk dh njksa dks dksV djuk lqfuf”pr djsaxsA 
iii) vuqca/k xBu ds le; Bsdsnkj dks vfrfjDr ijQkeZsal xkj.Vh izeq[k lfpo] m0iz0 “kklu yksd fuekZ.k  vuqHkkx&7 

y[kuÅ ds “kklnukns”k 692@23&7&2024 fnukad 9&8&2024 ds vuqlkj ns; gksxhA 

18)  fcVqfeu dk;Z gsrq gkWVfeDl IykUV@lhesUV dadzhV ds dk;ksZ gsrq vkj0,e0lh0 IykUV] vU; e'khujh dk LokfeRo vFkok 

yhTk ,xzhesUV gksuk vfuok;Z gSA   

19½  vU; fu;e o “krsZa xhMk@yksd fuekZ.k foHkkx ds vuq:i gksxha ftUgsa fdlh Hkh dk;Z fnol esa xhMk vfHk;U=.k vuqHkkx esa 

ns[kh o tkuh tk ldrh gSaA 

20½ fufonk dh rduhdh vgZrk ds fy;s Bsdsnkj dk EPF o ESI ds iathdj.k vfuok;Z gksxkA 

 

 

 

Chief Executive Officer, 
GIDA, Gorakhpur 
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Instructions to Bidders (ITB) 

A. General 

1. Scope of Bid 
1.1 The Employer as defined in the Appendix to ITB invites bids for the construction of Works as described in these 

documents and referred to as “the works”. The name and identification number of the works is provided in 
the Appendix to ITB. The bidders may submit bids for any or all of the works detailed in the table given in the 
Notice Inviting Tender. Bid for each work should be submitted separately. 

1.2  The successful Bidder will be expected to complete the Works by the Intended Completion Date specified in the 
Part I General Conditions of Contract. 

1.3  Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/ tenderer, bid/ tender,  
bidding/ tendering, etc.) are synonymous. 

2. Source of Funds 

3. Eligible Bidders 
3.1 This Invitation for Bids is open to all bidders as defined in the Appendix to ITB. 

3.2  Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by the Central  
Government, the State Government or any public undertaking, autonomous body, authority by whatever 

name called under the Central or the State Government. 
3.3  Any bidders having criminal record is not allowed to participate in the bidding process. Any person who is 

having criminal cases against him or involved in the organised crime or gangster activities or Mafia or 
Gunda or Anti social activity are strictly prohibited to participate in the bidding process. If it is established 
that any bidder has criminal record, his bid shall be automatically cancelled. 

3.4  The bidder has to produced character certificate, Solvency certificate, self decoration affidavit  ( on the 
prescribed proforma which is attached with the bid document ) etc., issued by the competent authority in 

original with bid document. 

3.5.   Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed to participate 

in the bidding. If it is established that the contractor is registered with the state bar council , his bid shall 

be automatically cancelled. 

4. Qualification of the Bidder 

4.1  All bidders shall provide in Section 3, Forms of Bid and Qualification information, a preliminary description of the 
proposed work method and schedule, including drawings and charts, as necessary. 

4.2  All bidders shall include the following information and documents with their bids in Section 3, Qualification I 
information unless otherwise stated in the Appendix to ITB: 

(a)  copies of original documents defining the constitution or legal status, place of registration, and principal place of 
business; written power of attorney of the signatory of the Bid to commit the Bidder; 

(b) total monetary value of civil construction works performed for each of the last five years;  
(c) Experience shall be considered as per UPPWD I.T.B. clause 4.4 A (b) 
(d)  evidence of ownership of major items of construction equipment named in Clause 4.4 B (b) (i) of ITB or 

evidence of arrangement of possessing them on hire/lease/buying as defined therein. 
(e)  details of the technical personnel proposed to be employed for the Contract having the qualifications defined in  

Clause 4.4 B 
(b)  (ii) of ITB for the construction. 
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(f)  reports on the financial standing of the Bidder, such as profit and loss statements and auditor's reports for the  
past three years; 

(g)  an undertaking that the bidder will be able to invest a minimum of cash up to the percentage (defined in the 
Appendix to ITB) of the contract price of works, during the implementation of the works; 

(h)  evidence of access to line(s) of credit and availability of other financial resources/ facilities (10 percent of the  
contract value) certified by banker (the certificate being not more than 3 months old.) 

(i) authority to seek references from the Bidder's bankers; 
(j) information regarding any litigation or arbitration during the last five years in which the Bidder is involved, the  

parties concerned, the disputed amount, and the matter; 
(k)  Proposal for subcontracting the components of the works for construction/ Up gradation aggregating not 
 more than 25% of the contract price: - and 
(l)  the proposed methodology and programme of construction, backed with equipment and material planning and  

deployment, duly supported with broad calculations and Quality Management Plan proposed to be adopted, 

justifying their capability of execution and completion of the work as per technical specifi cations and within 

the stipulated period of completion. . 
(m)      EPF & ESI registration copy of the Company/Firm. 

(n)       Duly filled up and signed Bid Document appended with the tender. 

 
4.3  Bids from joint venture are not allowed. 
4.4A   To qualify for award of the Contract, each bidder should have in the last five years: 

a) Achieved in any one year a minimum financial turnover (in all cases of civil engineering construction works 

only) volume of construction work of at least the amount equal to the estimated cost of works(excluding 

maintenance cost for five years )for which bid has been invited. The turnover will be indexed at the rate of 8 

percent for a year. 

b) Satisfactorily completed, as prime Contractor, at least one similar work equal in value to one-third of the  
estimated cost of work (excluding maintenance cost for five years) for which the bid is invited, or such 
higher amount as may be specified in the Appendix to ITB. 

4.4B  (a) Each bidder must produce: 

  (i) The current income-tax clearance certificate; 
(ii) An affidavit that the information furnished with the bid documents is correct in all respects; and 
(iii)Such other certificates as defined in the Appendix to ITB. Failure to produce the certificates shall make 

the bid non-responsive. 

(b) Each bidder must demonstrate; 
(i) Availability for construction work, of the owned, key equipment stated in the Appendix to ITB including  
 equipments required for establishing field laboratory to perform mandatory tests, and those stated in the  
 Appendix to ITB. 

ITB;  (ii) Availability for construction work of technical personnel as stated in the Appendix to ITB. 
(iii)Liquid assets and /or credit facilities, net of other contractual commitments and exclusive of any advance  

 payments which may be made under the Contract, of not less than the amount specified in the Appendix 

to ITB; 
(c) The bidder must not have in his employment; 

(i) The near relations (defined as first blood relations, and their spouses, of the bidder or the bidder‟s 

spouse) of persons listed in the Appendix to ITB. 
(ii) Without Government permission, any person who retired as gazetted officer within the last two years of 

the rank and from the departments listed in the Appendix to ITB. 
4.4.C  To qualify for a package of contracts made up of this and other contracts for which bids are invited in the 

Notice Inviting Tender, the bidder must demonstrate having experience and resources sufficient to meet the 

aggregate of the qualifying criteria for the individual contracts. 
4.5  Sub contractors experience and resources  shall not be taken into account in determining the bidders  

compliance with the qualifying criteria except to the extent stated in 4.4 A above 
4.6  Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity for 
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construction work is equal to or more than the total bid value. The available bid capacity will be calculated 

as under: 

Assessed Available Bid capacity = ( A*N*M - B ) 

 

where 

A = Maximum value of civil engineering works executed in any one year during the last five years (updated to 

the price level of the last year at the rate of 8 percent a year) taking into account the completed as well as 

works in progress. 
N = Number of years prescribed for completion of the works for which bids are invited (period up to 6 months to  

 be taken as half-year and more than 6 months as one year). 

M =  M is taken 2.5 

B = Value, at the current price level, of existing commitments and on-going works to be completed during 

the period of completion of the works for which bids are invited. 

Note: The statements showing the value of existing commitments and on-going works as well as the stipulated 
period of completion remaining for each of the works listed should be countersigned by the Engineer in 
charge, not below the rank of an Executive Engineer or equivalent. 

 
4.7  Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have: 

(i) Made misleading or false representations in the forms, statements, affidavits and attachments submitted 

in proof of the qualification requirements; and/or 

(ii) Record of poor performance such as abandoning the works, not properly completing the contract, 

inordinate delays in completion, litigation history, or financial failures etc. 
(iii) participated in the previous bidding for the same work and had quoted unreasonably high or low bid 

prices and could not furnish rational justification for it to the Employer. 

5. One Bid per Bidder 

5.1  Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid will cause the 
proposals with the Bidder's participation to be disqualified. 

6. Cost of Bidding 

6.1  The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer 
will, in no case, be responsible or liable for those costs. 

7. Site Visit 

7.1  The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarise himself with 
the surroundings including source of earth, water, road aggregates etc. and obtain all information that may be 
necessary and entering into a contract for construction of the Works. The costs of visiting the Site shall be at 
the Bidder's contact the person whose contact details are given in the Appendix to ITB. 

 

B. Bidding Documents 

8. Content of Bidding Documents 

8.1  The set of bidding documents comprises the documents listed below and addenda issued in accordance with 
Clause 10 of ITB. 

1.  Notice Inviting Tender 

2.  Instructions to Bidders 

3.  Qualification Information 

4.  Conditions of Contract 

(Part I General Conditions of Contract, and Contract Data; Part II Special Conditions of Contract) 
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5 .   Specifications 
6 .   Drawings 

7 .   Bill of Quantities 

8 .   Form of Bid 

8.1  Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the Work, form of  Unconditional 

Bank Guarantee. 

8.2  The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, terms  
and specifications, bill of quantities, forms and drawings in the Bid Document. Failure to comply with the 
requirements of Bid Documents shall be at the bidder‟s own risk. Pursuant to clause 25 hereof, bids, which 
are not substantially responsive to the requirements of the Bid Documents, shall be rejected. 

9.  Clarification of Bidding Documents and Pre-bid Meeting 

9.1  A prospective bidder requiring any clarification of the bidding document may notify the employer in writing or by  
cable (“cable” includes Telex and facsimile) at the employer address indicated in the Notice inviting tenders. 
The Employer will respond to any request for clarification received earlier than 10 Days prior to the dead line 
for submission of bid. Copies of the employer‟s response will be forwarded to all purchasers of the 
bidding documents, including a description of the enquiry, but without identifying it‟s source 

9.2  If a pre-bid meeting is to be held, the bidder or his authorised representative is invited to attend it. Its date, time  
and address are given in the Appendix to ITB. 

9.2.1 The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be 

raised at that stage. 

9.2.2  The bidder is requested to submit any questions in writing or by cable so as to reach the Employer not later  
than one week before the meeting. 

9.2.3 Minutes of the meeting, including the text of the questions raised (without identifying the source of the 

enquiry) and the responses given will be transmitted without delay to all purchasers of the bidding 

documents. Any modifications of the bidding documents listed in Clause 8.1 of ITB, which may become 

necessary as a result of the pre-bid meeting shall be made by the Employer exclusively through the issue of 

an Addendum pursuant to  Clause 10 of ITB and not through the minutes of the pre-bid meeting. 

9.2.4  Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 
 
10.  Amendment of Bidding Documents 
10.1  Before the deadline for submission of bids, the Employer may modify the bidding documents by issuing 

addenda online. 
10.2   Any addendum thus issued shall be part of the bidding documents. 

10.3   To give prospective bidders reasonable time in which to take an addendum into account in preparing their 
bids, the Employer shall extend, as necessary, the deadline for submission of bids, in accordance with 
Clause 20.2 of ITB. 

C. Preparation of Bids 
 

11. Language of Bid 
11.1  All documents relating to the Bid shall be in the language specified in the Appendix to ITB. 

12.  Documents Comprising the Bid 

12.1   The Bid submitted by the Bidder shall be in two separate 

parts: Part I This shall be named Technical Bid and shall comprise 

of: 

I.  Earnest Money 
II. Qualification information, supporting documents, affidavit and undertaking as specified in Clause 4 of ITB. 
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III. Undertaking that the bid shall remain valid for the period specified in clause 15.1 OF ITB. 
IV. any other information/documents required to be completed and submitted by bidders, as specified in the  
 Appendix to ITB, and 
V. An affidavit affirming that information he has furnished in the bidding document is correct to the best of his  
 knowledge and belief. 

Part II. It shall be named Financial Bid and shall comprise of: 

(i)  Form of Bid as specified in Section 6; 
(ii) Priced bill of quantities for items specified in Section 7; 

12.2   The following documents, which are not submitted with the bid, will be deemed to be part of the bid. Section   

Particulars 

1 Notice inviting Tender 

2 Instruction to the bidders 

3. Conditions of Contract 

4. Contract Data 

5. Specifications 

6. Drawings 
 
13. Bid Prices 

13.1   The Contract shall be for the whole Works, as described in Clause 1. 1 of ITB, based on the priced Bill of  
 Quantities submitted by the Bidder. 

13.2   The Bidder shall adopt the Percentage Rate Method as specified in the Appendix to ITB; only the same 

option is allowed to all the Bidders. Percentage Rate Method requires the bidder to quote a percentage above 

/ below/at par of the schedule of rates specified in the Appendix to ITB. 
13.3   All duties, taxes, royalties and other levies payable by the Contractor under the Contract, or for any other  
 cause, shall be included in the rates, prices, and total Bid price submitted by the Bidder. 

13.4   The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall not be  
 subject to adjustment. 

14. Currencies of Bid 

14.1   The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

15. Bid Validity 

15.1   Bids shall remain valid for a period of ninety days after the deadline date for bid submission specified in Clause 
20 of ITB. A bid valid for a shorter period shall be rejected by the Employer as non-responsive. 

15.2   In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the 
bidders may extend the period of validity for a specified additional period. The request and the bidders‟ 
responses shall be made in writing or by cable. A bidder may refuse the request without forfeiting his Earnest 
Money. A bidder  agreeing to the request will not be required or permitted to modify his bid, but will be 
required to extend the validity of his earnest money for a period of the extension, and in compliance with 
Clause 16 of ITB in all  respects. 

16. Earnest Money 
16.1   The Bidder shall furnish, as part of the Bid, Earnest Money, in the amount specified in the Appendix to ITB. 
16.2  Earnest Money (EMD) : Bids must be accompanied with security of the amount specified for the work in the table  
      as per column-5. Bid security will be deposited in the account of UP e-tender-online Account through e-tender     
      portal. All concerned please note that the bidding process will not move onward if the bid Security (EMD) is not    
      paid through e-tender portal. No other form of  bid security will be accepted.  
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16.3   Any bid not accompanied by an acceptable Earnest Money, unless exempted in terms given in the Appendix 
to ITB, shall be rejected by the Employer as non-responsive. 

16.4   The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the Bid validity 

period specified in Clause 15.1 of ITB. 

16.5   The Earnest Money may be forfeited: 

a) if the Bidder withdraws the Bid after bid opening (technical bid) during the period of Bid validity; 

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

i. sign the Agreement; and/or 
ii.  Furnish the required Performance Security. 

 
17.  Alternative Proposals by Bidders 

17.1   Bidders shall submit offers that comply with the requirements of the bidding documents, including the Bill of 
Quantities and the basic technical design as indicated in the drawings and specifications. Alternative 

proposals will be rejected as non-responsive. 

18. Format and Signing of Bid 

18.1   The Bidder shall submit one set of the bid comprising of the documents as described in Clause 12 of ITB. 

18.2   The Bid shall be typed or written in indelible ink and shall be signed by a person or persons duly authorized 

to sign on behalf of the Bidder, pursuant to Clause 4.3(a) of ITB. The person or persons signing the Bid 

shall be  sign all pages of the Bid. 

D. Submission of Bids 
 

19. Sealing and Marking of Bids 

19.1 The Bidder shall have to bid on line separately for Technical and financial bid . Technical Bid  to be opened 

on 26.05.2026 at 04.00 PM (Date and time of Technical Bid opening as per clause 22.1 of ITB.) Financial 

Bid: Not to be opened except with the approval of the Employer. 
 

20. Deadline for Submission of Bids 

20.1   Complete Bids (including Technical and Financial) must be received by the Employer in the Appendix to ITB 

not later than the date and time indicated in the Appendix to ITB. 

20.2   The Employer may extend the deadline for submission of bids by issuing an amendment in accordance with  
Clause 10.3 of ITB, in which case all rights and obligations of the Employer and the bidders previously 
subject to the original deadline will then be subject to the new deadline. 

 

21. Late Bids 

21.1   No Provision/Consideration on Late Bid/Bids Submission. 

E. Bid Opening and Evaluation 

22. Bid Opening 

22.1   The Employer will open the bids received, online in the presence of the bidders/bidders‟ representatives 
who choose to attend at the time, date and place specified in the Appendix to ITB. In the event of the 
specified date for the submission of bids being declared a holiday for the Employer,  the Bids will be opened 
at the appointed time online on the next working day. 

22.2   The technical bid shall be opened online. 

22.3  The Employer will prepare minutes of the Bid opening, including the information disclosed to those present 

in accordance with Clause 22.3 of ITB. 
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22.4  Evaluation of the technical bids with respect to bid security, qualification information and other information  

 furnished in Part I of the bid in pursuant to Clause 12.1 of ITB, shall be taken up and completed within Ten  

 working days of the date of bid opening, and a list will be drawn up of the responsive bids whose financial 

bids are eligible for consideration. 

22.5  The Employer shall inform, by telegram or facial, the bidders, whose technical bids are found responsive,  

 date, time and place of opening as stated in the Appendix ITB. In the event of the specified date being 

declared a holiday for the Employer, the bids will be opened at the appointed time and location on the next 

working day through they or their representative, may attend the meeting of opening of financial bids. 

22.6  At the time of the opening of the „Financial Bid‟, the names of the bidders whose bids were found responsive 

in accordance with clause 22.5 of ITB will be announced. The financial bids of only these bidders will be 

opened. The responsive bidders‟ names, the Bid prices, the total amount of each bid, and such other 

details as the Employer may consider appropriate will be announced by the Employer at the time of bid 

opening. Any Bid price, which is not read out and recorded, will not be taken into account in Bid Evaluation. 

22.7  The Employer shall prepare the minutes of the opening of the Financial Bids. 

23. Process to be Confidential 

23.1  Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other persons not 

officially concerned with such process until the award to the successful Bidder has been announced. 

Any attempt by a Bidder to influence the Employer‟s processing of bids or award decisions may result in the 

rejection of his Bid 

24.  Clarification of Bids and Contacting the Employer 

24.1   No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid opening to the  
 time the contract is awarded. 
24.2   Any attempt by the bidder to influence the Employer‟s bid evaluation, bid comparison or contract award 

decision may result in the rejection of his bid. 
 

25.  Examination of Bids and Determination of Responsiveness 

25.1      During the detailed evaluation of “Technical Bids”, the Employer will determine whether each Bid (a) meets 

the eligibility criteria defined in Clauses 3 and 4; (b) has been properly signed; (c) is accompanied by the 
required securities; and (d) is substantially responsive to the requirements of the bidding documents. During 

the detailed evaluation of the “Financial Bids”, the responsiveness of the bids will be further determined with 

respect to the remaining bid conditions, i.e., priced bill of quantities, technical specifications and drawings. 

25.2      A substantially responsive “Financial Bid” is one that conforms to all the terms, conditions, and 
specifications of the bidding documents, without material deviation or reservation. A material deviation or 
reservation is one (a) which affects in any substantial way the scope, quality, or performance of the Works; 
(b) which limits in any substantial way, inconsistent with the bidding documents, the Employer‟s rights or 
the Bidder‟s obligations under the Contract; or (c) whose rectification would affect unfairly the competitive 
position of other bidders presenting substantially responsive bids. 

25.3   If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming deviation or reservation. 

26. Correction of Errors 

26.1  Bids determined to be substantially responsive will be checked by the Employer for any arithmetic errors. 

Errors will be corrected by the Employer as follows: 
a) Where there is a discrepancy between the rates in figures and in words, the rate in words will govern; and 
b) Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit 

rate by the quantity, the unit rate as quoted will govern. 
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26.2   The amount stated in the Bid will be adjusted by the Employer in accordance with the above procedure for 

the correction of errors and shall be considered as binding upon the Bidder. If the Bidder does not 

accept the corrected amount, the Bid will be rejected, and the Earnest money shall be forfeited in 

accordance with Clause16.6(b) of ITB. 

27.  Evaluation and Comparison of Bids 

27.1   The Employer will evaluate and compare only the bids determined to be substantially responsive in 

accordance with Clause 25 of ITB. 

27.2   In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price by adjusting the Bid  
 price by making correction, if any, for errors pursuant to Clause 26 of ITB. 

27.3   If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer‟s  estimate of the cost 
of work to be performed under the contract, the Employer may require the Bidder to produce detailed 
price analyses for any or all items of the Bill of Quantities, to demonstrate the internal consistency of those 
prices with the construction methods and schedule proposed. After evaluation of the price analyses, the 
Employer may require that the amount of the performance security set forth in Clause 32 of ITB be 
increased at the expense of the successful Bidder to a level sufficient to protect the Employer against 
financial loss in the event of default of the successful Bidder under the Contract. The amount of the 
increased performance security shall be decided at the sole discretion of the Employer, which shall be final, 
binding and conclusive on the bidder. 

27.4   If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer‟s estimate of the cost 

of routine maintenance of works to be performed for five years under the contract, the Employer may                                                                                                                                                                                                                    

require the Bidder to produce detailed price analyses for routine maintenance. After its evaluation, the 

Employer may require that the amount of the performance security set forth in Clause 32 be increased at 

the expense of the successful Bidder to a level sufficient to protect the Employer against financial loss in the 

event of default of the successful Bidder under the Contract. The amount of the increased performance 

security shall be decided at the sole discretion of the Employer, which shall be final, binding and conclusive 

on the bidder. 
  

28. Price Preference 

28.1   There will be no price preference to any bidder. 

F. Award of Contract 
 

29. Award Criteria 
 
29.1   Subject to Clause 31 of ITB, the Employer will award the Contract to the Bidder whose Bid has been etermined: 

i.  To be substantially responsive to the bidding documents and who has offered the lowest evaluated Bid 

price, provided that such Bidder has been determined to be (a) eligible in accordance with the provisions of 

Clause 3 of ITB, and (b) qualified in accordance with the provisions of Clause 4 of ITB; and 

ii. To be within the available bid capacity adjusted to account for his bid price which is evaluated the lowest in 

any of the packages opened earlier than the one under consideration. 

 

30.  Employer’s Right to Accept any Bid and to Reject any or all Bids 

 

30.1   Notwithstanding Clause 29 above, the Employer reserves the right to accept or reject any Bid, and to cancel 
the bidding process and reject all bids, at any time prior to the award of Contract, without thereby incurring 
any liability to the affected Bidder or bidders or any obligation to inform the affected Bidder or bidders of the 
grounds for the Employer‟s action. 
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31.  Notification of Award and Signing of Agreement. 

 
31.1.1  The bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration of 

the Bid validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and 
in the Part I General Conditions of Contract called the “Letter of Acceptance”) will state the sum that the 
Employer will pay to the Contractor in consideration of the execution, completion by the Contractor as 
prescribed by the Contract (hereinafter and in the Contract called the “Contract Price”). 

 
31.2.   The notification of award will constitute the formation of the Contract, subject only to the furnishing of a  

performance security in accordance with the provisions of Clause 32. 

 
31.3.   The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will 

be signed by the Employer and the successful Bidder after the performance security is furnished. 
 
31.4   Upon the furnishing by the successful Bidder of the Performance Security, the Employer will promptly notify 

the other Bidders that their Bids have been unsuccessful. 

32. Performance Security 

32.1   Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder shall deliver to the  
Employer a Performance Security of five percent of the Contract Price, for the period of one years and the 

time for completion of works plus additional security for unbalanced Bids in accordance with Clauses 27.3 

and 27.4 of ITB and Clause 46 Part I General Conditions of Contract and sign the contract. 

 
32.2   The performance security shall be either in the form of a Bank Guarantee or fixed deposit Receipts, in favour 

of Gorakhpur Industrial Development Authority (GIDA), Gorakhpur  payable at Gorakhpur, U.P., from 

a Scheduled Commercial Bank. 

32.3   Failure of the successful Bidder to comply with the requirements of Clause 32.1.shall constitutes sufficient  
 grounds for cancellation of the award and forfeiture of the Earnest Money. He will also be debarred from  
 participating future bids under GIDA for one year. 

33. Advances: 

 
33.1   The employer will provide mobilization advances and advance against security of equipment as provided in 

Part I General Condition Of Contract. 

34.  Corrupt or Fraudulent Practices 

The Employer requires the bidders/Contractors to strictly observe the laws against fraud and corruption in 

force in India, namely, Prevention of Corruption Act, 1988. 
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Instructions to Bidders 

Clause Reference 
 
(1.1) 
 

(1.1) 
 

(3.1) 
 

(4.2) 
 
 

4.2 (g) 

(4.4 A) (b) 

(4.4 B) (a) (iii)  

(4.4. B) (b)(i) 

 

Appendix to Invitation To Bidders (ITB) 
 

The Employer is C.E.O. GIDA 
Represented by :   C.E.O.., ………………., GIDA. …………………. 

Name of Work.  ……………………………………..……………………………….. 

 

Eligible Bidders are: Contractors registered with - Any Government / Government 

undertaking Departments . 

The information required from bidders in Clause 4.2 is modified as follows: 

NONE 

The percentage is Ten 

One Third of the estimated cost of works  
Other certificates required with the bid are: As per ITB 

The key equipments for road works and field testing laboratory Road Works are: FOR ROAD 

WORKS 

Name of the Equipment  Quantity/No. 
Cost of works Upto  Cost of works  

Rs. 2 Crore  more than Rs. 2 Crore 

1.Tar Boiler  1  1 
2.Mixture  1 1 
3.Concrete Mixture  1  1 
4.Water Tanker  1  1 
5.Diesel Road Roller (8-10 Ton Capacity)  3  3 
6.Vibratory Roller  1  1 

7. Tendum Vibratory Roller  (Compactor)              1                                     1 
8.Tractor  1  1 
9.Truck  - - 
10.Hot mix plant with sensor paver  1 1 
11. Wet Mix Macadam Plant with paver  1 1 
12.Air compressor  1 1 
13.Mechanical Broom  1 1 
14.Bitumen Distributor/ mechanical sprayer  1 1 
15.Tipper  1 2 
16.J.C.B.  1  2 
17. Grader                                                                1  1 
18. Dozer                                                                  1  1 
 19. Vibrator                                                              1  2 
20.Pockland  - 1 

For field testing Laboratory: 
 

Ø Contractor will have to establish Laboratories as per requirement of Site / E.I  

o   Contractor will have to provide 2 Jeeps in good condition with driver and POL etc.  

 exclusively to departmental officers for checking and inspection execution of work free of  

cost. 

Note: (a) The bidder must produce the following documentary evidence in support of his 

owning the above equipment: Documents showing proof of ownership. 
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(4.4 B) (b)( ii)    The Number of Technical personnel, Qualifications and Experience will be as follows: 

 
 
A The Technical Personnel are: 
 

Technical Personnel Number Experience in Road Works 

A. Degree Holder in Civil 

Engineering 

 

- 

Minimum 20 years of Experience out of which five years of 

experience of having handled/executed independently large 

road work project. 

B. Degree Holder in Civil 

Engineering 
1 Minimum 5 years of Experience 

C. Diploma holder in Civil 

Engineering 
2 Minimum 2 years of Experience 

D. Diploma holder in 

Mechanical Engineering 
- 

Minimum 2 years of Experience in Maintenance of plant & 

machinery 

E. Surveyor 1 Minimum 2 years of Experience 

 

To ensure employment of Technical Personnel, the contractor would require giving the proof of payment of their 

salaries/ Wages by Cheque/ Demand Draft. 
 

B. For field testing laboratory: 

 
Technical Personnel Number Experience in Road Works 

A.   Diploma   holder   in   Civil 

Engineering 

1 Minimum 5 years of Experience in Testing and Quality control 

in Road Work. 

B.    Lab    Assistant/Technical 

(ITI/B.Sc) 

1 Minimum 2 years of Experience in maintenance of plant & 

machinery. 

E. Surveyor 1 Minimum 2 years of Experience in testing 

(4.4 B) (b)(iii)    The minimum amount of liquid assets and/or credit facilities net of other contractual commitments of  

 the successful Bidder shall be 10% of the contract value 

(4.4 B) (c) (i)  The bidder must produce an affidavit stating that the near relations of the following departmental  

officers are not in his employment: J.E‟s, A.E.‟s, E.E.‟s, S.E.‟s, and other staff of equivalent rank 

(4.4 B) (c) (ii)    The bidder must produce an affidavit stating the names of retired gazetted officer (if any) in his  

 employment who retired within the last two years with the following ranks from the departments  

 listed below: U.P.P.W.D., R.E.S. and. U.P. Irrigation. (Assistant Engineer, Executive Engineer,  

 Superintending Engineer, Chief Engineer, Director cum Chief Engineer, Engineer-in-Chief) In case  

 there is no such person in his employment, his affidavit should clearly state this fact. 

(4.6) M = 2.5 
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(7.1) The contact person is: 
 

Designation: C.E.O. ………………………… 

Office of C.E.O., Gorakhpur Industrial Development Authority, Sector-7, GIDA, Gorakhpur. 

Ph No  ------------- 

(9.2.1) Place, Time and Date for pre-bid meeting are: 
Place: Office of C.E.O., Gorakhpur Industrial Development Authority, Sector-7, GIDA, Gorakhpur.  
Time    AS PER NIT 

(11.1) Language of the bid is: English 

(12.1) Part I (v) The other documents required are: NONE 

T-4,T-5,T6 

(13.2.) Bids may be submitted only in Percentage Rate Method 
 
(13.2)  Schedule of Rate applicable for Percentage Rate Method is: As mentioned in the bill of quantities 

for   percentage rate bids 

(16.1) The amount of Earnest Money shall be AS PER NIT 

(16.2) Fixed Deposit Receipt must be drawn in favour of: 

Gorakhpur Industrial Development Authority (GIDA), Gorakhpur. 

(16.2) Other acceptable forms of Bid Security pledged in favour of : Gorakhpur Industrial 

Development Authority (GIDA), Gorakhpur. National savings certificate issued by P&T Deptt., 

Post Office Saving account Pass book. 

(16.3) Exemption from Earnest Money is granted to: NONE 

(20.1) The Employer's address for the purpose of Bid submission is online submission 

(20.1)1. The deadline for submission of bids shall be: 

AS PER NIT 

(22.1) & (22.6)  The date, and time for opening of the Technical Bids online are: 

(A) Technical Bid 

AS PER NIT 

(B) Financial Bid (For qualified bidder as) for opening online 

To be notified by a notice 

Displayed in the office of C.E.O., Gorakhpur Industrial Development Authority, Sector-7, GIDA, 

Gorakhpur. 

(32.1)           The amount and validity period of the performance guarantee is: Amount as BID SECURITY of the 

contract price Validity Period: -As per T2 

(i)Performance security shall be valid until a date 45 days after the expiry of Defect Liability Period 

of 2 years   after intended completion date. 

(ii)Additional Performance Security for unbalanced Bid shall be valid for 45 days plus intended 

completion period. 

Signature of Employer/ Authorized Signatory  

Date: 
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Section 3 Qualification Information 

(Following information‟s shall be furnished by the contractor on a non- 

judicial stamp paper of Rs. 100/- only) 
 
Notes on Form of Qualification Information 

The information to be filled in by bidders in the following pages will be used for 
Purposed of post-qualification as provided for in clause 4 of the Instructions to Bidders. This  
Information will not be incorporated in the Contract. Attach additional pages as necessary. 

 

1. Individual Bidders 
 

 
1.1 

 
Constitution or legal status of Bidder 
 

Place of registration: 

Principal place of business 
 

Power of attorney of signatory of Bid 

 
[attach copy] 
 
 
 
 
 
 

[Attach] 

 
1.2 

 

Total    annual    volume    of    civil 

engineering construction work 

executed and payments received in 

the last five years preceding the year 

in  which  bids  are  invited. (Attach 

certificate from Chartered Accountant) 

 
(Rs. In Lacs) 

 
 
 
1.3.1  Work performed as prime Contractor (in the same name and style) on construction works of a  

similar nature and volume over the last five years. Attach certificate from the Engineer-in-charge. 
 

 
Project 
Name 

Name of 
Employer 

Description 
of work 

Value 
of 

contract 

Contract 
No. 

Date 
of 

Issue 
of 

work 
order 

Stipulated 
Date of 

Completion 

Actual 
Date of 

Completion 

Remarks 
explaining 
reasons 

for Delay. 
if any 

         

 

1.3.2    Information on Bid capacity (works for which bids have been submitted and works which are yet to be  
 completed) as on the date of this bid. 
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(A) Existing commitments and on-going construction works: 

 
 

Description 
of Work 

Place 
& 

State 

Contract 
No & 
Date 

Name & 
Address of 
Employer 

Value of 
Contract 
(Rs. In 
lakhs) 

Stipulated 
period of 

completion 

Value of 
works 

remaining 
to be 

completed 
(Rs. 

Lakhs) * 

Anticipated 
Date of 

completion 

(1) (2) (3) (4) (5) (6) (7) (8) 
        

 
 

* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be completed. 

(B) Works for which bids already submitted: 
 
 

Description 
of Work 

Place & 
State 

Name & 
Address 

of 
Employer 

Estimated 
Value of 
Works 
(Rs. 

Lakhs) 

Stipulated 
period of 
completio 

n 

Date 
when 

decision is 
expected 

Remar if 
ks, 
any 

(1) (2) (3) (4) (5) (6) (7) 
       

 

1.4  Availability of Major items of Contractor's Equipment proposed for carrying out the Works. List all 
information requested below. Refer also to Clause 4.2(d) and Clause 4.4 b (b) of the Instructions to  
Bidders. 

 
 

Item of Equipment Description, make, and 
age (Years), and 
capacity 

Condition (new, good, 
poor) and number 

available 

Owned, leased 
(from whom?), 
or 
to be 
purchased 

    

 



25 

 

 
 
 
 
 
 
 
1.5  Qualifications of technical personnel proposed for the Contract. Refer also to Clause 4.2(e) of the 

Instructions to Bidders and Clause 9.1 of Part-1 General Conditions of Contract. 
 

 
Position Name Qualification Years of 

experience 
Road 
Works 

Building 
Works 

Other 

      

1.6  Proposed sub-contractors and firms involved for construction. Refer to Clause 7 of Part I General 
Conditions of Contract. 

 
 

Sections of the Works Value of 
subcontract 

Sub-contractor (name 

and address) 

Experience in 

similar work 
    

 
 
1.7  Note: The capability of the sub-Contractor will also be assessed (on the same lines as for the main 

Contractor) 
before according approval to him. 

 
 
 
 
 
 
 

1.8  Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports, etc. 
List below and attach copies. 
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1.9  Name, address, and telephone, telex, and facsimile numbers of banks that may provide references if 

contacted by the Employer. 
 
 
 
 
 
 
 
1.10 a. Information on current litigation in which the Bidder is involved. 

 
Name of Other 

party(s) 
Cause of dispute Litigation where 

(Court/arbitration) 

Amount involved 

    

 
1.11  Proposed Program (work method and schedule). Descriptions, drawings, and charts as necessary, to  

comply with the requirements of the bidding documents. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES  

 BANK CERTIFICATE 
 
 
 
This is to certify that M/S --------------- is a reputed company with a good financial standing. 

If the contract for the work, namely, ___________ is awarded to the above firm, we shall be able to 

provide overdraft/credit facilities to the extent of Rs. ________ to meet their working capital requirements 

for executing the above contract. 
 
 
 
Signature of Senior Bank Manager ____________  
Name of the senior Bank Manager ___________ 

Address of the 
Bank ------------------------------------------------------- 

 
 

Stamp of the Bank 
 
Note: Certificate should be on the letter head of the bank. 
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Under Taking From bidders to Invest minimum 10% of the  

 Value of the work. 

 
 

Name of Work - AS  PER BOQ 

It is to be certified that I have Rs. …………………. In Cash, Rs. ……………………… in 

Bank and Rs……………….. by other sources with proceed with the proposed work. 
 
 
 
 

Date :- 

Place :- 
 
 

Signature of Contractor. 
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Section 4 Conditions of Contract 

Part - I General Conditions of Contract 

These conditions are subject to the variations and additions set out in Part II Special Conditions of Contract 
 

Notes on Conditions of Contract 

The Conditions of Contract, read in conjunction with Part II Special Conditions of Contract and the Contract 

Data and other documents listed therein, should be a complete document expressing fairly the rights and 

obligations of both parties. 

The form of Conditions of Contract that follows has been developed for smaller admeasurements contracts  
for construction on the basis of international practice and the practice of the Government of India, Ministry of  
Road Transport and Highways, and considerable experience in different States in India in the drafting and  
management of contracts, bearing in mind a trend in the construction industry towards simpler, more  
straightforward language. 

The Conditions of Contract also incorporate the concept of performance-based payments for routine 

maintenance of roads. 
 

 



30 

 

 
 
 
 
 

Table of Clauses 
 
A. General 32. Correction of Defects 

1.  Definitions 33. Uncorrected Defects 

2. Interpretation D. Cost Control 

3. Language and Law 34. Bill of Quantities 

4. Engineer's Decisions 35. Variations 

5. Delegation 36. Payments for Variation 

6. Communications 37. Cash Flow Forecasts 

7. Subcontracting 38. Payment Certificates 

8. Other Contractors 39. Payments 

9. Personnel 40. Compensation Events 

10. Employer's and Contractor's Risks 41. Tax 

11. Employer's Risks 42. Currencies 

12. Contractor's Risks 43. Security Deposit 

13. Insurance 44. Liquidated Damages 

14. Site Investigation Reports 45. Advance Payments 

15. Queries about the Contract Data 46. Securities 

16. Contractor to Construct the Works 47. Cost of Repairs 

& do maintenance E. Finishing the Contract 

17. The Works to Be Completed by the 48. Completion 

Intended Completion Date 49. Taking Over 

18. Approval by the Engineer 50. Final Account 

19. Safety 51. Operating and Maintenance 

20. Discoveries Manual 

21. Possession of the Site 52. Termination 

22. Access to the Site 53. Payment upon 

23. Instructions Termination 

24. Dispute Redressal 54. Property 

System 55 Release from Performance 

25. Arbitration F. Other Conditions of Contract 

B. Time Control 56. Labor 

26. Program 57. Compliance with Labor 

27. Extension of the Intended Regulations 

Completion Date 58. Drawings and Photographs of the 

28. Delays Ordered by the Engineer Works 

29. Management Meetings 59. The Apprenticeship Act, 1961 

C. Quality Control 

30. Identifying Defects 

31. Tests 
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Section 4 

Part I General Conditions of Contract 
 

A. General 

1. Definitions 
1.1  Terms, which are defined in the Contract Data, are not also defined in the Conditions of Contract but  

keep their defined meanings. Capital initials are used to identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

Compensation Events are those defined in Clause 40 hereunder. 

The Completion Date is the date of completion of the Works as certified by the Engineer, in accordance with 

Clause 48.1. 

The Contract is the Contract between the Employer and the Contractor to execute, complete, and maintain the 

Works. It consists of the documents listed in Clause 2.3. 

The Contract Data defines the documents and other information, which comprise the Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Works, including routine maintenance, 

has been accepted by the Employer. 

The Contractor's Bid is the completed bidding document submitted by the Contractor to the Employer. 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance with 

the provisions of the Contract. 

Days are calendar days; months are calendar months. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability Period has ended 

and upon correction of Defects by the Contractor. 

The Defects Liability Period is two years calculated from the Completion Date. 

Drawings include calculations and other information provided or approved by the Engineer for the execution of 
the Contract. 

The Employer is the party as defined in the Contract Data, who employs the Contractor to carry out the Works, 

including routine maintenance,. The Employer may delegate any or all functions to a person or body nominated 

by him for specified functions. 

The Engineer is the person named in the Contract Data (or any other competent person appointed by the 

Employer and notified to the Contractor, to act in replacement of the Engineer) who is responsible for 

supervising the execution of the Works and administering the Contract. 

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the Works. 

The Intended Completion Date is specified in the Contract Data. The Intended Completion Date may be 

revised only by the engineer by issuing an extension of time. 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works. 
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Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or 
biological function. 
The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those that were included in the bidding documents and are reports about the 

surface and subsurface conditions at the Site. 

Specification means the Specification of the Works included in the Contract and any modification or addition  
made or approved by the Engineer. The Start Date is given in the Contract Data. It is the date when the  
Contractor shall commence execution of the Works. It does not necessarily coincide with any of the Site  
Possession Dates. 

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out a part of 

the construction work in the Contract, which includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the Contractor that are needed 

for construction or installation of the Works. 

A Variation is an instruction given by the Engineer, which varies the Works. 
The Works, as defined in the Contract Data, are what the Contract requires the Contractor to 
construct, install, maintain, and turn over to the Employer. Routine maintenance is defined separately.  

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or 
neuter, 
and the other way around. Headings have no significance. Words have their normal meaning under 

the language of the Contract unless specifically defined. The Engineer will provide instructions 

clarifying queries about these Conditions of Contract. 

2.2  If sectional completion is specified in the Contract Data, references in the Conditions of Contract to the 
Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works  
(other than references to the Completion Date and Intended Completion Date for the whole of the  
Works). 

2.3  The documents forming the Contract shall be interpreted in the following order of priority: 
(1) Agreement, 
(2) Notice to Proceed with the Work, 
(3) Letter of Acceptance, 
(4) Contractor‟s Bid, 
(5) Contract Data, 
(6) Special Conditions of Contract Part II, 
(7) General Conditions of Contract Part I, 
(8) Specifications, 
(9) Drawings, 
(10)Bill of Quantities, and 
(11)Any other document listed in the Contract Data. 

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data. 

4. Engineer's Decisions 

4.1  Except where otherwise specifically stated, the Engineer will decide contractual matters between the  
Employer and the Contractor in the role representing the Employer. However, if the Engineer is 

required under the rules and regulations and orders of the Employer to obtain approval of some other 

authorities for specific actions, he will so obtain the approval. 
 
4.2  Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the  

Contractor of any of his obligations under the contract. 
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5. Delegation 
 
5.1   The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities to  
 other people, after notifying the Contractor, and may cancel any delegation after notifying the Contractor. 
 
6. Communications 

6.1  All Certificate, notices or instructions to be given to the contractor by Employer / Engineer shall be sent on  
 the address or contact details given by the contractor in Section 6 - Form of Bid. The address and contact  
 details for communication with the Employer/ Engineer shall be as per the details given Contract Data to  
 GCC. Communications between parties that are referred to in the conditions shall be in writing. The  
 Notice sent by Facsimile (fax) or other electronic means shall be effective on confirmation of the  
 transmission. The Notice sent by Registered post or Speed post shall be effective on delivery or at the  
 expiry of the normal delivery period as undertaken by the postal service. 
 
7. Subcontracting 
 
7.1   The contractor may subcontract part of the construction work with the approval of the Employer in writing,  
 upto 25% of the contract price but will not assign the Contract. Subcontracting shall not alter the  
 contractor‟s obligations. 
7.2   Beyond what has been stated in clauses 7.1, if the contractor proposes sub contracting any part of the  
 work during execution of the works, because of some unforeseen circumstances to enable him to  
 complete the work as per terms of the contract, the Employer will consider the following before according  
 approval: 

a. The Contractor shall not sub-contract the whole of the works. 
b. The Contractor shall not sub-contract any part of the work without prior consent of the Employer. Any  
such 

consent shall not relieve the contractor from any liability or obligation under the contract and he shall 
be responsible for the acts, defaults and neglects of any his sub-contractor, his agents or workmen as 
fully as if they were the acts, defaults or neglects of the Contractor, his agents and workmen. 

7.3   The Engineer should satisfy himself before recommending to the Employer whether 
a. The circumstances warrant such sub-contracting: and 
b. The sub-contractor so proposed for the work possess the experience, qualification and equipment  
 necessary for the job proposed to be entrusted to him in proportion o the Quantum of works to be sub- 
 contracted. 

8. Other Contractors 
 
8.1   The contractor shall co-operate and share the site with other contractors. Public authorities utilities, and  
 the employer between the dates given in the schedule of other contractors, as refereed to in the contract  
 data. The contractor shall also provide facilities and services for them as described in the schedule. The  
 employer may modify the schedule of other contractor, and shall notify the contractor of any such  
 modification. 
8.2   The contractor should take up the work in convenient reaches as decided by the Engineer to ensure there  
 is least hindrance to the smooth flow of traffic including movement of vehicles and equipment of other  
 contractors till the completion of the works. 

9. Personnel 

9.1  The Contractor shall employ for the construction work and routine maintenance the technical personnel  
 named in the Contract Data or other technical persons approved by the Engineer. The Engineer will  
 approve any proposed replacement of technical personnel only if their relevant qualifications and abilities  
 are substantially equal to or better than those of the personnel stated in the Contract Data. 

9.2   If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work  
 force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days  
 and has no further connection with the Works in the Contract. 
9.3   The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering  
 Department of the State Government and has either not completed two years after the date of retirement  
 or has not obtained State Government‟s permission to employment with the Contractor. 
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10.  Employer's and Contractor's Risks 

10.1    The Employer carries the risks which this Contract states are Employer's risks, and the Contractor  
 carries the risks that this Contract states are Contractor's risks. 

11. Employer's Risks 

11.1    The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the  
 execution of the Works in the Employer‟s country, the risks of war, invasion, act of foreign enemies,  
 rebellion, revolution, insurrection or military or usurped power, civil war, riot commotion or disorder  
 (unless restricted to the Contractor‟s employees), natural calamities and contamination from any  
 nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the design of  
 the Works, other than the Contractor‟s design. 

12. Contractor's Risks 

12.1    All risks of loss of or damage to physical property and of personal injury and death which arise during  
 and in consequence of the performance of the Contract other than the excepted risks, referred to in  
 clause 11.1, are the responsibility of the Contractor. 

13. Insurance 

13.1    The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor,  
 insurance cover from the Start Date to the date of completion, in the amounts and deductibles stated in  
 the Contract Data for the following events which are due to the Contractor's risks:  

a) loss of or damage to the Works, Plant and Materials; 
b) loss of or damage to Equipment; 
c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection  
 with the Contract; and 
d) Personal injury or death. 

13.2   Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer for  
 the Engineer's approval before the completion date/ Start Date. All such insurance shall provide for  
 compensation to be payable in Indian Rupees to rectify the loss or damage incurred. 

13.3  (a) The Contractor at his cost shall also provide, in the joint names of the Employer and the Contractor,  
insurance cover from the date of completion to the end of defect liability period, in the amounts and  
deductibles stated in the Contract Data for the following events which are due to the Contractor's risks: 
(b) Personal injury or death. 

13.4   Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer for  
 the Engineer's approval before the completion date/ start date. All such insurance shall provide for  
 compensation to be payable in Indian Rupees. 

13.5   Alterations to the terms of insurance shall not be made without the approval of the Engineer. 

13.6   Both parties shall comply with any conditions of the insurance policies.  
 
14. Site Investigation Reports 

14.1    The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to in the  
 Contract Data, supplemented by any other information available to him, before submitting the bid. 

15. Queries about the Contract Data 

15.1   The Engineer will clarify queries on the Contract Data. 

16.  Contractor to Construct the Works 

16.1    The Contractor shall construct, and install and maintain the Works in accordance with the Specifications  
 and Drawings. 
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16.2    The contractor shall construct the works with intermediate technology, i.e., by manual means with  
 medium input of machinery required to ensure the quality of works as per specifications. The contactor  
 shall deploy the equipment and machinery as given in Contract Data. 

17.  The Works to Be Completed by the Intended Completion Date 

17.1    The Contractor may commence execution of the Works on the Start Date and shall carry out the Works  
 in accordance with the Programme submitted by the Contractor, as updated with the approval of the  
 Engineer, and complete them by the Intended Completion Date. 

18. Approval by the Engineer 

18.1   The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to  
 the Engineer, who is to approve them. 

18.2   The Contractor shall be responsible for design of Temporary Works. 

18.3   The Engineer's approval shall not alter the Contractor's responsibility for design of the Temporary  
 Works. 

18.4   The Contractor shall obtain approval of third parties to the design of the Temporary Works, where  
 required. 

18.5   All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are  
 subject to prior approval by the Engineer before their use. 

19. Safety 

19.1   The Contractor shall be responsible for the safety of all activities on the Site.  
 
20. Discoveries 

20.1    Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall  
 be the property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry  
 out the Engineer's instructions for dealing with them. 
 
21. Possession of the Site 
 
21.1    The Employer shall handover complete or part possession of the site to the Contractor 7 days in  
 advance of construction programme . At the start of the work, the employer shall handover the  
 possession of at-least 75% of the site. 
 
22. Access to the Site 
 
22.1    The Contractor shall allow access to the Site and to any place where work in connection with the  
 Contract  is  being  carried  out,  or  is  intended  to  be  carried  out  to  the  engineer  and  any  
 person/persons/agency authorized by: 

a. The Engineer 
b. The Employer 
c. The Ministry of Rural Development, Government of India. 
d. National Rural Roads Development Agency, New Delhi 

 
23. Instructions 
 
23.1    The Contractor shall carry out all instructions of the Engineer, which comply with the applicable laws  
 where the Site is located. 
24. Dispute Redressal System 
 
24.1  If any dispute or difference of any kind what-so-ever shall arises in connection with or arising out of 
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this Contract or the execution of Works or maintenance of the Works there under, whether before its  

commencement or during the progress of Works or  after the termination, abandonment or breach of  

the Contract, it shall, in the first instance, be referred for settlement to the competent authority,  

described along with their powers in the Contract Data, above the rank of the Engineer, The  

competent authority shall, within a period of forty-five days after being requested in writing by the  

Contractor to do so, convey his decision to the Contractor. Such decision in respect of every matter so  

referred shall, subject to review as hereinafter provided, be final and binding upon the Contractor. In  

case the Works is already in progress, the Contractor shall proceed with the execution of the Works,  

including maintenance thereof, pending receipt of the decision of the competent authority as aforesaid,  

with all due diligence. 

24.2 Either party will have the right of appeal, against the decision of the competent authority, to the  

arbitration if the amount appealed exceeds rupees one lakh. 
 

25. Procedure for Resolution of Disputes 

 

25.1 The Competent Authority mentioned in clause 24.1 shall give a decision in writing within 45 days of  

receipt of a notification of a dispute. 

25.2  Either party may refer a decision of the Competent Authority to Arbitration within 28 days of the 

Competent Authority's written decision. Arbitration shall be under the Arbitration and Conciliation Act 

1996. If neither party refers the dispute to Arbitration within the above 28 days, the Competent 

Authority's decision will be final and binding. 

25.3  The Arbitration shall be conducted in accordance with the following procedure, in case Initial Contract  

Price is more than Rs. 5 Crore or the Contractor is a Foreign Contractor, who has bid under ICB:- 

(a)  In case of a decision of the Competent Authority in a dispute or difference arising between the  

Employer and a Contractor relating to any matter arising out of or connected with this Agreement, the 

matter will be referred to an Arbitral Tribunal. The Arbitral Tribunal shall consist of three Arbitrators, 

one each to be appointed by the Employer and the contractor. The third Arbitrator shall be chosen by 

the two Arbitrators so appointed by the parties and shall act as presiding Arbitrator. In case of failure of 

the two Arbitrators appointed by the parties to reach upon a consensus within a period of 30 days from 

the appointment of the Arbitrator appointed subsequently, the presiding Arbitrator shall be appointed 

by the Chairman of the Executive Committee of the Indian Roads Congress. 
 
(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) above within 30 days 

after receipt of the notice of the appointment of its arbitrator by the other party, then the Chairman of 

the Executive Committee of the Indian Roads Congress shall appoint the arbitrator.  

 A certified copy of the order of the Chairman of the Executive Committee of the Indian Roads 

Congress, making  such an appointment shall be furnished to each of the parties. 

(c)  The decision of the majority of arbitrators shall be final and binding upon both parties. The cost and  

expenses of Arbitration proceedings will be paid as determined by the Arbitral Tribunal. However, the 

expenses  incurred  by  each  party  in  connection  with  the  preparation,  presentation  etc.  of  its 
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proceedings as also the fees and expenses paid to the arbitrator appointed by such party or on its 

behalf shall be borne by each party itself. 

25.4  Where the Initial Contract Price as mentioned in the Acceptance Letter is Rs. 5 Crore and below,  

disputes and differences in which an Adjudicator has given a decision shall be referred to a sole 

Arbitrator. The sole Arbitrator would be appointed by the agreement between the parties; failing such 

agreement within 15 days of the reference to arbitration, by the appointing authority, namely the 

Chairman of the Executive Committee of the Indian Road Congress. 

25.5  Arbitration proceedings shall be held at Lucknow (U.P.) , India, and the language of the arbitration 

proceedings and that 

of all documents and communications between the parties shall be English. 

25.6  Performance under the contract shall continue even after reference to the arbitration and payments  

due to the contractor 

by  the  Employer  shall  not  be  withheld,  unless  they  are  the  subject  matter  of  the  arbitration 

proceedings. 

B. TIME CONTROL 

26. Programme 

26.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a 

Program showing the general methods, arrangements, order, and timing for all the activities in the 

Works, along with monthly cash flow forecasts for the construction of works. 

26.2  The Contractor shall submit the list of equipment and machinery being brought to site, the list of key 

Personnel being deployed, the list of machinery/ equipment being placed in field laboratory and the 

location of field laboratory along with the Program. The Engineer shall cause these details to be 

verified at each appropriate stage of the program. 

26.3  An update of the Program shall be a program showing the actual progress achieved on each activity  

and the effect of the progress achieved on the timing of the remaining Works, including any changes to 

the sequence of the activities. 

26.4  The Contractor shall submit to the Engineer for approval an updated Program at intervals of 60 Days 

no longer than the period stated in the Contract Data. If the Contractor does not submit an updated  

Program within this period, the Engineer may withhold the amount stated in the Contract Data from the  

next payment certificate and continue to withhold this amount until the next payment after the date on 
which the overdue Program has been submitted. 

26.5 The Engineer's approval of the Program shall not alter the Contractor's obligations. The Contractor  

may revise the Program and submit it to the Engineer again at any time. A revised Program shall show  

the effect of Variations and Compensation Events.  

27 Extension of the Intended Completion Date 

27.1 The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a  

Variation is issued  which makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining Works, which would 

cause the Contractor to incur additional cost. 
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27.2  The Engineer shall decide whether and by how much time to extend the Intended Completion Date  

within 21 days of the Contractor asking the Engineer for a decision upon the effect of a Compensation  

Event or Variation and submitting full supporting information. If the Contractor has failed to cooperate  

in dealing with a delay, the delay by this failure shall not be considered in assessing the new Intended  

Completion Date. 

28. Delays Ordered by the Engineer 

28.1 The Sr. Manager (civil) may instruct the Contractor to delay the start or progress of any activity  

within the Works. Delay/delays totaling more than 30 days will require prior written approval of the  

Employer. 

29. Management Meetings 

29.1 The Engineer may require the Contractor to attend a management meeting. The business of a  

management meeting shall be to review the plans for the Works. 

29.2  The Engineer shall record the business of management meetings and provide copies of the record to 

those attending the meeting. The responsibility of the parties for actions to be taken shall be decided 

by the Engineer either at the management meeting or after the management meeting and stated in 

writing to all those who attended the meeting. 

 

C. Quality Control 
 
30. Identifying Defects 

30.1.    The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are  

 found. Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct the  

 Contractor to search for a Defect and to uncover and test any work that the Engineer considers may  

 have a Defect. 

31 Tests 
 
31.1 For Carrying out mandatory tests as prescribed in the specification. The Contractor shall establish field 

laboratory at the location decided by Engineer. The field laboratory will have minimum equipment as 

specified in the Contract Data. The contractor shall be solely responsible for : 
a. Carrying out the mandatory tests prescribed in the Specifications, and 
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.  

31.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/ Rural  

Roads Manual to check whether any work has a Defect and the test shows that it does, the Contractor 

shall pay for the test and any samples. 
 

32. Correction of Defects noticed during the Defect Liability Period for two years. 
 
32.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability 

Period, which begins at Completion of work. The Defects Liability Period shall be extended for as long 

as Defects remain to be corrected. 
 

32.2  Every time notice of Defect/Defects is given, the Contractor shall correct the notified Defect/Defects 
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within the duration of time specified by the Engineer‟s notice. 
 

32.3.    The RFI system will be followed for execution of work. 
 
33. Uncorrected Defects 
 
33.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under clause 

32.1.1 and of these Conditions of Contract, to the satisfaction of the Engineer, within the time specified 

in the Engineer's notice, the Engineer will assess the cost of having the Defect corrected, and the 

Contractor will pay this amount, on correction of the Defect. 

D. Cost Control 
 
34. Bill of Quantities 
 
34.1 The Bill of Quantities shall contain items for the construction, installation, testing, and commissioning , 

maintaining works, and lump sum figures for yearly routine maintenance for each of the five years 

separately, to be done by the Contractor. 
 

34.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity of  

the work done at the rate in the Bill of Quantities for each item for the construction of roads. The 

payment to the Contractor is performance based for routine maintenance of roads.  
 

35. Variations 
 
35.1 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have  

power to order, in writing, Variations within the scope of the Works he considers necessary or  

advisable during the progress of the Works. Such Variations shall form part of the Contract and the  

Contractor shall carry them out and include them in updated Programs produced by the Contractor.  

Oral orders of the Engineer for Variations, unless followed by written confirmation, shall not be taken  
into account. 

36. Payments for Variations 

If rates for variation items are specified in Bill of Quantity, the contactor shall carry out such work at the 

same rate. This shall apply for variation only up to the limit prescribed in the contract data. If the variation 

exceeds this limit, the rates shall be derived under the provision of clause 36.3 for quantities (higher or lower) 

exceeding the deviation limit. 

If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the rate 

from similar items in the Bill of Quantities. 

If the rate for Variation item cannot be determined in the manner specified in Clause 36.1 or 36.2, the  

Contractor shall, within 14 days of the issue of order of variation work, inform the Engineer the rate which he  

proposes to claim, supported by analysis of the rates. The Engineer shall assess the quotation and determine  

the rate based on prevailing market rates within one month of the submission of the claim by the Contractor.  

As far as possible, the rate analysis shall be based on the standard data book and the current schedule of  
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rates of the district public works division. The decision of the Engineer on the rate so determined shall be final  

and binding on the Contractor. 
 

37. Cash Flow Forecasts 

When the Program is updated, the Contractor shall provide the Engineer with an updated cash flow  
forecast. 

38. Payment Certificates 
 
38.1 The payment to the contractor will be as follows for construction work: 

The Contractor shall submit to the Engineer fortnightly/ monthly statements of the value of the work 

executed less the cumulative amount certified previously supported with detailed measurement of the 

items of work executed in measurement books authorized by GIDA.. . 

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and certify  

 the amount to be paid to the Contractor. 

(c)  The value of work executed shall be determined, based on measurements by the Engineer. 

(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of  

 Quantities completed. 

(e) The value of work executed shall also include the valuation of Variations and Compensation  

 Events. 

(f)  The Engineer may exclude any item certified in a previous certificate or reduce the proportion of  

 any item previously certified in any certificate in the light of later information. 

(g) The Payment of final bill shall be governed by the provisions of clause 50 of GCC. 
 
39. Payments 

Payments shall be adjusted for deductions for advance payments security deposit, other recoveries in 

terms of the Contract and taxes at source, as applicable under the law. The Engineer shall pay the Contractor 

the amounts he had certified within 15 days of the date of each certificate. 

The Employer may appoint another authority, as specified in the Contract Data  (or any other  

competent person appointed by the Employer and notified to the contractor) to make payment certified by the  

Engineer. 

Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not be paid 

for by the Employer and shall be deemed covered by other rates and prices in the Contract. 
 

40. Compensation Events 
 
40.1 The following shall be Compensation Events unless they are caused by the Contractor 

a) The Engineer orders a delay or delays exceeding a total of 30 days. 
b) The effects on the Contractor of any of the Employer's Risks. 

 
40.2  If a Compensation Event would prevent the Works being completed before the Intended Completion  

Date, the Intended Completion 
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Date shall be extended. The Engineer shall decide whether and by how much the Intended 

Completion Date shall be extended. 
 

41. Tax 
 

41.1  The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies,  

duties, royalties, cess, toll, taxes of Central and State Governments, local bodies and authorities that 

the Contractor will have to pay for the performance of this Contract. The Employer will perform such 

duties in regard to the deduction of such taxes at source as per applicable law. 
 

42. Currencies 
 

All payments will be made in Indian Rupees. 
 

43.  Security  Deposit/  Retention  and  Release  of  Performance  Security  and  Security  Deposit/  

Retention. 
 

43.1  The Employer shall retain security deposit of 5% of the amount from each payment due to the  

Contractor until completion of the whole of the construction Work. No. security deposit/ retention shall 

be retained from the payments for Routine maintenance of Works. 
 

43.2  On the completion of the whole of the construction Work half the total amount retained as Security 

Deposit is repaid to the contractor and half when the defect liability period has passed and the  

Engineer has certified that all defects notified by the Engineer to the contractor before the end of his  
period have been corrected. 

 

43.3  The additional performance security for unbalanced bids as detailed in Clause 51 of Conditions of 

Contract is repaid to the contractor when the construction work is complete. 
 

43.4  The performance security equal to the five percent of the contract price in Clause 51 of Conditions of  

contract is repaid to the contractor when the period of two years fixed or defect liability period is over 

and the Engineer has certified that the contractor has satisfactorily carried out the Works. 

43.5 If the contractor so desires then the Security Deposit can be converted into any interest bearing  

security of schedule commercial bank in the name of the Employer or National Saving Certificates duly  

pledged in favor of the Employer for Defect Liability Period.  
 

44. Liquidated Damages 
 

44.1  The Contractor shall pay liquidated damages to the Employer at the rate per week or part thereof 

stated in the Contract Data for the period that the Completion Date is later than the Intended  

Completion Date. Liquidated damages at the same rate shall be withheld if the Contractor fails to  

achieve the milestones prescribed in the Contract Data. However, in case the Contractor achieves the  

next milestone the amount of the liquidated damages already withheld shall be restored to the  

Contractor by adjustment in the next payment certificate. The total amount of liquidated damages shall  

not exceed the amount defined in the Contract Data. The Employer may deduct liquidated damages  
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from payments due to the Contractor. Payment of liquidated damages shall not affect the Contractor's  

other liabilities. 
 

44.2  If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer  

shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment  

certificate. 
 

45.  Advance Payment 

45.1 The Employer will make the following advance payment to the contractor against provision by the  

Contractor of an Unconditional Bank Guarantee in a form and by a Commercial bank acceptable to the  

Employer in amounts equal to the advance payment: 
 

a. Mobilization advance up to 5 percent of the contract price. 

b. Equipment advance up to ninety percent of the cost of the new equipment brought to the 
site, subjects to a maximum of 10 percent of the contract price. 

 
The guarantee shall remain effective until the advance payment has been repaid,  but the amount of 

the guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest will not 

be charged on advance payment. 
 
45.2  The Contractor is to use the advance payment only to pay for Equipment, plant and mobilization 

expenses required specifically for execution of works. The Contractor shall demonstrate the advance  
payment as been used in this way by supplying copies of invoices or other documents to the Engineer. 

 
45.3  The advance payment shall be repaid by deducting proportionate amounts from payments otherwise  

due to the Contractor for the construction work, following the schedule of completed percentage of the  
work on payment basis. No account shall be taken of the advance payment or the repayment in  
assessing valuation of work done. Variations, price adjustments, Compensation events or liquidated  
damages. 

 
46. Securities 
 
46.1  The Performance Security equal to five percent of the contract price and additional security for  

Unbalanced bids shall be provided to the Employer no later than the date specified in the Letter of 

Acceptance and shall be issued in the form given in the Contract Data and by a scheduled commercial 

bank. The Performance Security shall be valid until a date 45 days from the date of expiry of Defect 

Liability Period and the additional security for unbalanced bids shall be valid until a date 45 days from 

the date of issue of the certificate of completion. 
 
47. Cost of Repairs 
 
47.1  Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and 

the end of the Defects Correction periods shall be remedied by the Contractor at his cost if the loss or 

damage arises from the Contractor's acts or omissions. 

E. Finishing the Contract 
 
48. Completion of Construction and Maintenance 
 
48.1  The contractor shall request the Engineer to issue a certificate of completion of the construction of the  

works, and the Engineer will do so upon deciding that the works is completed. 

 



43 

 

 
49. Taking Over 
 
49.1  The Employer shall take over the works within seven days of the Engineer issuing a certificate of  

completion of works. 
 
50. Final Account 
 
50.1  The contractor shall supply the Engineer with a detailed account of the total amount that the  

Contractor considers payable for works under the contract within 21 days of issue of certificate of  
completion of construction of works. The Engineer shall issue a defect liability certificate and certify  
any payment that is due to the correct and complete. If the account is not correct or complete, the  
engineer shall issue within 42 days a schedule that states the scope of the corrections or additions that  
are necessary. If the account is still unsatisfactory after it has been resubmitted, the Engineer shall  
decide on the amount payable to the contractor and issue a payment certificate with in 28 days of  
receiving the Contractor‟s revised account. The payment of final bill for construction of works will be  
made within 14 days thereafter. 

 
50.2  In case the account is not received within 21 days of issue of Certificate of Completion as provided in  

clause 50. I above, the engineer shall proceed to finalize the account and issue a payment certificate  
within 28 days. The payment of final bill for construction of works will be made within 14 days  
thereafter. 

 
51. Operating and Maintenance Manuals 
 
51.1  If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor shall  

supply them by the dates stated in the Contract Data. 

51.2  If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract 
Data, or they do not receive the Engineer's approval, the Engineer shall withhold the amount stated in 

the Contract Data from payments due to the Contractor. 

52.  Termination 
 
52.1  The Employer may terminate the Contract if the Contractor causes a fundamental breach of the 

Contract. 
 
52.2  Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

a)   the Contractor stops work for 28 days when no stoppage of work is shown on the current Program and  
 the stoppage has not been authorized by the Engineer; 
b)   the Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction  
 or amalgamation; 
c)    c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of  
 Contract and the 

Contractor fails to correct it within a reasonable period of time determined by the Engineer; 
d)   the Contractor does not maintain a Security, which is required; 
e)   the Contractor has delayed the completion of the Works by the number of days for which the maximum  
 amount of liquidated damages can be paid, as defined in clause 44.1; 
f) the Contractor fails to provide insurance cover as required under clause 13; 
g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent practice in 

competing for or in executing the Contract. For the purpose of this clause, “corrupt practice” means the  
offering, giving, receiving, or soliciting of anything of value to influence the action of a public official in  
the procurement process or in Contract execution. “Fraudulent Practice” means a misrepresentation of  
facts in order to influence a procurement process or the execution of a contract to the detriment of the  
Employer and includes collusive practice among Bidders (prior to or after bid submission) designed to  
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establish bid process at artificial non-competitive levels and to deprive the Employer of the benefits of  
free and open competition. 

h)   if the Contractor has not completed at least thirty percent of the value of construction Work required to  
 be completed after half of the completion period has elapsed; 
i) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the period 

specified in the Contract Data; and 
j) Any other fundamental breaches as specified in the Contract Data. 
k) if the Contractor fails to deploy machinery and equipment or personnel as specified in the contract 

Data at the appropriate time. 
 
52.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.  

52.4  If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and  
secure, and leave the Site as soon as reasonably possible. 

 
53. Payment upon Termination 

53.1  If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the  
Engineer shall issue a certificate for the value of the work done and Materials ordered less liquidated 
damages, if any less advance payments received up to the date of the issue of the certificate and less 
the percentage to apply to the value of the work not completed, as indicated in the Contract Data. If 
the total amount due to the Employer exceeds any payment due to the Contractor, the difference shall 
be recovered from the security deposit, and performance security. If any amount is still left un- 
recovered it will be a debt payable to the Employer. 

 
53.2  If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate for 

the value of the work done, the reasonable cost of removal of Equipment, repatriation of the  
Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting and  
securing the Works and less advance payments received up to the date of the certificate, less other  
recoveries due in terms of the Contract, and less taxes due to be deducted at source as per applicable  
law. 

54. Property 
 
54.1  All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the 

property of the Employer for use for completing balance construction work if the Contract is terminated 

because of the Contractor's default, till the Works is completed after which it will be transferred to  the 

Contractor and credit, if any, given for its use. 
 
55. Releases from Performance 
 
55.1  If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of  

the Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The 

Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate 

and shall be paid for all work carried out before receiving it and for any work carried out afterwards to 

which a commitment was made. 

F. Other Conditions of Contract 
 
56. Labor 
 
56.1  The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the  

engagement of all staff and labor, local or other, and for their payment, housing, feeding and transport. 
 
56.2  The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such 
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form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the 

several classes of labor from time to time employed by the Contractor on the Site and such other 

information as the Engineer may require. 
 
57. COMPLIANCE WITH LABOUR REGULATIONS 
 
57.1  During continuance of the Contract, the Contractor and his sub Contractors shall abide at all times by 

all existing labor enactments and rules made there under, regulations, notifications and bye laws of the  
State or Central Government or local authority and any other labor law (including rules), regulations,  
bye laws that may be passed or notification that may be issued under any labor law in future either by  
the State or the Central Government or the local authority. Salient features of some of the major labor  
laws that are applicable to construction industry are given in Appendix to Par t I General Condition of  
Contract. The Contractor shall keep the Employer indemnified in case any action is taken against the  
Employer by the competent authority on account of contravention of any of the provisions of any Act or  
rules made there under, regulations or notifications including amendments. If the Employer is caused  
to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-observance  
of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments,  
if any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct any money  
due to the Contractor including his amount of performance security. The Employer/Engineer shall also  
have right to recover from the Contractor any sum required or estimated to be required for making  
good the loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees 

of the Employer at any point of time. 
 
58. Drawings and Photographs of the Works 
 
58.1  The contractor shall do photography/video photography of the site firstly before the start of the work,  

secondly mid-way in the execution of different stages of work and lastly after the completion of the 

work. No separate payment will be made to the contractor for this. 
 
58.2  The Contractor shall not disclose details of Drawings furnished to him and works on which he is 

engaged without the prior approval of the Engineer in writing. No photograph of the works or any part 

thereof or plant employed thereon, expect those permitted under clause 58.1, shall be taken or 

permitted by the Contractor to be taken by any of his employees or any employees of his sub- 
Contractors without the prior approval of the Engineer in writing. No photographs/ Video photography 

shall be published or otherwise circulated without the approval of the Engineer in writing. 
 
59. The Apprentices Act 1961 
 
59.1  The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), the rules 

made there under and the orders that may be issued from time to time under the said Act and the said 

Rules and on his failure or neglect to do so he shall be subject to all liabilities and penalties provided 

by the said Act and said Rules. 
 
60. Criminals are prohibited from bidding 
 
60.1  Any bidders having criminal record is not allowed to participate in the bidding process. Any person  

who is having criminal cases against him or involved in the organized crime or gangster activities  
or Mafia or Gunda or Anti social activity are strictly prohibited to participate in the bidding process.  
If it is established that any bidder has criminal record, his bid shall be automatically cancelled. 

 
60.2  The bidder has to produced character certificate, Solvency certificate, self declared affidavit (on the  
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prescribed Performa which is attached with the bid document) etc., issued by the competent authority 

in original with bid document. 
 
61.  Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed to 

participate in the bidding. If it is established that the contractor is registered with the state bar council, 

his bid shall be automatically cancelled. 
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Contract Data to General Conditions of Contract 
 

Except where otherwise indicated, the Employer prior to issuance of the bidding documents should fill in all 

Contract Data. Schedules and reports to be provided by the Employer should be annexed. 
 

Clause Reference 
 

Items marked “N/A” do not apply in this Contract. 

1. The Employer is: 

Designation: Chief Executive Officer, GIDA, Gorakhpur 

Name of authorized Representative A.K. Rai, GIDA, Gorakhpur  

 Mobile No. 9871090101 

Facsimile ( FAX) No. 05512336342 

Electronic mail Identification ( E-mail ID): ceogida@rediffmail.com. 

2. The Engineer is 

Designation: Sr. Manager (Civil), GIDA, Gorakhpur. 

 Address: Gorakhpur Industrial Development Authority, Sector-7, GIDA, Gorakhpur. 

Telephone No.(s):  (Office) --------------------  

Facsimile ( FAX) No.: ----------------------- 

Electronic mail Identification ( E-mail ID): ceogida@rediffmail.com. 

3. The Intended Completion Date for the whole of the Works is 09 Months after start of work. 
 
4. The Site is located : with in GIDA, Distt. Gorakhpur, U.P. 
 
5. The Start Date shall be Same days after the date of issue of the Notice to 

proceed with the work. 
 
6.  The works shall, inter-alia, include the following, as specified or as directed. 

(A)    Road Works 

Site clearance; setting-out and layout; widening of existing carriageway and strengthening including  
camber  corrections;  construction  of  new  road  bituminous  pavements  remodeling/construction  of  
junctions, intersections, supplying and placing of drainage channels, flumes, guard posts and other  
related items; construction/extension of cross drainage works, bridge, approaches and other related  
items; road markings, road signs and kilometer/hectometer stones; protective works for roads/bridges;  
all aspects of quality assurance of various components of the works; rectificat ion of the Defects in the  
completed works during the Defects Liability Period; submission of “As-built” drawings and any other  
related documents; and other item of work as may be required to be carried out for completing the works  
in accordance with the Drawings and provisions of the contract to ensure safety and planting of trees  
along the roads. 

Clause Reference 

(B)    C.D. Works including bridges 
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Site   clearance;   setting   out,   provision   of   foundations,   piers   abutments   and   bearings;   pre- 
stressed/reinforced cement concrete superstructure; wearing coat, hand railings, expansion joints, 

approach slabs, drainage spouts/down-take pipes, provision of suitably designed protective works; 

providing wing/return walls; provision of road markings, road signs etc.; all aspects of quality assurance; 

clearing the Site and handing over the works on completion; rectification of the Defects during the 

Defects Liability Period and submission of “As-built” drawings and other related documents; and other 

items of work as may be required to be carried out for completing the works in accordance with the 

Drawings and the provisions of the contract and to ensure safety. 

(C)    Building Works 

Site clearance; setting out, provision of foundations, brick work RCC work, flooring, doors, windows, 

plastering, colour washing and painting making of drains water supply and sanitary works etc. may be 

required to be carried out for completing the works in accordance with the Drawings and the provisions 

of the contract and to ensure safety. 

8. Section completion is [Cl 2.2] 
[Cl.2.3(1 

9. The following documents also form part of the Contract: 1)] 
 

10. (a)  The law which applies to the Contract is the law of Union of India. [Cl.3.1] 

(b)  The language of the Contract documents is English. [Cl.3.1] 

 

11.     The Schedule of Other Contractors is  attached.                                                       [Cl. 8.1] 
   

12 A. The Technical Personnel for construction work are: 
B. For routine maintenance 
 
 

Technical Personnel Number Experience in Road Works 
A. Degree Holder in Civil Engineering - Minimum 20 years of Experience out of which five years of 

experience of having handled/executed independently large road 
work project. 

B. Degree Holder in Civil Engineering 1 Minimum 5 years of Experience 

C. Diploma holder in Civil Engineering 2 Minimum 2 years of Experience 

D.    Diploma    holder    in    Mechanical 
Engineering 

- Minimum 2 years of Experience in Maintenance of plant & 
machinery 

E. Surveyor 1 Minimum 2 years of Experience 
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For field testing laboratory 

 
Technical Personnel Number Experience in Road Works 

A. Diploma holder in Civil Engineering 1 Minimum 5 years of Experience in Testing and Quality control 
in Road Work. 

B. Lab Assistant/Technical (ITI/B.Sc) 1 Minimum 2 years of Experience in maintenance of plant & 
machinery. 

E. Surveyor 1 Minimum 2 years of Experience in testing 

 
 

B. For routine maintenance 

 
Technical Personnel Number Experience in Road Works 

A. Diploma holder in Civil Engineering 1 At least 2 years 

B. Diploma holder in Civil Engineering 2 At least 2 years 

 
13(a) Amount and deductible for insurance are: [Cl. 13.1] 

 
Item Amount to be insured Deductibles 

A. Loss of or damage to the works, 
Plants and materials 

10 % of contract value Deductibles for insurance 
shall be as per latest tariff of 
General Insurance Company 
of India plus 20% of 
premium amount for items 
A, B, C & D 

B. Loss of or damage to equipments 2.5 % of contract value 
C. Loss of or damage to property (except 

the   works,   plant,   Materials,   and 
Equipment) in 
Connection with the contract: 

1 % of contract value 

D. Personal injury or death Up to contract value Rs. 
2 Crores 

Rs. 2 lacs per 
occurrences for 
maximum three 
occurrences 

  For contract value more 
than Rs. 2 Crores 

Rs. 2 lacs per 
occurrences for 
maximum three 
occurrences 

 
 

13(b) Amount and deductible for insurance are: [Cl. 13.3 (a) 

 
 

Item Amount to be insured Deductibles 

A. Personal injury or death Rs. 2 Lacs for one occurrence per year Deductibles shall be as per latest 
tariff of General Insurance 

Company of India plus 20% of 
the premium amount 
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14. Site investigation report [cl.14.1] 

As available with Chief Executive Officer, GIDA, Gorakhpur 
 
 

15. The key equipment/machinery for construction of works shall be: 

 
 
S.No. 

 
Name of Equipment / Machinery 

Quantity 

Cost Of Work Up To 2 Crores Cost Of Work Above 2 Crores 

1. Tar Boiler 1 1 
2. Mixture (For Mortar) 1 1 
3. Concrete Mixture 1 1 
4. Water Tanker 1 1 
5. Diesel Road Roller (8-10 Ton Capacity) 3 3 
6. Vibratory Roller 1 1 
7. Tandem Vibratory Roller (Compactor) 1 1 
8. Tractor 1 1 
9. Truck - - 
10. Hot mix plant with sensor paver 1 1 
11. WMM plant 1 1 
12. Air Compressor 1 1 
13. Mechanical Broom 1 1 
14. Bitumen Distributor/Mechanical sprayer 1 1 
15. Tipper 1 2 
16. J.C.B. 1 1 
17. Grader 1 1 
18. Dozer 1 1 
19  Vibrator 1 2 

 

Cl.16.2)] 

16. Competent authorities are: [Cl. 24.1] 

C.E.O. ………………, GIDA. ………………... with power all amounts. 
17. (a) The period for submission of the program for approval of Engineer  shall be TEN days from 

the issue of Letter of Acceptance. [Cl.26.1] 
 
 

(b) The updated program shall be submitted at interval of 60 days. 
[Cl. 26.3] 

(c) The amount to be withheld for late submission of an updated program shall be Rs. 10,000=00  
per day for contract value up to 2 Crore and Rs. 20,000=00 per day for contract value above Rs. 2 
Crores. [Cl. 26.3] 
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18. The key equipment for field laboratory shall be : 

 
S.No Name Of Equipment Quantity 

   
 As Per IRC : SP : 20-2002  
 Appendix 10.1& 10.2 Or Morth  
   
   

19.  No increase in rates of any items specified in Bill Of Quantity is allowed due to variation in quantities 
[Cl 36.1] 

20.  The authorized person to make payments is Chief Executive Officer, GIDA, Gorakhpur 
[Cl 39.2] 

 
21. (a) Milestone to be achieved during the contract period. 

(1) 1/8
th
 of the value of entire contract work up to 1/4

th
 of the period allowed for completion  

 of construction. 
(2) 3/8

th
 of the value of entire contract work up to 1/2

nd
 of the period allowed for completion  

 of construction. 
(3) 3/4

th
 of the value of entire contract work up to 3/4

th
 of the period allowed for completion  

 of construction. 
(b) 

Amount  of  liquidated  damages  for For whole  of  work 1 percent  of the  initial 
delay in completion of works contract  price,  rounded  off  to  the  nearest 

Thousand, per week 
(c) 

Maximum    limit    of    liquidated 10 percent of the initial contract price rounded 
damages for delay in completion of off to the nearest thousand 
work. 

[Cl 44.1] 

22.  The standard form of performance security acceptable to the employer shall be an unconditional Bank 
Guarantee of the type as presented in the Bidding Documents. 

[Cl 46.1] 
 
23. (a) The Schedule of operating and maintenance manuals N.A [Cl 51.1] 

(b)  The date by which “as-built” drawings (in scale as directed) in 2 sets are required is within 28 
days of issue of certificate of completion of whole or section of the work, as the case may be 

(including L-section and cross section of the road) 
[Cl 51.1] 

24. The amount to be withheld for failing to supply “as-built” drawings by the date required is Rs. One 
Lac. [Cl 51.2] 

25. (a) The Period for setting up a field laboratory with the prescribe equiNoonent is 7 (Seven) days 
from the days from the date of notice to start work [Cl 51.2.(i)] 
(b) The  following  events  shall  be  fundamental  breach  of  contract: “The  Contractor  has 

contravened Clause 7.1 and Clause 9 Of Part I General Condition Of Contract” 
[Cl 51.2.(j)] 

26. The Percentage to apply to the value of the work not completed representing the Employer‟s additional 
cost for the completing the works shall be 20% [Cl 53.1] 
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Appendix to Part I General Condition of Contract 
 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS ENGAGED IN 

BUILDING AND OTHER CONSTRUCTION WORK. 

a)  Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by accident 

arising out of and during the course of employment. 

b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of certain  
conditions on separation if an employee has completed the prescribed minimum years (say, five years) of service or  
more or on death the rate of prescribed minimum days‟(say, 15 days) wages for every completed year of service. The  
Act is applicable to all establishments employing the prescribed minimum number (say, 10) or more employees. 

c)  Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by the 

Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker. 
iii. Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women employees in case 
of confinement or miscarriage etc. 

e)  Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to be provided by the 

Contractor to contract labour and in case the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law. The principal Employer is required to take Certificate of Registration and the Contractor is 
required to take license from the designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer if they employ prescribed minimum (say 20) or more contract labour. 

f)  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by appropriate 
Government as per provisions of the Act if the employment is a scheduled employment. Construction of buildings, 

roads, runways are scheduled employment. 

g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will be paid 

and what deductions can be made from the wages of the workers. 

h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal nature to male 

and female workers and for not making discrimination against female employees in the matters of transfers, training 

and promotions etc. 

i)  Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed minimum (say, 20) or more 

workmen. The Act provides for payments of annual bonus within the prescribed range of percentage of wages to 
employees drawing up to the prescribed amount of wages, calculated in the prescribed manner. The Act does not 
apply  to  certain  establishments.  The  newly  set -up  establishments  are  exempted  for  five  years  in  certain 
circumstances. States may have different number of employment size. 

j)  Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of industrial 
disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for laying off or 

retrenching the employees or closing down the establishment. 

k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing prescribed 

minimum (say, 100, or 50). The Act provides for laying down rules governing the conditions of employment by the 

Employer on matters provided in the Act and get these certified by the designated Authority. 

l)  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen and  
Employers. The Trade Unions registered under the Act have been given certain immunities from civil and criminal  
liabilities. 

m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 14 years of 

age in certain occupations and processes and provides for regulations of employment of children in all other 

occupations and processes. Employment of child labour is prohibited in building and construction industry. 
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n)  Inter-State Migrant Workmen‟s (Regulation of Employment & Conditions of Service) Act 1979: - The Act is  
applicable to an establishment which employs prescribed minimum (say, five) or more inter-state migrant workmen through  
an intermediary (who has recruited workmen in one state for employment in the establishment situated in another state).  
The Inter-State migrant workmen, in an establishment to which this Act becomes applicable, are required to be provided  
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to the establishment and back etc. 

o)  The Building and Other Construction workers (Regulation of Employment and Conditions of Service) Act 1996 and  
the Cess Act of 1996: - All the establishments who carry on any building or other construction work and employs the  
prescribed minimum (say, 10) or more workers are covered under this Act. All such establishments are required to pay  
cess at the rate not exceeding 2% of the cost of construction as may be modified by the Government. The Employer of the  
establishment is required to provide safety measures at the building or construction work and other welfare measures, such  
as canteens, first-aid facilities, ambulance, housing accommodations for workers near the work place etc. The Employer to  
whom the Act applies has to obtain a registration certificate from the Registering Officer appointed by the Government. 

p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a factory, health 

and safety provisions, welfare provisions, working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrences to designated authorities. It is applicable to premises employing the prescribed 

minimum (say, 10) persons or more with aid of power or another prescribed minimum (say, 20) or more persons without 
the aid of power engaged in manufacturing process. 
q)  Arbitration and Conciliation Act, 1996: - The Act lays down the procedure for appointment of Arbitrator, Arbitration 
and conciliation, Jurisdiction of Arbitral Tribunals, Recourse against Arbitral award appeals. 
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Section 4. 
Conditions of Contract 

Part - II Special Conditions of Contract 
 
1. Contractors are advised to inspect the site of work before tendering.  
2 All the works shall be carried out as per MORT&H/MORD specifications/PWD detailed specification and  

instruction of Engineer-in-charge. 
3. The conditional tender shall be liable to rejected.  
4. Hiding of any information by contractor will result in rejection of his tender.  
5. The quantities are liable to vary on either side to any extent as per actual requirement of work for which no  

claim whatsoever by the contractor shall be entertained. 
6.  Job mix for all granular and bituminous works will have to begot prepared from reputed institute as directed 

by Engineer-in-charge and submitted for approval by competent authority. The entire ingredient required 
for job mix will be collected and sealed in presence of Engineer-in-charge and sent for preparation of job mix. 
If during execution of work there is change in grading of stone Aggregate, fresh job mix is to be got prepared. 

7.  Payment of all bituminous works- will be made on the basis of least quantity Arrived as by the following 
method:- 

(I)  Volume of bituminous work will be calculated by taking levels before and after the execution of 
particular activity at regular grids as prescribed by MORTH. 

(II)  Mix in each tipper will be taken at contractors cost and divided by the actual average field  
density of the stretch of each day of work and deemed volume will be arrived at. However, 

the contractor must note that density of any point should not be less than the permissible 

limit with respect to job mix. 
8.   Any recovery imposed by Technical Audit cell or by higher authority will be deducted from contractors 

running final bills during execution of works and will be adjusted from performance security if final bill is 
processed during defect liability period. 

9.  All the defects appeared' during execution of work will have to be rectified as directed by Engineer in charge  
within shortest possible time. During defect liability period contractor wilt be deploy sufficient technical staff 

as mention in contract document for, proper maintenance of work. If contractor fails to attend the defects. 

Within reasonable time period, the same will be attended by department and all expenses so incurred will 

be adjusted from performance security of contractors. 
10.   The contractor will adopt CNOON/PERT to complete the project in time. A detailed program and weekly 

working program will have to be submitted by contractor regularly. 
11.  Contractor shall procure Bitumen from Indian Oil Corporation, Hindustan Petroleum and shall produce the 

original C.R.C. issued by the company at the time of claiming the payment for bitumen and get 

reconciled against consumption in each running 'bill. If bitumen brought by the contractor is less than 

the calculated quantity arrived at by the measured quantity of works, the difference in such quality will 

be deducted from contractor's bill. 
12.  For earth work, each borrow pit will have get to be approved from competent authority by furnishing all 

physical/chemical characteristic of earth of each borrow pit before start of work. The contractors are 

advised to survey the area to ascertain the availability of earth before tendering. 
a)        In case of contradiction with General Condition of Contract the General Condition shall prevail. 

 
 
Chief Executive Officer, 

GIDA, Gorakhpur 
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Section 5 

Specifications 

All the  works shall be carried out as per  specification for Road and Bridges  work „Forth Revision Of  

 MORT&H/‟ Detailed PWD Specification. 

 
 

Chief Executive Officer, 

GIDA, Gorakhpur 
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Section 5 (Cont’d) 
 
Drawings 

 
Note:   The design, drawings, standards and guidelines of the Rural Roads Manual (IRC: SP: 20-2002) are to 
be followed for all-weather rural roads. 
 
List of Drawings: - May obtained from the office. 

 

1 Key Map 
 

2 Road Alignment including cross sections  

3 Pavement Drawings  

4 Surface and sub surface drains with full 
details 

 

5 Culverts and minor Bridges  

6 Drawings for any other Road structure  

7 Road Furniture  
 

1. Drawings to be followed for actual execution of work should bear the stamp “Good for construction”.  

2. Any revision of working drawings should be indicated by pre-fixing R1, R2….. etc. after original 

reference number. Reasons for each revision should be clearly noted in the drawing. 

3.  Complete set of drawings should be issued along with other tender documents so as to form part of  

the agreement. 

4.  Drawings are not available with the bidding documents downloaded from the website and may be  

obtained from the office of the concerned PIU as indicated in the NIT 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



57 

 

 

 
 
 
 

Section - 6. 

Form of Bid 
Notes on Form of Bid 

The Bidder shall fill in and submit this Bid form with the Bid. 
 
--------------------------(Date) 

To The Chief Executive Officer, GIDA, Gorakhpur 

Description of the work : AS PER BOQ 
 

I/We offer to execute the works described above and remedy any defects there in conformity with the conditions  
 of contract, specifications, drawings, bill of quantities and addenda for 

(a.)  For percentage rate as quoted online in BOQ percentage below/percentage above/at par 

with the rate entered in the Schedule of rate, as referred to in clause 13 of ITB. 

1.  We undertake to commence the works on receiving the notice to proceed with work in accordance 

with the contract documents. 

2.  This Bid your written acceptance of if shall constitute a binding contract between us. We 

understand that you are bound to accept the lowest or any Bid you receive. 

We hereby confirm that this bid complies with the Bid validity and earnest money required by the 

bidding documents and specified in the Appendix to ITB. 

Authorized Signature :- _________________________________________  

Name and title of Signatory:-_____________________________________  

Name of bidder :- ______________________________________________  

Authorized Address of Communication:- ___________________________  

____________________________________________________________ 

____________________________________________________________  

Telephone No(s): (Office) :- _____________________________________  

Mobile No :- _________________________________________________  

Facsimile (FAX) No :- _________________________________________  

Electronic Mail Identification (E-mail ID) :- ________________________ 
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Section 7 

Bill of Quantities Preamble 
 

1.  The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of  

Contract Specifications and Drawings. 

2.  For the construction of works, the quantities given in the Bill of Quantities are estimated, and are given 

to provide a common basis for bidding. The basis of payment will be the actual quantities of work  

 ordered and carried out, as measured by the Contractor and verified by the Engineer and valued at the  

 rates and prices tendered in the Bill of Quantities in the case of item rate tenders.  

3.  The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise  

 provided under the Contract, include all constructional plant, labor, supervision, materials, erection,  

 maintenance, insurance, profit, taxes  and duties, together with all  general risks,  liabilities and  

 obligations set out in the Contract. 

4.  Arithmetic errors will be corrected by the Employer pursuant to Clause 27 of the instructions to 

Bidders. 
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Section 8 
 
Letter of Acceptance and Other Forms 

OFFICE OF THE CHIEF EXECUTIVE OFFICER, 
SECTOR-7, GIDA, GORAKHPUR 

NO ........................... 
DATED .............................  

LETTER OF ACCEPTANCE 
To, 

M/s ......................................  

… ........................................  
 
This is to notify you that on behalf of the Employer, the Superintending Engineer… Circle, PWD  

……………….… has accepted your Bid dated .................  for execution of the District-……………….. for the 

Contract Price of Rs .......................  Rs..…… ............................................ only ) is hereby accepted by our 

Agency. 

You are hereby requested to furnish Performance Security, in the form detailed in Cl.32 of ITB for an  

amount of Rs ...................  (Rs ............................................... ) Within 10 days of the receipt of this letter of 

acceptance valid up to 45 days from the date of expiry of Defects Liability Period ( i.e. up to ................  ) and 

sign the contract, failing which action as stated in Cl. 32.3 of ITB will be taken. 
 

Yours faithfully, 

Chief Executive Officer,  
 GIDA, Gorakhpur 

 
No. & Dated as above. 
 
Copy to Sr. Manager (Civil), GIDA, Gorakhpur for information & necessary action. 

 
 

Chief Executive Officer, 
GIDA, Gorakhpur 
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Office Of Chief Executive Officer, 

GIDA, Gorakhpur 
Issue of Notice to proceed with the work 

 
 
LETTER NO ............................  DATED ....................  
 

To, 
 
 
 
 

Dear Sirs: 
 

Pursuant to your furnishing the requisite performance security as stipulated in ITB Clause 32.1 and 
signing  of  the  contract  for  the  construction  of ……………………………………………….……for  Distt. 
…………………………., you are hereby instructed to proceed with the execution of the said works in 
accordance with the contract documents. 

 
 

Yours faithfully, 
 

Chief Executive Officer ,  
 GIDA, Gorakhpur 
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(c) Standard Form of Agreement 

Notes on Standard Form of Agreement 
The Agreement should incorporate any corrections or modification to the Bid resulting from corrections of  
 errors (Instruction to Bidders, Clause 26) 

Standard Form :Agreement 

Agreement 

This agreement made the ……………………  day of …………………  of 2018 between C.E.O. GIDA, 

Gorakhpur (hereinafter called ”the Employer”) of the one part, and 

………………………………………… 

…………………………………………  

………………………………………… 

[Name and address of contractor](hereinafter called “ the contractor” of the part) 

Where   as   the   Employer   is   desirous   that   the   contractor   execute   the   work   of  ……………… 

…………………………District……………………(hereinafter  called  “  the  works”  )  and  the  Employer  has 

accepted the Bid by contractor for the execution of such works and the remedying of any defects therein at a 

cost Rupees……………………(Rs. ………………………………………………………………… only.)  

NOW THIS AGREEMENT WITHNESSETH as follows: 

1.  In this agreement words and expressions shall have the same meaning as are respectively as  

signed to them in the conditions of contract hereinafter referred to and they shall be deemed to 

form and read and constructed as part of this Agreement. 

2.  In consideration of the payments to be made by the Employer to the contractor as hereinafter 

mentioned the contractor hereby covenants with the Employer to execute and complete the  

 works and remedy any defects therein conformity in all aspects with previous of the contract.  

3. The Employer hereby covenants to pay the contractor in consideration of the execution and  

 completion of the work and the remedying the defects wherein the contract price or such other sum  

 as may become payable under the previous of the contract at the same time and the manner  

 prescribed by the contrary. 

4. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, via: 
 

(i) Letter of Acceptance: 

(ii) Notice to proceed with the works: 

(iii) Contractor‟s Bid: 

(iv) Contract Data: 

(v) Special condition of contract and General Conditions of contract: 

(vi) Specifications: 

(vii) Drawing: 

(viii) Bill of Quantities: and 

(ix) Any other document listed in the contract Data as forming parry of the contract. 
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In witness where of the parties there to have caused this Agreement to be executed the day 

year first before written. 
 

The common Seal of 
 
 
 

C.E.O.GIDA, 

Gorakhpur. 
 
 
Was hereinto affixed in the presence of: 

Signed, Sealed and delivered by the said To, 

………………………………… 

………………………………….  

…………………………………. 

In presence of: Manager (Civil)/ Sr. Manager (Civil) 
 
 
 

Bidding Signature of Employer authorized representative 
 
 
C.E.O.GIDA, 

Gorakhpur. 
 
 
 

Bidding Signature of contractor 

…………………………………………  

…………………………………………  

………………………………………… 
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(d) Form of unconditional Bank guarantee for advance payment 

BANK GUARANTEE FOR ADVANCE PAYMENT 
 
 
To, 

C.E.O. , 
GIDA. Gorakhpur. 

Gentlemen: 

In accordance with the provisions of the General Conditions of contract, clause 45 (“Advance Payment”) of the 
above-mentioned   Contract, ______________________________ [name   and   address   of   Contractor] 
(hereinafter called “the Contractor”) shall deposit with __________________________________ [name of 
Employer] a bank guarantee to guarantee his proper and faithful performance under the said Clause of the 
Contract in an amount of ___________________________ 

[amount of guarantee]1 _______________________________________ [in words]. 

We, the _____________________________________ [bank or financial institution], as instructed by the  
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely,  
the payment to 
______________________________ [name of Employer] on his first demand without whatsoever right of  
objection  on  our  part  and  without  his  first  claim  to  the  Contractor,  in  the  amount  not  exceeding  

____________________________________ [amount of guarantee]1 
________________________________________ . 

We further agree that no change or addition to or other modification of the terms of the Contract or of 
Works to be performed thereunder or of any of the Contractor 
documents which may be release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification. 

This guarantee shall remain valid and in full effect from the date of the advance payment under the 
Contract until 

__________________________________ [name of Employer] receives full repayment of the same amount 
from the Contractor. 

Yours truly, 

Signature and seal: __________________________________________  
Name of Bank/Financial Institution: _____________________________  
Address: ___________________________________________________  
Date: ______________________________________________________ 

 
 
 
________________________________________________________________________ 

1. An amount shall be inserted by the bank or financial institution representing the amount of the Advance Payment, and denominated in 

Indian Rupees. 
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(e) Form of unconditional Bank guarantee “Performance Bank Guarantee”). 

PERFORMANCE BANK GUARANTEE 

To, 
C.E.O. , 
GIDA. Gorakhpur. 

WREREAS ………………………………………………………………………. [Name and Address of Contractor]  

(Hereinafter called “the Contractor”) has undertaken, in pursuance of Contract No. ……………………. dated  

…………………………… to execute ……………… [Name of Contract and brief description of Works] herein 

after called “The Contract” 

AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish you with a bank 

guarantee by a Nationalized Bank for the sum specified therein as security for compliance with his obligations in  
accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the 
Contractor, up to a total of ……………………...… [amount of guarantee] ……………………………………… [in words], such 

sum being payable in the types and proportions of currencies in which the Contract price is payable, and we undertake to 

pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits of  
…………………………………………………………... [amount of guarantee] as aforesaid without your needing to prove or to 

show grounds or reasons for a demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the Contactor before presenting us with 
the demand. 

We further agree that no change or addition to or other modification of the terms of the Contract or of the Works to be 
performed thereunder or of any of the Contract documents which may be made between you and the Contractor shall in  
anyway release us from any liability under this guarantee, and we hereby waive notice of any such change, addition or  
modification. 

This Guarantee shall be valid until a date 45 days after the expiry of defect liability period of 5 years after 

intended completion date. 

Signature and seal of the guarantor ……………………………………………………………………..  

Name of Bank  …………………………………………………………………………………………….. 

Address ……………………………………………………………………………………………….. 

Date ……………………………………………………………………………………………….. 
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QUALIFICATION INFORMATION 
 

The information to be filled in by the Bidder in the following pages will be used for Purposes of post 

qualification as provided for In Clause 4 of the Instructions to Bidders. This information will not be incorporated 

in the Contract. 

1. For Individual bidders 

1.1 Constitution or legal status of bidder 

[Attach Copy] 

Place of registration: ………………………………………………………………………………. 

Principal place of business: ……………………………………………………………………… 

Power of attorney of signatory of Bid 

[Attach] 

1.2  
Total value of Civil Engineering 
Construction work executed and 
payments received in the last five 
years** (in Rs. million) 

…………..  
…………..  
…………..  
…………..  
…………..  

1.3.1    Work performed as prime contractor (in the same name) on works of a similar nature over the last five  

 years * 
 

Project 
Name 

Name Of 
The 

Employer 
* 

Descripti 
on Of 
Work 

Cont 
act 
No. 

Value Of 
Contract 

(Rs. 
Million) 

Date Of 
Issue Of 

Work Order 

Stipulate 
d Period 

Of 
Completio
n 

Actual 
Date 
Of 

Compl
etion* 

Remarks 
Explaining 
Reasons 
For Delay 
And Work 
Completed 
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1.3.2    Quantities of work executed as prime contractor (in the same name and style) in the last five years: 
 

Year Name 
Of The 
Work 

Name Of 
The 

Employer 

Quantity Of Work performed @  
Earthworks in 

both excavation 
and embankment 

(combined 
quantity)(cum) 

Granular 
Sub 
Base 

and base 
(cum) 

Plant Mix 
paver laid 

Bituminous 
Work (cum) 

Remarks* 
(Indicated 

Contract ref.) 

……………..       

……………..       

……………..       

……………..       

* Attach certificate (s) from the Engineer - In - Charge 
@ The item of work for which data is requested should tally with specified in ITB clause 4.5A(c) 
** Immediately preceding the financial year in which bids are received 

Attach certificate from chartered Accountant 
 
1.4  Information on bid capacity (works for which bids have been submitted and works which are yet to be 

completed) as on the date of this bid 
(a) Existing Commitments and on-going works: 

 
Description 

Of Work 
Place 

& 
State 

Contract 
No. & 
Date 

Name 
And 

Address 
Of 

Employer 

Value 
Of 

Contract 
(Rs. In 
Million) 

Stipulated 
Period Of 

Completion 

Value Of 
Works* 

Remaining 
To Be 

Completed 
(Rs. In 
Million) 

Anticipated 
Date Of 

Completion 

        

        

        

        

(b) Works for which bids already submitted 
 

Description 
Of Work 

Place 
& 

State 

Name 
And 

Address 
Of 

Employer 

Estimated 
Value Of 
Works 
(Rs. In 
Million) 

Stipulated 
Period Of 

Completion 

Date When 
decision is 
expected 

Remarks, 
If Any 

       

       

       

*Attach certificate (s) from the Engineer - In - Charge 
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1.5 The following items of Contractor‟s Equipment are essential for carrying out the works. The bidder 

should list all the information requested below. Refer also to sub clause 4.3 (d) of the instructions to bidders. 

 
 

Item Of Equipment 

 
Requirement 

Nos. 

Availability Proposal Remarks 
(From 

Whom to 
be 

purchased 

Owned/Relea
sed/ To be 

procured 

 
Nos/Capacity 

Year 
(Model)/Con
dition 

      

      

      

      

      

      

      

      

 
@      As Per Annex 1 of section 1 - Instruction to bidders 

1.9 Qualification and experience of key personnel proposed for administration and execution of the 

contract attach biographical data. Refer also to sub clause 4.3 (e) and 4.5 (B) (b) of instructions to 

bidders and sub clause 9.1 of the conditions of contract 

 
Position Name Qualification Experience (years) in 

general 
Experience In The 
Proposed Position 

Project Manager     

Construction Engineer     

Material and Quality 
Control Engineer 

    

     

     

     

 
 
 
 
 
 
 
 
 

 
 



68 

 

 
 
 
 
 
 

1.7 Proposed subcontracts and firms involved. [Refer ITB Clause 4.3 (j)] 
 

Sections Of The Works Value of Sub Contract Sub-Contractor (Name 
And Address) 

Experience In Similar 
Work 

    

    

    

    

    

 
1.8  Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports (in 

case of companies/corporation), etc. List them below and attach copies. 
1.9  Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of 

credit. etc. List them below and attach copies of support documents {sample format attached}. 
1.10 Name, address, and telephone, telex, and fax numbers of the Bidders' bankers who may provide 

references if contacted by the Employer. 
1.11 Information on litigation history in which the bidder is involved. 
 

Other Party (ies) Employer Cause of Dispute Amount Involved Remarks/Present Status 
     

     

     

     

     

1.12  Statement of compliance under the requirement of Sub Clause 3.2 of the instruction to bidders. 

……………………………………………………………………………………………………………………… 

……………………………………………………………………………………………………………………… 

……………………………………………………………………… 

1.13 Proposed work method and schedule. The bidder should attach description, drawings and charts as 
necessary to company with the requirement of the bidding documents. [Refer ITB Clause 4.1 and 4.3 
(k)]. 

2. Joint Ventures - Deleted 

3. Additional Requirements 

3.1 Bidders should provide any additional information required to fulfill the requirements of clause 4 of the 
instruction to bidders, if Applicable 
……………………………………………………………………………………………………………………… 

……………………………………………………………………………………………………………………… 

……………………………………………………………………………………………………………………… 

…………………………………………………………. 
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Check List of Bidder. 
 

Sl. 
No. 

Document/Certificate References 
Chapter Clause 

1 2 3 4 
1 T – 6 I T B A 3.2, 3.3, 3.5 
2 T – 4 - do - 3.4 
3 T – 5 - do - 3.4 
4 Following information shall be furnished by the contractor on 

Non- Judicial Stamp paper with Bid. 
  

a. Construction or legal status Bidder, Place of registration Principal 
place of business, Power of attorney. 

Section - 3 1.1 

b. Total annual volume of  civil Engineering constructions  work 
executed and payments received in the last five years preceding 
the  year  in  which  bids  are  invited. (Attach  certificate  from 
chartered Accountant) 

Section - 3 1.2 

c. Work performed as prime contractor (in the same name and  
style) on construction works of a similar nature and volume over 
the last five year. Attach certificate from the Engineer-In-Charge. 

Section - 3 1.3.1 

d. Existing commitments and on-going constructions works. Section - 3 1.3.2. A 
e. Works for which bids already submitted. Section - 3 1.3.2. B. 
f. Availability of major items of contractor‟s Equipment proposed for 

carrying out the works. List all information requested below, 
Refer  also  to  Clause 4.2 (d)  and  Clause 4.4 b (b)  of  the 
instructions to Bidders. 

Section - 3 
I T B 

1.4, 4.4 (b) (i) 

g. Qualifications of technical personnel proposed for the contract. 
Refer also to clause 4.2 (e) of the instructions to bidders and 
clause 9.1 of part-1 General Conditions of Contract. 

Section - 3 
I T B 

1.5, 
4.4.3 (b) (ii) 

h. Financial reports for the last five years: balance sheets, profit 
and loss statement, auditor, reports, etc. List below and attach 
copies. 

Section - 3 
I T B 

1.6., 1.7 

i. Evidence   of   access   to   financial   resourees   to   meet   the 
qualification: cash in hand, lines of credit, etc. list below and  
attach copies of support documents. (Sample format attached) 

Section - 3 1.8 

j. Name, address and Telephone, telex, and facsimile numbers of 
banks that may provide reference if contacted by the Employer. 

Section - 3 1.9 

k. Information on current litigation in which the bidders is involved. Section - 3 1.9 A 
5 Undertaking from bidder for minimum investment. I T B 4.2 (g) 
6 Authority to seek  reference from the Bidders‟s bankers I T B 4.2 (i) 
7 Each bidders must produce the current income-tax clearance 

certificate. An affidavit that the information furnished with the bid 
documents is correct in all respects and, Such other certificates 
as  defined in  the  Appendix  to  ITB.  Failure to  produce  the 
certificates shall make the bid non-responsive. 

I T B 4.4 B (a) 

8 Bid Security I T B 16 
9 The minimum amount of liquid assets and/or credit facilities net 

other contractual commitments of the successful bidder shall be 
10% of the contract value. 

Appendix to I 
T B 

4.4.B (b) (iii) 

10 The bidder must produce an affidavit stating the names of retired 
gazetted officer (if any) in his employment who retired within  the 
last two years with the following ranks from the departments 
listed below. 

- do - 4.4 B (c) (ii) 
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1 2 3 4 
11 Calculation of Bid capacity of Bidder. Appendix to I 

T B 
4.6 

12 The  proposed  methodology  and  programme  of  construction, 
backed will equipment and material planning and deployment, 
duly supported with broad calculations and quality manage-ment 
PI  an  proposed  to  be  adopted,  justifying their capability  of 
execution and completion of the work as per technical specific 
actions and within the stipulated period of completion. 

I T B 4.2.L 

13 Any document which are not mentioned in any list, shall be as 
per standard Bid of Document. 

- - 

THE END 
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