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SECTION-1

Office Of Chief Executive Officer ,GIDA, Gorakhpur

List of Important Dates of Bids for Construction of works under GIDA

Name of Work: Construction of Site Office Dhuriyapar, GIDA, Gorakhpur.

2. Completion Period for construction:12 months including rainy Season.

3.
4.

10.

Date of Issue of Notice Inviting Bid:

Dt. 24.04.2026

Period and Places of Availability of Bidding Documents From 04.05.2026 11.00 AM. To 26.05.2026 TILL

Time, and Date of Pre-bid meeting

Deadline for Receiving Bids online only,

Time and Date for opening Technical Bid/Bids online,

Time and Date of opening Financial Bids online

Bid validity

Officer inviting Bids

03:00 PM. On line on http://etender.up.nic.in

Date: 22.05.2026 Time - 04:30 Evening
AT Office at the office of the Chief
Executive Officer, Sector-7, GIDA,
Gorakhpur

Date 26.05.2026 Time - 03:00 PM.

Date 26.05.2026 Time :- 4:00 PM.
AT Office Of the Chief Executive Officer,

Sector-7, GIDA, Gorakhpur

To be open after technical evaluation.
Displayed in the AT Office Chief Executive

Officer, Sector-7, GIDA, Gorakhpur

90 Days

Chief Executive Officer GIDA,
Gorakhpur.

Office Of Chief Executive Officer,
GIDA, Gorakhpur


http://etender.up.nic.in/

Office Of Chief Executive Officer, GIDA, Gorakhpur

Notice Inviting Tenders

No. 518/ABHI.NI.-6/NIVIDA (CIVIL)/GIDA/2026-27

Date: 24-04-2026

The Chief Executive Officer ,GIDA, Gorakhpur invites the percentage rate bids online
from the eligible and approved Contractors (As per NIT) registered in Class ‘A’

2. The Bidder may submit bids for all the work:

S.| District Name of work | Estimated Bid Cost of Time of | Category of| Address of
N. cost Security Bid completi| registration| C.E.O. GIDA
(in Lacks)| inLacks | document on
Excluding GST
1 2 3 4 5 6 7 8 9
Construction of
Site Office
Dhuriyapar, GIDA, frfaer Hed + Office of The
1| iR Gorakhpur. 182.42 11.13 Sgad) . C.E.O.
%0 2950.00 12 HI5 A Sector-7, GIDA,
Gorakhpur
3. Time allowed for completion of each work is as mentioned in column no. 7 including rainy
season.
4, The bids shall remain valid for acceptance for a period of 90 (NINETY) days from the last date

of submission of bids, Bids once submitted cannot be withdrawn.

The Bids must be accompanied with the copy of UTR (Unique Transaction Receipt) bid security
(EMD) and tender cost of the amount specified for the work in the table. Bid security and Tender
Cost should be deposited online as per follows :-

(a) Cost of Bid Document: as per column 6 (non-refundable) To be deposited in the account of
UP e-tender online Account through e-tender portal. All concerned please note that the bidding
process will not move onward if the bid document's Cost (Tender Fee) is not paid through e-
tender portal.

(b)Earnest Money (EMD) : Bids must be accompanied with security of the amount specified for
the work in the table as per column-5. Bid security will be deposited in the account of UP e-
tender-online Account through e-tender portal. All concerned please note that the bidding
process will not move onward if the bid Security (EMD) is not paid through e-tender portal. No
other form of bid security will be accepted.

Bids must be submitted online on or before 03:00 PM. on dated 26-05-2026 and the technical
bids will be opened online on dated 26-05-2026 at 04:00 PM. If the office happens to be
closed on the date of opening of the bids as specified, the bids will be opened online on the
next working day respectively, at the same time and validity of bid will be considered from the
original date. The date and time of opening of the financial bid shall be notified on website.
The Financial bids shall be accordingly opened online.

A pre-bid meeting shall be held in the Office of Chief Executive Officer, Gorakhpur
Industrial Development Authority, Sector-7, GIDA, Gorakhpur for each work on dated
22.05.2026- at 04:30 Evening corresponding to the respective package to clarify the issues
and to answer gquestions on any matter that may be raised at that stage as stated in Clause 9.2
of 'Instructions to Bidders' of the bidding document.



10.

11.
12.

13.

14.

15.
17.

Bidder shall not be permitted to bid for works in the GIDA responsible for award and execution
of contracts in which his or his spouses are relatives (Defined as first blood relations and
their spouses) is posted as Divisional Accountant or as an officer in any capacity between the
grades of Sr. Manager (Civil)/Manager (Civil) and Assist. Manager (Civil) (both inclusive)
bidder shall also submit an affidavit clearly mentioning the names and designation of
relatives working in any capacity the GIDA responsible for award and execution of work.

No Engineer of gazetted rank or other Gazetted office employed in Engineering or
Administrative duties in an Engineering department of the State/Central Government is
allowed to work as a contractor for a period of two years after his retirement from Government
service without Government permission. This contract is liable to be cancelled if either the
contractor or any of his employees is found at any time to be such a person who had not
obtained the permission of the Government as aforesaid before submission of the tender or
engagement in the contractors service.

Bid documents and others details consisting of qualification information and eligibility criterion
of bidders plans specification, drawing, the schedule of quantities of the various classes of
work to the done and the set of term & conditions of contract to be complied with by the
contractor can be seen in the office of the Chief Executive Officer, GIDA, Gorakhpur
mentioned in columns 9 of the table corresponding to the respective work in any working day
from04.05.2026 upto 26.05.2026, 3:00 PM.

Any bidder who is having criminal record is not allowed to participate in the bidding process.
Any bidder who is registered with the state Bar Council is not allowed to participate in the
bidding process.

Each bidder is required to furnish an affidavit online on -a non-judicial stamp paper of Rs. 100/-
giving all information on prescribed Performa required for evaluation of the bidding capacity of
the bidder.

Bidder must submit information/document on prescribed Performa i.e., T4, T5, T6 in original
with each bid.

Each bidder should have achieved minimum financial turnover as per Biding document T-2.
Each bidder should have experience as per Biding document T-2.

Chief Executive Officer,
GIDA, Gorakhpur
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Office Of The Chief Executive Officer, GIDA, Gorakhpur
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1) Ffagrerar g™ Ffder qoa &1 avRIRT IWIE AIfAIdT & BleH—"5" & ATAR Td ERIER GFRIRT IURIET
AMTBT B BIH—"4" & ATAR S—CUSI Ulcd & ARIH H JoUl0 §—CUSY & 3T ollsd @I H STAT I SR,
afe Mfderemar grRT s—Ffder dicd & Aras | [Mf9eT Jou Ud eRIER g9RIRT &1 I Fel fhar Sar 2 ar
fAfder w R =2 a1 SR | Saa & IfdRad o/ iR [dwey WieR T8 fhar S| fAfder qea @
FRTRT BT qrqdl el Bl SR |

2) fafasr @1 duan ffaeT w=ga & @1 sifvaw Al 9 90 &1 T 81T |

3) ITB S 44 41 & AR [fder & wer fd T ¥ yud & AIar Gd gar & G H 0 100.00 & A
SR W TR W IUY JAV-UF o ®U § HE BRI MAHRI el TREGR I F=Ied dd
g ffaer @1 i [ & gd wd ifder s fafr & gearq fFrfd Aevisss 9d $U 9 AFs dre
FHRAT At 2 |

) U fAfaeemr SIeT S m—aw=il (defined as first blood relations, and their spouses) SN & @S
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i) U IS AR/ ARBRT RSTDT IS WRBR JfFaT D ARDR DI el A &1 g¥ AdIged gul A8l §U
2, B B B DI AN I TR WPR/Bw WRBR B AFAR T8 & IREN | T Prg Fariged
3IfAE=aT / BRI T TReR &1 AT & BRI d=d g 9 SIRF, A1 W9 # e & SH@! Afder ar
AR PR <1 SR |

iy PIg A MR 9 e IR BSRIA § Usiiad ©, S Mfdal Ulhar ¥ R o &1 3rgafd Fel <1 ST |

4) YD [ded B WO 100/— B AN—GSRIA WY YR & IJUF—937 R | oA FEiRa goa o
AF—aed  Jmelle &x e 2 o & ffdeear o s #uRd @ &= @)
fafagT—erean) / aRietor / 3ifdfeord 81 Adb—

) T ffaer & wr [fdee & 9l e/ uas FuiRa ooy S-8—4@RT e T =), A5 (BREa
YHIT UF) B FAId BRI 6 -6 @MU UF) a0 w9 ¥ FuiRa ey w (@fasr s Oy & geang
frfa 100 /— & -SRI €W IR Alexsss 9 TS [faer & ar, wmowo 2572 /23—7—2014—176
(A=) / 06€10%00 i 23 RITwR 2014 & HH #H 3T BT AT T |

i) ffaer # dorw WA wu uF w0 100/ — AN-SIfSRTA R IR W AeIges 8M1 AR ¥

i) e AT 9T @ SRR | 836 /23—7—17—176(WM0) /06 faAlB 08 S 2017 Bl fdg W= 2 &
AR v} /B H URGRIAT Ud gferdr o do Jrfthal Ifafafedl v uer d@l R b I gd H1ihar
wfcrfafera, iwex vd quer wfafafedl 4 o 81, 99 Sl Tl AT SR | S gfdd Sufod Rl sferar
IS IRl # Hord 8 9 Sdl ol AT SR | U9 Afdddl b1 Sl ufhar § O9RT o o
Ui 8N Td W ST Wl ARl ST SR | Wi € S SdhaR yd H Alofofdo sreer I WReR AT T
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5) ﬁﬁmmgmwmﬁ%vﬁawﬁ#aﬁﬁﬁwﬁm%ﬁ%wew@aé—z%mﬁuﬁ%w
Hao e w9 A IO 6 T & o1 FEiRd orgva vET 9 Hertd dRr sifard g |

6) ffiEremr gRT Soa o @& WNE Tl e AT e @ RS Segic 2 @ wiieEl @ o ER
faiRa arffe <=1 sffaR &1 YA 931 (UDIN & ¥12T) doi=d 3fic U9 favrd 05 auf &1 SMS0SI03MR0 oIl dHaH
Iy IRA YATUT—U, oRad JATOT U, 519 fI9RT | USiiarvl, U9 BT deim SHoTH0EI0 &1 Usiierer EPF 9 ESI
DI IO BT i el o Sifard 2|

7) fAfaerer gRT Wigd UM &R 9 $H &R dfbd - W AR FeiRa Y & sl Faergar
WRGHE RAEIIRE] ST R & Ueard 8 e Bl HRIATs ol SR | 3gel & Refd § SHed ga=IT
T B g IMIH BRIAR B AfGR @ dRiuad Afder), el § Afzd g don o1 @ i wer
RARRET FATSHS ST H BRI Yol R & IURTRT @ladad Bl STRA |

g8) fAfder & <X W wu ¥ vt qer st § FufRa e R sifed g9 =ifRv | ve /aaw ffder o Wier
IRATBR TR BT AMAHR &I BRiUTed MrHRy, fer # Afzd g
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14)
15)

16)
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20)
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Chief Executive Officer,
GIDA, Gorakhpur



Section 2: Instructions to Bidders

Table of Clauses
Clause| A. General Clause | D. Submission of Bids
1 Scope of Bid 20 Deadline for Submission of Bids
Source of
2 Funds 21 Late Bids
Eligible
3 Bidders E. Bid Opening
4 Qualification of the Bidder 22 Bid Opening
5 One Bid per Bidder 23 Process to be Confidential
Cost of o ] ]
6 Bidding 24 Clarification of Bids and Contracting
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7 Site Visit 25 Examination of bids
and Determination of Responsiveness
B. Bidding Documents and 26 Correction of Errors
Evaluation
Content of Bidding
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1.2

1.3

3.1
3.2

3.3

3.4

3.5.

4.2
(@)
(b)
(c)
(d)
(e)

Instructions to Bidders (ITB)

A. General

Scope of Bid
The Employer as defined in the Appendix to ITB invites bids for the construction of Works as described in these

documents and referred to as “the works”. The name and identification number of the works is provided in
the Appendix to ITB. The bidders may submit bids for any or all of the works detailed in the table given in the
Notice Inviting Tender. Bid for each work should be submitted separately.

The successful Bidder will be expected to complete the Works by the Intended Completion Date specified in the
Part | General Conditions of Contract.

Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/ tenderer, bid/ tender,
bidding/ tendering, etc.) are synonymous.
Source of Funds

Eligible Bidders
This Invitation for Bids is open to all bidders as defined in the Appendix to ITB.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by the Central
Government, the State Government or any public undertaking, autonomous body, authority by whatever
name called under the Central or the State Government.

Any bidders having criminal record is not allowed to participate in the bidding process. Any person who is
having criminal cases against him or involved in the organised crime or gangster activities or Mafia or
Gunda or Anti social activity are strictly prohibited to participate in the bidding process. If it is established
that any bidder has criminal record, his bid shall be automatically cancelled.

The bidder has to produced character certificate, Solvency certificate, self decoration affidavit  ( on the
prescribed proforma which is attached with the bid document ) etc., issued by the competent authority in
original with bid document.

Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed to participate
in the bidding. If it is established that the contractor is registered with the state bar council, his bid shall
be automatically cancelled.

Qualification of the Bidder

All bidders shall provide in Section 3, Forms of Bid and Qualification information, a preliminary description of the
proposed work method and schedule, including drawings and charts, as necessary.

All bidders shall include the following information and documents with their bids in Section 3, Qualification |
information unless otherwise stated in the Appendix to ITB:

copies of original documents defining the constitution or legal status, place of registration, and principal place of
business; written power of attorney of the signatory of the Bid to commit the Bidder;

total monetary value of civil construction works performed for each of the last five years;

Experience shall be considered as per UPPWD I.T.B. clause 4.4 A (b)

evidence of ownership of major items of construction equipment named in Clause 4.4 B (b) (i) of ITB or
evidence of arrangement of possessing them on hire/lease/buying as defined therein.

details of the technical personnel proposed to be employed for the Contract having the qualifications defined in
Clause 4.4 B

(b) (ii) of ITB for the construction.

11



) reports on the financial standing of the Bidder, such as profit and loss statements and auditor's reports for the
past three years;

(g) an undertaking that the bidder will be able to invest a minimum of cash up to the percentage (defined in the
Appendix to ITB) of the contract price of works, during the implementation of the works;

(h) evidence of access to line(s) of credit and availability of other financial resources/ facilities (10 percent of the
contract value) certified by banker (the certificate being not more than 3 months old.)

0) authority to seek references from the Bidder's bankers;

()] information regarding any litigation or arbitration during the last five years in which the Bidder is involved, the
parties concerned, the disputed amount, and the matter;

(k)  Proposal for subcontracting the components of the works for construction/ Up gradation aggregating not
more than 25% of the contract price: - and

()  the proposed methodology and programme of construction, backed with equipment and material planning and
deployment, duly supported with broad calculations and Quality Management Plan proposed to be adopted,
justifying their capability of execution and completion of the work as per technical specifications and within

the stipulated period of completion. .
(m)  EPF & ESI registration copy of the Company/Firm.

(n) Duly filled up and signed Bid Document appended with the tender.

4.3 Bids from joint venture are not allowed.
4.4A To qualify for award of the Contract, each bidder should have in the last five years:

a) Achieved in any one year a minimum financial turnover (in all cases of civil engineering construction works
only) volume of construction work of at least the amount equal to the estimated cost of works(excluding
maintenance cost for five years )for which bid has been invited. The turnover will be indexed at the rate of 8
percent for a year.

b) Satisfactorily completed, as prime Contractor, at least one similar work equal in value to one-third of the
estimated cost of work (excluding maintenance cost for five years) for which the bid is invited, or such
higher amount as may be specified in the Appendix to ITB.

4.4B (a) Each bidder must produce:

(i) The current income-tax clearance certificate;

(il) An affidavit that the information furnished with the bid documents is correct in all respects; and

(ii)Such other certificates as defined in the Appendix to ITB. Failure to produce the certificates shall make
the bid non-responsive.

(b) Each bidder must demonstrate;

(i) Availability for construction work, of the owned, key equipment stated in the Appendix to ITB including
equipments required for establishing field laboratory to perform mandatory tests, and those stated in the
Appendix to ITB.

ITB; (ii) Availability for construction work of technical personnel as stated in the Appendix to ITB.

(iiLiquid assets and /or credit facilities, net of other contractual commitments and exclusive of any advance
payments which may be made under the Contract, of not less than the amount specified in the Appendix
to ITB;

(c) The bidder must not have in his employment;

(i) The near relations (defined as first blood relations, and their spouses, of the bidder or the bidder’s
spouse) of persons listed in the Appendix to ITB.

(i) Without Government permission, any person who retired as gazetted officer within the last two years of
the rank and from the departments listed in the Appendix to ITB.

4.4.C To qualify for a package of contracts made up of this and other contracts for which bids are invited in the
Notice Inviting Tender, the bidder must demonstrate having experience and resources sufficient to meet the
aggregate of the qualifying criteria for the individual contracts.

4.5  Sub contractors experience and resources shall not be taken into account in determining the bidders
compliance with the qualifying criteria except to the extent stated in 4.4 A above

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity for

12



construction work is equal to or more than the total bid value. The available bid capacity will be calculated
as under:

Assessed Available Bid capacity = (A*N*M - B)

where

A = Maximum value of civil engineering works executed in any one year during the last five years (updated to

the price level of the last year at the rate of 8 percent a year) taking into account the completed as well as
works in progress.

N = Number of years prescribed for completion of the works for which bids are invited (period up to 6 months to
be taken as half-year and more than 6 months as one year).

M = M is taken 2.5

B = Value, at the current price level, of existing commitments and on-going works to be completed during
the period of completion of the works for which bids are invited.

Note: The statements showing the value of existing commitments and on-going works as well as the stipulated

4.7

51

6.1

7.1

period of completion remaining for each of the works listed should be countersigned by the Engineer in
charge, not below the rank of an Executive Engineer or equivalent.

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have:

(i) Made misleading or false representations in the forms, statements, affidavits and attachments submitted
in proof of the qualification requirements; and/or

(i) Record of poor performance such as abandoning the works, not properly completing the contract,
inordinate delays in completion, litigation history, or financial failures etc.

(iii) participated in the previous bidding for the same work and had quoted unreasonably high or low bid
prices and could not furnish rational justification for it to the Employer.

One Bid per Bidder

Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid will cause the
proposals with the Bidder's participation to be disqualified.

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer
will, in no case, be responsible or liable for those costs.

Site Visit

The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarise himself with
the surroundings including source of earth, water, road aggregates etc. and obtain all information that may be
necessary and entering into a contract for construction of the Works. The costs of visiting the Site shall be at
the Bidder's contact the person whose contact details are given in the Appendix to ITB.

B. Bidding Documents

8.
8.1

Content of Bidding Documents

The set of bidding documents comprises the documents listed below and addenda issued in accordance with
Clause 10 of ITB.

1. Notice Inviting Tender
. Instructions to Bidders

2
3. Qualification Information
4. Conditions of Contract

(Part | General Conditions of Contract, and Contract Data; Part Il Special Conditions of Contract)

13



Specifications
Drawings

Bill of Quantities

Form of Bid

8.1 Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the Work, form of Unconditional
Bank Guarantee.

0 N oo

8.2 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, terms
and specifications, bill of quantities, forms and drawings in the Bid Document. Failure to comply with the
requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to clause 25 hereof, bids, which
are not substantially responsive to the requirements of the Bid Documents, shall be rejected.

9. Clarification of Bidding Documents and Pre-bid Meeting

9.1 A prospective bidder requiring any clarification of the bidding document may notify the employer in writing or by
cable (“cable” includes Telex and facsimile) at the employer address indicated in the Notice inviting tenders.
The Employer will respond to any request for clarification received earlier than 10 Days prior to the dead line
for submission of bid. Copies of the employer's response will be forwarded to all purchasers of the
bidding documents, including a description of the enquiry, but without identifying it's source

9.2 If a pre-bid meeting is to be held, the bidder or his authorised representative is invited to attend it. Its date, time
and address are given in the Appendix to ITB.

9.2.1 The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be
raised at that stage.

9.2.2 The bidder is requested to submit any questions in writing or by cable so as to reach the Employer not later
than one week before the meeting.

9.2.3 Minutes of the meeting, including the text of the questions raised (without identifying the source of the
enquiry) and the responses given will be transmitted without delay to all purchasers of the bidding
documents. Any modifications of the bidding documents listed in Clause 8.1 of ITB, which may become
necessary as a result of the pre-bid meeting shall be made by the Employer exclusively through the issue of
an Addendum pursuant to Clause 10 of ITB and not through the minutes of the pre-bid meeting.

9.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.

10. Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by issuing
addenda online.

10.2 Any addendum thus issued shall be part of the bidding documents.

10.3 To give prospective bidders reasonable time in which to take an addendum into account in preparing their
bids, the Employer shall extend, as necessary, the deadline for submission of bids, in accordance with
Clause 20.2 of ITB.

C. Preparation of Bids

11. Language of Bid
11.1 All documents relating to the Bid shall be in the language specified in the Appendix to ITB.

12. Documents Comprising the Bid
12.1  The Bid submitted by the Bidder shall be in two separate
parts: Part 1 This shall be named Technical Bid and shall comprise

of:

I. Earnest Money
II. Qualification information, supporting documents, affidavit and undertaking as specified in Clause 4 of ITB.
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l1l. Undertaking that the bid shall remain valid for the period specified in clause 15.1 OF ITB.
IV. any other information/documents required to be completed and submitted by bidders, as specified in the
Appendix to ITB, and
V. An affidavit affirming that information he has furnished in the bidding document is correct to the best of his
knowledge and belief.
Part Il. It shall be named Financial Bid and shall comprise of:

(i) Form of Bid as specified in Section 6;
(ii) Priced bill of quantities for items specified in Section 7;

12.2 The following documents, which are not submitted with the bid, will be deemed to be part of the bid. Section

Particulars

1 Notice inviting Tender

2 Instruction to the bidders
3. Conditions of Contract
4. Contract Data

5. Specifications

6. Drawings

13. Bid Prices

13.1 The Contract shall be for the whole Works, as described in Clause 1. 1 of ITB, based on the priced Bill of
Quantities submitted by the Bidder.

13.2 The Bidder shall adopt the Percentage Rate Method as specified in the Appendix to ITB; only the same
option is allowed to all the Bidders. Percentage Rate Method requires the bidder to quote a percentage above
/ below/at par of the schedule of rates specified in the Appendix to ITB.

13.3 All duties, taxes, royalties and other levies payable by the Contractor under the Contract, or for any other
cause, shall be included in the rates, prices, and total Bid price submitted by the Bidder.

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall not be
subject to adjustment.

14. Currencies of Bid

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.

15. Bid Validity

15.1 Bids shall remain valid for a period of ninety days after the deadline date for bid submission specified in Clause
20 of ITB. A bid valid for a shorter period shall be rejected by the Employer as non-responsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the
bidders may extend the period of validity for a specified additional period. The request and the bidders’
responses shall be made in writing or by cable. A bidder may refuse the request without forfeiting his Earnest
Money. A bidder agreeing to the request will not be required or permitted to modify his bid, but will be
required to extend the validity of his earnest money for a period of the extension, and in compliance with
Clause 16 of ITB in all respects.

16. Earnest Money
16.1 The Bidder shall furnish, as part of the Bid, Earnest Money, in the amount specified in the Appendix to ITB.

16.2 Earnest Money (EMD) : Bids must be accompanied with security of the amount specified for the work in the table
as per column-5. Bid security will be deposited in the account of UP e-tender-online Account through e-tender
portal. All concerned please note that the bidding process will not move onward if the bid Security (EMD) is not
paid through e-tender portal. No other form of bid security will be accepted.
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16.3 Any bid not accompanied by an acceptable Earnest Money, unless exempted in terms given in the Appendix
to ITB, shall be rejected by the Employer as non-responsive.

16.4 The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the Bid validity
period specified in Clause 15.1 of ITB.

16.5 The Earnest Money may be forfeited:

a) if the Bidder withdraws the Bid after bid opening (technical bid) during the period of Bid validity;
b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to

i. sign the Agreement; and/or
ii. Furnish the required Performance Security.

17. Alternative Proposals by Bidders

17.1 Bidders shall submit offers that comply with the requirements of the bidding documents, including the Bill of
Quantities and the basic technical design as indicated in the drawings and specifications. Alternative
proposals will be rejected as non-responsive.

18. Format and Signing of Bid

18.1 The Bidder shall submit one set of the bid comprising of the documents as described in Clause 12 of ITB.

18.2 The Bid shall be typed or written in indelible ink and shall be signed by a person or persons duly authorized
to sign on behalf of the Bidder, pursuant to Clause 4.3(a) of ITB. The person or persons signing the Bid
shall be sign all pages of the Bid.

D. Submission of Bids

19. Sealing and Marking of Bids
19.1  The Bidder shall have to bid on line separately for Technical and financial bid . Technical Bid to be opened

on 26.05.2026 at 04.00 PM (Date and time of Technical Bid opening as per clause 22.1 of ITB.) Financial
Bid: Not to be opened except with the approval of the Employer.

20. Deadline for Submission of Bids

20.1 Complete Bids (including Technical and Financial) must be received by the Employer in the Appendix to ITB
not later than the date and time indicated in the Appendix to ITB.

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in accordance with
Clause 10.3 of ITB, in which case all rights and obligations of the Employer and the bidders previously
subject to the original deadline will then be subject to the new deadline.

21. Late Bids

21.1 No Provision/Consideration on Late Bid/Bids Submission.

E. Bid Opening and Evaluation

22. Bid Opening

22.1 The Employer will open the bids received, online in the presence of the bidders/bidders’ representatives
who choose to attend at the time, date and place specified in the Appendix to ITB. In the event of the
specified date for the submission of bids being declared a holiday for the Employer, the Bids will be opened
at the appointed time online on the next working day.

22.2 The technical bid shall be opened online.
22.3 The Employer will prepare minutes of the Bid opening, including the information disclosed to those present

in accordance with Clause 22.3 of ITB.
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22.4

22.5

22.6

22.7

23.
23.1

24,
24.1

242

25.

25.1

25.2

253

26.

Evaluation of the technical bids with respect to bid security, qualification information and other information
furnished in Part | of the bid in pursuant to Clause 12.1 of ITB, shall be taken up and completed within Ten
working days of the date of bid opening, and a list will be drawn up of the responsive bids whose financial
bids are eligible for consideration.

The Employer shall inform, by telegram or facial, the bidders, whose technical bids are found responsive,
date, time and place of opening as stated in the Appendix ITB. In the event of the specified date being
declared a holiday for the Employer, the bids will be opened at the appointed time and location on the next
working day through they or their representative, may attend the meeting of opening of financial bids.

At the time of the opening of the ‘Financial Bid’, the names of the bidders whose bids were found responsive
in accordance with clause 22.5 of ITB will be announced. The financial bids of only these bidders will be
opened. The responsive bidders’ names, the Bid prices, the total amount of each bid, and such other
details as the Employer may consider appropriate will be announced by the Employer at the time of bid
opening. Any Bid price, which is not read out and recorded, will not be taken into account in Bid Evaluation.
The Employer shall prepare the minutes of the opening of the Financial Bids.

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other persons not
officially concerned with such process until the award to the successful Bidder has been announced.
Any attempt by a Bidder to influence the Employer’s processing of bids or award decisions may result in the
rejection of his Bid

Clarification of Bids and Contacting the Employer

No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid opening to the
time the contract is awarded.

Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or contract award
decision may result in the rejection of his bid.

Examination of Bids and Determination of Responsiveness

During the detailed evaluation of “Technical Bids”, the Employer will determine whether each Bid (a) meets
the eligibility criteria defined in Clauses 3 and 4; (b) has been properly signed; (c) is accompanied by the
required securities; and (d) is substantially responsive to the requirements of the bidding documents. During
the detailed evaluation of the “Financial Bids”, the responsiveness of the bids will be further determined with
respect to the remaining bid conditions, i.e., priced bill of quantities, technical specifications and drawings.

A substantially responsive “Financial Bid” is one that conforms to all the terms, conditions, and
specifications of the bidding documents, without material deviation or reservation. A material deviation or
reservation is one (a) which affects in any substantial way the scope, quality, or performance of the Works;
(b) which limits in any substantial way, inconsistent with the bidding documents, the Employer’s rights or
the Bidder’s obligations under the Contract; or (c) whose rectification would affect unfairly the competitive
position of other bidders presenting substantially responsive bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and may not
subsequently be made responsive by correction or withdrawal of the nonconforming deviation or reservation.

Correction of Errors

26.1 Bids determined to be substantially responsive will be checked by the Employer for any arithmetic errors.

Errors will be corrected by the Employer as follows:

a) Where there is a discrepancy between the rates in figures and in words, the rate in words will govern; and
b) Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit

rate by the quantity, the unit rate as quoted will govern.
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26.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above procedure for
the correction of errors and shall be considered as binding upon the Bidder. If the Bidder does not
accept the corrected amount, the Bid will be rejected, and the Earnest money shall be forfeited in
accordance with Clause16.6(b) of ITB.

27. Evaluation and Comparison of Bids

27.1 The Employer will evaluate and compare only the bids determined to be substantially responsive in
accordance with Clause 25 of ITB.

27.2 In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price by adjusting the Bid
price by making correction, if any, for errors pursuant to Clause 26 of ITB.

27.3 |If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of the cost
of work to be performed under the contract, the Employer may require the Bidder to produce detailed
price analyses for any or all items of the Bill of Quantities, to demonstrate the internal consistency of those
prices with the construction methods and schedule proposed. After evaluation of the price analyses, the
Employer may require that the amount of the performance security set forth in Clause 32 of ITB be
increased at the expense of the successful Bidder to a level sufficient to protect the Employer against
financial loss in the event of default of the successful Bidder under the Contract. The amount of the
increased performance security shall be decided at the sole discretion of the Employer, which shall be final,
binding and conclusive on the bidder.

27.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of the cost
of routine maintenance of works to be performed for five years under the contract, the Employer may
require the Bidder to produce detailed price analyses for routine maintenance. After its evaluation, the
Employer may require that the amount of the performance security set forth in Clause 32 be increased at
the expense of the successful Bidder to a level sufficient to protect the Employer against financial loss in the
event of default of the successful Bidder under the Contract. The amount of the increased performance
security shall be decided at the sole discretion of the Employer, which shall be final, binding and conclusive
on the bidder.

28. Price Preference

28.1 There will be no price preference to any bidder.

F. Award of Contract

29. Award Criteria

29.1 Subject to Clause 31 of ITB, the Employer will award the Contract to the Bidder whose Bid has been etermined:

i. To be substantially responsive to the bidding documents and who has offered the lowest evaluated Bid
price, provided that such Bidder has been determined to be (a) eligible in accordance with the provisions of
Clause 3 of ITB, and (b) qualified in accordance with the provisions of Clause 4 of ITB; and

ii. To be within the available bid capacity adjusted to account for his bid price which is evaluated the lowest in
any of the packages opened earlier than the one under consideration.

30. Employer’s Right to Accept any Bid and to Reject any or all Bids

30.1 Notwithstanding Clause 29 above, the Employer reserves the right to accept or reject any Bid, and to cancel
the bidding process and reject all bids, at any time prior to the award of Contract, without thereby incurring
any liability to the affected Bidder or bidders or any obligation to inform the affected Bidder or bidders of the
grounds for the Employer’s action.
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31.

Notification of Award and Signing of Agreement.

31.1.1 The bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration of

31.2.

31.3.

31.4

32.

32.1

32.2

32.3

33.

33.1

34.

the Bid validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and
in the Part | General Conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Employer will pay to the Contractor in consideration of the execution, completion by the Contractor as
prescribed by the Contract (hereinafter and in the Contract called the “Contract Price”).

The notification of award will constitute the formation of the Contract, subject only to the furnishing of a
performance security in accordance with the provisions of Clause 32.

The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will
be signed by the Employer and the successful Bidder after the performance security is furnished.

Upon the furnishing by the successful Bidder of the Performance Security, the Employer will promptly notify
the other Bidders that their Bids have been unsuccessful.

Performance Security

Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder shall deliver to the
Employer a Performance Security of five percent of the Contract Price, for the period of one years and the
time for completion of works plus additional security for unbalanced Bids in accordance with Clauses 27.3
and 27.4 of ITB and Clause 46 Part | General Conditions of Contract and sign the contract.

The performance security shall be either in the form of a Bank Guarantee or fixed deposit Receipts, in favour
of Gorakhpur Industrial Development Authority (GIDA), Gorakhpur payable at Gorakhpur, U.P., from
a Scheduled Commercial Bank.

Failure of the successful Bidder to comply with the requirements of Clause 32.1.shall constitutes sufficient
grounds for cancellation of the award and forfeiture of the Earnest Money. He will also be debarred from
participating future bids under GIDA for one year.

Advances:

The employer will provide mobilization advances and advance against security of equipment as provided in
Part | General Condition Of Contract.

Corrupt or Fraudulent Practices

The Employer requires the bidders/Contractors to strictly observe the laws against fraud and corruption in
force in India, namely, Prevention of Corruption Act, 1988.
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Instructions to Bidders Appendix to Invitation To Bidders (ITB)
Clause Reference

The Employer is C.E.O. GIDA

11

(1.1) Represented by : C.E.O.., .......cccennnen. LGIDA. ...

(1.1) Name of Work. ...

(3-1) Eligible Bidders are: Contractors registered with - Any Government / Government
undertaking Departments .

4.2

(4.2) The information required from bidders in Clause 4.2 is modified as follows:
NONE

4.2 (9) .
The percentage is Ten

(4.4 A) (b)

4.4 B) (a) (ii) One Third of the estimated cost of works
' Other certificates required with the bid are: As per ITB

(4.4. B) (b)(i)
The key equipments for road works and field testing laboratory Road Works are: FOR ROAD

WORKS
Name of the Equipment Quantity/No.
Cost of works Upto Cost of works
Rs. 2 Crore more than Rs. 2 Crore

1.Tar Boiler 1 1
2.Mixture 1 1
3.Concrete Mixture 1 1
4 Water Tanker 1 1
5.Diesel Road Roller (8-10 Ton Capacity) 3 3
6.Vibratory Roller 1 1
7. Tendum Vibratory Roller (Compactor) 1 1
8.Tractor 1 1
9.Truck - -
10.Hot mix plant with sensor paver 1 1
11. Wet Mix Macadam Plant with paver 1 1
12.Air compressor 1 1
13.Mechanical Broom 1 1
14.Bitumen Distributor/ mechanical sprayer 1 1
15.Tipper 1 2
16.J.C.B. 1 2
17. Grader 1 1
18. Dozer 1 1
19. Vibrator 1 2
20.Pockland - 1

For field testing Laboratory:
@ Contractor will have to establish Laboratories as per requirement of Site / E.|

o Contractor will have to provide 2 Jeeps in good condition with driver and POL etc.
exclusively to departmental officers for checking and inspection execution of work free of

cost.

Note: (a) The bidder must produce the following documentary evidence in support of his
owning the above equipment: Documents showing proof of ownership.
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(4.4 B) (b)(ii) The Number of Technical personnel, Qualifications and Experience will be as follows:

A The Technical Personnel are:

Technical Personnel Number Experience in Road Works

o Minimum 20 years of Experience out of which five years of
A. Degree Holder in Civil ) ) .
] ) - experience of having handled/executed independently large
Engineering ]
road work project.

B. Degree Holder in Civil

) ) 1 Minimum 5 years of Experience
Engineering
C. Diploma holder in Civil . i
i ) 2 Minimum 2 years of Experience
Engineering
D. Diploma holder in Minimum 2 years of Experience in Maintenance of plant &
Mechanical Engineering machinery
E. Surveyor 1 Minimum 2 years of Experience

To ensure employment of Technical Personnel, the contractor would require giving the proof of payment of their
salaries/ Wages by Cheque/ Demand Draft.

B. For field testing laboratory:

Technical Personnel Number Experience in Road Works
A. Diploma holder in Civil 1 Minimum 5 years of Experience in Testing and Quality control
Engineering in Road Work.
B. Lab Assistant/Technical 1 Minimum 2 years of Experience in maintenance of plant &
(ITI/B.Sc) machinery.
E. Surveyor 1 Minimum 2 years of Experience in testing

(4.4 B) (b)(iii) The minimum amount of liquid assets and/or credit facilities net of other contractual commitments of
the successful Bidder shall be 10% of the contract value

(4.4B) (c) (i) The bidder must produce an affidavit stating that the near relations of the following departmental
officers are not in his employment: J.E’s, A.E.’s, E.E.’s, S.E.’s, and other staff of equivalent rank

(4.4 B) (c) (i) The bidder must produce an affidavit stating the names of retired gazetted officer (if any) in his
employment who retired within the last two years with the following ranks from the departments
listed below: U.P.P.W.D., R.E.S. and. U.P. Irrigation. (Assistant Engineer, Executive Engineer,
Superintending Engineer, Chief Engineer, Director cum Chief Engineer, Engineer-in-Chief) In case
there is no such person in his employment, his affidavit should clearly state this fact.

(4.6) M=25
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(7.1) The contact person is:

Designation: C.EO. .ooovvevveeiiieieiinannnn..

Office of C.E.O., Gorakhpur Industrial Development Authority, Sector-7, GIDA, Gorakhpur.

(9.2.1) Place, Time and Date for pre-bid meeting are:
Place: Office of C.E.O., Gorakhpur Industrial Development Authority, Sector-7, GIDA, Gorakhpur.
Time AS PER NIT

(11.1) Language of the bid is: English
(12.1) Part | (v) The other documents required are: NONE
T-4,T-5,T6
(13.2) Bids may be submitted only in Percentage Rate Method
(13.2) Schedule of Rate applicable for Percentage Rate Method is: As mentioned in the bill of quantities

for percentage rate bids

(16.1) The amount of Earnest Money shall be AS PER NIT
(16.2) Fixed Deposit Receipt must be drawn in favour of:
Gorakhpur Industrial Development Authority (GIDA), Gorakhpur.
(16.2) Other acceptable forms of Bid Security pledged in favour of : Gorakhpur Industrial

Development Authority (GIDA), Gorakhpur. National savings certificate issued by P&T Deptt.,
Post Office Saving account Pass book.

(16.3) Exemption from Earnest Money is granted to: NONE
(20.1) The Employer's address for the purpose of Bid submission is online submission
(20.1)1. The deadline for submission of bids shall be:

AS PER NIT

(22.1) & (22.6) The date, and time for opening of the Technical Bids online are:
(A) Technical Bid
AS PER NIT

(B) Financial Bid (For qualified bidder as) for opening online
To be naotified by a notice

Displayed in the office of C.E.O., Gorakhpur Industrial Development Authority, Sector-7, GIDA,
Gorakhpur.
(32.1) The amount and validity period of the performance guarantee is: Amount as BID SECURITY of the

contract price Validity Period: -As per T2

()Performance security shall be valid until a date 45 days after the expiry of Defect Liability Period
of 2 years after intended completion date.

(iilAdditional Performance Security for unbalanced Bid shall be valid for 45 days plus intended
completion period.

Signature of Employer/ Authorized Signatory

Date:
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1.3.2

Section 3 Qualification Information

(Following information’s shall be furnished by the contractor on a non-
judicial stamp paper of Rs. 100/- only)

Notes on Form of Qualification Information
The information to be filled in by bidders in the following pages will be used for
Purposed of post-qualification as provided for in clause 4 of the Instructions to Bidders. This
Information will not be incorporated in the Contract. Attach additional pages as necessary.

Individual Bidders

1.1 Constitution or legal status of Bidder [attach copy]
Place of registration:
Principal place of business
Power of attorney of signatory of Bid [Attach]
12 Total annual volume of civil (Rs. In Lacs)
engineering construction work
executed and payments received in
the last five years preceding the year
in which bids are invited. (Attach
certificate from Chartered Accountant)
1.3.1 Work performed as prime Contractor (in the same name and style) on construction works of a
similar nature and volume over the last five years. Attach certificate from the Engineer-in-charge.
Project Name of Description | Value | Contract | Date Stipulated Actual Remarks
Name Employer of work of No. of Date of Date of explaining
contract Issue | Completion | Completion | reasons
of for Delay.
work if any
order

Information on Bid capacity (works for which bids have been submitted and works which are yet to be
completed) as on the date of this bid.
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(A)

Existing commitments and on-going construction works:

Description | Place | Contract | Name & Value of | Stipulated Value of | Anticipated
of Work & No & Address of | Contract | period of works Date of

State Date Employer (Rs.In | completion | remaining | completion

lakhs) to be

completed
(Rs.
Lakhs) *
@) 2) 3) 4) (5) (6) (@) (8)

* Enclose cetrtificate(s) from Engineer(s)-in-charge for value of work remaining to be completed.

(B) Works for which bids already submitted:
Description Place & Name & Estimated | Stipulated Date Remar if
of Work State Address Value of period of when ks,
of Works completio | decision is any
Employer (Rs. n expected
Lakhs)

() 2 3) 4) ®) (6) )

1.4 Availability of Major items of Contractor's Equipment proposed for carrying out the Works. List all

information requested below. Refer also to Clause 4.2(d) and Clause 4.4 b (b) of the Instructions to
Bidders.

Item of Equipment Description, make, and
age (Years), and

capacity

Condition (new, good,
poor) and number

Owned, leased
(from whom?),
or

to be
purchased

available
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Qualifications of technical personnel proposed for the Contract. Refer also to Clause 4.2(e) of the
Instructions to Bidders and Clause 9.1 of Part-1 General Conditions of Contract.

Position Name Quialification Years of
experience
Road Building Other
Works Works

Proposed sub-contractors and firms involved for construction. Refer to Clause 7 of Part | General
Conditions of Contract.

Sections of the Works Value of Sub-contractor (hame | Experience in
subcontract
and address) similar work

Note: The capability of the sub-Contractor will also be assessed (on the same lines as for the main
Contractor)
before according approval to him.

Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports, etc.
List below and attach copies.
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1.9 Name, address, and telephone, telex, and facsimile numbers of banks that may provide references if
contacted by the Employer.

1.10 a. Information on current litigation in which the Bidder is involved.
Name of Other Cause of dispute Litigation where Amount involved
party(s)

(Court/arbitration)

1.11  Proposed Program (work method and schedule). Descriptions, drawings, and charts as necessary, to
comply with the requirements of the bidding documents.
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES
BANK CERTIFICATE

This is to certify that M/S --------------- is a reputed company with a good financial standing.
If the contract for the work, namely, is awarded to the above firm, we shall be able to
provide overdraft/credit facilities to the extent of Rs. to meet their working capital requirements

for executing the above contract.

Signature of Senior Bank Manager
Name of the senior Bank Manager
Address of the
Bank

Stamp of the Bank

Note: Certificate should be on the letter head of the bank.
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Under Taking From bidders to Invest minimum 10% of the

Value of the work.

Name of Work - AS PER BOQ

It is to be certified that | have Rs. .............cco..... InCash,Rs. ...ccooiiiiiii in
Bankand Rs.................... by other sources with proceed with the proposed work.

Date :-

Place :-

Signature of Contractor.
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Section 4 Conditions of Contract
Part - | General Conditions of Contract

These conditions are subject to the variations and additions set out in Part || Special Conditions of Contract

Notes on Conditions of Contract

The Conditions of Contract, read in conjunction with Part Il Special Conditions of Contract and the Contract
Data and other documents listed therein, should be a complete document expressing fairly the rights and
obligations of both parties.

The form of Conditions of Contract that follows has been developed for smaller admeasurements contracts
for construction on the basis of international practice and the practice of the Government of India, Ministry of
Road Transport and Highways, and considerable experience in different States in India in the drafting and
management of contracts, bearing in mind a trend in the construction industry towards simpler, more
straightforward language.

The Conditions of Contract also incorporate the concept of performance-based payments for routine
maintenance of roads.
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Section 4

Part | General Conditions of Contract

A. General

1. Definitions
1.1 Terms, which are defined in the Contract Data, are not also defined in the Conditions of Contract but
keep their defined meanings. Capital initials are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.

Compensation Events are those defined in Clause 40 hereunder.

The Completion Date is the date of completion of the Works as certified by the Engineer, in accordance with
Clause 48.1.

The Contract is the Contract between the Employer and the Contractor to execute, complete, and maintain the
Works. It consists of the documents listed in Clause 2.3.

The Contract Data defines the documents and other information, which comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works, including routine maintenance,
has been accepted by the Employer.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the Employer.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance with
the provisions of the Contract.

Days are calendar days; months are calendar months.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability Period has ended
and upon correction of Defects by the Contractor.

The Defects Liability Period is two years calculated from the Completion Date.

Drawings include calculations and other information provided or approved by the Engineer for the execution of
the Contract.

The Employer is the party as defined in the Contract Data, who employs the Contractor to carry out the Works,
including routine maintenance,. The Employer may delegate any or all functions to a person or body nominated
by him for specified functions.

The Engineer is the person named in the Contract Data (or any other competent person appointed by the
Employer and notified to the Contractor, to act in replacement of the Engineer) who is responsible for
supervising the execution of the Works and administering the Contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the Works.
The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the Works.
The Intended Completion Date is specified in the Contract Data. The Intended Completion Date may be
revised only by the engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works.
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Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or
biological function.
The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those that were included in the bidding documents and are reports about the
surface and subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract and any modification or addition
made or approved by the Engineer. The Start Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the Works. It does not necessarily coincide with any of the Site
Possession Dates.

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out a part of
the construction work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that are needed
for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.
The Works, as defined in the Contract Data, are what the Contract requires the Contractor to
construct, install, maintain, and turn over to the Employer. Routine maintenance is defined separately.

2. Interpretation
21 In interpreting these Conditions of Contract, singular also means plural, male also means female or
neuter,

and the other way around. Headings have no significance. Words have their normal meaning under
the language of the Contract unless specifically defined. The Engineer will provide instructions
clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract to the
Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works
(other than references to the Completion Date and Intended Completion Date for the whole of the
Works).

2.3 The documents forming the Contract shall be interpreted in the following order of priority:
(1) Agreement,
(2) Notice to Proceed with the Work,
(3) Letter of Acceptance,
(4) Contractor’s Bid,
(5) Contract Data,
(6) Special Conditions of Contract Part I,
(7) General Conditions of Contract Part I,
(8) Specifications,
(9) Drawings,
(20)Bill of Quantities, and
(11)Any other document listed in the Contract Data.

3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data.
4. Engineer's Decisions

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the
Employer and the Contractor in the role representing the Employer. However, if the Engineer is
required under the rules and regulations and orders of the Employer to obtain approval of some other
authorities for specific actions, he will so obtain the approval.

4.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the
Contractor of any of his obligations under the contract.
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6.

Delegation

The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities to
other people, after notifying the Contractor, and may cancel any delegation after notifying the Contractor.

Communications

6.1 All Certificate, notices or instructions to be given to the contractor by Employer / Engineer shall be sent on

7.1

7.2

7.3

8.1

8.2

9.2

9.3

the address or contact details given by the contractor in Section 6 - Form of Bid. The address and contact
details for communication with the Employer/ Engineer shall be as per the details given Contract Data to
GCC. Communications between parties that are referred to in the conditions shall be in writing. The
Notice sent by Facsimile (fax) or other electronic means shall be effective on confirmation of the
transmission. The Notice sent by Registered post or Speed post shall be effective on delivery or at the
expiry of the normal delivery period as undertaken by the postal service.

Subcontracting

The contractor may subcontract part of the construction work with the approval of the Employer in writing,

upto 25% of the contract price but will not assign the Contract. Subcontracting shall not alter the

contractor’s obligations.

Beyond what has been stated in clauses 7.1, if the contractor proposes sub contracting any part of the

work during execution of the works, because of some unforeseen circumstances to enable him to

complete the work as per terms of the contract, the Employer will consider the following before according

approval:

a. The Contractor shall not sub-contract the whole of the works.

b. The Contractor shall not sub-contract any part of the work without prior consent of the Employer. Any

such
consent shall not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any his sub-contractor, his agents or workmen as
fully as if they were the acts, defaults or neglects of the Contractor, his agents and workmen.

The Engineer should satisfy himself before recommending to the Employer whether

a. The circumstances warrant such sub-contracting: and

b. The sub-contractor so proposed for the work possess the experience, qualification and equipment
necessary for the job proposed to be entrusted to him in proportion o the Quantum of works to be sub-
contracted.

Other Contractors

The contractor shall co-operate and share the site with other contractors. Public authorities utilities, and
the employer between the dates given in the schedule of other contractors, as refereed to in the contract
data. The contractor shall also provide facilities and services for them as described in the schedule. The
employer may modify the schedule of other contractor, and shall notify the contractor of any such
modification.

The contractor should take up the work in convenient reaches as decided by the Engineer to ensure there
is least hindrance to the smooth flow of traffic including movement of vehicles and equipment of other
contractors till the completion of the works.

Personnel

The Contractor shall employ for the construction work and routine maintenance the technical personnel
named in the Contract Data or other technical persons approved by the Engineer. The Engineer will
approve any proposed replacement of technical personnel only if their relevant qualifications and abilities
are substantially equal to or better than those of the personnel stated in the Contract Data.

If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work
force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days
and has no further connection with the Works in the Contract.

The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering
Department of the State Government and has either not completed two years after the date of retirement
or has not obtained State Government’s permission to employment with the Contractor.
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10.

10.1

1.

111

12.
12.1

13.
131

13.2

13.3

13.4

13.5

13.6

14.
141

15.
15.1
16.

16.1

Employer's and Contractor's Risks

The Employer carries the risks which this Contract states are Employer's risks, and the Contractor
carries the risks that this Contract states are Contractor's risks.

Employer's Risks

The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the
execution of the Works in the Employer’s country, the risks of war, invasion, act of foreign enemies,
rebellion, revolution, insurrection or military or usurped power, civil war, riot commotion or disorder
(unless restricted to the Contractor’s employees), natural calamities and contamination from any
nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the design of
the Works, other than the Contractor’s design.

Contractor's Risks

All risks of loss of or damage to physical property and of personal injury and death which arise during
and in consequence of the performance of the Contract other than the excepted risks, referred to in
clause 11.1, are the responsibility of the Contractor.

Insurance

The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor,

insurance cover from the Start Date to the date of completion, in the amounts and deductibles stated in

the Contract Data for the following events which are due to the Contractor's risks:

a) loss of or damage to the Works, Plant and Materials;

b) loss of or damage to Equipment;

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection
with the Contract; and

d) Personal injury or death.

Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer for
the Engineer's approval before the completion date/ Start Date. All such insurance shall provide for
compensation to be payable in Indian Rupees to rectify the loss or damage incurred.

(a) The Contractor at his cost shall also provide, in the joint names of the Employer and the Contractor,
insurance cover from the date of completion to the end of defect liability period, in the amounts and
deductibles stated in the Contract Data for the following events which are due to the Contractor's risks:
(b) Personal injury or death.

Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer for
the Engineer's approval before the completion date/ start date. All such insurance shall provide for
compensation to be payable in Indian Rupees.

Alterations to the terms of insurance shall not be made without the approval of the Engineer.
Both parties shall comply with any conditions of the insurance policies.

Site Investigation Reports

The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to in the
Contract Data, supplemented by any other information available to him, before submitting the bid.

Queries about the Contract Data
The Engineer will clarify queries on the Contract Data.
Contractor to Construct the Works

The Contractor shall construct, and install and maintain the Works in accordance with the Specifications
and Drawings.
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16.2

17.

17.1

18.
18.1

18.2

18.3

18.4

18.5

19.
19.1
20.

20.1

21.

21.1

22,

221

23.
23.1

24,

24.1

The contractor shall construct the works with intermediate technology, i.e., by manual means with
medium input of machinery required to ensure the quality of works as per specifications. The contactor
shall deploy the equipment and machinery as given in Contract Data.

The Works to Be Completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and shall carry out the Works
in accordance with the Programme submitted by the Contractor, as updated with the approval of the
Engineer, and complete them by the Intended Completion Date.

Approval by the Engineer

The Contractor shall submit Specifications and Drawings showing the proposed Temporary W orks to
the Engineer, who is to approve them.

The Contractor shall be responsible for design of Temporary Works.

The Engineer's approval shall not alter the Contractor's responsibility for design of the Temporary
Works.

The Contractor shall obtain approval of third parties to the design of the Temporary Works, where
required.

All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are
subject to prior approval by the Engineer before their use.

Safety
The Contractor shall be responsible for the safety of all activities on the Site.
Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall
be the property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry
out the Engineer's instructions for dealing with them.

Possession of the Site

The Employer shall handover complete or part possession of the site to the Contractor 7 days in
advance of construction programme . At the start of the work, the employer shall handover the
possession of at-least 75% of the site.

Access to the Site

The Contractor shall allow access to the Site and to any place where work in connection with the
Contract is being carried out, or is intended to be carried out to the engineer and any
person/persons/agency authorized by:

a. The Engineer

b. The Employer

c. The Ministry of Rural Development, Government of India.

d. National Rural Roads Development Agency, New Delhi

Instructions
The Contractor shall carry out all instructions of the Engineer, which comply with the applicable laws

where the Site is located.
Dispute Redressal System

If any dispute or difference of any kind what-so-ever shall arises in connection with or arising out of
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24.2

25.

25.1

25.2

25.3

(@)

(b)

()

this Contract or the execution of Works or maintenance of the Works there under, whether before its
commencement or during the progress of Works or after the termination, abandonment or breach of
the Contract, it shall, in the first instance, be referred for settlement to the competent authority,
described along with their powers in the Contract Data, above the rank of the Engineer, The
competent authority shall, within a period of forty-five days after being requested in writing by the
Contractor to do so, convey his decision to the Contractor. Such decision in respect of every matter so
referred shall, subject to review as hereinafter provided, be final and binding upon the Contractor. In
case the Works is already in progress, the Contractor shall proceed with the execution of the Works,
including maintenance thereof, pending receipt of the decision of the competent authority as aforesaid,
with all due diligence.

Either party will have the right of appeal, against the decision of the competent authority, to the

arbitration if the amount appealed exceeds rupees one lakh.

Procedure for Resolution of Disputes

The Competent Authority mentioned in clause 24.1 shall give a decision in writing within 45 days of
receipt of a notification of a dispute.

Either party may refer a decision of the Competent Authority to Arbitration within 28 days of the
Competent Authority's written decision. Arbitration shall be under the Arbitration and Conciliation Act
1996. If neither party refers the dispute to Arbitration within the above 28 days, the Competent
Authority's decision will be final and binding.

The Arbitration shall be conducted in accordance with the following procedure, in case Initial Contract
Price is more than Rs. 5 Crore or the Contractor is a Foreign Contractor, who has bid under ICB:-

In case of a decision of the Competent Authority in a dispute or difference arising between the
Employer and a Contractor relating to any matter arising out of or connected with this Agreement, the
matter will be referred to an Arbitral Tribunal. The Arbitral Tribunal shall consist of three Arbitrators,
one each to be appointed by the Employer and the contractor. The third Arbitrator shall be chosen by
the two Arbitrators so appointed by the parties and shall act as presiding Arbitrator. In case of failure of
the two Arbitrators appointed by the parties to reach upon a consensus within a period of 30 days from
the appointment of the Arbitrator appointed subsequently, the presiding Arbitrator shall be appointed

by the Chairman of the Executive Committee of the Indian Roads Congress.

If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) above within 30 days
after receipt of the notice of the appointment of its arbitrator by the other party, then the Chairman of
the Executive Committee of the Indian Roads Congress shall appoint the arbitrator.

A certified copy of the order of the Chairman of the Executive Committee of the Indian Roads
Congress, making such an appointment shall be furnished to each of the parties.
The decision of the majority of arbitrators shall be final and binding upon both parties. The cost and
expenses of Arbitration proceedings will be paid as determined by the Arbitral Tribunal. However, the

expenses incurred by each party in connection with the preparation, presentation etc. of its
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254

25.5

25.6

proceedings as also the fees and expenses paid to the arbitrator appointed by such party or on its
behalf shall be borne by each party itself.

Where the Initial Contract Price as mentioned in the Acceptance Letter is Rs. 5 Crore and below,
disputes and differences in which an Adjudicator has given a decision shall be referred to a sole
Arbitrator. The sole Arbitrator would be appointed by the agreement between the parties; failing such
agreement within 15 days of the reference to arbitration, by the appointing authority, namely the
Chairman of the Executive Committee of the Indian Road Congress.

Arbitration proceedings shall be held at Lucknow (U.P.) , India, and the language of the arbitration
proceedings and that

of all documents and communications between the parties shall be English.

Performance under the contract shall continue even after reference to the arbitration and payments
due to the contractor

by the Employer shall not be withheld, unless they are the subject matter of the arbitration

proceedings.

B. TIME CONTROL

26.
26.1

26.2

26.3

26.4

26.5

27
271

Programme

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a
Program showing the general methods, arrangements, order, and timing for all the activities in the
Works, along with monthly cash flow forecasts for the construction of works.

The Contractor shall submit the list of equipment and machinery being brought to site, the list of key
Personnel being deployed, the list of machinery/ equipment being placed in field laboratory and the
location of field laboratory along with the Program. The Engineer shall cause these details to be
verified at each appropriate stage of the program.

An update of the Program shall be a program showing the actual progress achieved on each activity
and the effect of the progress achieved on the timing of the remaining Works, including any changes to
the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Program at intervals of 60 Days
no longer than the period stated in the Contract Data. If the Contractor does not submit an updated
Program within this period, the Engineer may withhold the amount stated in the Contract Data from the

next payment certificate and continue to withhold this amount until the next payment after the date on
which the overdue Program has been submitted.

The Engineer's approval of the Program shall not alter the Contractor's obligations. The Contractor
may revise the Program and submit it to the Engineer again at any time. A revised Program shall show
the effect of Variations and Compensation Events.

Extension of the Intended Completion Date

The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a
Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining Works, which would

cause the Contractor to incur additional cost.
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27.2

28.
28.1

29.
20.1

29.2

The Engineer shall decide whether and by how much time to extend the Intended Completion Date
within 21 days of the Contractor asking the Engineer for a decision upon the effect of a Compensation
Event or Variation and submitting full supporting information. If the Contractor has failed to cooperate
in dealing with a delay, the delay by this failure shall not be considered in assessing the new Intended
Completion Date.

Delays Ordered by the Engineer

The Sr. Manager (civil) may instruct the Contractor to delay the start or progress of any activity

within the Works. Delay/delays totaling more than 30 days will require prior written approval of the
Employer.

Management Meetings

The Engineer may require the Contractor to attend a management meeting. The business of a
management meeting shall be to review the plans for the Works.

The Engineer shall record the business of management meetings and provide copies of the record to
those attending the meeting. The responsibility of the parties for actions to be taken shall be decided
by the Engineer either at the management meeting or after the management meeting and stated in

writing to all those who attended the meeting.

C. Quality Control

30.

30.1.

31

31.1

31.2

32.

32.1

32.2

Identifying Defects

The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are
found. Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct the
Contractor to search for a Defect and to uncover and test any work that the Engineer considers may
have a Defect.

Tests

For Carrying out mandatory tests as prescribed in the specification. The Contractor shall establish field
laboratory at the location decided by Engineer. The field laboratory will have minimum equipment as

specified in the Contract Data. The contractor shall be solely responsible for :

a. Carrying out the mandatory tests prescribed in the Specifications, and
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.

If the Engineer instructs the Contractor to carry out a test not specified in the Specification/ Rural
Roads Manual to check whether any work has a Defect and the test shows that it does, the Contractor
shall pay for the test and any samples.

Correction of Defects noticed during the Defect Liability Period for two years.

The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability
Period, which begins at Completion of work. The Defects Liability Period shall be extended for as long

as Defects remain to be corrected.

Every time notice of Defect/Defects is given, the Contractor shall correct the notified Defect/Defects
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32.3.

33.

33.1

within the duration of time specified by the Engineer’s notice.

The RFI system will be followed for execution of work.

Uncorrected Defects

If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under clause
32.1.1 and of these Conditions of Contract, to the satisfaction of the Engineer, within the time specified
in the Engineer's notice, the Engineer will assess the cost of having the Defect corrected, and the

Contractor will pay this amount, on correction of the Defect.

D. Cost Control

34.

34.1

34.2

35.

35.1

36.

Bill of Quantities

The Bill of Quantities shall contain items for the construction, installation, testing, and commissioning,
maintaining works, and lump sum figures for yearly routine maintenance for each of the five years

separately, to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity of
the work done at the rate in the Bill of Quantities for each item for the construction of roads. The

payment to the Contractor is performance based for routine maintenance of roads.

Variations

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have
power to order, in writing, Variations within the scope of the Works he considers necessary or
advisable during the progress of the Works. Such Variations shall form part of the Contract and the
Contractor shall carry them out and include them in updated Programs produced by the Contractor.

Oral orders of the Engineer for Variations, unless followed by written confirmation, shall not b e taken
into account.

Payments for Variations

If rates for variation items are specified in Bill of Quantity, the contactor shall carry out such work at the

same rate. This shall apply for variation only up to the limit prescribed in the contract data. If the variation

exceeds this limit, the rates shall be derived under the provision of clause 36.3 for quantities (higher or lower)

exceeding the deviation limit.

If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the rate

from similar items in the Bill of Quantities.

If the rate for Variation item cannot be determined in the manner specified in Clause 36.1 or 36.2, the

Contractor shall, within 14 days of the issue of order of variation work, inform the Engineer the rate which he

proposes to claim, supported by analysis of the rates. The Engineer shall assess the quotation and determine

the rate based on prevailing market rates within one month of the submission of the claim by the Contractor.

As far as possible, the rate analysis shall be based on the standard data book and the current schedule of
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rates of the district public works division. The decision of the Engineer on the rate so determined shall be final
and binding on the Contractor.

37. Cash Flow Forecasts

When the Program is updated, the Contractor shall provide the Engineer with an updated cash flow
forecast.

38. Payment Certificates
38.1 The payment to the contractor will be as follows for construction work:

The Contractor shall submit to the Engineer fortnightly/ monthly statements of the value of the work
executed less the cumulative amount certified previously supported with detailed measurement of the
items of work executed in measurement books authorized by GIDA.. .

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and certify
the amount to be paid to the Contractor.

(c) The value of work executed shall be determined, based on measurements by the Engineer.

(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of
Quantities completed.

(e) The value of work executed shall also include the valuation of Variations and Compensation
Events.

(f) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of
any item previously certified in any certificate in the light of later information.

(g9) The Payment of final bill shall be governed by the provisions of clause 50 of GCC.

39. Payments

Payments shall be adjusted for deductions for advance payments security deposit, other recoveries in
terms of the Contract and taxes at source, as applicable under the law. The Engineer shall pay the Contractor
the amounts he had certified within 15 days of the date of each certificate.

The Employer may appoint another authority, as specified in the Contract Data (or any other
competent person appointed by the Employer and notified to the contractor) to make payment certified by the
Engineer.

Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not be paid
for by the Employer and shall be deemed covered by other rates and prices in the Contract.

40. Compensation Events

40.1 The following shall be Compensation Events unless they are caused by the Contractor

a) The Engineer orders a delay or delays exceeding a total of 30 days.
b) The effects on the Contractor of any of the Employer's Risks.

40.2  If a Compensation Event would prevent the Works being completed before the Intended Completion
Date, the Intended Completion
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41.

41.1

42,

43.

43.1

43.2

43.3

43.4

43.5

44,

441

Date shall be extended. The Engineer shall decide whether and by how much the Intended
Completion Date shall be extended.

Tax

The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies,
duties, royalties, cess, toll, taxes of Central and State Governments, local bodies and authorities that
the Contractor will have to pay for the performance of this Contract. The Employer will perform such
duties in regard to the deduction of such taxes at source as per applicable law.

Currencies

All payments will be made in Indian Rupees.

Security Deposit/ Retention and Release of Performance Security and Security Deposit/
Retention.

The Employer shall retain security deposit of 5% of the amount from each payment due to the
Contractor until completion of the whole of the construction Work. No. security deposit/ retention shall
be retained from the payments for Routine maintenance of Works.

On the completion of the whole of the construction Work half the total amount retained as Security
Deposit is repaid to the contractor and half when the defect liability period has passed and the

Engineer has certified that all defects notified by the Engineer to the contractor before the end of his
period have been corrected.

The additional performance security for unbalanced bids as detailed in Clause 51 of Conditions of
Contract is repaid to the contractor when the construction work is complete.

The performance security equal to the five percent of the contract price in Clause 51 of Conditions of
contract is repaid to the contractor when the period of two years fixed or defect liability period is over
and the Engineer has certified that the contractor has satisfactorily carried out the Works.

If the contractor so desires then the Security Deposit can be converted into any interest bearing
security of schedule commercial bank in the name of the Employer or National Saving Certificates duly
pledged in favor of the Employer for Defect Liability Period.

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate per week or part thereof

stated in the Contract Data for the period that the Completion Date is later than the Intended
Completion Date. Liquidated damages at the same rate shall be withheld if the Contractor fails to
achieve the milestones prescribed in the Contract Data. However, in case the Contractor achieves the
next milestone the amount of the liquidated damages already withheld shall be restored to the
Contractor by adjustment in the next payment certificate. The total amount of liquidated damages shall
not exceed the amount defined in the Contract Data. The Employer may deduct liquidated damages
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44.2

45,
45.1

45.2

45.3

46.

46.1

47.

47.1

from payments due to the Contractor. Payment of liquidated damages shall not affect the Contractor's
other liabilities.

If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer
shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment
certificate.

Advance Payment

The Employer will make the following advance payment to the contractor against provision by the
Contractor of an Unconditional Bank Guarantee in a form and by a Commercial bank acceptable to the
Employer in amounts equal to the advance payment:

a. Mobilization advance up to 5 percent of the contract price.

b. Equipment advance up to ninety percent of the cost of the new equipment brought to the
site, subjects to a maximum of 10 percent of the contract price.

The guarantee shall remain effective until the advance payment has been repaid, but the amount of
the guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest will not
be charged on advance payment.

The Contractor is to use the advance payment only to pay for Equipment, plant and mobilization
expenses required specifically for execution of works. The Contractor shall demonstrate the advance
payment as been used in this way by supplying copies of invoices or other documents to the Engineer.

The advance payment shall be repaid by deducting proportionate amounts from payments otherwise
due to the Contractor for the construction work, following the schedule of completed percentage of the
work on payment basis. No account shall be taken of the advance payment or the repayment in
assessing valuation of work done. Variations, price adjustments, Compensation events or liquidated
damages.

Securities

The Performance Security equal to five percent of the contract price and additional security for
Unbalanced bids shall be provided to the Employer no later than the date specified in the Letter of
Acceptance and shall be issued in the form given in the Contract Data and by a scheduled commercial
bank. The Performance Security shall be valid until a date 45 days from the date of expiry of Defect
Liability Period and the additional security for unbalanced bids shall be valid until a date 45 days from
the date of issue of the certificate of completion.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and
the end of the Defects Correction periods shall be remedied by the Contractor at his cost if the loss or
damage arises from the Contractor's acts or omissions.

E. Finishing the Contract

48.

48.1

Completion of Construction and Maintenance

The contractor shall request the Engineer to issue a certificate of completion of the construction of the
works, and the Engineer will do so upon deciding that the works is completed.
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49,

49.1

50.

50.1

50.2

51.

51.1

51.2

52.

52.1

52.2
a)
b)

c)
d)
e)

)
)

Taking Over

The Employer shall take over the works within seven days of the Engineer issuing a certificate of
completion of works.

Final Account

The contractor shall supply the Engineer with a detailed account of the total amount that the
Contractor considers payable for works under the contract within 21 days of issue of certificate of
completion of construction of works. The Engineer shall issue a defect liability certificate and certify
any payment that is due to the correct and complete. If the account is not correct or complete, the
engineer shall issue within 42 days a schedule that states the scope of the corrections or additions that
are necessary. If the account is still unsatisfactory after it has been resubmitted, the Engineer shall
decide on the amount payable to the contractor and issue a payment certificate with in 28 days of
receiving the Contractor’s revised account. The payment of final bill for construction of works will be
made within 14 days thereafter.

In case the account is not received within 21 days of issue of Certificate of Completion as provided in
clause 50. | above, the engineer shall proceed to finalize the account and issue a payment certificate
within 28 days. The payment of final bill for construction of works will be made within 14 days
thereafter.

Operating and Maintenance Manuals

If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor shall
supply them by the dates stated in the Contract Data.

If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract
Data, or they do not receive the Engineer's approval, the Engineer shall withhold the amount stated in
the Contract Data from payments due to the Contractor.

Termination

The Employer may terminate the Contract if the Contractor causes a fundamental breach of the
Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the following:

the Contractor stops work for 28 days when no stoppage of work is shown on the current Program and
the stoppage has not been authorized by the Engineer;
the Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction
or amalgamation;

¢) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of

Contract and the
Contractor fails to correct it within a reasonable period of time determined by the Engineer;

the Contractor does not maintain a Security, which is required;

the Contractor has delayed the completion of the Works by the number of days for which the maximum
amount of liquidated damages can be paid, as defined in clause 44.1;

the Contractor fails to provide insurance cover as required under clause 13;
if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent practice in
competing for or in executing the Contract. For the purpose of this clause, “corrupt practice” means the
offering, giving, receiving, or soliciting of anything of value to influence the action of a public official in
the procurement process or in Contract execution. “Fraudulent Practice” means a misrepresentation of
facts in order to influence a procurement process or the execution of a contract to the detriment of the
Employer and includes collusive practice among Bidders (prior to or after bid submission) designed to
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52.3

52.4

53.

53.1

53.2

54.

541

55.

55.1

establish bid process at artificial non-competitive levels and to deprive the Employer of the benefits of
free and open competition.

if the Contractor has not completed at least thirty percent of the value of construction Work required to
be completed after half of the completion period has elapsed;

if the Contractor fails to set up a field laboratory with the prescribed equipment, within the period
specified in the Contract Data; and

Any other fundamental breaches as specified in the Contract Data.

if the Contractor fails to deploy machinery and equipment or personnel as specified in the contract
Data at the appropriate time.

Notwithstanding the above, the Employer may terminate the Contract for convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and
secure, and leave the Site as soon as reasonably possible.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the
Engineer shall issue a certificate for the value of the work done and Materials ordered less liquidated
damages, if any less advance payments received up to the date of the issue of the certificate and less
the percentage to apply to the value of the work not completed, as indicated in the Contract Data. If
the total amount due to the Employer exceeds any payment due to the Contractor, the difference shall
be recovered from the security deposit, and performance security. If any amount is still left un-
recovered it will be a debt payable to the Employer.

If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate for
the value of the work done, the reasonable cost of removal of Equipment, repatriation of the
Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting and
securing the Works and less advance payments received up to the date of the certificate, less other
recoveries due in terms of the Contract, and less taxes due to be deducted at source as per applicable
law.

Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the
property of the Employer for use for completing balance construction work if the Contract is terminated
because of the Contractor's default, till the Works is completed after which it will be transferred to the
Contractor and credit, if any, given for its use.

Releases from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of
the Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate
and shall be paid for all work carried out before receiving it and for any work carried out afterwards to
which a commitment was made.

F. Other Conditions of Contract

56.

56.1

56.2

Labor

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the
engagement of all staff and labor, local or other, and for their payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such
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57.

57.1

58.

58.1

58.2

59.

590.1

60.

60.1

60.2

form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the
several classes of labor from time to time employed by the Contractor on the Site and such other
information as the Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the Contract, the Contractor and his sub Contractors shall abide at all times by
all existing labor enactments and rules made there under, regulations, notifications and bye laws of the
State or Central Government or local authority and any other labor law (including rules), regulations,
bye laws that may be passed or natification that may be issued under any labor law in future either by
the State or the Central Government or the local authority. Salient features of some of the major labor
laws that are applicable to construction industry are given in Appendix to Part | General Condition of
Contract. The Contractor shall keep the Employer indemnified in case any action is taken against the
Employer by the competent authority on account of contravention of any of the provisions of any Act or
rules made there under, regulations or notifications including amendments. If the Employer is caused
to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-observance
of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments,
if any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct any money
due to the Contractor including his amount of performance security. The Employer/Engineer shall also
have right to recover from the Contractor any sum required or estimated to be required for making
good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees
of the Employer at any point of time.

Drawings and Photographs of the Works

The contractor shall do photography/video photography of the site firstly before the start of the work,
secondly mid-way in the execution of different stages of work and lastly after the completion of the
work. No separate payment will be made to the contractor for this.

The Contractor shall not disclose details of Drawings furnished to him and works on which he is
engaged without the prior approval of the Engineer in writing. No photograph of the works or any part
thereof or plant employed thereon, expect those permitted under clause 58.1, shall be taken or
permitted by the Contractor to be taken by any of his employees or any employees of his sub-
Contractors without the prior approval of the Engineer in writing. No photographs/ Video photography
shall be published or otherwise circulated without the approval of the Engineer in writing.

The Apprentices Act 1961

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (lll of 1961), the rules
made there under and the orders that may be issued from time to time under the said Act and the said
Rules and on his failure or neglect to do so he shall be subject to all liabilities and penalties provided
by the said Act and said Rules.

Criminals are prohibited from bidding

Any bidders having criminal record is not allowed to participate in the bidding process. Any person
who is having criminal cases against him or involved in the organized crime or gangster activities
or Mafia or Gunda or Anti social activity are strictly prohibited to participate in the bidding process.

If it is established that any bidder has criminal record, his bid shall be automatically cancelled.

The bidder has to produced character certificate, Solvency certificate, self declared affidavit (on the
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61.

prescribed Performa which is attached with the bid document) etc., issued by the competent authority
in original with bid document.

Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed to

participate in the bidding. If it is established that the contractor is registered with the state bar council,
his bid shall be automatically cancelled.
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Contract Data to General Conditions of Contract

Except where otherwise indicated, the Employer prior to issuance of the bidding documents should fill in all
Contract Data. Schedules and reports to be provided by the Employer should be annexed.

Clause Reference

Items marked “N/A” do not apply in this Contract.
1. The Employer is:
Designation: Chief Executive Officer, GIDA, Gorakhpur
Name of authorized Representative A.K. Rai, GIDA, Gorakhpur
Mobile No. 9871090101
Facsimile ( FAX) No. 05512336342
Electronic mail Identification ( E-mail ID): ceogida@rediffmail.com.
2. The Engineer is
Designation: Sr. Manager (Civil), GIDA, Gorakhpur.

Address: Gorakhpur Industrial Development Authority, Sector-7, GIDA, Gorakhpur.

Telephone No.(s): (Office) --------------------

Facsimile ( FAX) Ne-: |
[Electronk mail Identification ( E-mail ID): ceogida@rediffmail.com.
3. The Intended Completion Date for the whole of the Works is 12 Months after start of work.

4. The Site is located : with in GIDA, Distt. Gorakhpur, U.P.

5. The Start Date shall be Same days after the date of issue of the Notice to
proceed with the work.

6. The works shall, inter-alia, include the following, as specified or as directed.
(A) Road Works

Site clearance; setting-out and layout; widening of existing carriageway and strengthening including
camber corrections; construction of new road bituminous pavements remodeling/construction of
junctions, intersections, supplying and placing of drainage channels, flumes, guard posts and other
related items; construction/extension of cross drainage works, bridge, approaches and other related
items; road markings, road signs and kilometer/hectometer stones; protective works for roads/bridges;
all aspects of quality assurance of various components of the works; rectification of the Defects in the
completed works during the Defects Liability Period; submission of “As-built” drawings and any other
related documents; and other item of work as may be required to be carried out for completing the works
in accordance with the Drawings and provisions of the contract to ensure safety and planting of trees

along the roads.
Clause Reference

(B) C.D.Works including bridges
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10.

11.

12

Site clearance; setting out, provision of foundations, piers abutments and bearings; pre-
stressed/reinforced cement concrete superstructure; wearing coat, hand railings, expansion joints,
approach slabs, drainage spouts/down-take pipes, provision of suitably designed protective works;
providing wing/return walls; provision of road markings, road signs etc.; all aspects of quality assurance;
clearing the Site and handing over the works on completion; rectification of the Defects during the
Defects Liability Period and submission of “As-built” drawings and other related documents; and other
items of work as may be required to be carried out for completing the works in accordance with the
Drawings and the provisions of the contract and to ensure safety.

(C) Building Works

Site clearance; setting out, provision of foundations, brick work RCC work, flooring, doors, windows,
plastering, colour washing and painting making of drains water supply and sanitary works etc. may be
required to be carried out for completing the works in accordance with the Drawings and the provisions
of the contract and to ensure safety.

Section completion is [Cl 2.2]

[Cl.2.3(1
The following documents also form part of the Contract: 1)]
(a) The law which applies to the Contract is the law of Union of India. [CL3.1]
(b) The language of the Contract documents is English. [CL.3.1]
The Schedule of Other Contractors is attached. [CI. 8.1]

A. The Technical Personnel for construction work are:

B. For routine maintenance
Technical Personnel Number Experience in Road Works

A. Degree Holder in Civil Engineering - Minimum 20 years of Experience out of which five years of
experience of having handled/executed independently large road
work project.

B. Degree Holder in Civil Engineering 1 Minimum 5 years of Experience

C. Diploma holder in Civil Engineering 2 Minimum 2 years of Experience

D. Diploma holder in Mechanical - Minimum 2 years of Experience in Maintenance of plant &

Engineering machinery

E. Surveyor 1 Minimum 2 years of Experience
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For field testing laboratory

Technical Personnel Number Experience in Road Works
A. Diploma holder in Civil Engineering 1 Minimum 5 years of Experience in Testing and Quality control
in Road Work.
B. Lab Assistant/Technical (IT1/B.Sc) 1 Minimum 2 years of Experience in maintenance of plant &
machinery.
E. Surveyor 1 Minimum 2 years of Experience in testing
B. For routine maintenance
Technical Personnel Number Experience in Road Works
A. Diploma holder in Civil Engineering 1 At least 2 years
B. Diploma holder in Civil Engineering 2 At least 2 years
13(a) Amount and deductible for insurance are: [Cl. 13.1]
Item Amount to be insured Deductibles
Loss of or damage to the works, 10 % of contract value Deductibles for insurance
Plants and materials shall be as per latest tariff of
Loss of or damage to equipments 2.5 % of contract value General Insurance Company
Loss of or damage to property (except | 1 % of contract value of InQia plus 20% of )
the works, plant, Materials, and premium amount for items
Equipment) in A /B, C&D
Connection with the contract:
Personal injury or death Up to contract value Rs. | Rs. 2 lacs per
2 Crores occurrences for
maximum three
occurrences
For contract value more | Rs. 2 lacs per
than Rs. 2 Crores occurrences for
maximum three
occurrences
13(b) Amount and deductible for insurance are: [CI. 13.3 (a)
Item Amount to be insured Deductibles
A Personal injury or death Rs. 2 Lacs for one occurrence per year Deductibles shall be as per latest

tariff of General Insurance

Company of India plus 20% of
the premium amount
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14. Site investigation report [cl.14.1]

As available with Chief Executive Officer, GIDA, Gorakhpur

15. The key equipment/machinery for construction of works shall be:
Quantity
S.No. | Name of Equipment/ Machinery
Cost Of Work Up To 2 Crores Cost Of Work Above 2 Crores
1. Tar Boiler 1 1
2. Mixture (For Mortar) 1 1
3. Concrete Mixture 1 1
4. Water Tanker 1 1
5. Diesel Road Roller (8-10 Ton Capacity) 3 3
6. Vibratory Roller 1 1
7. Tandem Vibratory Roller (Compactor) 1 1
8. Tractor 1 1
9. Truck - -
10. | Hot mix plant with sensor paver 1 1
11. [ WMM plant 1 1
12. | Air Compressor 1 1
13. | Mechanical Broom 1 1
14. | Bitumen Distributor/Mechanical sprayer 1 1
15. | Tipper 1 2
16. | J.C.B. 1 1
17. | Grader 1 1
18. | Dozer 1 1
19 | Vibrator 1 2
C1.16.2)]
16. Competent authorities are: [Cl. 24.1]
CEO. ..., L,GIDA. o, with power all amounts.
17. (@) The period for submission of the program for approval of Engineer shall be TEN days from
the issue of Letter of Acceptance. [Cl.26.1]
(b) The updated program shall be submitted at interval of 60 days.
[Cl. 26.3]

|
(c) The amount to be withheld for late submission of an updated program shall be Rs. 10,000=00
per day for contract value up to 2 Crore and Rs. 20,000=00 per day for contract value above Rs. 2
Crores. [CI. 26.3]
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18.

19.

20.

21.

22.

23.

24.

25.

26.

The key equipment for field laboratory shall be :

S.No Name Of Equipment Quantity

As Per IRC : SP : 20-2002

Appendix 10.1& 10.2 Or Morth

No increase in rates of any items specified in Bill Of Quantity is allowed due to variation in quantities

[CI36.1]

The authorized person to make payments is Chief Executive Officer, GIDA, Gorakhpur
[CI39.2]

@ Milestone to be achieved during the contract period.

(1) 1/8" of the value of entire contract work up to 1/4™ of the period allowed for completion
of construction.

(2) 3/8" of the value of entire contract work up to 1/2™ of the period allowed for completion
of construction.

(3) 3/4™ of the value of entire contract work up to 3/4" of the period allowed for completion
of construction.

(b)
Amount of liquidated damages for | For whole of work 1 percent of the initial
delay in completion of works contract price, rounded off to the nearest
Thousand, per week
(©)

Maximum limit of liquidated | 10 percent of the initial contract price rounded
damages for delay in completion of | off to the nearest thousand
work.

[Cl44.1]

The standard form of performance security acceptable to the employer shall be an unconditional Bank
Guarantee of the type as presented in the Bidding Documents.

[Cl 46.1]
@ The Schedule of operating and maintenance manuals N.A [CI 51.1]
(b) The date by which “as-built” drawings (in scale as directed) in 2 sets are required is within 28

days of issue of certificate of completion of whole or section of the work, as the case may be
(including L-section and cross section of the road)

[CI51.1]
The amount to be withheld for failing to supply “as-built” drawings by the date required is Rs. One
Lac. [CI51.2]
@) The Period for setting up a field laboratory with the prescribe equiNoonent is 7 (Seven) days
from the days from the date of notice to start work [CI51.2.(1)]
(b) The following events shall be fundamental breach of contract: “The Contractor has

contravened Clause 7.1 and Clause 9 Of Part I General Condition Of Contract”

[CI151.2.(J)]
The Percentage to apply to the value of the work not completed representing the Employer’s additional
cost for the completing the works shall be 20% [CI 53.1]
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Appendix to Part | General Condition of Contract

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS ENGAGED IN
BUILDING AND OTHER CONSTRUCTION WORK.

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by accident
arising out of and during the course of employment.

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of certain
conditions on separation if an employee has completed the prescribed minimum years (say, five years) of service or
more or on death the rate of prescribed minimum days’(say, 15 days) wages for every completed year of service. The
Act is applicable to all establishments employing the prescribed minimum number (say, 10) or more employees.

C) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by the
Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under the Act are:

i. Pension or family pension on retirement or death as the case may be.
ii. Deposit linked insurance on the death in harness of the worker.
iii.  Payment of P.F. accumulation on retirement/death etc.

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women employees in case
of confinement or miscarriage etc.

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to be provided by the
Contractor to contract labour and in case the Contractor fails to provide, the same are required to be provided, by the

Principal Employer by Law. The principal Employer is required to take Certificate of Registration and the Contractor is
required to take license from the designated Officer. The Act is applicable to the establishments or Contractor of
Principal Employer if they employ prescribed minimum (say 20) or more contract labour.

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by appropriate
Government as per provisions of the Act if the employment is a scheduled employment. Construction of buildings,
roads, runways are scheduled employment.

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will be paid
and what deductions can be made from the wages of the workers.

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal nature to male
and female workers and for not making discrimination against female employees in the matters of transfers, training
and promotions etc.

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed minimum (say, 20) or more
workmen. The Act provides for payments of annual bonus within the prescribed range of percentage of wages to

employees drawing up to the prescribed amount of wages, calculated in the prescribed manner. The Act does not
apply to certain establishments. The newly set -up establishments are exempted for five years in certain
circumstances. States may have different number of employment size.

)] Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of industrial
disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for laying off or
retrenching the employees or closing down the establishment.

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing prescribed
minimum (say, 100, or 50). The Act provides for laying down rules governing the conditions of employment by the
Employer on matters provided in the Act and get these certified by the designated Authority.

)] Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen and
Employers. The Trade Unions registered under the Act have been given certain immunities from civil and criminal
liabilities.

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 14 years of
age in certain occupations and processes and provides for regulations of employment of children in all other
occupations and processes. Employment of child labour is prohibited in building and construction industry.
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n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 1979: - The Act is
applicable to an establishment which employs prescribed minimum (say, five) or more inter-state migrant workmen through
an intermediary (who has recruited workmen in one state for employment in the establishment situated in another state).
The Inter-State migrant workmen, in an establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to the establishment and back etc.

0) The Building and Other Construction workers (Regulation of Employment and Conditions of Service) Act 1996 and
the Cess Act of 1996: - All the establishments who carry on any building or other construction work and employs the
prescribed minimum (say, 10) or more workers are covered under this Act. All such establishments are required to pay
cess at the rate not exceeding 2% of the cost of construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the building or construction work and other welfare measures, such
as canteens, first-aid facilities, ambulance, housing accommodations for workers near the work place etc. The Employer to
whom the Act applies has to obtain a registration certificate from the Registering Officer appointed by the Government.

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a factory, health
and safety provisions, welfare provisions, working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable to premises employing the prescribed
minimum (say, 10) persons or more with aid of power or another prescribed minimum (say, 20) or more persons without
the aid of power engaged in manufacturing process.

q) Arbitration and Conciliation Act, 1996: - The Act lays down the procedure for appointment of Arbitrator, Arbitration
and conciliation, Jurisdiction of Arbitral Tribunals, Recourse against Arbitral award appeals.
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10.

1.

12

a)

Section 4.
Conditions of Contract
Part - Il Special Conditions of Contract

Contractors are advised to inspect the site of work before tendering.

All the works shall be carried out as per MORT&H/MORD specifications/PWD detailed specification and
instruction of Engineer-in-charge.

The conditional tender shall be liable to rejected.

Hiding of any information by contractor will result in rejection of his tender.

The quantities are liable to vary on either side to any extent as per actual requirement of work for which no
claim whatsoever by the contractor shall be entertained.

Job mix for all granular and bituminous works will have to begot prepared from reputed institute as directed
by Engineer-in-charge and submitted for approval by competent authority. The entire ingredient required
for job mix will be collected and sealed in presence of Engineer-in-charge and sent for preparation of job mix.
If during execution of work there is change in grading of stone Aggregate, fresh job mix is to be got prepared.
Payment of all bituminous works- will be made on the basis of least quantity Arrived as by the following
method:-

n Volume of bituminous work will be calculated by taking levels before and after the execution of
particular activity at regular grids as prescribed by MORTH.

(1 Mix in each tipper will be taken at contractors cost and divided by the actual average field
density of the stretch of each day of work and deemed volume will be arrived at. However,
the contractor must note that density of any point should not be less than the permissible
limit with respect to job mix.

Any recovery imposed by Technical Audit cell or by higher authority will be deducted from contractors
running final bills during execution of works and will be adjusted from performance security if final bill is
processed during defect liability period.

All the defects appeared’ during execution of work will have to be rectified as directed by Engineer in charge
within shortest possible time. During defect liability period contractor wilt be deploy sufficient technical staff
as mention in contract document for, proper maintenance of work. If contractor fails to attend the defects.
Within reasonable time period, the same will be attended by department and all expenses so incurred will
be adjusted from performance security of contractors.

The contractor will adopt CNOON/PERT to complete the project in time. A detailed program and weekly
working program will have to be submitted by contractor regularly.

Contractor shall procure Bitumen from Indian Oil Corporation, Hindustan Petroleum and shall produce the
original C.R.C. issued by the company at the time of claiming the payment for bitumen and get
reconciled against consumption in each running 'bill. If bitumen brought by the contractor is less than
the calculated quantity arrived at by the measured quantity of works, the difference in such quality will
be deducted from contractor's bill.

For earth work, each borrow pit will have get to be approved from competent authority by furnishing all
physical/chemical characteristic of earth of each borrow pit before start of work. The contractors are

advised to survey the area to ascertain the availability of earth before tendering.
In case of contradiction with General Condition of Contract the General Condition shall prevail.

Chief Executive Officer,
GIDA, Gorakhpur
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Section 5
Specifications

All the works shall be carried out as per specification for Road and Bridges work ‘Forth Revision Of
MORT&H/’ Detailed PWD Specification.

Chief Executive Officer,
GIDA, Gorakhpur
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Section 5 (Cont’d)

Drawings

Note: The design, drawings, standards and guidelines of the Rural Roads Manual (IRC: SP: 20-2002) are to
be followed for all-weather rural roads.

List of Drawings: - May obtained from the office.

1 | Key Map

2 | Road Alignment including cross sections

3 | Pavement Drawings

Surface and sub surface drains with full
details

5 | Culverts and minor Bridges

6 | Drawings for any other Road structure

7 | Road Furniture

Drawings to be followed for actual execution of work should bear the stamp “Good for construction”.

2. Any revision of working drawings should be indicated by pre-fixing R1, R2..... etc. after original
reference number. Reasons for each revision should be clearly noted in the drawing.

3. Complete set of drawings should be issued along with other tender documents so as to form part of
the agreement.

4. Drawings are not available with the bidding documents downloaded from the website and may be
obtained from the office of the concerned PIU as indicated in the NIT
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Section - 6.

Form of Bid

Notes on Form of Bid
The Bidder shall fill in and submit this Bid form with the Bid.

(Date)
To The Chief Executive Officer, GIDA, Gorakhpur

Description of the work : AS PER BOQ

I/We offer to execute the works described above and remedy any defects there in conformity with the conditions
of contract, specifications, drawings, bill of quantities and addenda for
(@) For percentage rate as quoted online in BOQ percentage below/percentage above/at par

with the rate entered in the Schedule of rate, as referred to in clause 13 of ITB.
1. We undertake to commence the works on receiving the notice to proceed with work in accordance
with the contract documents.
2. This Bid your written acceptance of if shall constitute a binding contract between us. We
understand that you are bound to accept the lowest or any Bid you receive.
We hereby confirm that this bid complies with the Bid validity and earnest money required by the
bidding documents and specified in the Appendix to ITB.
Authorized Signature :-

Name and title of Signatory:-

Name of bidder :-

Authorized Address of Communication:-

Telephone No(s): (Office) :-
Mobile No :-
Facsimile (FAX) No :-

Electronic Mail Identification (E-mail ID) :-
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Section 7

Bill of Quantities Preamble

The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of
Contract Specifications and Drawings.

For the construction of works, the quantities given in the Bill of Quantities are estimated, and are given
to provide a common basis for bidding. The basis of payment will be the actual quantities of work
ordered and carried out, as measured by the Contractor and verified by the Engineer and valued at the
rates and prices tendered in the Bill of Quantities in the case of item rate tenders.

The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise
provided under the Contract, include all constructional plant, labor, supervision, materials, erection,
maintenance, insurance, profit, taxes and duties, together with all general risks, liabilities and
obligations set out in the Contract.

Arithmetic errors will be corrected by the Employer pursuant to Clause 27 of the instructions to
Bidders.
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Section 8

Letter of Acceptance and Other Forms
OFFICE OF THE CHIEF EXECUTIVE OFFICER,
SECTOR-7, GIDA, GORAKHPUR

NO ...
DATED........cccorrmrerinen
LETTER OF ACCEPTANCE

To,

MIS oo

This is to notify you that on behalf of the Employer, the Superintending Engineer... Circle, PWD
...................... has accepted your Bid dated................. for execution of the District-.................... for the
Contract Price of RS .....uvvvevveeiiiinnns RS it only ) is hereby accepted by our
Agency.

You are hereby requested to furnish Performance Security, in the form detailed in CI.32 of ITB for an
amount of RS ..........c...ee. (RSt ) Within 10 days of the receipt of this letter of
acceptance valid up to 45 days from the date of expiry of Defects Liability Period (i.e. up to ................ ) and

sign the contract, failing which action as stated in Cl. 32.3 of ITB will be taken.

Yours faithfully,

Chief Executive Officer,
GIDA, Gorakhpur

No. & Dated as above.

Copy to Sr. Manager (Civil), GIDA, Gorakhpur for information & necessary action.

Chief Executive Officer,
GIDA, Gorakhpur
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Office Of Chief Executive Officer,
GIDA, Gorakhpur

Issue of Notice to proceed with the work
LETTERNO ..cooviieiiieeeieee DATED.....cccccceeuvn.n.

To,

Dear Sirs:
Pursuant to your furnishing the requisite performance security as stipulated in ITB Clause 32.1 and
signing of the contract for the construction of ... for Distt.

............................... , you are hereby instructed to proceed with the execution of the said works in
accordance with the contract documents.

Yours faithfully,

Chief Executive Officer,
GIDA, Gorakhpur
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(c) Standard Form of Agreement

Notes on Standard Form of Agreement
The Agreement should incorporate any corrections or modification to the Bid resulting from corrections of
errors (Instruction to Bidders, Clause 26)

Standard Form :Agreement
Agreement
This agreement made the ........................ dayof .....cooveveinnnnn. of 2018 between C.E.O. GIDA,

[Name and address of contractor](hereinafter called “ the contractor” of the part)

Where as the Employer is desirous that the contractor execute the work of  ..................
.............................. District........................(hereinafter called “ the works” ) and the Employer has
accepted the Bid by contractor for the execution of such works and the remedying of any defects therein at a
cost Rupees.................oeeee. (RS, ettt only.)

NOW THIS AGREEMENT WITHNESSETH as follows:

1. In this agreement words and expressions shall have the same meaning as are respectively as
signed to them in the conditions of contract hereinafter referred to and they shall be deemed to
form and read and constructed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the contractor as hereinafter
mentioned the contractor hereby covenants with the Employer to execute and complete the
works and remedy any defects therein conformity in all aspects with previous of the contract.

3. The Employer hereby covenants to pay the contractor in consideration of the execution and
completion of the work and the remedying the defects wherein the contract price or such other sum
as may become payable under the previous of the contract at the same time and the manner
prescribed by the contrary.

4. The following documents shall be deemed to form and be read and construed as part of this

Agreement, via:

0] Letter of Acceptance:

(ii) Notice to proceed with the works:

(iii) Contractor’s Bid:

(iv) Contract Data:

(v) Special condition of contract and General Conditions of contract:
(vi) Specifications:

(vii) Drawing:

(viii)  Bill of Quantities: and

(ix) Any other document listed in the contract Data as forming parry of the contract.

61



In witness where of the parties there to have caused this Agreement to be executed the day
year first before written.

The common Seal of

C.E.O.GIDA,
Gorakhpur.
Was hereinto affixed in the presence of:
Signed, Sealed and delivered by the said To,
In presence of: Manager (Civil)/ Sr. Manager (Civil)
Bidding Signature of Employer authorized representative
C.E.O.GIDA,
Gorakhpur.

Bidding Signature of contractor
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(d) Form of unconditional Bank guarantee for advance payment

BANK GUARANTEE FOR ADVANCE PAYMENT

To,

C.EO.,
GIDA. Gorakhpur.

Gentlemen:

In accordance with the provisions of the General Conditions of contract, clause 45 (“Advance Payment”) of the
above-mentioned Contract, [name and address of Contractor]
(hereinafter called “the Contractor”) shall deposit with [name of
Employer] a bank guarantee to guarantee his proper and faithful performance under the said Clause of the
Contract in an amount of

[amount of guarantee]1 [in words].

We, the [bank or financial institution], as instructed by the
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely,
the payment to

[name of Employer] on his first demand without whatsoever right of
objection on our part and without his first claim to the Contractor, in the amount not exceeding

[amount of guarantee]l

We further agree that no change or addition to or other modification of the terms of the Contract or of
Works to be performed thereunder or of any of the Contractor
documents which may be release us from any liability under this guarantee, and we hereby waive notice of any
such change, addition or modification.
This guarantee shall remain valid and in full effect from the date of the advance payment under the
Contract until
[name of Employer] receives full repayment of the same amount

from the Contractor.
Yours truly,

Signature and seal:
Name of Bank/Financial Institution:
Address:

Date:

1. An amount shall be inserted by the bank or financial institution representing the amount of the Advance Payment, and denominated in
Indian Rupees.
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(e) Form of unconditional Bank guarantee “Performance Bank Guarantee”).

PERFORMANCE BANK GUARANTEE

To,

C.E.O.,

GIDA. Gorakhpur.
WREREAS .o [Name and Address of Contractor]
(Hereinafter called “the Contractor”) has undertaken, in pursuance of Contract No. ......................... dated
................................. to execute .................. [Name of Contract and brief description of Works] herein

after called “The Contract”

AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish you with a bank
guarantee by a Nationalized Bank for the sum specified therein as security for compliance with his obligations in
accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the
Contractor, uptoatotal of ............cocoeeiiiinnn. [amount of guarantee] .............cccoeiiiiiiiiiiiiii, [in words], such
sum being payable in the types and proportions of currencies in which the Contract price is payable, and we undertake to
pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits of
..................................................................... [amount of guarantee] as aforesaid without your needing to prove or to
show grounds or reasons for a demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contactor before presenting us with
the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or of the Works to be
performed thereunder or of any of the Contract documents which may be made between you and the Contractor shall in
anyway release us from any liability under this guarantee, and we hereby waive notice of any such change, addition or
modification.

This Guarantee shall be valid until a date 45 days after the expiry of defect liability period of 5 years after
intended completion date.

Signature and seal of the guUarantor ........ ..o

NAME Of BaNK ...veiiii e
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QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for Purposes of post
qualification as provided for In Clause 4 of the Instructions to Bidders. This information will not be incorporated
in the Contract.
1. For Individual bidders
1.1 Constitution or legal status of bidder
[Attach Copy]
Place Of registration: ..o e
Principal place of DUSINESS: ... ...
Power of attorney of signatory of Bid
[Attach]
1.2

Total value of Civil Engineering | ...l

Construction work executedand | ...

payments received in the last five | ...

years** (in Rs. million)

1.3.1 Work performed as prime contractor (in the same name) on works of a similar nature over the last five

years *
Project | Name Of | Descripti | Cont | Value Of Date Of Stipulate | Actual Remarks
Name The on Of act Contract Issue Of d Period Date Explaining
Employer Work No. (Rs. Work Order Of Of Reasons
* Million) Completio| Compl | For Delay
n etion* | And Work
Completed
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1.3.2 Quantities of work executed as prime contractor (in the same name and style) in the last five years:

Year Name Name Of Quantity Of Work performed @
Of The The Earthworks in Granular Plant Mix Remarks*
Work Employer both excavation Sub paver laid (Indicated
and embankment Base Bituminous Contract ref.)
(combined and base | Work (cum)
quantity)(cum) (cum)

* Attach certificate (s) from the Engineer - In - Charge
@ The item of work for which data is requested should tally with specified in ITB clause 4.5A(c)
** Immediately preceding the financial year in which bids are received

Attach certificate from chartered Accountant

14 Information on bid capacity (works for which bids have been submitted and works which are yet to be
completed) as on the date of this bid
(a) Existing Commitments and on-going works:
Description | Place | Contract Name Value Stipulated Value Of | Anticipated
Of Work & No. & And Of Period Of Works* Date Of
State Date Address | Contract| Completion Remaining | Completion
Of (Rs. In To Be
Employer | Million) Completed
(Rs. In
Million)
(b) Works for which bids already submitted
Description | Place Name Estimated Stipulated Date When | Remarks,
Of Work & And Value Of Period Of decision is If Any
State | Address Works Completion expected
Of (Rs. In
Employer Million)

*Attach certificate (s) from the Engineer - In - Charge

66




15 The following items of Contractor's Equipment are essential for carrying out the works. The bidder

should list all the information requested below. Refer also to sub clause 4.3 (d) of the instructions to bidders.

Item Of Equipment

Requirement
Nos.

Availability Proposal Remarks
Owned/Relea ) Year V\fﬁcr)?nmto
sed/ To be Nos/Capacity | (Model)/Con be

procured dition purchased

@ As Per Annex 1 of section 1 - Instruction to bidders

1.9 Qualification and experience of key personnel proposed for administration and execution of the

contract attach biographical data. Refer also to sub clause 4.3 (e) and 4.5 (B) (b) of instructions to

bidders and sub clause 9.1 of the conditions of contract

Position

Name

Qualification

Experience (years) in
general

Experience In The
Proposed Position

Project Manager

Construction Engineer

Material and Quality
Control Engineer
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1.7

1.8

1.9

1.10

111

Proposed subcontracts and firms involved. [Refer ITB Clause 4.3 (j)]

Sections Of The Works | Value of Sub Contract | Sub-Contractor (Name | Experience In Similar
And Address) Work

Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports (in
case of companies/corporation), etc. List them below and attach copies.

Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of
credit. etc. List them below and attach copies of support documents {sample format attached}.

Name, address, and telephone, telex, and fax numbers of the Bidders' bankers who may provide
references if contacted by the Employer.

Information on litigation history in which the bidder is involved.

Other Party (ies) Employer Cause of Dispute Amount Involved Remarks/Present Status

1.12

1.13

3.1

Statement of compliance under the requirement of Sub Clause 3.2 of the instruction to bidders.

Proposed work method and schedule. The bidder should attach description, drawings and charts as
necessary to company with the requirement of the bidding documents. [Refer ITB Clause 4.1 and 4.3

(K)]-

Joint Ventures - Deleted
Additional Requirements

Bidders should provide any additional information required to fulfill the requirements of clause 4 of the
instruction to bidders, if Applicable
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Check List of Bidder.

SI. Document/Certificate References
No. Chapter Clause
1 2 3 4
1 T-6 ITBA 3.2,3.3,35
2 | T-4 -do- 3.4
3 |T-5 - do - 3.4
4 | Following information shall be furnished by the contractor on
Non- Judicial Stamp paper with Bid.
a. | Construction or legal status Bidder, Place of registration Principal| Section - 3 11
place of business, Power of attorney.
b. | Total annual volume of civil Engineering constructions work Section - 3 1.2
executed and payments received in the last five years preceding
the year in which bids are invited. (Attach certificate from
chartered Accountant)
c. | Work performed as prime contractor (in the same name and Section - 3 131
style) on construction works of a similar nature and volume over
the last five year. Attach certificate from the Engineer-In-Charge.
d. | Existing commitments and on-going constructions works. Section - 3 1.3.2. A
e. | Works for which bids already submitted. Section - 3 1.3.2. B.
f. | Availability of major items of contractor’'s Equipment proposed for| Section - 3 1.4, 4.4 (b) (i)
carrying out the works. List all information requested below, ITB
Refer also to Clause 4.2 (d) and Clause 4.4 b (b) of the
instructions to Bidders.
g. | Qualifications of technical personnel proposed for the contract. Section - 3 1.5,
Refer also to clause 4.2 (e) of the instructions to bidders and ITB 4.4.3 (b) (ii)
clause 9.1 of part-1 General Conditions of Contract.
h. | Financial reports for the last five years: balance sheets, profit Section - 3 16,17
and loss statement, auditor, reports, etc. List below and attach ITB
copies.
i. | Evidence of access to financial resourees to meet the Section - 3 1.8
qualification: cash in hand, lines of credit, etc. list below and
attach copies of support documents. (Sample format attached)
j- | Name, address and Telephone, telex, and facsimile numbers of Section - 3 1.9
banks that may provide reference if contacted by the Employer.
k. | Information on current litigation in which the bidders is involved. Section - 3 19A
5 | Undertaking from bidder for minimum investment. ITB 4.2 (9)
6 | Authority to seek reference from the Bidders’s bankers ITB 4.2 (i)
7 | Each bidders must produce the current income-tax clearance ITB 4.4 B (a)
certificate. An affidavit that the information furnished with the bid
documents is correct in all respects and, Such other certificates
as defined in the Appendix to ITB. Failure to produce the
certificates shall make the bid non-responsive.
8 Bid Security ITB 16
9 | The minimum amount of liquid assets and/or credit facilities net | Appendixto | | 4.4.B (b) (iii)
other contractual commitments of the successful bidder shall be B
10% of the contract value.
10 | The bidder must produce an affidavit stating the names of retired -do - 4.4 B (c) (i)
gazetted officer (if any) in his employment who retired within the
last two years with the following ranks from the departments
listed below.
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1 2 3 4

11 | Calculation of Bid capacity of Bidder. Appendix to | 4.6
TB

12 | The proposed methodology and programme of construction, ITB 4.2.L

backed will equipment and material planning and deployment,
duly supported with broad calculations and quality manage-ment
Pl an proposed to be adopted, justifying their capability of
execution and completion of the work as per technical specific
actions and within the stipulated period of completion.

13 | Any document which are not mentioned in any list, shall be as
per standard Bid of Document.

THE END

Signature Not Verified

Digitally signed bys

EK JUMAR VERMA
Date: 2026.05.01 17:59:;
70 Location:; Uttar Prade
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