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                        An ISO 9001-2015                                

                        Certified Organization                         

  E-mail id : pm18mbd@gmail.com 
 

       

NOTICE FOR INVITATION OF E-TENDERS (NIT) 

On behalf of Chairman, U.P. Jal Nigam (Urban), C&DS, U P Jal Nigam invites percentage 

rate e-tenders on a two-bid system from eligible and approved contractors/ firms registered with 

C&DS, U.P. Jal Nigam(Urban) in appropriate class in Building works. Bidders are advised to 

carefully note the eligibility/ qualification requirements prescribed for the bid. They should submit 

their bids only if they consider themselves eligible and are in possession of all the requisite 

documents. 

Sl. 

No. 

Name of work  

& Location 

Estimated 

cost put to 

bid in Rs. 

Lacs 

(excluding 

GST, but 

including 

labour cess) 

Earnest 

Money 

in Rs.  

Cost of bid 

document 

Period of 

completion 

Last date  

& time of 

Submission 

of bid as 

specified  in 

the bid 

documents 

Time, date  

&place  of 

opening of 

Technical Bid 

1- Repair & 

Renovation work 

of Main Building, 

Boundrywall and 

Store at Govt. 

I.T.I. Moradabad 

Rs. 311.66 

Lacs 

Rs. 6.24 

Lacs 

Rs 10000.00 

+GST 18% 

= Rs 11800.00 

12 Months 

(i/c rainy 

season, if 

any) 

Up to  

23.05.2026 

 till 16:30 Hrs 

At 13:30 Hrs on 

25.05.2026 

in Office of 

Project Manager, 

Unit-18, 

C & DS, UP Jal 

Nigam (U), 

Moradabad 

1. The Bid document may be downloaded from "https://etender.up.nic.in" w.e.f. 23.04.2026 

2. The Bid should be valid for 120 days from the last date of submission of bids. Bid once 

submitted, cannot be withdrawn. 

3. If the date of opening of technical bid happens to be a holiday, the bid shall be opened on 

the next working day at the same time for which no separate communication shall be 

sent. 

4. Bidders having criminal record will not be allowed to participate in Bid process. 

5. A person registered with any State Bar Council will not be eligible to participate in the Bid. 

6. Contractors who inter alia fulfill the following requirements shall be eligible to apply.  

i) The bidder should be registered with C&DS in appropriate class of Building works. If 

the bidder is not already registered in eligible class & category, he should get himself 

registered with C&DS by last date of submission of the bid. The registration certificate 

shall have to be uploaded with other bid documents. The bidder should therefore apply 

for registration well within time to enable the department to process the application. No 

exemption shall be given if the bidder fails to get himself registered in due time and his bid will 

not be considered for technical evaluation.    

ii) Firm should have successfully completed by single/multiple contract/orders, similar works (of a 

single project) during last Ten years ending last day of the month previous to the one in which 

applications are invited satisfying either of following conditions: 
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a. Three similar works each costing not less than 30% of estimated cost of work put to 

bid or  

b. two similar works each costing not less than 40% of estimated cost of work put to bid 

or  

c. one similar work costing not less than 60% of estimated cost of work put to bid, 

and provided, at least one completed work of similar nature (either part of a or b or c) 

costing not less than the amount equal to 30 % of the estimated cost put to tender 

should have been executed with some Central/ State Government Organisation/ 

Central Autonomous Body/ Central/ State Public Sector undertaking/Nigam and 

remaining work experience should satisfy the requirements of a, b or c above with 

works successfully executed for reputed private organisations which must be a duly 

incorporated entity under the companies Act 1956/2013.    

Certificates issued by private organisations must be supported by Form 26AS/TDS 

certificate. The certificate should clearly indicate scope of work, date of completion, 

completed value, name of work, agreement/order no., date of start etc. in Form VI-B 

to verify eligibility wherever required, the Certificate should also be supported by 

schedule/ final bill (certified).  

All the performance certificates submitted should be clear and exhaustive enough to 

establish similarity with the work under Bid. Ambiguous Performance Certificates 

will not be considered for evaluation. 

d. Joint Venture- Not Allowed. 

e. Similar work shall mean Construction of “RCC Framed structure Building work as 

described in Instructions to Bidder." 

f. Particular Condition :- NIL 

iii)  The average annual financial turnover during the immediate last 3 (three) consecutive financial 

years ending on 31.03.2025 on construction work should be at least 30% of the project cost put 

to tender. 

iv) Should not have incurred any loss in more than two years during last 5 (five) audited balance 

sheets of consecutive years ending on 31.03.2025. Further the Bidder must have a positive net 

worth. At the time of submission of bid, contractor has to upload Certificate with UDIN NO. 

from Statutory Auditor of the firm mentioning year wise financial turnover on 

construction work of last 5 years. Further details, if required, may be asked from the contractor 

after opening of technical bids. 

v) Should have a solvency of minimum 40% of the estimated cost put to tender, in support of 

which a certificate will be required to be submitted. 

 Solvency Certificate issued by any Scheduled Commercial Bank shall be accepted, 

which will be valid for a period of one year from the date of issue unless otherwise 

mentioned. 

Or 

 Solvency Certificate issued by District Magistrate will also be accepted, which will 

have a validity of one year from date of issue unless otherwise mentioned. 

vi) The value of executed works/ turnover shall be brought to current costing level by enhancing the 

actual values @ 7% per year calculated from the date of completion to last date of submission of 

tenders. A typical index is given below. 

a. For executed work 

Financial Year     Escalation/ Enhance factor 

2024-2025 1.00 

2023-2024 1.07 

2022-2023 1.14 

2021-2022 1.21 

2020-2021 1.28 

b. For turnover 

Financial Year     Escalation/ Enhance factor 

2024-2025 1.00 

2023-2024 1.07 

2022-2023 1.14 



6 e-Bids for Repair & Renovation work of Main Building, Boundrywall and Store at Govt. I.T.I. Moradabad 

 

2021-2022 1.21 

2020-2021 1.28 

 

7. This NIT and other information/corrigenda/addenda and Instruction for bidders posted on website 

shall form part of bid document. 

8. The bidders have to submit an undertaking that “I/We will either obtain valid electrical license 

at the time of execution of electrical work or associate contractors having valid electrical 

license of eligible class.” 

9. The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide 

a common basis for bidding. These are liable to change upto any extent for which no claim shall be 

admitted whatsoever. 

10. The bid document consisting of Technical (eligibility) bid & financial bids including specifications, 

the schedule of quantities of various types of items to be executed and the set of terms and 

conditions of the contract to be complied with and other necessary document are available on 

"https://e-tender.up.nic.in".  

11. The technical bid shall be opened first on due date and time as mentioned above. The time and date 

of opening of financial bid of contractors, qualifying the technical bid shall be communicated to 

them on a later date through portal. 

12. If the Bidder feels that technical credentials of his own or other Bidders have been wrongly 

evaluated/verified, he may raise objections within 2 (two) working days from the date of uploading 

of result. Opening of financial bid will be scheduled accordingly. No requests/objections shall be 

entertained beyond above limit, else it may be treated as an obstruction in tender process and shall be 

dealt with accordingly. 

13. The department reserves the right to reject any prospective application or to cancel entire bid process 

without assigning any reason whatsoever. 

14. Tender Fee and Earnest Money Deposit (EMD): 

a. In compliance to G.O. No.01/2018/3070/78-2-018/42 I.T./2017/(22) dated 03.01.2018, the 

bidder has to mandatorily deposit (out of his own resources) Tender Fees (non-

refundable) & Earnest Money Deposit (EMD) separately through the mechanism of 

RTGS/NEFT as per following details:- 

Name of Account Holder:-Director, Construction & Design Services, Unit-18, U.P Jal 

Nigam(Urban), Moradabad. 

Details For Tender Fees For Earnest Money Deposit 

Account No: 4070000100036898 4070000100036898 

Name of Bank: PNB BANK PNB BANK 

Account Type: Saving Saving 

Address of Branch: Kanth Road , Moradabad Kanth Road , Moradabad 

IFSC Code: PUNB0407000 PUNB0407000 

b. Earnest Money:- 

 EMD will be 2% for works up to Rs. 5.00 Cr. and 1% or Rs. 10.00 Lac whichever is 

higher for works above 5.00 Cr. 

 EMD up to Rs. 20.00 Lac may be paid through RTGS/FDR/Bank Guarantee by any 

scheduled commercial Bank. 

 EMD above Rs. 20.00 Lac should be in the form of RTGS/Bank Guarantee issued 

by any scheduled commercial bank. 

 Validity of BG will be at least 45 days beyond the validity of tender. 

c. The bidder shall deposit tender fees and earnest money separately in account mentioned as 

above and quote UTR No., date and amount of deposit in the capability statement available 

on portal. Further he shall upload digitally signed copies of original receipts of bank 

showing clearly the above details and/or the Bank Guarantee/FDR. It is made clear that 

Tender Fee and Earnest Money deposited in any other form besides as mentioned above 

sub-paras shall render the bid non-responsive. 

d. In case EMD is submitted in the form of Bank Guarantee/FDR also, bidder should ensure 

that such Original Bank Guarantee/FDR is mandatorily deposited in the office of 
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undersigned (during office hours) before opening of Technical Bid, either in person or 

by Speed Post. The liability for timely submission shall lie with the Bidder, the department 

shall not be responsible for delay on account of any reason whatsoever.  

15. All the Bank Guarantees submitted towards EMD/Performance Security/Additional Performance 

Security shall be issued by a Bank located either in the city of tender inviting authority or at 

Lucknow. 

16. The bidder will, in addition to other documents, upload scanned and digitally signed copies of 

originals of proof of cost of bid document i.e. Tender Fees, Earnest Money deposit as described 

above, Character Certificate, Solvency Certificate and Standard Affidavit in prescribed Form 'I-C'.  

17. All the documents as specified in the technical bid/eligibility bid document should be uploaded 

within the period of bid submission. The department will not be liable for incomplete/inaccurate / 

non-submission of bid for any reason whatsoever including technical reasons. It is made clear that 

separate submission of originals of any documents (except Bank Guarantee) other than scanning 

and uploading them, are not required unless called for after opening of financial bid. 

18. The bid submission shall become invalid if: 

(i) The bidder is found ineligible. 

(ii) The bidder does not upload all the documents as stipulated in the bid document. 

(iii) If any discrepancy is noticed between uploaded documents and originals/hard copies 

submitted later. 

(iv) If subsequent to due date of submission of bid and/or after its submission bidder makes any 

further communication/ representation with the department with regard to the bid (whether 

technical or financial) than otherwise called for by the undersigned as a clarification. 

19. Performance Guarantee/Security Money 10% of the contract cost will have to be submitted at the 

time of singing the Contract in the form of FDR/Bank Guarantee from any Scheduled Commercial 

Bank. Any change in Performance Guarantee/Security Money made by Central/State Government 

and adopted by C&DS, UP Jal Nigam (U) shall be applicable at the time of signing of Contract. 

20. In order to safe guard against contractors leaving the works after quoting very low rates below the 

BOQ amount, the Bidder shall have to submit additional security/performance security to be 

deposited by the firm shall be at following rates:- 

a. Upto 10% below the estimated cost of works - Nil 

b. Above 10% and upto 15% below the estimated cost of works - @ 1.00% for each 1.00% 

quoted below. 

c. Beyond 15% below - @ 2.00% for each 1.00% quoted below. 

21. Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is 

practicable), the form and nature of the site, the means of access to the site, the accommodation they 

may require and in general shall themselves obtain all necessary information as to risks, 

contingencies and other circumstance which may influence or affect their bid. A bidder shall be 

deemed to have full knowledge of the site, whether he inspects it or not, and no extra charge 

consequent to any misunderstanding or otherwise shall be allowed. The bidder shall be responsible 

for arranging and maintaining at his own cost all materials, tools & plans, water, electricity access, 

faculties for workers and all others services required for executing the work unless otherwise 

specifically provided for in the contract documents. Submission of a bid by a bidder implies that he 

has read this notice and all other contract documents and has made himself aware of the instructions, 

scope and specifications of the work to be done and local conditions and other factors having a 

bearing on the execution of the work. 

22. The available bid capacity of the bidder at the expected time of bidding shall be more then the total 

estimated cost of the work for which the tender is invited.  

The available Bid Capacity shall be assessed using following formula :- 

  Assessed Available Bid Capacity 

= 2 x A x N – B   Where, 

A= Maximum turnover during the last five financial year (corrected to the current level of value). 

N= Stipulated period of execution of the work for which the tender is invited in years  

 („N‟ For more than 0 to 6 months = 0.5 and for more than 6 to 12 months = 1.00). 
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B= value of existing commitments to be completed during the execution period of bid. 

The turnover shall be corrected to the current level of value by multiplying with the updation factor 

given below :-  

 

 

 

 

 

 

 

23. Canvassing whether directly or indirectly, in connection with bids is strictly prohibited and the bids 

submitted by the bidders who resort to canvassing will be liable for rejection &will be debarred from 

future tender in C&DS, U P Jal Nigam. 

24. The bidder shall not be permitted to bid for works under supervisory control of General Manager and 

Project Manager concerned who is responsible for execution of work, in which his near relative is 

posted. He shall also intimate the names of persons who are working with him in any capacity or are 

subsequently employed by him and who are near relatives to any officer in the C&DS. Any breach 

of this condition by the contractor would render him liable to be removed from the approved list of 

contractors of C&DS and make him liable for black listing. 

25. No Engineer or other Gazetted Officer employed in Engineering or Administrative duties in an 

Engineering Department of the STATE GOVERNMENT/State department Undertaking is allowed 

to work as a contractor for a period of two years after his retirement from Government service, 

without the prior permission of the Government of U.P. in writing. This contract is liable to be 

cancelled if either the contractor or any of his employees is found any time to be such a person who 

had not obtained the permission of the Government of U.P. as aforesaid before submission of the bid 

or engagement in the contractor's service. 

26. The Bidder has to submit an affidavit on Rs 100.00 stamp paper while Bidding, stating that he/she 

will provide all necessary Manpower (Engineer/Supervisor), Machinery and Vehicle as per details 

mentioned in Tender Document, failing which their bid may be considered as non-responsive. 

27. List of Documents (TO BE UPLOADED ONLY ON E-TENDER WEBSITE 

https://etender.up.nic.in) : 

Sl. No. Documents in original to be scanned and uploaded. 

1 Original receipt of Bank of RTGS/NEFT, Bank Guarantee/FDR for Tender Fees and 

Earnest Money Deposit. 

2 General information in Form-I 

3 Declaration on Form - I A (Earnest Money)  

4 Declaration on Form - I B (Affidavit of Bid Validity) 

5 Standard Affidavit (Original Copy) on Form-  I-C 

6 Character Certificate (Original Copy) on Form I-D of all partners on applicable format of 

issuing state. 

7 Financial information in Form- II-A 

8 Solvency Certificate (Original Copy) issued by Bank on Form II-B or issued by District 

Magistrate. 

9 Details of similar works executed in Form-III (if applicable) 

10 Information regarding available bid capacity in Form-IV. (The affidavit is to be typed on 

the stamp paper worth Rs. 100/- duly signed and notorized with date, affixing a 

revenue stamp of Rs. 2/- only) 

11 Details of technical personnel with bidder in Form-V 

12 Format for performance report in Form-VI (A&B) 

13 Details of construction plants and equipment with the bidder in Form-VII 

14 Litigation history on Form- VIII (The affidavit is to be typed on stamp paper worth Rs. 

10/- duly signed and notarized with date, affixing a revenue stamp of Rs. 2/- only) 

15 Letter Submitting Bid- Form-IX  

16 ITR of corresponding Balance sheet must be submitted. 

17 Certificate of registration for GST, PAN etc. & EPFO, ESIC (as applicable) 

18 Certificate of registration with C&DS, UP Jal Nigam (Urban) in appropriate class. 

19 Capability Statement  

S.N. Financial Year Updation 

factor 

1 2024-2025 1.00 

2 2023-2024 1.07 

3 2022-2023 1.14 

4 2021-2022 1.21 

5 2020-2021 1.28 
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Sl. No. Documents in original to be scanned and uploaded. 

(should be carefully and accurately filled in and uploaded on portal) 

20 Preliminary Bar-Chart is mandatory. 

21 The bidders whose work has been rescinded in any other contract during last 5 years shall 

not be eligible for participation in this tendering(The affidavit is to be typed on stamp 

paper worth Rs. 100/- duly signed and notarized with date, affixing a revenue stamp of 

Rs. 2/- only) 

22 Affidavit on non-judicial stamp paper of Rs. 100/- (Rupees One Hundred Only) alongwith 

the bid document as stated in Clause No. 24 of NIT. (The affidavit is to be typed on 

stamp paper worth Rs. 100/- duly signed and notarized with date, affixing a revenue 

stamp of Rs. 2/- only) 

23 The bidder have to submit an undertaking that “I/We will either obtain valid electrical 

license at the time of execution of electrical work or associate contractors having valid 

electrical license of eligible class.” 

24 Affidavit on non-judicial stamp paper of Rs. 100/- (Rupees One Hundred Only) alongwith 

the bid document as stated in Clause No. 25 of NIT. (The affidavit is to be typed on 

stamp paper worth Rs. 100/- duly signed and notarized with date, affixing a revenue 

stamp of Rs. 2/- only) 

25 Affidavit on Rs 100.00 stamp paper for Manpower (Engineer/Supervisor), Machinery and 

Vehicle. affixing a revenue stamp of Rs. 2/- only) 

26 Aadhar No. and Certificate  

(In case of bidding company being an Individual/Sole proprietorship firm.) 
 

 

 

 (Rajneesh Jaiswal) 

Project Manager 

Unit-18, C&DS, U P Jal Nigam(urban) 

Moradabad. 

Endt. No. and Date as above:- 

1. Director, C&DS, UP Jal Nigam(Urban), Lucknow. 

2. District Magistrate, Moradabad 

3. Chief General Manager(III), C&DS, U P Jal Nigam(Urban), Lucknow. 

4. Executive Engineer(EDP Cell), UP Jal Nigam(Urban), Lucknow with the request to upload 

the NIT on jn.upsdc.gov.in. 

5. General Manager (N-09/Nodel/Monitoring),C&DS, U P Jal Nigam(Urban), Lucknow. 

6. Principal, Govt. I.T.I. Moradabad   

7. Finance Officer, C&DS, U P Jal Nigam(Urban), Lucknow. 

8. Public Relations Officer, U P Jal Nigam(Urban), Lucknow with the request to upload the 

NIT on the website. 

9. Project Manager (Technical), C&DS, U P Jal Nigam(Urban), Lucknow. 

10. EDP Cell, C&DS, U P Jal Nigam(Urban), Lucknow with the request to upload the NIT on 

"www.cdsupjn.org". 

 

 

Project Manager 
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LIST OF IMPORTANT DATES 

 

Name of Work : Repair & Renovation work of Main Building, Boundrywall and Store at 

Govt. I.T.I. Moradabad    

1. Completion Period for construction: 12 Month, (Including rainy months) 

2. Date of Issue of Notice Inviting Tender:   10/04/2026 

3. Period of Sale of Bidding Documents - From: 23/04/2026 To 23/05/2026 

Through E-Tendering Portal https://etender.up.nic.in 

4. Web site of C&DS, U P Jal Nigam(urban): www.cdsupjn.org 

5. Web site of  U P Jal Nigam(urban): www.jn.upsdc.gov.in 

6. Time, Date and Place of Pre-bid Meeting Date (If any): --------- Time –------ -- 

Place- Office of Project Manager, Unit-18, C&DS, UP Jal nigam(urban)  

7B/108, Baudh Vihar Majhola Yojna-4, Part-II, near Samvidhan Sahitya Vatika, 

Delhi road, Moradabad 

Bid Submission Start Date:  23/04/2026 

7. Last Date of Bid Submission: 23/05/2026 

Time: 16:30Hrs. 

On E-Tendering Portal https://etender.up.nic.in 

8. Time, Date and Place for opening Technical Bid/Bids Date : 25/05/2026 

Time  13:30Hrs. 

On E-Tendering Portal:  https://etender.up.nic.in 

Place- Office of Project Manager, Unit-18, C&DS, UP Jal nigam(urban)  

7B/108, Baudh Vihar Majhola Yojna-4, Part-II, near Samvidhan Sahitya Vatika, 

Delhi road, Moradabad 

Phone No. 7307367744 

9. Last Date of submission of Bank Guarantee (if any):Next working day of date of opening of 

Technical Bid during office hours. 

10. Time and Date of opening Financial Bids:-     Date to be notified through Portal. 

11. Bid Validity Period:120 days (One hundred and twenty days. 

http://www.cdsupjn.org/
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SECTION-2 

CHAPTER-1 

BRIEF  PARTICULARS OF WORK 

 

(The Particulars of the work are provisional. They are liable to change and be considered only as 

advance information to assist the bidder.) 

1. Provission : Repair & Renovation work of Main Building, Boundrywall and Store at 

Govt. I.T.I. Moradabad  

2. Site Located At : in District Moradabad     

3. The scope of work shall include but not be limited to the following:  

(a) (RCC Framed structure Building Works) as per approved Designs and Drawings. 

(b) Taking all necessary permission and NOCs from concerned authorities for the purpose of 

construction of building works. Contractor will have to do all the work and arrangements for 

this, department will assist contractor whenever and wherever required. 

(c) Conducting/providing/arranging testing of materials as desired by Engineer-In-Charge. 

(d) Any other activity of work as contractor or Engineer in charge may feel necessary to complete 

the work as per drawings, specification & contract agreement, which are not include din above 

mentioned or else where in the tender document, but are necessary for proper completion of 

work shall be deemed to be incorporated in the scope of work. 

(e) The contractors are advised to go through the specifications carefully and acquaint them selves 

with the nature of work,the difficulties likely to been countered during the execution of work 

before quoting their rates. The rates should be comprehensive enough to over come such 

difficulties.The percentage rates quoted/offered in schedule G should be inclusive of cost of 

allmaterials labour, T&P and all taxes whether levied by Central Govt. or State Govt. or local 

Authorities during currency of the contracted as no claim or compensation on these accounts 

shall be entertained. 

(f) The contractor should clearly under stand that he will have to make his own arrangements for the 

T&P, equipment and all other accessories, temporary electrical connection, water for 

construction purposes etc. that may be required for proper completion of the work. 

(g) The amount of furniture proposed in the project will be ensured to be spent on the basis of 

minimum requirement under the relevant financial rules after examining the necessity and 

justification of these works by the committee constituted under the chairmanship of the 

Transport Corporation. 

(h) TESTING: 

Steel/Cement/Aggregate (Fine and coarse) when arranged by the contractor shall produce a test 

certificate for the whole lot as per the IS Code provisions from an authorized laboratory 

approved by the Engineer-in-charge. In addition to this Engineer-in-charge can periodically ask 

for testing of site material from IITs/NITs/ other institute of repute, cost of such testing including 

transportation of testing material from site and/or transportation of machinery for testing on site 

shall be borne by the contractor. 
(i) Supply of completion drawings after completion and commissioning of work as per requirement 

of Engineer incharge.No extra payment for this shall be admissible. 

(j) Defect Liability Period : 12 months after completion of work satisfactorily 
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INSTRUCTIONS TO BIDERS FOR PRE-QUALIFICATION 

CHAPTER-2 

2.1.  Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/ 

tenderer, bid/ tender, bidding/ tendering, etc.) are synonymous. 

2.1.1. The term "Contract", in relation to pre-qualification of bidders, shall mean an 

Agreement and/or work-orders.  

2.2. This document relates to pre-qualification for the work under bid with a defect liability period 

of 12 months from date of handing over of works. Responsibility for handing over of 

completed works shall lie with the bidder. 

2.3. Prohibition from Bidding: 

2.3.1. Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices by the Central Government, the State Government or any public 

undertaking, autonomous body, authority by whatever name called under Central 

or the State Government. 

2.3.2. Any bidders having criminal record is not allowed to participate in the bidding 

process. Any person who is having criminal cases against him or involved in the 

organised crime or gangster activities or Mafia or Goonda or Anti-social 

activity are strictly prohibited to participate in the bidding process. If it is 

established that any bidder has criminal record, his bid shall be automatically 

cancelled. 

2.3.3. Any agency / firm against which any investigating authority has instituted any 

vigilance enquiry or there are criminal proceedings in any Court of law or has 

been debarred or blacklisted during the last 5 years from the last date of bid 

submission, by any Govt. / Semi Govt. /Board/ Corporation / private organizations 

shall not be considered. An affidavit of  this effect shall be submitted by the 

participating agencies / firms. 

2.3.4. Any bidder who is an Advocate and/or Registered with any State Bar Council/Bar 

Council shall not be allowed to participate in the bidding. If it is established that 

the contractor is registered with the state bar council, his bid shall be treated as 

automatically cancelled. 

 

2.4. The bidder has to upload and produce for execution of agreement, original copies of Form- I to 

IX and Capability Statement etc. The above documents shall be retained for execution of 

Agreement. 

 

2.5. The Pre-qualification of the agencies / firms is confined to invitation of such firms who have 

earlier demonstrated their capability and capacity in executing similar projects in a time bound, 

prestigious & professional manner with high standards of workmanship within specified cost. 

The pre-qualification will be made on basis of the past record and successful completion of such 

projects in the stipulated time with good quality, proven technical competence, experience of 

handling works of comparable magnitude and complexity, expertise and know-how in the 

relevant field, financial resources, technical manpower and construction equipment owned by 

Bidders and other requirements laid down in the prescribed Pre-qualification document. 

 

2.6. The Bidder intending to submit pre-qualification documents will have to be experienced in 

executing similar type of works as defined in Para 3.2. 

2.7. Should bidders have any queries regarding the pre-qualification document, this should be 
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submitted to the Tender inviting authority in writing at least 7 days before the scheduled date 

of bid submission. Any query received after scheduled date would not be entertained and will 

be treated as void.  

2.8. Pre-qualification document containsvarious formats and the same are to be used for furnishing 

the required information. The enclosed formats should be filled in completely and legibly and 

response must be provided for each item included in Appendices. In theevent that a Bidder 

considers it inappropriate to respond to a particular item; this shall be filled as not 

applicable. Ifnecessary, pages containing additional information may be attached to buttress 

the eligibility of bidder. Bidder should note that all the formats prescribed, need to be filled 

even if such information is Nil. It should be clearly indicated, failing which the bid may be 

treated as non-responsive. 

2.9. All information requested shall be provided in English language, type written. Each page of 

the Pre-qualification document shall be duly signed and page numbered by the Bidder or his 

authorized representative, over writing should be avoided. Correction, if any, should be 

made by neatly crossing out, initialing, dating and re-writing. 

2.10. Supporting documents shall be uploaded after scanning original or photocopy, as may be 

applicable, duly attested by a Gazetted Officer / Magistrate/Notary as prescribed in NIT. 

Document generated by the firm can be self-attested. The Bidder shall have to submit 

original documents as and when demanded. 

2.11. Failure   to   provide   information   which   is   essential   to   judge   Bidder‟s qualifications or 

to provide timely clarifications or substantiation of the information supplied may result in 

disqualification of the Bidder for the particular bid. 

2.12. All documents submitted within due time and date, by the Bidders will be treated as 

Confidential and will not be returned. 

2.13. Construction & Design Services U.P.Jal Nigam may not necessarily inform all Bidders of the 

result of their applications. Construction & Design Services U.P.Jal Nigam reserves the right 

to accept or reject any or all applications and to annul the pre-qualification process and there 

by reject all Bidders without incurring any liability to the affected Bidders or any obligation 

to inform the Bidder of the ground for the action of Construction & Design Services, U.P.Jal 

Nigam. 

2.14. The intending bidders who desire to see the site may visit at their own cost. 

2.15. Construction &Design Services U.P.Jal Nigam will not reimburse any costs involved in the 

preparation and submission of pre-qualification document or in connection with any site visit 

made. 

2.16. Suppression of Facts: Any information furnished by the Bidder found (immediately or at a 

later stage) to be forged or incorrect or concealment of any information, would render him 

liable to be debarred from tendering / taking up of works. Further action shall be taken as per 

tender conditions including forfeiture of earnest money deposited. 

2.17. Information regarding litigation in past five years which the bidder is involved in, has to be 

submitted in prescribed format. The name of the parties' concerned, and disputed amount, 

should also be given in the enclosed format. 

2.18. Solvency Certificate issued by any scheduled commercial Bank shall be accepted, which will 

be valid for a period of one year from the date of issue unless otherwise mentioned. 

ORSolvency Certificate issued by District Magistrate will also be accepted, which will have a 

validity of one year from date of issue unless otherwise mentioned.  

2.19. Nature of Firm/Bidder: 

2.19.1. The bidder must be registered with C&DS in appropriate class and category as 

mentioned in NIT. The Bidder may be individual, propriety firm, firm in partnership, 

limited company- public or private or corporation. In case of individual/proprietorship 
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firm the bid is required to be signed by sole proprietor with his full name and current 

address, while in case of partnership firm the bid should be signed by all those 

partners in the firm with full name and current address, an affidavit to this effect and 

certified copy of partnership deed (as registered with registering authorities) is 

required to be attached with bid. However, in case of limited firms / companies, the 

bid is required to be signed by the authorized signatory, a power of attorney in his 

favour to submit the tender, sign the agreement, receive money, witness 

measurements, sign measurement books, compromise, settle, relinquish any 

claim(s) preferred by the firm and sign "No Claim Certificate" and refer all or 

any disputes to arbitrationalong with a copy of Memorandum of Articles of 

Association (as registered with registering authorities) duly notarized by a Public 

Notary should be attached with the bid. Employer will not be bound by any power of 

attorney granted by the tenderer or by changes in the composition of the firm made 

subsequent to the execution of the contract. It may, however recognize such power of 

attorney and changes after obtaining proper legal advice, the cost of which will be 

chargeable to the contractor. 

2.19.2. Deleted 

 

2.20. The Contract shall be for the composite works, as described in Chapter-1 based on the 

priced Bill of Quantities/percentage rates submitted by the Bidder. The tender for 

composite work includes/may include, in addition to building work, all other works such as 

sanitary and water supply installations, drainage installation, internal & electrical work, 

fire-fighting works, installation of Lifts, networking of computers, horticulture work, roads 

and paths etc as the case may be.  

2.20.1. The tenderer apart from being eligible for award of contract, must within a 

month of award of contract associate him (if not having his own 

demonstrable experience) with agencies of appropriate classes which are 

eligible to tender specialized works in composite tender.  

2.20.2. Following works shall be treated as specialized work for which the bidder must, 

with the approval of Engineer, associate himself with Specialized 

Agencies/Distributors for their installation testing and commissioning. (Please 

see Clause 7 of Special Conditions of Contract):- 

i. ................ 

ii. ................ 

iii. ............... 

2.20.3. The Bidder should note that above list may not be exhaustive. The Engineer 

may, at his discretion, add further items of work which in his opinion may be of 

specialized nature requiring expertise of Specialized Agencies for their 

execution. 

2.21. The Bidder shall adopt the Percentage Rate Method and quote the same in e-tender portal as 

specified in the excel sheet for the purpose; only the same option is allowed to all the Bidders. 

Percentage Rate Method requires the bidder to quote a percentage above / below/ at par of the 

schedule of rates. 

a. In case the lowest tendered amount (cost of work put to bid + amount worked on the 

basis of percentage above/below) of two or more contractors is same, such lowest 

contractors will be asked to submit sealed revised offer in the form of letter mentioning 

percentage above/below on cost of work put to bid including all sub sections/sub heads 

as the case may be, but the revised percentage quoted above/below on cost of work put 

to bid or on each sub section/sub head should not be higher than the percentage quoted at 
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the time of submission of tender. The lowest tender shall be decided on the basis of 

revised offers. 

In case any of such contractors refuses to submit revised offer, then it shall be treated as 

withdrawal of his tender before acceptance and 50% of earnest money shall be forfeited. 

If the revised tendered amount of two more contractors received in revised offer is again 

found to be equal, the lowest tender, among such contractors, shall be decided by draw 

of lots in the presence of General Manager concerned.  

In case all the lowest contractors those who have quoted same tendered amount, refuse 

to submit revised offers, then tenders will be recalled after forfeiting 50% of EMD of 

each contractor. 

Contractor(s), whose earnest money is forfeited because of non-submission of revised 

offer, shall not be allowed to participate in the re-tendering process of the work. 

b. In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures 

as well as in words) at which he will be willing to execute the work.  

2.22. The Bidder will furnish the following mandatory information on e-tender portal, failing which 

the bidder may get disqualified. Additional pages can be added to give complete desired 

information. Nil information is also required to be indicated as such and submitted. 

Omission of any format shall be taken as 'Nil' information and will be evaluated 

accordingly. 

a. Proof of submission of Tender Fee and EMD. 

b. General information in Form-I 

c. Declaration on Form - I A. (Earnest Money)  

d. Declaration on Form - I B. (Affidavit of Bid Validity) 

e. Standard Affidavit on Form- I-C. (Substance of the contents should not be altered) 

f. Character Certificate in Form I-D - on Form I-D of all partners on approved format 

of issuing state.  

g. Financial information in Form- II (A). 

h. Bank Solvency Certificate issued by a prescribed Bank on Form II-B or Issued by 

District Magistrate, which will have validity of one year from date of issue unless 

otherwise mentioned. 

i. List of similar works executed during last 10 years generally as per Form-III along 

with supporting documents such as performance certificate issued by the client 

department/construction agency not below the rank of Executive Engineer/ Project 

Manager. (See clause 3.2 of this section). The performance certificate should be 

clear and exhaustive enough to establish similarity with the work under Bid.  

j. List of all works which have been awarded/ in progress as on date of submitting this 

application as per Form-IV.(The affidavit is to be typed on stamp paper worth Rs. 

100/- duly signed and notarized with date, affixing a revenue stamp of Rs. 2/- only) 

k. Details of technical personnel with bidder in Form-V. 

l. Format for performance report in Form-VI (A&B). Ambiguous Performance 

Certificates will not be considered for evaluation. 

m. Details of construction plants and equipments with the bidder in Form-VII. 

n. Litigation history on Form- VIII (The affidavit is to be typed on stamp paper worth 

Rs. 10/- duly signed and notarized with date, affixing a revenue stamp of Rs. 2/- 

only) 

o. Letter Comprising Bid- Form-IX. 

p. All other documents required for Partnership/Limited firms as described in relevant 

paras. 

q. Certificate of registration for GST, PAN etc. & EPFO, ESIC(as applicable) 
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r. Information regarding available bid capacity in Form-IV. 

s. Certificate of registration with C&DS, U.P. Jal Nigam.  

t. Capability Statement duly filled. 

u. Aadhar No. and Certificate (In case of bidding company being an Individual/Sole 

proprietorship firm.) 

v. ITR for corresponding balance sheet must be submitted. 

w. Affidavit on Rs 100.00 stamp paper for Manpower (Engineer/Supervisor), 

Machinery and Vehicle. 

x. Preliminary Bar-Chart 

y. No work has been rescinded in any other contract during last 5 years (The affidavit is 

to be typed on stamp paper worth Rs.100/- duly signed and notarized with date, 

affixing a revenue stamp of Rs. 2/- only) 

z. Affidavit on non-judicial stamp paper of Rs. 100/- (Rupees One Hundred Only) 

alongwith the bid document as stated in Clause No. 24 of NIT. 

aa. Affidavit on non-judicial stamp paper of Rs. 100/- (Rupees One Hundred Only) 

alongwith the bid document as stated in Clause No. 25 of NIT. 

bb. Vailid Electrical licence of eligible class or undertaking 

2.23. The tender shall be submitted in two bid system in accordance with the procedures detailed. 

2.24. It is mandatory that each application shall contain the following:-  

a. Technical Bid- Information called for in the “Forms I to IX, Capability Statement” 

and Declaration I-A, I-B, I-C, I-D and audited balance sheets of Bidder / Contractor 

for last five consecutive financial years duly certified by Statutory Auditor of the 

Bidder as prescribed in NIT and bid Document must be digitally signed and 

uploaded on e-Procurement portal. 

b. Financial Bid- Must be quoted in excel sheet for financial bid on e-tender portal. 

2.25. The bidder must submit acknowledgement of Income Tax return submitted online along with 

relevant 26AS for the last 5 years ending 31.03.2025. The demand status as displayed on 

Income Tax portal is to be enclosed for verification of Tax demand. 

2.26. Bidders are particularly advised to fill and upload the details strictly as per the enclosed 

forms. Tenders are liable to rejection if relevant details are not furnished in prescribed formats 

and also which do not meet the qualification requirement given in the paragraphs that follow. 

The Bidder may furnish any additional information, along with his application which in his 

opinion will highlight his capacity to perform. 

2.27. Firm should have valid registration in GST, EPFO/ESI etc. (as applicable) and they have to 

submit attested copies of the registration certificates. Contractor will have to register in 

labour cess deptt. Within a week of award of the works. 

2.28. Original copy / attested copy of the partnership deed, if it is a partnership firm and attested 

copy of registration certificate / MOA (as registered with  registering authorities), in case of 

Company and authorized declaration in case of Sole Proprietorship Firm should be submitted 

with PQ document. 

2.29.  General Power of Attorney / Special Power of Attorney substantially in format annexed, 

revalidated & notarized be submitted by firm / tenderer in favour of the person who has 

signed the tender/will sign the agreement as the case may be, the tender documents with 

telephone No. and complete postal address. Affidavit as prescribed should be annexed on 

non-judicial stamp paper of Rs.100 (or as applicable) duly signed by notary.  

2.30. The Bidder shall extend his services free of charge, to the representative of the Construction 

& Design Services U.P. Jal Nigam to visit the project/works from any of his referred project 

works, if the C&DS desires so. While applications are under consideration, Bidders and 

their representatives, or other interested parties, are advised to refrain from contacting by 
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any means, any personnel or representative on matters related to the applications under 

consideration.   

2.31. The Employer or his authorized  representative if necessary, will/ may obtain clarification of 

applications by requesting such information from any or all Bidders in writing. Bidders will 

not be permitted to change the substance of their applications after submission of tender. Non-

compliance with this provision will be a cause of disqualification. 

2.32. The Department reserves to itself the power to relax non-essential requirements of the bid 

which do not have material impact on eligibility of the bidder. 

2.33. The credentials submitted in respect of pre-qualification of the bidder particularly that of the 

lowest evaluated bidder shall be verified before award of work. Any information furnished by 

the bidder found to be incorrect either immediately or at a later date, suppression of 

information in forms, statements, enclosure and declarations would render him liable to be 

disqualified and debarred from tendering of work in C&DS and forfeiture of his bid 

security/security. If such bidder happens to be enlisted contractor of any class in C&DS, his 

name shall also be removed from, the approved list of contractors. 

2.34. On acceptance of the tender, the name of the accredited representative(s) of the contractor 

who would be responsible for taking instructions from the Engineer shall be communicated in 

writing to the Engineer. 
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CHAPTER –3 

ELIGIBILITY CRITERIA AND INFORMATION REQUIRED TO BE FURNISHED BY 

THE BIDDERS 

 

The qualification information is required to be furnished in the enclosed forms. The Bidders should 

have following minimum qualifying requirements. 

  

3.1.   Eligibility Requirements : 

Minimum requirements for pre-qualification are as follows: 

 (a) 

 

Turnover: 

Should have average annual financial turnover during the immediate last 3 

(three) consecutive financial yearsending 31.03.2025 on construction work 

should be at least 30% of the estimated cost put to tender. 

 (b) 

 

Solvency Certificate:  

Should have a solvency of minimum 40% of the estimated cost put to 

tender, in support of which a certificate will be required to be submitted. 

 Solvency Certificate issued by any Scheduled Commercial Bank 

shall be accepted, which will be valid for a period of one year from 

the date of issue unless otherwise mentioned. 

 Or 

 Solvency Certificate issued by District Magistrate will also be 

accepted, which will have a validity of one year from date of issue 

unless otherwise mentioned. 

 (c)  

 

Profit/Loss  

 The firm should not have incurred any losses in more than two years 

during last five consecutive years balance sheets ending 31.03.2025 duly 

certified and audited by Statutory Auditor of the firm. The firm should 

have positive net worth as certified by its Statutory Auditor. 

 (d) 

 

Credit rating: 

The bidder must submit acknowledgement of Income Tax return submitted 

online along with relevant 26AS for the last 5 years ending 31.03.2025 

The demand status as displayed on Income Tax portal is to be enclosed for 

verification of Tax demand. 
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 (e) 

 

The available bid capacity of the bidder at the expected time of bidding 

shall be more then the total estimated cost of the work for which the tender 

is invited.  

The available Bid Capacity shall be assessed using following formula: 

Assessed Available Bid Capacity  

= 2 x A x N – B  Where, 

(„N‟ For more than 0 to 6 months = 0.5 and for more than 6 to 12 months = 1.00) 

A= Maximum turnover during the last five financial year (corrected to the 

current level of value). 

N= Stipulated period of execution of the work for which the tender is 

invited in years. 

B= value of existing commitments to be   completed during the execution 

period of bid. 

The turnover shall be corrected to the current level of value by multiplying 

with the updation factor given below: 

Financial Year    Escalation/ Enhance factor 

2024-2025                                                                   1.00 

2023-2024                                                                   1.07 

2022-2023                                                                   1.14 

2021-2022      1.21 

2020-2021      1.28 

3.2.   PAST EXPERIENCE: 

The Bidders should have experience of execution of works of similar 

nature including construction, supply, installation, testing & successful 

commissioning and other related associated / allied appurtenant works as 

applicable. 

The value of executed works/turnover shall be brought to current cost level 

by enhancing the actual value at the rate of 7% per annum at simple rate as 

per following factor. It will be calculated from the last date of completion 

of work and date of submission of bid. A typical illustration is as below. 

Cost of work shall mean:- 

a- For Executed work 

Financial Year    Escalation/ Enhance factor 

2024-2025                                                                   1.00 

2023-2024                                                                   1.07 

2022-2023                                                                   1.14 

2021-2022      1.21 

2020-2021      1.28 

b- For Turnover 

 Financial Year    Escalation/ Enhance factor 

2024-2025                                                                   1.00 

2023-2024                                                                   1.07 

2022-2023                                                                   1.14 

2021-2022      1.21 

2020-2021      1.28 

Gross value of the completed work by single/multiple contracts/orders of 

a single project- satisfactorily completed (including cost of material 

issued/provided/supplied by the department/client). 

This should be certified by an officer not below the rank of Executive 
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Engineer/ Project Manager or equivalent. 

Firm should have successfully completed similar works (by 

single/multiple contracts/orders of a particular project) during last Ten 

years ending last day of the month previous to the one in which 

applications are invited satisfying either of following :- 

  a. Three similar works each costing not less than 30% of the estimated 

cost of work put to bid or, 

b. Two similar works costing not less than 40% of the estimated cost 

of work put to bid or, 

c. One similar completed work costing not less than 60% of the 

estimated cost of work put to bid, 

Provided, at least one completed work of similar nature (either part of 

a or b or c) costing not less than the amount equal to 30% of the 

estimated cost put to tender should have been executed with some 

Central/ State Government Organisation/ Central Autonomous Body/ 

Central/ State Public Sector undertaking/Nigam and remaining work 

experience should satisfy the requirements of a, b or c above with 

works successfully executed for reputed private organisation which 

must be a duly incorporated entity under the companies Act 

1956/2013.      

Certificates issued by private organisations must be supported by Form 

26AS/TDS certificate. The certificate should clearly indicate scope of 

work, date of completion, completed value, name of work, 

agreement/order no., date of start etc. in Form VI-B to verify 

eligibility/similarity wherever required, the Certificate should also be 

supported by schedule/ final bill (certified).  

Similar work shall mean Construction of “RCC Framed structure Building 

work as described in Instructions to Bidder." 

Particular Condition :- N.A. 

3.3.   Personnel Capabilities: 

The Bidders must have qualified employed personnel to fill the following 

positions. The Bidders shall supply information on a prime candidate and 

an alternate for each position; both of whom shall meet the minimum 

experience requirements specified below: 

Sl. 

No. 

Technical Personnel No. of Technical 

Persons Required for 

project cost 

Experience 

in similar 

works 

< 5 

Cr 

5-25 

Cr 

25-50 

Cr 
1 Graduate Engr Civil  - 1 2 2 

2 Diploma Engr Civil 1 2 2 5 

3 Diploma Engr Electrical - 1 1 5 

4 Work Supervisor 1 2 4 5 

The requisite information shall be furnished in Form –  V 

3.4.   Equipment Capabilities: 

Bidders should own or have assured access (through Hire, Lease, Purchase 

Agreement, availability of manufacturing equipments or other means) to 

the equipment/machines listed here under and in full working order and 
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must demonstrate that based on known commitments, they will be 

available for use in the proposed Contract. The Bidders may also list 

additional equipments that they would propose for the Contract together 

with an explanation of the Proposal.  Form-VII 

Sl. 

No. 

Equipment 

Type  &  Characteristics 

Minimum Numbers 

Required for project cost Rs. 

< 5 Cr 5-25 Cr 25-50 Cr 

1 Conc. Mixture 1 2 1 

2 Water tanker - - 1 

4 JCB - - 1 

5 Batch Mix. 15 to 30 M
3
 per 

Hr. 

- - 1 

6 Generator Set 25 kVA - 1 1 
 

3.5.   Litigation History: 

The Bidders shall provide accurate information on any litigation or 

arbitration resulting from Contracts completed or under its execution over 

the last 5 years in Form –VIII 

3.6.   Deleted 

3.7.   Conflict of Interest 

The Bidder shall not be one of the following: 

1. Bidder (or any constituent thereof) and any other Bidder (or any 

constituent thereof) have common controlling shareholders/ partners/ 

directors.  

2. A Firm or an Organization which has been engaged by the Employer to 

provide consulting services for preparation related to procurement for 

or implementation of this Project; 

3. Any bidder who is registered with the State Bar Councils is not allowed 

to participate in the bidding process. 

4. No Engineer of Gazetted rank or other gazetted officer employed in 

Engineering or Administrative duties in an Engineering deptt. of the 

State/ Central government is allowed to work as a contractor for a 

period of two years after his retirement from govt. services without 

government permission. This contract is liable to be cancelled if either 

the contractor or any of his employees is found any time to be such a 

person who had not obtained the permission of the government as 

aforesaid before submission of the tender or engagement in the 

contractor's service. 

5. A contractor black listed/debarred by any Govt. body shall not be 

eligible to bid. 

3.8.   Updating Prequalification Information: 

The Bidders shall be required to update the financial 

information/capability used for pre-qualification at the time of submitting 

their Bids and to confirm their continued compliance with the qualification 

criteria. A Bid shall be rejected if the Bidder‟s pre-qualification thresholds 

are no longer met at the time of submission of his Bid. 
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3.9.  3.9.1 General 

1. Only Bidders who have been pre-qualified under this procedure 

will have their Financial Bids opened.  

2. A Firm can submit only one Bid for the Contract. If a Firm submits 

more than one Bid, all bids which include that firm will be 

rejected.  

 3.9.2 Bid Security/Earnest Money/Bid Validity: 

a) The Bid Security/EMD shall be deposited only by mechanism of as 

outlined in NIT. Tender Fee and EMD must be submitted by the 

bidder out of his own resources else his bid shall be 

disqualified. 

b) Any bid not uploaded with valid proof of deposit of Earnest Money 

and required tender fee, shall be rejected forthwith by the 

Employer as non-responsive. The bidder shall not have any claim 

in this regard. 

c) The Earnest Money of unsuccessful bidders will be returned soon 

after approval of technical bid by the competent authority and 

latest on or before the 30th day after award of the contract. 

d) The Earnest Money of the successful Bidder will be discharged 

when the Bidder has signed the Agreement and furnished the 

required Performance Security. 

e) The Bid shall be kept valid for 120 days after deadline for 

submission of the Bid document. A bid valid for a shorter period 

shall be rejected by the Employer as non-responsive. 

 In exceptional circumstances, prior to expiry of the original time 

limit, the Employer may request that the bidders may extend the 

period of validity for a specified additional period. The request and 

the bidders‟ responses shall be made in writing. A bidder may 

refuse the request without forfeiting his Earnest Money. 

 3.9.3 The Employer reserves the right to: 

a) Amend the scope and value of any Contract to be Bid, in which event 

the Contract will only be Bid among those pre-qualified Bidders who 

meet the requirements of the Contract as amended; 

b) Reject or accept any application; and 

c) Cancel the pre-qualification process and reject all Applications. 

d) Cancel the entire bid process. 

The Employer shall neither be liable for any such actions nor be under any 

obligation to inform the Bidder of the grounds for them. 

 3.9.4 1. The Bidder will be advised by the Employer or his 

representative in writing or by fax/e-mail/SMS, within 90 days 

of the date for submission of bids, of the result of their 

application and of the names of the pre-qualified Bidders 

without being assigned any reason for the Employer‟s 

decision. 

2. If the Bidder feels that technical credentials of his own or other 
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Bidders have been wrongly evaluated/verified, he may raise 

objections within 2 (Two) working days from the date of 

uploading of result. Opening of financial bid will be scheduled 

accordingly. No requests/objections shall be entertained 

beyond above limit, else it may be treated as an obstruction in 

tender process and shall be dealt with accordingly. 

 3.9.5 The Employer reserves the right to verify and seek clarification of the 

information furnished by any/all Bidders to make an informed decision. 

 

3.10.   QUALIFIED BIDDERS: 

Construction & Design Services U.P.Jal Nigam will evaluate which Bidders are qualified 

and will inform them through e-tender portal. Qualified contractors will be given an 

invitation to participate in opening of Financial Bid of the tender at the date and time to be 

specified in the intimation. 

3.11. Even though the Bidders are pre-qualified, they are subject to be disqualified if they have: 

3.11.1. Made untrue or false representations in the form, statements and attachments 

submitted in proof of the qualification requirements, and/or 

3.11.2. Participated in the previous bidding for the same work and had quoted unreasonably 

high/low bid prices and could not furnish rational justification to the C&DS. and/or 

3.11.3. Record of past poor performance such as abandoning the work, not properly 

completing the contract, inordinate delays in completion, or financial failures, etc. 
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CHAPTER-4 

EVALUATION AND QUALIFICATION PROCEDURE 

 

4.1. Evaluation criterion of applications for pre-qualification: 

 

The pre-qualification document shall be examined to ascertain whether the applications: 

I. Fulfill responsiveness criteria of the Bid i.e. deposit/uploading of proof of earnest 

money deposit, tender fees, standard affidavit in prescribed form 'I-C'.  

II. Meet the eligibility requirements, 

III. Have been properly prepared & signed, 

IV. Contain all the details called for and are in proper format. 

Assessment of the firms who have applied for the pre-qualification, will also include the 

following items: 

Applications of the bidders will be evaluated in detail in the second stage, with weightage 

of each of the following factors. 

1. Financial status of the firm including annual turnover, working capital, net 

worth, and works in hand, financial arrangements proposed viz. own 

resources/bank credits etc. 

2. Resources of the firm in respect of personnel, equipment and plants. 

3. The experience of the firms for works of similar nature. 

4.2. The bidder should state in detail about the contracts where delay has occurred, the 

period of delay and the reasons thereof. Details of works that have been abandoned 

for reasons whatsoever should also be furnished. In case the bidder or any partner 

was ever black listed the same should be indicated. 

4.3. (Applicable in case cost of work put to bid is more than 10 Cr) 

To become eligible for short listing the bidder must secure at least 50 (Fifty) 

percent marks in each and 60 (Sixty) percent marks in aggregate as per 

evaluation criteria described in Annexure-I. Such qualified bidders will be called for 

opening of financial bid. 

4.3.1. The department, however, reserves the right to restrict the list of such 

qualified contractors to any number deemed suitable by it.  

 

4.4. Examination of Bids and Determination of Responsiveness: 

4.4.1. During the detailed evaluation of “Technical Bids”, the Employer will 

determine whether each Bid (a) meets the eligibility criteria defined in 

Chapter-3; (b) has been properly signed; (c) is accompanied by the required 

securities; and (d) is substantially responsive to the requirements of the 

bidding documents. During the detailed evaluation of the “Financial Bids”, 

the responsiveness of the bids will be further determined with respect to the 

remaining bid conditions, i.e., priced bill of quantities, technical 

specifications and drawings. 

4.4.2. A substantially responsive “Financial Bid” is one that conforms to all the 

terms, conditions, and specifications of the bidding documents, without 

material deviation or reservation. A material deviation or reservation is one 

(a) which affects in any substantial way the scope, quality, or performance of 

the Works; (b) which limits in any substantial way, inconsistent with the 

bidding documents, the C&DS‟s rights or the Bidder‟s obligations under the 
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Contract; or (c) whose rectification would affect unfairly the competitive 

position of other bidders presenting substantially responsive bids. 

4.4.3. If a “Financial Bid” is not substantially responsive, it will be rejected by the 

Employer, and may not subsequently be made responsive by correction or 

withdrawal of the nonconforming deviation or reservation. 

4.4.4. The conditional bids shall be treated as non-responsive forthwith. 

 

4.5. Even though the bidder meets the above qualifying criteria, he can be disqualified if 

he has made any misleading or false representation in the forms, statements and 

attachments submitted in proof of the qualification requirement and/or record of poor 

performance such as abandoning the works, not properly completing the contract, 

inordinate delays in completion and blacklisting or financial failure etc. 

 

4.6. If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Engineer‟s estimate of the cost of work to be performed under the contract, the 

Employer may require the Bidder to produce detailed price analyses for any or all 

items of the Bill of Quantities, to demonstrate the internal consistency of those prices 

with the construction methods and schedule proposed. After evaluation of the price 

analyses, the Employer may require that the amount of the performance security be 

increased at the expense of the successful Bidder to a level sufficient to protect the 

Employer against financial loss in the event of default of the successful Bidder under 

the Contract. The amount of the increased performance security shall be decided at 

the sole discretion of the Employer, which shall be final, binding and conclusive on 

the bidder. 

 

4.7. Stamp duty charges as applicable shall be borne by the tenderer as applicable at the 

time of award of the contract. The contract agreement will be executed on non 

judicial stamp paper of the value of Rs. 100/- along with Rs. 2/- Revenue stamp. 
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CHAPTER-5 

PREPARATION & SUBMISSION OF e-Bids 

(For guidance purposes only. The Bidder is advised to familiarize himself with Terms and Conditions of 

NIT, Bid document and process of bid submission on e-tender portal on their own. The department bears 

no responsibility for incorrect submission of bid.) 

5.1. Documents Constituting the e-Bid 

The e-Bids prepared by the Bidder shall comprise the following components: 

e-Bids will comprise of: 

a) Technical proposal submission forms 

b) Financial proposal submission forms 

5.2. Documents Establishing Bidder’s Qualification 

 The Bidder shall furnish, as part of Technical Proposal, documents establishing the 

qualification to perform the Contract.  The documentary evidence in support of the 

information furnished should be submitted by the Bidder electronically in the PDF format.  

The Bidder's eligibility criteria and selection procedure are defined in previous Chapters. 

 It is suggested that the PDF files should be made in gray scale using the minimum readable 

appropriate resolution so that the size of the files is minimized for fast uploading on the e-

Bid portal.    

5.3. Format and Signing of e-Bids 

The Bidder shall prepare one electronic copy for the e-Bids.  

All the pages/ documents of the e-Bid shall also be signed manually by the person 

authorized to sign the e-Bids before converting them into PDF and uploading them as 

bidding documents. 

5.4. Submission of e-Bids: 

The e-Bid Submission module of e-tender portal http://etender.up.nic.in enables the Bidders 

to submit the e-Bid online against the e-tender published by the Department. Bid 

Submission can be done only from the Bid Submission start date and time till the e-Bid 

Submission end date and time given in the e-Bid. Bidders should start the Bid Submission 

process well in advance so that they can submit their e-Bid in time. The Bidders should 

submit their Bids considering the server time displayed in the e-tender portal. This server 

time is the time by which the Bid submission activity will be allowed till the permissible 

time on the last/end date of submission indicated in the e-tender schedule. Once the Bid 

submission date and time is over, the Bidders cannot submit their e-Bid. For delay in 

submission of e-Bids due to any reasons, the Bidders shall only be held responsible.  

The Bidders are advised to follow the following instructions for submission of their e-Bids: 

For participating in e-tender through the e-Biding system, it is necessary for the Bidders to 

be the registered users of the e-tender portal http://etender.up.nic.in.  For this, the Bidders 

have to register themselves by depositing a fee of Rs 6000/- (Rupees Six thousands only) or 

latest applicable rate in the office of U.P. Electronics Corporation Limited, 10, Ashok Marg,  

Lucknow-226 001 for getting a valid User ID and password and the required training/ 

assistance etc. on e-tender portal http://etender.up.nic.in. The Bidders may contact U.P. 

Electronics Corporation Limited for further assistance. 
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In addition to the normal registration, the Bidder has to register with his/her Digital 

Signature Certificate (DSC) in the e-Biding system and subsequently he/she will be allowed 

to carry out his/her e-Bids submission activities. Registering the Digital Signature 

Certificate (DSC) is a onetime activity till its validity. Before proceeding to register his/her 

DSC, the Bidder should first log on to the e-Biding system using the User Login option on 

the home page with the Login Id and Password with which he/ she has registered as 

enumerated in the preceding paragraph above.  

For successful registration of DSC on e-Procurement portal http://etender.up.nic.in the 

Bidder must ensure that he/she should possess Class-2/ Class-3 DSC issued by any one of 

certifying authorities approved by Controller of Certifying Authorities, Government of 

India. The Bidder may also apply to office of U.P. Electronics Corporation Limited, (UPLC) 

for getting  DSC at the address given in the preceding paragraph above on a prescribed form 

available at UPLC‟s website www.uplc.in along with the payment of fee of Rs 1704/- or 

latest rates per person, The Bidder is also advised to register his/her DSC on e-tender portal 

well in advance before Bid submission end date so that he/she should not face any 

difficulties while submitting his/her e-Bid against this e-tender. The Bidder can perform  

User Login registration/creation and  DSC registration exercise as described in preceding 

paragraphs above even before  e-Bid submission date starts. The C&DS, U P Jal Nigam 

shall not be held responsible if the Bidder tries to submit his/her e-Bids at the last moment 

before end date of submission but could not submit due to DSC registration or any other 

technical problems. 

The Bidder can search for active Bids through "Search Active Bids" link, select a Bid in 

which he/she is interested in and then move it to „My Bids‟ folder using the options 

available in the e-Bid Submission menu. After selecting and viewing the Bid, for which the 

Bidder intends to e-Bid, from "My Bids" folder, the Bidder can place his/her Bid by clicking 

"Pay Offline" option available at the end of the view Bid details form. Before this, the 

Bidder should download the Bid document and study them carefully. The Bidder should 

keep all the documents ready as per the requirements of e-Bid document in the PDF format. 

After clicking the „Pay Offline‟ option, the Bidder will be redirected to the Terms and 

Conditions page. The Bidder should read the Terms & Conditions before proceeding to fill 

in the Processing Fee offline payment details. After entering and saving the Processing fee 

details, the Bidder should click "Encrypt & Upload" option given in the offline payment 

details form so that "Bid Document Preparation and Submission" window appears to upload 

the required documents Technical Proposal Submission Form etc. of this e-tender document.  

The details of the Demand Draft or any other accepted instrument which is to be physically 

sent in original before Bid submission  end date and time, should tally with the details 

available in the scanned copy and the data entered during e-Bid submission time otherwise 

the e-Bid submitted will not be accepted. 

Before uploading, the Bidder has to select the relevant Digital Signature Certificate. He may 

be prompted to enter the Digital Signature Certificate password, if necessary. For uploading, 

the Bidder should click "Browse" button against each document label in Technical 

schedules/packets and then upload the relevant PDF files already prepared and stored in the 

Bidder's computer. The required documents for each document label of Technical. 

Schedules/packets can be clubbed together to make single different files for each label.  

The Bidder should click "Encrypt" next for successfully encrypting and uploading of 

required documents. During the above process, the Bid documents are digitally signed using 

the DSC of the Bidder and then the documents are encrypted/locked electronically with the 
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DSC‟s of the Bid openers to ensure that the Bid documents are protected, stored and opened 

by concerned Bid openers only. 

After successful submission of e-Bids, a page giving the summary of e-Bid submission will 

be displayed confirming end of e-Bid submission process. The Bidder can take a printout of 

the Bid summary using the "Print" option available in the window as an acknowledgement 

for future reference. 

5.5. Deadline for Submission of e-Bids 

e-Bids must be submitted by the Bidders on e-tender portal http://etender.up.nic.in, not later 

than the date and time specified in this e-tender document. 

The C&DS may extend this deadline for submission of e-Bids by amending the e-tender 

document, in which case all rights and obligations of the C&DS and Bidders previously 

subject to the deadline will thereafter be subject to the deadline as extended. 

C&DS shall not consider any request for date-extension for e-Bid-submission on account of 

late downloading of e-tender (RFP) by any prospective Bidder. E-Bids should be uploaded 

on e-tender portal http://etender.up.nic.in on or before the scheduled date and time. 

5.6. Late e-Bids 

The server time indicated in the Bid Management window on the e-tender portal 

http://etender.up.nic.in will be the time by which the e-Bids submission activity will be 

allowed till the permissible date and time scheduled in the e-tender. Once the e-Bids 

submission date and time is over, the Bidder cannot submit his/ her Bid. Bidder has to start 

the e-Bid Submission well in advance so that the submission process passes off smoothly. 

The Bidder only, will be held responsible if his/ her e-Bids are not submitted in time due to 

any reasons. 

5.7. Withdrawal and Resubmission of e-Bids (Not permitted) 

At any point of time, a Bidder can withdraw his/ her e-Bids submitted online before the e-

Bids submission end date and time (if allowed). For withdrawing, the Bidder should first 

log in using his/ her Login Id and Password and subsequently by his/ her Digital Signature 

Certificate on the e-procurement portal http://etender.up.nic.in. The Bidder should then 

select "My Bids" option in the Bid Submission menu. The page listing all the Bids submitted 

by the Bidder will be displayed. Click "View" to see the details of the Bid to be withdrawn. 

After selecting the "Bid Withdrawal" option, the Bidder has to click "Yes" to the message 

"Do you want to withdraw this Bid?" displayed in the Bid Information window for the 

selected Bid. The Bidder also has to enter the Bid Withdrawing reasons and upload the letter 

giving the reasons for withdrawing before clicking the ”Submit" button. The Bidder has to 

confirm again by pressing "Ok" button before finally withdrawing his/ her selected Bid. 

Once the Bidder has withdrawn his /her Bid he/she cannot re-submit this Bid again. 

The Bidder has to request the C&DS with a letter, attaching the proof of withdrawal and 

submission of e-Bids Processing Fee in the office of Project Manager to return back the e-

Bids Processing Fee as per the procedure. 

The Bidder can resubmit his/ her e-Bids as and when required till the Bid submission end 

date and time. The e-Bids submitted earlier will be replaced by the new one. The payment 

made by the Bidder earlier will be used for revised e-Bids and the new Bid submission 

summary generated after the successful submission of the revised e-Bids will be considered 

for evaluation purposes. For resubmission, the Bidder should first log in using his/ her Login 

ID and Password and subsequently by his/ her Digital Signature Certificate on the e-
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procurement portal http://etender.up.nic.in. The Bidder should then select "My Bids" option 

in the Bid Submission menu. The page listing all the Bids submitted by the Bidder will be 

displayed. Click "View" to see the details of the Bid to be resubmitted. After selecting the 

"Bid Resubmission" option, click "Encrypt & Upload" to upload the revised e-Bids 

documents. 

The Bidders can submit their revised Bids as many times as possible by uploading their e-

Bids documents within the scheduled date & time for submission of e-Bids. 

No e-Bids can be resubmitted subsequently after the deadline for submission of e-Bids. 

5.8. Receipt and Opening of e-Bids by the Purchaser/TIA 

Bidders are advised to submit their e-bids in `Two-Bid‟ system with Technical and Financial 

bids separately on e-tender portal. 

Please note that prices should not be quoted in the Technical Bid. The Prices should be 

quoted in the Financial Bid only. On receipt on e-tender portal, the technical proposals will 

be opened first. 

C&DS will open all e-Bids, in the presence of bidder‟s authorized representatives who 

choose to attend at scheduled date and time at designated place. The bidder‟s 

representatives who are present shall sign a register evidencing their attendance. In the event 

of the specified date of e-Bid opening being declared a holiday, the e-Bids shall be opened 

at the appointed time and place on the next working day. The name of such bidders not 

meeting the qualification requirement shall be notified subsequently. 

After evaluation of technical e-Bids, C&DS shall notify those bidders whose e-Bids were 

considered non-responsive to the Conditions of the Contract and not meeting the 

Qualification Requirements indicating that they did not technically qualify for selection. 

C&DS will simultaneously notify the bidders, whose technical e-Bids were considered 

acceptable and have been short listed for opening of their financial e-bids. 
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SECTION-3 

ANNEXURE-I 

CRITERIA FOR EVALUATION OF THE PERFORMANCE OF CONTRATORS FOR 

PRE-QUALIFICATION 

(Applicable in case cost of work put to bid is more than Rs. 10.00 Cr) 

 Attributes Evaluation 

(a) Financial strength         (20 marks)  

 (i) Average annual    12 marks 

Turnover  

(ii) Solvency              8 marks 

Certificate 

(i) 60% marks for minimum eligibility criteria 

(ii) 100% marks for twice the minimum eligibility criteria 

or more 

In between (i) & (ii) - on pro- rata basis  

(b) Experience in similar      (20 marks)  

 class of works (i) 60% marks for minimum eligibility criteria 

(ii) 100% marks for twice the minimum eligibility criteria or 

more 

In between (i) & (ii) - on pro- rata basis  

(c) Performance of works (time over run) 

(25 marks) 

 

 Parameter  for calculation of points Score Maximum Marks 

 If  TOR= 1.0 2.0 3.0 >3.5 

(i) Without levy of Compensation 25 20 10 0 

(ii) With levy of Compensation 25 10 5 -5 

(iii) Levy of compensation not decided 

 

25 15 5 0 

 

25 

TOR= AT/ST, where AT= Actual Time; ST= Stipulated Time. 

Note: Marks for value in between the stages indicated above is to be determined by straight line variation 

basis. 

(d) Performance of works (Quality)   (15 Marks) 

 (i) Very Good 15 

 (ii) Good 10 

 (iii) Fair 5 

 (iv) Poor 0 

(e) Personnel and Establishment 
(amend suitably as per requirement) 

(Max. 10 marks) 

 (i) Graduate Engineer 3 marks for each 

 (ii) Diploma holder Engineer 2 marks for each up to Max. 4 marks 

 (iii) Supervisory/Foreman 1 marks for each up to Max. 3 marks 

(f) Plant & Equipment 
(amend suitably as per requirement) 

(Max. 10 marks) 

 (i) Steel shuttering 2   marks for each 800 sqm 

    maximum 4 marks. 

 (ii) Tower crane 4  marks for each up to Max. 4 marks 

 (iii) Building Hoist 1 marks for each up to Max. 2 marks 

 (iv) Excavator 1 marks for each up to Max. 2 marks 

 (v) Concrete Pump 0.5 marks for each up to Max. 1 marks 

 (vi) DG set of 60 KVA 2  marks for each up to Max. 2 marks 
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FORM–I 

 

GENERAL INFORMATION 

 

1. All Agencies/firms applying for pre-qualification are requested to complete the information in 

this form. Nationality information to be provided for all owners or Bidders for partnerships or 

individually owned firms. 

2. Where the Bidder proposes to use subcontractors for critical components of the works or for 

work contents in excess of 5 percent of the value of the whole works, the following 

information should also be supplied for the specialist agencies (s) 

 

1 Name of firm.  

2 Principal Place of business-  

3 Correspondence Address:  

4 OfficeTelephone: Mobile: 

5 Fax: E-mail: 

6 Place of incorporation/registration: 

(Attach copy) 

Date of  incorporation: 

Registration valid up to: 

7 Constitution or Legal status of bidder- 

a) An individual 

b) Proprietary firm c)  Partnership firm 

d) Limited company or corporation 

Another(Pl. specify) 

(Attach copy) 

8 Power of Attorney of signatory of Bid (Attach ) 

 

Name of the Directors / 

Partners 

Position in the company Nationality. 

1   

2   

3   

 

 

 

 

  

 

 

Name of persons to be contacted and their contact details 

Name Address Phone No. / Mobile E-mail 

    

 

 

 

Signature of Bidder. 
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DECLARATION FORM-I A 

(EARNEST MONEY) 

 

 

I / We deposit herewith an Earnest Money for (Rs. in words) .............................  in the  following 

form as per clause 3.9.2 of Instruction to Bidders/ as well as NIT. 

 

I/We also agree to deposit requisite performance security/ additional performance security/ security 

money as per conditions of this tender document. 

The details of deposit of Earnest Money are given below: 

  

Sl.No. Description Amount 

Rs. 

Period of 

Validity 

Name of Issuing 

Bank/Post Office 

Remarks 

      

 

 

DATE        SIGNATURE & SEAL 

 

 

ADDRESS       NAME 
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DECLARATION FORM-I B 

 

(AFFIDAVIT OF BID VALIDITY) 

 

 

IMPORTANT:- 

1- This affidavit is to be furnished positively at the time of submitting the tender. 

2- The affidavit is to be typed on stamp paper worth Rs. 100/- duly signed and notarized, affixing a 

revenue stamp of Rs. 2/- only and the expenditure incurred shall be borne by the tenderer. 

 

AFFIDAVIT FORM 

Tender invited by ………………………………………………… …………………… …………  

Tender for ………………… ………… …………… ……………… ……………… …… 

…………………………………………………………………………………………… 

Tender Notice No.& Date ……………………………………………………………… 

Name of Tenderer ……………………………………………………………………….  

………… …… ……… ………..……… ……… ……… ……………… …………… ……......... IN 

CONSIDERATION of the CONSTRUCTION & DESIGN SERVICES U.P.JAL NIGAM having 

treated the bidder to be an eligible person, whose tender may be considered, the bidder hereby 

agrees to the conditions that the proposal in response to the above invitation shall not be withdrawn 

within 120 (One hundred and twenty) days from the date of opening the tender, also to the condition 

that if, the bidder does withdraw his proposal within the said period, the earnest money deposited by 

him may be forfeited by the CONSTRUCTION & DESIGN SERVICES U.P.JAL NIGAM and I/we 

may, in addition to other actions detailed in bid document, be debarred from tendering for a period 

of one year reckoned from the date of opening of the tender, as per discretion of the later. 

 

 Signed this………day of ………  202 

 

       Signed by :- 

 

 

(BIDER) 

Signature & Seal 

Witness :- 

1……………………………………. 

2………………………… 
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DECLARATION FORM-I C 

STANDARD AFFIDAVIT  

 

 

 

 

 

Format-I  IX

 

 

 

 

 

 

 

 

 

 

 

 

 

2- 

3- 

 

4- Bidders from out side the State may translate the above format in English and submit the notarised affidavit, 

however the contents should remain the same. 
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DECLARATION FORM I- D 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 (Office Copy)
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FORM-II (A) 

FINANCIAL INFORMATION 

 

Details to be furnished duly supported by Audited Balance sheets/profit & loss account for the 

previous 5 (Five) Financial years ending 31.03.2025 duly certified by the Statutory Auditoras 

submitted by the Bidder to the Income Tax Department. 

Banker 

Name of Banker- 

Address of Banker- 

Telephone Contact name & Title 

  

Fax Email- 

 

 

Sl. 

No. 

Particulars Financial Year 

     

1 Gross Annual 

Turnover on 

Construction works 

     

2 Profit/Loss      

3 Share Capital / 

Fixed Assets 

     

4 Net Worth      

5 Current liabilities: 

a)Book Cash credit 

b) Other sundry creditors 

     

6 Solvency      

Note-  

(1) The information provided above shall be certified by the Statutory Auditor of Firm and 

supported by copies of tax returns. 

(2) Permanent Account Number (IT): 

(3) Goods &Service Tax Registration Number. 

(4) Acknowledgement of Income Tax return: 

for the last 3 years. (Enclose copies for the Last Three Years) 

 

Signature of Chartered Accountant with Seal.   Signature of Bidder 

& UDIN No. 
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FORMAT (II-B)  

SAMPLE FORMAT FOR SOLVENCY CERTIFICATE ON THE  

LETTER HEAD OF BANK 

No. .................................                                                                                                Dated: .......... 

(On Letter Head of Bank) 

This is to certify that to the best of our knowledge and information M/s /Sri 

………………………….address……………………………………………….......... a customer of 

our bank are / is respectable and can be treated as good for any engagement up to a limit of Rs. 

.………………. (Rupees …………………………..). This is also certified that this limit is free for 

work and is not mortgaged anywhere. This certificate is issued without any guarantee or 

responsibility on the Bank or any of the officers.  

                                                                                                            (Signature)  

of the Bank Authority  

Date :              Name of Bank & Seal  

Note : 

1. Solvency Certificate issued by any Schedule Commercial Bank shall be accepted, which will 

be valid for a period of 6 calender months from the date of issue unless otherwise 

mentioned.  

2. In case of partnership firm, certificate to include names of all partners as recorded with the 

Bank.  

3. Solvency Certificates should be signed, dated and stamped by an authorised signatory of the 

Bank, else they shall be summarily rejected. 

4. Certificates issued more than 365 days prior to last date of bid submission shall not be 

accepted. 
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FORM- III 

 

DETAILS OF SIMILAR TYPE OF WORKS COMPLETED (In the same name and style) 

DURING LAST 10 YEARS. 

 

Sl. 

No. 

Name 

of Work 

Brief 

Scope of 

Work 

Name of 

client 

Department/ 

Employer 

Aggregated value 

of executed works
1
 

including cost of 

material supplied 

by the department. 

(Rs. in Lacs) 

Scheduled  

dates of  

Reasons of 

delay, if any 

Start of 

work 

Completion of 

work 

        

        

        

 

 

Note: The attested photocopy of the experience certificate of the Engineer-in- charge not below the 

rank of Executive Engineer/Project Manager/ Project Head be appended with the detail. In the 

absence of these documents, the work would not be considered for eligibility criteria. 

 

 

 

 

 

Signature of Bidder 

 

  

                                                           
1
Certified by an authority not below the rank of Executive Engineer/ Project Manager/ Project Head. 
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(The affidavit is to be typed on stamp paper worth Rs.100/-duly signed and notarized 

with date, affixing a revenue stamp of Rs.2/- only) 

 

FORM-IV 

Information on Bid Capacity 

DETAILS OF WORKS WHICH ARE IN PROGRESS/AWARDED AS ON THE 

DATE OF SUBMITTING THIS APPLICATION 

 

Sl

No. 

Name

of 

work/Pla

ce and 

State 

Brief 

Scope 

ofwork 

Contract

No.and

Date 

Name and 

Address of 

Employer 

Value 

of 

Contract

(Rs.in 

Lacs) 

Stipulated 

date of 

start & 

completion 

Value of 

works 

remaining to 

be 

completed 

(Rs.inLacs) 

Upto 

date 

Physical 

Progress 

in 

%age 

Anticipate 

date of 

completion 

with 

reasonsof 

delay, 

          

          

          

 

 

 

 

Certified that all works (with any organization and of all categories/types) which have either been 

awarded to us or are inprogress on the date of bid sub mission have been included in the details 

given above and no work has been left out. 

 

FORM-IV

 

Signature of Bidder 
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              FORM – V.   (SAMPLE FORM) 

 

DETAILS OF TECHNICAL & ADMINISTRATIVE PERSONNEL TO BE EMPLOYED 

FOR THE WORKS 

 

S. 

No. 

Designation Total 

number 

Number 

available 

for this 

work 

Name Qualifica

tion 

Date of 

Birth 

Experience 

in Yrs. 

Remarks 

1 2 3 4 5 6 7 8 9 

1 Graduate 

Eng. Civil 

       

2 Diploma 

Eng. Civil 

       

3 Diploma 

Eng. 

Electrical 

       

4 Work 

Supervisor 
       

 

 

 

Signature of Bidder 
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SAMPLE FORM (VI-A) 

EXPERIENCE OF WORKS (Govt. Works) 

Name of work/project & location: 

  Nature of work:   Civil: Mention-Type of structure (RCC framed/ load    

bearing/Steel structure,) Nos., of floors, type of                   

roofing etc. and other special features. 

 

 Electrical: Mention-Internal electrical installations, 

 Others: 

Estimated cost:(Rs. Lacs)                  ........................................... 

Actual completion cost:(Rs. Lacs)    ........................................... 

Date of start:                                   ................................... 

Date of completion 

(i) Scheduled date of completion: ........................... 

(ii) Actual date of completion: ................................... 

Amount of compensation levied for delayed completion, if any:- .................. 

(if levy of compensation not yet decided, it may be mentioned accordingly) 

Performance Report:   Very Good/Good/Fair/Poor 

 

 

Dated:                            Executive Engineer/ Project Manager or Equivalent 

 

(Seal) 

Note:-The performance certificate should be clear and exhaustive enough to establish 

similarity with the work under Bid. 
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SAMPLE FORM (VI-B) 

(On the letter head of the certificate issuing Firm/Company/Authority) 

EXPERIENCE OF WORK (Work of Private Organisations) 

Certified that M/s .....................................(Name and address of firm) has executed and completed 

the following project as detailed below:- 

Name of Project & Location:  

Scope of work: 

(Describe in brief) such as 

 

 

(A) Civil: Mention-Type of 

structure (RCC framed/ load    

bearing/Steel structure,) Nos., 

of floors, type of                   

roofing etc. and other special 

features. 

(B) Electrical: Mention-Internal 

electrical installations, 

(C) Others: 

Cost of Project:  

MOU/Contract No. & date: 

(Attach copy) 

 

Contract Value ( in Rs. Lacs):  

Date of start:  

Completed Value ( in Rs. Lacs):  

Date of Completion:  

Time overrun:  

(if any, with reasons) 

 

Payments made to the Firm under 

the Scope of  this project: 

 

Details of TDS against above 

payment. (attach form-16A) 

 

Performance Report: Very Good/Good/Fair/Poor 

Attach copy of final certified Bill.  

 

Dated:                               Project Head or Authorised Signatory 

(Seal) 
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Note- 

a) The Certificate should contain full address, land line number, e-mail address, fax numbers of 

Registered office & GSTIN No. of issuing authority on the letter pad of the company. 

b) The Certificate should also be supported by final bill (certified). 

c) Bidder should note that work experience certificate for on-going works shall not be considered 

for eligibility/evaluation. 

d) The performance certificate should be clear & exhaustive enough to establish similarity 

with the work under Bid. 
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FORM-(VII) (SAMPLE) 

DETAILS OF CONSTRUCTION PLANT AND EQUIPMENT (LIKELY TO BE USED IN 

CARRYING OUT THE WORK) AVAILABLE WITH THE CONTRACTOR  

S.No Name of equipment Nos. Capacity  

 

Remarks 

1 2 3 4 5 

Equipment for concrete work 

1. Concrete batching plant 

2. Concrete pump 

3. Concrete Mixer (Diesel) 

4. Needle vibrator (electrical) 

5. Needle vibrator (petrol) 

6. Table vibrator (elect/petrol) 

Equipment for building work 

1. Bar bending machine 

2. Bar cutting machine 

3. Drilling machine 

   

4. Cube casting moulds 

5. Steel shuttering 

6. Steel scaffolding  

7. Grinding/polishing machines 

Equipment for transportation 

8. Tippers 

9. Trucks 

10. Pump diesel 

11. Pump Electric 

12. Diesel Generators 

13. Any other plant/equipment  

   

 

                                                                                                               Signature of Bidder (s) 
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FORM – VIII (SAMPLE) 

(The affidavit is to be typed on stamp paper worth Rs. 10/- duly signed and notarized with 

date, affixing a revenue stamp of Rs. 2/- only) 

LITIGATION HISTORY 

 

Date of 

Award or 

filing (if 

in 

process)  

Name of client, cause of 

litigation, and matter in 

dispute and name of 

claimant party  

Contract 

value 

(Rs. In 

Lacs) 

Disputed 

amount 

(Rs. In 

Lacs) 

Actual 

awarded 

amount  

(Rs. In Lacs) 

Award  

For or 

against 

Bidder 

      

      

      

      

      

      

      

      

 

Bidders including their partners shall provide information on the history of the litigation or 

arbitration resulting from contracts executed or under execution during the last five (5) years. 

 

Providing any false or misleading information, or hiding any information, may result in 

disqualification of the Bidder. 

 

In addition, each of the partners of the bidder shall certify that they are not banned by U.P. Jal 

Nigam /  CPWD/PWD/MES/ OR any other Govt. agency. 

          

Signatureof Bidder 

Name of Bidder or Partner of a Firm: 
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SAMPLE FORM 

FORM-IX 

 

LETTER COMPRISING BID 

To, 

.............................. 

Construction & Design Services, 

U.P.Jal Nigam, ...........(U.P.) 

Sir, 

 

Name of Work:-...................................................................................................... 

1. Having examined the Press Note, Notice Inviting Tenders and bid document I/ We offer to 

execute the works described above and remedy any defects therein in conformity with the 

Conditions of Contract, specifications, drawings, Bill of Quantities and Addenda for percentage 

rate below/ percentage above/ at par as in the financial bid, as referred to in relevant clauses of 

Instructions to Bidder. 

2. I/We confirm that our bid is according to the term & conditions and specifications laid down in 

the bid documents. I/we have furnished all information and details necessary for eligibility and 

have no further pertinent information to supply. 

3. I/we also authorize employer or his representative to approach individuals, employers, firms and 

corporations to verify our competence and general reputation. 

4. I/We undertake to commence the works on receiving the Notice to Proceed with work in 

accordance with the contract documents. 

5. I/We agree to keep the offer in this tender valid for a period of 120 (One hundred and twenty) 

days as mentioned in the bid documents and not to modify the whole or any part of it for any 

reason within the above period. If the tender is withdrawn by me/us for any reason what so ever, 

the Earnest Money deposited by me/us will be forfeited by the Construction & Design Services, 

U. P. Jal Nigam and other actions in accordance with bid documents may be taken against me. 

6. Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as 

aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 

7. I/we hereby distinctly and expressly declare and acknowledge that before the submission of 

my/our tender I/we have carefully followed the instructions in the tender document and that I/we 

have made such examination of the contract documents and of the plans, specifications and 

quantity, and of the location where the said work is to be done, and such investigation of the work 

required to be done and in regard to the materials required to be furnished as to enable me/us 

thoroughly understand the intention of the same and the requirements, covenants, agreements 

stipulations and restrictions contained in the contract and in the said plans and specifications and 

distinctly agree that I/we will not hereafter make any claim or demand upon Construction & 

Design Services, U.P. Jal Nigam based upon or arising out of any alleged misunderstanding or 
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misconception, mistake on my/our part of the said requirements, stipulations, restrictions and 

conditions. 

8. I understand that quantities given in Bill of Quantities in Schedule'G' are liable to change upto any 

extent. I will not demand any compensation/cost on this account. 

9. I/we have deposited and uploaded proof of EMD deposit for Rs. ……………… for the work. 

10. If my/our tender is not accepted, this sum shall be returned to me/us latest within 30th day of 

award of contract. If my/our tender is accepted, the earnest money shall be returned to me/us on 

my/our entering into contract agreement duly furnishing performance/additional performance 

security deposit. If upon intimation being given to me/us by the Construction & Design Services, 

U. P. Jal Nigam of performance security/additional performance security deposit defined in 

Tender Document, I/we fail to deposit the same, then I/we agree to the forfeiture of the earnest 

money.  

11. I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 

another contractor on back to back basis. Further that, if such a violation comes to the notice of 

Department, then I/We shall be debarred for tendering in future forever. Also, if such a violation 

comes to the notice of Department before date of start of work, the Engineer shall be free to forfeit 

the entire amount of Earnest Money Deposit/Performance Guarantee/Additional Performance 

Guarantee. 

12. Any notice required to be served on me/us if delivered to me/us personally or forwarded by post 

to me/us (registered) or left at my/our address given herein, such notice shall if sent by post, be 

deemed to have been served on me/us at the time when in due course of post it would be delivered 

at the address to which is sent. 

13. I/we fully understand that the written agreement (to be entered into between me/us and the 

Construction & Design Services, U. P. Jal Nigam) shall be the foundation of the rights of both the 

parties and contract shall not be deemed to be complete until agreement has first been signed by 

me/us and then by the proper officer authorized to enter into contract on behalf of the 

Construction & Design Services, U. P. Jal Nigam. 

14. I/we understand that you are not bound to accept the lowest or any bid you receive. 

Encl: As above  

Address with phone No.     Signature of Contractor/Tenderer 

        Name- 

 

Dated the ……………………… day of …………………… 202 

 

Signature of Witnesses: 

Name and address  : 
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FORMAT FOR POWER OF ATTORNEY FOR AUTHORISED SIGNATORY 

POWER OF ATTORNEY 

(To be executed on non-judicial stamp paper of the appropriate value in accordance with relevant Stamp 

Act.  The stamp paper to be in the name of the firm/ company who is issuing the Power of Attorney). 

We, M/s.______ (name of the firm/company with address of the registered office) hereby constitute, 

appoint and authorise Mr./Ms.______ (Name and residential address) who is presently employed with 

us and holding the position of ______, as our Attorney to do in our name and our behalf all or any of the 

acts, deeds or things necessary  or incidental    to our bid for the work _____ (name of work), including 

signing and submission of application proposal,  participating  in  the meetings, responding to queries, 

submission of information / documents and generally to represent us in all the dealings with C&DS, 

U.P. Jal Nigam or any other  Government Agency or any person, in connection with the works 

including receiving payments, witness measurements, sign measurement books, compromise, settle, 

relinquish any claim(s) preferred by the firm and sign "No Claim Certificate" and refer all or any 

disputes to arbitration until culmination of the process of bidding till the Contract Agreement is entered 

into with C&DS, U.P. Jal Nigam and thereafter till the expiry of the Contract Agreement. 

We hereby agree to ratify all acts, deeds and things lawfully done by our said Attorney pursuant to this 

Power of Attorney and that all acts, deeds and things done by our aforesaid Attorney shall and shall 

always be deemed to have been done by us. 

Dated this the _____ day of ______ 20  

 (Signature and name of authorized signatory) 

___________ 

(Signature and name in block letters of all the remaining partners of the firm, Signatory for the 

Company) 

Seal of firm/ Company 

Witness 1:     Witness 2: 

Name:      Name: 

Address:     Address: 

Occupation:     Occupation: 

Notes: 

- To be executed by all the members individually.   

- The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down by 

the applicable law and the charter documents of the executants(s) and when it is so required the same should be 

under common seal affixed in accordance with the required procedure. 
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AFFIDAVIT FOR MANPOWER, MACHINERY & VEHICLE 

 

IMPORTANT :- 

 

1- This affidavit is to be furnished positively at the time of submitting the tender. 

2- The affidavit is to be typed on stamp paper worth Rs. 100/- duly signed and notarized, affixing a 
revenue stamp of Rs. 2/- only and the expenditure incurred shall be borne by the tenderer. 

 

AFFIDAVIT FORM 

 

Tender invited by ………………………………………………… …………………… …………  
Tender for ………………… ………… …………… ……………… ……………… ……  
……………………………………………………………………………………………  
Tender Notice No.& Date ………………………………………………………………  
Name of Tenderer ………………………………………………………………………. 

 

………… …… ……… ………..……… ……… ……… ……………… …………… ……... IN 
CONSIDERATION of the C & D.S, U.P. JAL NIGAM having treated the bidder to be an eligible person, 
whose tender may be considered, the bidder hereby agrees to the conditions that after award of tender bidder 
will provide all necessary Manpower (Engineer/Supervisor), Machinery and Vehicle as per details 
mentioned in Tender Document, also to the condition that if, the bidder fails to comply the above 
requirements necessary deductions as per terms & conditions mentioned in tender document can done by the 
Employer/Engineer-in charge. 

 

Signed this………day of ……… 20... 

 

Signed by: - 

(BIDDER) 

 

Signature & Seal 

 

Witness: - 

 

1……………………………………. 

 

2…………………………….……… 
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SECTION – 4 

 

PART-I 

CONDITIONS OF CONTRACT 

(GENERAL CONDITIONS OF CONTRACT) 
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Table of Clauses 

Sl. 

No. 

Description Sl. No. Description 

A. General 32. Correction of Defects 

1. Definitions 33. Uncorrected Defects 

2. Interpretations D. Cost Control 

3. Language and Law 34. Bill of Quantities& Measurements 

4. Engineer's  Decisions  35. Variations 

5. Delegation 36. Payments for Variations 

6. Communications 37. Cash Flow Forecasts 

7. Subcontracting 38. Payment Certificates 

8. Other Contractors 39. Payments 

9. Personnel 40. Compensation Events  

10. Employer's and Contractor's Risks 41. Tax 

11. Employer's Risks 42. Currencies 

12. Contractor's Risks 43. Security Deposit 

13. Insurance 44. Liquidated  Damages 

14. Site Investigation Reports 45. Advance Payments 

15. Queries about the Contract data  46. Securities 

16. Contractor to Construct the works 47. Cost of  Repairs 

17. The Works to Be Completed by the 

Intended Completion Date  
E. Finishing the Contract 

18. Approval by the Engineer 48. Completion 

19. Safety 49. Inspection & Handing Over 

20. Discoveries 50. Final Account 

21. Possession of the Site 51. Submission of As Built Drawings 

22. Access to the Site 52. Rights of Breach of Contract: 

23. Instructions 53. Payment upon Rescission 

/Determination of  the Contract 

24. Dispute Redressal System 54. Property 

25. Arbitration 55. Release from Performance 

  56. Escalation 

B. Time Control F. Other Conditions of contract 

26. Programme 57. Labour 

27. Extension of the Intended 

Completion  Date 

58. Compliance with Labour Regulations 

28. Delays Ordered be the Engineer 59. Drawings and Photographs of the 

Works 

29. Management Meetings 60. The Apprenticeship Act, 1961  

C. Quality Control 61. Prohibition of Criminals 

30. Identifying Defects  62. Prohibition of Members of Bar Council.  

31. Tests 63. Prohibition on near relatives. 
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General Conditions Of Contract 

A. GENERAL: 

1. Definition 

1.1. Terms, which are defined in the Contract Data, are not also defined in the 

Conditions of Contract but keep their defined meanings. Capital initials are used to 

identify defined terms. 

Approved means approved in writing, including subsequent written information of 

previous verbal approval and "Approval" means approval in writing including as 

aforesaid.  

Bill of Quantities/ Schedule of Quantities means the priced and completed Bill of 

Quantities forming part of the Bid. 

Client means the administrative department on whose behalf the Employers has agreed to 

execute under this contract. 

Compensation Events are those defined in Clause 40 hereunder. 

The Completion Date is the date of completion of the Works as certified by the 

Engineer, in accordance with Clause 48.1. 

The Consultant shall mean consultant appointed by the department for preparation of 

comprehensive detailed project report of the project. 

The Contract is the Contract between the Employer and the Contractor to execute, 

complete, and maintain the Works. It consists of the documents listed in Clause 2.3. 

The Contract Data defines the documents and other information, which comprise the 

Contract. 

The Contractor is a person or corporate body who's Bid to carry out the Works has been 

accepted by the Employer. 

The Contractor's Bid is the completed bidding document submitted by the Contractor to 

the Employer. 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

A Defect is any part of the Works not executed in accordance with the specifications 

and/or Contract. 

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect 

Liability Period has ended and upon correction of Defects by the Contractor. 

The Defects Liability Period is one year calculated from the Completion and Handing 

over Date of the Works including at least one rainy season.Provided that, in event of 

different Defects Liability Periods being applicable to different sections or parts of the 
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permanent works, the expression Defects Liability Period shall, for the purposes of this 

contract, be deemed to mean the expiration of the latest of such periods. 

Drawings means the drawings prepared and issued by the Consultant and referred to in 

the tender and specifications and any modifications of such drawings and such other 

drawings, calculations and technical information of a like nature as may, from time to 

time, be issued by the consultant. 

The Employer is the party as defined in the Contract Data, who employs the Contractor 

to carry out the Works. The Employer may delegate any or all functions to a person or 

body nominated by him for specified functions. 

The Engineer is the person named in the Contract Data (or any other competent person 

appointed by the Employer and notified to the Contractor, to act in replacement of the 

Engineer) who is responsible for supervising the execution of the Works and 

administering the Contract. 

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 

construct the Works. 

GST shall mean Goods and Service Tax- Central, State and Inter State. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of 

Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor 

shall complete the Works. The Intended Completion Date is specified in the Contract 

Data. The Intended Completion Date may be revised only by the engineer by issuing an 

extension of time. 

Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

Market Rate shall be the rate as decided by the Engineer on the basis of the cost of 

materials and labour at the site where the work is to be executed plus 10% to cover, all 

overheads and profits etc. Provided that no extra overheadsand profits shall be payable on 

thepart(s) of work assigned to otheragency(s) by the contractor as perterms of contract 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 

chemical, or biological function. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those that are available with the Detailed Project Report 

(DPR). 

Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Engineer. 

The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the Works. It does not necessarily coincide with any of the Site 

Possession Dates. 
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A Sub-Contractor is a person or corporate body who has a Contract with the Contractor 

to carry out specialized part of the construction work under the Contract. 

Temporary Works are works designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer, which varies the Works. The Works, 

as defined in the Contract Data, are what the Contract quires the Contractor to construct 

&hand over to the Client. 

The Works shall, unless there be something either in the subject or context repugnant to 

such construction, be construed and taken to mean the works by or by virtue of the 

contract contracted to be executed whether temporary or permanent and whether original, 

altered, substituted or additional.  

2. Interpretation: 

2.1. In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around. Headings have no significance. 

Words have their normal meaning under the language of the Contract unless 

specifically defined. The Engineer will provide instructions clarifying queries about 

these Conditions of Contract. 

2.2. If component wise completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any component of the Works (other than references to 

the Completion Date and Intended Completion Date for whole of the Works). 

2.3. The several documents forming the Contract are to be taken as mutually 

explanatory of one another, detailed drawings being followed in preference to small 

scale drawing and figured dimensions in preference to scale. The documents 

forming the Contract shall be interpreted in the following order of priority: 

(1) Agreement, 

(2) Notice to Proceed with the Work, 

(3) Letter of Acceptance, 

(4) Contractor‟s Bid, 

(5) Contract Data, 

(6) Special Conditions of Contract Part II, 

(7) General Conditions of Contract Part I, 

(8) Specifications, 

(9) Drawings, 

(10) Bill of Quantities, and 

(11)Any other document listed in the Contract Data. 

 

2.4. In the case of discrepancy between the schedule of Quantities, the Specifications 

and/ or the Drawings, the following order of preference shall be observed:- 

i. Description of Schedule of Quantities. 

ii. Particular Specification and Special Condition, if any. 

iii. Drawings. 

iv. PWD Specifications. 
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v. CPWD Specifications. 

vi. Indian Standard Specifications of B.I.S. 

2.5. If there are varying or conflicting provisions made in any one document forming 

part of the contract, the Tender Accepting Authority shall be the deciding authority 

with regard to the intention of the document and his decision shall be final and 

binding on the contractor. 

2.6. Any error in description, quantity or rate in Schedule of Quantities or any omission 

there from shall not vitiate the Contract or release the Contractor from the execution 

of the whole or any part of the works comprised there in according to drawings and 

specifications or from any of his obligations under the contract. 

2.7. In case of errors, omissions and  / or disagreement between written and scaled 

dimensions on the drawings or between the drawings and specifications, etc. the 

following order of precedence shall apply: 

(i) Between scaled and written dimension (or description) on drawing, written 

dimension shall be adopted. 

(ii) Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification, the former shall be taken as correct. 

(iii) Between the written description of the item in the specifications and descriptions 

in the bill of Quantities of the same item, the latter shall be adopted. 

 

2.8.  Between the duplicate / subsequent copies of the tender and original tender, the 

original tender shall be taken as correct. 

2.9. All documents forming the Contract are to be taken as mutually explanatory of 

one another. But in case of ambiguity or discrepancies in conditions or 

specifications the same shall be explained and adjusted by Engineer. In case the 

Contractor does not agree with the explanation given by the Engineer, then the 

matter, on his written notice, will be referred to the Employer and his decision 

shall be final and binding to the contractor. 

2.10. In all cases of omissions and for doubts or discrepancies in any of the items or 

specifications, a reference shall be made to the Engineer. Elucidation, elaboration 

or decision of the engineer shall be considered as authentic. The Contractor shall 

be held responsible for any error that may occur in the work through lack of such 

reference and precaution. 

2.11. Any dispute arising due to typing mistakes/ omissions in the document shall be 

mutually discussed between Contractor and Engineer and the decision of the 

Engineer will be final and binding on the contractor in the matter. 

 

3. Language and Law: 

3.1. The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 

4. Engineer's Decisions: 

4.1. Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contractor in the role representing the 

Employer. However, if the Engineer is required under the rules and regulations and 
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orders of the Employer to obtain approval of some other authorities for specific 

actions, he will so obtain the approval. 

 

5. Delegation: 

5.1. The Engineer, with the approval of the Employer, may delegate any of his duties 

and responsibilities to other people, after notifying the Contractor, and may cancel 

any delegation after notifying the Contractor. 

6. Communications: 

6.1. All Certificate, notices or instructions to be given to the contractor by Employer / 

Engineer shall be sent on the address or contact details given by the contractor in 

Section 3- Form IX of Bid. The address and contact details for communication with 

the Employer/ Engineer shall be as per the details given Contract Data to GCC. 

Communications between parties that are referred to in the conditions shall be in 

writing. The Notice sent by Facsimile (fax) or other electronic means shall be 

effective on confirmation of the transmission. The Notice sent by Registered post or 

Speed post shall be effective on delivery or at the expiry of the normal delivery 

period as undertaken by the postal service. 

7. Subcontracting: 

 

7.1. The contractor may, on written approval of Engineer, subcontract specialized part 

of the construction work with the approval of the Engineer in writing, up to total of 

25% of the contract price but will not assign the Contract. Subcontracting shall not 

alter the contractor‟s obligations. Payments for such sub-contracted works will be 

made to the Contractor as per terms of the contract.  

7.2. Beyond what has been stated in clause 7.1, if the contractor proposes sub-

contracting any part of the work during execution of the works, because of some 

unforeseen circumstances to enable him to complete the work as per terms of the 

contract, the Engineer will consider the following before according approval: 

a) The Contractor shall not sub-contract the whole of the works. 

b) The Contractor shall not sub-contract any part of the work without prior 

consent of the Engineer. Any such consent shall not relieve the contractor 

from any liability or obligation under the contract and he shall be 

responsible for the acts, defaults and neglects of any his sub-contractor, his 

agents or workmen as fully as if they were the acts, defaults or neglects of 

the Contractor, his agents and workmen. 

7.3. The Engineer will satisfy himself before approving sub-contracting of specialized 

part of the work whether - 

a) The nature of  specialized work warrants such sub-contracting: and 

b) The sub-contractor so proposed for the work possess the experience, 

qualification and equipment necessary for the job proposed to be entrusted to 

him in proportion of the Quantum of works to be sub-contracted. 

8. Other Contractors: 
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8.1. If in a particular site more than one contractor is working, the contractor shall, in a 

most harmonious way, co-operate and share the site with other contractors, public 

authorities and the employer. 

8.2. The contractor should take up the work in a manner as decided by the Engineer to 

ensure there is least hindrance to the smooth flow of materials including movement 

of vehicles and equipment of other contractors till the completion of the works. 

9. Personnel: 

9.1. The Contractor shall employ for the construction work technical personnel named 

in the Contract Data or other technical persons approved by the Engineer. The 

Engineer will approve any proposed replacement of technical personnel only if their 

relevant qualifications and abilities are substantially equal to or better than those of 

the personnel stated in the Contract Data. 

9.2. If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that 

the person leaves the Site within seven days and has no further connection with the 

Works in the Contract. 

9.3. The Contractor shall not employ any retired Govt. officer who has worked in any 

Engineering Department/PSU/Nigam of the State Government and has either not 

completed two years after the date of retirement or has not obtained appropriate 

permission for employment with the Contractor. 

9.4. The contractor shall not be permitted to bid for works under supervisory control of 

General Manager and Project Manager concerned who is responsible for execution 

of contracts, in which his near relative is posted. He shall also intimate the names of 

persons who are working with him in any capacity or are subsequently employed 

by him and who are near relatives to any officer in the C&DS. Any breach of this 

condition by the contractor would render him liable to be removed from the 

approved list of contractors of C&DS and make him liable for black listing. 

9.5. If the contractor fails to employ personnel as specified in the Contract Data, 

recovery shall be made at the rates specified in the Contract Data. 

 

10. Employer's and Contractor's Risks: 

10.1. The Employer carries the risks which this Contract states are Employer's risks, and 

the Contractor carries the risks that this Contract states are Contractor's risks. 

11. Employer's Risks: 

 

11.1. The Employer is responsible for the excepted risks which are in so far as they 

directly affect the execution of the Works in the Employer‟s country, the risks of 

war, invasion, act of foreign enemies, rebellion, revolution, insurrection or military 

or usurped power, civil war, riot commotion or disorder (unless restricted to the 

Contractor‟s employees), natural calamities and contamination from any nuclear 

fuel or nuclear waste or radioactive toxic explosive.  

 

12. Contractor's Risks: 
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12.1. All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other 

than the excepted risks, referred to in clause 11.1, are the responsibility of the 

Contractor. 

13. Insurance: (Applicable for cost of work put to bid being more than Rs. 40.00 Lacs) 

13.1. The Contractor at his cost shall provide insurance cover issued by a public sector 

general insurance company, in the joint names of the Employer and the Contractor, 

valid from the Start Date to the end of defect liability period, for the following 

events which are due to the Contractor's risks: 

a) Contractor's All Risk Insurance: The Contractor shall insure the work for a 

sum equivalent to the Contract value together with materials and plants for 

incorporation therein, to the full replacement cost and it being understood that 

such insurance shall provide  for compensation to be payble to rectify the loss 

or damage incurred and an additional sum of 15% of such replacement cost to 

cover any additional costs of and incidental to rectification of loss or damage 

including professional fees and the cost of demolishing and removing any part 

of the work and of removing debris of whatever nature and it being understood 

that such insurance shall provide for compensation being payble to rectify loss 

or damage incurred or such additional sums as specified and interests of the 

C&DS/Client against all Risks, claims, proceedings, losses or damages, costs, 

charges and expenses from whatsoever arising out of in consequence of the 

execution and maintenance of the work for which the contractor is reponsible 

under the Contract. 

b) Workmen Compensation & Employer's Liability Insurance: This insurance 

shall be effected for all the Contractor's employess engaged in performance of 

the contract. The C&DS/Employer/Client shall not be liable in respect of any 

damages or compensation payble at law in respect of or in consequence of any 

accident or injury to any workman or any other person employed by the 

cotractor and the Contractor shall indemnify and keep indemnified the 

C&DS/Employer/Client against all such damages and compensation and 

against all claims, demands, proceedings, costs, charges & expenses, whatsover 

in respect of or in relation thereof. 

c) Third Party Insurance.The Contractor shall be responsible for making good 

to the satisfaction of the Engineer any loss or any damage to all structures and 

properties belonging to the C&DS, U.P. Jal Nigam / Client or being executed 

or procured or being procured by the C&DS, U.P. Jal Nigam / Client 

Department or of the other agencies within the premises of all work of the 

C&DS, U.P. JAL NIGAM / Client if such loss or damage is due to fault and or 

the negligence or willful acts or omissions of the contractor, his employees, 

agents, representatives. 

d)   The contractor shall take sufficient care in moving his plants, equipment and 

materials from one place to another so that they do not cause any damage to 

any person or to the property of the C&DS, U.P. Jal Nigam / Client Department 

or any third party including overhead and underground cables and in the event 
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of any damage resulting to the property of the C&DS, U.P. Jal Nigam / Client 

Department or to a third party during the movement of the aforesaid plant, 

equipment or materials, the cost of such damages including eventual loss of 

production, operation or services in any plant or establishment as estimated by 

the C&DS, U.P. Jal Nigam / Client Department or ascertained or demanded by 

the third party, shall be borne by the contractor. 

e) Before commencing the execution of the work, the contractor, shall insure and 

indemnify and keep the C&DS, U.P. Jal Nigam / Client Department harmless 

of all claims, against the contractor's liability for any materials or physical 

damage, loss or injury which may occur to any property, including that of the 

C&DS, U.P. Jal Nigam / Client Department or to any person including any 

employee of C&DS, U.P. Jal Nigam/ Client Department, or arising out of the 

execution of the work or in the carrying out of the contract, otherwise than due 

to the matters referred to in the provision to (a) above.   Such insurance shall be 

affected for an amount sufficient to cover such risks. The terms shall include a 

provision whereby, in the event of any claim in respect of which the contractor, 

would be entitled to receive/indemnify under the policy being brought or made 

against the C&DS, U.P. Jal Nigam, Client Department, the insurer shall 

willfully indemnify C&DS, U.P. Jal Nigam / Client Department against such 

claims and any costs, charges and expenses in respect thereof. 

f) The contractor shall also at all times indemnify the C&DS, U.P. Jal Nigam / 

Client Department against all claims, damages or compensation under the 

provisions of Payment or Wages Act, 1936, Minimum Wages Act, 1948, 

Employer's Liability Act, 1938, the Workman‟s Compensation Act, 1947, 

Industrial Disputes Act, 1947 and Maternity Benefit Act, 1961, or any 

modification thereof or any other law relating thereof and rules made there 

under from time to time. 

g) The Contractor shall also at his own cost carry and maintain any and all other 

insurance(s) which may be required for the Contractor's Equipment and other 

things brought onto the Site by the Contractor, for a sum sufficient to provide 

for their replacement at the Site 

h) The Contractor shall also at his own cost carry and maintain any and all other 

insurance(s) which he may be required to take out under any law or regulation 

from time to time. He shall also carry and maintain any other insurance, which 

may be required by the Engineer. 

i) Cross liabilities:- The insurance policy shall include a cross liability clause 

such that the insurance shall apply to the contractor and to the C&DS, U.P. Jal 

Nigam/ Client Department as separate insured. 

13.2. The Contractor shall prove to the Engineer-in- charge from time to time he has 

taken out all the insurance policies referred to above and has paid the necessary 

premiums for keeping the policies alive till expiry of the Defects Liability Period; 

13.3. Evidence and Terms of Insurance: 

The Contractor shall  provide  evidence  to  the Engineer as soon as practicable 

after the respective insurance have been taken out but in any case prior to the start 
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of work at the Site that insurance required under the Contract have been effected 

and shall, within 84 days of the Commencement Date, provide the insurance 

policies to the C&DS, U.P. JAL NIGAM/Client Department. When providing such 

evidence and such policies to the  C&DS, U.P. JAL NIGAM/Client Department, 

the Contractor shall notify to the Engineer also. Such insurance policies shall be 

consistent with the general terms agreed prior to the issue of the Letter of 

Acceptance. The Contractor shall effect all insurance for which he is responsible 

with insurers and in terms approved by C&DS, U.P. Jal Nigam. 

13.4. Adequacy of Insurance: 

The Contractor shall notify the insurers of changes in the nature, extent or 

programme for the execution of the Works and ensure the continuity and adequacy 

of the insurance at all times in accordance with the terms of the Contract and shall, 

when required, produce to the Consultant the insurance policies in force and the 

receipts for payment of the current premiums. 

13.5. The aforesaid insurance policies shall provide that they shall not be cancelled till 

the Engineer-in-charge has agreed for cancellation. 

13.6. Remedy on the contractor's failure to insure:  

If the contractor shall fail to effect and keep in force the insurance referred to above 

or any other insurance which he/they may be required to effect under the terms of 

the contract then and in any such case Engineer may without being bound to, effect 

and keep in force any such insurance and pay such premium or premiums, as may 

be necessary for that purpose and from time to time deduct the amount so paid by 

the Engineer from any moneys due or which may become due to the contractor or 

recover the same as a debt due from the contractor. 

13.7. Compliance with Policy Conditions: 

In the event that the Contractor fails to comply with conditions imposed by the 

insurance policies effected pursuant to the Contract, the Contractor indemnifies the 

C&DS, U.P. Jal Nigam/Client Department against all losses and claims arising 

from such failure. 

13.8. Insurance policies and certificates for insurance shall be delivered by the 

Contractor to the Engineer for the Engineer's approval before the Start Date. All 

such insurance shall provide for compensation to be payable in Indian Rupees. 

13.9. The Alterations to the terms of insurance shall not be made without the approval 

of the Engineer. Both parties shall comply with any conditions of the insurance 

policies. 

 

14. Site Investigation Reports: 

14.1. The Contractor, in preparing the Bid, may rely on any Site Investigation Reports 

referred to in the Contract Data, supplemented by any other information available to 

him, before submitting the bid. 

 

15. Queries about the Contract Data: 

15.1. The Engineer will clarify queries on the Contract Data. 
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16. Contractor to Construct the Works: 

16.1. The Contractor shall construct commission & hand over the Works in accordance 

with the Specifications and Drawings. 

16.2. The contractor shall construct the works by adopting latest and environment 

friendly technology required to ensure the quality of works as per specifications. 

The contactor shall deploy the equipment and machinery as given in Contract Data. 

16.3. The contractor shall supply at his own cost all labour, skilled and  un-skilled and all 

things necessary (except such special things, if any, as may in accordance with the 

specifications be supplied  from the Engineer‟s stores) such as plants, tools, 

appliance, implements, ladders, cordage, tackle, scaffolding, shoring, strutting, 

pumps boilers, fuel oils, packing, derricks, boring tools winches and power as well 

as all other apparatus and temporary works requisite or proper for the proper 

execution of the work, whether original, altered or substituted and whether included 

in the specification or other documents forming part of the contract or referred to in 

those conditions or not which may be necessary for the purpose of satisfying or 

complying with the requirements of the Engineer as to any matter as of which under 

these conditions he is entitled to be satisfied, or which he is entitled to require 

together with carriage here to for and from the works. The contractor shall also 

supply without charge the requisite number of persons and things necessary for the 

purpose of setting out the works, and counting, weighing and assisting in the 

measurement and examination at any time and from time to time, the work done, or 

materials, supplied by him. Failing his doing so the same may be provided by the 

Engineer at the expense and risk of the contractor and the expense (of which the 

certificate of the Engineer shall be final) may be deducted from any money due to 

contractor under this contract or from his security deposit. The contractor shall also 

provide at his own expense all necessary fencing and lights required to protect the 

public from accident and shall assume all liability for and indemnify the Employer  

against all actions or suits arising out of or in connection with the carrying out the 

works whether such actions are brought by members of the public neighboring 

owners or workman employed on the works save only actions for permanent 

interference with casements to which the site may be subject at law or inequity or 

otherwise arising out of the Employer‟s title to the site. The contractor shall 

carrying out the works other legal enactments applicable to them and gives all 

notice and pay all fees payable to local authorities and others in respect of them. 

The contractor shall be responsible for the adequacy, strength and safety of all 

shoring, strutting, curbing, bonding, brick work, masonry, concrete, permanent or 

temporary, appliances, matters and things furnished by him for the purpose of this 

contract. 

16.4. The description given in the schedule of quantities shall, unless otherwise stated, be 

held to include wastage of materials, cartage and carriage, carrying and return of 

empties, hoistings, shaping, fitting and fixing in position and all other labour 

necessary in and for the full execution and completion of the works as aforesaid and 

in accordance with good practice and recognized principles.  
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17. The Works to Be Completed by the Intended Completion Date: 

17.1. Time is essence of the Contract. The Contractor shall commence execution of the 

Works on the Start Date and shall carry out the Works in accordance with the 

Programme submitted by the Contractor, as updated with the approval of the 

Engineer, and complete them by the Intended Completion Date. 

 

18. Approval by the Engineer: 

18.1. The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer,who is to approve them. 

18.2. The Contractor shall be responsible for design of Temporary Works. 

18.3. The Engineer's approval shall not alter the Contractor's responsibility for design of 

the Temporary Works. 

18.4. The Contractor shall obtain approval of third parties to the design of the Temporary 

Works, where required. 

18.5. All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use. 

 

19. Safety: 

19.1. The Contractor shall be responsible for the safety of all materials and activities on 

the Site. 

 

20. Discoveries: 

20.1. Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor shall 

notify the Engineer of such discoveries and carry out the Engineer's instructions for 

dealing with them. 

 

21. Possession of the Site: 

21.1. The Employer shall handover complete or part possession of the site to the 

Contractor, 7 days in advance of construction programme.  

 

22. Access to the Site: 

22.1. The Contractor shall allow access to the Site and to any place where work in 

connection with the Contract is being carried out, or is intended to be carried out to 

the engineer and any person/persons/agency authorized by: 

a) The Engineer 

b) The Employer 

c) The Client. 

23. Instructions: 

23.1. The Contractor shall carry out all instructions of the Engineer, which comply with 

the applicable laws where the Site is located. 

 

24. Dispute Redressal System: 
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24.1. If any dispute or difference of any kind what-so-ever shall arise in connection with 

or arising out of this Contract or the execution of Works there under, whether 

before its commencement or during the progress of Works or after the termination, 

abandonment or breach of the Contract, it shall, in the first instance, be referred for 

settlement to the competent authority, described along with their powers in the 

Contract Data, above the rank of the Engineer. The competent authority shall, 

within a period of forty-five days after being requested in writing by the Contractor 

to do so, convey his decision to the Contractor. Such decision in respect of every 

matter so referred shall, subject to review as hereinafter provided, be final and 

binding upon the Contractor. In case the Work is already in progress, the Contractor 

shall proceed with the execution of the Works pending receipt of the decision of the 

competent authority as aforesaid, with all due diligence. 

 

24.2. Either party will have the right of appeal, against the decision of the competent 

authority, to the arbitration if the amount appealed exceeds rupees one lakh. 

25. Procedure for Resolution of Disputes: 

25.1. The Competent Authority mentioned in clause 24.1 shall give a decision in writing 

within 45 days of receipt of a notification of a dispute. 

25.2. Either party may refer a decision of the Competent Authority to Arbitration within 

28 days of the Competent Authority's written decision. Arbitration shall be under 

the Arbitration and Conciliation Act 1996. Parties, before or at the time of 

appointment of Arbitral Tribunal may agree in writing for fast track arbitration as 

per the Arbitration and Conciliation Act, 1996 (26 of 1996) as amended in 2015.  

25.3. If neither party refers the dispute to Arbitration within the above 28 days, the 

Competent Authority's decision will be final and binding. 

 

25.3.1. It is a term of this contract that the party invoking arbitration shall give a 

list of disputes with amounts claimed, if any, in respect of each such dispute along 

with the notice for appointment of arbitrator and giving reference to the decision of 

the Competent Authority. 

25.3.2. It is also a term of this contract that member (s) of the Arbitration Tribunal 

shall be a working/retired Chief Engineer Level (II/I) of U P Jal Nigamwith 

experience in handling public works engineering contracts. This shall be treated as a 

mandatory qualification to be appointed as arbitrator.  

 

25.4. The Arbitration shall be conducted in accordance with the following procedure, in 

case Initial Contract Price is more than Rs. 100.00 Crore:- 

a) In case on a decision of the Competent Authority in a dispute or 

difference arising between the Employer and a Contractor relating to any 

matter arising out of or connected with this Agreement, the matter will be 

referred to an Arbitral Tribunal. The Arbitral Tribunal shall consist of 

three Arbitrators, one each to be appointed by the Employer and the 

Contractor. The third Arbitrator shall be chosen by the two Arbitrators so 

appointed by the parties and shall act as presiding Arbitrator. In case of 



64 e-Bids for Repair & Renovation work of Main Building, Boundrywall and Store at Govt. I.T.I. Moradabad 

 

failure of the two Arbitrators appointed by the parties to reach upon a 

consensus within a period of 30 days from the appointment of the 

Arbitrator appointed subsequently, the presiding Arbitrator shall be 

appointed by Director, C&DS, U P Jal Nigam.  

b) If one of the parties fails to appoint its arbitrator in pursuance of sub-

clause (a) above within 30 days after receipt of the notice of the 

appointment of its arbitrator by the other party, then he shall be appointed 

by Director, C&DS, U P Jal Nigam.  

c) The decision of the majority of arbitrators shall be final and binding upon 

both parties. The cost and expenses of Arbitration proceedings will be 

paid as determined by the Arbitral Tribunal. However, the expenses 

incurred by each party in connection with the preparation, presentation 

etc. of its proceedings as also the fees and expenses paid to the arbitrator 

appointed by such party or on its behalf shall be borne by each party 

itself. 

25.5. Where the Initial Contract Price as mentioned in the Acceptance Letter is Rs. 

100.00 Crore and below, disputes and differences in which an 

Adjudicator/Competent Authority has given a decision shall be referred to a sole 

Arbitrator. The sole Arbitrator would be appointed by the agreement between the 

parties; failing such agreement within 15 days of the reference to arbitration, he 

shall be appointed by Director, C&DS, U P Jal Nigam. 

25.6. Arbitration proceedings shall be held at Lucknow (U.P.), India or such place as may 

be fixed by the Arbitral Tribunal in consultation with both the parties. Failing any 

such agreement, the Arbitral Tribunal shall decide the venue. The language of the 

arbitration proceedings shall be English or as decided by the Arbitrator/ Tribunal. 

However language that of all documents and communications between the parties 

can be English or Hindi. 

25.7. Performance under the contract shall continue even after reference to the arbitration 

and payments due to the contractor by the Employer shall not be withheld, unless 

they are the subject matter of the arbitration proceedings. 

 

B. TIME CONTROL: 

 

26. Programme: 

26.1. Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, arrangements, 

order, and timing for all the activities in the Works, along with monthly cash flow 

forecasts for the construction of works. 

26.2. The Contractor shall submit the list of equipment and machinery being brought to 

site, the list of key personnel being deployed, the list of machinery/ equipments 

being placed in field laboratory and the location of field laboratory along with the 

Programme. The Engineer shall cause these details to be verified at each 

appropriate stage of the programme. 
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26.3. An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 

the remaining works, including any changes to the sequence of the activities. 

26.4. The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals of 60 Days or no longer than the period stated in the Contract Data. If the 

Contractor does not submit an updated Programme within this period, the Engineer 

may withhold the amount stated in the Contract Data from the next payment 

certificate and continue to withhold this amount until the next payment after the 

date on which the overdue Programme has been submitted. 

26.5. The Engineer's approval of the Programme shall not alter the Contractor's 

obligations. The Contractor may revise the Programme and submit it to the 

Engineer again at any time. A revised Programme shall show the effect of 

Variations and Compensation Events. 

26.6. Record of Hindrance- Contractor shall be liable to inform within seven day from 

the event of any hindrance in work due to the circumstances beyond his control, 

delay in issue of stores with regard to materials needed immediately during the 

progress of work, or hindrance in work by Client department /any other department. 

Engineer shall receive and may allow the record of hindrance to the extent as 

considered justifiable by Engineer in the following form prescribed below which 

will become the part of agreement. 

Date & 

Letter No. of 

contractor 

on starting 

the 

hindrance 

Date of 

start of 

hindrance 

Date of 

end 

of 

hindrance 

 

Nature 

and details 

of 

hindrance 

Remarks and 

recommendation 

 

Sign. of 

P.M. 

allowing the 

hindrance 

 

 

Contractor should note that the above record of hindrance shall not entitle him for 

any claim or increase in rates but shall only verify and record his eligibility 

considerations with regard to extension of time if he at all applies. 

 

27. Extension of the Intended Completion Date: 

27.1. The Engineer shall extend the Intended Completion Date if a Compensation Event 

occurs or a Variation is issued which makes it impossible for Completion to be 

achieved by the Intended Completion Date without the Contractor taking steps to 

accelerate the remaining Works, which would cause the Contractor to incur 

additional cost. 

27.2. The Engineer shall decide whether and by how much time to extend the Intended 

Completion Date within 60 days of the Contractor asking the Engineer for a 

decision upon the effect of a Compensation Event or Variation and submitting full 

supporting information. If the Contractor has failed to cooperate in dealing with a 

delay, the delay by this failure shall not be considered in assessing the new 
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Intended Completion Date. Non application by the contractor for extension of time 

shall not be a bar for giving fair and reasonable extension by the Employer and his 

decision shall be binding on the contractor. 

27.3. However, such extension/extensions of the Intended Completion Date may, at the 

discretion of the Employer, be subject to approval by Client Department. 

27.4. The time available for completion of work, as determined by such extended 

completion date under clauses 27.1 to 27.3 shall be of essence and shall be adhered 

religiously.   

 

28. Delays Ordered by the Engineer: 

28.1. The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the Works. Delay/delays totaling more than 30 days will require 

prior written approval of the Employer. 

 

29. Management Meetings: 

29.1. The Engineer may require the Contractor to attend a management meeting. The 

business of a management meeting shall be to review the plans for the Works. 

29.2. The Engineer shall record the business of management meetings and provide copies 

of the record to those attending the meeting. The responsibility of the parties for 

actions to be taken shall be decided by the Engineer either at the management 

meeting or after the management meeting and stated in writing to all those who 

attended the meeting. 

 

C. QUALITY CONTROL:- 

30. Identifying Defects: 

30.1. The Engineer shall check the Contractor's work and notify the Contractor of any 

Defects that are found. Such checking shall not affect the Contractor's 

responsibilities. The Engineer may instruct the Contractor to search for a Defect 

and to uncover and test any work that the Engineer considers may have a Defect. 

30.2. If during construction or after construction, Client/ Government orders inspection 

by TAC or any other agency of the works and the final bills of the contractor 

including all supporting vouchers, abstract, etc., and if as a result of such audit and 

technical examination any sum is found to have been overpaid in respect of any 

work done by the contractor under the contract or any work claimed to have been 

done by him under the contract and found not to have been executed, the contractor 

shall be liable to refund the amount of over-payment and it shall be lawful for 

Employer to recover the same from him in the manner prescribed in this contract or 

in any other manner legally permissible; and if it is found that the contractor was 

paid less than what was due to him under the contract in respect of any work 

executed by him under it, the amount of such under payment shall be duly paid by 

Employer to the contractor, without any interest thereon whatsoever. 

Provided that the Employer shall not be entitled to recover any sum over paid, nor 

the contractor shall be entitled to payment of any sum paid short where such 

payment has been agreed upon between the Engineer on the one hand and the 
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contractor on the other under any term of the contract permitting payment for work 

after assessment by the Engineer. 

 

30.3. Contractor Liable for Damages, Defects during defect liability period: If the 

contractor or his working people or servants shall break, deface, injure or destroy 

any part of building in which they may be working, or any building, road, road 

kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post or 

wires, trees, grass or grassland, or cultivated ground contiguous to the premises on 

which the work or any part is being executed, or if any damage shall happen to the 

work while in progress, from any cause whatsoever or if any defect, shrinkage or 

other faults appear in the work within twelve months of handing over of the project 

arising out of defect or improper materials or workmanship the contractor shall 

upon receipt of a notice in writing on that behalf make the same good at his own 

expense or in default the Engineer may cause the same to be made good by other 

workmen and deduct the expense from any sums that may be due or at any time 

thereafter may become due to the contractor, or from his security deposit or the 

proceeds of sale thereof or of a sufficient portion thereof. If any amount still 

remains unrecovered the same shall be treated as a debt due and will be recovered 

as per law. The security deposit of the contractor shall not be refunded before 

the expiry of defect liability period of twelve months or after handing over of 

work to Client/ Government, or till the final bill has been prepared and passed 

whichever is later. 

30.4. The Contractor shall be responsible for safety of assets so created till the completed 

work has been duly handed over to the Client. 

31. Tests: 

31.1. For Carrying out mandatory tests as prescribed in the specification. The Contractor 

shall establish field laboratory at the location decided by Engineer. The field 

laboratory will have minimum equipments as specified in the Contract Data. The 

contractor shall be solely responsible for : 

a.  Carrying out the mandatory tests prescribed in the latest CPWD 

Specifications, Volume-I & II and UPPWD Scheduled Specifications. 

b. For the correctness of the test results, whether preformed in his 

laboratory or elsewhere. 

31.2. If the Engineer instructs the Contractor to carry out a test not specified in the 

Specification or to carry out these tests from independent laboratories (NABL 

Accredited / Govt. Technical Institutes or otherwise) to ensure proper quality 

control, the Contractor shall pay for the test including transportation costs thereon 

and any samples. 

31.3. The contractor shall ensure quality control measures on different aspects of 

construction including materials, workmanship and correct construction 

methodologies to be adopted. He shall have to submit quality assurance programme 

within two weeks of the award of work. The quality assurance programme should 

include method statement for various items of work to be executed along with 

check lists to enforce quality control. 
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31.4. The contractor shall get the source of all other materials, not specified elsewhere in 

the document, approved from the Engineer. The contractor shall stick to the 

approved source unless it is absolutely unavoidable. Any change shall be done with 

the prior approval of the Engineer for which tests etc. shall be done by the 

contractor at his own cost. Similarly, the contractor shall submit brand/ make of 

various materials as specified in list of preferred makes and which are proposed to 

be used for work, for the approval of the Engineer along with samples and once 

approved, he shall stick to it. 

31.5. The contractor shall submit shop drawings of staging and shuttering arrangement, 

aluminum work, fabrication work, electrical work and other works as desired by 

Engineer for his/ Architect's/consultant's approval at least one month before 

execution. The contractor shall also submit bar bending schedule for approval of 

Engineer before execution. 

31.6. Third Party Quality Control/Assurance: Third part quality control/assurance 

may be conducted by Employer by IIT/NIT/ Government Engineering 

College/Government Institutes or any other Empanelled agency at least once in 

three months. The contractor has to provide all necessary assistance and has to 

submit compliance report within targeted time frame. All expenditure for Third part 

quality control/assurance shall be borne by the contractor unless specifically 

reimbursed by the Client Department separately. 

32. Correction of Defects noticed during the Defect Liability Period: 

32.1. The Engineer shall give notice to the Contractor of any Defects before the end of 

the Defects Liability Period, which begins after Completion & Handing over of the 

Works to the Client. The Defects Liability Period shall be extended for as long as 

Defects remain to be corrected. 

32.1.1.1. Every time notice of Defect/Defects is given, the Contractor shall correct 

the notified Defect/Defects within the duration of time specified by the 

Engineer‟s notice. 

32.1.1.2. The Defect rectification shall be considered as addressed properly subject 

to Engineer's as well as Client's satisfaction. 

32.2. The Engineer may at his discretion follow RFI (Request for Inspection) system for 

execution of work. 

33. Uncorrected Defects: 

33.1. If it  shall appear to the Engineer or his subordinate in charge of  the work that any 

work  or part has been executed with imperfect or unskilled workmanship or with 

materials of any inferior description or that any materials or articles provided by the 

contractor for the execution of the works are unsound or of a quality inferior to that 

contracted for or otherwise not in accordance with the contract the contractor shall 

on demand in writing from the Engineer specifying the work, materials or articles 

complained of, forth-with rectify, remove demolish and reconstruct the work so 

specified, in whole or in part as the case may require, or as the case may be, remove 

the materials, or articles so specified and provide other proper and suitable 

materials or articles at his own proper charge and cost, and in the event of his 

failing to do so within a period to be specified by the Engineer in his demand 
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aforesaid, then the contractor shall be liable to pay compensation at the rate of one 

percent or such smaller amount as the Employer (whose decision in writing shall be 

final) may decide on the amount of the cost of the whole work for every day not 

exceeding ten days, while his failure to do so shall continue, and in case of any such 

failure the Engineer may rectify remove, demolish and reconstruct the works, or 

remove and replace with others, the material or articles complained of as the case 

may be at the risk and expense in all respects of the contractor and such expenses 

may be deducted from such sum as may be  due to the contractor or may become 

due to him and from his security deposit. A certificate by the Engineer as to the 

amount of the expenses incurred shall be final and binding upon the contractor. 

 

D. COST CONTROL:- 

 

34. Bill of Quantities and Measurement of Work Done: 

34.1. The Bill of Quantities shall contain items for the construction, installation, testing, 

and commissioning, to be done by the Contractor. 

34.2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid 

for the quantity of the work done at the rate in the Bill of Quantities for each item 

for the construction of Works subject to the adjustment as per quoted percentage 

rates. The quantites mentioned in Schedule 'G' may vary on either side upto any 

extent for which no claim whatsoever shall be entertained. 

34.3. All measurements and levels shall be taken jointly by Engineer or his authorized 

representative and by the contractor or his authorized representative from time to 

time during the progress of the work and such measurements shall be signed and 

dated by the Engineer and the contractor or their representatives, in token of their 

acceptance. If the contractor objects to any of the measurements recorded, a note 

shall be made to that effect with reason and signed by both the parties. 

34.4. If for any reason the contractor or his authorized representative is not available and 

the work of recording measurements is suspended by the Engineer or his 

representative, the Engineer and the Department shall not entertain any claim from 

contractor for any loss or damages on this account. If the contractor or his 

authorized representative does not remain present at the time of such measurements 

after the contractor or his authorized representative has been given a notice in 

writing three (3) days in advance or fails to countersign or to record objection 

within a week from the date of the measurement, then such measurements recorded 

in his absence by the Engineer or his representative shall be deemed to be accepted 

by the Contractor. 

34.5. The contractor shall, without extra charge, provide all assistance with every 

appliance, Labour and other things necessary for measurements and recording 

levels. 

34.6. Except where any general or detailed description of the work expressly shows to 

the contrary, measurements shall be taken in accordance with the procedure set 

forth in the specifications notwithstanding any provision in the relevant Standard 

Method of measurement or any general or local custom. In the case of items which 
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are not covered by specifications, measurements shall be taken in accordance with 

the relevant standard method of measurement issued by the Bureau of Indian 

Standards and if for any item no such standard is available, then a mutually agreed 

method shall be followed. 

34.7. The Engineer or his authorised representative may cause either themselves or 

through another officer of the department to check the measurements recorded 

jointly or otherwise as aforesaid and all provisions stipulated herein above shall be 

applicable to such checking of measurements or levels. 

34.8. It is also a term of this contract that recording of measurements of any item of work 

in the measurement book and/or its payment in the interim, on account or final bill 

shall not be considered as conclusive evidence as to the sufficiency of any work or 

material to which it relates nor shall it relieve the contractor from liabilities from 

any over measurement or defects noticed till completion of the defects liability 

period. 

34.9. Notice to be given before work in covered up: The contractor shall give not less 

than seven days' notice in writing to the Engineer, or his duly authorized person for 

recording the measurement of any work, in order that the same may be measured, 

and correct dimensions thereof be taken before the same is so cover up or place 

beyond the reach of measurement. If any work shall be covered up or placed 

beyond the reach of measurement without such notice having been given or consent 

obtained, the same shall be uncovered at the contractor‟s expenses and no payment 

or allowance shall be made for such work or the materials with which the same was 

executed. 

35. Variations: 

35.1. The Engineer shall, having regard to the scope of the Works and the sanctioned 

estimated cost, have power to order, in writing, variations within the scope of the 

Works he considers necessary or advisable during the progress of the Works. Such 

Variations shall form part of the Contract and the Contractor shall carry them out 

and include them in updated Programmes produced by the Contractor. Oral orders 

of the Engineer for Variations, unless followed by written confirmation, shall not be 

taken into account. 

36. Payments for Variations: 

36.1. If rates for variation/supplement items are specified in Bill of Quantity, the 

contactor shall carry out such work at the same rate. This shall apply for variation 

only up to the limit prescribed in the contract data. If the variation exceeds this 

limit, the rates shall be derived under the provision of clause 36.3 for quantities 

(higher or lower) exceeding the deviation limit. 

36.2. If the rates for Variation/Supplement items are not specified in the Bill of 

Quantities, the Engineer shall derive the rate from similar items in the Bill of 

Quantities. 

36.3. If the rate for Variation/Supplement items cannot be determined in the manner 

specified in Clause 36.1 or 36.2, the Contractor shall, within 14 days of the issue of 

order of variation work, inform the Engineer the rate which he proposes to claim, 

supported by analysis of the rates, which shall included invoices, vouchers etc. and 
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manufacturer's specifications for the work failing which the rate approved by 

Engineer shall binding.  The Engineer shall assess the quotation and determine the 

rate based on prevailing market rates within one month of the submission of the 

claim by the Contractor. As far as possible, the rate analysis shall be based on the 

standard engineering practices and the current schedule of rates of the district 

public works department/DSR. The decision of the Engineer on the rate so 

determined shall be final and binding on the Contractor. 

36.4. Lump Sum Provisions in Tender:When the estimate on which a tender is made 

includes lump sum in respect of parts of the work, the contractor shall be entitled to 

payment in respect of the items of work involved or the part of the work in question 

at the same rates as are payable under this contract for such items, or if the part of 

the work in question is not, in the opinion of the Engineer capable of measurement, 

the Engineer may at his discretion pay the lump-sum amount entered in the 

estimate, and the certificate in writing of the Engineer shall be final and conclusive 

against the contractor with regard to any sum or sums payable to him under the 

provisions of the clause. 

37. Cash Flow Forecasts: 

37.1. When the Programme is updated, the Contractor shall provide the Engineer with an 

updated cash flow forecast. 

 

38. Payment Certificates: 

38.1. The payment to the contractor will be as follows for construction work: 

(a) The Contractor shall submit to the Engineer fortnightly/ monthly statements of 

the value of the work executed less the cumulative amount certified 

previously supported with detailed measurement of the items of work 

executed in measurement books authorised by Employer. For the purpose of 

payment the Contractor has to submit invoice prescribed under the GST 

act/rules showing incidence of GST as applicable on the date of invoice 

separately, failing which the Engineer may refuse to make payment. 

(b) The Engineer shall check the Contractor's fortnightly/monthly statement 

within 14 days and certify the amount to be paid to the Contractor. 

(c) The value of work executed shall be determined, based on measurements by 

the Engineer. 

(d) The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

(f) The Engineer may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the 

light of later information. 

(g) The Payment of final bill shall be governed by the provisions of clause 50 of 

GCC. 

39. Payments 
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39.1. Payments shall be adjusted for deductions for advance payments, security deposit, 

other recoveries in terms of the Contract and taxes at source, as applicable under the 

law. The Engineer shall endeavour to pay the Contractor the amounts he has 

certified within forty five days of the date of each certificate. 

39.2. The Employer may appoint another authority, as specified in the Contract Data (or 

any other competent person appointed by the Employer and notified to the 

contractor) to make payment certified by the Engineer. 

39.3. Items of the Works for which no rate or price has been entered in the Bill of 

Quantities, will not be paid for by the Employer and shall be deemed covered by 

other rates and prices in the Contract. 

39.4. The interim or running account bills shall be submitted by the contractor for the 

work executed on the basis of recorded measurements on the format as approved by 

the Engineer in triplicate along with soft copy of the bill on or before the date of 

every month fixed for the same by the Engineer. Engineer shall arrange to have the 

bill verified by taking or causing to be taken, where necessary, the requisite 

measurements of the work. In the event of the failure of the contractor to submit the 

bills, Engineer shall prepare or cause to be prepared such bills in which event no 

claims whatsoever due to delays on payment including that of interest shall be 

payable to the contractor. Payment on account of amount admissible shall be made 

by the Engineer certifying the sum to which the contractor is considered entitled by 

way of interim payment at such rates as decided by the Engineer. The amount 

admissible shall be paid within forty five days after the day of certification of the 

bill by the Engineer or his authorized representative together with the account of the 

material issued by the department, or dismantled materials, if any along with all 

required supporting documents. 

39.5. All such interim payments shall be regarded as payment by way of advances 

against final payment only and shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be rejected, removed, taken away and reconstructed 

or re-erected. Any certificate given by the Engineer relating to the work done or 

materials delivered forming part of such payment, may be modified or corrected by 

any subsequent such certificate(s) or by the final certificate and shall not by itself 

be conclusive evidence that any work or materials to which it relates is/ are in 

accordance with the contract and specifications. Any such interim payment,  or any 

part thereof shall not in any respect conclude, determine or affect in any way 

powers of the Engineer under the contract or any of such payments be treated as 

final settlement and adjustment of accounts or in any way vary or affect the 

contract.  

39.6. Pending consideration of extension of date of completion, interim payments shall 

continue to be made as herein provided without prejudice to the right of the 

department to take action under the terms of this contract for delay in the 

completion of work, if the extension of Intended Completion Date is not granted by 

the competent authority. 

39.7. The contractor shall, after receiving his interim payment, clear all the dues of his 

labour/ material suppliers & produce a certificate/receipt on this account with next 
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running bill, if the contractor does not clear these dues or unnecessarily delays the 

same, the Engineer at his discretion can make payments to these labour/ material 

suppliers directly. Any such payment shall be recovered from the contractor's bill. 

40. Compensation Events: 

40.1. The following shall be Compensation Events unless they are caused by the 

Contractor: 

(a) The Engineer orders a delay or delays exceeding a total of 30 days. 

(b) The effects on the Contractor of any of the Employer's Risks. 

40.2. If a Compensation Event would prevent the Works being completed before the 

Intended Completion Date, the Intended Completion Date shall be extended. The 

Engineer shall decide whether and by how much the Intended Completion Date 

shall be extended. 

41. Tax 

41.1. The rates quoted by the Contractor shall be deemed to be exclusive of GST, but 

shall be inclusive of all other levies, duties, royalties, octroi, cess (including labour 

cess), toll, taxes of Central and State Governments, local bodies and authorities as 

applicable on last stipulated date of receipt of tender including extensions if any. 

The Employer will perform such duties in regard to the deduction of such taxes at 

source as per applicable law. 

     The Contractor shall, while quoting his rates, take into account the Input Tax Credit 

available under the GST Act relevant to the input services/goods required for proper 

execution of the work under contract. 

41.2. No adjustment i.e. increase or decrease shall be made for any variation in the rate of 

Labour Cess, or any other tax, levy or cess applicable on inputs. 

41.3. The contractor shall deposit royalty and obtain necessary permit for supply of earth, 

sand, stones, kankar etc; from local authorities as per prevalent laws. 

41.4. Conditions for reimbursement of levy taxes if levied after receipt of tenders:  

 

41.4.1. Effect of variation in rates of Labour Cess or imposition or repeal of any other 

tax, levy or cess applicable on output of the works contract shall be adjusted on 

either side, increase or decrease. Provided for Labour Cess, or any other tax, levy or 

cess varied or imposed after the last date of receipt of tender including extensions if 

any, any increase shall be reimbursed to the contractor only if the contractor 

necessarily and properly pays such increased amount of taxes/levies/cess, provides 

copies of original deposit receipt and such increased amount is received by the 

Employer from Client/Govt. Provided further that such adjustment including any 

increase in GST shall not be made in the extended period of contract for which the 

contractor alone is responsible for delay as determined by the Employer.  

41.4.2. The contractor shall keep necessary books of accounts and other documents for 

the purpose of this condition as may be necessary and shall allow inspection of the 

same by a duly authorized representative of the Employer and/or the Engineer and 

further, shall furnish such other information/document as the Engineer may require 

from time to time. 
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41.4.3. The contractor shall within a period of 30 days of the imposition of any such 

further tax or levy or cess give a written notice thereof to the Engineer that the same 

is given pursuant to this condition, together with all necessary information relating 

thereto. 

42. Currencies 

42.1. All payments will be made in Indian Rupees. 

 

43. Security Deposit/ Retention and Release of Performance Security and Security Deposit/ 

Retention. 

43.1. All tenders/ contracts issued/concluded, Performance Guarantee 10% of the contract 

cost will have to be submitted at the time of signing the contract in the form of FDR 

/ Bank Guarantee fron any scheduled commercial bank, Alternatavily on request of 

the contractor/ Firm, 5% of the Performance Guarantee will be accepted at the time 

of signing of contract and rest 5% may be deducted from the initial running bill in a 

single deduction or at the rate of minimum 10% of the gross bill amount of running 

bill. However, in any case whole amount of balance performance guarantee shall be 

deducted within one year.  

43.2. On the completion of the whole of the construction work & handing over of the 

project, half the total amount retained as Security Deposit will be repaid to the 

contractor without interest and half when the defect liability period has passed and 

the Engineer and Client have certified that all defects notified by the Engineer to 

the contractor before the end of this period have been corrected. 

43.3. The additional performance security for unbalanced bids will be repaid to the 

contractor when the construction work is completed as certified by the Engineer. 

43.4. The performance security equal to the Half of Bid sequrity of the contract price will 

be repaid to the contractor when the period of defect liability period is over and the 

Engineer has certified that the contractor has satisfactorily carried out the Works. 

43.5. If the contractor so desires then the Security Deposit can be converted into any 

interest bearing security of any scheduled commercial Bank  in the name of the 

Employer or National Saving Certificates duly pledged in favour of the Employer 

or in the shape of Bank Guarantee substantially as per format annexed with the bid 

document and issued by scheduled commercial Bank  and valid till 45 days from the 

end of the Defect Liability Period on accumulations to a minimum of 2 percentof 

value of contract (not more than 3 installments) unless it is the last installment 

which may be lesser than 2 percent. However conversion in the shape of Bank 

Guarantee shall be permissible only when the amount to be converted is more 

than Rs. 5.00 Lacs (Rs. Five Lacs).   

44. Liquidated Damages: 

44.1. The Contractor shall pay liquidated damages to the Employer at the rate 1% per 

week stated in the Contract Data for the period that the Completion Date is later 

than the Intended Completion Date. Liquidated damages at the same rate shall be 

withheld if the Contractor fails to achieve the milestones prescribed in the Contract 

Data. However, in case the Contractor achieves the next milestone the amount of 
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the liquidated damages already withheld shall be restored to the Contractor by 

adjustment in the next payment certificate. The total amount of liquidated damages 

shall not exceed the amount defined in the Contract Data. The Employer may 

deduct liquidated damages from payments due to the Contractor. Payment of 

liquidated damages shall not affect the Contractor's other liabilities. 

44.2. If the Intended Completion Date is extended after liquidated damages have been 

paid, the Engineer shall correct any overpayment of liquidated damages by the 

Contractor by adjusting the next payment certificate. 

44.3. In case the contractor fails to make up for the delay even at the time of completion 

of work all withheld amounts shall be deducted from the bill against work actually 

done.  

44.4. All compensations or the other sums of money payable by the contractor under the 

terms of this contract may be deducted from, or paid by the sale of a sufficient part 

of his security deposit or from the interest arising there from, or from any sums 

which may be due to or may become due to the contractor under the terms of this 

contract, on any account whatsoever and in the event of his Security deposit being 

reduced by reason of any such deductions or sale as aforesaid the contractor shall 

within 10 days make good in fixed deposit receipt tendered by a scheduled 

commercial bank and endorsed in favour of the Employer, any sum or sums which 

may have been deducted from, or raised by sale of his security deposit or any part 

thereof. 

45. Mobilisation Advance Payment (Applicable in case the contract price is more than Rs. 

5.00 crores): 

45.1. Provision will be made to give interest free mobilization advance to the firms on 

contracts costing more than Rs. 5.00 crore and it can be given on the request of the 

concerned contractor as per the terms & conditions of the tender documents. After 

execution of the contract a maximum of 10% of the contract cost, but in two equal 

instalments against the bank guarantee of 100% is payable after verification of the 

bank guarantee. The recovery of which will be done as per the terms & conditions 

of the tender documents. The Employer will make the advance payment to the 

contractor against submission by the Contractor of an unconditional Bank 

Guarantee substantially as per format annexed with the bid document issued by 

Schedule Commercial Bank, provided sufficient funds, to cover the amount, have 

been released by the Client Department. 

(a) Mobilization advance up to 10 percent of the contract price in minimum of 

two instalments. 

(b) First instalment will be payable on execution of the agreement, and on the 

written request of the contractor. 

(c) The second instalment shall be released on the request of the contractor only 

after: 

(i) On construction of project office, procurement of necessary materials & 

equipments and deployment of required manpower on the construction 

site.  The Engineer may demand production of such invoices, vouchers 
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etc. to satisfy himself about proper utilisation of the amount so advanced, 

and  

(ii) The work has actually been started and the contractor has submitted his 

written request.  

45.2. The purpose for which the mobilization advance has been issued will be clearly 

recorded. If concerned work has not been completed in first quarter, in such a case 

8% annual interest shall be recovered from the date of making the advance. If such 

work is not completed even after next quarter, in such a case bank guarantee shall 

be forfeited to recover entire mobilization advance with 8% annual interest. 

45.3. If the contractor completes within six month the works for which mobilization 

advance has been given, in such a case entire mobilization advance shall be 

recovered from 7th month to 12th month from making the advance. No interest will 

be levied. 

45.4. If the contract is terminated due to the default of the contractor, 8% compound 

interest calculated quarterly shall be charged. 

46. Securities including Performance Security : 

46.1. Performance Guarantee 10% of the contract cost will have to be submitted at the 

time of signing the contract in the form of FDR / Bank Guarantee fron any 

scheduled commercial bank, Alternatavily on request of the contractor/ Firm, 5% 

of the Performance Guarantee will be accepted at the time of signing of contract 

and rest 5% may be deducted from the initial running bill in a single deduction or at 

the rate of minimum 10% of the gross bill amount of running bill. However, in any 

case whole amount of balance performance guarantee shall be deducted within one 

year.For avoidance of doubt, it is clarified that a performance bank guarantee 

of a lesser period shall not be accepted. 

46.2. Works for which the cost of the tender received is below the estimated cost of 

works, additional performance security to be deposited by the firm shall be at 

following rates :-  

a. Upto 10%  below the estimated cost of works – Nil 

b. Above 10% and upto 15% below the estimated cost of works - @ 1.00% for 

each 1.00% quoted below. 

c. Beyond 15% below - @ 2.00% for each 1.00% quoted below. 

 

46.3. The performance security as well as security deposit in the shape of N.S.C.s, 

FD.R.s, Bank Guarantees etc. will be accepted on the conditions that Employer will 

hold the deposit at the risk of the depositor and will not be liable in the event of the 

loss of the security due to failure of the bank or to any other cause and that the loss 

will fall on the depositor who will have to deposit fresh security. 

46.4. Further, if the amount of work exceeds the tendered amount, due to change in scope 

of work or any other reason additional Performance Guarantee of 10% (Ten 

Percent) (or as applicable) of the excess amount shall be provided by the contractor. 

46.5. The performance security as well as security deposit in the shape of N.S.C.s, 

FD.R.s, Bank Guarantees etc. will be accepted on the conditions that Employer will 
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hold the deposit at the risk of the depositor and will not be liable in the event of the 

loss of the security due to failure of the bank or to any other cause and that the loss 

will fall on the depositor who will have to deposit fresh security. 

46.6. Failure of the successful Bidder to comply with the requirements of Clause 46.1 

shall constitute sufficient grounds for cancellation of the award and forfeiture of the 

Earnest Money. He will also be debarred from participating future bids under 

C&DS for one year.   

47. Cost of Repairs: 

47.1. Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Liability period shall be remedied by the 

Contractor at his cost if the loss or damage arises from the Contractor's acts or 

omissions. 

If the contractor or his workmen or servants shall break, deface, injure or destroy 

any part of a building in which they may be working or any building, road, fence, 

enclosure or grassland or cultivated ground continuous to the premises on which the 

work or any part of it is being executed, or if any damage shall happen to the work 

while in progress from any cause whatsoever or any imperfections become apparent 

in it within defect liability period shall have been given by the Engineer as 

aforesaid, the contractor shall make the same good at his own expense or in default 

the Engineer may correct the same and make good by other workmen and deduct 

the expense (for which the certificate of the Engineer shall be final) from any sums 

that may be then or at any time thereafter may become due to the contractor or from 

his security deposit.  

 

E. FINISHING THE CONTRACT:- 

48. Completion of Construction:: 

48.1. The contractor shall request the Engineer to issue a certificate of completion of the 

construction of the works, and the Engineer will do so upon deciding that the work 

is completed. 

49. Inspection & Handing Over: 

49.1. Handing Over: The Contractor shall be responsible for handing over the 

completed works to the Client. The Contractor must note that in the process of 

handing over, the Client may require the works to be inspected by a committee, by 

whatever name called. The Contractor shall promptly or within such time as may be 

communicated by the Engineer, rectify all the defects/ shortcomings pointed out by 

the said committee to enable speedy handing over. The defect liability period shall 

start only after handing over of the works. 

49.2. Inspection: All works under or in course of execution or executed in pursuance of 

this contract shall at all times be open to the inspection of the Engineer or his 

subordinate and the contractor shall all times during the usual working hours and at 

all other times of which reasonable notice of the intention of the Engineer or his 

subordinate to visit the works shall have been given to the contractor, either him- 

self be present to receive instructions or have a responsible agent duly accredited  in 

writing , present for that purpose. Orders given to the contractor‟s agent shall be 
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considered to have the same force as if they have been given to the contractor 

directly and will be considered as binding on the contractor. 

50. Final Account: 

50.1. The contractor shall supply to the Engineer with a detailed account of the total 

amount that the Contractor considers payable for works under the contract within 

21 days of issue of certificate of completion of construction of works or date of 

handing over of the project which ever is later. The Engineer shall issue a defect 

liability certificate and certify any payment that is due, to be correct and complete. 

If the account is not correct or complete, the engineer shall issue within 42 days a 

schedule that states the scope of the corrections or additions that are necessary. If 

the account is still unsatisfactory after it has been resubmitted, the Engineer shall 

decide on the amount payable to the contractor and issue a payment certificate 

within 28 days of receiving the Contractor‟s revised account. The payment of final 

bill for construction of works will be made within 30 (Thirty) days thereafter. 

50.2. In case the account is not received within the period as provided in clause 50.1 

above, the engineer shall proceed to finalise the account and issue a payment 

certificate within 28 days. The payment of final bill for construction of works will 

be made within 30 (Thirty) days thereafter. 

50.3. The final bill shall be submitted by the contractor in the same manner as specified 

in interim bills. No further claims shall be made by the contractor after submission 

of the final bill and these shall be deemed to have been waived and extinguished. 

Payment of those items of the bill in respect of which there is no dispute for 

quantities and rates as approved by Engineer will as far as possible be made within 

the period of six months reckoned from the date of receipt of the bill by the 

Engineer or his authorised representative, complete with account of materials issued 

by the Department and dismantled materials along with all supporting documents. 

 

50.4. Payment in case Project Cost is more than Rs. 10 Cr: In case cost of Project is 

more than Rs. 10 Cr, no bill shall be paid to the contractor after the release of 95% 

payment including 5% deduction from running bills for security deposit & the 

contractor is bound to complete the 100% work with no further payment or 

advances. Thereafter, the payment to contractor will be made against full & final 

bill submitted by the contractor only after completion & successful handing over of 

the project to client & release of balance withheld fund ( against quality assurance) 

to C&DS from the Client. 

50.4.1. In no case payment will be made in excess of the funds received 

from client less contingencies & centage charges. Balance payment will be 

released as described in Para above. 

50.5. Employer shall have the right to cause an audit and technical examination of the 

works and the final bills of the contractor including all supporting vouchers, 

abstract, etc., to be made after payment of the final bill and if as a result of such 

audit and technical examination any sum is found to have been overpaid in respect 

of any work done by the contractor under the contract or any work claimed to have 

been done by him under the contract and found not to have been executed, the 
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contractor shall be liable to refund the amount of over-payment and it shall be 

lawful for Employer to recover the same from him in the manner prescribed in this 

contract or in any other manner legally permissible; and if it is found that the 

contractor was paid less than what was due to him under the contract in respect of 

any work executed by him under it, the amount of such under payment shall be duly 

paid by Employer to the contractor, without any interest thereon whatsoever. 

Provided that the Employer shall not be entitled to recover any sum over paid, nor 

the contractor shall be entitled to payment of any sum paid short where such 

payment has been agreed upon between the Engineer on the one hand and the 

contractor on the other under any term of the contract permitting payment for work 

after assessment by the Engineer. 

  

51. As Built Drawings: 

51.1. The Contractor shall supply "as built" Drawings by the dates stated in the Contract 

Data. 

51.2. If the Contractor does not supply the Drawings by the dates stated in the Contract 

Data, or they do not receive the Engineer's approval, the Engineer shall withhold 

the amount stated in the Contract Data from payments due to the Contractor. 

52. Rights of Breach of Contract: 

52.1. The Employer may rescind/determine the Contract if the Contractor causes a 

fundamental breach of the Contract. 

52.2. Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

52.2.1. if the contactor has, without reasonable cause, suspended the 

progress of the work or has failed to proceed with the work with due 

diligence so that in the opinion of the Engineer (which shall be final 

and binding) he will be unable to secure completion of the work by 

the date for completion and continues to do so after a notice in 

writing of seven days from the Engineer. 

52.2.2. the Contractor is declared as bankrupt or goes into liquidation 

other than for approved reconstruction or amalgamation; 

52.2.3. the Engineer gives Notice that failure to correct/reconstruct or 

replace a particular Defect is a fundamental breach of Contract and 

the Contractor fails to correct it within a reasonable period of time 

determined by the Engineer; 

52.2.4. the Contractor does not maintain a Security, which is required; 

52.2.5. the Contractor has delayed the completion of the Works by the 

number of days for which the maximum amount of compensation/ 

liquidated damages can be paid, as defined in clause 44.1; 

52.2.6. the Contractor fails to provide insurance cover as required under 

clause 13; 

52.2.7. If the Contractor, in the judgment of the Employer, has engaged in 

the corrupt or fraudulent practice in competing for or in executing 

the Contract. For the purpose of this clause, “corrupt practice” means 
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the offering, giving, receiving, or soliciting of anything of value to 

influence the action of a public official in the procurement process or 

in Contract execution. “Fraudulent Practice” means a 

misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of the 

Employer and includes collusive practice among Bidders (prior to or 

after bid submission) designed to establish bid process at artificial 

non-competitive levels and to deprive the Employer of the benefits 

of free and open competition. 

52.2.8. If the Contractor has not completed at least thirty percent of the value of 

construction Work required to be completed after half of the completion 

period has elapsed; 

52.2.9. If the Contractor fails to set up a field laboratory with the 

prescribed equipment, within the period specified in the Contract 

Data;  

52.2.10. If the Contractor fails to deploy machinery and equipment or 

personnel as specified in the contract Data at the appropriate time; 

52.2.11. if the contractor fails to complete the work within the stipulated 

date or items of work with individual date of completion, if any 

stipulated, on or before such date(s) of completion and does not 

complete them within the period specified in a notice given in 

writing in that behalf by the Engineer; 

52.2.12. If the Contractor persistently neglects to carry out his obligations 

under the contract and / or commits default in complying with any 

of the terms and conditions of the contract and does not remedy it 

or take effective steps to remedy it within 7 days after a notice in 

writing is given to him in that behalf by the Engineer. 

52.2.13. If the contractor shall offer or give or agree to give to any person 

in C&DS or to any other person on his behalf any gift or 

consideration of any kind as an inducement or reward for doing or 

forbearing to do or for having done or forborne to do any act in 

relation to the obtaining or execution of this or any other contract 

with C&DS; 

52.2.14. If the contractor being a company shall pass a resolution or the 

court shall make an order that the company shall be wound up or 

if a receiver or a manager on behalf of a creditor shall be 

appointed or if circumstances shall arise which entitle the court or 

the creditor to appoint a receiver or a manager or which entitle the 

court to make a winding up order; 

52.2.15. If the contractor assigns, transfers, sublets (engagement of labour 

on a piece - work basis or of labour with materials not to be 

incorporated in the work, shall not be deemed to be subletting) or 

otherwise parts with or attempts to assign, transfer, sublet or 
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otherwise parts with the entire works or any portion thereof 

without the prior written approval of the Engineer; 

52.2.16. Any other fundamental breaches as specified in the Contract Data 

 

52.3. Notwithstanding the above, the Employer may determine the Contract for 

convenience. 

52.4. If the Contract is rescinded /determined, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site as soon as 

reasonably possible. 

52.5. Foreclosure of Contract due to abandonment or reduction in scope of the 

work: If at any time after acceptance of the tender or during the progress of work, 

the purpose or object for which the work is being done changes due to any 

supervening cause and as a result of which the work has to be abandoned or 

reduced in scope the Engineer shall give notice in writing to that effect to the 

contractor stating the decision as well as the cause for such decision and the 

contractor shall act accordingly in the matter. The contractor shall have no claim to 

any payment of compensation or otherwise whatsoever, on account of any profit or 

advantage which he might have derived from the execution of the works in full but 

which he did not derive in consequence of the foreclosure of the whole or part of 

the works. 

The contractor shall be paid at contract rates, full amount for work executed at site. 

Nothing extra shall be paid to contractor by the Engineer for any expenditure 

incurred on preliminary site work e.g. temporary access roads, temporary labour 

huts, staff quarters and site office; storage accommodation and water storage tanks 

which could not be utilised on the work to the full extent in the view of foreclosure;  

Employer shall have the option to take over contractor's materials or any part of 

thereof brought to site. For materials taken over by Employer, cost of such 

materials as detailed by Engineer shall be paid. The cost shall, however, take in to 

account purchase price, cost of transportation and deterioration or damage which 

may have been caused to materials whilst in the custody of the contractor. 

Any new item (not covered under this tender document) introduced & sanctioned 

by Government as new or as replacement of existing item due to technical reason 

(or any other reason) may or may not be included in the scope of work of this 

tender/contract. Employer reserves the full right, without being liable for any 

damages or obligation, to get it executed separately. 

52.6. Termination of Contract on the Death of the Contractor: Without prejudice to 

any of the rights or remedies under this contract, if the contractor dies, the 

Employer shall have the option of terminating the contract without compensation to 

the contractor. 

52.7. Without prejudice to any of the rights or remedies under this contract, if the client/ 

Government withdraw the work from Employer due to any reason, at any stage of 

construction, the Employer shall have the option of terminating the contract without 

compensation to the contractor. 

53. Payment upon Rescission /Determination of  the Contract: 



82 e-Bids for Repair & Renovation work of Main Building, Boundrywall and Store at Govt. I.T.I. Moradabad 

 

53.1. If the contract is rescinded (of which rescission notice in writing to the contractor 

under the hand of the Engineer shall be conclusive evidence) and in which case the 

security deposit of the contractor together with such sum or sums due to him under 

the contract shall stand forfeited and be absolutely at the disposal of the Employer. 

53.2. If the Contract is determined at the Employer's convenience, the Engineer shall 

issue a certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the 

Works, and the Contractor's costs of protecting and securing the Works and less 

advance payments received up to the date of the certificate, less other recoveries 

due in terms of the Contract, and less taxes due to be deducted at source as per 

applicable law. 

53.3. If the contract is Determined due to breach of contract the Engineer may call in 

other contractor, or employ daily labour to dismantle bad work if necessary (the bad 

work to be certified by the Engineer whose decision shall be final) and to renew and 

complete the said works and pay the cost of such contractor for daily labour and 

price of materials required for such dismantling, renewing and completion out of 

the said security deposit or such sum or sums as may be due to the contractor under 

this contract, and if such cost be more than the amount made up the security money 

and the sum or sums due to the contractor under this contract the difference 

between it and the sum made up by the security money and the balance due to the 

contractor as aforesaid shall be a debt due from the said contractor.  

In the event of either of the above courses (under sub-clauses 53.1 or 53.3) being 

adopted by the Engineer, the contractor shall have no claim to compensation for 

any loss sustained by him by reason of his having purchased or procured any 

materials, or entered into any agreements, or made any advance on account of, or 

with a view to the execution of the work or the performance of the contract. And in 

case the contract shall be rescinded under the provision aforesaid, the contractor 

shall not be entitled to recover or be paid any sum for any work therefore actually 

performed under this contract, unless and until the Engineer shall have certified in 

writing the performance of such work and the value payable in respect thereof, and 

he shall only be entitled to be paid the value so certified. 

 

54. Non-Exercise of Contractor Liability to Pay Compensation: 

54.1. In any case in which any of the powers conferred upon the Engineer by clause 53 

thereof shall have become exercisable, the same shall not constitute a waiver of any 

of the conditions hereof, and such power shall notwithstanding be exercisable in the 

event of any future case of default by the contractor for which by any clause or 

clauses hereof he is declared liable to pay compensation amounting to the whole of 

his security deposit and the liability of the contractor for past and future 

compensation shall remain unaffected. In the event  of the Engineer putting in force 

either of the powers (Clause 53.1) or (Clause 53.3) vested in him under the 

preceding clauses, he may, if he so desires, take possession of all or any tools, 

plant, materials and store in or upon the or site thereof or belonging to the 

contractor or procured by him intended to be used for the execution of the work or 
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any part thereof,  paying or allowing for the same in account at prevailing market 

rates, such rates to be certified by the Engineer whose certificates thereof shall be 

final otherwise the Engineer may issue notice in writing to the contractor or his 

other authorized agents to remove such tools, plants, materials or stores from the 

premises (within a time to be specified in such notice, and) in the event of the 

contractor failing to comply with any such requisition, the Engineer may remove 

them at the contractor‟s expenses or sell them by auction or private sale on account 

of the contractor and at his risk in all respects, and the certificate of the Engineer as 

the expenses of any such removal, and the amount of the proceeds and expense of 

any such sale shall be final and conclusive against the contractor 

 

55. Releases from Performance: 

55.1. If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of the Employer or the Contractor, the Engineer shall certify that 

the Contract has been frustrated. The Contractor shall make the Site safe and stop 

work as quickly as possible after receiving this certificate and shall be paid for all 

work carried out before receiving it and for any work carried out afterwards to 

which a commitment was made. 

55.2. In case, the work cannot be started due to reasons not within the control of the 

contractor within 1/6
th 

of the stipulated time for completion of work or six months, 

whichever is later, either party may close the contract. In such eventuality, the 

Performance Guarantee of the contractor shall be refunded, but no payment on 

account of interest, loss or damages or any compensation for the work remaining 

unexecuted etc. shall be payable at all. 

56. Deleted: 

 

F. OTHER CONDITIONS OF CONTRACT:- 

57. Labour: 

57.1. The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

57.2. The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing 

the staff and the numbers of the several classes of labour from time to time 

employed by the Contractor on the Site and such other information as the Engineer 

may require. 

 

58. Compliance With Labour Regulations 

58.1. During continuance of the Contract, the Contractor and his Sub Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either by 

the State or the Central Government or the local authority. Salient features of some 
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of the major labour laws that are applicable to construction industry are given in 

Appendix to Part I General Condition of Contract. The Contractor shall keep the 

Employer indemnified in case any action is taken against the Employer by the 

competent authority on account of contravention of any of the provisions of any 

Act or rules made there under, regulations or notifications including amendments. 

If the Employer is caused to pay or reimburse, such amounts as may be necessary to 

cause or observe, or for non-observance of the provisions stipulated in the 

notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the 

part of the Contractor, the Engineer/Employer shall have the right to deduct any 

money due to the Contractor including his amount of performance security. The 

Employer/Engineer shall also have right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage suffered 

by the Employer.  

58.2. The employees of the Contractor and the Sub-Contractor in no case shall be treated 

as the employees of the Employer at any point of time. 

58.3. Security Deposit of the work shall not be refunded till the contractor produces a 

clearance certificate from the Labour Officer. As soon as the work is virtually 

complete the contractor shall apply for the clearance certificate to the Labour 

Officer under intimation to the Engineer. The Engineer on receipt of the said 

communication shall write to the Labour Officer to intimate if any complaint is 

pending against the contractor in respect of the work. If no complaint is pending, on 

record till after 3 months after completion of the work and/or no communication is 

received from the Labour Officer to this effect till six months after the date of 

completion, it will be deemed to have received the clearance certificate and the 

Security Deposit may be released if otherwise due. 

59. Drawings and Photographs of the Works: 

59.1. The contractor shall do photography/video photography of the site firstly before the 

start of the work, secondly mid-way in the execution of different stages of work and 

lastly after the completion of the work. No separate payment will be made to the 

contractor for this. 

59.2. The Contractor shall not disclose details of Drawings furnished to him and works 

on which he is engaged without the prior approval of the Engineer in writing. No 

photograph of the works or any part thereof or plant employed thereon, except 

those permitted under clause 59.1, shall be taken or permitted by the Contractor to 

be taken by any of his employees or any employees of his sub-Contractors without 

the prior approval of the Engineer in writing. No photographs/ Video photography 

shall be published or otherwise circulated without the approval of the Engineer in 

writing. 

60. The Apprentices Act 1961: 

60.1. The Contractor shall duly comply with the provisions of the Apprentices Act 1961 

(III of 1961), the rules made there under and the orders that may be issued from 

time to time under the said Act and the said Rules and on his failure or neglect to do 

so he shall be subject to all liabilities and penalties provided by the said Act and 

said Rules. 
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61. Criminals are prohibited from bidding: 

61.1. Any bidders having criminal record is not allowed to participate in the bidding 

process. Any person who is having criminal cases against him or involved in the 

organised crime or gangster activities or Mafia or Goonda or Anti-social 

activity are strictly prohibited to participate in the bidding process. If it is 

established that any bidder has criminal record, his bid shall be automatically 

cancelled. 

61.2. The bidder has to produce Solvency certificate, self-declaration affidavit (on the 

prescribed proforma which is attached with the bid document) etc., issued by the 

competent authority in original with bid document. 

62. Any bidder who is an Advocate and Registered with any State Bar Council shall not be 

allowed to participate in the bidding. If it is established that the contractor is registered with 

the state bar council, his bid shall be automatically cancelled. 
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CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT 

Items marked “N/A” do not apply in this Contract. 

 

Sl. No. Description  Clause 

Ref. 

1. 
The Employer is:  Cl 1.1 

 
Designation: Director, C&D.S. U.P. Jal Nigam, 

Lucknow 

 

 
Name of Authorised representative:   

 
Telephones: (off): 

Mobile: 

Fax No.: 

e-mail: 

 

 

 

 

2. 
The Engineer is: Sri Rajneesh Jaiswal  

Project Manager, Unit-18, C&D.S. 

U.P. Jal Nigam (U), Moradabad 

 

Cl 1.1 

 
Address:  

 

 
Telephones: (off): 

Mobile: 

Fax No.: 

e-mail: 

 

7307367744 

 

pm18mbd@gmail.com 

 

3. 
The Intended Completion Date for 

the whole of the Works is: 

As per NIT Cl 1.1, 17 

& 27 

4. 
The Site is located at: District-Moradabad Cl 1.1 

5. 
The Start Date shall be ______ days 

after the date of issue of the Notice to  

Proceed with the work. 

As per letter for date of start. Cl 1.1 

6. 
The works shall, inter-alia, include 

the following, as specified or as 

directed: 

  

 
Building Works 

Site clearance; setting out, provision of foundations, brick work, RCC work, flooring, 

doors, windows, plastering and painting, making of drains,  water supply and sanitary 

works etc. as may be required to be carried out for completing the  works in accordance 

with the Drawings and the provisions of the contract and to ensure safety. 

7. 
The following documents also form 

part of the Contract: 

 Cl 2.3(11) 

 
 ......................................  

8. 
(a) The law which applies to the 

Contract  

 

Is the law of Union of India. Cl 3.1 

mailto:pm18mbd@gmail.com
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Sl. No. Description  Clause 

Ref. 

 
(b) The language of the Contract 

documents is: 

 

English Cl 3.1 

9. 
The Schedule of Other Contractors is:  To be attached by PM if other 

contractors are working in same 

campus. 

Cl 8.1 

10. 
The Technical Personnel for construction work are: Cl 9.1,9.4 

 

Technical Personnel Number Experience in 

Relevant Field 

Rate at which 

recovery shall be 

made from the 

contractor in the 

event of non- 

fulfillment of 

requirements 

Remarks 

 
    

 
    

 
    

For Field Testing Laboratory: 

Technical Personnel Number 

Diploma Civil or B.Sc.(PCM) having one year 

experience in field testing labs. 

 

11. Insurance as per Clause 13 

 

Sl. No. 
Description  Clause 

Ref. 

12 
Site investigation report Available with the  

................................. 

Cl 14.1 

13 
The key  equipments /machinery for 

construction of works shall be: 

As below Cl 16.2 

 

Sl. No. Name of equipment/machinery Quantity 

   

   

 

Sl. No. 
Description  Clause 

Ref. 

14 
Competent authorities are: 1.  For tendered cost less than 

Rs. 100.00 Lacs- an officer of 

Cl 24.1 
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Sl. No. 
Description  Clause 

Ref. 

the level of Chief General 

Manager, C&DS. 

2. For For tendered cost more 

than Rs. 100.00 Lacs-  Director, 

C&DS, U P Jal Nigam. 

15 
(a) The period for submission of the 

programme for approval of Engineer 

..... days from the issue of Letter of 

Acceptance 

Ten days Cl 26.1 

 
(b) The updated programme shall be 

submitted at interval of ......... days. 

60 days Cl 26.3 

 
(c) The amount to be withheld for late 

submission of an updated programme 

shall be 

Rs. 10,000=00 per day Cl 26.3 

16 
The key equipment for field laboratory 

shall be : 

 

 Cl 31.1a 

 

Sl. No. Name of equipment Quantity 

   

   

 

Sl. No. 
Description  Clause 

Ref. 

17 
No increase in rates of any items 

specified in Bill Of Quantities is allowed 

due to variation in quantities 

Not allowed for any limit. Cl 36.1 

18 
The authorized person to make payments 

is 

Project Manager, Unit- 18 , 

C&DS, U P Jal Nigam, 

Moradabad. 

Cl 39.2 

19 
(a) Milestones to be achieved during the 

contract period 

(1) 1/8th of the value of entire 

contract work up to 1/4th of the 

period allowed for completion 

of construction 

(2) 3/8th of the value of entire 

contract work up to ½ of the 

period allowed for completion 

of construction 

(3) 3/4th of the value of entire 

contract work up to ¾th of the 

period allowed for completion 

of construction 

Cl 44.1 

 
(b) Amount of liquidated damages for 

Delay in completion of works. 

For Whole of work 1 percent of 

the Initial Contract Price, 

rounded off to the nearest 

Thousand, per week. 
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Sl. No. 
Description  Clause 

Ref. 

 
(c) Maximum limit of liquidated 

damages for delay in completion of 

work. 

10 per cent of the Initial  

Contract Price rounded off to the 

nearest thousand 

 

20 
The standard form of Performance 

Security acceptable to the Employer 

shall be an unconditional Bank 

Guarantee of the type as presented in the 

Bidding Documents. 

As per Tender Document. Cl 46.1 

21 
The date by which “as-built” drawings 

(in scale as directed) in 2 sets are 

required is within ..........of issue of 

certificate of completion of whole or part 

of the work, as the case may be. 

4 Weeks Cl 51.1 

22 
The amount to be withheld for failing to 

supply “as-built” drawings 

Rs. 50,000.00 Cl 51.2 

23 
(a) The period for setting up a field 

laboratory with the prescribed equipment 

is .....days from the date of notice to start 

work. 

7 (Seven) days Cl 52.2.9 

 
(b) The following events shall also be 

fundamental breach of contract: 

“The Contractor has 

contravened Clause 7.1 and 

Clause-9 of Part I General 

Conditions of Contract. 

Cl 

52.2.16 



90 e-Bids for Repair & Renovation work of Main Building, Boundrywall and Store at Govt. I.T.I. Moradabad 

 

Appendix to Part I  

General Condition of Contract 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION 

WORK. 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by 

accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the prescribed 

minimum years (say, five years) of service or more or on death the rate of prescribed minimum 

days‟(say, 15 days) wages for every completed year of service. The Act is applicable to all 

establishments employing the prescribed minimum number (say, 10) or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The 

benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor fails to 

provide, the same are required to be provided, by the Principal Employer by Law. The principal 

Employer is required to take Certificate of Registration and the Contractor is required to take 

license from the designated Officer. The Act is applicable to the establishments or Contractor of 

Principal Employer if they employ prescribed minimum (say 20) or more contract labour. 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed 

by appropriate Government as per provisions of the Act if the employment is a scheduled 

employment. Construction of buildings, roads, runways are scheduled employment. 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when 

it will be paid and what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of 

equal nature to male and female workers and for not making discrimination against female 

employees in the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20)or more workmen. The Act provides for payments of annual bonus 

within the prescribed range of percentage of wages to employees drawing up to the prescribed 

amount of wages, calculated in the prescribed manner. The Act does not apply to certain 
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establishments. The newly set-up establishments are exempted for five years in certain 

circumstances. States may have different number of employment size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution 

of industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 

requirements for laying off or retrenching the employees or closing down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 

employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules 

governing the conditions of employment by the Employer on matters provided in the Act and get 

these certified by the designated Authority. 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of 

workmen and Employers. The Trade Unions registered under the Act have been given certain 

immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for regulations 

of employment of children in all other occupations and processes. Employment of child labour is 

prohibited in building and construction industry. 

n) Inter-State Migrant Workmen‟s (Regulation of Employment & Conditions of Service) Act 

1979: - The Act is applicable to an establishment which employs prescribed minimum (say, five) 

or more inter-state migrant workmen through an intermediary (who has recruited workmen in 

one state for employment in the establishment situated in another state). The Inter-State migrant 

workmen, in an establishment to which this Act becomes applicable, are required to be provided 

certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to the 

establishment and back etc. 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 1996: - All the establishments who carry on any building 

or other construction work and employs the prescribed minimum (say, 10) or more workers are 

covered under this Act. All such establishments are required to pay cosset the rate not exceeding 

2% of the cost of construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the building or construction work and 

other welfare measures, such as canteens, first-aid facilities, ambulance, housing 

accommodations for workers near the work place etc. The Employer to whom the Act applies 

has to obtain a registration certificate from the Registering Officer appointed by the Government. 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up 

a factory, health and safety provisions, welfare provisions, working hours, annual earned leave 

and rendering information regarding accidents or dangerous occurrences to designated 

authorities. It is applicable to premises employing the prescribed minimum (say, 10) persons or 

more with aid of power or another prescribed minimum (say, 20) or more persons without the aid 

of power engaged in manufacturing process. 

q) Arbitration and Conciliation Act, 1996: - The Act lays down the procedure for appointment of 

Arbitrator, Arbitration and conciliation, Jurisdiction of Arbitral Tribunals, Recourse against 

Arbitral award appeals. 
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. 

Conditions of Contract 

Part – II Special Conditions of Contract  

 

SECTION – 4 

 

PART-II 

CONDITIONS OF CONTRACT 

SPECIAL CONDITIONS OF CONTRACT 
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SPECIAL CONDITIONS OF CONTRACT 

1. Contractor to indemnify Employer against Patent Rights : 

The contractor shall fully indemnify and keep indemnified the Employer against any 

action, claim or proceedings relating to infringement or use of any patent or design or any 

alleged patent or design rights and shall pay any royalties which may be payable in 

respect of any article or part thereof included in the contract. In the event of any claims 

made under or action brought against Department/Government in respect of any such 

matters as aforesaid, the contractor shall be immediately notified thereof and the 

contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any 

litigation that may arise there from, provided that the contractor shall not be liable to 

indemnify the Employer if the infringement of the patent or design or any alleged patent 

or design right is the direct result of an order passed by the Engineer in this behalf. 

2. Unfiltered water supply: 

The contractor(s) shall make his/their own arrangements for water required for the work 

and nothing extra will be paid for the same. This will be subject to the following 

conditions. 

i. That the water used by the contractor(s) shall be fit for construction 

purposes to the satisfaction of the Engineer. 

ii.  The Engineer shall make alternative arrangements for supply of water at 

the risk and cost of contractor(s) if the arrangements made by the 

contractor(s) for procurement of water are in the opinion of the Engineer, 

unsatisfactory. 

3. Departmental water supply, if available: 

Water if available may be supplied to the contractor by the Department subject to the 

following conditions:- 

i.  The water charges @ 1% shall be recovered on gross amount of the 

work done. 

ii. The contractor(s) shall make his/their own arrangement of water 

connection and lying of pipelines from existing main of source of 

supply. 

iii. The Department does not guarantee to maintain uninterrupted supply of 

water and it will be incumbent on the contractor(s) to make alternative 

arrangements for water at his/their own cost in the event of any 

temporary break down in the water main so that the progress of his/their 

work is not held up for want of water. No claim of damage or refund of 

water charges will be entertained on account of such break down. 

4. Changes in firm's Constitution to be intimated: 

Where the contractor is a partnership firm, the prior approval in writing of the Engineer 

shall be obtained before any change is made in the constitution of the firm. Where the 

contractor is an individual or a Hindu undivided family business concern, such approval 

as aforesaid shall likewise be obtained before the contractor enters into any partnership 

agreement where under the partnership firm would have the right to carry out the works 

hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the 
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contract shall be deemed to have been assigned in contravention of the terms of the 

agreement and action may be taken at the risk and the cost of the Contractor. 

5. Recovery of Compensation paid to workmen: 

In every case in which by virtue of the provision sub-section (1) of Section 12, of the 

Workmen's Compensation Act.1 923, Employer is obliged to pay compensation to a 

workman employed by the contractor, in execution of the works, Employer will recover 

from the contractor, the amount of the compensation so paid, and, without prejudice to 

the rights of the Employer under sub-section (2) of Section 12, of the said Act, Employer 

shall be at liberty to recover such amount or any part thereof by deducting it from the 

security deposit or from any sum due by Employer to the contractor whether under this 

contract or otherwise. Employer shall not be bound to contest any claim made against it 

under sub-section (1) of Section 12, of the said Act, except on the written request of the 

contractor and upon his giving to Employer full security for all costs for which Employer 

might become liable in consequence of contesting such claim. 

 

5.1 In respect of all labour directly or indirectly employed in the work for the 

performance of the contractors part of this contract, the contractor shall at his own 

expense arrange for the safety provisions as per Safety Code framed from time to 

time and shall at his own expense provide for all facilities in connection 

therewith. In case the contractor fails to make arrangement and provide necessary 

facilities as aforesaid, he shall be liable to pay a penalty of Rs. 2000/- for each 

default and in addition, the Engineer shall be at liberty to make arrangement and 

provide facilities as aforesaid and recover the costs incurred in that behalf from 

the contractor. The contractor shall be completely held responsible for any mishap 

at site due to insufficient safety measures. 

6. Building to Remain free from unauthorised Occupation: 

It shall be the responsibility of the contractor to see that the building under construction is 

not occupied by anybody unauthorised during construction, and is handed over to the 

Client with vacant possession of complete building. If such building though completed is 

occupied illegally, then the Engineer shall have the option to refuse to accept the said 

building I buildings in that position. Any delay in acceptance on this account will be 

treated as the delay in completion and for such delay, a levy up to 5% of tendered value 

of work may be imposed by the Employer whose decision shall be final both with regard 

to the justification and quantum and be binding on the contractor. However, Engineer, 

through a notice, may require the contractor to remove the illegal occupation any time on 

or before construction and delivery. 

7. Engagement of agency for specialized works: 

Contractor has to engage specialized agencies for specialised items of works as 

mentioned in Clause 2.20 of ITB. Only those specialised agencies/firms who have 

satisfactorily executed works as per following criteria during last 10 (Ten) years are 

eligible for the specialized works- 

 (a) Three similar works each costing not less than 30% of cost of this job in tender 

Or 

(b) Two similar works each costing not less than 40% of cost of this job in tender. 
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Or 

(c) One similar work costing not less than 60% of cost of this job in tender. 

 

Approval of the specialised agencies for each specialised work shall be obtained from the 

Engineer within one month of award of work. Even if, such specialised items of work 

shall be executed by the specialised agencies, the work shall be deemed to be executed by 

the tenderer for all purposes and the responsibility of the quality of items of works 

executed shall continue to be that of the tenderer only. 

8. Contractor has to provide reinforcement cover blocks made of approved proprietary pre 

packed free flowing mortars as per approved make by Employer. 

9. Security of Assets: 

The contractor shall place a private security agency on the site of work for safety & 

security of materials, personnel's, vehicles and machinery etc. at his own cost. The 

security agency shall also regulate movement of materials, personnel's, vehicles  and 

machinery. This agency shall follow the guidelines given by the Engineer.  Nothing extra 

shall be paid on this account. 

10. Site Office: 

10.1 For projects of above Rs. 75.00Cr tender cost: 

10.1.1 The contractor has to provide, maintain and run free of cost six office 

rooms with three toilets as per drawing provided by Engineer for the 

purpose of site office for field staff of Employer (Approx. area 135 sqm) 

and one conference hall of capacity of fifteen (15) persons (Minimum Size 

8.00rnX4.50m) with one toilet for the purpose of holding meetings during 

the inspection of senior officers of Employer/third party/client department 

etc. 

10.1.2 The contractor has to also make arrangement for furnishing of this site 

office as well as the conference hall with appropriate numbers of tables, 

chairs, conference table, ceiling fans, electric fittings, six nos. air 

conditioners, telephone, internet, photocopier, and two computers with one 

inkjet colour and one laser b/w printer and operators along with all 

consumables, regular electric supply  (at no extra cost to the Employer)  

and purified drinking water facility and other furniture as per direction of 

Engineer. No extra payment on account of this shall be made to the 

contractor. 

10.1.3 One room for storage of samples, of minimum area of 40 sqm. Must also 

be constructed at site for keeping various material brought by the 

contractor at site and approved by the Engineer. No extra payment on 

account of this shall be made to the contractor. 

10.1.4 All the above structures should be decent looking and shall be constructed, 

run and maintained, cleaned as per directions of Engineer. 

10.1.5 All the above structures shall be demolished after completion of work and 

the dismantled material shall be the property of the contractor. 

10.2 For projects of between Rs. 20.00 Cr to  Rs. 75 Cr tender cost: 
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10.2.1 The contractor has to provide, run and maintain free of cost four office 

rooms with attached toilets as per drawing provided by Engineer for the 

purpose of site office for field staff of Employer (Approx.area 95 sqm). 

10.2.2 The contractor has to also make arrangement for furnishing of this site 

office appropriate numbers of tables, chairs, ceiling fans, electric fittings, 

six nos. air conditioners, telephone, internet, photocopier, and one 

computer with laser printer and operator along with all consumables, 

regular electric supply (at no extra cost to the Employer) and purified 

drinking water facility and other furniture as per direction of Engineer. No 

extra payment on account of this shall be made to the contractor. 

10.2.3 One room for storage of samples, of minimum area of 40 sqm. Must also 

be constructed at site keeping various material brought by the contractor at 

site and approved by the Engineer. No extra payment on account of these 

shall be made to the contractor. 

10.2.4 All the above structures should be decent looking and shall be constructed 

as per direction of Engineer. 

10.2.5 All the above structure shall be demolished after completion of work and 

the dismantled material shall be the property of the contractor. 

10.3 For Projects between Rs. 5.00 Cr to Rs. 20.00 Cr tendered cost : 

10.3.1 The contractor has to provide, run and maintain free of cost two room 

office with attached toilets as per drawing provided by Engineer for the 

purpose of site office for field staff of Employer (Approx.area 30 sqm). 

10.3.2 The contractor has to also make arrangement for furnishing of this site 

office appropriate numbers of tables, chairs, ceiling fans, electric fittings, 

air conditioners, telephone, internet, photocopier, and one computer with 

laser printer and operator along with all consumables, regular electric 

supply (at no extra cost to the Employer) and purified drinking water 

facility and other furniture as per direction of Engineer. No extra payment 

on account of this shall be made to the contractor. 

10.3.3 All the above structure shall be demolished after completion of work and 

the dismantled material shall be the property of the contractor. 

11. Vehicles: 

11.1 For projects of above Rs. 75 crores tender cost: 

11.1.1 The Contractor shall provide, establish and maintain two powered taxi 

(four whellers) registered vehicles with fuel, maintenance & driver 

holding commercial license (such as Innova or equivalent as per 

satisfaction of Engineer) & 2 nos. motorcycles (two wheelers) of minimun 

175 c.c. engine capacity not older than one year, for Employer's site staff 

use on this project within 15 days of acceptance of tender.  

11.1.2 The average running of each four wheeled vehicle shall be 3500 km/ 

month whereas for two wheeled vehicle this average running for each 

vehicle shall be 2000 km averaged on qualterly basis. 

11.1.3 In case of non-compliance of the same, a penalty/recovery @ Rs. 60,000/- 

per month per four wheeled vehicle and @ Rs. 10000.00/- per two 
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wheeled vehicle  on pro rata daily basis shall be made from the contractor. 

In addition, the vehicles used by Engineer shall be adjusted from the 

contractor as per the Employer taxi charges. 

11.2 For Projects between Rs. 20.00 Cr to Rs.75.00 Cr tender cost: 

11.2.1 The contractor shall, within 15 days of acceptance of tender, provide one 

powered taxi registered vehicles with fuel, maintenance & driver holding 

commercial license, not older than one year (Sedan Vehicle such as Maruti 

Dzire, Honda Amaze or equivalent as per satisfaction of Engineer) for use 

of Employer's staff. The average running of the vehicle will be 3000 km/ 

month. 

11.2.2 In case of non-compliance of the same penalty/ recovery @ Rs. 40,000/- 

per month may be made from the contractor on prorata daily basis. In 

addition, the vehicle to be used by Engineer shall be adjusted from the 

contractor as per the Employer taxi charges.  

11.3 For Projects between Rs. 5.00 Cr to Rs. 20.00 Cr tendered cost : 

11.3.1 The contractor shall, within 15 days of acceptance of tender, provide one 

powered taxi registered vehicles with fuel, maintenance & driver holding 

commercial license, not older than one year (Sedan Vehicle such as Maruti 

Dzire, Honda Amaze or equivalent as per satisfaction of Engineer) for use 

of Employer's staff. The average running of the vehicle will be 3000 km/ 

month. 

11.3.2 In case of non-compliance of the same penalty/ recovery @ Rs. 40,000/- 

per month may be made from the contractor on prorata daily basis. In 

addition, the vehicle to be used by Engineer shall be adjusted from the 

contractor‟s payments as per the Employer taxi charges.  

 

12. The contractor shall produce all original documents of Custom & other clearances of all 

the materials imported (if any) up to the quantity to be used for tendered work before 

 use. 

13. The contractor shall procure TMT bars of appropriate grade, as per design, from primary 

steel producers such as SAIL, Tata Steel Ltd, RINL, Jindal Steel & Power Ltd and JSW 

Steel Ltd or any other producer as approved by the Employer who are using iron ore as 

the basic raw material/input.  

14. The contractor shall have to obtain vouchers and furnish test certificates to the Engineer 

in respect of all supplies of steel brought by him to the site of work. 

15. The steel reinforcement bars shall be stored by the contractor at site of work in such a 

way as to prevent distortion & corrosion, and nothing extra shall be paid on this account. 

Bars of different sizes and lengths shall be stored separately to facilitate easy counting 

and checking. 

16. Reinforcement including authorised spacer bars and lap lengths shall be measured in 

length of different diameters, as actually (not more than as specified in the drawing) used 

in the work, nearest to a centimeter. Wastage and unauthorised overlaps shall not be 

measured. 
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17. The tenderer shall see the approaches to the site. In case any approach from main  road is 

required by the contractor, the same shall be made good, improved and maintained by the 

contractor at his own cost. No payment shall be made on this account. 

18. The contractor (s) shall give to the Municipality, Police and other authorities all 

necessary notices etc. that may be required by law and obtain all requisite Licenses for 

temporary obstructions,  enclosures etc. and pay all fee, taxes and charges which may be 

leviable on account of these operations in executing the contract. He shall make good any 

damage to the adjoining property whether public or private and shall supply and maintain 

light and other for cautioning the public at night. 

19. Contractor shall provide permanent bench marks and other reference points for the proper 

execution of work and these shall be preserved till the end of work. All such reference 

points shall be in relation to the levels and locations, given in the drawings. 

20. The contractor shall make his own arrangement for obtaining electric connection and 

make necessary payments directly to the department concerned. 

21.  Other agencies doing works related with this project may also simultaneously execute 

their works and the contractor shall afford necessary facilities for the same. The 

contractor shall leave such necessary holes, openings etc. for laying/burying in the work, 

pipes cables, conduits, clamps, boxes and hooks for fan clamps etc. as may be required 

for the other agencies. Nothing extra over the Agreement rates shall be paid for doing 

these. 

22. The building work shall be carried out in the manner complying in all respects with the 

requirements of the relevant bylaws and regulations of the local body under the 

jurisdiction of which the work is to be executed or as directed by the Engineer and 

nothing extra shall be paid on this account. 

23. The contractor shall give a performance test of the entire installation(s) as per standing 

specifications before the work is finally accepted by making his own arrangements for 

water supply, electricity etc. and nothing extra whatsoever shall be payable for the same. 

24. It shall be ensured by the contractor that no electric live wire is left exposed or 

unattended to avoid any accidents in this regard. 

25. The structural and architectural drawings shall at all times be properly co-related  before 

executing any work. However, in case of any discrepancy in the item given in the 

schedule of quantities appended with the tender and Architectural drawings relating to the 

relevant item, the former shall prevail unless otherwise given in writing by the Engineer. 

26. The contractor shall maintain in perfect condition, all portions executed till completion of 

the entire work allotted to him. Where however phased delivery of work is contemplated 

these provisions shall apply separately to each phase. 

27. If the work is carried out in more than one shift or during night no claim on this accounts 

shall be entertained. 

28. The contractor shall be responsible for the watch and ward/guard of the buildings, safety 

 of all fittings and fixtures including sanitary and water supply fittings and fixtures 

provided by him against pilferage and breakage during the period of installations and 

thereafter till the building is physically handed over to the department. No extra payment 

shall be made on this account. 
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29. The contractor shall take instructions from the Engineer for stacking of materials. No 

excavated earth or building materials etc. shall be stacked/collected in areas where other 

buildings, roads, services, compound walls etc. are to be constructed. 

Any trenching and digging for laying sewer line/water lines/cable etc. shall be 

commenced by the contractor only when all men, machinery and materials have been 

arranged and closing of the trenches shall thereafter be ensured within least possible time. 

30. The works shall be carried out in accordance with the Architectural drawings and 

 structural drawings, to be issued from time to time by the Engineer. Before 

commencement of any item of work, the contractor shall correlate all the relevant 

architectural and structural drawings issued for the work and satisfy himself that the 

information available thereof is complete and unambiguous. The discrepancy, if any shall 

be brought to the notice of the Engineer before execution of the work. The contractor 

alone shall be responsible for any loss or damage executing by the commencement of 

work on the basis of any erroneous and or incomplete information. 

31. The contractor shall take all precautions to avoid accidents, exhibiting caution boards day 

and night, speed limit boards, red flags, red light and providing necessary barriers and 

other measures required from time to time. The contractor shall be responsible for all 

damages and accidents due to negligence on his part. 

32. Other agencies may also simultaneously execute and install the works of electrification, 

air conditioning, lifts, fire-fighting etc. for this work and the contractor shall provide 

necessary facilities for the same. The contractor shall leave such recesses, holes openings 

etc. as may be required for the electric, air-conditioning and other related  works (for 

which inserts, sleeves, brackets, conduits base pinion, clamps etc. shall be got arranged 

free of cost by the department unless otherwise specifically mentioned) and the contractor 

shall fix the same at time of casting of concrete, stone work & brick work, if required and 

nothing extra shall be payable on this account. 

33. The contractor shall conduct work so as not to interfere with or hinder the progress or 

completion of the work being performed by other contractor(s) or by the Engineer and 

shall as far as possible arrange his work and shall place and dispose of the materials being 

used or removed so as not to interfere with the operations of other contractor or he shall 

arrange his work with that of the others in an acceptable and coordinated manner and 

shall perform it in proper sequence to the complete satisfaction of others. 

34. All Architectural drawings given in the tender other than those indicated in nomenclature 

of items are only indicative of the nature of the work and materials/fixings involved 

unless and otherwise specifically mentioned. However, the work shall be executed in 

accordance with the drawings duly approved by the Engineer. 

35. Samples of all materials and fittings to be used in the work in respect of brand 

manufacturer and quality shall be got approved from the Engineer, and shall be preserved 

till the completion of the work. Articles bearing BIS certifications mark shall only be 

used unless no manufacturer has got BIS mark for the particular material. Any 

material/fitting whose sample has not been approved and any other unapproved material 

brought by the contractor shall be immediately removed as soon as directed. 

Unless otherwise specified in the schedule of quantities the rates for all items shall be 

considered as inclusive of pumping/baling out water, if necessary, for which no extra 
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payment shall be made. Those conditions shall be considered to include water from any 

source such as inflow of flood, surface and sub-soil water etc. and shall apply to the 

execution in any season. 

36. Environmental Compliance: 

All essential environmental measures including but not limited to the following are to be 

taken to control pollution. 

36.1 Construction Vehicles, Equipment and Machinery: 

36.1.1 All vehicles, equipment and machinery to be procured for construction 

shall conform to the relevant Bureau of India Standard (BIS) norms. 

36.1.2 Emission from the vehicles must conform to environmental norms. 

36.1.3  Dust produced from the vehicular movement and other site activities is to 

be mitigated by sprinkling of water. 

36.1.4 Noise limits for construction equipments shall not exceed 75dB(A), 

measured at one meter from the edge of the equipment in free area, as 

specified in the Environment  Protection Act, 1986, schedule VI part E, as 

amended till date, The maximum noise levels near the construction site 

should be limited to 65dB (A) Leq (5 min) in project area. 

36.2 Construction Wastes Disposal: 

36.2.1 The pre-identified dump locations will be a part of solid waste 

management plan to be prepared by the Contractor in consultation with 

Engineer. 

36.2.2 Contractor shall get approved the location of disposal site prior to 

commencement of the excavation on any section of the project location. 

36.2.3 Contractor shall ensure that any spoils of material/construction waste will 

not be disposed of in any municipality solid waste collection bins. 

36.3 Procurement of Construction Materials: 

36.3.1 All vehicles delivering construction materials to the site shall be covered 

to avoid spillage of materials and maintain cleanliness of the roads. 

36.3.2 Wheel Tires of all vehicles used by of the contractor, or any of his 

subcontractor or materials suppliers shall be cleaned and washed clear of 

all dust/mud before leaving the project premises. This shall be done by 

routing the vehicles through tire washing tracks. 

36.3.3 Contractor shall arrange for regular water sprinkling at least twice a day 

(i.e. morning and evening) for dust suppression of the construction sites 

and unpaved roads used by his construction vehicles. 

36.4 Water Pollution: 

36.4.1 The Contractor shall take all precautionary measures to prevent the 

wastewater during construction to accumulate anywhere. 

36.4.2 The wastewater arising from the project is to be disposed of in the manner 

that is acceptable to the Engineer. 

36.5 Air and Noise Pollution 

Contractor shall use dust screens and sprinkle water around the construction site to arrest 

spreading of dust in the air and surrounding areas. 



101 e-Bids for Repair & Renovation work of Main Building, Boundrywall and Store at Govt. I.T.I. Moradabad 

 

36.5.1 Contractor shall ensure that all vehicles, equipment and machinery used 

for construction are regularly maintained and confirm that emission levels 

comply with environmental emission standards/norms. 

36.5.2 For controlling the noise from Vehicles, Plants and Equipments, the 

Contractor shall confirm the following: 

36.5.2.1 All vehicles and equipment used in construction will be fitted 

with exhaust silencers. 

36.5.2.2 Servicing of all construction vehicles and machinery will be 

done regularly and during routine servicing operations, the 

effectiveness of exhaust silencers will be checked and if found 

defective must be replaced by the contractor immediately. 

36.5.2.3 Noise emission from compactors (rollers) front loaders, 

concrete mixers, cranes (movable), vibrators and saws should 

be less than 75 dB(A). 

36.5.2.4 As per the standards/guidelines for control of Noise Pollution 

from Stationary Diesel Generator (DG) sets, noise emission in 

dB(A) from DG Set (15-500 KVA) should be less than 94+1O 

log 1O (KVA).  

36.6 Adequate drinking water facility should be provided at site, adequate number of 

decentralized latrines and urinals to be provided for construction workers. 

36.7 Full time workers residing on site should be provided with clean and adequate 

temporary hutment. 

36.8 Adopt measures to prevent air pollution in the vicinity of the site due to 

construction activities. The best practices should be followed (as adopted from 

international best practice documents and codes). 

36.9 Identify roads on-site that would be used for vehicular traffic. Update vehicular 

roads (if these are unpaved) by increasing the surface strength by improving 

particle size, shape and mineral type that make up the surface base. Add surface 

gravel to reduce source of dust emission. Limit amount of fine particles (smaller 

than 0.075mm) to 10-20%. Limit vehicular speed on site 10 km/h. Nothing extra 

will be payable for this. 

36.10 All material storages should be adequately covered and contained so that they are 

not exposed to situations where winds on site could lead to dust/particulate 

emissions. 

36.11 Spills of dirt or dusty materials shall be cleaned up promptly so the spilled 

material does not become a source of fugitive dust and also to prevent seepage of 

pollutant laden water into the ground aquifers. When cleaning up the spill, ensure 

that the clean - up process does not generate additional dust. Similarly, spilled 

concrete slurries or liquid wastes should be contained/cleaned up immediately 

before they can infiltrate into the soil/ground or runoff in nearby areas. 

36.12  Ensure that water spraying is carried out by wetting the surface by spraying water 

on: 

36.12.1 Any dusty material. 

36.12.2 Areas where demolition work is carried out. 
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36.12.3 Any unpaved main-haul road and. 

36.12.4 Areas where excavation or earth moving activities are to be carried out. 

36.13 The contractor shall ensure the following: 

36.13.1 Cover and enclose the site by providing dust screen, sheeting or netting 

to scaffold along the perimeter of a building. 

36.13.2 Covering stockpiles of dusty material with impervious sheeting. 

36.13.3 Covering dusty load on vehicles by impervious sheeting before they 

leave the site. 

36.13.4 Transferring, handling/storing dry loose materials like bulk cement and 

dry pulverized fly ash inside a totally enclosed system. 

 

36.14  Clear vegetation only from areas where work will start right away 

36.15 Provide sheet covering/barricading of site of not less than 3m height along the site 

boundary, next to a road or other public area. Nothing extra will be paid for this. 

36.16 The contractor shall provide experienced personnel with suitable training to 

ensure that these methods are implemented. Prior to the commencement of any 

work, the method of working, plant equipment and air pollution control system to 

be used on -site should be made available for the inspection and approval of the 

Engineer to ensure that these are suitable for the project. 

36.17 Employ measures to segregate the waste on-site into inert, chemical or hazardous 

wastes. Recycle the unused chemical/hazardous wastes such as oil, paint, batteries 

and asbestos. The inert waste is to be disposed of to Municipal Corporation/local 

bodies dump yard and landfill sites. 

36.18 To preserve the existing landscape and protect it from degradation during the 

process of construction. Select proper timing for construction activity to minimize 

the disturbance such as soil pollution due to spilling of the construction material 

and its mixing with rainwater. The construction management plan including soil 

erosion control management plan shall be prepared accordingly. The application 

of soil erosion control measures includes construction of gravel pits and tire 

washing bays of approved size and specification for all vehicular site entry/exits, 

protection of slopes greater than 10%. Sedimentation Collection System and run-

off diversion systems shall be in place before the commencement of construction 

activity. Preserve and protect the existing vegetation by not-disturbing or 

damaging the specified site areas during construction. 

36.19 The Contractor should follow the construction plan as proposed by the 

Engineer/landscape consultant to minimize the site disturbance such as soil 

pollution due to spilling. Use staging and spill prevention and control plan to 

restrict the spilling of the contaminating material on site. 

36.20 Spill prevention and control plans should clearly state measures to stop the source 

of the spill, measures to contain the spill and measures to dispose the 

contaminated material and hazardous wastes. It should also state the designation 

of personnel trained to prevent and control spills, hazardous wastes include 

pesticides, paints, cleaners and petroleum products. 
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36.21 A soil Erosion and Sedimentation Control Plan (ESCP) should be prepared prior 

to construction and should be applied effectively. 

36.22 Hazardous wastes include pesticides, paints, cleaners, and petroleum products. 

36.23 The contractor shall ensure that no construction leaches (Ex: cement slurry) is 

allowed to percolate into the ground. Adequate precautions are to be taken to 

safeguard against this including reduction of wasteful curing processes, 

collection, basic filtering and reuse. The contractor shall follow requisite 

measures for collecting drainage water run-off from construction areas and 

material storage sites and diverting water flow away from such polluted areas. 

Temporary drainage channels, perimeter dike/swale, etc. shall be constructed to 

carry the pollutant-laden water directly to the treatment device or facility 

(municipal sewer line). 

36.24 All lighting installed by the contractor around the site and at the labour quarters 

during construction shall be CFL bulbs of the appropriate illumination levels. This 

condition is a must, unless specifically prescribed otherwise. 

37. Safety Measures to be followed: 

 

37.1 Suitable scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground, or from solid construction except such short 

period work as can be done safely from ladders. When a ladder is used, an extra 

mazdoor shall be engaged for holding the ladder and if the ladder is used for 

carrying materials as well, suitable footholds and hand-hold shall be provided on 

the ladder and the ladder shall be given an inclination not steeper than 1/4 to 1 

(1/4 horizontal and 1 vertical.) 

37.2 Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung 

or suspended from an overhead support or erected with stationary support shall 

have a guard rail properly attached or bolted, braced and otherwise secured at 

least 90 cm. (3ft.) high above the floor or platform of such scaffolding or staging 

and extending along the entire length of the outside and ends thereof with only 

such opening as may be necessary for the delivery of materials. Such scaffolding 

or staging shall be so fastened as to prevent it from swaying from the building or 

structure. 

37.3 Working platforms, gangways and stairways should be so constructed that they 

should not sag unduly or unequally, and if the height of the platform or the 

gangway or the stairway is more than 3.6 m (12ft.) above ground level or floor 

level, they should be closely boarded, should have adequate width and should be 

suitably fastened as described in 37.2 above. 

37.4  Every opening in the floor of a building or in a working platform shall be 

provided with suitable means to prevent the fall of person or materials by 

providing suitable fencing or railing whose minimum height shall be 90 cm. (3ft.) 

37.5 Safe means of access shall be provided to all working platforms and other 

working places. Every ladder shall be securely fixed. No portable single ladder 

shall be over 9m. (30ft.) in length while the width between side rails in rung 

ladder shall in no case be less than 29 cm. for ladder up to and including 3 m. (10 
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ft.) in length. For longer ladders, this width should be increased at least 1/4 for 

each additional 30 cm. (1 foot) of length. Uniform step spacing of not more than 

30 cm shall be kept. Adequate precautions shall be taken to prevent danger from 

electrical equipment. No materials on any of the sites or work shall be so stacked 

or placed as to cause danger or inconvenience to any person or the public. The 

contractor shall provide all necessary fencing and lights to protect the public from 

accident and shall be bound to bear the expenses of defense of every suit, action 

or other proceedings at law that may be brought by any person for injury 

sustained owing to neglect of the above precautions and to pay any damages and 

cost which may be awarded in any such suit; action or proceedings to any such 

person or which may, with the consent of the contractor, be paid to compensate 

any claim by any such person. 

 

37.5.1 Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, 

shall at all times be supplied with at least one ladder for each 30 m. (100 

ft.) in length or fraction thereof, Ladder shall extend from bottom of the 

trench to at least 90 cm. (3ft.) above the surface of the ground. The side of 

the trenches which are 1.5 m. (5ft.) or more in depth shall be stepped back 

to give suitable slope or securely held by timber bracing, so as to avoid the 

danger of sides collapsing. The excavated materials shall not be placed 

within 1.5 m. (5ft.) of the edges of the trench or half of the depth of the 

trench whichever is more. Cutting shall be done from top to bottom. Under 

no circumstances, undermining or undercutting shall be done. 

 

37.5.2 Safety Measures for digging bore holes:- 

 

37.5.2.1 If the bore well is successful, it should be safely capped to 

avoid caving and collapse of the bore well. The failed and the 

abandoned ones should be completely refilled to avoid caving 

and  collapse; 

37.5.2.2 During drilling, Sign boards should be erected near the site 

with the address of the drilling contractor and the Engineer of 

the work; 

37.5.2.3 Suitable fencing should be erected around the well during the 

drilling and after the installation of the rig on the point of 

drilling, flags shall be put 50 m around the point of drilling to 

avoid entry of people; 

37.5.2.4 After the completion of the borewell, the contractor should cap 

the bore well properly by welding steel plate, cover the bore 

well with the drilled wet soil and fix thorny shrubs over the 

soil. This should be done even while repairing the pump; 

37.5.2.5 After the borewell is drilled the entire site should be brought to 

the ground level. 
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37.6 Demolition - Before any demolition work is commenced and also during the 

progress of the work, 

37.6.1 All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 

37.6.2 No electric cable or apparatus which is liable to be a source of danger or a 

cable or apparatus used by the operator shall remain electrically charged. 

37.6.3 All practical steps shall be taken to prevent danger to persons employed 

from risk of fire or explosion or flooding. No floor, roof or other part of 

the building shall be so overloaded with debris or materials as to render it 

unsafe. 

37.7 All necessary personal safety equipment as considered adequate by the Engineer 

should be kept available for the use of the person employed on the site and 

maintained in a condition suitable for immediate use, and the contractor should 

take adequate steps to ensure proper use of equipment by those concerned: The 

following safety equipment shall invariably be provided. 

37.7.1 Workers employed on mixing asphaltic materials, cement and lime 

mortars shall be provided with protective footwear and protective goggles. 

37.7.2 Those engaged in white washing and mixing or stacking of cement bags or 

any material which is injurious to the eyes, shall be provided with 

protective goggles. 

37.7.3 Those engaged in welding works shall be provided with welder's 

protective eye shields. 

37.7.4 Stone breaker shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals. 

37.8 When the work is done near any place where there is risk of drowning, all 

necessary equipments should be provided and kept ready for use and all necessary 

steps taken for prompt rescue of any person in danger and adequate provision, 

should be made for prompt first aid treatment of all injuries likely to be obtained 

during the course of the work. 

37.9 Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following standards or conditions :- 

37.9.1  

37.9.1.1 These shall be of good mechanical construction, sound 

materials and adequate strength and free from patent defects 

and shall be kept repaired and in good working order. 

37.9.1.2 Every rope used in hoisting or lowering materials or as a means 

of suspension shall be of durable quality and adequate strength, 

and free from patent defects. 

37.9.1.3 Use of durable and reusable formwork systems to replace 

timber formwork and ensure that formwork where used is 

properly maintained. 

37.9.2 Every crane driver or hoisting appliance operator shall be properly 

qualified and no person under the age of 21 years should be in charge of 
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any hoisting machine including any scaffolding winch or give signals to 

operator. 

37.9.3  In case of every hoisting machine and of every chain ring hook, 

shackle swivel and pulley block used in hoisting or as means of 

suspension, the safe working load shall be ascertained by adequate 

means. Every hoisting machine and all gear referred to above shall be 

plainly marked with the safe working load. In case of a hoisting 

machine having a variable safe working load each safe working load 

and the condition under which it is applicable shall be clearly indicated. 

No part of any machine or any gear referred to above in this paragraph 

shall be loaded beyond the safe working load except for the purpose of 

testing. 

37.9.4 The contractors shall notify the safe working load of the machine to the 

Engineer whenever he brings any machinery to site of work and get it 

verified by Engineer. 

37.10 Motors, gearing, transmission, electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards. Hoisting 

appliances should be provided with such means as will reduce to the minimum the 

risk of accidental descent of the load. Adequate precautions should be taken to 

reduce to the minimum the risk of any part of a suspended load becoming 

accidentally displaced. When workers are employed on electrical installations 

which are already energized, insulating mats, wearing apparel, such as gloves, 

sleeves and boots as may be necessary should be provided. The worker should not 

wear any rings, watches and carry keys or other materials which are good 

conductors of electricity. 

37.11 All scaffolds, ladders and other safety devices mentioned or described herein shall 

be maintained in safe condition and no scaffold, ladder or equipment shall be 

altered or removed while it is in use. Adequate washing facilities should be 

provided at or near places of work. 

37.12 These safety provisions should be brought to the notice of all concerned by 

display on a notice board at a prominent place at work spot. The person 

responsible for compliance of the safety code shall be named therein by the 

contractor. 

37.13 To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection 

by the Labour Officer or Engineer or their representatives. 

37.14 Notwithstanding the above clauses as above there is nothing in these to exempt 

the contractor from the operations of any other Act or Rule in force in the 

Republic of India. 

 

38. FIRST-AID FACILITIES 

38.1 At every work place, there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one 

box for 150 contract labour or part thereof ordinarily employed. 
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38.2 The first-aid box shall be distinctly marked with a red cross on white back ground 

and shall contain the following equipment:- 

38.2.1 For work places in which the number of contract labour employed does 

not exceed 50- 

Each first-aid box shall contain the following equipments:- 

1. 6 small sterilised dressings. 

2. 3 medium size sterilised dressings. 

3. 3 large size sterilised dressings. 

4. 3 large sterilised burn dressings. 

5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of 

iodine. 

6. 1 (30 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 

7. 1 snakebite lancet. 

8. 1 (30 gms.) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1 copy of the first-aid leaflet issued by the Director General, Factory 

Advice Service and Labour Institutes, Government of India. 

11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution.  

38.2.2 For work places in which the number of contract labour exceed 50. 

Each first-aid box shall contain the following equipments. 

1. 12 small sterilised dressings. 

2. 6 medium size sterilised dressings. 

3. 6 large size sterilised dressings. 

4. 6 large size sterilised burn dressings. 

5. 6 (15 gms.) packets sterilised cotton wool. 

6. 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine. 

7. 1 (60 ml.) bottle containing salvolatile having the dose and mode of 

Administration indicated on the label. 

8. 1 roll of adhesive plaster. 

9. 1 snake bite lancet. 

10. 1 (30 gms.) bottle of potassium permanganate crystals. 

11. 1 pair scissors. 

12. 1 copy of the first-aid leaflet issued by the Director General Factory 

Advice Service and Labour Institutes /Government of India. 

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 

38.3 Adequate arrangements shall be made for immediate recoupment of the 

equipment when necessary. 

38.4 Nothing except the prescribed contents shall be kept in the First-aid box. 
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38.5 The first-aid box shall be kept in charge of a responsible person who shall always 

be readily available during the working hours of the work place. 

38.6 A person in charge of the First-aid box shall be a person trained in First-aid 

treatment in the work places where the number of contract labour employed is 

150 or more. 

38.7 In work places where the number of contract labour employed is 500 or more and 

hospital facilities are not available within easy distance from the works. First-aid 

posts shall be established and run by a trained compounder. The compounder 

shall be on duty and shall be available at all hours when the workers are at work. 

38.8 Where work places are situated in places which are not towns or cities, a suitable 

motor transport shall be kept readily available to carry injured person or person 

suddenly taken ill to the nearest hospital. 
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SPECIFICATIONS: 

 

For items mentioned in the Schedule 'G' i.e. BOQ, the Contractor shall follow UPPWD 

Specifications/ BIS Standards/ CPWD Specifications relevant to the particular items of 

work. Wherever these specifications are not available standard engineering practices will 

be adopted with the approval of the Engineer. Some of the broad specifications are listed 

hereunder- 

1. Site Clearance: 

1.1 Before the earth work is started, the area coming under cutting and filling shall be 

cleared of shrubs, rank vegetation, grass, brushwood, trees and saplings of girth 

up to 30cm measured at a height of one metre above ground level and rubbish 

removed up to a distance of 50 metres outside the periphery of the area under 

clearance. The roots of trees and saplings shall be removed to a depth of 60cm 

below ground level or 30 cm below formation level or 15 cm below sub grade 

level, whichever is lower, and the holes or hollows filled up with the earth, 

rammed and leveled. 

1.2 The trees of girth above 30 cm measured at a height of one metre above ground 

shall be cut only after permission of the Engineer is obtained in writing. The roots 

of trees shall also be removed as specified in Clause 1.1 payment for cutting such 

trees and removing the roots shall be made separately. 

1.3 Existing structures and services such as old buildings, culverts, fencing, water 

supply pipe lines, sewers, power cables, communication cables, drainage pipes 

etc. within or adjacent to the area if required to be diverted/removed, shall be 

diverted/dismantled as per directions of the Engineer and payment for such 

diversion/dismantling works shall be made separately. 

1.4 Lead of 50m mentioned in the „Schedule Of Quantities‟ is the average lead for the 

disposal of excavated earth within the site of work. The actual lead for the 

disposal of earth may be more or less than the 50 m for which no cost adjustment 

shall be made in the rates. 

2. Setting Out And Making Profiles: 
2.1 A masonry pillar to serve as a bench mark will be erected at a suitable point in the 

area, which is visible from the largest area. This bench mark shall be constructed 

connected with the standard bench mark as approved by the Engineer. Necessary 

profiles with strings stretched on pegs, bamboos or „Burjis‟ shall be made to 

indicate the correct formation levels before the work is started. The contractor 

shall supply labour and material for constructing bench mark, setting out and 

making profiles and connecting bench mark with the standard bench mark at his 

own cost. The pegs, bamboos or „Burjis‟ and the bench mark shall be maintained 

by the contractor at his own cost during the excavation to check the profiles. 

2.2 The ground levels shall be taken at 5 to 15 metres intervals (as directed by the 

Engineer Charge) in uniformly sloping ground and at closer intervals where local 

mounds, pits or undulations are met with. The ground levels shall be recorded in 

field books and plotted on plans. The plans shall be drawn to a scale of 5 metres to 

one cm or any other suitable scale decided by the Engineer. North direction line 

and position of bench mark shall invariable be shown on the plans. These plans 

shall, be signed by the contractor and the Engineer or their authorized 

representatives before the earth work is started. The labour required for taking 

levels shall be supplied by the contractor at his own cost. 

3. Earth Work& Filling: 
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3.1 All excavation operations manually or by mechanical means shall include 

excavation and „getting out‟ the excavated materials. In case of excavation for 

trenches, basements, water tanks etc. „getting out‟ shall include throwing the 

excavated materials at a distance of at least one metre or half the depth of 

excavation, whichever is more, clear off the edge of excavation. In all other cases 

„getting out‟ shall include depositing the excavated materials as specified. The 

subsequent disposal of the excavated material shall be either stated as a separate 

item or included with the items of excavation stating lead.  

3.2 In case of excavation for foundation in trenches or over areas, the bed of 

excavation shall be to the correct level or slope and consolidated by watering and 

ramming. If the excavation for foundation is done to a depth greater than that 

shown in the drawings or as required by the Engineer, the excess depth shall be 

made good by the contractor at his own cost with the concrete of the mix used for 

levelling/ bed concrete for foundations. Soft/defective spots at the bed of the 

foundations shall be dugout and filled with concrete (to be paid separately) as 

directed by the Engineer. 

3.3 The earth used for filling shall be free from all roots, grass, shrubs, rank 

vegetation, brushwood,tress, sapling and rubbish. 

3.4 Filling with excavated earth shall be done in regular horizontal layers each not 

exceeding 20 cm in depth. All lumps and clods exceeding 8 cm in any direction 

shall be broken. Each layer shall be watered and consolidated with steel rammer 

or ½ tons roller. Where specified, every third and top must layer shall also be 

consolidated with power roller of minimum 8 tonnes. Wherever depth of filling 

exceeds 1.5 metre vibratory power roller shall be used to consolidate the filing 

unless otherwise directed by Engineer-in-charge. The top and sides of filling shall 

be neatly dressed. The contractor shall make good all subsidence and shrinkage in 

earth fillings, embankments, traverses etc. during execution and till the 

completion of work unless otherwise specified. 

3.5 Sand shall be clean and free from dust organic and foreign matter and its grading 

shall be within the limits of grading zone IV or V specified in Section 3 „Mortars‟ 

of CPWD Specifications, 2009. 

4. Anti-Termite Treatment:  

4.1 The termites find access to the super-structure of the building either through the 

timber buried in the ground or by means of mud shelter tubes constructed over 

unprotected foundations. Anti-termite treatment can be either during the time of 

construction i.e. pre-constructional chemical treatment or after the building has 

been constructed i.e. treatment for existing building. 

4.2 Prevention of the termite from reaching the super-structure of the building and its 

contents can be achieved by creating a chemical barrier between the ground, from 

where the termites come and other contents of the building which may form food 

for the termites. This is achieved by treating the soil beneath the building and 

around the foundation with a suitable insecticide. 

4.3 Chemicals: Any one of the following chemicals in water emulsion to achieve the 

percentage concentration specified against each chemical shall be used: 

(i) Chlorphriphos emulsifiable concentrate of 20% 

(ii) Lindane emulsifiable concentrate of 20% 

Anti-termite treatment chemical is available in concentrated form in the market 

and concentration is indicated on the sealed containers. To achieve the specified 

percentage of concentration, Chemical should be diluted with water in required 

quantity before it is used. Graduated containers shall be used for dilution of 
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chemical with water in the required proportion to achieve the desired percentage 

of concentration.  

 

5. Design Mix Concrete: 

 

The contractor shall be required to submit two separate design mix of concrete 

with and without using plasticizers, separately. The decision of the engineer to 

specify the design mix of concrete based on above shall be final. 

5.1 Coarse aggregate: As per UPPWD/CPWD Specifications. 

5.2 Fine Aggregate: As per UPPWD/CPWD Specifications. 

5.3 Water: It shall conform to requirements laid down in IS:456: 2000 and 

UPPWD/CPWD specifications. 

5.4 Cement: Cement arranged by the contractor will be PPC (in bags) conforming to 

IS:  1489-Part-l. If for any reasons, cement other than that specified in this 

Para for example OPC of grade 43 or higher grade is brought to site by contractor, 

payments rate as well as the quantity to be used in the design mix concrete will 

remain unchanged. 

5.5 Slump: Design slump should be clearly specified in the mix design. 

5.6 Admixtures shall not be used without approval of Engineer. Wherever required, 

admixtures of approved quality shall be mixed with concrete as specified. The 

 admixtures shall conform to IS: 9103. The chlorides content in the admixture 

shall satisfy the requirements of BS: 5075. The total amount of chlorides 

admixture mixed concrete shall also satisfy the requirements of IS: 456. The 

contractor shall not be paid anything extra for admixture required for achieving 

desired workability without any change in specified water cement ratio for 

RCC/CC work. 

5.7 Grade of Concrete: The compressive strength of various grades of concrete shall 

to be given as below: 

 

 Grade 

designation 
Compressive 

strength on 15 

cm cubes min. 7 

days (N/mm2) 

Specified 

characteristic 

compressive 

strength at 28 

days 

(N/mrn2) 

Minimum 

cement quantity 

(Kg. per cum. 

Mtr.) 

Maximum 

water 

cement ratio 

I M20 Nominal Mix 20 As per table 5, 

clause 

6.1.2,8.2.4.1 & 

9.1.2 page 20 of 

IS 456-2000 

0.50 

II M25 As per design 25 0.50 

III M30 As per design 30 0.45 

IV M35 As per design 35 0.45 

V M40 As per design 40 0.40 

Note 

(i)  In the designation of a concrete mix letter M refers to the mix and number to the 

specified characteristic compressive strength of 15 cm x 15 cm x 15 cm - cube 28 days expressed 

in N/mrn2 

 

(ii)  Design slump has to be constantly monitored and maintained during placing of concrete 

through slump tests carried out as per PWD/CPWD specifications for Mortar, Concrete and RCC 

works, and records maintained accordingly. 
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5.8 The concrete mix design/laboratory tests with and without admixture shall be got 

done by contractor at his own cost and will be carried out by the contractor 

through one of the following laboratory Test houses: 

 

5.8.1 IIT Kanpur, IIT Varanasi, IIT Roorkee,  HBTI Kanpur, M.M.M. 

Gorakhpur. 

 

5.8.2 Other Approved Labs/Govt. Engineering Institutions as directed by the 

Engineer. 

 

 The various ingredients for mix design/laboratory tests shall be sent to the test 

houses through the Engineer and the samples of such aggregate &cement shall be 

preserved at site by the department. 

5.9 The contractor shall submit the mix design report from any of above approved 

laboratory for approval of Engineer-in-Charge within 30 days from the date of 

issue of letter of acceptance of the tender. No concreting shall be done until the 

mix design is approved by the Engineer. 

5.10 In case of change of source or characteristic properties of the ingredients used in 

the concrete mix during the work, a revised laboratory mix design report 

conducted at laboratory established at site shall be submitted by the contractor as 

per the direction of the Engineer. 

 

6. Approval Of Design Mix: 

The mix design for a specified grade of concrete shall be done for a target mean 

compressive strength Tck=Fck+ 1.65 s. 

Where Fck= Characteristic compressive strength of 28 days 

s = Standard deviation which depends on degree of quality control 

The degree of quality control for this work is 'good" for which the standard deviation (s) 

obtained for different grades of concrete shall be as below: 

 

 

 

 

 

 

Of the six specimen of each set three shall be tested at seven days and remaining three at 

28 days. The preliminary tests at seven days are intended only to indicate the strength to 

be attained at 28 days 

6.1 All cost of mix designing and testing connected therewith including charges 

payable to the laboratory shall be borne by the contractor. 

6.2 The batching plant shall conform to IS:4925. It shall have the facilities of 

presetting the quantity to be weighed with automatic cutoff when the same is 

achieved. Concreting at  places may have to be resorted to through concrete 

pump for which nothing extra shall be paid. 

6.3  All other operations in concreting work like Mixing, Slump, Laying Placing of 

concrete, compaction curing etc. not mentioned in this particular specification for 

Design Mix of  concrete shall be as per Employer. 

 

Grade of Concrete For "Good" quality of control 
M25 4.00 

M30 5.00 

M35 5.00 

M40 5.00 
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7. Work Strength Test: 

 

7.1 Test Specimen:Work strength test shall be conducted in accordance with IS: 456 

on random sampling. Each test shall be conducted on six specimens, three of 

which shall be tested at 7 days and remaining three at 28 days. 

 

7.2 Test Results Of Samples: 

The test result of the sample shall be the average of the strength of three 

specimens. The individual variation shall not be more than 15 percent of the 

average. If more, the test results of the sample are invalid. Not more than 90% of 

the total test shall be done at the laboratory established at site by contractor and 

10% testing of materials shall be got done from IIT/ NIT. However, for the tests to 

be carried out by the external laboratories, the contractor shall supply free of 

charge all the materials required for testing, including transportation and testing 

charge shall be borne by contractor. If the tests which were to be conducted in the 

site laboratory are conducted in other laboratories for any the reasons the cost of 

such tests shall be borne by the contractor. 

7.3 Lot Size 

The minimum frequency of sampling of concrete of each grade shall be according to the 

following: - 

 

Quantity of concrete in the work cubic 

metre per day 

Number of samples. 

1-5 1 

6-15 2 

16-30 3 

31-50 4 

51& above 4 + one additional sample for additional 50 

cubic meter or part thereof. 

 

Note: At least one sample shall be taken from each shift. 

 

7.4 STANDARDS OF ACCEPTANCE 

(i) In case the test result of all the samples is above the characteristic compressive 

 strength, the concrete shall be accepted. 

(ii) In case the test result of one or more samples fails to meet the requirement (i) 

above it shall be accepted if both the following conditions are met: 

a) Any individual test result is not less than (Fck - 4) N/mm2 

b) The mean of test result from any group of four consecutive samples is 

more than (Fck+4) N/mm2. 

(iii)Concrete of each grade shall be assessed separately. 

(iv) Concrete is liable to be rejected if it is porous or honeycombed, its placing has 

been interrupted without providing a proper construction joint or the 

reinforcement has been displaced beyond the tolerances specified, or 
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construction tolerances have not been met. However the hardened concrete 

may be accepted after carrying out suitable remedial measures to the 

satisfaction of the Engineer for which nothing extra is payable to the 

contractor. 

7.5 Only MS centering/shuttering and scaffolding material unless & otherwise 

specified/permitted shall be used for all RCC work to give an even finish of 

concrete surface. However marine ply shuttering in exceptional cases as per site 

requirement may be used on specific request from contractor on approval by the 

Engineer. 

7.6 In case of actual average compressive strength being less than specified strength 

which  shall be governed by Para 'Standard of Acceptance" as above the rate 

payable shall be worked out accordingly on prorata basis. 

7.7 In case of rejection of concrete on account of unacceptable compressive strength 

governed by Para "Standard of Acceptance" as above, the work for which samples 

have failed shall be redone at the cost of contractors. However the Engineer may 

order for additional test (like cutting cores, ultrasonic pulse velocity test, load tests 

on structure or part of structure etc.) to be carried out at the cost of contractor to 

ascertain if the portion of structure wherein concrete represented by the sample 

has been used, can be retained on the basis of results of individual or combination 

of these tests. The contractor shall take remedial measures necessary to retain the 

structure as approved by the Engineer without any extra cost. However for 

payment the basis of rate payable to contractor shall be governed by the 28 days 

cube test results. 

 

8. Sanitary Installations, Water Supply And Drainage: 

8.1 The work of water supply and sanitary installations shall be got executed by the 

 contractor in accordance with design & drawings provided by Consultant through 

 Engineer. The entire responsibility for the quality of work will however rest with 

 the building contractor only. 

8.2 The work of water supply, internal sanitary installations and drainage etc. shall be 

carried out as per the bylaws of the Municipal Corporation or any other local 

body. 

8.3 The contractor shall engage licensed plumbers for the work. Nothing extra shall 

be  paid/reimbursed for the same. 

8.4 The contractor shall give a performance test of the entire installation(s) as per 

standing specifications before the work is finally accepted by making his own 

arrangements for water supply, electricity etc. and nothing extra whatsoever shall 

be payable for the same. 

8.5 The work in general shall be carried out as per PWD/ CPWD specifications. Rate 

 includes all materials, labour and all the operations mentioned in the respective 

items unless and otherwise specifically mentioned. 

8.6 The contractor shall be responsible for all the protection of sanitary, water supply 

fittings  and fixtures against pilferage and breakage during the period of 

installation until the completion I handing over of the work. 
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8.7 The contractor shall submit completion plans for water supply internal sanitary 

 installations and building drainage work within thirty days of the date of 

completion. These plans are to be submitted on drawings prepared preferably through 

computers  (1 original copy+ 3 photocopies) on suitable scales to show the general 

arrangement and desired details. 

9. Water Proofing Treatments: 

The contractor shall associate himself with the specialised firm, for water proofing 

 treatment for basement/flower ground floor, underground tank and on roofs. Guarantee in 

the prescribed Proforma attached with tender document shall be given by the contactor, 

for a period of 10 years from end of defect liability period prescribed in the contract 

which shall be also signed by engaged specified firm. If however any defect is noticed 

during the guarantee period, it shall be rectified by the contractor within seven days of 

intimation. In case it is not attended to, the same will be got done by another agency at 

the risk and cost of the contractor.  

10. uPVC Window Works: 

The contractor shall associate himself with the specialised firm, for uPVC Window Work 

for all the windows. Guarantee in the prescribed Proforma attached with tender document 

shall be given by the  contactor, for a period of 10 years from end of defect liability 

period prescribed in the contract which shall be also signed by engaged specified firm.  

11. Sewerage Treatment Plant ( If Proposed): 

The contractor shall associate himself with the specialised firm, for installation and 

commissioning of Sewerage Treatment Plant. Guarantee in the prescribed Proforma 

attached with tender document shall be given by the contactor, for a period of 10 years 

from end of defect liability period prescribed in the contract which shall be also signed by 

engaged specified firm. If however any defect is noticed during the guarantee period, it 

shall be rectified by the contractor within seven days of intimation. In case it is not 

attended to, the same will be got done by another agency at the risk and cost of the 

contractor.  

12. Antitermite Treatment Works: 

The contractor shall associate himself with the specialised firm, for antitermite treatment 

of the building.Guarantee in the prescribed Proforma attached with tender document shall 

be given by the contactor, for a period of 10 years from end of defect liability period 

prescribed in the contract which shall be also signed by engaged specified firm. If 

however any defect is noticed during the guarantee period, it shall be rectified by the 

contractor within seven days of intimation. In case it is not attended to, the same will be 

got done by another agency at the risk and cost of the contractor.  

13. Additional Specifications For Internal Electrical Works: 

13.1 The work stall be carried out strict compliance to UPPWD Specifications or 

CPWD Specifications in that order and in accordance with Indian Electricity 

Rules, 1956, Indian Electricity Act, 2003 as amended up to date and as per 

instructions of the Engineer including as below and nothing will be paid extra. 

13.2 All material shall be got approved from Engineer before use. All damages done to 

the building during execution of Electrical work shall be the responsibility of the 

contractor and the same will be made good immediately at his own cost to the 
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satisfaction of the Engineer. Any expenditure incurred by the department in this 

condition shall be recovered from the contractor and decision of the Engineer 

about recovery shall be final. 

13.3 All hardware items such as screws, thimbles, G.I. wires etc. which are essentially 

required for completing an item as per specifications will be deemed to be 

included in the item even when the same have not been specifically mentioned. 

All hardware materials such as nuts/bolls/screws/washers etc. to be used in the 

work shall be zinc/cadmium plated iron. 

13.4 CONDUIT LAYOUT shall be prepared by contractor and got approved before 

execution of work. In case contractor does not do so before start of work, recovery 

@ 2(two)% of tendered amount of IE Works shall be made from the bill. 

Minimum No. of Junctions to be kept, & if required junctions to be kept 

underneath the fitting locations in corridor/ rooms so that junctions are not visible 

after fittings are fixed/ in position. Drop of conduit shall be well planned w.r.t. 

location of fitting/ D.B. and crisscrossing to be avoided. All chases in walls shall 

be cut using electrical chisels/ cutters. For this purpose electricity shall be 

arranged by contractor. In case contractor fails to do chase cutting by electrical 

chisels/cutters and resorts to manual methods, a recovery of Rs. 50/- per point 

shall be made from contractor's bill. 

Whenever point wiring items is executed in casing system PVC box of make 

approved by Employer shall be provided in place of MS box. In case cable in the 

lift shaft is also to be fixed contractor shall have to liaison with CIVIL/Lift agency 

to make use of the scaffolding provided by them. 

13.5 Any conduit which is not to be wired by the contractor shall be provided with GI 

fish wire for wiring by some other agency subsequently. Nothing extra shall be 

paid for the same. 

13.6 Copper wire up to 4 sqmm may be single stranded or multi stranded whereas 

wires 4 sq.mm, shall be multi-stranded conductor. Termination of multi- stranded 

conductors shall be done using crimping type thimbles at both the ends. Nothing 

extra shall be paid for the same. 

13.7 All metal boxes to be applied primer and painted, then only should be installed 

else recovery @ Rs. 20/- per point should be made from contractor's bill. Boxes 

shall rave socket arrangement for tightening screws, instead of simple holes in 

M.S. sheet. Boxes shall be again painted at the time of wiring. 

13.8 For Sub main Wiring, Colour Code for different phases and Neutral (R.Y.B. 

black) to be maintained. While circuit wiring, wiring for fan point, wiring for light 

point shall be done with different colours for easy identification. Wiring for 

neutral shall be done with back colour and all connections to fans & fittings 

wherever visible shall be made with white PVC insulated copper wire or wherever 

cover sleeve may be provided. At Switch board, Switch shall be fixed in a logical 

manner w.r.t. fitting layout.  

13.9 Unless specifically approved by Engineer loose wire box, above DB shall not be 

provide however DB's shall rave loose wire box of same make. 

13.10 All connections to MC B's shall be made using thimble/lugs. 
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13.11 All DB's i/c incoming &outgoing MCB's shall be suitably numbered with PAINT 

for location/circuits. DB shall be fixed in recess suitably (30 mm. approx. 

projected from unplastered wall) to ease opening of door. Top of DB to match 

with door frame height as per site conditions. 

13.12 Phenolic laminated sheet shall be of Egg white colour, and shall be filed/rounded 

at edges and of minimum 3mm thick. 

13.13 All fittings and fans should be property earthed through the protective conductor. 

13.14 Provision of earth bars in main boards, earth terminal block in DB's &earth studs in 

all metal boxes shall be made, connection to this stud shall be crimped. 

13.15 A camp type termination should be made in the termination of earth strips (where 

provided) to pipe electrodes to provide surface type contact. 

13.16 The earthing shall be carried out in the presence of the Engineer or his authorized 

representative 

13.17 The size at switch box for providing Modular Plate type Switch/Sockets shall be 

properly settled to take care of all necessary switches/screws/fan regulators. Blanking 

plate if required shall also be provided at no extra cost. 

13.18 For point wiring in steel conduit all piano type switch or all modular type 

switches/sockets/telephone/outlets/T.V. outlets shall be of make approved by C&DS. 

13.19 Whenever supply items like fans & fitting etc. are also included in the Schedule of 

work, such items shall be executed only after completion of at least 75% of the wiring 

items. 

13.20 The contractor shall make his own arrangement at his own cost for electrical/general 

tools and plants required for the work. 

13.21 The work shall be carried out according to approved drawing/details which shall be 

subsequently issued to the successful tenderer for execution of work and as per 

instructions of the Engineer who will have the right to change the layout as per 

requirement at site and the contractor shall not have any claim due to change in 

layout. 

13.22 The work shall be carried out in engineering like manner. The bad workmanship will 

not be accepted and defects shall be rectified at contractor's cost of the satisfaction of 

the Engineer The programme of electrical works are to be co-ordinated in accordance 

with the building work and no claim for idle labour will stipulated in the tender, 

electrical work, shall have to be completed along with completion of civil work. 

13.23 All the debris of the electrical works should be removed and the site should be cleared 

by the contractor immediately after the accruing of debris. Similarly and rejected 

material should be immediately cleared off from the site by the contractor. 

13.24 Watch and ward of the material/equipment shall be the responsibility of the contractor 

till handing over of installation to the department. 

13.25 The contractor or his representative is bound to sign the site order book as and when 

required by the Engineer and to comply with the remarks therein. 

13.26 The entire installation shall be at the risk and responsibility of the contractor until 

these are tested and handed over to the department.  

13.26.1Some of the items of work, if already executed; on that case the successful tenderer 

shall have to use these items for completing the work. For wiring, the existing conduit 
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wherever required shall be used by the contractor. The recovery will be made for 

these items as accepted rate of similar items. 

 

13.27 Test Certificate:- Test certificate for the work carried out shall also be submitted 

falling which recovery @1% tendered amount & maximum of Rs. 15000/- shall be 

made from final bill. 

13.28 Panels:- Drawing of panel shall be submitted for approval within 30 days from award 

of work and fabrication to be taken up only after approval of such drawing. Before 

painting proper surface treatment shall be done and then powder coated. These shall 

be offered for inspection during fabrication. 

13.29 Quantities indicated in Schedule of work are only tentative, contractor shall consult 

Engineer before procurement. Payment shall be made only for the quantities actually 

executed and measured. 

13.30 Contractor has to plan his activities, so that electrical work is to be carried out in close 

co-ordination with CIVIL work and in no case CIVIL work be delayed because of 

delay in electrical work and the work has to be completed accordingly. 

13.31 The makes for items shall be as per lists attached. 

13.32 Material to be used in the work shall be ISI marked as applicable. The material in 

required quantity to be used in the work shall be got approved from the Engineer 

before its use at site. The Engineer shall reserve the right to instruct the contractor to 

remove the material which in his opinion, is not as per specifications. 

13.33 Contractor shall preserve copies of invoices, test certificates, gate passes etc. to prove 

the genuineness of material / purchases. The responsibility of procurement, genuine 

material of specialized works shall rest with the contractor. 
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List of Preferred Makes 
 

1- Specifications/Brands Names of materials and finishes as approved are listed below. Although this list is 
fairly comprehensive, however approved equivalent materials and finishes of other firms may be used, in 
case it is established by the Engineer that the brands specified below are not available in the market and 
subject to approval of the Client as well as General Manager, concerned. 

2- All branded materials will be ISI Marked of approved specifications (wherever BIS Specifications are 
available).  

3- Listing of the materials does not absolve the Contractor from his responsibility of using the products only 
if they are satisfied about quality and performance of the products. Proper quality checking must be 
performed for every product being used. 

4- Listed materials shall be subjected to third party testing from NABL Accredited laboratories by concerned 
officers.  

Sl. 
No. 

Name of Materials Approved Brand/Make 

(A) CIVIL WORKS   

1 Cement PPC/OPC43 Grade 
IS 8112:1989 
IS 1489 (Part - 1): 1991        

ACC, Birla, Mycem Cement, Ambuja cement, Prism, 
Ultratech,  Shree Cement, Bangur, Binani, JK Super, 
Laksmi, Wonder, Dalmia Cement(Bharat) Ltd.,  (I.S.I. 
Marked of approved quality)  

2 White Cement JK White, Birla White, Bulwark (I.S.I Marked) 

3 Putty Birla, J.K. Putty, Ferrous Crete, Berger, Bulwark, Perma, 
Asian Paints, Homesure (Wallplast) 

4 Plaster of Paris Shree Ram, Adhar Shree, Sakarni, Decotouch. 

(a) Gypsum / Redimix Plaster Ferrous Crete/ Gyproc  (Elite -90)/kerakoll/Bulwark/ 

Asian Paints/Mapei/ Homesure (Wallplast)/Ultratech/ 

United Mortar/WUERTH/Organo Ready Mix Plaster 

/Tylax/Hygie Profile/Unicrete 

(b) AAC Blocks BILT, Magicrete, ModCrete, Max Block, Fincrete, Indo 
Bhutan, Ultratech Xtralite, Ambuja, Tisco, ACC, 
ACC+(4MPa & 5MPa) or equivalent. 

(c) AAC Block Adhesive Ferrous Crete, Kerakoll, Mapei, Berger, Bulwark,  
Homesure (Wallplat), Modbond, Ultratech,  CICO,  Tylax, 
Unicrete 

5 
  
  

Structural Steel / TMT bars-Fe 500/415 
IS 1786:2008, IS 2062:2011 

  

(a) Primary Producers 
(Iron Ore as basic raw material) 

SAIL, TATA, RINL, Jindal Steel & Power Ltd. and Jindal 
Saw Ltd. Shyam Steel, Rama Power & Steel Pvt. Ltd., 
Rashmi Metaliks Limited, Prime Gold Sail JVC Ltd., 
Shyam Metallics and Enery Ltd. (SEL Tiger TMT), Rungta 
Mines Ltd. Ankur TMX 

(b) MS Hallow Tubular/ Box sections SAIL , TATA, Jindal, RINL Essar Steel 

6 Aluminum sections Hindalco, Jindal, Indian Aluminum Co., Bhoruka, 
Mahavir, Nalco, Vedanta 

7 Fittings for Aluminum Doors and Windows Ebco, Doorline, Classic, Argent, Crown, Hardima, Everite, 
Sigma, Earl Bihari (Ebco). 
For 'A' Class Buildings- Besides above Ozone, Dorma. 

8 
  
  

Aluminum Composite Panels Alstrong, Aluco-bond, Aludecor/Durabuild. Aalutuff, 
Virgo, Alutech, VIVA, Eurobond, Rynoarch, Alex 

(a) Mineral Fibre False Ceiling Armstrong, Saint Gobain, USG Boral, Decosonic, AMF, 
Saint Gobain(Gyproc), Bollard 

(b) Metal False Ceiling Hi-Steel, Hunter Duglus, Armstrong, Saint Gobain, 

Durlum, USG Boral, Hunter-Douglas, Unimet, Prolad, 

Bollard, MCRA(P.R. Ceiling Products) 
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Sl. 
No. 

Name of Materials Approved Brand/Make 

(c) False Ceiling - Calcium Silicate Boards & 
Tiles 

Hi-Steel, India Gypsum, Armstrong, Hilux, Saint Gobain 
(Gyproc), Credence, Prolad, Bollard 

9 Adhesives/Glues. IS: 9103:1999 
(Mandatory for Toilets) 

Fevicol, Bermicol, Pidilite, Vam Organic, CICO (I.S.I. 
Marked of approved quality) 

10 Roofing 
(a) A.C. Sheet 
(b) G.I. Sheet (IS 277:2003) 
(c) Alloy sheets 

 
UPAL, CHARMINAR, A.C.C. 
TATA Shakti, Trishul, Jindal, Bhushan. 
KALZIP, BEMO, SANKO, KINGSPAN-RIGIDAL, TATA 

11 Flush Doors/Particle Boards / Laminated 
Boards 
IS 12823:1990 
Grade-I Type-II, IS 1659:2004, IS 2202 (Part 
1) : 1999 

Novapan, Ecoboard, Bhutan Board Duro, National, Euro, 
Kitply, Kitlam, Sarda Ply, Green Ply, Eco Merino, Bison 
Panels, Century, Archidply, Nothern Plywood. Kajaria , 
Black Cobra, Green Panel, Jana door of jain wood 
industries. 

12 PVC Door Shutters & Frames Sintex or Plasopan, M/s Raj Shri or equivalent. 

13 PVC Flooring Tarkett Floors / LG Floors / Gerflor / Premier Vinyl 

flooring / Regent / Armstrong 

14 UPVC Doors/Windows Sintex/ Polyex/ Rajshri/NCL-VEKA/Amulya/Yashpoly 

/PSP/Window Magic India Pvt. Ltd. 

15 Laminates Decolam, Merino,Greenlam, Archid, Century, Formica, 
Sunmica, Orion, Kanchan Ply, Virgo, Durian, Archid Ply, 
Green Panel 

16 Water Proofing Compounds /Admixtures / 
Crystalline 
IS:2645:2003, IS: 9103:1999 

Pidilite, Sika Qualcrete, Impermo, Mec, Duraseal, Acco-

Proof, CICO, Degussa, Don, Fosroc, Penetron MC 

Bauchemie, Chocksey, Fairmate, Sunanda Chemicals, 

Xypex Ferrous Crete, CHRYSO, Technotrade, Penetron,  

Berger, AKWOSHIELD, Bulwark, Kryton, Asian Paints, 

Fibrex, Ultratech, Cera Chem, Proshield HDPE, SBC, PVC, 

AquaPro Crystalline,  Tylax, Hygie Profile, Unicrete 

17 Polymer Waterproofing  Kerkoll, BASF, MC 

18 Anti-Termite Chemicals or Treatment Premise(Byer), Choropyriphos or It should be done by 
permanent members of IPCA as approved by Engineer-
in-charge. 

19 Chemical/Mechanical Anchor Fasteners HILTI, FISCHER, Canon. 

20 Dry/ Liquid Distemper ICI, Nerolac, Berger, Johnson & Nicholson, Asian Paints, 
Shalimar Paint. 

21 Paints - Cement Based Snowcem Plus/, Berger (Durocem Extra)/ Nerolac 

(Super Acrylic)/ TATA Cem, Asian 

Paints/Sunanda/United Mortar/Acro 

22 Paint — Fire Retardent Viper FRS 881/ Nullifire/wasser Polymer/Asian Paints/ 

Sunanda/Acro 

23 Paints - Epoxy paint ICI Dulux/ Nerolac / Cico / Sikka / BASF / Berger / 

Pidilite /Asian Paints/Fibrex/Sunanda/Hygie Profile 

24 Paints - Oil Bound Distemper / 

AcrylicWashable Distemper 

ICI Dulux/ Asian (Tractor)/ Berger (Bison)/ Nerolac 

(Super Acrylic), ICI (Maxlite)/ Sunanda/United 

Mortar/Nippon/Acro 

25 Paints - Other Paints / Primer ICI Dulux/ Asian/ Berger/ Nerolac/Bulwark/ 

Sunanda/Nippon/Acro 

26 Paints - Plastic Emulsion Paint ICI Dulux/ Asian/ Berger/ Nerolac/Bulwark/ 

Sunanda/Nippon/Acro 
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Sl. 
No. 

Name of Materials Approved Brand/Make 

27 Paints - Plastic Emulsion Paint 

(exterior) 

Asian (Apex Ultima)/ Berger (Weather coat all Guard)/ 

ICI (Dulux weather shield max)/ Sunanda/Nippon/Acro 

28 Paints - Synthetic Enamel Paints ICI Dulux (Gloss), Berger (Luxol Gold), Asian (Apcolite), 

GoodlasNerolac (Full gloss hard drying), Jenson & 

Nicholson (Borolock)/ Sunanda/Nippon/Acro 

29 Paints - Texture paint Berger / Spectrum / Unilite Heritage /Asian Paints 

/Ultratech Texture Paint/Bulwark/ Sunanda/Nippon/ 

Acro 

30 Hydraulic Door Closer Godrej, Hardwyn (Eddy)/Hitech/Sandhu. 
For 'A' Class Buildings- Besides above Ozone, Dorma. 

31 Mortice Latch Godrej/Harrison 

32 Floor Springs, IS 6315:1992 Hardwyn /Hitech/Sandhu/Godrej 

33 Float Glass/ Clear Glass, IS 14900:2000 Atul, Modi Guard, Saint Gobain, AIS, Gold Plus or 
equivalent. 

34 Reflective Glass for Structural 
Glazing/Windows 

Asahi India, Modi Guard, Saint Gobain, Modi Float, 
Glaverbel, Gold Plus 

35 Drapery Rod  Vista/Mac/Vesta 

36 Ceramic Glazed Tiles/Vitrified Tiles 
IS 13712:1993/ IS: 15622: 2006 

Somany, Kajaria, Simpolo, Vermora, Johnson, Oasis 
Orient/Bell, RAK, Asian of approved design, colour and 
shade to be used in consultation with Client.  

37 Eoxy Grout for Tile (Tile Adhesive) Cico, Bell, Pidilite, BASF, SIKA, Bal Endura/Keracol/ 
Laticrete or equivalent 

(B)     ELECTRIFICATION WORKS 

1 11 KV HT Panel with 11 KV Vacuum Circuit 

Breaker (VCB) 

L&T/ ABB / Schneider/ Siemens or their authorized 

Channel Partner /Swati Switchgears/ LS Power 

Control/Excel Control System/ Allied Engineers 

2 33/66 kV HT Panel with 33/66 kV SF6 

Breaker 

L&T/ ABB / Schneider/ Siemens or their authorized 

Channel Partner / LS Power Control/Allied Engineers 

3 33/66 kV FIT Panel with 33/66 kV 

Vacuum Circuit Breaker (VCB) 

L&T/ ABB / Schneider/ Siemens or their authorized 

Channel Partner/1 LS Power Control/Allied Engineers 

4 ACB (TP,4P) with variable 

microprocessor 

L&T (U-Power Omega)/ Siemens (3 WL)/ Schneider/ 

ABB (Emax)/C&S electric/Legrand/Havells/HPL 

5 Automatic Transfer Switch (ATS) L&T/ ABB/ Siemens/ Schneider / Socomec/Havells/HPL 

6 Auxiliary relays compatible with PLC etc. Siemens/ L&T/ ABB/ Areva/ Schnieder/Havells 

7 Batteries Hitachi/Panasonic/ Yuasa/ SF/ Exide/ Amco/ Amaraja/ 

Sunvolta 

8 Battery Charger Amaraja/ Sabnife/ Statcon/ Voltstat/ HBL/ Sunvolta 

9 Battery Charger-cum-DCDB Amaraja/ Volstat/Caldyne/ Expo-Fyn/ BCH/ HBL/ 

Sunvolta 

10 Boom Barrier FAAC/ Godrej Vigiguard/ Somfy/Gunnebo/Motwane 

11 Brass compression Gland (Heavy duty) Commex/ Gripwell/ Dowell 

12 Bus bar Jindal/ Hindalco/ Indal 

13 Bus Duct - Sandwich L&T/ Seimens/Advance-Anant Power/Schneider/ C&S/ 

Godrej/Legrand/ EAE / SPC Electrotech/ Expert /RP 

Control/ Global/LS Power Control/Excel Control 

System/Allied Engineers/NEC /Prestige Switchgears/ 
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Nitya Electro Control 

14 Bus trunking, rising mains, end feed unit, 

top-off box (plug-in type) 

L&T/ Schneider/ C&S/ Godrej /Legrand/ EAE / SPC 

Electrotech /RP Control/ Global/ LS Power Control/ 

Excel Control System/Allied Engineers/NEC /Nitya 

Electro Control 

15 Cable Jointing Kit / FIT termination Kit Reychem/ Xicon/ 3M 

16 Cable Lugs & Glands Dowel/ Johnson/ Gripwell/ Comex/ Hex/ Comet 

17 Cable Tray/ Race ways / Floor 

trunking / wall channels 

MEM/ BEC/ MK/ OBO Bettermann/ Indiana/ Legrand/ 

Sai Metal Craft / RMCON/SPC Electrotech/Consoul/ 

Expert/ Steel Krafts/RP Control/LS Power Control/ 

Global/ Prestige Switchgears/Rushabh 

18 Capacitors with harmonic filters L&T/ Siemens / Schneider/ ABB/ Ducati/Legrand/ 

Havells 

19 Ceiling /Exhaust/Wall fans Crompton/ Usha/ Orient/ Bajaj/ Havells/Anchor/ 

Panasonic/Polycab/Surya 

20 Chemical Earthing JMV LPS Ltd./ Pragati Electrocom 

21 Coaxial Wires 

 

Finolex/Delton/Skytone/L&T/KEI/Finolex/ Gloster/ 

Grandlay/Anchor/Bonton/KVVS/HPL/JMW Kabel/NEC 

/Nitya Electro Control/Microtek 

22 Colour Monitor Samsung/ LG/ Sony/ Philips 

23 Compression Gland and Lugs/ thimbles Dowel/ Comet/ Gripwell 

24 Contactors ABB/ L&T/ Schneider/ Siemens/Havells/HPL 

25 Control fuse base with HRC fuse / HRC Fuse L&T/ Siemens/ ABB/ Alstom/ Schnieder /C&S electric/ 

Anchor /Havens/Indo Asian 

26 Crimping Lugs/ Thimbles Dowells/ Hex/ Commet 

27 CT/ PT's L&T/ Kappa/ C&S/ CGL/ AE / Meco 

28 Cubicle Type Fuse Unit/ RMU Siemens/ L&T/ ABB/ Schneider/ C&S electric 

29 Data/Telephone/TV Outlets Systemax/ Belden/ Simone/ MK/ Legrand/ Havells/ 

Anchor/HPL/Indo Asian 

30 DB's / Pre-wired DB's Hager/ Havells/ Legrand/ L&T/ Schneider/ ABB/ 

Siemens /C&S electric/Panasonic/HPL/Indo Asian 

/Nitya Electro Control 

31 DG Set - Assembler Jakson & Company / Jakson Ltd/ Sterling Generators / 

Sudhir Gensets/ C&S Himoinsa/ Powerica/ Kirloskar 

(KOEL authorized OEM) / TIPL/Greaves Cotton 

32 DG Set - Alternator Stamford/ Leroy Somer/ Toyo Denki/ AVK-SEG/ 

Kirloskar (KOEL Green)/ Greaves Cotton 

33 DG Set - Engine Cummins/ Mitsubishi/ Perkins/ Volvo/ Caterpiller/ 

Kirloskar (KOEL Green)/ Greaves Cotton 

34 DG Synchronizing Controller Woodword/ Dief/ Deep sea/ Greaves Cotton 

35 Digital Lighting Control System Wipro/ Siemens/ Philips/ Schneider/ ABB/ 

L&T/Panasonic 

36 Digital Numerical Relays L&T/ ABB / Siemens/ Schneider/ Areva/Panasonic 

37 DWC HDPE Pipe DURA-LINE / REX / CARLON/ EMTELLE/Mastodon 

38 Digital Energy Meters including Dual Source 

Energy Meters 

L&T/ Rishabh/ Schneider/ HPL/ Siemens/ ABB/ 

Socomec / Neptune /Legrand/Panasonic/HPL/BENLO 

/BENTEC/Omicron 
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39 Electrical Motors L&T/ ABB/ Siemens/ Kirloskar/Lubi/KSB 

40 Optical Fiber Cable Sterlite Technologies/ Finolex/ Belden/ Delton/ 

Skytone/APAR 

41 Fire Extinguisher Ceasefire/ Exflame/ Minimax/ Life Guard/ 

Safex/Safefire/Kanex/KalpEX 

42 Fire Survival Cables KEI/ Polycab/ Havells/ Nvent /Fusion Polymers/No 

Burn/Svarn /Bonton/ LS Cable/KVVS/HPL/RR 

Kabel/NOTOFIRE 

43 PVC insulated FRLS - Aluminum / 

Copper 1.1 KV grade flexible wires 

L&T/ Gloster/ Havells/ Polycab / Finolex/ RR Kable/ 

KEI/ Batra henlay/AKG/Grandlay/ Goldmedal/ Svarn 

/Anchor /Plaza cables /SKYDA Electrical Industries Pvt 

Ltd./Bonton/ LS Cable/KVVS/HPL /NEC/ Nitya Electro 

Control/Shalabh/BENLO/ BENTEC 

/Axelon/APAR/SCI/Microtek 

44 G.I./Cu. Strip & earthing material Bharati/ Indiana/ Slotco/Consoul 

45 Hand Gloves & Rubber Mat Premier Polyfim Ltd/ Polyelectrosafe/ Challenger/ 

Electromat/Safe Hold 

46 HRC Fuse Siemens/ L&T/ ABB/ Schneider/Havells/HPL/Indo 

Asian/BENLO/BENTEC 

47 HT & LT Cables (Power & Control 

Cables, Solar Cables) 

Gloster/ Havells/ Nicco/ Finolex/ KEI/Polycab/ 

Grandlay / NEC Wire & Cable / Goldmedal/Anchor/ 

Plaza cables/Bonton/ LS Cable/Svarn KVVS/HPL /JMW 

Kabel/RR Kabel/Nitya Electro Control/Axelon/ 

Shalabh/Microtek/AKG/DICABS 

48 Indicating Lamps AE/ Kaycee/ Vaishnav/ L&T/ Siemens/ Schnieder/ 

Teknik/ ABB 

49 Industrial Socket Outlets ABB/ L&T/ Legrand/ Siemens/ Hager/Anchor/HPL 

50 Insulated Rubber Mat Premier Polyfilm Ltd/ Polyelectro safe/ Challenger/ 

Electro Mat/Safe Hold 

51 Insulators Jaya Shree/ Modern/ IEC/ WSI 

52 Intelligent Detectors/ Hooters & 

accessories 

Notifier-Honeywell/ Schneider/ Edwards/ Siemens/ 

L&T/Appolo/Advanced/NOTOFIRE/Eaton 

53 Intelligent Fire Alarm Panel Notifier/ Honeywell/ Schneider/ Edwards/ Siemens/ 

L&T/ Panasonic/NOTOFIRE/Eaton 

54 Inverter Microtek / Luminous / Su-Kam/ Eaton 

55 Isolators Siemens/ L&T/ ABB/Socomec/ Schnieder /C&S electric 

/Anchor/Panasonic/Havells/HPL/Indo Asian/ Polycab 

56 Jointing Kit Reychem/ Xicon/ Birla-3M 

57 LED Light Fixtures and Lamps Philips/ Wipro/ Trilux /Havells/ C&S electric/Legero/ 

Crompton/ Matador/ SKYDA Electrical Industries Pvt 

Ltd./Panasonic/ Jaquar/HPL/Polycab / BENLO/ 

BENTEC /Surya 

58 Lighting for Facade Philips/ Wipro/ Trilux /Allurays/RZB/BEGA / 

Crompton / SKYDA Electrical Industries Pvt 

Ltd./Panasonic/Jaquar/HPL/Polycab/Goldwyn LED 

59 Lightening Arrestors L&P ELECTRO/ LPI/ Indelec 

60 LT Panels / Synchronizing Panels/ L&T/ ABB / Schneider/ Siemens /Advanced/ SPC 
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Capacitor Panels Electrotech/ Nitya Electrocontrol/ Amptech/ Consoul/ 

Expert/ Swati Switchgears/ LS Power Control/RP 

Control/ Global/ASES(Agni Suraksha) / Havells/Zeniya 

/HPL/ Excel Control System/ Allied Engineers/Indo 

Asian/NEC/Prestige Switchgears/ Modern Switchgears 

(India)/Nitya Electro Control/ Shalabh/Ultimate Power 

Control(for LT Panels Only)/ Gaurav Energen 

India/RELEC/Genco Power Switchgears Pvt. Ltd.  

61 MCBs / RCCB/Isolaters / RCBO / Change 

over switch 

Hager/ Havells/ Legrand/ L&T/ Schneider/ ABB/ 

Siemens/ C&S electric/Anchor/Plaza/Panasonic/HPL 

/Indo Asian/Polycab/Shalabh/BENLO/BENTEC/ 

Microtek 

62 MCCB with Variable Microprocessor based 

(0/C, S/C, ET) / Thermo magnetic releases 

L&T (D-sine)/ Siemens(3 VL)/ABB (T max)/Schnieder 

/C&S electric/Swati Switchgears/Legrand/ Havells/ 

HPL/Indo Asian 

63 Measuring Instruments (Analog Meter) L&T/ AE/ MECO/ Rishabh/ Schnieder/HPL 

64 Measuring Instruments (Digital Type)/ 

MFM/KWH meter 

L&T/ Ducati/ Conzerv/ Secure/ Siemens/ Schnieder/ 

ABB/HPL 

65 Modular Switches/ Socket outlets and 

wiring accessories with moulded cover 

plate 

MK (wraparound plus) / Siemens (Delta)/ Legrand 

(mylinc)/ L&T (Entice)/ Havells (Crab tree-Athena)/ 

Anchor (Roma Plus/Woods)/ Schnieder (Opale)/Wipro 

(North-West)/ C&S electric/ Goldmedal/ Panasonic 

(Europa/Vision) /HPL/Indo Asian(Shynora) /Polycab 

66 MPCB L&T/ Siemens/ ABB/ Schnieder 

67 MS Conduit BEC/ AKG/ Steel Kraft/ RMCON/JPC Pipes 

68 MS Conduit accessories BEC/ AKG/ Steel Kraft /RMCON/JPC Pipes 

69 Multi-function Meter L&T/ ABB / Siemens/ Schneider 

70 Nurse Call System Schrack (Schrack Seconet AG) / Ackermann by 

Honeywell (Honeywell GmBH DE) / Carecom (Carecom 

Ltd. JPN)./Klimex(Hungary)/Medisystem / Aditron/ 

Eurotronik/G. Samaras Rauland-Borg/L&T/ Siemens/ 

Hampton/PES/Ayzo 

71 Occupancy Sensors/ Lighting Control 

System 

Phillips/ Schneider/ Legrand/ Wipro/ L&T/ Havells/ 

Panasonic/HPL 

72 Overload relay &Single phase 

preventer 

ABB/ L&T/ Siemens/ Schnieder/Havells/HPL 

73 Package/ Unitised Substation ABB/ Siemens/ Schnieder/ C&S 

74 Panel Accessories L&T/ Teknic/ Rishabh/ Siemens/ Schnieder/HPL 

75 Power Capacitor L&T/ Meher/ EPCOS/ Siemens/ Schneider/Havells 

76 Programmable timer (self-powered 

electronic digital) /Astronomer 

L&T/ Siemens/ Hager/ Havells/ Legrand/ Schnieder 

77 Protective relays (Microprocessor 

based compatible with PC & PLC) 

Siemens/ L&T/ ABB/ Areva/ Schnieder 

78 Push Buttons Siemens/ L&T/ ABB/ Schneider/ C&S/ Teknik 

79 PVC Conduit & Accessories Clipsal/ Polypack/ BEC/ AKG/ SKYDA Electrical 

Industries Pvt Ltd./Norpack/Steel Krafts/ 

Anchor/Polycab/CAP/ATUL 
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80 Relay / Contractors/ Timers / Starters and 

Control Panel 

Siemens/ L&T/ Schneider/ ABB /C&S electric/Excel 

Control System /Anchor/Panasonic/HPL 

81 Selector Switch Siemens/ L&T/ Teknic/ Salzer/ Schnieder/ ABB 

/Anchor /Panasonic 

82 Street Light Poles & Light Fixtures –Solar & 

Conventional 

Philips/ Wipro/ Havells/ Bajaj/ KeselacSchreder/ 

Consoul/ Matador / S S Solar/Sunvolta/Surya 

83 Surya Diverter Tercel/ ABB/ Siemens/ Emerson/ Hager/ Phoenix/ 

Legrand 

84 SCADA & BMS System Schneider/ L&T/ Honeywell / Siemens/ABB/ 

Panasonic/HPL 

85 Tap-off/Splitter box Zinwell/ Novatron/ Catvision 

86 Telephone Tag Block/Jack PaneU Face Plate Krone/ Phoenix/ Wago/ Beldon/ Panduit/ Huwaei/HPL 

87 Terminal Strip Connect well/ Phoenix/ WAGO 

88 Termination Kits Raychem/ Birla/ 3M 

89 Transformer (Oil Type / Dry Type) ABB/ Siemens/ Kirloskar/ Voltamp/ Areva/ Schneider 

90 Trivector - Meter (Digital type) only for SEB 

supply 

L&T/ Secure meter/ Enercon/ Siemens/ Socomec/ 

Schnieder/HPL 

91 UPS Emerson (Vertiv)/ Schnieder (APC)/ Eaton/ 

Socomec/Riello 

92 Variable Frequency Drive L&T/ Siemens/Danfoss/ABB/ Schneider 

(C) PLUMBING & SANITARY WORKS 

1 Automatic variable temperature control 

/fixed temperature control faucets 

Jaquar / AOS-Robo-U-Tec/ Parrywear / Cera/Angash / 

Euronics/Johnson Pedder/Kohler/Plato/Jaquar/Roca 

2 Central Control Rain Bird, USA/Toro/Nelson, 

3 Ball Cock Sant / L&T/Audco/GPA/ Plato/Leader 

4 Ball valves with floats Zoloto / Leader / Sant/ Audco/GPA/ Plato 

5 Brass - Stop & Bib Cock Zoloto / Sant / Jaquar/Essco/Kohler/ Plato/Player/ 

Cera/Leader /Jaquar/Essco 

6 C. I. Pipes & Fittings Electrosteel/ Kapilansh/ NECO/ RIF/BIC/RPMF/SKF 

7 Centrifugally Cast Iron Hubless Pipes & 

Fitting 

NECO/BIC /Kapilansh/RPMF/SKF 

8 C.I Sluice Valve &Non Return Valve Kirloskar /Leader /Zoloto/ Auden/ Sant 

9 C.I Valves (Full way, Check and Globe Valves Leader / Kirloskar / Zolto / Sant / Castle / Kartar/ Plato 

10 C.I. Manhole Covers NECO/R.I.F./B.I.C./HEPCO / KAJECO/SKF 

11 C.P. Fittings: Mixer / Bib Cock/ Pillar 

taps/Angle valve/ Valves Washers / 

Waste/Urinal / Spreaders / Accessories etc.  

Jaquar / Grohe/ Marc/ Kerovit/ Hindware/ Parryware/ 

Essco/Johnson Pedder/Kingston/Player/Asian 

Paints(Bath Division)/Kohler/ Plato/RAK-

KLUDI/Cera/BOLAN by SFMC/Kich/Jaquar/Essco 

12 Centrifugally C.I Rainwater Intel fitting , 

Bronze gratings 

NECO/BIC/RPMF/SKF 

13 Centrifugally casted C.I. Pipes Electrosteel/ Kapilansh/ NECO/ RIF /BIC/SKF 

14 Chlorinator Thermax Ltd/ Watcon, Ion exchange/ Sigma DH 

Combine Inc./Siemens/ Techcon/ Jesco / Prominent 

Heidelberg 
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15 Chlorine Dosing System Toshcon / Chloromax 

16 Cockroach Trap Chilly/ Player/ Camry/ Plato 

17 Copper Fittings (Capillary) Yorkshire Imperial, U.K./ Rajco Metal Works Mumbai / 

IBP Conex Ltd. 

18 Disc Filter Azud, Spain/ Amaid / Arkal, 

19 Ductile Iron Fittings (IS:9523) Electrosteel/Kesoram/Tisco/Jindal/HEPCO 

20 Ductile Iron Pipes (15:8329) Electrosteel/Kesoram/Tisco/Jindal/HEPCO 

21 E.P.D.M Gaskets Anand Reddiplex / Enviro Seals / HANU 

22 Forged Steel Fittings & Flanges (For Welded 

joints) 

Rohini /Kanwal/ Vijay Cycle & Steel (VS) 

23 Geyser Spherehot / Racold / Usha Lexus /Bajaj/Jaquar/Essco 

24 Hand Drier Kopal / Utech Systems / Euronics Automat/ Plato/ 

Jaquar 

25 HDPE Pipes / Moulded Fittings Emco /Polyefins/Pioneer Plyfab/ Jain /Raksha/ 

SFMC/Apollo  pipes/ Tirupati 

26 HDPE Solution tank Watcon / Ion Exchange / Water Supply Specialist Pvt. 

Ltd. 

27 Inbuilt Drip Line Azud/ Rainbrid-USA/ Netafim 

28 Insulation of Hot water pipes Vidoflex insulation / Superion insulation Kaiflex— 

Kaimann/Armoflex/Thermaflex 

29 Liquid Level Controllers / Indicators Advance Auto / Sridhan International / Minilec/ Radar / 

Femac/ Switzer / 21st Century 

30 Liquid Soap Dispenser Euronics/Utec/Kopal/Raksha Flow 

31 MS Saddle with G.I. Riser Harvel/Alprene/Rain Bird, USA 

32 PVC flushing cistern Commander / Parryware / Ilindware/ Cera 

/Prayag/Raksha Flow/Johnson Pedder 

33 P.R.S. Dials Rain Bird, USA/ Toro, USA/ Nelson, 

34 P.T.M.T. Fitting Prince India / Symet/Pryag/Raksha Flow/Johnson 

Pedder 

35 Pipe coat material (pipe protection) RPG Raychem/Pypkote/Makphalt/Lwl 

36 Pipe Fittings: G.I. Unilc/Zoloto/K.S./Sun/Swastik 

37 Pipe:- G.I. Jindal / Tata / Prakash Surya/SAIL/ Swastik 

38 Pipes & fitting: PVC for SWR Soil, Waste & 

Vent Pipes and fittings, Type B PVC Casing & 

Screen Pipes 

Prince / Supreme / Finolex/Neco /Prayag / Skipper / 

Ashirvad/Raksha/TruFlow(Hindware) /SFMC/Sentini 

Flopipes/Kamdhenu/Apollo pipes/HIL(Birla) 

39 Pipes & Fittings: CPVC Flowguard/ Astral/ Ashrivad/ AKG/Supreme/Prayag/ 

Skipper /Ashirvad/TruFlow(Hindware) /Raksha /SFMC 

/Sentini Flopipes/Kamdhenu/Apollo pipes/Prakash 

Surya/HIL(Birla) 

39 Pipes & fittings: UPVC Finolex / Prince /Supreme/AKG/Kasta/Vector /Astral/ 

Prayag /Skipper / Ashirvad/Raksha/SFMC/Sentini 

Flopipes/Apollo pipes/Prakash Surya/HIL(Birla) 
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40 Pipes & Gully Trap: Stone ware Perfect / S.K.F/ R.K/ Hind / Anand 

41 Pipes and Accessories: PE-AL-PE Kitec/ Jindal/ Kissan/Vista 

42 Pipes: Copper Rajco Metal works, Mumbai / IBP Conex Ltd. 

43 Pipes: M.S. Jindal / Prakash Surya /TATA 

44 Pipes: PP-R (PN-16) Amitex Polymers Pvt. Ltd. / Prince/ Supreme/SFMC 

45 Stainless Steel Pipes & Fittings Alfa Press/Renaissance/Grand Metal/ Solitaire 

46 Pipes: R.C.C. Indian Hume Pipe / Pragati Concrete Udyog Daya/ KK / 

JSP 

47 Plastic seat cover of W.C Commander/Hindware / Parryware/Raksha Flow/Cera 

48 Polyethylene Storage Tank Sintex / Polycon/ Fusion/SPL/Raksha 

49 Pop up Connecting Assembly Rain Bird/Dura/Lasco, 

50 Popup Spray Head Rain Bird/Toro, USA/Nelson, 

51 RQRC Hydrant Harvel/Alprene/Rain Bird, USA 

52 RQRC Key Harvel/ Aqua/ Drip& Drip 

53 Sensor Operated Auto Flushing System 

Urinals 

Jaguar / AOS-Robo/U-tec/Angash/Euronics /Prayag/ 

Cera /Jaquar 

54 SS Gratings/ Soap Dish/Towel Rail etc. Camry/Glacier/Gem/ Jaquar/ Grohe/Jaquar 

55 Stainless Steel Sink Hindware / Neelkanth / Nirali /Jayna/Johnson/ Prayag 

/Kingston/BS SilverShine/ Cera/ Raksha Flow 

56 Valve Box Rain Bird, USA/Carson Brook, USA/Dura, 

57 Valve: Air Release Azud/ API/ Bermad/ BIR/ Kirloskar / Venus / Zoloto/ 

Leader 

58 Valve: Butterfly Zolato/Audco /Sant/ KSB /Leader 

59 Valve: Gun metal Kilburn /Leader /Zoloto/ Sant/ Kartar/ AIP/ Audco 

60 Valve: Flush Gem/ Jaguar / Marc /Jaquar 

61 Valve: Mainline Isolation Sant /Leader /Zoloto, 

62 Valve: Pressure Relief Sant/Leader/ Zolato / Audco 

63 Valve: Sluice / NRV Kirloskar/IVC/Kilburn /Zoloto/Castle/ Leader/ L&T/ 

Audco/Sant 

64 Valve: Solenoid Rain Bird, USA/Toro/Nelson, 

65 Valve: Non Return Sant/ Leader/ Zoloto / AIP / Kirloskar/ IVC/ Leader/ 

Audco 

66 Valves: Gunmetal / C.P brass angle Zoloto / Leader / Kilburn / Sant / Kartar/ AIP/ 

Audco/Cera/Leader 

67 VFD Pump Jyoti/Crompton/Kirloskar/KSB/Grundfos/Mather & 

Platt 

68 Vibration Eliminator Resisto-flex Pads & 

Connections 

Relay Corpn./Kanwal 

69 Vitreous China Sanitary wares Hindware / Parryware / Cera /Kerovit/ Kohler/ Johnson 

Pedder/Simpolo/RAK/Jaquar/Essco 
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70 Water Cooler Blue Star/ Voltas/ Usha/ Godrej/WAE 

71 Water Meter Capstan /Kranti/ Anand/ Kant 

72 Water supply pumps KSB/ Grunfos/ Kirloskar/ Crompton/ Mather & Platt 

/Lubi 

73 White Glazed Fire Clay Sink Hindware / Parryware / Cera/Simpolo/RAK 

(D) FIRE FIGHTING WORKS 

1 Air Release Valve/Air Cushion Tank Zoloto/Advance/Leader/Audco/Castle 

2 Alarm valve & Hydraulic (Alarm 

motor with coupling) 

HD fire protect/TYCO/VIKING/Newage 

3 Alternator Stamford/ Lorey Somer/ Kirloskar/ Toyo Denki/ AVK 

4 Ammeter/ Voltmeter/ PF/ kW/ 

Hz/meter/Energy Meter/ Multimeter 

As per respective electrical make list 

5 Anchor Fastener Fischer / Hilti or equivalent/Wurth 

6 Ball Valves L&T/ Audco /Zoloto/ Advance/Emerald/ KSB/Leader 

7 Battery Exide/ AMCO /Amararaja/ Panasonic 

8 Butt welded fitting (UL Listed) & 

accessories 

V.S. Forge/True Forge / DRP-M 

9 Butterfly valves L&T/ Audco/ Zoloto / Advance/ KSB/Leader/Sant 

10 Cable lugs and glands As per electrical make list 

11 Cables As per electrical make list 

12 Check Valve/Foot Valve/Sluice Valve/NRV L&T/Audco / Zoloto Advance/KSB/Leader 

13 Control / Potential / Current Transformer As per respective electrical make list 

14 Deluge valve/ Solenoid valve/ Spray nozzle HD / Tyco/Viking 

15 Diesel engine driven pump Ashok Leyland/ Cummins/ Perkins/ WILO-Mather & 

Platt/Kirloskar/Armstrong Fluid Technology/KSB 

16 ELCB As per electrical make list 

17 Epoxy Paint As per Civil Works make list 

18 Fire Buckets Safex / Minimax/Cease Fire/Peter Autokit 

19 Fire Extinguisher Minimax / Newage/ Eversafe/ Tyco —Johnsons Control 

/Safeguard/Superex/Kanex/KalpEX 

20 Fire Hydrant Valves/ Fire RRL Hose Pipes /  

Fire Hose Reels/ Fire Man's Axe/ Gun metal 

short branch pipe/ 2/ 3/4 FB inlet/ draw 

Out connection/Hose Box/ Hose reel drum 

/Nozzle/ blank Caps & Chains /  Coupling 

Ceasefire / Newage /Minimax/HD/Tyco /Safeguard/ 

Superex/Safefire/Padmini Chhatariya(For Hose Pipe) 

/KalpEX/Leader 

21 Fire Pumps Mather & Platt(WILO)/Grundfos/Kirloskar/Xylem—

ITT/ Armstrong Fluid Technology / Lubi/KSB 

22 Electrical Motors ABB/ Siemens/Kirloskar/C&G/BALDOR/KSB 

23 Flow Meter Scientific Equipments(p) Ltd./System Sensor or 

equivalent 

24 Flow switch Potter / Rapid flow/Danfoss/Viking/Belimo /Honeywell 

25 Foot Valve (Cast iron/ Gunmetal) Kirloskar / Zoloto/Advance/L&T/Leader 

26 Forged steel fitting & accessories V.S.Forge/True Forge / DRP-M 
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27 GI clamps Chilly/Hilti/WUERTH or equivalent 

28 GI / MS Pipes Tata / Jindal- Hissar/ SAIL/Surya/Prakash Surya 

29 Gunmetal Valves (Globe Valves) Audco / Zoloto Advance/L&T/Leader 

30 Over Load Relays As per electrical make list 

 Pipe coat material (pipe protection) Pypcoat / Makphalt / Safex 

 Pipe Hangers/ Clamps/Supports Chilly/ GMGR /CAMRY/Hilti/Wurth 

31 Power/auxiliary Contactors As per electrical make list 

32 Pressure Gauge Fiebig/ H.GURU/HD/BRC 

33 Pressure Switch Indfoss/ Switzer/ Danfoss/Honeywell 

34 Push Buttons/ Indicating lamps LED As per respective electrical make list 

35 Single Phase Preventer As per electrical make list 

36 Solenoid valve/ Spray nozzle HD / Tyco/Danfoss/ Honeywell 

37 Sprinkler Heads (Sidewall/ 

Upright/Pendant) 

Grinnel- Tyco / Viking / HD 

38 Steel flexible extension Eversafe /Newage/Tyco/Viking 

39 Vibration Eliminator Resistoflex / D'wren / Kanwal 

40 Weld Electrodes Advani/ ESAB/ L&T/Victor 

41 Pot strainer Emerald/ VTM/ Rapid Cool/Leader 

42 Y- Strainer Zoloto/Audco /Emerald/Advance/Leader 

43 Rubber Bellows Resistoflex/Easyflex/Kanwal 

44 Fire Suppression System/Gas Flooding 

Sytem 

Tyco/Newage/Minimax/Viking/Fire Trace/ 

FireTrex/ASES(Agni Suraksha)/Kanex/KalpEX 

45 Clean Agent Fire Extinguisher Kanex/Tyco/Newage/SVS 

Buildwell/Minimax/Lifeguard/ Ceasefire 

(E) FIRE ALARM SYSTEM 

1 Note: All fire alarm components/ Panels 

shall be UL/EN listed & confirm to NFPA 

standards. 

 

2 Control Cable RR Cable/ Bonton/ HaveIls/ Polycab/ 

Finolex/Grandlay/ Svarn/Anchor / LS Cable/KVVS/RR 

Kabel/Axelon/SCI 

3 Intelligent Addressable Fire Alarm 

Panel/Detectors/ Hooters/ Manual Call 

Point UL Listed/ Talkback/ Control 

Module/ Monitor Module/ Control relay 

Module/ Short Ckt. Isolator/ 

Honeywell-Notifier/ Siemens/ Apollo/ Schneider/ 

Advanced/ Bosch/GE Edwards/Tyco / C&S electric/ 

Panasonic/ ASES(Agni Suraksha)/BENLO/BENTEC/ 

NOTOFIRE/Eaton 

4 Intelligent Addressable Fire Alarm System Honeywell-Notifier/ Siemens/ Schneider/ Bosch/ GE 

Edwards/Tyco/ Advanced/Apollo/Panasonic/ 

ASES(Agni Suraksha)/NOTOFIRE/Eaton 

5 Response Indicator Morlay/Seimens Finder/ GE Edwards/ Honeywell- 

Notifier/Advanced/Apollo/Panasonic/NOTOFIRE/ 

Eaton 

6 Fire Survival Cable Specification UL, 2196 

1010 degree celcius 

Bonton/ Skytone/ Fusion Polymers/KEI/nvent 

/Svarn/Anchor/KVVS/NOTOFIRE 

7 Fire Annunciation Panel Minilec/ Honeywell-Notifier/ Siemens/ Tyco - Simplex 

/Advanced/Apollo/NOTOFIRE/Eaton 
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Sl. 
No. 

Name of Materials Approved Brand/Make 

8 Panic Button Eureka Forbes/ Fire Pro / Tyco/ Advanced/Apollo 

9 Photo Chromatic Switch Bajaj/ Wipro/Phillips/L&T 

10 Splitter Box Shyam Antenna/ CAT vision or equivalent 

11 Termination Control Cable Dowell's/ Elemex/ Wago/ Phoenix 
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SECTION – 6 

 

SCHEDULES 
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SCHEDULE-"A" 

Brief Details of Works and its Location 

 

 

 

 

I / We have read understood and accept for compliance, the above mentioned instructions and conditions 

of this schedule and have taken these factors into account while quoting rates in Schedule “G”. 

Signature............................................... 

Name of Contractor................................ 

Address.................................................. 
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SCHEDULE – “B” 

 

DRAWINGS ACCOMPANYING THE CONTRACT: 

Drawings such as Site Plans, Lay-out plans, Structural/ Architectural Drawings are not available 

with the bidding documents downloaded from the website and may be obtained from the office 

of the Project Manager. Unit-18, C&DS, U P Jal Nigam (U), Moradabad on mode of payment. 

 

 

 

I / We have read understood and accept for compliance, the above mentioned instructions and 

conditions of this schedule and have taken these factors into account while quoting rates in 

Schedule “G”. 

Signature............................................... 

Name of Contractor................................ 

Address.................................................. 
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SCHEDULE “C” 

LIST OF SAMPLES:- 

The following samples are to be submitted by the tenderer within seven days from the date of 

order to commence the work. 
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SCHEDULE “D” 

SAMPLES TO BE SUPPLED BY THE CONTRACTOR:- As per Tender Document
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SCHEDULE “E” 

TESTS:-Refer Clause 31 of General Conditions of Contract. 
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SCHEDULE “F” 

COMPLETION OF WORK:- 

The completed work, as specified herein shall mean the total works as specified in 

schedule “A” to “G” finished in all respects to the entire satisfaction of the Engineer completed 

within 12 months (Twelve Months) calendar months from the date of written order to commence 

the work and remove defects noticed/found within 12 (Twelve) calendar months from the date of 

handing over of the works. 

Any defects noticed in the work during the above period shall be repaired / rectified or replaced 

in whole or part thereof. No extra payment shall be made for such repairs / rectifications. 

I / We have read, understood and accept for compliance, the above mentioned instructions and 

conditions of this schedule and have taken these factors into account while quoting rates. 

Signature............................................... 

Name of Contractor................................ 

Address.................................................. 
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SCHEDULE-G 

BILL OF QUANTITIES 

Preamble  

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions 

of Contract, Special Conditions of Contract, Technical Specifications and Drawings.  

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to 

provide a common basis for bidding. These are liable to change upto any extent for which no 

claim shall be admitted whatsoever. The basis of payment will be the actual quantities of work 

ordered and carried out, as measured by the Contractor and verified by the Engineer and valued 

at the rates and prices tendered in the priced Bill of Quantities, where applicable, and otherwise 

at such rates and prices as the Engineer may fix within the terms of the Contract.  

3. The rates and prices tendered against Bill of Quantities shall, except in so far as it is otherwise 

provided under the Contract, include all constructional plant, labour, supervision, materials, 

erection, maintenance, insurance, profit, and other Taxes (excluding GST), cess (including 

labour cess) and duties, together with all general risks, liabilities and obligations set out or 

implied in the Contract.  

4. The Contractor shall, while quoting his rates, take into account the Input Tax Credit available under the 

GST Act relevant to the input services/goods required for proper execution of the work under contract. 

5. The rates and prices shall be quoted in percentage terms and resultant contract price will be 

entirely in Indian Currency.  

6. General directions and descriptions of work and materials are not necessarily repeated or 

summarized in the Bill of Quantities. References to the relevant sections of the contract 

documentation shall be made before entering % age against the Bill of Quantities.  

7. The method of measurement of completed work for payment shall be in accordance with the 

UPPWD/CPWD Specifications unless otherwise provided in contract. 

8. Rock is defined as all materials which, in the opinion of the Engineer, require blasting, or the 

use of metal wedges and sledgehammers, or the use of compressed air drilling for its removal, 

and which cannot be extracted by ripping with a tractor of at least 150kw with a single rear 

mounted heavy duty ripper.  
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SCHEDULE-H 

ADDITIONAL ITEM RATES:- 

These will be measured and paid as defined in the contract. 
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SECTION – 7 

 

GUARANTEES & FORMS 
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Letter of Acceptance  

(On the Letter Head) 

Subject:- Letter of acceptance for Construction of ........................at ...............in 

District.................. 

To, 

M/s ....................................... 

.................................................... 

........................................... 

This is to notify you that on behalf of the Employer, the .....................................,C&DS, U P Jal 

Nigam …….……..,your Bid dated ................ for Construction of ......................at ........in 

district............... for the Contract Price of 

Rs............................(Rs..…….................................only)is hereby accepted by the competent 

authority. 

You are hereby requested to furnish Performance Security, in the form detailed in Cl.46 of 

General Conditions of Contract for an amount of Rs.................... 

(Rs................................................) within 10 days of the receipt of this letter of acceptance valid 

up to 45 days from the date of expiry of Defects Liability Period (i.e. up to ...................) and sign 

the contract, failing which action as stated in Clause 46.4 of General Conditions of Contract will 

be taken. 

You are also requested to submit following Stamps, affidavits and documents for execution of 

contract. 

List of documents- 

1.......... 

2......... 

3........ 

Yours faithfully, 

………….., 

……………….. 

Endt.No. & Dated as above. 

Copy to the following for information & necessary action. 
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(Issue of Notice to Proceed with Work) 

OFFICE OF THE ...................................................,(Letter Head) 

Subject:-Issue of Notice to proceed with the work 

To, 

........................................... 

...................................... 

............................. 

Dear Sirs: 

Pursuant to your furnishing the requisite performance security as stipulated in Clause 46 of 

General Conditions of Contract and signing of the contrac to the construction of 

……………….............................at ..................in  Distt. ………………………, you are hereby 

instructed to proceed with the execution of the said works in accordance with the contract 

documents. 

Yours faithfully, 

………………… 

 ………………….. 



144 e-Bids for Repair & Renovation work of Main Building, Boundrywall and Store at Govt. I.T.I. Moradabad 

 

STANDARD FORM OF AGREEMENT 

{Notes on Standard Form of Agreement: The Agreement should incorporate any corrections or 

modifications to the Bid resulting from corrections of errors as mentioned in Instructions to 

Bidders.} 

Standard Form: Agreement 

Agreement 

This agreement, made the ...... day of .................. of 20. Between...............................................,  

(hereinafter called “the Employer”) of the one part, and 

............................................. 

.................................... 

..................................... 

[Name and address of Contractor] (Hereinafter called “the Contractor” of the other part). 

Whereas the Employer is desirous that the Contractor execute the Work of Construction of 

…………………………………………………..at .....................District- ………………. 

(Hereinafter called “the Works”) and the Employer has accepted the Bid by the Contractor for 

the execution and completion of such Works and the remedying of any defects therein at a cost 

of Rupees................................. (Rs..............................................................only) 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed 

to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

Works and remedy any defects therein in conformity in all aspects within the provisions of the 

Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein the Contract Price or such other 

sum as may become payable under the provisions of the Contract at the times and in the manner 

prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz: 

i) Letter of Acceptance; 

ii) Notice to proceed with the works; 
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iii) Contractor‟s Bid; 

iv) Contract Data; 

v) Special Conditions of contract and General Conditions of Contract; 

vi) Specifications; 

vii) Drawings& Schedules; 

viii) Bill of Quantities; and 

ix) Any other document listed in the Contract Data as forming part of the contract. 

In witness whereof the parties thereto have caused this Agreement to be executed the day and 

year first before written. 

The Common Seal of 

C&DS, U.P.Jal nigam 

C&DS, U.P.Jal Nigam 

 

Binding Signature of Contractor 

 

        CONTRACTOR 

In the presence of:  

1- Employer's authorised representative 

 

…..……………. 

 

2- Contractor's representative 

 

...........................  
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Form of Performance Security (Guarantee) 

Bank Guarantee Bond 

In consideration of the Construction & Design Services,U.P.Jal Nigam (hereinafter called 'The 

Nigam") having offered to accept the terms and conditions of the proposed agreement between 

.................................. and .......................................... (Hereinafter called 'the said Contractor(s)") 

for the work............................................................ (Hereinafter called 'the said agreement") 

having agreed to production of an irrevocable Bank Guarantee for Rs...................... (Rupees 

....................................... only) as a security/guarantee from the contractor(s) for compliance of 

his obligations in accordance with the terms and conditions in the said agreement. 

1- We, ...................... ... ...... .... _ (Hereinafter referred to as 'the Bank") hereby undertake to pay 

to the Nigam an amount not exceeding Rs .............................. (Rupees ................... Only) on 

demand by the Nigam. 

2- We,..................................... (indicate the name of the Bank) do hereby undertake to pay the 

amounts due and payable under this guarantee without any demure, merely on a demand from 

the Nigam stating that the amount claimed is due by way of loss or damage caused to or would 

be caused to or suffered by the Nigam by reason of breach by the said contractor (s) of any terms 

& condition contained in the said Agreement or by reason of the contractor (s) failure to perform 

the said Agreement. Any such demand made on the bank shall be conclusive as regards the 

amount due and payable by the bank under this Guarantee. However, our liability under this 

guarantee shall be restricted to an amount not  exceeding Rs ........................ (Rupees 

................... only) 

3- We, the said bank further undertake to pay the Nigam any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding 

pending before any court or Tribunal relating thereto, our liability under this present being 

absolute and unequivocal. The payment so made by us under this bond shall be a valid discharge 

of our liability for payment there under and the Contractor(s) shall have no claim against us for 

making such payment. 

4- We, .................................. (indicate the name of the Bank) further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken for 

the performance of the said agreement and that it shall continue to be enforceable till all the dues 

of the Nigam under or by virtue of the said Agreement have been fully paid and its claims 

satisfied or discharged or till Engineer-in-Charge on behalf of the Nigam certified that the terms 

and conditions of the said agreement have been fully and properly carried out by the said 

Contractor(s) and accordingly discharges this guarantee. 

5- We, .................................. (indicate the name of the Bank) further agree with the Nigam that 

the Nigam shall have the fullest liberty without our consent and without affecting in any manner 

our obligation & hereunder to vary any of the terms and conditions of the said agreement or to 

extend time of performance by the said Contractor(s) from time to time or to postpone for any 

time or from time to time any of the powers exercisable by the Nigam against the said 
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contractor(s) and to forbear or enforce any of the terms and conditions relating to the said 

agreement and we shall not be relieved from our liability by reason of any such variation, or 

extension being granted to the said Contractor(s) or for any forbearance, act of omission on the 

part of the Nigam or any indulgence by the Nigam to the said Contractor(s) or by any such 

matter or thing whatsoever which under the law relating to sureties would, but for this provision, 

have effect of so relieving us. 

6- This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s). 

7- We, .................................. (Indicate the name of the Bank) lastly undertake not to revoke this 

guarantee during it's currency except with the previous consent of the Nigam in writing. 

8- This guarantee shall be valid up to .............................. unless extended on demand by the 

C&DS. Notwithstanding anything mentioned above, our liability against this guarantee is 

restricted to Rs ...................... (Rupees ....................) And unless a claim in writing is lodged with 

us within twelve months of the date of expiry or the extended date of expiry of this guarantee all 

our liabilities under this  guarantee shall stand discharged. 

 

 

Dated the ..............day of ............... 

For...................... 

(Indicate the name of the Bank) 
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BANK GURANTEE FOR MOBILISATION ADVANCE 

(On non-judicial paper of an appropriate value) 

To, 

 ......................... 

 C & D.S, U.P. Nigam 

 ................................. 

 ........................................ 

 

Subject: ---------------------------------------------- 

(Name of work and Contract No.) 

Dear Sir, 

1- In consideration of the Construction & Design Services, U.P.Jal Nigam. (Hereinafter 

called the Nigam, which expression shall include his successors and assigns) having agreed 

under the terms & conditions of Contract no .......................................... dated .................. 

(Hereinafter called the Contract) to make at the request of the contractor there under a lump sum 

advance of Rs ..................... for utilizing it for the purposes of the said contract on its furnishing 

a guarantee acceptable to the Nigam. 

2. We them ..................................... Bank having its branch office at ......................................... 

(hereinafter referred to as the Bank or the said Bank) a Company under the Companies Act, 1956 

and having our registered office at ............................... do hereby guarantee the repayment and 

recovery of the said advance together with interest thereon as provided according to the terms 

and conditions of the said contract. If the contractor fails to utilize the said advance for the 

purposes of the said contract and/or the said advance together with interest thereon as aforesaid 

is not fully recovered by the Nigam, we .................... Bank, hereby unconditionally and 

irrevocably undertake to pay to the Nigam on merely demand and without demur or protest to the 

extent of the said sum of Rs ................... with interest any claim made by the Nigam on us 

against non-utilization/ mis-utilisation of the said advance and/or reason of Nigam not being able 

to recover in full the said sum of Rs ...................... with interest as aforesaid. 

3- We.................................... Bank further agree that the Nigam shall be the sole judge of and as 

to whether the contractor has utilized or not utilized the said advance or any part thereof for the 

purpose of the said contract and/or as to whether the advance or any part thereof with interest has 

been recovered or not and the finding of the Nigam in this regard shall be final and binding on 

us. 

4- We, the said Bank further agree that the Guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said contract and till 

the said advance has been fully recovered and its claims satisfied or discharged and till the 

Nigam certifies that the said advance with interest has been fully recovered from the contractors. 
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5- The Nigam shall have the fullest liberty without affecting in any way the liability of the said 

Bank under this guarantee or indemnity from time to time to vary any of the terms and 

conditions of the said Contract or the advance or to extend time of performance by the 

Contractor or to postpone for any time and from time to time any of the powers exercisable by it 

against the said Contractor and either to contract or the advance or securities available to Nigam 

and the said Bank shall not be released from its liability under these presents any exercise by the 

Nigam of the liberty with reference to the matter aforesaid or by reason of time being given to 

the said Contractor/or any forbearance, act or omission on the part of the Nigam or any 

indulgence by the  Nigam to the said Contractor or of any other matter or thing whatsoever 

which under the law relating to sureties would but for this provision have the effect of so 

releasing the said Bank from its said liability. 

6- The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee 

and the obligations of the Bank in terms hereof shall not be in any way affected or suspended by 

reason of any dispute or disputes having been raised by the affected or suspended by reason of 

any dispute or disputes having been raised by the Contractor (whether or not pending before any 

Arbitrator, Tribunal or Court) or any denial or liability by the Contractor stopping or preventing 

or purporting to stop or prevent any payment by the Bank to the Nigam in terms thereof. 

7- The amount stated in any notice of demand addressed by the Nigam to the Bank as liable to be 

paid to the Nigam, by the Contractor shall be conclusive evidence of the amount so liable to be 

paid to the C&D.S, U.P. Nigam by the Bank. 

8- This guarantee/undertaking shall be in addition to any other guarantee or security whatsoever 

that the Nigam may now or any time may have in relation to the Contractor's obligations or 

liabilities under and/or in connection with the said Contract, and the Nigam shall have full 

authority to have recourse to or enforce this security in preference to any other guarantee or 

security which the Nigam may have or obtain and no forbearance on the part of the Nigam in 

enforcing or requiring enforcement of any other security shall have the effect to releasing the 

Bank from its full liability hereunder. 

9- It shall not be necessary for the Nigam to proceed against the said Contractor before 

proceeding against the Bank and the guarantee herein contained shall be enforceable against the 

Bank notwithstanding that any security the Nigam may have obtained from the Contractor shall 

at the time when proceedings are taken against the said Bank hereunder be outstanding or 

unrealized. 

10- We ................................... the said Bank undertake that we shall pay for the with the amount 

stated in the notice or demand notwithstanding any dispute/difference pending between the 

parties before the arbitrator and/or that any dispute is being referred to arbitration. 

11- We, the said Bank undertake not to revoke this guarantee during its currency except with the 

consent of the Nigam in writing and agree that any change in the Constitution of the said 

Contractor or the said Bank shall not discharge our liability hereunder. 
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12- This guarantee/undertaking shall be a continuing guarantee/undertaking and shall remain 

valid and irrevocable for all claims of the Nigam and liabilities of the Contractor arising up to 

and until midnight of ................ .. 

13- Notwithstanding anything contained herein above, our liability under this guarantee shall be 

restricted to Rs ............. along with interest due thereon (Rs ..............) with interest and this 

guarantee shall remain in full force till ......................... And unless a claim is made on us within 

twelve months from the date i.e. before ...................... all the claims under this guarantee shall be 

discharged and we shall be relieved of and discharged from our liabilities hereunder. 

 

 

Dated ................... Day of ............. 202.... 

 

 

For and on behalf of Bank. 

 

 

Issued under seal 
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SAMPLE FORMAT FOR WILLINGNESS CERTIFICATE  

(To be submitted for Specialized Works) 

Name of Work:-  

 

  

 

I declare that I am having technical expertise required for proper execution of above 

specialized work. I am registered with .............for .........work in category....... I have been issued 

license no. ....................valid upto .............. (attach copy) as required for execution of the 

specialized work. 

I hereby give my willingness to work as associated specialized agency/contractor for the 

above mentioned work. I declare that I will execute the said works as per specifications, 

conditions of the agreement and as per directions of the Engineer. I also undertake that I will 

employ full time technically qualified supervisor for the works. I will attend inspection of 

officers of the department as and when required. 

 

Date: 

Signature: 

Name: 

Address 

Phone No. 

E-mail:   
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SAMPLE FORMAT FOR EXECUTING MEMORANDUM OF UNDERSTANDING 

Memorandum of Understanding (M.O.U.) Between 

 M/S (Insert Name of the Firm with full address)............... 

.......................................... 

(Hereinafter called the Main Contractor) 

And 

M/s (Insert Name and full address of the associated specialized contractor)............ 

................................................. 

License Status (as applicable for the specialized work) : Issued By 

Valid Upto: 

(Henceforth called Associated Spealized Contractor for .....works) 

Name of Work:- Construcion of .................................. (SH:-Insert name of item of 

specialized work). 

We state that M.O.U. between us will be treated as an agreement and has legality as per Indian 

Contract Act (amended upto date). The department (C&DS, U P Jal Nigam) can enforce all the 

terms and conditions of the agreement for execution of the above work. Both of us shall be 

responsible for the execution of work as per the agreement to the extent of this MOU allows. 

 

We have agreed as under: 

1- The associated specialized contractor shall be responsible to discharge his duties as per terms 

of agreement entered with Main Contractor. In case of falilure of associated specialized 

contractor in discharging his duties the Department shall be free to take any action as per 

agreement including forfeiture of the security deposit against the Main Contractor. 

3- The site staff required for the specialized work shall be arranged by the associated specialized 

contractor as per terms and conditions of the agreement. 

 

 

Signature of Main Contractor                                    Signature of Associated Specialized 

Contractor 

 

 

Date:                                                                            Date: 

 

Place:                                                                         Place: 

 

Countersigned: 

 

(Name.......) 

Engineer, 

Project Manager, Unit-...C&DS, U P jal Nigam, ................. 
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TO BE EXECUTED BY CONTRACT FOR REMOVAL OF DEFECTS 

IN WATER PROOFING WORKS (Basements, Sunken Parts, and Roofs etc.) 

 

(On Rs. 100/- stamp paper) 

 

This Agreement is made on......day of 202.. between C&DS, U P Jal Nigam, represented by Project 

Manager, Unit...., C&DS, U.P. Jal Nigam (hereinafter called the C&DS which expression shall where ever the 

context so demands or requires, includes their successors in office and assigns) of one part and M/s 

______________(hereinafter called the Guarantor which expression shall wherever the context so demands or 

requires includes his successors and assigns)  of the other part. 

 WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) dated----------

-----------------executed for the purpose of water proofing of structures connected with construction of .................and 

made between the GUARANTOR OF THE ONE part and the C&DS of the other part, whereby the Guarantor, 

interalia, undertook to render the buildings and structures in the contract recited completely water and leak-proof. 

 AND WHEREAS THE GUARANTOR agrees to give a guarantee to the effect that the said structures will 

remain water and leak proof for 10 (Ten) years from the date after the defect liability periodprescribed in the 

contract. 

 NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the 

structures completely leak proof and the minimum life of such water proofing treatment shall be ten years to be 

reckoned from the date after the defect liability period prescribed in the contract. 

 Provided that the Guarantor will not be responsible for the leakages caused by earthquake or structural 

defects or misuse of roof/other components rendered waterproof by the Guarantor or alteration and for such purpose: 

 

(a)  Misuse shall mean any operation which will damage proofing treatment, like chopping of firewood and 

things of the same nature which might cause damage to the roof. 

(b)  Alteration shall mean construction of an additional storey or a part of the roof or  construction adjoining to 

existing roof whereby proofing treatment is removed in parts. 

(c)  The decision of the Engineer-in -charge with regard to cause of leakage/seepage shall be final. 

 During this period of guarantee the guarantor shall make good all defects and in case of any defect being 

found, render that component water proof to the satisfaction of the Engineer-in-charge at his cost. The Guarantor 

shall commence the work for the rectification within seven days from the date of issue of the notice from the 

Engineer-in-charge calling upon him to rectify the defects failing which the work shall be done by the department by 

some other agency/contractor at the GUARANTOR's risk and cost. The decision of the Engineer as to the cost 

payable by the Guarantor shall be final and binding. 

 Guarantor hereby indemnifies the C&DS for any/all losses, damages, cost expense otherwise which may be 

incurred by C&DS by reason of any default on the part of the GUARANTOR in performance and observance of this 

supplementary agreement and in this respect the amount of loss and/or damage and/or cost incurred by the C&DS, 

the decision of the Engineer will be final and binding on the parties. 

 

 IN WITNESS WHEREOF these presents have been executed by the 

Guarantor............................and............................... for and on behalf of the C&DS on the day, month and year fi rst 

above written SIGNED, SEALED AND delivered by Guarantor. 

 

Signed by Guarantor  

In the presence of: 

 1. .................................................. 

 

 2. .................................................. 

 

In the presence of: 

         Signed for C&DS by  

 1. ................................................. 

 

 2. ................................................. 
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GUARANTEE BOND TO BE EXECUTED BY CONTRACTOR (s) FOR REMOVAL OF 

DEFECTS AFTER COMPLETION IN RESPECT OF ANTITERMITE TREATMENT WORKS 

(On Rs. 100/- stamp paper) 

 This Agreement is made on......day of 202.. between C&DS, U P Jal Nigam, represented 

by Project Manager, Unit...., C&DS, U.P. Jal Nigam (hereinafter called the C&DS which 

expression shall wherever the context so demands or requires, includes their successors in office 

and assigns) of one part and M/s ______________(hereinafter called the Guarantor which 

expression shall wherever the context so demands or requires includes his successors and 

assigns) of the other part. 

 WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the 

Contract) dated---------------------------executed for the purpose of anti-termite treatment of 

structures connected with construction of ......................and made between the GUARANTOR 

OF THE ONE part and the C&DS of the other part, whereby the Guarantor, interalia, undertook 

to render the buildings and structures in the contract recited completely termite proof. 

 AND WHEREAS the Guarantor agrees to give a guarantee to the effect that the said 

structure will remain Termite proof for ten years to be reckoned from the date after the defect 

liability period prescribed in the contract expires. 

 During this period of guarantee the contractor shall make good all defects and for that 

matter shall replace at his risk and cost such wooden members and other materials like furniture, 

books etc. as may be damaged by termite and in case of any other defect being found he shall 

render the building termite proof at his cost to the satisfaction of the C&DS and shall commence 

the works of such rectification within seven days from the date of issuing notice from the C&DS 

calling upon him to rectify the defects. If the Guarantor fails to rectify the defects which the 

work shall be got done by C&DS through some other contractor at the Guarantor's cost and risk 

and in the later case the decision of the C&DS as to the cost recoverable from the Guarantor shall 

be final and binding. 

Guarantor hereby indemnifies the C&DS for any/all losses, damages, cost expense 

otherwise which may be incurred by C&DS by reason of any default on the part of the 

GUARANTOR in performance and observance of this supplementary agreement and in this 

respect the amount of loss and/or damage and/or cost incurred by the C&DS, the decision of the 

Engineer will be final and binding on the parties. 

 IN WITNESS WHEREOF these presents have been executed by 

.............................................for and on behalf of the C&DS and the Guarantor 

M/s......................................on the day, month and year first above written SIGNED, SEALED 

AND delivered by Guarantor. 

Signed by Guarantor  

In the presence of : 

 

 1. .................................................. 

 

 2. .................................................. 

In the presence of: 

         Signed for C&DS by  
 1. ................................................. 

 

 2. ................................................. 
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GUARANTEE BOND TO BE EXECUTED BY CONTRACTOR (s) FOR REMOVAL OF DEFECTS 

AFTER COMPLETION IN RESPECT OF ALUMINIUM DOORS, WINDOWS VENTILATORS 

WORKS ( IF APPLICABLE) 

(On Rs. 100/- stamp paper) 

 This Agreement is made on......day of 202.. between C&DS, U P Jal Nigam, represented by Project 

Manager, Unit...., C&DS, U.P. Jal Nigam (hereinafter called the C&DS which expression shall where ever the 

context so demands or requires, includes their successors in office and assigns) of one part and M/s 

______________(hereinafter called the Guarantor which expression shall wherever the context so demands or 

requires includes his successors and assigns) of the other part. 

 WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) dated----

----------------------- executed for construction of ......................and made between the GUARANTOR OF THE 

ONE part and the C&DS of the other part, whereby the Guarantor, inter alia, undertook to render the work in 

the said contract recite structurally stable, use sound material, workmanship, anodizing, colouring, sealing. 

 AND WHEREAS the Guarantor agrees to give a guarantee to the effect that the said work will remain 

structurally stable and guarantees against faulty material and workmanship, defective anodizing, colouring, 

sealing and finishing for 2 (Two) years to be reckoned from the date after the expiry of defect liability period 

prescribed in the contract. 

During this period of guarantee, the guarantor shall make good all defects to the satisfaction of the 

Engineer-in-charge at his cost and shall commence the work for such rectification within seven days from the 

date of issue of the notice from the Engineer calling upon him to rectify the defects failing which the work 

shall be got done by the Department by some other contractor at the Guarantor's risk and cost. The decision of 

the Engineer as to the cost, payable by the Guarantor shall be final and binding. 

Guarantor hereby indemnifies the C&DS for any/all losses, damages, cost expense otherwise which 

may be incurred by C&DS by reason of any default on the part of the GUARANTOR in performance and 

observance of this supplementary agreement and in this respect the amount of loss and/or damage and/or cost 

incurred by the C&DS, the decision of the Engineer will be final and binding on the parties. 

 IN WITNESS WHEREOF these presents have been executed by .............................................for and 

on behalf of the C&DS and the Guarantor M/s......................................on the day, month and year first above 

written SIGNED, SEALED AND delivered by Guarantor. 

Signed by Guarantor  

In the presence of: 

 

 1. .................................................. 

 

 2. .................................................. 

 

In the presence of: 

         Signed for C&DS by  

 1. ................................................. 

 

 2. ................................................. 
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GUARANTEE BOND TO BE EXECUTED BY CONTRACTOR (s) FOR REMOVAL OF 

DEFECTS AFTER COMPLETION IN RESPECT OF WATER SUPPLY AND SANITARY 

INSTALLATIONS 

(On Rs. 100/- stamp paper) 

 This Agreement is made on......day of 202.. between C&DS, U P Jal Nigam, represented by 

Project Manager, Unit...., C&DS, U.P. Jal Nigam (hereinafter called the C&DS which expression 

shall wherever the context so demands or requires, includes their successors in office and assigns) of 

one part and M/s ______________(hereinafter called the Guarantor which expression shall wherever 

the context so demands or requires includes his successors and assigns) of the other part. 

 WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) 

dated---------------------------executed for construction of ......................and made between the 

GUARANTOR OF THE ONE part and the C&DS of the other part, whereby the Guarantor, interalia, 

undertook to render the work in the said contract recited structurally stable leak proof, workmanship, 

finishing and use of sound materials. 

 

 AND WHEREAS the Guarantor agrees to give a guarantee to the effect that the said work 

will remain structurally stable and guarantees against faulty workmanship, finishing, manufacturing 

defects of materials and leakages, etc. after expiry of defect liability period prescribed in the 

contract for the minimum life of 05 (Five) year to be reckoned from the date after the expiry of 

defect liability period prescribed in the contract. 

During this period of guarantee, the guarantor shall make good all defects to the satisfaction 

of the Engineer-in-charge at his cost and shall commence the work for such rectification within seven 

days from the date of issue of the notice from the Engineer calling upon him to rectify the defects 

failing which the work shall be got done by the Department by some other contractor at the 

Guarantor's risk and cost. The decision of the Engineer as to the cost, payable by the Guarantor shall 

be final and binding. 

Guarantor hereby indemnifies the C&DS for any/all losses, damages, cost expense otherwise 

which may be incurred by C&DS by reason of any default on the part of the GUARANTOR in 

performance and observance of this supplementary agreement and in this respect the amount of loss 

and/or damage and/or cost incurred by the C&DS, the decision of the Engineer will be final and 

binding on the parties. 

 IN WITNESS WHEREOF these presents have been executed by 

.............................................for and on behalf of the C&DS and the Guarantor 

M/s......................................on the day, month and year first above written SIGNED, SEALED AND 

delivered by Guarantor. 

Signed by Guarantor  

In the presence of: 

 

 1. .................................................. 

 

 2. .................................................. 

In the presence of: 

         Signed for C&DS by  

 1. ................................................. 

 

 2. ................................................. 
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GUARANTEE BOND TO BE EXECUTED BY CONTRACTOR (s) FOR REMOVAL OF 

DEFECTS AFTER COMPLETION IN RESPECT OF INTERNAL ELECTRICAL 

INSTALLATIONS 

 

(On Rs. 100/- stamp paper) 

 This Agreement is made on......day of 202.. between C&DS, U P Jal Nigam, represented by 

Project Manager, Unit...., C&DS, U.P. Jal Nigam (hereinafter called the C&DS which expression 

shall where ever the context so demands or requires, includes their successors in office and assigns) 

of one part and M/s ______________(here in after called the Guarantor which expression shall 

wherever the context so demands or requires includes his successors and assigns) of the other part. 

 WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) 

dated---------------------------executed for construction of ......................and made between the 

GUARANTOR OF THE ONE part and the C&DS of the other part, whereby the Guarantor, interalia, 

undertook to render the work in the said contract recited with sound workmanship, finishing and use 

of sound materials. 

 

 AND WHEREAS the Guarantor agrees to give a guarantee to the effect that the said work 

will remain effective/ stable and guarantees against faulty workmanship, finishing, manufacturing 

defects of materials and leakages, short circuiting etc.after expiry of defect liability period 
prescribed in the contract for the minimum life of 02 (Two) years to be reckoned from the date after 

the expiry of defect liability period prescribed in the contract. 

During this period of guarantee, the guarantor shall make good all defects to the satisfaction 

of the Engineer-in-charge at his cost and shall commence the work for such rectification within seven 

days from the date of issue of the notice from the Engineer calling upon him to rectify the defects 

failing which the work shall be got done by the Department by some other contractor at the 

Guarantor's risk and cost. The decision of the Engineer as to the cost, payable by the Guarantor shall 

be final and binding. 

Guarantor hereby indemnifies the C&DS for any/all losses, damages, cost expense otherwise 

which may be incurred by C&DS by reason of any default on the part of the GUARANTOR in 

performance and observance of this supplementary agreement and in this respect the amount of loss 

and/or damage and/or cost incurred by the C&DS, the decision of the Engineer will be final and 

binding on the parties. 

 IN WITNESS WHERE OF these presents have been executed by 

.............................................for and on behalf of the C&DS and the Guarantor 

M/s...................................... On the day, month and year first above written SIGNED, SEALED AND 

delivered by Guarantor. 

 

Signed by Guarantor  

In the presence of: 

 

 1. .................................................. 

 

 2. .................................................. 

 

In the presence of: 

         Signed for C&DS by  

 1. ................................................. 

 

 2. ................................................. 
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