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Name of Work: CONSTRUCTION OF BRIDGE OVER RIVER BIRMA, 
APPROACH ROAD, ADDITIONAL APPROACH ROAD AND PROTECTION 
WORK ON GADAURA- KANORA  MARG IN DISTT MAHOBA. 

NATIONAL COMPETITIVE BIDDING 

 (CIVIL WORKS) 

 

NAME OF WORK   :  Construction Of Bridge Over River  
Birma, Approach Road, Additional  
Approach Road And Protection Work  
On Gadaura- Kanora  Marg In Distt  
Mahoba. 

PERIOD OF SALE OF    : FROM 06-06-2026 
BIDDING DOCUMENT                                      TO 19-06-2026 
 
TIME AND DATE OF    : DATE- 18-06-2026 TIME 13:00 HOURS 
PRE-BID CONFERENCE   
 
LAST DATE AND TIME FOR  :  DATE- 19-06-2026 TIME 17:00 HOURS 
RECEIPT OF BIDS    
  
TIME AND DATE OF OPENING  : DATE- 19-06-2026 TIME 17:30 HOURS 
TECHNICAL BIDS 
 
TIME AND DATE OF OPENING  : TO BE ANNOUNCED 
FINANCIAL BIDS 
 
PLACE OF OPENING OF BIDS : Office of the Chief Project Manager, U.P State  

Bridge Corporation Ltd, Kanpur Zone.  

                            : 4/278 A vishnupuri Kanpur (near N.L.K.V.M  

School) Pin 208002 

OFFICER INVITING BIDS  :  Chief Project Manager( Kanpur Zone) 

 

 

                                                          

 

 

 

 

 

 



SBDR1 (amended 2025) 
 

Page | 3  
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Office of the Chief Project Manager, 

U.P State Bridge Corporation Ltd, 

Kanpur Zone. 

 
INVITATIONS FOR BIDS (IFB) 

 
NATIONAL COMPETITIVE BIDDING 

 
  No. 1009/camp/cpm/Kanpur/2026-27                               Dated: 05-05-2026   
 
 The Chief Project Manager, UPSBC Ltd, Kanpur Zone invites item rate bids online 
for the construction of work detailed in the table given below. Bidder should be registered on 
UPPWD/UPSBCL as a class “A” Contractor. The bidder is advised to examine carefully all 
instructions including addendum/amendments to ITB, conditions of contract, contract data, 
forms, terms, technical specifications, bill of quantities, etc. in the Bid Document. 
 

Name of work Estimated   cost 
(including all taxes/ GST)  

Bid Security   Tender fee 
 (including  GST) 

Period of completion 

(in Rs.) (in Rs.) (in Rs.) 

1 2 3 4 5 
construction of bridge 

over river birma, 
approach road, additional 

approach road and 
protection work on 

gadaura- kanora  marg in 
distt mahoba. 

Rs 13,92,44,305/- Rs. 27,84,886/- 20000/- With 
G.S.T 

18(Month)  

 

The complete BID document can be viewed/downloaded from the official UPNIC 
portal website https://etender.up.nic.in/nicgep/app from 06-06-2026 to 19-06-2026 (up to 
17:00 Hrs IST).  

Bidder must submit its Financial bid and Technical Bid at 
https://etender.up.nic.in/nicgep/app on or before 19-06-2026 (up to 17:00 hours IST). Bids 
received online shall be opened on 19-06-2026(at 17:30 hours IST). 

Bid through any other mode shall not be entertained. BID Security & Document fee 
shall be submitted online and the receipt of the same shall be uploaded with the technical bid 
on the official UPNIC portal website https://etender.up.nic.in/nicgep/app, on or before 05-06-
2026 (at hours IST). Please note that the Authority reserves the right to accept or reject all or 
any of the bids without assigning any reason whatsoever. 

 

 

 (B.K Sen) 
Chief Project Manager(Kanpur Zone) 

E-mail: cpmkanpurupsbc@gmail.com 
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SECTION 1  

INSTRUCTIONS TO BIDDERS 
(ITB) 
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Section1: Instructions to Bidders 
 
 

Table of Clauses Page No Table of Clauses Page No. 

A. General  D. Submission of Bids  

1. Scope of Bid  19. Sealing and Marking of Bids  

2. Source of Funds  20. Deadline for Submission of Bids  

3. Eligible Bidders  21. Late Bids  

4.  Qualification of the Bidder  22.  Modification and Withdrawal of Bids  

5. One Bid per Bidder  E. Bid Opening and Evaluation  

6. Cost of Bidding  23. Bid Opening  

7. Site Visit  24. Process to be Confidential  

B. Bidding Documents  25. Clarification of Financial Bids  

8 Content of Bidding Documents  26. Examination of Bids and  

9. Clarification of Bidding Documents  27. Correction of Errors  
 

 

10 Amendment of Bidding Documents  28. Deleted  

C. Preparation of Bids  29. Evaluation and Comparison of Financial Bids  

11. Language of Bid  30. Deleted  

12. Documents Comprising the Bid  F. Award of Contract  

13. Bid Prices  31. Award Criteria  

14 Currencies of Bid and Payment  32. Employer's Right to Accept any Bid and to 
Reject any or all Bids 

 

15. Bid Validity  33. Notification of Award and Signing of 
Agreement 

 

16. Bid Security  34. Performance Security  

17 Alternative Proposals by Bidders  35. Advance Payment and Security  

18. Format and Signing of Bid  36. Dispute Review Expert  

  37. Corrupt or Fraudulent Practices  
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A. GENERAL 
 

1. Scope of Bid 

The Employer (named in the Appendix to ITB) invites bids for the construction of works (as 
defined in these documents and referred to as "the works") detailed in the table given in IFB. 
The bidders may submit bids for any or all of the works detailed in the table given in IFB. 

1.1 The successful bidder will be expected to complete the works by the intended completion date 
specified in the Contract data. 

1.2 Throughout these bidding documents, the terms 'bid' and 'tender' and their derivatives (bidder/ 
tenderer, bid/ tender, bidding/ tendering, etc.) are synonymous. 

2. Source of Funds 

2.1. The expenditure on this project will be met from the budget of Govt. of UP. 

3. Eligible Bidders 

3.1 This Invitation for Bids is open to all bidders. 

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 
statement that the Bidder is neither associated, nor has been associated, directly or indirectly, 
with the Consultant or any other entity that has prepared the design, specifications, and other 
documents for the Project or being proposed as Project Manager for the Contract. A firm that 
has been engaged by the Employer to provide consulting services for the preparation or 
supervision of the works, and any of its affiliates, shall not be eligible to bid. 

4. Qualification of the Bidder 

4.1. All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 
preliminary description of the proposed work method and schedule, including drawings and 
charts, as necessary. The proposed methodology should include a program of construction 
backed with equipment planning and deployment duly supported with broad calculations and 
quality assurance procedures proposed to be adopted justifying their capability of execution 
and completion of work as per technical specifications, within the stipulated period of 
completion. 

4.2  deleted 

4.3.  All potential bidders shall include the following information and documents with their bids in 
Section 2: 

(a) copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business; written power of attorney of the 
signatory of the Bid to commit the Bidder; 

(b) the total monetary value of construction work performed for each of the last five 
years; 

(c) experience in works of a similar nature and size for each of the last five years, 
and details of works underway or contractually committed; and clients who may 
be contacted for further information on those contracts; 

(d) major items of construction equipment proposed to carry out the Contract; 

(e) qualifications and experience of key site management and technical personnel 
proposed for Contract; 

(f) reports on the financial standing of the Bidder, such as profit and loss statements 
and auditor's reports for the past five years; 
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(g) evidence of access to line (s) of credit and availability of other financial 
resources facilities (10% of contract value), certified by the Bankers (Not more 
than 3 months old) 

(h) Undertaking that the bidder will be able to invest a minimum of cash up to 
25% of the contract value of work, during implementation of work. 

(i) Authority to seek references from the Bidder's bankers; 

(j)  Information regarding any litigation, current or during the last five years, in 
which the Bidder is involved, the parties concerned, and the disputed amount; 

(k)  Proposals for sub-contracting components of the Works amounting to more than 
10 percent of the Bid Price (for each, the qualifications and experience of the 
identified sub-contractor in the relevant field should be annexed); and 

(l)  the proposed methodology and program of construction, backed with equipment 
planning and deployment, duly supported with broad calculations and quality 
control procedures proposed to be adopted, justifying their capability of 
execution and completion of the work as per technical specifications within the 
stipulated period of completion as per milestones. 

4.4. Bids from Joint ventures are not acceptable. 

4.5. A.  To qualify for the award of the contract, each bidder in its name should have been 

in the last five years as referred to in the Appendix; 

(a) Average annual turnover (defined as billing for works in progress and completed in 

all classes of civil engineering construction work only, updated to the price level of 
the year based on factors indicated in the appendix) over the last five years of 
40% of the value of contract/contracts applied for.  

(b) Experience in successfully completing or substantially completing at least one project 
(Roads/Bridge) having total length of structures (excluding culverts & approaches) not 
less than one-third of the total length of the proposed structure excluding approaches. 
The updated completion cost of such project shall not be less than one-third of the 
Estimated Project Cost in the last 5(FIVE) financial years preceding the Bid Due Date.  
The works may have been executed by the Applicant as a prime contractor or as a 
member of a joint venture or approved subcontractor. As a subcontractor, he should 
have acquired experience in the execution of all major items of work under the 
proposed contract. In case a project has been executed by a joint venture, weightage 
towards the experience of the project would be given to each joint venture in 
proportion to their participation in the joint venture. 

Substantially completed works means those works that are at least 90% completed as 
of the date of submission (i.e. gross value of work done up to the last date of 
submission is 90% or more of the original contract price) and continuing satisfactorily. 

For these, a certificate from the Employer/Engineer not below the rank of an 
Executive Engineer or equivalent shall be submitted along with the application 
incorporating the name of the work, Contract value, billing amount, date of 
commencement of works, satisfactory performance of the Contractor and any other 
relevant information. 
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B. Each bidder should further demonstrate; 

(a)        The applicant should own or should have assured ownership or undertaking & 
MOU for lease of the following key items of equipment, in full working order, 
and must demonstrate that, based on known commitments they will be available 
for use in the proposed contract. 

Based on the studies, carried out by the Engineer the minimum requirement of 
major equipment to attain the completion of works under the prescribed 
construction schedule are shown in Annexure-I. 

(b) The applicant must have suitably qualified personnel to fill the positions as per 
Annexure II. The applicant will supply information on a prime candidate and an 
alternate for each position, both of whom should meet the experience 
requirements specified in Annexure II. 

(c) The applicant should demonstrate that he has access to, or has available, liquid 
assets (aggregate of working capital, cash in hand, and uncommitted bank 
guarantees) and/or credit facilities of not less than 10% of the value of the 
contract/contracts applied for certified by the Bankers (Not more than 3 
months old) (Construction cash flow may be taken as 10% of the estimated value 
of contract/contracts).  

(d) The audited balance sheets for the last five years should be submitted, which 
must demonstrate the soundness of the Applicant’s financial position, showing 
long-term profitability including an estimated financial projection for the next 
two years. If necessary, the Employer will make inquiries with the applicant’s 
bankers. 

C.    To qualify for more than one contract, the applicant must demonstrate having 
experience and resources sufficient to meet the aggregate of the qualification 
criteria for each contract given in clauses [Cl.4.5.B(a)], [Cl.4.5B(b)], [Cl.4.5B(c)] 
and [Cl. 4.7].  

4.6.  Sub-contractors' experience and resources shall not be taken into account in determining 
the bidder's compliance with the qualifying criteria. 

4.7 Bidders who meet the minimum qualification criteria will be qualified only if 
their available bid capacity at the expected time of bidding is more than the total 
estimated cost of work (including GST). The available bid capacity will be calculated as 
under:  

Assessed Available Bid capacity = (A*N*2 - B) 

Where 

A =    Maximum value of civil engineering works executed in any one year during the 
last five years (updated to the price level of the year indicated in Appendix) 
taking into account the completed as well as works in progress. 

N =     Number of years prescribed for completion of the works for which bids are 
invited. 

B =   Value (updated to the price level of the year indicated in Appendix) of existing 
commitments and ongoing works to be completed during the next…..years 
(period of completion of the works for which bids are invited) 

Note:   The statements showing the value of existing commitments and ongoing works as 

well as the stipulated period of completion remaining for each of the works listed 
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should be countersigned by the Engineer in charge, not below the rank of an 

Executive Engineer or equivalent. 

4.8. Disqualification: 

 Even though the Applicants meet the above criteria, they are subject to be disqualified if they 
have: 

 -made misleading or false representations in the form, statements submitted; and/or 

 -Record of poor performance such as abandoning the works, rescinding of contract for which 
the reasons are attributable to the non-performance of the contractor, consistent history of 
litigation awarded against the Applicant, or financial failure due to bankruptcy. The 
rescinding of the contract of a joint venture on account of reasons other than non-
performance, such as the Most Experienced partner of the joint venture pulling out, court 
directions leading to the breaking up of a joint venture before the start of work, which are not 
attributable to the poor performance of the contractor will, however, not affect the 
qualification of the individual partners. 

4.9  Litigation History 

The Applicant should provide accurate information on any litigation or arbitration resulting 
from contracts completed or under execution by him over the last five years. A consistent 
history of awards against the Applicant or any partner of a joint venture may result in the 
failure of the Applicant. 

5. One Bid per Bidder 

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or participates 
in more than one Bid (other than as a subcontractor or in cases of alternatives that have been 
permitted or requested) will cause all the proposals with the Bidder's participation to be 
disqualified.  

6. Cost of Bidding 

6.1.  The bidder shall bear all costs associated with the preparation and submission of his Bid, and 
the Employer will in no case be responsible and liable for those costs. 

7. Site Visit 

7.1. The Bidder, at the Bidder's own responsibility and risk is encouraged to visit and examine the 
Site of Works and its surroundings and obtain all information that may be necessary for 
preparing the Bid and entering into a contract for construction of the Works. The costs of 
visiting the Site shall be at the Bidder's own expense. 

B. BIDDING DOCUMENTS 

8. Content of Bidding Documents 

8.1. The set of bidding documents comprises the documents listed below and addenda issued 
under Clause 10: 

 

Section Particulars Volume No. 
 Invitation for Bids  

1 Instructions to Bidders 

I 
2 Qualification Information, and other forms 
3 Conditions of Contract 
4 Contract Data 
5 Technical Specifications II 
6 Form of bid 

III 7 Bill of Quantities 
8 Securities and other forms 
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9 Drawings IV 
10 Documents to be furnished by the bidder V 

 

8.2. Based on volumes I, II, III, and IV, documents to be furnished by the bidder in compliance 
with Section 2 will be prepared by him and furnished as Volume  V as technical bid. 

8.3. The bidder is expected to examine carefully all instructions, conditions of the contract, 
contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes, and 
drawings in the Bid Document. Failure to comply with the requirements of Bid Documents 
shall be at the bidder's own risk. Under clause 26 hereof, bids that are not substantially 
responsive to the requirements of the Bid Documents shall be rejected. 

9. Clarification of Bidding Documents 

9.1. A prospective bidder requiring any clarification of the bidding documents may notify the 
Employer in writing or by e-mail at the Employer's address indicated in the invitation to bid. 
The Employer will respond to any request for clarification that he received earlier than 15 
days before the deadline for submission of bids. Copies of the Employer's response will be 
forwarded to all purchasers of the bidding documents, including a description of the inquiry 
but without identifying its source. 

9.2 Pre-bid meeting 

9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting which will take 
place at the address, venue, time, and date as indicated in the appendix. 

9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter 
that may be raised at that stage. 

9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the Employer 
not later than one week before the meeting. 

9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying the 
source of enquiry) and the responses given will be transmitted without delay to all purchasers 
of the bidding documents. Any modification of the bidding documents listed in Sub-Clause 
8.1 which may become necessary as a result of the pre-bid meeting shall be made by the 
Employer exclusively through the issue of an Addendum under Clause 10 and not through the 
minutes of the pre-bid meeting. 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents 
  by issuing addenda. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated 
in writing or by cable to all the purchasers of the bidding documents. Prospective bidders 
shall acknowledge receipt of each addendum in writing or by cable to the Employer. The 
Employer will assume no responsibility for postal delays. 

10.3 To give prospective bidders reasonable time in which to take an addendum into account in 
preparing their bids, the Employer may, at his discretion, extend as necessary the deadline for 
submission of bids, under Sub-Clause 20.2 below. 
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B. PREPARATION OF BIDS 
 

11.     Language of the Bid 

All documents relating to the bid shall be in the English language.  

12.       Documents Comprising the Bid 

12.1           The bid to be submitted/uploaded online by the bidder as Volume V of the bid document 
shall be in two separate parts: 
 
Part I shall be named "Technical Bid" and shall comprise 

(i) Receipt of the Bid Security and tender fee; 

(ii)  Qualification Information and supporting documents as specified in 
 Section 2; 

(iii) Certificates, undertakings, affidavits as specified in Section 2; 

(iv) Any other information under Clause 4.2 of these instructions; 

(v) Undertaking that the bid shall remain valid for the period specified in 
Clause 15.1; 

(vi) Acceptance/ non-acceptance of Dispute Review Expert proposed in 
Clause 36.1; 

Part II shall be named " Financial Bid" and shall comprise 

(i) Form of Bid as specified in Section 6; 

(ii) Priced Bill of Quantities for items specified in Section 7; 

12.2. The following documents, which are not submitted with the bid, will be deemed to be 
part of the bid. 

 

Section Particulars Volume No. 

 Invitation for Bids (IFB)  

1 Instructions to Bidders Volume I 

3 Conditions of Contract  

4 Contract Data  

5 Specifications Volume II 

8 Drawings Volume IV 

 

13. Bid Prices 

13.1 The contract shall be for the whole work as described in Sub-Clause 1.1, based on the priced 
Bill of Quantities submitted by the Bidder. 

13.2 The bidder shall fill in rates for all items of the Works described in the Bill of Quantities as 
available online. Items for which no rate is entered by the bidder will not be paid for by the 
Employer when executed and shall be deemed covered by the other rates and prices in the Bill 
of Quantities.  
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13.3 All duties, taxes, and other levies payable by the contractor under the contract, or for any 
other cause shall be included in the rates, prices, and total Bid Price submitted by the Bidder 
except GST, which shall be paid as applicable. 

13.4. The rates and prices quoted by the bidder shall be fixed for the duration of the Contract and 
shall not be subject to adjustment on any account.  

14. Currencies of Bid and Payment 

14.1.  The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All 
payments shall be made in Indian Rupees. 

15. Bid Validity 

15.1 Bids shall remain valid for a period not less than 90 days after the deadline date for bid 
submission specified in Clause 20. A bid valid for a shorter period shall be rejected by the 
Employer as non-responsive. In case of a discrepancy in the bid validity period between that 
given in the undertaking under Clause 12.1 (v) and the Form of Bid submitted by the bidder, 
the latter shall be deemed to stand corrected under the former and the bidder has to provide 
for any additional security that is required. 

15.2 In exceptional circumstances, before the expiry of the original time limit, the Employer may 
request that the bidders extend the period of validity for a specified additional period. The 
request and the bidders' responses shall be made in writing or by cable. A bidder may refuse 
the request without forfeiting his bid security. A bidder agreeing to the request will not be 
required or permitted to modify his bid except hereinafter but will be required to extend the 
validity of his bid security for a period of the extension, and in compliance with Clause 16 in 
all respects. 

16. Bid Security and Tender Fee 

16.1. The Bidder is required to submit online, along with its BID, a BID Security of (*2% of the 
estimated project cost) (the "BID Security"), refundable not later than 120 (One hundred & 
twenty) days from the BID Due Date, except in the case of the Selected Bidder whose BID 
Security shall be retained till it has provided a Performance Security and Additional 
Performance Security (if any) as per the provision of this RFP and LOA. This Bid Security 
shall be transmitted through UPSBC’s online tender portal 
https://upsbcl.procure247.com/TenderPay/x-login.  

The Bidders shall also make an online payment towards the cost (including GST) of tender 
documents of Rs. 20,000/- (Rupees Twenty Thousand only) through the online portal at 
https://upsbcl.procure247.com/TenderPay/x-login as described step by step in clause 19.2.5.  

Bidders are advised to examine the Project in greater detail and to carry out, at their cost, such 
studies as may be required for submitting their respective bids for the award of the contract 
including implementation of the Project. 

16.3 Any bid not accompanied by an acceptable Bid Security and not secured as indicated above 
shall be rejected by the Employer as non-responsive. 

16.4 The Bid Security of unsuccessful bidders will be returned within 30 days of the end of the bid 
validity period specified in Sub-Clause 15.1.  

16.5 The Bid Security of the successful bidder will be discharged when the bidder has signed the 
Agreement and furnished the required Performance Security. 

16.6 The Bid Security may be forfeited 
 

(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 

(b) if the Bidder does not accept the correction of the Bid Price, under Clause 27; or 

(c)      in the case of a successful Bidder, if the Bidder fails within the specified time limit to 
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 (i) sign the Agreement; or 

 (ii) furnish the required Performance Security. 

17. Alternative Proposals by Bidders 

17.1.  Bidders shall submit offers that fully comply with the requirements of the bidding documents, 
including the conditions of the contract (including mobilization or time for completion), and 
basic technical design as indicated in the drawing and specifications. Conditional offers or 
alternative offers will not be considered further in the process of tender evaluation. 

18. Format and Signing of Bid 

18.1 The Bidder shall prepare the documents comprising the bid as described in Clause 12 of these 
Instructions to Bidders, the volume containing the “Technical Bid” and “Financial Bid” in 
separately.  

18.2 The Bid shall be typed or written in English with indelible ink and shall be signed by a person 
or persons duly authorized to sign on behalf of the Bidder, under Sub-Clauses 4.3. All pages 
of the bid where entries or amendments have been made shall be initialed by the person or 
persons signing the bid.  

18.3 The Bid shall contain no alterations or additions, except those to comply with instructions 
issued by the Employer, or as necessary to correct errors made by the bidder, in which case 
such corrections shall be initiated by the person or persons signing the bid. 

D. SUBMISSION OF BIDS 

19. Bid comprising Technical and Financial Bid  

19.1.  The Bidder shall submit their bid through the online tendering portal 
(https://etender.up.nic.in/nicgep/app) by uploading Technical and Financial Bid and shall 
ensure that all the details are updated as of the due date of submission of this bid. 

- Technical Bid: To be opened on the date of Technical Bid opening;  

-  Financial Bid: Not to be opened except with the approval of the Evaluation 
Committee 

The contents of Technical and Financial Bids will be as specified in clause 12.1. 

19.2 Procedure for e-tendering/Accessing/ downloading of BID documents 

19.2.1 It is mandatory for all the Bidders to have a class-III Digital Signature Certificate (DSC)      
(in the name of the Authorized Signatory / Firm or Organization / Owner of the Firm or 
Organization) from any of the licensed Certifying Agency (Bidders can see the list of licensed 
CAs from the link www.cca.gov.in) to participate in e-tendering of UPSBC. 

DSC should be in the name of the authorized signatory. It should be in corporate capacity 
(that is in Bidder capacity). The Bidder shall submit a document in support of the class III 
DSC. In other cases, the bid shall be considered non-responsive. 

19.2.2 To participate in the bidding, the Bidders must register their firm with the e-procurement 
portal https://etender.up.nic.in/nicgep/app to have a user ID & password which has to be 
obtained free of cost. The following may kindly be noted: 

(a) Registration with the e-procurement portal should be valid at least up to the date of 
submission of BID. 

(b) Bids can be submitted only during the validity of registration. 

It is also mandatory for the Bidders to get their firms registered with the e-tendering portal. 
The Bidders shall update their project and other details on the portal regularly and apply to the 
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tenders via the portal. 

19.2.3 If the firm is already registered with the e-tendering service provider, and the validity of 
registration has not expired, then the firm / Joint Venture does not require a fresh registration. 

19.2.4 The complete BID document can be viewed/downloaded by the Bidder from the e-
procurement portal https://etender.up.nic.in/nicgep/app as per the date and time mentioned for 
this bid.  

19.2.5 The Bidder shall proceed with payment of the tender fee and bid security amounts through the 
online payment mechanism developed by UPSBC as below; 

(a) Visit the website https://upsbcl.procure247.com/TenderPay/x-login 
(b) Valid Bidder having class III DSC used for uploading the bid on 

https://etender.up.nic.in/nicgep/app shall fill out the registration form and create a valid 
login ID. Any discrepancy in the difference between the name of the bidder submitting 
the bid and that making payments shall be considered non-responsive. 

(c) Log in to the EMD portal and search for the tender the Bidder is interested in 
submitting. 

(d) Navigate to the "Payment Dashboard" in the Action tab of the selected tender. 
(e) Choose the appropriate payment option (Online/Challan) and complete the payment 

process. 
(f) After completing the payment, The Bidder shall download the payment receipt and 

upload it on the NIC portal https://etender.up.nic.in/nicgep/app for submitting the bid. 
 

19.3 Preparation & Submission of BIDs: 
 

19.3.1 The Bidder may submit his Bid online following the instructions appearing on the screen. The 
detailed guidelines for e-procurement are also available on the e-procurement portal. 

19.3.2 The documents listed above shall be prepared and scanned in different files (in PDF or RAR 
format such that file size is not more than 30 MB) and uploaded during the online submission 
of BID. 

19.3.3 Bid must be submitted online only through the e-procurement portal 
https://etender.up.nic.in/nicgep/app using the digital signature of an authorized 
representative of the Bidder on or before the date and time mentioned for this bid. 

19.3.4 The Bidder shall proceed with payment of the tender fee and bid security amounts through the 
online payment mechanism developed by UPSBC as mentioned in clause 19.2.5; 

19.9.5 After completing the payment, the bidder shall download the payment receipt and upload it on 
the NIC portal https://etender.up.nic.in/nicgep/app for submitting the technical bid and 
financial bid. 

19.9.6 The following documents, which are not submitted with the technical bid: 

Section Particulars Volume No. 

1 Invitation for Bids (IFB)  

Volume I 
3 Instructions to Bidders 

4 Conditions of Contract 
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5 Specifications Volume II 

6 Drawings Volume IV 

 

20. Deadline for Submission of the Bids 

20.1 Complete bids (including Technical and Financial Bids) must be uploaded online through an 
e-portal before the date and time (as per server clock) as specified in the Appendix to ITB. 
The Employer will assume no responsibility for delay caused due to non-availability of 
internet connection or network traffic jam etc. 

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment 
under Clause 10, in which case all rights and obligations of the Employer and the bidders 
previously subject to the original deadline will then be subject to the new deadline. 

21. Late Bids  

21.1  E-procurement portal https://etender.up.nic.in/nicgep/app shall not allow submission of any 
Bid after the prescribed date and time as mentioned above. 

22. Modification and Withdrawal of Bids 

22.1  The Bidder may modify, substitute, or withdraw its e-BID after submission before the BID 
Due Date. No BID can be modified, substituted, or withdrawn by the Bidder on or after the 
BID Due Date & Time. 

22.2  For modification of e-BID, Bidder has to detach its old BID from the e-procurement portal 
and upload/resubmit a digitally signed modified BID. For withdrawal of BID, Bidder has to 
click on the withdrawal icon at the e-procurement portal and can withdraw its e-BID. Before 
withdrawal of a BID, it may specifically be noted that after withdrawal of a BID for any 
reason, Bidder cannot re-submit e-BID again. 

 

E. BID OPENING AND EVALUATION 

23.  Online Opening of BIDs 

23.1 Opening of BIDs will be done through an online process. 

23.2 The Employer shall on-line open Technical BIDs as per the date and time as mentioned for 
this bid herein above in the presence of the authorized representatives of the Bidders, who 
choose to attend. 

23.3 The "Technical Bid" shall be opened on the online portal. The amount, form, and validity of 
the bid security furnished with each bid will be announced. If the bid security furnished does 
not conform to the amount and validity period as specified in the Invitation for Bid and has 
not been furnished in the form specified in Clause 16, the technical bid shall be declared as 
Non-responsive. 

23.4 Subject to confirmation of the bid security by the Bank, the bids accompanied with valid bid 
security will be taken up for evaluation by the Evaluation Committee with respect to the 
Qualification Information and other information furnished in the bid. 

23.5 After receipt of confirmation of the bid security, the bidder may be asked 
in writing (usually within 10 days of the opening of the Technical Bid) to 
clarify or modify his technical bid, if necessary, with respect to any 
rectifiable defects. 
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23.6 The bidders will respond in not more than 7 days of issue of the 
clarification letter, which will also indicate the date, time, and venue of 
opening of the Financial Bid (usually on the 21st day of the opening of the 
Technical Bid). 

23.7 Immediately (usually within 3 or 4 days), on receipt of these clarifications 
The Evaluation Committee will finalize the list of responsive bidders 
whose financial bids are eligible for consideration. 

23.8 At the time of opening of "Financial Bid", the names of the bidders were found responsive 
will be announced. The bids of only these bidders will be opened. The remaining bids will be 
declared non-responsive on the e-portal. The responsive Bidders' names, the Bid prices, the 
total amount of each bid, any discounts, Bid Modifications and withdrawals, and such other 
details as the Employer may consider appropriate, will be announced by the Employer at the 
opening.  

23.9 In case bids are invited in more than one package, the order for opening the "Financial Bid" 
shall be that in which they appear in the "Invitation For Bid". 

23.10 The Employer shall prepare minutes of the Bid opening, including the information enclosed to 
those present under Sub-Clause 23.6. 

24. Process to be Confidential 

24.1.  Information relating to the examination, clarification, evaluation, and comparison of Bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such process until the award to the successful Bidder 
has been announced. Any effort by a Bidder to influence the Employer's processing of Bids or 
award decisions may result in the rejection of his Bid. 

25. Clarification of Financial Bids 

25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. The 
request for clarification and the response shall be in writing or by e-mail, but no change in the 
price or substance of the Bid shall be sought, offered, or permitted except as required to 
confirm the correction of arithmetic errors discovered by the Employer in the evaluation of 
the Bids under Clause 27. 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to his 
bid from the time of the bid opening to the time the contract is awarded. Any effort by the 
Bidder to influence the Employer in the Employer's bid evaluation, bid comparison, or 
contract award decisions may result in the rejection of the Bidder's bid. 

26. Examination of Bids and Determination of Responsiveness 

26.1.  During the detailed evaluation of "Technical Bids", the Employer will determine whether 
each Bid (a) meets the eligibility/qualification criteria defined in Clause 3 and 4; (b) has been 
properly signed; (c) is accompanied by the required securities and; (d) is substantially 
responsive to the requirements of the Bidding documents. During the detailed evaluation of 
the "Financial Bid", the responsiveness of the bids will be further determined with respect to 
the remaining bid conditions, i.e., priced bill of quantities, technical specifications, and 
drawings. 

26.2 A substantially responsive "Financial Bid" conforms to all the terms, conditions, and 
specifications of the Bidding documents, without material deviation or reservation. A material 
deviation or reservation is one (a) which affects in any substantial way the scope, quality, or 
performance of the Works; (b) which limits in any substantial way, inconsistent with the 
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Bidding Documents, the Employer's rights or the Bidder's obligations under the Contract; or 
(c) whose rectification would affect unfairly the competitive position of other Bidders 
presenting substantially responsive Bids. 

26.3 If a "Financial Bid" is not substantially responsive, it will be rejected by the Employer, and 
may not subsequently be made responsive by correction or withdrawal of the non-conforming 
deviation or reservation. 

27. Correction of Errors 

27.1. "Financial Bids" determined to be substantially responsive will be checked by 
the Employer for any arithmetic errors. Errors will be corrected by the Employer as follows: 

(a) where there is a discrepancy between the rates in figures and words, the rate in words will 
govern; and 

(b) where there is a discrepancy between the unit rate and the line item total resulting from 
multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

27.2. The amount stated in the "Financial Bid" will be corrected by the Employer in 
accordance with the above procedure and the bid amount adjusted with the concurrence of 
the Bidder in the following manner: 

(a) If the Bid price increases as a result of these corrections, the amount as stated in the bid will 
be the 'bid price' and the increase will be treated as a rebate; 

(b) If the bid price decreases as a result of the corrections, the decreased amount will be treated as 
the 'bid price' 

 Such adjusted bid price shall be considered as binding upon the Bidder. If the Bidder does not 
accept the corrected amount the Bid will be rejected, and the Bid security may be forfeited 
under Sub-Clause 16.6 (b). 

28. Deleted. 

29 Evaluation and Comparison of Financial Bids 
 

29.1 The Employer will evaluate and compare only the Bids determined to be substantially    
 responsive under Sub-Clause 26.2. 

29.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price  by 
 adjusting the Bid Price as follows: 
 

(a) making any correction for errors under Clause 27; or 

(b) making an appropriate adjustments for any other acceptable variations,deviations; and 

(c) Making appropriate adjustments to reflect discounts or other price modifications   

             offered under Sub-Clause 23.6. 

29.3 The Employer reserves the right to accept or reject any variation or deviation. Variations and 
 deviations and other factors, which are in excess of the requirements of the Bidding 
 documents or otherwise result in unsolicited benefits for the Employer shall not be taken into 
 account in the Bid evaluation. 

29.4 The estimated effect of the price adjustment conditions under Clause 47 of the Conditions of 
 Contract, if any, during the period of implementation of the Contract, will not be taken into 
 account in Bid evaluation. 

29.5 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer's 
 estimate of the cost of work to be performed under the contract, the Employer may require the 
 Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to 
 demonstrate the internal consistency of those prices with the construction methods and 
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 schedule proposed. After evaluation of the price analyses, the Employer may require that the 
 amount of the performance security outlined in Clause 34 be increased at the expense of the 
 successful Bidder to a level sufficient to protect the Employer against financial loss in the 
 event of default of the successful Bidder under the Contract. 

29.6 A bid that contains several items in the Bill of Quantities which are unrealistically priced low 
 and which cannot be substantiated satisfactorily by the bidder, may be rejected as non-
 responsive. 

30. Deleted 

F. AWARD OF CONTRACT 

31. Award Criteria 

31.1.  Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has 
been determined; 

(i) to be substantially responsive to the Bidding documents and who has 
offered the lowest evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid 
price which is evaluated as the lowest in any of the packages opened earlier 
than the one under consideration. 

 In no case, the contract shall be awarded to any bidder whose available bid capacity is 
less than the evaluated bid price, even if the said bid is the lowest evaluated bid. The 
contract will in such cases be awarded to the next lowest bidder at his evaluated bid price. 

32. Employer's Right to Accept any Bid and to Reject any or all Bids 

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, 
and to cancel the Bidding process and reject all Bids, at any time prior to the award of 
Contract, without thereby incurring any liability to the affected Bidder or Bidders or any 
obligation to inform the affected Bidder or Bidders of the grounds for the Employer's 
action. 

33. Notification of Award and Signing of Agreement 

33.1. The Bidder whose Bid has been accepted will be notified of the award by the Employer 
prior to the expiration of the Bid validity period by cable, telex, or facsimile confirmed by 
registered letter. This letter (hereinafter and in the Conditions of Contract called the 
"Letter of Acceptance") will state the sum that the Employer will pay the Contractor in 
consideration of the execution, completion, and maintenance of the Works by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called the 
"Contract Price"). 

33.2. The notification of award will constitute the formation of the Contract, subject only to the 
furnishing of a performance security under the provisions of Clause 34. 

33.3. The Agreement will incorporate all agreements between the Employer and the successful 
Bidder. It will be signed by the Employer and sent to the successful Bidder, within 28 
days following the notification of award along with the Letter of Acceptance. Within 21 
days of receipt, the successful Bidder will sign the Agreement and deliver it to the 
Employer. 

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the Employer 
will promptly notify the other Bidders that their Bids have been unsuccessful. 
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34.  Performance Security  

34.1 Within 21 (thirty) days of receipt of the Letter of Acceptance, the selected Bidder shall 
furnish to the Employer an irrevocable and unconditional guarantee from a Bank in the form 
outlined in Sectin-8 (the “Performance Security”) for an amount equal to 5% (five percent) of 
its Bid Price (including GST as applicable). 

34.2  If the performance security is provided by the successful Bidder in the form of a Bank 
Guarantee, it shall be issued either (a) at the Bidder's option, by a Nationalized/ Scheduled 
Indian bank, or (b) by a foreign bank located in India and acceptable to the Employer. 

34.3 Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1 shall 
constitute sufficient grounds for cancellation of the award and forfeiture of the Bid Security. 

34.4 In case of bids as mentioned below, the Selected Bidder, along with the Performance 
Security, shall also furnish to the Employer an irrevocable and unconditional guarantee from a 
Bank in the same form given in Section 8 towards an Additional Performance Security (the 
“Additional Performance Security”) for an amount calculated as under: 

(i) If the Bid Price offered by the Selected Bidder is lower than 20% of the estimated Project 
Cost/cost put to tender (including GST), the Additional Performance Security shall be 
calculated @20% of the difference in the (i) Estimated Project Cost (as mentioned in 
RFP)-20% of the Estimated Project Cost and (ii) the Bid Price offered by the selected 
Bidder. 

(ii) The maximum limit of additional performance security shall be limited to 3% of the Bid 
price along with GST as applicable and offered by the selected bidder. 

(iii) This Additional Performance Security shall be treated as part of the Performance 
Security. 

34.5 The Performance Security shall be valid until 60 (sixty) days after the Defects Liability 
Period. The Additional Performance Security shall be valid until 28 (twenty-eight) days after 
the Project Completion Date. 

34.6 For the avoidance of any doubt, in case of failure of submission of Performance Security and 
Additional Performance Security, if any, within the specified period, the award shall be 
deemed to be canceled/ withdrawn and the Bid Security shall be encashed and the proceeds 
thereof appropriated by the Authority. Thereupon all rights, privileges, claims, and 
entitlements of the Contractor under or arising out of the Award shall be deemed to have been 
waived by, and to have ceased with the concurrence of the Contractor, and the Award shall be 
deemed to have been withdrawn by the Employer. 

35 Advance Payment and Security 

35.1.  The Employer will provide an Advance Payment on the Contract Price as stipulated in the 
Conditions of the Contract, subject to the maximum amount, as stated in the Contract Data. 

36. Dispute Review Expert 

36.1.  The Employer proposes that [name of proposed Dispute Review Expert as indicated in 
Appendix] be appointed as Dispute Review Expert under the Contract, at a daily fee as 
indicated in Appendix plus reimbursable expenses. If the Bidder disagrees with this proposal, 
the Bidder should so state in the Bid. If in the Letter of Acceptance, the Employer has not 
agreed on the appointment of the Dispute Review Expert, the Dispute Review Expert shall be 
appointed by the Council of Indian Roads Congress at the request of either party. 
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37. Corrupt or Fraudulent Practices 

37.1 The Employer will reject a proposal for award if it determines that the Bidder recommended 
for award has engaged in corrupt or fraudulent practices in competing for the contract in 
question and will declare the firm ineligible, either indefinitely or for a stated period,  to 
be awarded a contract with National Highways Authority of India / State PWD and any other 
agencies, if it at any time determines that the firm has engaged in corrupt or fraudulent 
practices in competing for the contractor, or in execution. 

37.2 Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 23.2 and Sub-
Clause 59.2 of the Conditions of Contract. 
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   Appendix to ITB 
 

Clause Reference  
With respect to  

Section-I 
 

1. The name of the Employer is; Bijay Kumar Sen [Cl. 1.1] 
 
 

2. The last five years;  
   

2020-2021 
 

2021- 2022 
 

2022- 2023 
 

2023 – 2024 
 

2024 - 2025 
 

 

3.
  

This annual financial turnover amount is Rs. 5,56,97,722/- 
 
 (Five Crore Fifty Six Lakh Ninty Seven Thousand Seven hundred Twenty 
Two Rupees Only) 

[Cl. 4.5A(a)] 
 
 
 

4. The value of the work is Rs. 4,64,14,768/- 
 
(Four Crore Sixty Four Lakh Fourteen Thousand Seven hundred Sixty 
Eight Rupees Only) 

[Cl. 4.5A(b)] 
 
 
 

5. Liquid assets and/or availability of credit facilities is Rs. 1,39,24,430/- 
 
(One Crore Thirty Nine Lakh Twenty Four Thousand Four Hundred Thirty  
Rupees Only) 

[Cl. 4.5B(c)] 
 
 
 

6. Price level of the financial year FY 25-26. 
 

[Cl. 4.7] 
 
 

7. The pre-bid meeting will take place at  Office of the Chief Project manager, 
Kanpur zone, 4/278 A vishnupuri Kanpur pin 208002  
(address of the venue) on 02-06-2026  (time 13:00 H) 
 

[Cl. 9.2.1] 

8. Address of the Employer;  Office of the Chief Project manager, Kanpur 
zone, 4/278 A vishnupuri Kanpur pin 208002  
   

 
 

9. Identification          
- Bid construction of bridge over river birma, approach road, 
additional approach road and protection work on gadaura- 
kanora  marg in distt mahoba. (name of Contract) 
- Bid Reference No. -------/camp/cpm/Kanpur/2026 Dt ------2026(insert 
number) 
- Do not open before 19-06-2026 (time 17:30 H) 

[Cl. 19.2(b)] 
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11. The bid should be submitted latest by  05-06-2026 (time16:00H)    [Cl. 20.1] 
12. The technical bid will be opened at  Office of the Chief Project Manager, 

Kanpur Zone 4/278 A Vishnupuri Kanpur Pin 208002 
(address of the venue) on 19-06-2026 (time 17:30H) 
 
 
 

[Cl. 23.1] 
 

13. The name of the Dispute Review Expert is;  
 

Inserted later on 

[Cl. 36.1] 
 
 
 

14. Escalation factors (for the cost of works executed and financial figure to a 
common base value for works completed); 
 
 

Year Year-1 Year-2 Year-3 Year-4 Year-5 
Updation 

factor 
1.00 1.05 1.10 1.15 1.20 
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 ANNEXURE-I 
 

List of Key Plant & Equipment to be deployed on Contract Work 
 

[Reference CI. 4.5 (B) (a)] 
 

SI. Type of Equipment Maximum age 
as of 01.4.2026 

(Years) 

Number(s) 

1. Crane 40-80 t capacity 5 1 

2. Dozer 5 1 

3. Front end Loader 5 1 

4. Hydraulic excavator 5 2 

5. Vibratory Roller 5 1 

6 Generator set, 30-40 kw 5 
 

2 

7. Concrete vibrators 5 10  

8. Prestressing Jacks with pump & accessories 5 4 

9. Concrete pump 45 cu m /hr 5-7 3 

10. Transit mixer 4.5 cu m /hr 5 3 

11. Concrete Mixes with Integral Weigh Batching 
Facility 

5 1 
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ANNEXURE-II 
 

List of Key Personnel to be deployed on Contract Work [Reference CI. 4.5 (B) (b)] 
 

Personnel Qualification  
1.     Project Manager B.E. Civil + 15 Years Exp. (5 years as Manager in bridge 

Construction) 

1 No. 

2.     Site Engineer B.E. Civil + 10 Years Exp. (5 years in bridge 
Construction) 

2No. 

3.     Plant Engineer B.E. Mech. + 10 Years Exp. Or Dip. Mech + 15 years Exp. 1 No. 

4.     Quantity Surveyor B.E. Civil + 7 years Exp. or Dip. Civil + 10 years Exp. 1 No. 

5.     Soil & Material Engineer B.E. Civil + 10 Years Exp. 1 No. 
6.     Survey Engineer B.E. Civil + 5 Years Exp. or Dip. Civil + 8 years Exp. 1 No. 

Total  7 
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SECTION 2  

QUALIFICATION INFORMATION 
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QUALIFICATION INFORMATION 

The information to be filled in by the Bidder in the following pages will be used for 
purposes of post qualification as provided for in Clause 4 of the Instructions to Bidders. This 
information will not be incorporated in the Contract. 

1.       For Individual Bidders 

1.1. Constitution or legal status of Bidder 

[Attach copy] 

Place of registration:  ________________________________  

Principal place of business:  ________________________________  

Power of attorney of signatory of Bid 

[Attach] 

1.2. Total value of Civil Engineering construction   
work performed in the last five years**  
(in Rs. Lacs)  

2020– 2021 ---------------- 
   2021-2022 ---------------- 
   2022- 2023 ---------------- 
   2023- 2024 ---------------- 

2024- 2025 --------------- 

1.3. Work performed as prime contractor, and work performed in the past as a nominated 
subcontractor will also be considered provided the sub-contract involved execution of all main items 
of work described in the bid document, provided further that all other qualification criteria are 
satisfied (in the same name) on works of a similar nature over the last five years. ** 
Project 
Name 

Name of the 
Employer* 

Description 
of work 

Contract 
No. 

Value of 
Contract 
(Rs crore) 

Date of 
issue of 
work 
order 

Stipulated 
period of 
completion 

Actual date 
of 
completion* 

Remarks 
explaining 
reasons for 
delay & 
work 
Completed 

 
 
 
 
 
 
 
 
 
 
 

        

*Attach certificate(s) from the Engineer(s)-in-Charge 
** immediately preceding the financial year in which bids are received. 
 Attach certificate from Chartered Accountant. 

 
1.4. Information on Bid Capacity (works for which bids have been submitted and works which are yet 
to be completed) as of the date of this bid. 
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(A) Existing commitments and on-going works: 
 
Descriptio
n of works 

Place & 
State 

Contract 
No. 

Name & 
Address 

of 
Employer 

Value of 
Contract 
(RsCr) 

Stipulated 
Period of 

Completion 

Value of 
works* 

remaining 
to be 

completed 
{Rs Cr) 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 
 
 
 
 
 
 
 

       

 
*Attach certificate(s) from the Engineer)-in-Charge 
@The item of work for which data is requested should tally with that specified in ITB clause 4.5A(c). 
** immediately preceding the financial year in which bids are received.  
# Delete, if prequalification has been carried out 
 
(B)      Works for which bids already submitted: 
 

Description 
of works 

Place & 
Slate 

Name& 
Address of 
Employer 

Estimated 
value of 

works (Rs Cr) 

Stipulated 
period of 

completion 

Date when 
decision is 
expected 

Remarks, if 
any 

1 2 3 4 6 6 7 
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1.5. Availability of key items of Contractor's Equipment essential for carrying out the Works [Ref. 
Clause 4.5(B)(a)]. The Bidder should list all the information requested below. Refer also to Sub 
Clause 4.3 (d) of the Instructions to Bidders. 
 

Item of 

Equipment 

Requirement Availability proposals Remarks 

(from whom 
to be 
purchased) 

No. Capacity Owned/Leased to 
be procured 

Nos/Capacity Age/ 
Condition 
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1.6. Qualifications and experience of key personnel required for administration and execution of the 
Contract [Ref. Clause 4.5(B)(b)]. Attach biographical data. Refer also to Sub Clause 4.3 (e) of 
instructions to Bidders and Sub Clause 9.1 of the Conditions of Contract. 

 
Position 
 

Name Qualification Year of 
Experience 
(General) 

Years of experience in 
the proposed position 

Project Manager     
     

     

     

     

     

     

     

     

     
Etc.     
 
1.7. Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3 (k)] 
 
Sanctions of the 
works 

Value of Sub-
contract 

Sub-contractor 
(Name & 
Address) 

Experience in similar work 

    
    
    
    
    
    
    
    
    
Attach copies of certificates on possession of a valid license for executing water supply / sanitary 
work/building electrification works [Reference Clause 4.5(d) & Clause 4.5 ( e ) J  
 

*1.8. Financial reports for the last five years: balance sheets, profit and loss statements, auditors' 
reports (in the case of companies/corporations), etc. List them below and attach copies. 

1.9. Evidence of access to financial resources to meet the qualification requirements: cash in hand, 
lines of credit, etc. List them below and attach copies of support documents. 

1.10. Name, address, telephone, telex, and fax numbers of the Bidders' bankers who may provide 
references if contacted by the Employer. 

1.11. Information on litigation history in which the Bidder is involved. 
 

Other Party (ies) Employer Cause of Dispute Amount involved Remarks showing 
Present Status 
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1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instructions 
to Bidders. (Name of Consultant engaged for project preparation is** ........................................... ) 
_________________________________________________________________________________ 
_________________________________________________________________________________ 

1.13. Proposed work method and schedule. The Bidder should attach descriptions, drawings, and 
charts as necessary to comply with the requirements of the Bidding documents. [Refer ITB Clause 4.1 
&4.3 (1)] 

1.14. Program 

1.15. Quality Assurance Programme 
 

2. Deleted 

3. Additional Requirements 

3.1 Bidders should provide any additional information required to fulfill the requirements of Clause 4 
of the Instructions to the Bidders, if applicable. 

(i) Affidavit shall be submitted on Rs 100.00 Non-judicial stamp paper duly notarized. 

(ii) Undertaking shall be submitted on Rs 100.00 Non-judicial stamp paper duly notarized. 

 
__________________________________________________________________________________ 
*        Delete, if prequalification has been carried out. 
** Fill in the Name of Consultant. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

 
 

 

 

 

 

BANK CERTIFICATE 
 
 

This is to certify that M/s. ______________________________________________ is a reputed 
company with a good financial standing. 

If the contract for the work, namely ________________________________________ is awarded 
to the above firm, we shall be able to provide overdraft/credit facilities to the extent of 
Rs. _______________________ to meet their working capital requirements for executing the 
above contract during the contract period. 

 
 
 

____________________ 

(Signature)  

Name of Bank  

Senior Bank Manager  

Address of the Bank 
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AFFIDAVIT 

1. I, the undersigned, do hereby certify that all the statements made in the required attachments are 
true and correct. 

2. The   undersigned   also   hereby   certifies   that   neither   our   firm 
M/s ________________________________________________________ have abandoned 
any work on National Highways in India nor any contract awarded to us for such works has 
been rescinded, during the last five years before the date of this bid. 

3. The undersigned hereby authorize (s) and request(s) any bank, person, firm, or corporation to 
furnish pertinent information deemed necessary and requested by the Department to verify this 
statement or regarding my (our) competence and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be requested, 
and agrees to furnish any such information at the request of the Department/ Project 
implementing agency. 

 
 
 
 
 
 

_____________________________________ 

(Signed by an Authorised Officer of the Firm) 

 

 

 

_________________ 

Title of Officer 

 

 

__________________ 

Name of Firm 

 

 

__________________ 

DATE 
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UNDERTAKING 
 
 

I, the undersigned do hereby undertake that our firm M/s ________________________________  

 ________________ would invest a minimum cash up to 25% of the value of the work 

during the implementation of the Contract. 
 
 
 
 
 
 

_____________________________________ 
(Signed by an Authorised Officer of the Firm) 

 
 
 
 
 

__________________ 
Title of Officer 

 
 
 

__________________ 

Name of Firm 
 
 
 

__________________ 

DATE 
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CONDITIONS OF CONTRACT 
A. GENERAL 

 Definitions 

1.1.  Terms which are defined in the Contract Data are not also defined in the Conditions of 
Contract but keep their defined meaning. Capital initials are used to identify defined terms. 
The Adjudicator (synonymous with Dispute Review Expert) is the person appointed jointly 
by the Employer and the Contractor to resolve disputes in the first instance, as provided for in 
Clauses 24 and 25. The name of the Adjudicator is defined in the Contract Data 

  Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

  Compensation Events are those defined in Clause 44 hereunder. 

  The Completion Date is the date of completion of the Works as certified by the Engineer 
under Sub-clause 55.1. 

  The Contract is the contract between the “Employer” and the “contractor” to execute, 
complete, and maintain the works till the completion of the Defects Liability Period. It 
consists of the documents listed in Clause 2.3 below.  

  The Contract Data defines the documents and other information, which comprise the 
Contract. 

  The Contractor is a person or corporate body whose Bid to carry out the Works has been 
accepted by the Employer. 

  The Contractor’s Bid is the completed Bidding document submitted by the contractor to the 
employer and includes Technical and Financial bids. 

  The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted 
under the provisions of the Contract. 

  Days are calendar days; months are calendar months. 

  A Defect is any part of the work not completed under the Contract or distressed development 
in the work irrespective of any causes. 

  The Defects Liability Period is the period named in the contract Data and calculated from 
the Completion Date. 

  The Employer is the party who will employ the Contractor to carry out the Work. 

The Engineer is the person named in the contract Data (or any other competent person 
appointed and notified to the contractor to act in replacement of the Engineer) who is 
responsible for supervising the contractor, administering the Contract, certifying payments 
due to the Contractor, issuing and valuing Variations to the Contract, awarding extensions of 
time, and valuing the Compensation Events. 

  Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to 
Construct the Works. 

  The Initial contract Price is the contract Price listed in the Employer’s Letter of Acceptance. 

  The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Engineer by issuing an extension of 
time. 

   Materials are all supplies, including consumables, used by the contractor for incorporation in 
the Works. 

  A plant is an integral part of the Works which is to have a mechanical, electrical, electronic, 
or biological function. 

  The Site is the area defined as such in the Contract Data. 

  Site Investigation Reports are those that were included in the Bidding documents and are 
factual interpretative reports about the surface and sub-surface conditions at the site. 

  Specification means the Specification of the Work included in the Contract and any 
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modification or addition made or approved by the Engineer. 

  The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the works. It does not necessarily coincide with any of the Site 
Possession Dates. 

  A Subcontractor is a person or corporate body who has a Contract with the Contractor to 
carry out a part of the work in the Contract which includes work on the Site. 

  Temporary Works are works designed, constructed, installed, and removed by the 
Contractor that are needed for the construction or installation of the Works. 

  A  Variation is an instruction given by the Engineer, which varies the Works. 

  The Works are what the contract requires the contractor to construct, install maintain, and 
turn over to the Employer, as defined in the Contract Data. 

 Interpretation 

2.1  In interpreting these conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around. Headings have no significance. Words have their 
normal meaning under the language of the Contract unless specifically, defined. The Engineer 
will provide instructions clarifying queries about the conditions of the Contract. 

2.2 If sectional completion is specified in the contract Data, references in the conditions of the 
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the Works (other than references to the Completion Date and Intended completion 
date for the whole of the Works) 

2.3.  The documents forming the Contract shall be interpreted in the following order of priority: 

 (1) Agreement 

 (2) Letter of Acceptance, notice to proceed with the works 

 (3) Contractor’s Bid 

 (4) Contract Data 

 (5) Conditions of Contract including Special Conditions of Contract 

 (6) Specifications 

 (7) Drawings, if any. 

 (8) Bill of quantities and 

 (9) Any other document listed in the Contract Data as forming part of the 
Contract. 

3.   Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract 
Data. 

4.   Engineer’s Decisions 

4.1.  Except where otherwise specifically stated, the Engineer will decide contractual matters 
between the Employer and the Contractor in the role representing the Employer. 

 5.   Delegation 

5.1  The Engineer may delegate any of his duties and responsibilities to other people except to the 
Adjudicator after notifying the Contractor and may cancel any delegation after notifying the 
Contractor. 

6.   Communications 

6.1  Communications between parties that are referred to in the conditions are effective only when 
in writing. A notice shall be effective only when it is delivered (in terms of the Indian 
Contract Act). 
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   7.    Sub-Contracting 

7.1  The Contractor may sub-contract any portion of work, up to a limit specified in Contract 
Data, with the approval of the Engineer but may not assign the Contact without the approval 
of the Employer in writing. Sub-contracting does not alter the Contractor’s obligations. 

8.  Other Contractors 

8.1.  The Contractor shall cooperate and share the Site with other contractors, public authorities, 
utilities, and the Employer between the dates given in the Schedule of other Contractors. The 
contractor shall as referred to in the Contract Data, also provide facilities and services for 
them as described in the Schedule. The employer may modify the schedule of other 
contractors and shall notify the contractor of any such modification. 

9. Personnel 

9.1.  The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 
referred to in the Contract Data to carry out the functions stated in the Schedule or other 
personnel approved by the Engineer. The Engineer will approve any proposed replacement of 
key personnel only if their qualifications, abilities, and relevant experience are substantially 
equal to or better than those of the personnel listed in the Schedule. 

9.2.  If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s 
staff or his work force stating the reasons the Contractor shall ensure that the person leaves 
the Site within seven days and has no further connection with the work in the Contract. 

10. Employer’s and Contractor’s Risks 

10.1  The Employer carries the risks which this Contract states are Employer’s risks, and the 
Contractor carries the risks which this contract states are Contractor’s risks. 

11. Employer’s Risks 

11.1  The Employer is responsible for the excepted risks which are (a) in so far as they directly 
affect the execution of the Works in India, the risks of war, hostilities, invasion, act of foreign 
enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot 
commotion or disorder (unless restricted to the Contractor’s employees), and contamination 
from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely 
to the design of the Works, other than the Contractor’s design. 

12. Contractor’s Risks 

12.1.  All risks of loss of or damage to physical property and of personal injury and death which 
arise during and in consequence of the performance of the Contract other than the excepted 
risks are the responsibility of the Contractor. 

13.        Insurance 

13.1  The Contractor shall provide, in the joint names of the Employer and the Contractor, 
insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts 
and deductibles stated in the Contract Data for the following events which are due to the 
Contractor’s risks: 

     (a)  loss of or damage to the Works, Plant, and Materials; 

     (b)  loss of or damage to Equipment; 

      (c) loss of or damage of property (except the Works, Plant, Materials, and Equipment) in   
connection with the Contract; and  

  (d)   personal injury or death. 

13.2  Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for 
the Engineer’s approval before the Start Date. All such insurances shall provide for 
compensation to be payable in the types and proportions of currencies required to rectify the 
loss or damage incurred. 

13.3  If the Contractor does not provide any of the policies and certificates required, the Employer 
may affect the insurance which the Contractor should have provided and recover the 
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premiums the Employer has paid from payments otherwise due to the Contractor or, if no 
payment is due, the payment of the premiums shall be a debt due. 

13.4 Alterations to the terms of insurance shall not be made without the approval of the Engineer. 

13.5 Both parties shall comply with any conditions of the insurance policies. 

14. Site Investigation Reports 

14.1  The Contractor, in preparing the Bid, shall rely on any site Investigation Reports referred to in 

the Contract Data, supplemented by any information available to the Bidder. 

15. Queries about the Contract Data 

15.1 The Engineer will clarify queries on the Contract Data. 

16. Contractor to Construct the Works 

16.1  The Contractor shall construct and install the Works under the Specifications and Drawings. 

17. The Works to be completed by the Intended Completion Date 

17.1  The Contractor may commence execution of the Works on the Start Date and shall carry out 

the Works under the program submitted by the Contractor, as updated with the approval of the 

Engineer, and complete them by the Intended Completion Date. 

18. Approval by the Engineer 

18.1  The Contractor shall submit Specifications and Drawings showing the proposed Temporary 
Works to the Engineer, who is to approve them if they comply with the Specifications and 
Drawings. 

18.2 The Contractor shall be responsible for the design of Temporary Works. 

18.3  The Engineer’s approval shall not alter the Contractor’s responsibility for the design of the 
Temporary Works. 

18.4  The Contractor shall obtain approval of third parties to the design of the Temporary Works 
where required. 

18.5  All Drawings prepared by the Contractor for the execution of the temporary or permanent 
Works, are subject to prior approval by the Engineer before their use, and also subject to the 
approval of RDSO/railways, if required. 

19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries 

20.1  Anything of historical or other interest or significant value unexpectedly discovered on the 
Site is the property of the Employer. The Contractor is to notify the Engineer of such 
discoveries and carry out the Engineer’s instructions for dealing with them. 

21. Possession of the Site 

21.1  The Employer shall give possession of all parts of the Site to the Contractor. If possession of 
a part is not given by the date stated in the Contract Data the Employer is deemed to have 
delayed the start of the relevant activities and this will be a Compensation Event. 

22. Access to the Site 

22.1  The Contractor shall allow the Engineer and any person authorized by the Engineer access to 
the Site, to any place where work in connection with the Contract is being carried out or is 
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intended to be carried out, and to any place where materials or plant are being 
manufactured/fabricated/assembled for the works. 

23. Instructions 

23.1  The Contractor shall carry out all instructions of the Engineer about works which comply 
with the applicable laws where the Site is located. 

23.2  The Contractor shall permit the Employer to inspect the Contractor’s accounts and records 
relating to the performance of the Contractor and to have them audited by auditors appointed 
by the Employer if so required by the Employer. 

 

24.  Dispute  

24.1.  If the Contractor believes that a decision taken by the Engineer was either outside the 
authority given to the Engineer by the Contract or that the decision was wrongly taken, the 
decision shall be referred to the Dispute Review Expert within 14 days of the notification of 
the Engineer's decision.  

 25.  Procedure for Disputes  

 25.1.  The Dispute Review Expert shall give a decision in writing within 28 days of receipt of a 
notification of a dispute.  

 25.2.  The Dispute Review Expert shall be paid daily at the rate specified in the Contract Data 
together with reimbursable expenses specified in the Contract Data and the cost shall be 
divided equally between the Employer and the Contractor, whatever decision is reached by 
the Dispute Review Expert. Either party may give notice to the other to refer a decision of the 
Dispute Review Expert to an Arbitrator within 28 days of the Dispute Review Expert's written 
decision. If neither party refers the dispute to arbitration within the next 28 days, the Dispute 
Review Expert's decision will be final and binding.  

25.3  The arbitration shall be conducted under the arbitration procedure stated in the Special 
Conditions of Contract.  

26.  Replacement of Dispute Review Expert  

26.1.  Should the Dispute Review Expert resign or die, or should the Employer and the Contractor 
agree that the Dispute Review Expert is not fulfilling his functions under the provisions of the 
Contract; a new Dispute Review Expert will be jointly appointed by the Employer and the 
Contractor. In case of disagreement between the Employer and the Contractor, within 30 
days, the Dispute Review Expert shall be designated by the Appointing Authority designated 
in the Contract Data at the request of either party, within 14 days of receipt of such request.  

B. TIME CONTROL 

27.  Programme  

27.1.  Within the time stated in the Contract Data the Contractor shall submit to the Engineer for 
approval a Programme showing the general methods, arrangements, order, and timing for all 
the activities in the Works along with a monthly cash flow forecast.  

27.2.  An update of the Programme shall be a program showing the actual progress achieved on 
each activity and the effect of the progress achieved on the timing of the remaining work 
including any changes to the sequence of the activities.  

27.3.  The Contractor shall submit to the Engineer, for approval, an updated Programme at intervals 
no longer than the period stated in the Contract Data. If the Contractor does not submit an 
updated Programme within this period, the Engineer may withhold the amount stated in the 
Contract Data from the next payment certificate and continue to withhold this amount until 
the next payment after the date on which the overdue Programme has been submitted.  
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27.4.  The Engineer's approval of the Programme shall not alter the Contractor's obligations. The 
Contractor may revise the Programme and submit it to the Engineer again at any time. A 
revised Programme is to show the effect of Variations and Compensation Events.  

28.  Extension of the Intended Completion Date  

28.1.  The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a 
Variation is issued which makes it impossible for Completion to be achieved by the Intended 
Completion Date without the Contractor taking steps to accelerate the remaining work and 
which would cause the Contractor to incur additional cost.  

28.2.  The Engineer shall decide whether and by how much to extend the Intended Completion Date 
within 35 days of the Contractor asking the Engineer for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting information. If the 
Contractor has failed to give early warning of a delay or has failed to cooperate in dealing 
with a delay, the delay by this failure shall not be considered in assessing the new Intended 
Completion Date. 

28.3.  The Engineer shall within 14 days of receiving full justification from the contractor for an 
extension of the Intended Completion Date refer to the Employer his decision. The Employer 
shall in not more than 21 days communicate to the Engineer the acceptance or otherwise of 
the Engineer's decision. If the Employer fails to give his acceptance, the Engineer shall not 
grant the extension and the contractor may refer the matter to the Dispute Review Expert 
under Clause 24.1.  

29. Deleted 
 
30. Delays Ordered by the Engineer 

30.1  The Engineer may instruct the Contractor to delay the start or progress of any activity within 
the Works. 

31. Management Meetings 

31.1  Either the Engineer or the Contractor may require the other to attend a management meeting. 
The business of a management meeting shall be to review the plans for the remaining work 
and to deal with matters raised under the early warning procedure. 

31.2  The Engineer shall record the business of management meetings and is to provide copies of 
this record to those attending the meeting and to the Employer. The responsibility of the 
parties for actions to be taken is to be decided by the Engineer either at the management 
meeting or after the management meeting and stated in writing to all who attended the 
meeting. 

32. Early Warning 

32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future 
events or circumstances that may adversely affect the quality of the work, increase the 
Contract Price, or delay the execution of works. The Engineer may require the Contractor to 
provide an estimate of the expected effect of the future event or circumstances on the Contract 
Price and Completion Date. The estimate is to be provided by the Contractor as soon as 
reasonably possible. 

32.2  The Contractor shall cooperate with the Engineer in making and considering proposals for 
how the effect of such an event or circumstance can be avoided or reduced by anyone 
involved in the work and in carrying out any resulting instruction of the Engineer. 
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C. QUALITY CONTROL 

33. Identifying Defects 

33.1  The Engineer shall check the Contractor’s work and notify the Contractor of any Defects that 
are found. Such checking shall not affect the Contractor’s responsibilities. The Engineer may 
instruct the Contractor to search for a Defect and to uncover and test any work that the 
Engineer considers may have a Defect 

34. Tests 

34.1 If the Engineer instructs the Contractor to carry out a test not specified in the Specification to 
check whether any work has a Defect and the test shows that it does, the Contractor shall pay 
for the test and any samples. If there is no Defect the test shall be a Compensation Event. 

35. Correction of Defects 

35.1  The Engineer shall give notice to the Contractor of any Defects before the end of the Defects 
Liability Period, which begins at Completion and is defined in the Contract Data. The Defects 
Liability Period shall be extended for as long as the Defects remain to be corrected. 

35.2  Every time notice of a Defect is given, the Contractor shall correct the notified Defect within 
the length of time specified by the Engineer’s notice. 

36. Uncorrected Defects 

36.1  If the Contractor has not corrected a Defect within the time specified in the Engineer’s notice, 
the Engineer will assess the cost of having the Defect corrected, and the Contractor will pay 
this amount. 

D. COST CONTROL 

37. Bill of Quantities 

37.1  The Bill of Quantities shall contain items for the construction, installation, testing, and 
commissioning works to be done by the Contractor. 

37.2  The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 
quantity of the work done at the rates in the Bill of Quantities for each item. 

38. Changes in the Quantities 

38.1  If the final quantity of the work done differs from the quantity in the Bill of Quantities for the 
particular item by more than 25 percent provided the change exceeds 1% of the initial 
Contract Price, the Engineer shall adjust the rate to allow for the change, duly considering, 

(a)  justification for rate adjustment as furnished by the contractor, 

(b) economies resulting from the increase in quantities by way of reduced plant, equipment, and 
overhead costs, 

(c) entitlement of the contractor to compensation events where such events are caused by any 
additional work 

38.2  The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract 
Price is exceeded by more than 15 percent, except with the Prior approval of the Employer. 

38.3  If requested by the Engineer, the Contractor shall provide the Engineer with a detailed cost 
breakdown of any rate in the Bill of Quantities. 

39.  Variations 

39.1 All Variations shall be included in updated Programmes produced by the Contractor. 

40. Payments for Variations 

40.1  The Contractor shall provide the Engineer with a quotation (with the breakdown of unit rates) 
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for carrying out the Variation when requested to do so by the Engineer. The Engineer shall 
assess the quotation, which shall be given within seven days of the request or within any 
longer period stated by the Engineer and before the Variation is ordered. 

40.2  If the work in the Variation corresponds with an item description in the Bill of Quantities and 
if, in the opinion of the Engineer, the quantity of work is above the limit stated in Sub Clause 
38.1 or the timing of its execution does not cause the cost per unit of quantity to change, the 
rate in the Bill of Quantities shall be used to calculate the value of the Variation. If the cost 
per unit of quantity changes, or if the nature or timing of the work in the Variation does not 
correspond with items in the Bill of Quantities, the quotation by the Contractor shall be in the 
form of new rates for the relevant items of work. 

40.3  If the Contractor’s quotation is unreasonable, the Engineer may order the Variation and make 
a change to the Contract Price which shall be based on the Engineer’s forecast of the effects 
of the Variation on the Contractor’s costs. 

40.4  If the Engineer decides that the urgency of varying the work would prevent a quotation from 
being given and considered without delaying the work, no quotation shall be given and the 
Variation shall be treated as a Compensation Event. 

40.5  The Contractor shall not be entitled to additional payment for costs that could have been 
avoided by giving an early warning. 

41. Cash Flow Forecasts 

41.1  When the Programme is updated, the contractor is to provide the Engineer with an updated 
cash flow forecast. 

42. Payment Certificates 

42.1  The Contractor shall submit to the Engineer monthly statements of the estimated value of the 
work completed less the cumulative amount certified previously. 

42.2  The Engineer shall check the Contractor’s monthly statement within 14 days and certify the 
amount to be paid to the Contractor after taking into account any credit or debit for the month 
in question in respect of materials for the works in the relevant amounts and under conditions 
outlined in sub-clause 51 of the Contract Data (Secured Advance). 

42.3 The value of work executed shall be determined by the Engineer. 

42.4  The value of work executed shall comprise the value of the quantities of the items in the Bill 
of Quantities completed. 

42.5 The value of work executed shall include the valuation of Variations and Compensation 
Events. 

42.6  The Engineer may exclude any item certified in a previous certificate or reduce the proportion 
of any item previously certified in any certificate in the light of later information. 

43. Payments 

43.1  Payments shall be adjusted for deductions for advance payments, retention, other recoveries 
in terms of the contract, and taxes at source, as applicable under the law. The Employer shall 
pay the Contractor the amounts certified by the Engineer within 28 days of the date of each 
certificate. 

43.2  If an amount certified is increased in a later certificate as a result of an award by the 
Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed payment 
as set out in this clause. Interest shall be calculated from the date upon which the increased 
amount would have been certified in the absence of dispute. 

43.3 Items of the Works for which no rate or price has been entered in will not be paid.  
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44. Compensation Events 

44.1 The following are Compensation Events unless they are caused by the Contractor: 
(a) The Employer does not give access to a part of the Site by the Site Possession Date 

stated in the Contract Data. 
(b) The Employer modifies the schedule of other contractors in a way that affects the work 

of the contractor under the contract. 

(c) The Engineer orders a delay or does not issue drawings, specifications, or instructions 
required for the execution of works on time. 

(d) The Engineer instructs the Contractor to uncover or to carry out additional tests upon 
work  

(e) Ground conditions are substantially more adverse than could reasonably have been 
assumed before the issuance of the Letter of Acceptance from the information issued to 
Bidders (including the Site Investigation Reports), from information available publicly, 
and a visual inspection of the site. 

(f) The Engineer gives an instruction for dealing with an unforeseen condition, caused by 
the Employer, or additional work required for safety or other reasons. 

(g) Other contractors, public authorities, utilities, or the Employer do not work within the 
dates and other constraints stated in the Contract, and they cause delay or extra cost to 
the Contractor. 

(h) The advance payment is delayed, beyond 28 days after receipt of application and bank 
guarantee. 

(i) The effect on the Contractor of any of the Employer’s Risks. 

(j) The Engineer unreasonably delays issuing a Certificate of Completion. 

(k) Other Compensation Events listed in the Contract Data or mentioned in the Contract. 

44.2  If a Compensation Event would cause additional cost or would prevent the work from being 
completed before the Intended Completion Date, the Contract Price shall be increased, and/or 
the Intended Completion Date is extended. The Engineer shall decide whether and by how 
much the Contract Price shall be increased and whether and by how much the Intended 
Completion Date shall be extended. 

44.3  As soon as information demonstrating the effect of each Compensation Event upon the 
Contractor’s forecast cost has been provided by the Contractor, it is to be assessed by the 
Engineer and the Contract Price shall be adjusted accordingly. If the Contractor’s forecast is 
deemed unreasonable, the Engineer shall adjust the Contract Price based on the Engineer’s 
forecast. The Engineer will assume that the Contractor will react competently and promptly to 
the event. 

44.4  The Contractor shall not be entitled to compensation to the extent that the Employer’s 
interests are adversely affected by the Contractor not having given an early warning or not 
having cooperated with the Engineer. 

45. Tax 

45.1  The rates quoted by the Contractor shall be deemed to be inclusive all duties, taxes, and other 
levies payable by the contractor under the contract, or for any other cause shall be included in 
the rates, prices, and total Bid Price submitted by the Bidder except GST, which shall be paid 
as applicable. The Employer will perform such duties with the deduction of such taxes at 
source as per applicable law. 
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46. Currencies 

46.1 All payments shall be made in Indian Rupees. 

47 Deleted  

48.  Retention 

48.1 The Employer shall retain from each payment due to the Contractor the proportion stated in 
the Contract Data until Completion of the whole of the Works. 

48.2 On Completion of the whole of the Works, half the total amount retained is repaid to the 
Contractor and half when the Defects Liability Period has passed and the Engineer has 
certified that all Defects notified by the Engineer to the Contractor before the end of this 
period have been corrected.  

48.3 On completion of the whole work, the contractor may substitute retention money with an "on-
demand" Bank guarantee. 

49.  Liquidated Damages 

49.1  The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the 
Contract Data for each day that the Completion Date is later than the Intended Completion 
Date (for the whole of the works or the milestone as stated in the contract data). The total 
amount of liquidated damages shall not exceed the amount defined in the Contract Data. The 
Employer may deduct liquidated damages from payments due to the Contractor. Payment of 
liquidated damages does not affect the Contractor's liabilities. 

49.2  If the Intended Completion Date is extended after liquidated damages have been paid, the 
Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting 
the next payment certificate. The Contractor shall be paid interest on the overpayment 
calculated from the date of payment to the date of repayment at the rates specified in Sub 
Clause 43.1. 

49.3  If the contractor fails to comply with the time for completion as stipulated in the tender, then 
the contractor shall pay to the employer the relevant sum stated in the Contract Data as 
Liquidated damages for such default and not as a penalty for every day or part of the day  
which elapse between relevant time for completion and the date stated in the taking over 
certificate of the whole of the works on the relevant section, subject to the limit stated in the 
contract data. 

The employer may, without prejudice to any other method of recovery deduct the amount of 
such damages from any monies due or to become due to the contractor. The payment or 
deduction of such damages shall not relieve the contractor from his obligation to complete the 
works or from any other of his obligations and liabilities under the contract. 

49.4     If, before the Time for Completion of the whole of the Works or, if applicable, any Section, a 
Taking-Over Certificate has been issued for any part of the Works or of a Section, the 
liquidated damages for delay in completion of the remainder of the Works or of that Section 
shall, for any period of delay after the date stated in such Taking-Over Certificate, and the 
absence of alternative provisions in the Contract, be reduced in the proportion by which the 
value of the part so certified bears to the value of the whole of the Works or Section, as 
applicable. The provisions of this Sub–clause shall only apply to the rate of liquidated 
damages and shall not affect the limit thereof. 

50.  Deleted 

51.  Mobilization Advance Payment 

51.1  The Employer shall make Mobilization advance payment (not to be paid in less than two 
installments except in special circumstances for which the reasons are to be recorded in 
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writing) to the Contractor in the amount of 10% of the contract price by the start date as 
stated in the Contract Data, against a provision by the Contractor of an Unconditional 
Bank Guarantee in a form and by a bank acceptable to the Employer in amounts and 
currencies equal to be at least 110% of the advance payment. The guarantee shall remain 
effective until the advance payment has been repaid, but the amount of the guarantee 
shall be progressively reduced by the amounts repaid by the Contractor. The mobilization 
advance would be deemed as an interest-bearing advance at an interest rate of 10% to be 
compounded quarterly. 

51.2  No advance payment for Equipment, Plant, and any other cause, etc. shall be paid.  

51.3  The mobilization advance payment shall be repaid by deducting not less than  20  percent 
of the  Contract  Price or  6  (Six)  months from the date of payment of the first 
installment of advance, whichever period concludes earlier, and shall be made at the rate 
of 20 percent of the amounts of all  Interim  Payment  Certificates until the advance has 
been repaid, always provided that the advance shall be completely repaid before the 
expiry of the original time for completion. 

51.4  Secured Advance 

The Engineer shall make No secure advance payment in respect of materials intended for 
the works under conditions stipulated in the Contract Data. 

52.  Securities 

52.1  The Performance Security (including additional security for unbalanced bids) shall be 
provided to the Employer no later than the date specified in the Letter of Acceptance and 
shall be issued in an amount and form and by a bank or surety acceptable to the 
Employer, and denominated in Indian Rupees. The Performance Security shall be valid 
until a date 28 days from the date of expiry of the Defects Liability Period and the 
additional security for unbalanced bids shall be valid until a date 28 days from the date of 
issue of the certificate of completion. 

53. Deleted 

54.  Cost of Repairs 

54.1.  Loss or damage to the Works or Materials to be incorporated in the Works between the 
Start Date and the end of the Defects Correction periods shall be remedied by "the 
Contractor at the Contractor's cost if the loss or damage arises from the Contractor's acts 
or omissions. 

E. FINISHING THE CONTRACT 

55.  Completion 

55.1  The Contractor shall request the Engineer to issue a Certificate of Completion of the Works 
and the Engineer will do so upon deciding that the Work is completed. 

56.  Taking Over 

56.1  The Employer shall take over the Site and the Works within seven days of the Engineer 
issuing a certificate of Completion. 

57.  Final Account 

57.1  The Contractor shall supply to the Engineer a detailed account of the total amount that the 
Contractor considers payable under the Contract before the end of the Defects Liability 
Period. The Engineer shall issue a Defect Liability Certificate and certify any final payment 
that is due to the Contractor within 56 days of receiving the Contractor’s account if it is 
correct and complete. If it is not, the Engineer shall issue within 56 days a schedule that states 
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the scope of the corrections or additions that are necessary. If the Final Account is still 
unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount payable 
to the Contractor and issue a payment certificate, within 56 days of receiving the Contractor’s 
revised account. 

58.  Operating and Maintenance Manuals 

58.1  If “as built” Drawings and/.or operating and maintenance manuals are required, the 
Contractor shall supply them by the dates stated in the Contract Data. 

58.2  If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 
Contract Data, or they do not receive the Engineer’s approval, the Engineer shall withhold the 
amount stated in the Contract Data from payments due to the Contractor. 

59.  Termination 

59.1  The Employer or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 

59.2  Fundamental breaches of Contract include, but shall not be limited to the following: 

(a)  The contractor stops work for 28 days when no stoppage of work is shown on the current 
Programme and the stoppage has not been authorized by the Engineer; 

(b)  The engineer instructs the Contractor to delay the progress of the Works and the 
instruction is not withdrawn within 28 days; 

(c)  the Employer or the Contractor is made bankrupt or goes into liquidation other than for 
reconstruction or amalgamation; 

(d)  a payment certified by the Engineer is not paid by the Employer to the Contractor within 
56 days of the date of the Engineer’s certificate; 

(e)  the Engineer gives Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the contractor fails to correct it within a reasonable period 
determined by the Engineer; 

(f)    the Contractor does not maintain a security which is required; 

(g)  the Contractor has delayed the completion of works by the number of days for which the 
maximum amount of liquidated damages can be paid as defined in the Contract data; and 

(h)  if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 
practices in competing for or in executing the Contract. 

For this paragraph: “corrupt practice” means the offering, giving, receiving, or 
soliciting of anything of value to influence the action of a public official in the procurement 
process or contract execution. “Fraudulent practice” means a misrepresentation of facts to 
influence a procurement process or the execution of a contract to the detriment of the 
Employer, and includes collusive practice among Bidders (before or after bid submission) 
designed to establish bid prices at artificial non-competitive levels and to deprive the 
Employer of the benefits of free and open competition.” 

59.3  When either party to the Contract gives notice of a breach of contract to the Engineer for a 
cause other than those listed under Sub Clause 59.2 above, the Engineer shall decide whether 
the breach is fundamental or not. 

59.4  Notwithstanding the above, the Employer may terminate the Contract for convenience. 

59.5  If the Contract is terminated the Contractor shall stop work immediately, make the Site safe 
and secure, and leave the Site as soon as reasonably possible. 
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60.  Payment upon Termination 

60.1  If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 
the Engineer shall issue a certificate for the value of the work done less advance payments 
received up to the date of the issue of the certificate, less other recoveries due in terms of the 
contract, less taxes due to be deducted at source as per applicable law and less the percentage 
to apply to the work not completed as indicated in the Contract Data. Additional Liquidated 
Damages shall not apply. If the total amount due to the Employer exceeds any payment due to 
the Contractor the difference shall be a debt payable to the Employer. The Employer shall 
also be free to recover the amount from any other due payments to the contractor for any other 
works executed by him in the State of U.P., any other state Govt. works, Central Govt. works 
including state public sector works executed by the Contractor. 

60.2  If the Contract is terminated at the Employer’s convenience or because of a fundamental 
breach of Contract by the Employer, the Engineer shall issue a certificate for the value of the 
work done, the cost of balance material brought by the Contractor and available at site, the 
reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel employed 
solely on the Works, and the Contractor’s costs of protecting and securing the Works and less 
advance payments received up to the date of the certificate, less other recoveries due in terms 
of the contract and less taxes due to be deducted at source as per applicable law. 

61. Property 

61.1  All materials on the Site, Plant, Equipment, Temporary Works, and Works are deemed to be 
the property of the Employer if the Contract is terminated because of a Contractor’s default. 

62.  Release from Performance 

62.1  If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 
control of either the Employer or the Contractor the Engineer shall certify that the Contract 
has been frustrated. The Contractor shall make the Site safe and stop work as quickly as 
possible after receiving this certificate and shall be paid for all work carried out before 
receiving it and for any work carried out afterward to which commitment was made. 

63. Defect Liability Period 

63.1  The Contractor shall be responsible for all the Defects and deficiencies, except usual wear and 
tear in the Project Highway or any Section thereof, till the expiry of a period of 2 (two) years 
from the date of completion commencing from the date of Completion Certificate (the 
“Defects Liability Period”). 

63.2  Any repair or rectification undertaken under the above provisions, including any additional 
testing, shall be carried out by the Contractor at its own risk and cost. 

64.  Video Photography 

During the Construction Period, the Contractor shall provide to the Employer after completion 
of work, a video recording, which will be compiled into a 3 (three)- hour compact disc or 
digital video disc, as the case may be, covering the status and progress of Works at every 
stage. The video recording shall be provided to the Employer no later than 15 (fifteen) days 
after completion of work. 
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F. SPECIAL CONDITIONS OF CONTRACT 

1. LABOUR : 

   The Contractor shall, unless otherwise provided in the Contract, make his arrangements for 
the engagement of all staff and labour, local or other, and their payment, housing, feeding, 
and transport. 

  The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, 
in such form and at such intervals as the Engineer may prescribe, showing the staff and the 
numbers of the several classes of labour from time to time employed by the Contractor on 
the Site and such other information as the Engineer may require. 

2. COMPLIANCE WITH LABOUR REGULATIONS : 

  During the continuance of the contract, the Contractor and his sub-contractors shall abide at 
all times by all existing labour enactments and rules made thereunder, regulations, 
notifications, and bye-laws of the State or the Central Government or the local authority and 
any other labour law (including rules), regulations, bye-laws that may be passed or 
notification that may be issued under any labour law in future either by the State or the 
Central Government or the local authority. The salient features of some of the major labour 
laws that apply to the construction industry are given below. The Contractor shall keep the 
Employer indemnified in case any action is taken against the Employer by the competent 
authority on account of contravention of any of the provisions of any Act or rules made 
there under, regulations or notifications including amendments. If the Employer is caused to 
pay or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/bye-laws/Acts/Rules/ regulations 
including amendments, if, any on the part of the Contractor, the Engineer/Employer shall 
have the right to deduct the same any money due from to the Contractor including his 
amount of performance security. The Employer/Engineer shall also have the right to 
recover from the Contractor any sum required or estimated to be required for making good 
the loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point in time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK 

 

 (a) Workmen Compensation Act 1923:- The Act provides for compensation in case of injury by 
accident arising out of and during employment. 

(b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on the 
satisfaction of certain conditions on separation if an employee has completed 5 years service or 
more on death, the rate of 15 days wages for every completed year of service. The Act applies to 
all establishments employing 10 or more employees. 

(c)  Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for monthly 
contributions by the Employer per worker @ applicable as per the latest notification. The benefits 
payable under the Act are: 

a. Pension or family pension on retirement or death, as the case may be. 

b. Deposit-linked insurance on the death in the harness of the worker. 

c. Payment of P.F. accumulation on retirement/death etc. 

(d)  Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to women 
employees in case of confinement or miscarriage etc. 

(e)  Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare 
measures to be provided by the Contractor to contract labour and in case the Contractor fails to 
provide, the same are required to be provided, by the Principal Employer by Law. The principal 
Employer is required to take a Certificate of Registration and the Contractor is required to take a 
license from the designated Officer. The Act applies to the establishments or Contractor of 
Principal Employer if they employ 20 or more contract labour. 

(f)  Minimum Wages Act 1948:- The Employer is supposed to pay not less than the Minimum Wages 
fixed by the appropriate Government as per provisions of the Act if the employment is scheduled. 
Construction of Buildings, Roads, and Runways are scheduled employments. 

(g)  Payment of Wages Act 1936:- It lays down by what date the wages are to be paid when they will 
be paid, and what deductions can be made from the wages of the workers. 

(h)  Equal Remuneration Act 1979:- The Act provides for payments of equal wages for work of equal 
nature to Male and Female workers and for not making discrimination against Female employees 
in matters of transfers, training promotions, etc. 

(i)  Payment of Bonus Act 1965:- The Act applies to all establishments employing 20 or more 
employees. The Act provides for payments of annual bonuses subject to a minimum of 
8.33% of wages and a maximum of 20% of wages to employees drawing Rs. 3500/-per month 
or less. The bonus to be paid to employees getting Rs. 2500/- per month or above up to Rs. 
3500/- per month shall be worked out by taking wages as Rs. 2500/ -per month only. The 
Act does not apply to certain establishments. The newly set-up establishments are 
exempted for five years in certain circumstances. Some of the State Governments have 
reduced the employment size from 20 to 10 for the applicability of this Act. 

(j)  Industrial Disputes Act 1947:-· The Act lays down the machinery and procedure for 
resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal 
and what are the requirements for laying off or retrenching the employees or closing down 
the establishment. 

(k) Industrial Employment (Standing Orders) Act 1946:- It applies to all establishments 
employing 100 or more workmen (employment size reduced by some of the States and Central 
Government to 50). The Act provides for laying down rules governing the conditions of 
employment by the Employer on matters provided in the Act and getting the same certified by 
the designated Authority. 

(l)  Trade Unions Act 1926:- The Act lays down the procedure for registration of trade unions of 
workmen and employers. The Trade Unions registered under the Act have been given certain 
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immunities from civil and criminal liabilities. 

(m) Child Labour <Prohibition & Regulation) Act 1986:- The Act prohibits employment of 
children below 14 years of age in certain occupations and processes and provides for 
regulation of employment of children in all other occupations and processes. Employment 
of Child Labour is prohibited in the Building and Construction Industry. 

(n)  Inter-State Migrant Workmen's (Regulation of  Employment  &  Conditions of Service) 
Act 1979:- The Act applies to an establishment that employs 5 or more inter-state migrant 
workmen through an intermediary  (who has recruited workmen in one state for 
employment in the establishment situated in another state). The Inter-State migrant 
workmen, in an establishment to which this Act becomes applicable, are required to be 
provided certain facilities such as housing, medical aid, traveling expenses from home up to 
the establishment and back, etc. 

(o) The  Building and  Other  Construction Workers (Regulation of  Employment and Conditions of 
Service) Act 1996 and the Cess Act of 1996:- All the establishments that carry on any building 
or other construction work and employ 10 or more workers are covered wider by this Act. All 
such establishments are required to pay cess at the rate not exceeding 2% of the cost of 
construction as may be modified by the Government. The Employer of the establishment is 
required to provide safety measures at the Building or construction work and other welfare 
measures, such as Canteens, first aid facilities, Ambulances, Housing accommodations for 
workers near the workplace, etc. The Employer to whom the Act applies has to obtain a 
registration certificate from the Registering Officer appointed by the Government. 

(p) Factories Act 1948:- The Act lays down the procedure for approval of plans before setting up 
a factory, health and safety provisions, welfare provisions, working hours, annual earned 
leave, and rendering information regarding accidents or dangerous occurrences to designated 
authorities. It applies to premises employing I 0 persons or more with the aid of power or 20 
or more persons without the aid of power engaged in the manufacturing process. 
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ARBITRATION (GCC Clause 25.3) 

 

   The procedure for arbitration will be as follows: 

25.3 (a) In case of Dispute or difference arising between the Employer and a domestic contractor 
relating to any matter arising out of or connected with this agreement, such disputes or 
differences shall be settled under the Arbitration and Conciliation Act, 1996. The Arbitral 
Tribunal consists of 3 arbitrators one each to be appointed by the Employer and the 
Contractor and the third Arbitrator to be chosen by the two Arbitrators so appointed by 
the Parties to act as Presiding Arbitrator shall be considered. In case of failure of the two 
arbitrators appointed by the parties to reach a consensus within 30 days from the 
appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall be 
appointed by the * Council,   Indian Roads Congress. 

        (b)   The Arbitral Tribunal shall consist of three Arbitrators one each to be appointed by the 
Employer and the Contractor. The third Arbitrator shall be chosen by the two Arbitrators 
so appointed by the Parties and shall act as a presiding arbitrator. In case of failure of the 
two arbitrators appointed by the parties to reach a consensus within 30 days from the 
appointment of the arbitrator appointed subsequently, the Presiding arbitrator shall be 
appointed by the  Council, Indian Roads Congress. 

(c)   If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b)   
above within 

      30 days after receipt of the notice of the appointment of its arbitrator by the other party, then 
the   Council, Indian Roads Congress shall appoint the arbitrator. A certified copy of the 
order of the Council,  Indian Roads Congress, making such an appointment shall be 
furnished to each of the parties.  

(d)   Arbitration proceedings shall be held in Lucknow and the language of the arbitration 
proceeding and that of all documents and communications between the parties shall be 
English.  

(e) The decision of the majority of arbitrators shall be final and binding upon both parties. 
The cost and expenses of Arbitration proceedings will be paid as determined by the 
arbitral tribunal. However, the expenses incurred by each party in connection with the 
preparation, presentation, etc. of its proceedings as well as the fees and expenses paid to 
the arbitrator appointed by such party or on its behalf shall be borne by each party itself.  

(f) Performance under the contract shall continue during the arbitration proceedings and 
payments due to the contractor by the owners shall not be withheld, unless they are 
the subject matter of the arbitration proceedings. 
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CONTRACT DATA 
           Clause Reference 
           concerning 
           Section-3 
Items marked “N/A” do not apply in this Contract. 
 
 
1 The Employer is:   

 
The General Manager/Chief Project Manager 
UPSBC, Kanpur zone  
 

[C1.1.1] 
 
 
 
 

 Name of Authorized Representative: (BIJAY KUMAR SEN)  
 
 
 
 

2. The Engineer is:  
 
Project Manager/DyPM 
UPSBC, Hamirpur 
 

[C1.1.1] 
 
 
 
 

3. The Dispute Review Expert appointed jointly by the Employer and 

Contractor is: 

  *Name: ..................... (To be inserted later) 

  *Address: .................................................................. 

 

[C1.1.1] 
 
 
 
 
 

4 The Defects Liability Period is 730 days from the date of completion.      [C1.1.1 , 35 & 
63] 
 
 

5. The Start Date shall be 0 days from the date of issue of the Notice to 
proceed with the work.  
 

[C1.1.1] 

6. The Intended Completion Date for the whole of the Work is 18 
months  after the start of work with the following milestones: 
  

[C1.1.1,17 & 28] 
 
 

Milestone dates: Physical work 
to be 
completed 

Period from the 
start date 

 Milestone 1  20% 06 Months 

 Milestone 2  60% 12Months 

 Milestone 3  100% 18 Months 
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7. The Site is located at: [Cl. 1.1] 
 
 

8. The name and identification number of the Contract are to be inserted 
later on. 

[Cl. 1.1] 
 
 

9. The works consist of construction of bridge over river birma, 
approach road, additional approach road and protection work on 
gadaura- kanora  marg in distt mahoba. 

The works shall, inter alia, mainly include the following, as 
specified or as directed: 

 Construction of foundation, sub-structure, 
PSC/RCC superstructure along with other 
ancillary bridge components as per 
drawing/BOQ;  

 Supply & installation of bearings, expansion 
joints, service pipes etc; 

 Laying of wearing coat etc.; 

 Approaches and Protection works; 

 Other items as required; 

The contractor may need to operate sufficient quarries with rock blasting 
and haulage materiel to/from remote locations. 
 

[Cl. 1.1] 
 
 

 
 

10. The following documents also form part of the Contract: 
 
 
 
 

[Cl.2.3(9)] 
 
 

11. The law which applies to the Contract is the law of the Union of 
India.   

[Cl.3.1] 
 
 

12. The language of the Contract documents is English. [Cl.3.1] 
 
 

13. Limit of subcontracting- 20%  [Cl.7.1] 
 
 

14. The Schedule of Other Contractors;   [Cl.8] 
 
 

15. The Schedule of Key Personnel;   As per Annex-II to Section I [C1.9] 
 
 
 
 
 
 

16. The minimum insurance cover for physical property, injury, and death is [C1.13] 
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Rs.5 lakhs per occurrence with the number of occurrences limited to four. 
After each occurrence, the Contractor will pay the additional premium 
necessary to make insurance valid for four occurrences. 
 

17. Site investigation report:  Not Applicable [C1.14] 
 
 

18. The Site Possession Date shall be the date of issue of notice to proceed 
with the work. 

[C1.21] 
 
 

19. Fees and types of reimbursable expenses to be paid to the Dispute Review 
Expert       (To be inserted later) 

[C1.24] 
 
 

20. Appointing Authority for the Dispute Review Expert – Council, Indian 
Roads Congress, New Delhi. 

[C1.26] 
 
 

21. The period for submission of the program for approval of the Engineer  
shall be 21 days from the issue of the Letter of Acceptance 

[C1.27.1] 

22. The period between program updates shall be 21 days. 
 
 

[C1.27.3] 

23. The amount to be withheld for late submission of an updated program shall 
be Rs. 5.00 Lacs. 

[C1.27.3] 
 

24. The following events shall also be Compensation Events: 
 

Substantially  adverse  ground  conditions  encountered  during execution of work not 
provided for in the bidding document; 

[C1.44] 
 

(i) Removal of underground utilities detected subsequently 

(ii) Significant   change   in   classification   of   soil   requiring   additional 
mobilization by the contractor, e.g. ordinary soil to rock excavation, 

(iii) Removal of unsuitable material like marsh, debris dumps, etc not caused by 
the contractor 

(iv) Artesian conditions 

(v) Seepage, erosion, landslide 

(vi) River training requiring protection of permanent work 

(vii) Presence of historical, archeological, or religious structures, and monuments 
interfering with the works 

(viii) Restriction of access to ground imposed by civil, judicial, or military 
authority. 

25. The currency of the Contract is Indian Rupees. [C1.46] 

26. The proportion of payments retained (retention money) shall be 6% of each 
bill subject to a maximum of 5% of the final contract price(including 
GST). 
 

[C1.48] 
 
 

27. Amount of liquidated damages for delay in completion of works; [C1.49] 
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For the Whole of work (1/2000)th  of the Initial Contract Price rounded off 
to the nearest Thousand, per day.  
 
For sectional completion (1/200)th of the initial contract price as per 
milestone, rounded off to the thousand per day. 
 

28. Maximum limit of liquidated damage for delay in completion of work: 
 
10 percent of the Initial Contract Price rounded off to the nearest 
thousand. 

[C1.49] 
 
 
 

29 Performance security for 5% of contract price plus Rs ------------- (to be 
decided after evaluation of the bid) as additional security in terms of ITB 
Clause 29.5. 
The standard form of Performance security acceptable to the Employer 
shall be an unconditional Bank Guarantee of the type presented in section 
8 of the bidding document. 

[C1.52] 
 

30 The schedule of Operating and Maintenance Manuals;     N/A [C1.58] 
 

31 The date by which “as built” drawings (in scale as directed) in 2 sets along 
with soft copies in auto cad are required, is within 28 days of the issue of 
the certificate of completion of the whole or section of the work, as the 
case may be. 

[C1.58] 
 

32 The amount to be withheld for failing to supply an “as built” drawing by 
the date required is 10 lakhs (ten lakhs). 

[C1.58] 
 

33 The following events shall also be a fundamental breach of contract: 
 
“The Contractor has contravened sub-clause 7.1 and Clause 9 of GCC.” 

[C1.59.2] 
 

34 The percentage to apply to the value of the work not completed 
representing the Employer’s additional cost for completing the works shall 
be 20 percent. 

[C1.60] 
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SPECIFICATIONS 

PREAMBLE 

1. GENERAL 

1.1 The Specifications contained herein shall be read in conjunction with the other Bidding 
Documents as specified in this Volume. 

2. SITE INFORMATION 

 The information given hereunder and provided elsewhere is given in good faith by the 
Employer but the Contractor shall satisfy himself regarding all aspects of site conditions and 
no claim will be entertained on the plea that the information supplied by the Employer is 
erroneous or insufficient. 

2.1 Topography 

The bridge project is situated in Uttar Pradesh. 

2.2 Climate 

Uttar Pradesh has three main seasons: winter from October to February, summer from March 
to mid-June, and the monsoon, the period in which most of the rain occurs, from mid-June to 
September. 

In the plains, where most roads are located, the temperature in January, the coldest month, 
varies between 2°C and 17.5°C, with a minimum temperature of approximately 2°C. In May, 
the warmest month, the temperature varies between 27.5°C and 45°C. In the May-June 
period, a temperature of 47°C is sometimes reached. In the May and June summer months, 
hot winds (the loo) blow from the west. 

The rainfall in Uttar Pradesh decreases from north to south and from east to west. Mean 
annual rainfall in the project area varies between 2400 mm in the sub-Himalayas and about 
1000 mm in the plains. Most of the rain and also the more intense rains occur between mid-
June and mid-September from the Bay of Bengal monsoon. 

2.3 Seismic activities 

The project sites are located in the seismic activity zone and shall be identified as per IRC. 

 

PART I – GENERAL SPECIFICATIONS 

 

1.1 The General Specifications shall be the “SPECIFICATIONS FOR ROAD AND BRIDGE 
WORKS (Fifth Revision)” issued by the Ministry of Road Transport and Highways, 
Government of India, and published by the Indian Roads Congress. 

1.2  Any reference herein to “MOST or MORTH Specifications” or the like shall be deemed to 
mean the reference to the above-mentioned specifications. 

1.3 Copies of the Specifications may be obtained from: 

  The Secretary, 
  Indian Roads Congress, 
  Jamnagar House 
  Shahjahan Road, 
  New Delhi 110011 
  India  
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PART II – SUPPLEMENTARY SPECIFICATIONS 

 

2.1 The Supplementary Specifications shall comprise various amendments/modifications/ 
additions to the “SPECIFICATIONS FOR ROAD AND BRIDGE WORKS” referred to in 
Part I above and additional specifications for particular items of works not already covered in 
Part I as directed by the Engineer-in-charge. 

 Where a particular Clause or a part thereof in “SPECIFICATIONS FOR ROAD AND 
BRIDGE WORKS (fifth Revision)”, referred to in Part I above, may be 
amended/modified/added to, and incorporated in Part II by the Engineer-in-charge, referred to 
above, such amendment/modification/addition shall supersede the original Clause or part of 
the Clause. 

2.2 When an amended/modified/additional clause supersedes a Clause or part thereof in the said 
Specifications, then any reference to the superseded Clause shall be deemed to refer to the 
amended/modified/additional clause or part thereof. 

2.3 Insofar as amended/modified/additional clauses conflict with or are inconsistent with any of 
the provisions of the said Specifications under reference, the amended/modified/additional 
clauses shall prevail as directed by the Engineer-in-charge. 

2.4 In the absence of any definite provisions on any particular issue in the aforesaid 
Specifications, reference shall be made to the latest codes and specifications of the Indian 
Road Congress and Bureau of Indian Standards in that order. Where those documents are 
silent, the construction and completion of the works shall conform to sound engineering 
practice as approved by the Engineer and in the case of any dispute arising out of the 
interpretation of the above, the decision of the Engineer shall be final and binding on the 
Contractor. 

2.5 AMENDMENT:  Tests after Completion: 

(i) The Contractor shall notify both the Engineer and the Employer of its intention to 
conduct Tests on the Project bridge no less than thirty (30) days prior to the 
anticipated completion date of the construction works. Furthermore, the Contractor 
shall submit detailed specifications/testing plan for all planned Tests to the Engineer 
and the Employer no later than ten (10) days before the scheduled date of testing, in 
accordance with the requirements outlined below. 

(ii) Tests for bridges: All major and minor bridges shall be subjected to the rebound 
hammer and ultrasonic pulse velocity tests, to be conducted under the procedure 
described in Special Report No. 17: 1996 of the IRC Highway Research Board on Non-
destructive Testing Techniques, at two spots in every span, to be chosen at random by 
the Engineer-in-Charge. 

(iii)  Bridges with a span of 15 (fifteen) meters or more shall also be subjected to load 
testing in one span to be chosen at random by the Engineer-in-Charge as per IRC: SP:51-
2014. 

(iv) The cost of all the aforementioned tests, including one load test, shall be deemed to be 
included in the bid price. No separate payment shall be made for the same. 
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SECTION 6 
 

FORN OF BID 
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FORM OF BID 
 

Description of the Works:  
 
construction of bridge over river birma, approach road, additional 
approach road and protection work on gadaura- kanora  marg in distt 

mahoba.  
BID address: 
To   :  
            U.P. State Bridge Corporation Ltd.,  
 
 1.  We offer to execute the Works described above and remedy any defects therein in 

conformity with the conditions of the Contract, specification, drawings, Bill of 
Quantities, and Addenda for the sum(s) of AS PER BOQ 

 2.  We undertake, if our Bid is accepted, to commence the Works as soon as is 
reasonably possible after the receipt of the Engineer's notice to commence, and to 
complete the whole of the Works comprised in the Contract within the time stated in 
the document.  

3. We agree to abide by this Bid for 90 days from the date fixed for receiving the same, 
and it shall remain binding upon us and may be accepted at any time before the 
expiration of that period.  

4. Unless and until a formal Agreement is prepared and executed this Bid, together with 
your written acceptance thereof, shall constitute a binding contract between us.  

5.  We understand that you are not bound to accept the Lowest or any tender you may 
receive.  

6.  We accept the appointment of Shri .............................................................. as the 
Dispute Review Expert.  

(OR) 
We do not accept the appointment of Shri  

............................................................................. as the Dispute Review Expert and 

propose instead that Shri ................................................... be appointed as the Dispute 

Review Expert, whose BIO-DATA is attached.  
 

Dated this .............................................day of ........................................20....... 
   
Signature ........................................................  in the capacity of ..................... 

 duly authorized to sign bids for and on behalf of  

........................................................................................... 

...................................................................................................................................................... 

(in block capitals or typed)  
 

Address  
...................................................................................................................................................... 
 

Witness 
Address  
Occupation  
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SECTION 7 
 

BILL OF QUANTITIES 
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BILL OF QUANTITIES 
 

Preamble 
 
1.  The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, 

Conditions of Contract, Technical Specifications, and Drawings.  
  
2.  The quantities given in the Bill of Quantities are estimated and provisional and are 

given to provide a common basis for bidding. The basis of payment will be the actual 
quantities of work ordered and carried out, as measured by the Contractor and verified 
by the Engineer and valued at the rates and prices tendered in the priced Bill of 
Quantities, where applicable, and otherwise at such rates and prices as the Engineer 
may fix within the terms of the Contract.  

 
3.  The rates and prices tendered in the priced Bill of Quantities shall, except insofar as it 

is otherwise provided under the Contract, include all constructional plant, labour, 
supervision, materials, erection, maintenance, insurance, profit, taxes and duties, 
together with all general risks, liabilities and obligations set out or implied in the 
Contract except GST, which shall be paid as applicable.  

 
4.  The rates and prices shall be quoted entirely in Indian Currency.  
 
5.  A rate or price shall be entered against each item in the Bill of Quantities, whether 

quantities are stated or not. The cost of Items against which the Contractor has failed 
to enter a rate or price shall be deemed to be covered by other rates and prices entered 
in the Bill of Quantities.  

 
6.  The whole cost of complying with the provisions of the Contract shall be included in 

the items provided in the priced Bill of Quantities, and where no Items are provided 
the cost shall be deemed to be distributed among the rates and prices entered for the 
related Items of Work.  

 
7.  General directions and descriptions of work and materials are not necessarily repeated 

or summarized in the Bill of Quantities. References to the relevant sections of the 
contract documentation shall be made before entering rates or prices against each item 
in the Bill of Quantities.  

 
8.  The method of measurement of completed work for payment shall be under the 

specification for Road and Bridge Works published by the Ministry of Surface 
Transport (edition).  

 
9.  Errors will be corrected by the Employer for any arithmetic errors under Clause 29 of 

the Instructions to Bidders.  
 
10. Rock is defined as all materials which, in the opinion of the Engineer, require 

blasting, or the use of metal wedges and sledgehammers, or the use of compressed air 
drilling for its removal, and which cannot be extracted by ripping with a tractor of at 
least 150 kw with a single rear-mounted heavy duty ripper. 
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SECURITIES AND OTHER FORMS 
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PERFORMANCE BANK GUARANTEE 
 
To, 
      Chief Project Manager  
       U.P. State Bridge Corporation Ltd. 
        
WHEREAS ____________________________________________ [Name and Address of 
Contractor] 
(Hereinafter called “the Contractor”) has undertaken, in pursuance of Contract No. 
__________ dated _________________ to execute ______________ [Name of Contract and 
brief description of Works] hereinafter called “The Contract” 
 
AND WHEREAS it has been stipulated by you in the said contract that the contractor shall 
furnish you with a bank guarantee by a Nationalized Bank for the sum specified therein as 
security for compliance with his obligations under the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 
behalf of the Contractor, up to a total of  ____________________ [amount of guarantee]* 
_______________ ___________________ [in words], such sum being payable in the types 
and proportions of currencies in which the Contract price is payable, and we undertake to pay 
you, upon your first written demand and without cavil or argument, any sum or sums within 
the limits of ___________________ [amount of guarantee] as aforesaid without your 
needing to prove or to show grounds or reasons for a demand for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contactor before 
presenting us with the demand.  
 
We further agree that no change or addition to or other modification of the terms of the 
Contract or the Works to be performed thereunder or of any of the Contract documents which 
may be made between you and the Contractor shall in any way release us from any liability 
under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 
 
This Guarantee shall be valid until a date 28 days from the date of expiry of the defect 
liability period of 5 years after the intended completion date. 
 
 
 
Signature and seal of the guarantor _____________________________________________ 
Name of Bank 
 ___________________________________________________________ 
Address  
 ___________________________________________________________ 
Date _____________________________________________________________________ 
* An amount shall be inserted by the Guarantor, representing the percentage of the Contract 
Price specified in the Contract including additional security for unbalanced Bids, if any and 
denominated in Indian Rupees.  
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

 
To, 
      Chief Project Manager,  
      U.P. State Bridge Corporation Ltd. 
     Kanpur 
 
Gentlemen: 
 
Under the provisions of the General Conditions of Contract, clause 45 (“Advance Payment”) 
of the above-mentioned Contract, ______________________________ [name and address 
of Contractor] (hereinafter called “the Contractor”) shall deposit with 
__________________________________ [name of Employer] a bank guarantee to guarantee 
his proper and faithful performance under the said Clause of the Contract in an amount of 
___________________________ 
[amount of guarantee]* _______________________________________ [in words]. 
 
         We, the _____________________________________ [bank or financial institution], as 
instructed by the Contractor, agree unconditionally and irrevocably to guarantee as primary 
obligator and not as Surety merely, the payment to ______________________________ 
[name of Employer] on his first demand without whatsoever right of objection on our part 
and without his first claim to the Contractor, in the amount not exceeding 
____________________________________ [amount of guarantee]1 
________________________________________ . 
 
         We further agree that no change or addition to or other modification of the terms of the 
Contract or of Works to be performed thereunder or of any of the Contractor 
documents which may release us from any liability under this guarantee, and we hereby 
waive notice of any such change, addition, or modification. 
 
         This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until __________________________________ [name of 
Employer] receives full repayment of the same amount from the Contractor. 
 
                     Yours truly, 
 
                      Signature and seal: __________________________________________ 
                      Name of Bank/Financial Institution: _____________________________ 
                      Address: ___________________________________________________ 
                      Date: ______________________________________________________ 
 
                      
 
 
________________________________________________________________________ 
 
*.     An amount shall be inserted by the bank or financial institution representing the amount 
of the Advance Payment, and denominated in Indian Rupees.  
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Letter of Acceptance 

 
(Letterhead paper of the Employer) 

          
 .............................................(Date)  
To  
   .................................................................. (Name and address of the 
Contractor)  
  ..................................................................... 
  ................................................................... 
 
Dear Sirs,  
   
  This is to notify you that your Bid dated ..................................................... for 
execution of the  ............................................................. (name of the contract and 
identification number, as given in the Instructions to Bidders) for the Contract Price of 
Rupees  ...................................................... (..................................... ) (amount in words and 
figures), as corrected and modified under the Instructions to Bidders1 is hereby accepted by 
our agency.  
 
  We accept/do not accept that .............................. be appointed as the Adjudicator2. 
You are hereby requested to furnish Performance Security, in the form detailed in Para 34.1 
of ITB for an amount equivalent to Rs.  .......................... within 21 days of the receipt of this 
letter of acceptance valid up to 28 days from the date of expiry of defects Liability Period i.e. 
up to ............................... and sign the contract, failing which action as stated in Para 34.3 of 
ITB will be taken.  
 
          Yours faithfully,  
 
 
        Authorized Signature  
        Name and title of Signatory  
        Name of Agency  
 
 
 
 
 
 
 
 
1 Delete "corrected and" or "and modified" if only one of these actions applies. Delete as 
corrected and modified in accordance with the Instructions to Bidders, if corrections or 
modifications have not been affected.  
2 To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the 
Employer in the "Instructions to Bidders".  
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Issue of Notice to proceed with the work 
 

(Letterhead paper of the Employer) 
 

          
 .............................................(Date)  
To  
   .................................................................. (Name and address of the 
Contractor)  
  ..................................................................... 
  ................................................................... 
 
Dear Sirs,  
   
  Pursuant to your furnishing the requisite security as stipulated in ITB Clause 34.1 and 
signing of the Contract for the construction of 
.................................................................................................................... 
......................................................................................................................................................
...................... 
......................................................................................................................................................
...............at a Bid Price of Rs............................................................................................ 
 
 You are hereby instructed to proceed with the execution of the said works under the 
contract documents.  
 
 
 
 
          Yours faithfully,  
 
 
               (Signature, name, and title of signatory authorized  
        to sign on behalf of the Employer) 
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Agreement Form 
 

Agreement  
  
  This agreement made the ................................................ day of 
....................................... between  ............................................... (name and address of 
Employer) [hereinafter called "the Employer] and  
..............................................................................................................................(name and 
address of contractor) hereinafter called "the Contractor" of the other part.  
 
  Whereas the Employer is desirous that the Contractor execute 
........................................................ 
(name and identification number of Contract) (hereinafter called "the Works") and the 
Employer has accepted the Bid by the Contractor for the execution and completion of such 
Works and the remedying of any defects therein, for Rs 
.................................................................................................................... 
   
NOW THIS AGREEMENT WITNESSETH as follows:  
 
1.  In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to and 
they shall be deemed to form and be read and construed as part of this Agreement.  

2.  In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the Works and remedy any defects therein in conformity in all aspects 
with the provisions of the contract.  

3.  The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying of the defects wherein 
Contract Price or such other sum as may become payable under the provisions of the 
Contract at the times and in the manner prescribed by the Contract.  

4.  The following documents shall be deemed to form and be ready and construed as part 
of this Agreement viz.  

  i) Letter of Acceptance;  
  ii) Notice to proceed with the works;  
  iii) Contractor's Bid; 
  iv) Condition of Contract: General and Special  
  v) Contract Data; 
  vi) Additional condition;  
  vii) Drawings; 
  viii) Bill of Quantities and  
  ix) Any other documents listed in the Contract Data as forming part of the Contract.  
 
  In witness whereof the parties there to have caused this Agreement to be executed the 
day and year first before written.  
 
  The Common Seal of ..................... was hereunto affixed in the presence of:  
  Signed, Sealed, and Delivered by the said  ...........................in the presence of  
 
Binding Signature of Employer  
........................................................................................................ 
Binding Signature of Contractor  
...................................................................................................... 
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UNDERTAKING 

 
 
 I, the undersigned hereby undertake that our firm M/S 

........................................................................................... agree to abide by this bid for a 

period ..................... days for the date fixed for receiving the same and it shall be binding on 

us and may be accepted at any time before the expiration of that period.  

 

 
 
 
          
 
      __________________________________ 
      (Signed by an Authorized Officer of the Firm) 
 
 
 
 
          ________________ 
          Title of Officer 
 
 
 
          ________________ 
 
          Name of Firm 
 
 
          ________________ 
 
         Date 
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SECTION 9 
 

DRAWINGS  

 


		2026-06-06T10:53:48+0530
	Uttar Pradesh-UP
	BIJAY KUMAR SEN




