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INSTRUCTIONS TO THE BIDDER

PLEASE ATTACH SCANNED COPIES OF FOLLOWING DOCUMENTS while
submitting the E-Tender

1. Declaration of the Contractor on Rs 100 bond paper in PDF format.

2. UTRin the form of RTGS/NEFT/EFT for cost of tender document as mentioned in notice
inviting tender.

3. UTRin the form of RTGS/NEFT/EFT for Earnest Money Deposit as per mentioned in notice
inviting tender.

4. A certificate or Photostate copy of valid ZP Registration Certificate Pan Card,Latest 3Yrs
Return,GST Cert. etc.

5. Spot Verification Letter As Per Instruction

6. Photostat of attested copy of Partnership deed and power of attorney, if necessary.
7. Valid Income Tax Clearance Certificate in original Photostat copy till 2026.

8. A list of works tendered for and in hand (Statement No. |)

9. One Similar Type Of Work Required

10. A list of work carried out (Statement No. Il)

11. Affidavit on Rs 100/- Stamp Paper about Correctness and trueness of Documents submitted in
Envelop No.1

12. A list of work of plant and machinery immediately available with the Tenderer for this
work (As per page no 12)

13. Details of technical personnel available with the contractor whenever is applicable

Important Note :

Please note that omission to attach any of the above documents is likely to
invalidate the tender

Contractor No. of Corrections Sarpanch/Sachive
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DETAILED TENDER NOTICE
Grampanchayat JAMB Tq. MANGRULPIR Washim Zilla
Parishad, Washim (Maharashtra State)

NOTICE INVITING E-TENDER NO. 1/2025 -26 [gR«<1l)

Sarpanch/Secretory Grampanchayat JAMB Tqg. MANGRULPIR, Zilla Parishad,
Washim. invites online percentage rate tender from contractors registered in Zilla Parishad in
appropriate class / category for following Works in District Washim.

Sr. | Name of work Amount Class of Period of | Tender Tender
no put to Contractor | completion | Fee in Rs | Emd in Rs
tender Rs
1 Construction Of Paver 900000/- Class VI As Per 500 /- 9000/-
Block Road And Concrete Estimate
Drain In Santaji Nagar At
Sonkhas Tq. Mangrulpir Dt.
Washim Under Schedule
Cast And Navbaudha Wasti
Vikas 2025-26
2 Construction Of Paver 800000/- Class VI | As Per 500 /- 8000/-
Block Road In Wasti No.6 At Estimate

Shahapur Bk. Tq.

Mangrulpir Dt. Washim

Under Schedule Cast And

Navbaudha Wasti Vikas

2025-26

8.

1. The complete bidding process will be online (E-tendering).

2. All the notifications reqgarding this tender notice hereafter will be published online
on website http://mahatenders.gov.in

Bidding document can be seen and downloaded from the  website

“http://mahatenders.qov.in” from 16:00 hours on 14/04/26 to 21/04/2026 up to 10:00 hours

for the work

The bid can be submitted in electronic format on the website “http://mahatenders.gov.in”

from 16:00 hours on 14/04/26 The deadline for submission of bid is up to 10.00 hours on

Dt. 21/04/2026

Bidder must have submit the tender fee & EMD (1%) Should be submitted online

shown in Notice details on portal only.

Bid shall be treated as ‘invalid’ if scanned copies as mentioned in (5) above are not
Submitted online along with the bid.

Technical Bids will be opened online on 22/04/2026 at 10.00 hours on website
http://mahatenders.gov.in” in the Office of the Sarpanch/Sachive Grampanchayat JAMB
TQ MANGRULPIR ,Zilla Parishad, Washim_and financial bid may also open on same day
and same time if Possible
Security Deposit (total 4 % of the cost of bid) to be submitted at the time of agreement is 2.%
of contract price and balance 2.% will be deducted from running bill to whom is applicable.

9. The guidelines to download the tender document and online submission of bids and

Procedure of tender opening can be downloaded from website http://mahatenders.gov.in

Contractor No. of Corrections Sarpanch/Sachive
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10. Right to reject or cancel any or all the tenders without assigning any reason thereof what

11

12.

13.

14.

15.

16.

17.

18.

19.

21.

SO ever is reserved by the undersign.

The amount of earnest money will be forfeited in case of successful contractor does not pay
the amount of initial security deposit within the time specified as stipulated by the Executive
Engineer and complete the contract documents. In all other cases earnest money will be

refundable.

The successful bidder shall have to pay, half the Security Deposit in cash or in the form of approved
security form and the balance is recoverable through running account bills at the percentage stipulated
in the agreement.

In the event of failure of the tenderer to pay cash security deposit within 10 days (Unless extended in
writing by the executive enginner from the date of receipt of notice (sent by Registered post) of
acceptance of his tender, the amount of earnest money shall be forfeited to Government. The
acceptance of his tender shall be considered as withdrawn Except that, in the event of the notice of
acceptance of the tender to being issued within 60 days of the date of opening of tenders, the tenders
shall, have the option to be intimated in writing in good time before the expiry of (60 days period) of
withdrawing his tender, in which case the earnest money should be refunded in full.

The acceptance of the tender may be intimated to the contractor electronically or otherwise and either by
the officer competent to accept the tender or by higher authorities such as Executive Engineer (Works
Divn.), Z.P.Washim or Chief Accounts & Finance Officer or Government and such intimation shall be
deemed to be an intimation of acceptance of the tender given by the authority competent to accept the
tender.

No pages should be removed from, added in, or replaced in the tender.

Examination of drawing and site conditions-The tenderer shall in his own interest carefully examine the
drawing conditions of contract specifications etc. He shall also inspect the site and shall acquaint fully
himself about the climate, physical and all other conditions prevailing at site, the nature, magnitude,
special features, practicability of the works, all existing and required means of communications and
access to site, availability of housing and other facilities, the availability of labour and material, labour
camp site, stores and godowns etc. He shall obtain all necessary information as to the risks,
contingencies and other circumstances which may effect and influence the tender. No claims on any of
the above or any other factors will be entertained by the Government, should there be any discrepancy,
doubt or obscurity as to the meaning of any of the tender documents, or as to the instructions to be
observed by him. He shall set forth in writing such discrepancy or doubt or obscurity and submit the
same to the Executive Engineer.

The contractor (s) whose tender is accepted is required to note that no foreign exchange will be released
by the Department.

Tenders, which do not fulfill all or any of the conditions or are incomplete in any respect are liable to
summary rejection.

Right to reject any or all tenders without assigning reasons there for is reserved. The

acceptance of the tender lies with the Sarpanch/Secretory Grampanchayat.

This notice inviting tender shall form part of the tender agreement.

The successful tenderer will be required to produce to the satisfaction of the specified concerned
authority a valid and concurrent license issued in his favour under the  provision of the Contract
Labour (Regular and Abolition) Act, 1970 before starting the work. Failure to do so, acceptance of the
tender shall be liable to be withdrawn and security deposit forfeited.

22. Bidder must have to fill the documents in the specified envelop only otherwise the bid will be considered

to be rejected.

23. About GST is as on government resolution GST-1017/p.k.81/karadhan-1, Date 19 Aug 2017

Sarpanch/Sachive
Grampanchayat JAMB
Tg. MANGRULPIR Zilla Parishad, Washim

Contractor No. of Corrections Sarpanch/Sachive



DECLARATION OF THE CONTRACTOR

Name of work:

Tender Notice No.:

| / We hereby declare that,

1. 1/ We are interested in the above named work in the tender notice.
2. |/ We have submitted a bid for the said work.

3. | / We have made myself / ourselves thoroughly conversant with the local
conditions regarding all materials and labour on which | / We have based my /
our rates for this tender. The specifications and leads on this work have been
carefully studied and understood before submitting this tender.
| / We undertake to use only the best materials approved by Executive
Engineer, or his duly authorized assistant during execution of the work and to
abide by the decisions.

4. |/ We accept all the terms and conditions laid down in the tender document.

5. The rate quoted by me / us is unconditional, | / we understand that conditional
tender in liable for rejection.

Signature

Contractor No. of Corrections Sarpanch/Sachive



(Contractor)
To,
Tender Inviting Authority
Sarpanch/Sachive
Grampanchayat JAMB Tq. MANGRULPIR,
Zilla Parishad, Washim.

Contractor No. of Corrections Sarpanch/Sachive
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STATEMENT NO. |

Details of work tendered for and in hand as on the date of submission of tender.
(To be submitted by contractor on contractor’s letter head in pdf format)

Name of the Tenderer:-

Sr. Name of work Place & Work in hand Anticipated Work tendered for Remarks.
No. Country date of
Tendered | Cost of | completion | Estimated Date Stipulated
Cost remaining cost when date or
work decision period of
in completion
expected
1 2 3 4 5 6 7 8 9 10

Signature of the Contractor

Contractor No. of Corrections Sarpanch/Sachive
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STATEMENT NO. |

Details of works carried out by the Contractor.
(To be submitted by contractor on contractor’s letter head in pdf format)
Name of the Tenderer:

Sr. Name of Work Cost of Work Date of Stipulated date Actual date of Remarks
No. starting of completion completion
1 2 3 4 5 6 7

Signature of the Contractor

Contractor No. of Corrections Sarpanch/Sachive




STATEMENT NO. Il

10

Details of plant and machinery immediately available with the Tenderer for this work

Name of the Tenderer:

(To be submitted by contractor on contractor’s letter head in pdf format)

Sr. Name of Equipment No. of units Kind and Capacity Age and Present Remarks.
No. make condition Location
1 2 3 4 5 6 7 8
Signature of the Contractor
Contractor No. of Corrections Sarpanch/Sachive
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STATEMENT NO. IV

Details of technical personnel available with the contractor whenever is applicable
(To be submitted by contractor on contractor’s letter head in pdf format)
Name of the Tenderer:

Sr. Name of Person Qualification | Whether working Experience of Period for which the Remarks
No. in field or in office execution of person is working with
similar work the tender
1 2 3 4 5 6 7

Signature of the Contractor
Contractor No. of Corrections Sarpanch/Sachive
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FORM -V

ADDITIONAL CONDITIONS OF THE TENDER UNDERTAKING

The tenderer shall submit an undertaking on Rs. 100/- stamp paper in the Envelop no. 1.

The under taking shall be as under :-

I The undersigned owner of the
hot mix plant cited at do herby promise to make available my
hot mix plant on hire or otherwise to M/s / shri for
execution of the work of by hot

mix as and when required by him

Signature of owner of hot mix plant

Name

Date

Contractor No. of Corrections Sarpanch/Sachive
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TECHNICAL CONDITIONS

(a) The location of the drum mix plant shall be such that the quality and temperature shall

be maintained as per M.O.R.T. & H. specification at the time of laying of bituminous
hot mix. It shall be located within 60 Km from farthest point of work.

(b)  The sketch map showing the work site and plant (for which ownership document are
furnished) within 60 Km and distance from the farthest point of the work site to the plant
site in the prescribed proforma certified by the SDO/ DE / AE Gr-I in service on the date
fixed for receipt of tender shall be enclosed in Envelop No.1,failing which, Envelop No.2 will
not be opened

() The use of specialized machineries for carrying out the asphalting items of works
such as. Automatic Computer controlled Drum Mix plant of 40 to 60- MT/Hour as per clause
501.1 & clause. 501.3 confirming to MORT & H specifications; paver finisher; mechanical
sprayer etc. is obligatory.

The contractor who does not own the hot mix plant shall furnish an undertaking on stamp paper
of Rs.100/- dully. notarized from the hot mix plant owner whose plant is located within a reasonable
distance from the farthest point of work, so as to maintain the temperature of mix, that he shall supply
the hot mix material required for the work throughout the contract period, .Without any hindrance.
(formno.V)

The contractor shall also give an undertaking that he / they will hire and mobilize the
paver finisher & mechanical sprayer , Vibratory roller, Static Roller to work site, before the
commencement of hot mix work.

The contractor submit documentary proof of Hot mix plant which undertaking is
given & attached sketch map plan in the prescribed proforma showing the work site & Plant
distance within 60 Km. from the farthest point of the work site certified by the Concerned
SDO/ DE / AE Gr-I in service on the date fixed for receipt of tender shall be enclosed in
Envelop No.1,failing which, Envelop No.2 will not be opened

The location of the drum mix plant shall be such that the quality and
temperature shall be maintained as per M.OR.T.& H. specification at the time of
laying of bituminous hot, mix. It shall preferably be located within 60 K.M. from
farthest point of work.

The Contractor shall also make necessary suitable arrangement for maintaining the quality
and temperature of bituminous mix by covering hot mix with thick tarpoline during conveying or
themocol coating, to conveying vehicle or any other suitable arrangement, so that quality and
temperature will be maintained as specified, at the time of laying bituminous hot mix

Contractor No. of Corrections Sarpanch/Sachive
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List of the Plant and Machinery Which The Contractor must owon in his name
(To be submitted by contractor on contractor’s letter head in pdf format)

Name of the Tenderer :-

Sr.No. Description Nos No of plant/ Whether
Machinery in documents of
contractors own ownership /
name Hiring
attached ?
1 2 3 4 5
1 Needle Vibrator 2
2 Concrere Mixture 1
3 Diesle road roller (8-10 tones) 1
4 Steel Centering 100 sqm
5 Weigh betcher 2
6 Water Tanker 1
Contractor No. of Corrections Sarpanch/Sachive
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ADDITIONAL CONDITIONS FOR CONTRACTORS

Hereby it is brought to notice to the bidders to fulfill the following

conditions other wise their bid likely to be rejected .

1 In case the tenderer whose offer is found lowest is requested to negotiate and
reduce the offer, if the contractor does not respond within a period of 10 days
the tender accepting authority without issuing any reminder reserves the right

to reject such tender.

2 In case the contractor who is informed of acceptance of his tender, does not
remit the initial Security Deposit within a period of 10 days, the tender
accepting authority reserves the right to forfeit the Earnest Money Deposit
without issuing any reminder to take further action according to the tender

provision.

CONDITIONS OF B-1 CONTRACT

Clausel. The person / persons whose tender may be accepted (hereinafter called the

contractor, which expression shall unless excluded by or repugnant to the
context include his heirs, executors, administrators, and assigns) shall (A)
within 10 days (which may be extended by the Superintending Engineer
concerned up to 15 days if the Superintending Engineer thinks fit to do so) of
the receipt by him of the notification of the acceptance of his tender deposit
with the Executive Engineer in cash or Government securities endorsed to the
Executive Engineer (if deposited for more than 12 months) of sum sufficient
which will made up the full security, deposit specified in the tender or (B)
Permit Government at the time of making any payment to him for work done
under the contract to deduct such as will amount to*......................... percent
of all moneys so payable such deductions to be held by Government by way of
security deposit) Provided always that in the event of the contractor depositing a
lump sum by way of security deposit as contemplated at (A) above, then and in
such case, if the sum so deposited shall not amount to*................... percent of
the total estimated cost of the work, it shall be lawful for Government at the
time of making any payment of the contractor for work done under the contract
to make up the full amount of ............. Percent by deducting a sufficient sum
from every such payment as last aforesaid until the full amount of the security
deposit is made up. All compensation or other sums of money payable by the
contractor to Government under the terms of his contract may be deducted from
or paid by the sale of sufficient part of his security deposit or from the interest
arising there from, or from any sums which may be due or may become due by
Government to the contractor under any other contract or transaction of any
nature on any account what over and on the extent of his security deposit being
reduced by reason of any such deduction or sale aforesaid the contractor shall,
within 10 days there after, make good in cash or Government securities
endorsed as aforesaid any sum of sums which may have been deducted from
raised by sale of his security deposit or any part there of the security deposit
referred to when paid in cash may at the depositor, be converted into interest
bearing securities provided that the depositor has expressly desired this in
writing.

If the amount of the security deposit to be paid in a lump sum within the
period specified at (A) above is not paid the tender/contractor already accepted
shall be considered as cancelled and legal steps taken against the contract for
recovery of the amount, the amount of the security deposit lodged by a

Security deposit
P.W.D.
resolution No.
CAT /1087/CR-
94 Building-2
dt. 14-06-89

Contractor No. of Corrections Sarpanch/Sachive
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contractor shall be refunded along with the payment of the final bill, if the dated
upto which the contractor has agreed to maintain the work in good order is over.
If such dated is not over only 50% amount of security deposit shall be refunded
along with the payment of final bill. The amount of security deposit retained by
the government shall be released after expiry of period up to which the
contractor has agreed to maintain the work in good order is over. In the event
of the contractor has agreed to maintain the work in good order then subject to
provision of clauses 17 and 20 here of the amount of security deposit retained
by the government shall be adjusted towards the excess cost incurred by the
department on rectification work.

Clause 2. The time allowed for carrying out the work as entered in the tender shall be

Action when,
whole of
security
deposit is

forfeited.

strictly observed the contractor and shall reckoned from the date on which the
order to commence work in given to the contractor. The work shall thorough
the stipulated period of the contract be proceed with all due diligence

Compensation
for delay.

(time being deemed to be the séance of the contract on the part of the contractor) and
the contractor shall pay as compensation an amount equal to one percent or such
smaller amount as the Superintending Engineer (whose decision in writing shall be
final) may decide of the amount of the estimated cost of the whole as shown by the
tenderer for every day that the work remains uncommented or unfinished after the
proper dates and further to ensure good progress during execution of the work. The
contractor shall be bound in all cases in which the time allowed for any work exceeds

one month to complete.

Of the work in of the time
25% 25 days
50% 50 days
75% 75 days
100% 90 days

Note:- The quantity of the work to be done within a particular time to be specified
above shall be fixed and inserted in the blank space kept for the purpose by the

officer competent to accept the contracts after taking into consideration the

circumstance of each case and abide by the programme of detailed laid down by

the Executive Engineer.

The following proportion will usually be found suitable in 1/1, %%, % of

the time.

Reasonable progress of earth work, 1/6, 1/2, 3/4 of the total value of

sthe work to be done.
Reasonable progress of masonry work 1/10, 4/10, 8/10 of  the
value of the work to be done.

total

In the event of the contractor failing to comply with this conditions he shall be liable to
pay as compensation an amount equal to one percent or such smaller amount as the
Superintending Engineer (whose decision in writing shall be final) may decide of the said
estimated cost of the whole work for every day that the due quantity of work remains
incomplete provided always that the total amount compensation to be ad under the provisions
of this clause shall not exceed 10 percent of the estimated cost of the work as shown in the
tender. Superintending Engineer should be the final authority in this respect, irrespective of
the fact that the tender is accepted by Chief Engineer, Additional Chief Engineer,

Superintending/Executive Engineer or Asst. Engineer/Deputy Engineer.

Clause 3. In any case in which under any clause of this contract the contractor shall
have rendered himself liable to Signature of the Contractor pay compensation
amounting to the whole of this security deposit whether paid in one sum or deducted

Contractor No. of Corrections Sarpanch/Sachive
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by installments of in the case of abandonment of the work owing to serious illness or
death of the contractor or any other cause the engineer, on behalf of the Government
of Maharashtra, shall have power to adopt any of the following courses, as he may
deem best suited to the interest of Government:-

(a) The respond the contract (for which recession notice in writing to the contractor
under the head of Executive Engineer shall be conclusive evidence) and in that
case the security deposit of the contractor shall stand forfeited and be absolutely
at the disposal of Government.

(b) To carry out the work or any part of the work departmentally debiting the
contractor whit the cost of the work, expenditure incurred on tools and plant, and
charges on additional supervisory staff including the cost of work-charged
establishment employed for getting the un-executed part of the works completed

and crediting him with the value of the work done departmentally in all respect in the
same manner and at the same rates as if it had been carried out by the contractor
under the terms of his contract. The certificate of the Executive Engineer as to the
costs and other allied expenses so incurred and so the value of the work so done
departmentally shall be final and conclusive against the contractor.

(c) To order that the work of the contractor be measured up and to take such part there of as

Clause 4.

shall be unexecuted out of his hands, and to give it to another contractor to complete, in
which case all expenses incurred on advertisement for fixing a new contracting agency,
additional supervisory, staff including the cost of work charged establishment and the
cost of the work executed by the new contract agency will be debited to the contractor
and the value of the work done or executed through the new contractor shall be credited
to the contractor in all respects and in the same manner and at the same rates as if it had
been carried out by the contractor under the terms of his contract. The certificate of the
Executive Engineer as to all the cost of the work and other expenses incurred as
aforesaid for or in getting the unexecuted work done by the new contractor and as to the
value of the work so done shall be final and conclusive against the contractor.

In case the contract shall be rescinded under clause (a) above the contractor shall not be
entitled to recover or he paid, any sum for any work therefore actually performed by
him under this contract unless and until the Executive Engineer shall have certified in
writing the performance of the such work and the amount payable to him in respect
there of and he shall only be entitled to paid the amount so certified. In the event of
either of the courses referred to in clause (b) or (c) being adopted and the cost of the
work executed departmentally or through a new contractor the amount of excess shall
be deducted from any money due to the contractor by Government under the contract or
otherwise howsoever or from his security deposit or the sale proceeds there of
provided, however, that contractor shall have no claim against. Government even if the
certified value of the work done departmentally or through a new contractor exceeds
the certified cost of such work and allied expenses, provided always that whichever of
the there courses mentioned in clause (a), (b) or (c) is adopted by the Executive
Engineer, reason of his having purchased or procured any materials, or entered into any
engagements, or made any advance on account of or with a view to the execution of the
work or the performance of the contract.

In the progress of any particular portion of the work is unsatisfactory the Action when the
Executive Engineer shall notwithstanding that the general Progress of the work  progress of any
is in accordance with the conditions mentioned in clauses 2, be entitled to take  particular portion
action under clause 3(b) after giving the contractor 10 day’s notice in writing. of the work is
unsatisfactory.

Contractor No. of Corrections Sarpanch/Sachive



18

The contractor will have no claim for compensation, for any loss sustained by
him owing to such action.

Clause 5. In any case in which any of the powers conferred upon the Executive Engineer
by clause 3 and 4 here of shall have become exercisable and the same shall not
have been exercised the non-exercise there of shall not constitute a waving of
any of the conditions here of and such powers shall not with standing be
exercisable in the event any future case of default by the contractor for which
under any clause here of he is declared liable to pay compensation amounting to

under
3and 4.

the whole of his security deposit and the liability of the contractor for past and

future compensation shall remain unaffected. In the event of the Executive  pPower to take
Engineer taking action under sub-clause (b) or (¢) of clause 3, he may, if he so
desires, take possession of all any tools and plant, materials and stores in or
upon the work of the site there of or belonging to the contractor, or there of
paying or allowing for the same in account at the contract rates, or in the case of

contract rates not being applicable at current market rates, or in the case of co pjant.
rates not being applicable at current market rates to be certified by the Exex
Engineer whose certificate there of shall be final. In the alternative the Executive
Engineer may, after giving notice in writing to the contractor or his clerk of the
work, for man or other authorized agent require him to remove such tools and plant,
materials, or stores from the premises within a time to be specified in such notice
and in the event of the contractor failing to comply with any such requisition, the
Executive Engineer may remove them at the contractor’s expense or sale them by
action or private sale on account of the contractor and at his risk in all respect and
the certificate of the Executive Engineer as to the expense of any such removal and
the amount of the proceeds and expense of any such sale shall be final and
conclusive against the contractor.

Clause 6. If the contractor shall desire an extension of the time for completion of work on the

Extension of time.

ground of his having been unavoidable hindered in its execution or on any other
ground he shall apply in writing to the Executive Engineer before the expiration
of the period stipulated in the tender or before the expiration of 30 days from the
date on which he was hindered as a foresaid or on which the cause for asking for
extension occurred, whichever is earlier and the Executive Engineer, or in the
opinion of Superintending Engineer, of Chief Engineer as the case may be if in
his opinion, there were reasonable grounds for granting an extension, grant such
extension as he thinks necessary or proper.

Clause 7. On the completion of the work the contractor shall be furnished with a certificate

Final certificate

by the Executive Engineer (hereinafter called the Engineer-in-charge) of such
completion, but no such certificate shall be given nor shall the work be considered
to be complete until the contractor shall have removed from the premises on
which the work shall have been executed, all scaffolding, surplus materials and
rubbish, and shall have cleaned off, the dirt from all wood work, doors, windows,
wall, floor or other parts of any building in or upon which the work has been
executed or of which he may have had possession for the purpose of executing the
work, or until the work shall have been measured by the Engineer-in-charge or
where the measurement have been taken by his subordinates until they have
received approval of the Engineer-in-charge, the said measurements being binding
and conclusive against contractor. In the contractor shall fail to comply with the
requirements of this clause as to the removal of scaffolding surplus materials and
rubbish and cleaning of dirt on or before the date fixed for the completion of the
work the Engineer-in-charge may at the expense of the contractor, remove such

Contractor No. of Corrections Sarpanch/Sachive
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scaffolding, surplus materials and rubbish, and dispose off the same as he thinks
fit and clean of such dirt aforesaid and the contractor shall forthwith pay the
amount of all expenses so incurred, but shall have no claim in respect of any such
scaffolding or surplus materials as aforesaid except for any sum actually realized
by the sale thereof.

Clause 8. No payment shall be made for any work estimated to cost less than rupees one

Payment on
intermediate
certificate to
be regarded
as advance.

thousand till after the whole of work shall have been completed and a certified of
completion given. But in the case of works estimated to cost more than rupees
on thousand the contractor shall on submitting a monthly bill therefore be entitled
to receive pay-in-charge, whose certificate of such approval and passing of the
sum so payable shall be final and conclusive against the contractor. All such
intermediate payments shall be regarded as payments by way of advance against
the final payments only and not as payments for work actually done and

completed and shall not preclude the Engineer-in-charge from

requiring any bad, unsound imperfect or unskillful work to be removed or taken away
and reconstructed or re-erected not shall nay such payment be considered as an
admission of the due performance of the contract or nay part thereof in any respect or
the occurring of any claim nor shall it conclude, determine or effect in any other way
the powers of the Engineer-in-charge as to the final settlement and adjustment of the
accounts or otherwise, or in any other way very or effect the contract. The final bill
shall be submitted by the contractor within one month of the date fixed for the
completion of the work otherwise the Engineer-in-charge’s certificate of the
measurements and of the total amount payable for the work shall be final and binding

Payment at

reduced rates on . '
Clz 4ccount of items of *veral items of work estimated to cost more than Rs.1,000 agreed to

work not accepted ~ Valid only when the item concerned is accepted as having been
as completed, in accordance with the sanctioned specifications. In case where

e 1ems o1 work are not accepted as so completed by the Engineer-in-charge make
may payment on account of such items at such reduced rates as he may consider
reasonable in the preparation of final or on account bills.

Clause 10. A bill shall be submitted by the contractor in each month or before the date fixed

by the Engineer-in-charge shall take or cause to be taken the requisite measurement
for the purpose of having the same verified and the claim, so far as it is admissible,
shall be adjusted, if possible, within ten days from the presentation of the bill. It the
contractor does not submit the bill within the time fixed as aforesaid, the Engineer-
in-charge may depute a subordinate to measure up the said work in the presence of
the contractor or his duly authorized agent whose countersignature to the
measurement list shall be sufficient warrant, and engineer-in-charge may prepare a
bill from such list which shall be binding on the contractor in all respects.

Clause 11. The contractor shall submit all bills on the printed forms to be had on application

at the office of the Engineer-in-charge. The charges to be made in the bills shall
always be entered at the rates specified in the tender or in the case of any extra work
ordered in pursuance of these conditions, and not mentioned or provided for in the
tender at the rates hereinafter for such work.

Clause 12. If the specification or estimate of the work provides for the use of any special

description of material to be supplied from the store of the Department store of if it
is required that the contractor shall use certain stores to be provided by the
Engineer-in-charge. (such material and stores and the prices to be charged therefore

to be at the
discretion of
the Engineer-
in-charge.

Bill to be
submitted
monthly

Bills to be on
printed forms

Stores supplied
by Government
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as hereinafter mentioned being so far as practicable for the convenience of the
contractor but not so as in any way to control the meaning or effect of h\this
contract specified in the schedule or memorandum here to annexed) the contractor
shall be supplied with such materials and stores as may be required from time to
time to be sued by him for the purpose of the contract only, and value of the full
quantity of the materials and stores f\so supplied shall be set off or deducted from
any sums then due, or thereafter to become due to the contractor under the contract,
or otherwise, or from the security deposit or the proceeds of sale there of the
security deposit is held in government and shall n no account be removed from the
site of the work, and shall at all time be open for inspection by the Engineer-in-
Charge so requires by a notice in writing given under his hand but the contractor
shall not be entitled to return any such materials except with consent of the
Engineer-in-charge so requires by a notice in writing given under his hand but the
contractor shall not be entitled to return any such materials except with consent of
the Engineer-in-charge and he shall have no claim for compensation on account of
any such material supplied to him as aforesaid but remaining unused by him or any
wastage in or damage to any such materials.

Clause 12.(A) - All stores of controlled materials such as cement, steel etc. supplied to
the contractor by Government should be kept by the contractor under lock and
key and will be accessible for inspection b the Executive Engineer or his agent
at all the times.

Clause 13. The contractor shall execute the whole and every part of the work in the most
Works to be substantial and workmanlike manner, and both as regards materials and every
other respect in strict accordance with specifications. The contractor shall
also son form exactly, fully and faithfully to the designs, drawing and
instructions in writing relating to the work signed by the Engineer-in-charge

executed in
accordance with

Specification, and lodged in his office and to which the contractor shall be entitled to have
drawing, orders, access for the purpose of inspection at such office, or on the site of the work
elc. during office hours. The contractor will be entitled to receive their sets of

contract drawing and working drawings as well as one certified copy of the
accepted tender along with the work order free of cost further copies of the
contract drawings and workings drawings if required by him, shall be supplied
at the rate of Rs................ Per set of contract drawings and Rs.......... Per
working drawing except where otherwise specified.

Clause 14. The Engineer-in-charge shall have power to make any alteration in or
additions to the original specifications, drawings designs, and instructions that
may appear to him to be necessary or advisable during the progress of the
work and the contractor shall be bound to carry out the work in accordance
with any instructions in this connection which may be given to him in writing
signed by the Engineer-in-charge and such alteration shall not invalidate the
contract, and any additional work which the contractor may be directed to do
in the manner above specified as part of the work shall be carried out by the
contractor on the same conditions in all respect on which he main work, and at
the same rates as are specified in the tender for the main work and if the
additional and altered work includes any class of work for which no rate is
specified in this contract, then such class of works shall be carried out at the
rates entered in the schedule of rates of the division or at the rates mutually
agreed upon between the Engineer-in-charge and the contractor whichever are
lower. It the additional or altered work for which no rate is entered in the
schedule of rates of the division is ordered to be carried out before the rates
are agreed upon then the contractor shall within seven days of the date of

Alteration in
specifications and
designs not to
invalidate contracts

Rates for works not
entered in estimate

or schedule of rate

of the district.
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receipt by him of the order to carry out of the work, inform the Engineer-in-
charge of the rate which it is his intention to charge for such class of work and
I the Engineer-in-charge does not agree to this rate he shall by notice in
writing be at liberty to cancel his order to carry out such class of work and
arrange to carry out in such manner as he may consider advisable provided
always that if the contractor shall commence work or in cure any expenditure
in regard there to before the rates shall have been determined as lastly
hereinbefore mentioned, then in such case he shall only be entitled to be paid
in respect of the work carried out or expenditure in cured by him prior to the
date of the determination of the rate as aforesaid according to such rate or
rates as shall be fixed by the Engineer-in-charge. In the event of a dispute the
decision of Superintending Engineer of the circle will be final.

Where, however the work is to be executed according to the designs, drawings and
specifications recommended by the contractor and accepted by the completed authority
the alterations above referred to shall be within the scope of such designs drawings, and
specifications appended to the tender.
Extension of
The time limit for the completion of the work shall be extended in the proportion that  fime in
increase in its cost occasioned by alterations or additions bears to the cost of the consequence
original contract work, and the certificate of the Engineer-in-charge as to such of additions
proportion shall conclusive. or
alterations.
Clause 15. (1) If any time after the execution of the contract documents the Engineer shall for any
reason what-so-ever (other than default on the part of the contractor for which the
Government is entitled to rescind the contract) desires that the whole or any part of the
work specified in the tender should be suspended for any period or that the whole or art
of the work should not be carried out at all he shall given to the contractor a notice in
writing of such desire and upon the receipt of such notice the contractor shall forthwith
suspend or stop the wholly or in part as required, after having due regard to the
appropriate stage at which the work should be stopped or suspended so as not to cause
any damage or injury to the work already done or endanger the safety there of provided
that the decision of the Engineer as to the stage at which the work or any part of it could
be or could have been safely stopped or suspended shall be final and conclusive against
the contractor. The contractor shall have not claim to any payment or compensation
whatsoever by reason of or in pursuance of any notice as aforesaid, on account of any
suspension, stoppage or curtailment except to the extent specified hereinafter.

No claim to any
payment or com
pens-ation.

(2) Where the total suspension of work ordered as aforesaid continued for continuous period
exceeding 90 days the contractor shall be at liberty to withdraw from the contractual
obligations under the contract so far as it pertains to the unexecuted part of the work by
giving a 10 day’s, of such intention and requiring the Engineer to record the final
measurement of the work already done and to pay final bill. Upon giving such notice the
contractor shall be deemed o have been discharged from his obligations to completed the
remaining unexecuted work under his contract. On receipt of such notice the Engineer
shall proceed to complete the measurements and make such payment as may be final due
to the contractor within a period of 90 days from the receipt of such notice in respect of
the work already done by the contractor. Such payment shall not in any manner prejudice
the right o the contractor to any further compensation under the remaining provisions of
this clause.
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(3) Where the Engineer required to contractor to suspended the work for a period in excess of
30 days at any time or 60 days in the aggregate, the contractor shall be entitled to apply to No claim to
the Engineer within 30 days of the resumption of work after such suspension of payment compensation
of compensation to the extent of pecuniary loss suffered by him in respect of working on account of
machinery remained idle on the site or on the account of his having and to pay the salary loss on account
or wages of labour engaged by him during the said period of suspension provided always of loss due to
that the contractor shall not be entitled to any claim in respect of any such working delay in supply
machinery, salary or wages for the first 30 days whether consecutive or in the aggregate of material by
or such suspension or in respect or any suspension whatsoever occasioned by Government.
unsatisfactory work or any other default on his par. The decision of the Engineer in his
regard shall be final and conclusive against the contractor.

(4) In event of-
(1) Any total stoppage of work on notice from Engineer under sub clause (1) in the behalf.

(i1)) Withdrawal by the contractor from the contractual obligations complete the
remaining unexecuted work under sub-clause (2) on account of continued suspension
of work for a period exceeding 90 days.
OR

(ii1) Curtailment in the quantity of item or items originally tendered on account of any
alternation, commission on substitution in the specification, drawings, designs or
instruction under clause (14) I where such curtailment exceeds 25% in quantity and
the value of the quantity curtailed beyond 25 percent at the rates for the item specified
in the tender is more than Rs. 5000/-

It shall be open to the contractor, within 90 days from the service of (i) the
notice of stoppage of work or (ii) the notice of withdrawal from the contractual
obligations under the contract on account of the continued suspension of work or (ii1)
notice under clause (14) 1 resulting in such curtailment to produce to the Engineer
satisfactory documentary evidence that he had purchased or agreed to purchase
material for use in the contracted work, before receipt b him of the notice of stoppage
suspension or curtailment and require the Government to take over on payment such
material at the rates determined by the Engineer, provide, however, such rates shall in
no case exceed the rates at which the same was acquired by the contractor. The
Government shall thereafter take over the material so offered provided the quantities
offered, are not in excess of the requirements of the unexecuted work as specified in
the accepted tender and are of quality and specifications approved by the Engineer.

Clause 15.(A) The contractor shall not be entitled to claim any compensation from Government for
the loss suffered by him on account of delay by Government in the supply of
materials entered in schedule A where such delay is caused by-

No claim to

compensation on (1) Difficulties relating to the supply of railway wagons.
account of loss  (i1) Force majeure

due to delay in  (iii)Act of God

supply of (iv)Act or enemies of the state or any other reasonable cause beyond the control of
material by Government.
Government.

In the case of such delay in the supply of materials, Government shall grant such
extension of time for the completion of the work as shall appear to the Executive
Engineer to be reasonable in accordance with the circumstances of the case. The
decision of the Executive Engineer as to the extension of time shall be accepted as
final by the contractor.
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Clause 16. Under no circumstance whatever shall the contractor be entitled to any compensation
from Government on any account unless the contractor shall have submitted a claim in

Time limit for - ) ) b X X
writing to the Engineer-in-charge within one month of the case o such claim occurring.

unforeseen
claims

Clause 17. If any time before the security deposit or any part thereof is refunded to the contractor it
shall appear to the Engineer-in-charge or his subordinate in charge of the work, that any
Action and work has been executed with unsound, imperfect or unskillful workmanship or with
compensation ~ Materials of inferior quality, or that any materials or articles provided by him for the
payable in case €xecution of the work are unsound, or of a quality inferior to that contracted for, or are
of bad work. otherwise not in accordance with the contract, it shall lawful for the Engineer-in-charge
to intimate this fact in writing to the contractor and then notwithstanding the fact that
the work, materials or articles companied of may have been inadvertently passed,

certified and paid for, the contractor shall be bound forthwith to rectify, or remove and
reconstruct the work so specified in whole or in part, as the case may require or if

so required, shall remove the materials or articles so specified and provided other P.W.D. .
. . : . . Resolution No.
proper and suitable materials or articles at his own charge and cost and in the event
e o . . . ) : CAT-1087
of his failing to do so within a period to be specified by the Engineer-in-charge in o
. S . . . /CR/94-Building-
the written intimation aforesaid, the contractor shall be liable to pay compensation 2 dt 14-6.89

at the rate of one percent on the amount of the estimate for every day not exceeding
10 days, during which the failure so continue and in the case of any such failure the
Engineer-in-charge may rectify or remove and re-execute the work or remove, and
replaced the materials or articles complained of as the case may be at the risk and
expenses in all respects of the contractor should the Engineer-in-charge consider
that any such inferior work or materials as described above may be accepted or
made use of it shall be within his discretion to accept the same as such reduced rates
he may fix therefore.

Clause 18. All works under or in course of execution or executed in pursuance of the .k 10 pe open
contract shall at all times be open to the inspection and supervision of the Engineer- 4, j;, spection.
in-charge and his subordinates, and the contractor shall at all times during the usual
working hours, and at all other times at which reasonable notice of the intention to
the Engineer-in-charge and his subordinate to visit the work shall have been given  Contractor or
to the contractor, either himself be present to receive orders and instruction or have  responsible agent
responsible agent duly accredited in writing present for that purpose. Orders given  #, he nrecent
to the contractor’s duly authorized agent shall be considered to have the same force
and effect as if they had been given to the contractor himself.

Clause 19. The contractor shall give not less than five day’s notice in writing to the
Engineer-in-charge or his subordinate in charge of the work before covering up or
otherwise placing beyond the reach of measurement any work in order that the same
may be measured and correct dimensions thereof taken before the same is so
covered up or place beyond the reach of measurements and shall not cover up or
place beyond the reach of measurements any work without the consent in writing
of the Engineer-in-charge or his subordinate in charge of the work, and if any work
shall be covered up or placed beyond the reach of measurement, without such
notice having been given or consent obtained the same shall be uncovered at the
contractor’s expense and in default thereof no payment or allowance shall be made
for such work or for the materials with which the same was executed.

Notice to be given
before work is
covered un

Clause 20. If during the period of 24 months for carpet, seal coat & C. D. Work & 6

: ; ) ! . Contractor liable
months for other items from the date of completion as certified by the engineer-in-

for imperfections.
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charge pursuant to clause 7 of the contract or........ of....... months/years after

commissioning the work, whichever is earlier in the opinion of the Executive

Engineer, the said work is defective in any manner whatsoever, the contractor shall

forthwith on receipt of notice in that behalf from the Executive Engineer, duly

commence execution and completely carry out at his cost in every respect all the

work that may be necessary for rectifying & setting right the defects specified

therein including dismantling and reconstruction of unsafe portions strictly in

accordance with and in the manner prescribed and under the supervision of the

Executive Engineer in the event of the contractor failing or neglecting to commence

execution of the said rectification work within the period prescribed therefore in the

said notice and/or to complete the same as aforesaid as required by the said notice,

the Executive Engineer get the same executed and carried out departmentally or by

any other agency at the risk on account and at the cost of the contractor. The

contractor shall forthwith on demand pay to the Govt. the amount of such costs,
charge and expenses sustained or incurred by the Government of which the certificate of
the Executive Engineer shall be final and binding on the contractor, Such costs, charges
and expenses shall be deemed to be arrears of land on the contractor failing or neglecting
to pay the same on demand as a foresaid without prejudice to any other rights and
remedies of the Government the same may be recovered from the contractor as arrears of
land revenue. The Government shall also be entitled to deduct the same from any amount
which may then be payable or which may thereafter become payable by the Government
to the contractor either in respect of the said work or from the amount of security
deposited retained by Government.

Clause 21. The contractor shall supply at his own cost all material (except such special materials
if any as may in accordance with the contract, be supplied from the......... stores), plant,
tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary works
requite or proper for the proper execution of the work, whether, in the original, altered
supply plant, " ubstituted from, and whether included in the specification or other documents
ladder, _ forming part of the contract or referred to in the conditions or not and which may be
scaffolding necessary for the purpose of satisfying or complying with the requirement of the
etc. Engineer-in-charge as to any matter as to which under these conditions he is entitled to
be satisfied, or which he is entitled to require together with the carriage therefore to and
from the work. The contractor shall also supply without charge the requisite number of
person with the means and materials necessary for the purpose of setting out works and
counting, weighing and assisting in the measurement or examination at any tie and from
time to time of the work or the materials, failing which the same may be provided by the
Engineer-in-charge at the expense of the contractor and the expenses may be deduced
form any money due to the contractor under the contract or from his security deposit or
the proceeds of sale there of the or of a sufficient portion therefore .The contractor shall
provide all necessary fencing and lights required to portion the public from accidents and
shall also bound to bear the expand to defense of every suit, action of other legal
proceeding, that may be brought by person for injury sustained owing to neglect of the
above precautions, and to pay any damages and cost which may with consent of the
contractor be paid for compromising any claim by any such person.
List of machinery in contractor’s possession & which they propose to use on the
works should be submitted along with the tender.

Contractor to

Clause:-21(A) The contractor shall provide suitable scaffolds and working platforms gangways
and stairways and a shall comply with the following regulations in connections therewith.
a) Suitable scaffolds shall be provided for workmen for all works the can not be safely
done from a ladder or y other means.
b) A scaffold shall not be constructed taken down or substantially altered except
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1) Under the supervision of a competent send responsible persons: and
i1) as far as possible buy competent workers processing adequate experience in this kind
of work
c) All scaffolds and appliances connected there with and ladders shall.
1) Be of sound material
i1) Be of adequate strength having regard to the loads and strains to which they will be
subjected, and
ii1) Be maintained improper condition.
d) Scaffolds shall be so constructed that no part thereof can be displaced inconsequence
of normal use.
e) Scaffolds shall not be over-loaded-and s for as practicable the load shall be evenly
disrupted.

Before installing lifting gear on scaffolds special precautions shall be taken to ensure

the strength and stability of the scaffold.

Scaffold shall be periodically inspected by the competent person.

Before allowing a scaffold to be used by his workmen the contractor shall, whether the

scaffold has been erected by is workmen or not, take steps to insure that it complies

fully with the regulations here-in specified.

Working platform, gangways stairways shall.

1) Be so constructed that no part there of can sag unduly of unequally.

i1) Be so constructed and maintained having regarded to the prevailing conditions as to
reduce as far as practicable risks of persons tripping or slipping and

ii1) Be kept free from any unnecessary construction.

f) He case of working platform, gangways, working places and stairways at height
exceeding 3 meters.

1) Every working platform and every gangway shall be closely boarded unless other
adequate measures are taken to ensure safety.

i1) Every working platform and gangway shall have adequate width and.

ii1) Every working platform, gangway, working places and stairway shall be suitably
fenced.

Every opening in the floor of a building or in a working platform shall except for the

time and to the extent required to allow the excess of persons or the transport or shifting

of materials be provided with suitable means to percent the fall of persons or materials.

When person are employed on roof where there is a danger of falling from a height

exceeding 3 meters suitable precautions shall be taken to percent the fall of persons or

materials.

Suitable precautions shall be taken to percent persons being struck by articles which

might fall from scaffold or other working places.

Safe means of access shall be proceed to all working platforms and other working

places.

The contractor(s) will have to make payment to the laborers as per minimum wages
Act.

Cause 21B:- The contractor shall comply with the following regulations as regards the testing
application to be used by him:-
a) Hosting machine and rankle including their attachments, anchorages and
support shall
1) Be If good mechanical construction, sound material and adequate strength and
free form patent defect.
And
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i1) Be kept in good repair and in good working order.

b) Every reputed in heisting or lowering materials or as a means of suspension shall
be of suitable quality and adequate strength and free from patent defect.

c¢) Hosting machine and tackle shall be examined and adequately tested after
erection on the site and before use and be re-examined in posited at intervals to be
prescribed by the Government.

d) Every chain, ring, hook shackle swivel and pulley block used in hoisting or
lowering materials or as means of suspension shall be periodically examined.

e) Every crane driver or hoisting appliance operator shall be properly qualified.

f) No person who is below the age of----- years shall be in control of any hoisting
machine, including any scaffold which, or give signals to the operator.

g) In the case of every hoisting machine and of every chain, ring, hook swivel pulley
block used in hosting or lowering or as means of suspension the safe working load
shall be as curtained by adequate means.

h) In the case of hosting machine having a variable safe working load each safe working
load and the conditions under which it is applicable shall be clearly indicated.

1) Every hosting machine and all gear referred to in proceeding regulation shall be
plainly marked with the safe working load.

j) No part of any hosting machine or of any gear referred to in regulation (g) above shall
be loaded beyond the safe working load except from the purpose of testing.

k) Motors gearing transmissions, electric wiring and other dangerous part or hosting
appliances shall e provided with such means as will reduces to minimum and the risk
of the accidental descent of the loads.

1) Hoisting appliances shall be provided with such means as will reduce to minimum and
the risk of the accidental descent of the load.

m) Adequate precaution shall be taken to reduce to a minimum the risk of any part of a
suspended load.

Clause22.:- The contractor shall not set fire to any standing jungle, trees brushwood or grass without
a written permit from the Executive Engineer. When such permit is given and also in al

Pleasure for cases when destroying cut or dug up trees, brushwood grass etc. by fire; the contractor
prevention of shall take the necessary measure to percent such fire spreading to or otherwise
tire. damaging surrounding property. The contractor shall make his own arrangements for

finking water for the labor employed by him.

Clause23:- Compensation for all damages done intentionally or unintentionally by contractor’s labor
whether in or enwound the limits of Government property including any damage

Liability of caused nay the spreading of fire mentioned in clause 22 shall be estimated the engineer-
contractor for in charge subject to the decision of the Superintending Engineer on compensation on
any damage demand failing which, the same will be recovered from the contractor as damages in the
done in or manner prescribed in clause 1 or deducted by the Engineer-in-charge from any sums
outside work that may be due or become due from Government to contractor under this contract or
side. otherwise.

The contractor shall near the expenses of defending ay action or other legal proceeding
that ay be brought by any persons for injury sustained by him owing to neglect of
precautions to percent the spread of fire and he shall pay any damages and cost that
may bane awardees by the court on consequence.

Clause:-24.:- The employment of female labors on works in neighbor-hood of soldiers’ barracks

Employment of should be avoided as far as possible.

female labour.

Clause25:- No work shall e dine on a Sunday without the sanction in writing of the Engineer-in-

Work on Sunday. charge.
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Clause26:-The contract shall not be assigned or subject without the sanction in writing of the
Engineer-in-charge and if the contractor shall assign or subject his contract, or attempt so
to do or become insolvent or commence any composition with his creditors, or attempt so
to do or if bribe, gratuity, gift, Loan, perquisite reward or advantage, pecuniary or
otherwise shall either directly or indirectly bat given, promised or offered by the
contractor or any of his servant or agents to any public officer to person in the employ of
Government in any way relating to his office or employment, or if any such officer or
person shall become in any we directly or indirectly interested in the contract, the
Engineer-in-charge may thereupon by notice in writing rescind the contract, and the
security deposit of the contractor shall thereupon stand forfeited and he absolutely at the
disposal of Government and the same consequences shall ensure as if the contract had
been rescinded under clause3 hereof and in addition the contractor shall not be ¢ Deposit forfeited
recover of be paid for any work therefore actually performed under the contract. for subletting it

Work not to
sublet.

Contract may
be recanted
and security

Clause:-27:-All payable buy a contractor by way of compensation under any of these
conditions shall be considered as a reasonable compensation to be applied to
the use of Government without reference to the actual loss or damages

without approval
or for bribing a
public officer or

sustained, and whether any damage has not been sustained. if contractor
becomes
insolvent.
Clause28:- In the case of tender by partners, any change in the constitution of a firm
shall be forthwith notified by the contractor to the Engineer-in-charge for his
information.

Sum payable by
way of compen-
sation to  be
considered  as
reasonable com-
pensation

without reference
to actual loss.
Changes in the
constitution  of
form  to  be

Clause29:-All works to be executed under the contract shall be executed under the
direction and subject to the approval in all respects of the Superintending
Engineer of the circle for the time being, who shall be entitled to direct at
what point or points and in what manner they are to bone commenced and
from time to time carried on.

Clause30:- (1) Except where otherwise specified in the contract and subject to the
powers delegated to him by Government under the code, rules then in force,

the decision of the Superintending Engineer of the circle for the time being notified.

shall be final conclusive, and binding on all parties to contract upon all

question relation to the meaning of the specification, designs, drawings and

instructions here in before mentioned and as to the quality or workmanship or ~ Direction and
materials used on the work, or as to any other question claim, right matter, or €O ol of the
thing whatsoever if any way arresting of or relating t the contract designs Superintending
drawings specification s estimates, instructions, orders, or these conditions or Engineer.

otherwise concerning the works, of the execution, of failure to execute the
same whether arising during the progress of the work, of after the completion
or abandonment thereof.

(2) The contractor may within thirty days of receipt by him of any order
passed by the Superintending Engineer of the circle as aforesaid appeal
against it to the Chief Engineer concerned with the contract, work or project
provided that.

a) The accepted value of the contract exceeds Rs.10 Lacks (Rs. Ten Lacks)
b) Amount of claim is not less than 1.00 Lacks. (Rs. One Lacks)

3) If the contractor is not satisfied with the order passed by the Chief Engineer
as aforesaid, the contractor may within thirty days of receipt by him of any
such order, appeal against it to the concerned Secretary, Rural Road
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Development Department, Superintending Engineer/ Chief Engineer is not
frivolous and that there is some substance in the claim of the contractor as
would merit a detailed examined and decision by the standing committee shall
put up to the standing committee at Government level for suitable decision.

(Vide P.W. Circle No. CAT-1086-CR-110/Bldg. 2 Dt.7-5-86)

Clause 31:- The contractor shall obtain from the departmental store, all stores and articles

of European or American manufacture which may be required for the work, or To be obtained
any part thereof or in making up any articles required therefore or in from the
connection there-with unless he has obtained permission in writing from the Government.

Engineer-in-charge to obtain such stores and articles elsewhere. The value of

such stores and articles as may be supplied o the contractor by the, Engineer-

in-charge will be debited to the contractor in his account at the rates shown in
the schedule, in form A attached to the contract and if they are not entered in the said
schedule, they shall be debited to thin at cost price which for the purpose of this
contract shall include the cost of carriage and other expenses, whatsoever which shall
have been incurred in obtaining delivery of the same at the stores aforesaid.

Clause 32:-When the estimate on which a tender is made includes lumps sums in respect of parts of

Lump sums in
estimates.

the work the contractor shall be entitled to payment in respect of the items of work
involve or the part of the work in question at the same rates as ate payable under thesis
contract for each item, or if the part of the work inquisition is not in the opinion of the
Engineer-in-charge capable of measurement, the lump sum amount entered in the
estimate and the certificate in writing of the Engineer-in-charge shall be final and
conclusive against the contractor with regard to any sum or sums payable to him under
the provision of this clause.

Clause 33:- In the case of any class of work for which there is no such specification as is mentioned

Actions where
no
specifications.

in rule 1 such work shall be carried out on accordance with the divisional specification
and in the event of there being no divisional specification, then in such code the work
shall be carried out in all respects in accordance with all instructions and requirements
of the Engineer-in-charge.

Clause 34:- The expression "'works’ or work where used in these conditions shall unless there be

Definition of
work.

something in the subject of context repugnant to such construction, be construct to
mean the work or works contracted to be executed under or in virtue of the contract,
whether temporary or permanent and whether original altered substituted of additional.

Clause 35 :- The percentage referred to in the tender shall be deducted from/ added to the gross

Contractor’s
percentage
whether
applied to net
or gross
amount of bill.
Refunded of
quarry fees and
royalties.

Compensation
under
workmen’s
compensation

4

amount of the bill before deducting the value of an stock issued.

Clause 36 :- All quarry feed, royalties, octopi dues and ground rent for stacking materials,
of any should be paid by the contractor, who will, however, be entitled to a refund
of such of the charges as per permissible under rules, on obtaining a certificate
from the Engineer-in-charge that the materials were required for use on Govt.
work.

Clause 37 :-The contractor shall be responsible for and shall pay any compensation to his
workmen payable under the workman’s compensation Act 1923 (VIII of 1923)
(hereinafter called the side Act) for injuries caused to the workmen. If such
companion is Act on behalf of the contractor, it shall be recoverable by Government
from the contractor under sub-section (2) of the said section, such compensation
shall be recovered in the manner laid down in clause I above.
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Clause 37(a):- The contractor shall be responsible for and shall pay the expenses of
providing medical aid it any workmen who may suffer a beadily injury as a result of
an accident if such expenses are incurred by Government the same shall be
recoverable from the contractor forthwith and be deduced without prejudice to any
other remedy f Govt. from any amount due or that may become due to the contractor.

Clause 37 (B) :- The contractor shall provide all necessary personal safely equipment and first aid
apparatus available for the persons employed on the side and shall maintain the
same in condition suitable for immediate use at any time and shall comply with
following regulation in connection there with.

a) The workers shall be required to use the equipment so provided by the
contractor and the contractor shall take adequate steps to ensure proper
use of the equipment by those concerned.

b) When work is carried on in proximity to any place there is a rash or
drawing all necessary equipment shall be provided and kept ready for
use and all necessary steps shall taken for he prompt rescue of any
person in danger.

¢) Adequate provision shall be meds for prompt first aid treatment of all
injuries like to be sustained during the course of the work.

Clause 37 (C):- The contractor shall duly comply with the provisions of the Apprentices
Act 1961 (11l of 1961) the rules made there under and the orders that may e
issued from time to time under the act the side rules and on his failure of
neglect to do so he shall be subject t al the liabilities and penalties and
penalties provided by the said Act and said rules.

Clause 38 (1):-Quantities in respect of the several items shown in the tender are
approximate and no revision in the tendered rate shall be permitted in
respect of any of the items so long as, subject to any special provision
contained in the specifications prescribing a different percentage of
permissible variation in the quantity of the item does not exceed the tender
quantity by more than 25 percent and so long as the value of the excess
quantity beyond this limit at the rate of the item specified in the tender is not
more than Rs.5000/-

2) The contractor shall if ordered in writing by the Engineer to do so, also

carry out any quantities in excess of the limit mentioned above in sub clause Clalm (_)f
(1) hereof on the same conditions as and in accordance with their quantities
specifications in the tender and at the rates (i) derived from the rates entered entered in the
in the current schedule of rates and in the absence of such rates (ii) at the teesrtli(:rel;gs

rate prevailing in the market. The said rates being increased or decreased as
the case may be by the percentage which the total tendered amount bears to
the estimated cost of the work as put to tender based upon the current
schedule of rates applicable for the year in which the tender were invited
(for the purpose of operation of this clause this cost shall be work out from
the SOR prevailing at the time of acceptance of the tender for -----------------
Rs. ).

3) Claims arising out of reduction in the tendered quantity of any item
beyond 25% will be governed by the provision of clause 15 only when he
amount of such reduction beyond 25 percent at the rate of the item specified
in the tender is more than Rs.5000/- (The Clause is not applicable to extra
items)
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Clause 39:-The contractor shall employ any famine, convict or other labor of a particular
kind or class if ordered in editing to do so by the Engineer in-charge.

Clause 40:- No Compassion shall be allowed for any delay caused in the starting of the

Employment
of famine
labour etc.

work on account of accusation of land or on the case of clearances works on
account of any delay in accounting t sanction of estimates.

Clause 41:- No compensation shall be allowed for any delay in the execution of the work on account

of water, standing in borrows pits or compartments. The rates are inclusive for hard of
cracked soil. Excavation in mud, soil, water standing in borrow pits and no claim for an
extra rate shall be entertained unless of otherwise expressly specified.

Clause 42:- The contractor shall not enter upon or commence any portion of work except with the

Entering upon

of commencing
any portion of
work.

written authority and instructions of the Engineer-in-charge or of the subordinate in
charge of the work. Failing such authority the contractor shall have no claim to claim to
ask for measurements of or payments for work.

Clause 43:- i) No contractor shall employ any person who is under the age of 14 years.

Minimum age

i1) No contactor shall employ /any donkeys or other animals with breeching of string or
thin rope. The breeching must be at least three inches wide and should be of tape
(Newer).

Z{; p %S(;lethe ii1) No animal suffering from sores, lameness or emaciation or which is immature shall
em]; loi ment be employe.d on thg work. . . .

of donkeys iv)The engineer —in-charge or hls Aggnt is authorized to remove from.tl‘le work any
and for other person. or .ammal found working which does not satisfy these cqndltlons and no
animals and responsibility shall be accepted by Government for any delay caused in the completion
the payment of the work by cash removal. .

of fair wages. v) The contractor shall pay fair and reasonable wages to the workmen employed by

him, in the contract undertaken by him. In the event of any dispute arising between the
contractor and his workmen on the grounds that the wages paid are not fair &
reasonable, the dispute shall be referred without delay to the Executive Engineer who
shall decide the same. The decision of the Executive Engineer shall be conclusive and
binding on the contractor but such decision shall not in any way affect the conditions in
the contract regarding the payment to be made by Government at the sanctioned tender
rates.

vi) Contractor shall provide drinking water facilities to the workers similar ammeters
shall be provide the workers engaged on large work in urban areas.

vii) Contractor to take precaution against accidents which takes place on account labor
using loose garments while working near machinery.

Clause 44:- Payment of contractors shall be made by Cheque drawn on any treasury within the

Method of
payment.

decision convenient to them proceeds the amount exceeds Rs. 10 Amounts not
exceeding Rs. 10 will be paid in cash.

Acceptance ~ Clause 45:- Any contractor who does not accept these conditions shall not be allowed to

of conditions

tender for works.

compulsory Clause 46:- If Government declares a states of scarcity or famine t exist in any village

bef ore. situated within 10 miles of the work, the contractor shall employ upon such
tendering the parts of the work, as are suitable for unskilled labor, any person certified to
work. him by the Executive Engineer or by any person to whom the Executive
Employ ment Engineer may have delegated this duty in writing to be in need of relief and
IOL{ ;003: city shall be bound t pay to such person wages not below the minimum which

government may have fixed in this behalf. Any disputes which may arise in
connection with the implementation of this clause shall be decided by the
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Executive Engineer whose decision shall be final & binding on the

contractor.

Clause 47:- The price quoted by the contractors shall not in any case exceed the control price, if any

fixed by Govt. or reasonable price which it is permissible for him to him to charge a
private purchaser for the same class and description, the controlled price of price
permissible under Hoarding and profiteering Ordinances, 1948 as amended from time
to time if the price quoted exceeds the controlled price or the permissible under
Hording and Profiteering Prevention Ordinance, the contractor will specifically
mention this fact in his tender along with the reasons for quoting such higher prices.

The purchaser at his discretion will in such case exercise the right of
revising the price at any stage so to conform with the controlled price on the
permissible under the hoarding and profiteering presentation ordinance, this
discretion will be exercised without prejudice to any other action hat may be
taken against the contractor.

Clause 48 :- The tendered rates shall be inclusive of all taxes, rates and cases and shall

also be inclusive of the tax livable in respect of works contract under the
precision of the Maharashtra sales tax on transfer of property in good
involved in the execution of works contract Act, 1985 (Maharashtra Act
XIX of 1985).

Clause 49:- In case of materials that may remain surplus with the contractor from those

issued for the work contracted from the date of ascertainment of the
materials nail district g surplus will be taken as the date of sale for the
purpose of sales tax will be recovered on such sale.

Clause 50:- The contractor shall employ at least 80 percent of the total number of

unskilled labors to employed by him on the said work form out of the
persons ordinarily residing in the district in which site of the said work is
located.

not available, the contractor shall in the first instance employ such number
of persons as is available and thereafter may with precious permission in
writing of the Executive Engineer-in charge- of the said work, obtain the
rest of the requirement of unskilled labour from outside district.

Clause 50A:- The contractor shall employ the unskilled labour to be employed by him on

the work only from locally available labour and shall give preference to
those persons enrolled under Maharashtra Government Employment and
Self Employment Department’s Scheme.

Provided, however that if the required unskilled labour are not available
locally, the contractor shall in the first instance employ such number of
person as is available and thereafter may with previous permission, in
writing of the Executive Engineer-in-Charge of the said work, obtain the
rest of requirement of unskilled the labour from outside the above scheme.

Clause 51:- Wages to be paid to the skilled and unskilled laborers engaged by the

contractor.

The contractor shall pay the labors skilled and unskilled according to
the wages prescribed by the minimum wages Act of 1948 applicable to the
area in which the work of the contract is located.

The contractor shall comply with the provision of the apprentices
Act 1961 and the rules and orders issued the under from to time to time if he
fails to do so his failure will be a breach of the contract and the

Maharashtra Act
XIX of 1985,
clause regarding
turnover tax vide
P.W.D. circle
No.CAT/1086/C
R-330 building-2
Dt. 10" June
1987.
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superintending Engineer, may in his discretion, cancel the contract the
contractor shall also be liable for any pecuniary leanest arising on account of
any violation by him of the provision of Act. The contractor shall pay the
labors skilled and unskilled according to wages prescribed by minimum
wages Act applicable to the area in which the work lies.

Clause 52:- All amounts whatsoever which the contractor is liable to pay to the Government in
connection with the execution of the work including the amount payable in respect of
(1) materials and or stores supplied/ issued hereunder by the Government to the
contractor (ii) here charges in respect of heavy plant, machinery and equipment given
on hire by the Government to the contractor for execution by him of the work and / or
on which advanced of the land revenue and the Government may without prejudice to
any other rights and remedies of the Government recover the same from the contractor
as arrears of revenue.

Clause 53:- The contractor shall duly comply with all the provisions of the contract labor
(Regulation and Abolition) Act, 1970 (370f 1970) and the Maharashtra contract labor
P.W. Department Regulation and Abolition rules 1971 as amended from time to time and all other
No. CAT/1284 relevant statutes and statutory provisions concerning payment of wages particularly to
(120)/building-2 Workman employed by the contractor and working on the site of the work. In particular
dated 14-08-85.  the contractor shall pay wages to each worker employed by him on the site of the work
at the rates prescribed under the Maharashtra contract labor (Regulation and Abolition)
Rules 1971 If the contractor fails or neglects to pay wages at the said rates or makes
short payments and the Government makes such payment of wages in full or part
thereof less paid by the contractor as the case may be the amount so paid by the
Government to such workers shall be deemed to be arrears of land revenue and the
Government shall be entitled to recover the same as such from the contractor or deduct
same from the amount payable by the Government to the contractor hereunder of from
the amount payable by the Government to the contractor hereunder or from any other

amounts payable to him by the Government.

Clause 54:- The contractor shall engage apprentices such as bricks layer, carpenters, wiremen,
plumber as well as black-smith as recommended by the state Apprenticeship deviser
Director of Technical Education, Dhobi Talav, Bombay-1 on the construction work.
Government of Maharashtra Education Department No. TSA-5170/T-56689 date7-7-72

Clause 55:-Government of Maharashtra P.W.D.(Resolution NO. CAT1086/CR-243/K/Building-2
Bombay-32 date 1-9-87)

A) The anti-malaria and other health measures shall be as directed by the joint director
(Malaria and Filarial) of Health Services, Pune.

B) Contractor shall see that mosquitozenic conditions are not created so as to keep vector
population to minimum level.

C) Contractor shall carry out anti-malaria measures in the are as per guidelines prescribed
under national malaria Eradication Programmed and as directed by the joint director
(M&F) of Health services, Pune.

D) In case of default in carrying out prescribed anti-malaria measures resulting increase in
malaria incidence, contractor shall be liable to pay Government on anti-malaria
measures to control the situation in addition to fine.

E) Relation with public authorities: the contractor shall make sufficient arrangements for
draining away the salvage water as well as water coming from the bathing and washing
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places and shall dispose of this water in such a way as not to cause any musicale. He
shall also keep the premise clean by employing sufficient of sweepers.

The contractor shall comply with all rules, regulations, bye laws and direction given
from time to time by any local or public authority connection with this work and shall
pay fees or charges which are livable on him without any extra cost to Government.

SCHEDULE “A”

Schedule showing (approximately) the materials to be supplied from the ------------------
stores for work contract to be executed and preliminary and ancillary works and the rates at
which they are to be charge for.

Rates at which the material will be

Particulars Quantity charged to the contractor Place of
In Figure Delivery
Unit Rs. Ps. | In Words
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CHAPTER 8

ADDITIONAL GENERAL CONDITIONS AND SPECIFICATION
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1. ADDITIONAL GENERAL CONDITIONS AND SPECIFICATIONS
Shall apply as additional specifications and conditions, unless otherwise
already provided for contradictorily elsewhere in this contract.

2. INDEMENITY:-

The contractor shall indemnity the Government against all actions,
suits claims and demands brought or made against him in respect of anything
done or committed to be done by the Contractor in execution of or in connection
with the work of this contract and against any loss or damage to the Government
in consequence of any action or suit being brought against the Contractor for
anything done or committed to be done in the execution of the work of this
contract.

3. DEFINITIONS:-

Unless excluded by or repugnant to the context.

a) The expression “Government” as used in the tender papers shall mean the
Public works irrigation and Housing Department of the Government of
Maharashtra.

b) The expression “Chief Engineer” as used anywhere in the tender papers shall
mean an Chief Engineer or the Government of Maharashtra who is
designated as such.

c) The expression “Superintending Engineer-in-charge” as used in the tender
papers shall mean officer of Superintending Engineer’s rank (by whatever
designation he may be known) under whose control the work lies for the time
being.

d) The expression “Superintending Engineer-in-charge” as used in the tender
papers shall mean the executive Engineer-in-charge of the work for time
being.

e) The expression “Contract” as used in the tender papers shall mean the
successful tendered whose tender has tender has been accepted, and who has
been authorized to proceed with the work.

f) The expression “contract” as used in tender papers shall mean the deed to
contract together with its original accompaniment and those latter
incorporated in it by mutual consent.

g) The expression “Plant” as used in the tender papers shall mean every
temporary and necessary of considered necessary by the Engineer to
executed, construct, complete and maintain the works and used in altered,
modified, substituted & additional work ordered in time and the manner
herein provided and all temporary materials and special and other articles of
appliances of every sort, kind and description whatsoever intended or used
thereof.

h) “Drawings” shall mean the drawings referred to in the specifications and any
modifications of such drawings approved in writing by Engineer and such
other drawings as may from time to time be furnished or approved in writing
by the Engineer.

1) “Engineer’s representative” shall mean as assistant of the Engineer notified
in writing to the contractor by the Engineer.
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j) ‘Provisional sum’ of Provisional lump sun shall mean lump sum including by
Government in tender documents and shall represent the estimated value of
work for which details are not available at the time of issue of tender

k) ‘Provisional items shall mean items for which approximate quantities have
been included in. the tender documents

1) The ‘site’ shall mean the lands and / or other places, on under-in or through
which the work is to be executed under the contract including any other lands
or places, which any be allotted by Government or used for the purpose of
contract

m) The ‘Work® shall mean the works to be executed in accordance with the
Contract or part (s) there of as the case may be and shall include all extra or
additional, altered or submitted works as required for performance of the
Contract

n) The “Contract sum” shall mean the sum for which the tender is accepted

0) The accepting “Authority” shall mean the sum for which the tender is
accepted.

p) The “Day” shall mean a day 24 hours from midnight to midnight irrespective
of the number of hours worked in any-day in the weeks

q) “Temporary work” shall mean all temporary works of every kind required in
or about the execution, completion, or maintenance of the works.

r) “Urgent works” shall moan any measure which, in the opinion of the
Engineer-in-charge become necessary during the progress of the works to the
works to obviate any risk or accident of failure or which become necessary
for security of the work or the persons working, thereon.

Where the context sp requires, words importing the singular only also include
the plural and viewer

Heading and marginal notes, if any, to the general conditions shall not be
deemed to form part there of or taken into consideration in the interpretation or
construction there of the contract.

Wherever there is mention of “Schedule of rates” of the Division or simply
D.S.R. in this tender it will be taken to mean as the Schedule of rate of
Divisional in whose jurisdiction the work lies.”

4. ERRORS OMISSION AND DISCREPANCIES:-

a) In case of errors, omissions and for disagreement between written and scaled
dimensions on the drawing or between drawing and specification etc. the
following order of preference shall apply.

1) Between actual scaled and written dimensions or descriptions on a drawing the

latter shall be adopted.

i1) Between the written or shown description or dimension in the drawing and

corresponding one in the specifications, the latter shall apply.

ii1) Between the quantities shown in schedule of quantities and those arrived at

from the drawings the latter shall be preferred.

iv) Between the written description of the item in the schedule of quantities and

the detailed description in the specifications of the same items, the later shall
be adopted.
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b) In case of discrepancy between percentage rate quoted in figures and words,
the lower of the two will be considered for acceptance of tender.

c) In all case of omissions and or doubts or discrepancies in the dimensions or
description of any item of specification, a reference shall be made to the
Executive Engineer

d) The special provision in detailed specification and wording of any item shall

again precedence over corresponding contradictory provision (if any) in the
Standard Specifications of Public Works Department Hand Book where
reference to such specification is given without reproducing the details in
contract.

5. AGENT AND WORK ORDER BOOK:-

The contractor shall himself manage the work or engage an authorized all
time agent on the work capable of managing and guiding the work and
understanding the specifications and contract conditions. A qualified and
experience. Engineer-in charge considers this is essential for the work & so
directs contractors. He will take orders as will be given by the Executive
Engineer or his representative and shall be responsible for carrying them out.
This agent shall not be his representative and shall be responsible for carrying
them out. This agent shall not be changed without prior intimation to the
Executive Engineer and his representative on the work site the contractor shall
supply to the Engineer the details of all supervisory and other staff employed by
the Contractor and notify changes when made and satisfy the Engineer regarding
the quantity and sufficiency of the staff, thus employed. The Engineer will have
the unquestionable right to ask for changes in the quality and numbers of
Contractor’s supervisory staff and to order removal from work of any of such
staff. The Contractor shall comply with such staff and to order removal from
work of any of such staff. The Contractor shall comply with such orders and
effect replacements to the satisfaction of the Engineer.

6. SETTING OUT:-

i) ROAD WORKS:-

6.1  The contractor shall establish working bench marks in the area soon after
taking possession of the site. The reference Bench mark for the area shall be as
indicated in the Contract Documents. The working bench marks/shall be at the
rate of four per KM and also at or near all drainage structures, over bridge and
underpasses. The working bench marks / levels should be got approved from the
Engineer Checks must be made on these bench marks every month and
adjustments if any got agreed with the Engineer and recorded. An up to date
record of all bench marks including approved adjustment, if any shall be
maintained by the contractor and also a copy supplied to the Engineer for his
record.

6.2  The lines and levels of formation, side sloes, drainage, carriageways and
shoulders shall be carefully set out and frequently checked, care being taken to
ensure that correct gradients and cross sections are everywhere obtained.
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6.3 In order to facilitate the setting out of the works, the centre line of the
carriageway or highway must be accurately established by the contractor and
approved by the Engineer. It must then be accurately referenced, in a manner
satisfactory to the Engineer, every 50m intervals in plain and roiling terrain and
20m intervals in hilly terrain and in all curve points as directed by the Engineer,
with marker pegs and change boards set in or near the fence-line and a schedule
of reference dimension shall be prepared and supplied by the contractor to the
Engineer. These markers shall be maintained until the work reach finished
formation level and are accepted by the Engineer.

6.4  On construction reaching the formation level stage the centre line shall
again be set out by the contractor and when approved by the Engineer shall be
accurately referenced in a manner satisfactory to the Engineer by marker by
marker pegs set at the outer limits of the formation.

6.5 No reference pegs or marks shall be moved or withdrawn without the
approval of the Engineer and no earthwork or structural work shall be
commenced until the centre line has been referenced.

6.6 The contractor will be the sole responsible party for safeguarding all
survey movements, bench marks, beacons etc. The Engineer will provide the
contractor with data necessary for the setting out of the centre line. All
dimensions and levels shown on the drawings or mentioned in documents
forming part of issued under the contract shall be verified by the contractor on
the site and he shall immediately inform the Engineer of any apparent errors of
discrepancies in such dimensions or levels. The contractor-shall after or in
connection with the setting out of the centre line, survey the terrain along the
road and shall submit to Engineer for his approval a profile along the road
centerline and cross sections at intervals as required by the Engineer.

6.7  After obtaining approval of the Engineer, work on earthwork can
commence and the profile and cross sections shall form the basis for
measurement and payment. The contractor is responsible for checking that all
the basic traverse points are in place at the commencement of the contract and if
any are missing, or appear to have been disturbed, the contractor shall make
arrangements to re-establish these points.

A’ survivor Files* containing the necessary data will be made available
for this purpose, if in the opinion of the Engineer, design modifications of the
centre line or grade are advisable, the Engineer will issue detailed instructions to
the contractor and the contractor and the contractor shall perform the
modifications in the field, as required and modify the ground levels on the cross
sections accordingly as many times as required. There will be no separate
payment for any survey work performed by the contractor. The cost of these
services shall be considered as being included in the cost of the items of work in
the bill of Quantities.

6.8 The work of setting out shall be deemed to be part of general works
preparatory to the execution of work and no separate payment shall be made for
the same.

Contractor No. of Corrections Sarpanch/Sachive



39

ii) SETTING OUT FOR (BRIDGE WORKS) :-

Immediately on receipt of the work order, the contractor shall at his own
expense clean the site and take up a provisional and final setting out and lining
out of the work under the supervision of his responsible representative and shall
provide necessary material, labour, tools, instruments etc. required for the same.

One tentative abutment location will be indicated by Engineer-in-charge
and the center line or the bridge shall be defined by him. The contractor will then
have to fix up the location of the adjusted. Once the final location of abutments
is so finalized, it wills the contractor’s responsibility to line out and locate the
remaining foundations.

The contractor shall be responsible for true and proper setting out of the
works and for the correctness of the positions, level dimensions and
arrangements of all parts of works and for providing all necessary instruments
appliances and labours in connection there with at his own cost. Officers may
assist the contractor in proper setting out. Government instruments may be
allowed to be used for setting out of work, for any errors arise in regard to levels
or dimensions or alignment of any part of the work, rectification thereof on
being required to do so, will be carried out by the contractor at his cost, unless
such errors are based on incorrect date, supplied in writing by the Engineer or his
authorized representative in which case the expensed of the rectification shall be
refunded by Government.

The checking of any setting out or checking of levels by the Engineer or
his authorized reprehensive shall not in any way relieve the contractor of his
responsibility for the correctness there of the contractor shall carefully protect
and preserve all bench marks site rails, pegs and other things used in setting out
of works.

RESPONSIBILITIES FOR LEVEL AND ALIGNMENT:-

The contractor shall be entirely and exclusively responsible for the
horizontal and vertical alignment the levels and correctness of every part of the
work and shall rectify effectual any errors or imperfections there in, such
rectifications shall be carried out by the contractor at his own cost, when
instruction are issued to the effect by Engineer-in-charge.

7. LEVELING INSTRUMENTS:-

If measurements of items of the work are based on volumetric
measurement calculated form levels taken before and after construction of the
item, a large number of leveling staves, tapes etc. in required numbers may case
delay in measurements and the work. The contractor will have therefore to keep
sufficient number of these readily available at site.
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8. AUTHORITIES OF THE-ENGINEER IN CHARGE’S
REPRESENTATIVE:-

The duties of the representative of the Engineer-in-charge are to watch
and supervise the work and to test and examine any material to be used or
workmanship employed in connection with the works.

The Engineer-in-charge may from time to time, in waiting delegate to his
representative any powers and authorities vested in the Engineer-in-charge and
shall furnish to the contractor a copy of all such delegations of powers and
authorities. Any written instruction of approval given by the representative of the
Engineer-in-charge to the contractor within the terms of such delegations (but
not otherwise) shall bind the contractor and the department as though it had been
given by the Engineer-in-charge, provide always as follow:

Failure of the representative of the Engineer-in-charge to disapprove any
work or materials shall not prejudice the power of the Engineer-in-charge
thereafter to disapprove such work or materials and so order the putting down,
removal or breaking up thereof.

9. CO-ORDINATION:-

When several agencies for different sub-works of the project are to work
simultaneously on the project site, there must be full co-ordination and co-
operation between different contractors to ensure timely completion of the whole
Project smoothly. The scheduled dates for completion specified in each contract
shall therefore, be strictly adhered to Each contractor any make his independent
arrangement for water, power, housing etc. if they so desire On the other hand
the contractors are at liberty to mutual agreement in this behalf and make joint
arrangements with the approval of the Engineer, No single Contractor shall take
or cause to be taken any steps or action that may cause, disruptions discontent, or
disturbance of work, Labour or arrangement etc. of other Contractor in the
Project localities. Any action by any contractor which the Engineer in his
unquestioned discretion may consider as infringement of the above code, would
the Engineer in his unquestioned discretion may consider as infringement of the
above code, would be considered as a breach of the Conditions and shall be dealt
with as such.

In case of any dispute, disagreement between the contractors the
Engineer’s decision regarding the co-ordination, co-operation and facilities to be
provided by any the contractors shall be final and binding on the contractors
concerned and such a decision or decisions shall not vitiate any contract nor
abortive the contractor (s) of his / their obligation under the contract not consider
for the grant for any claim or compensation.

10. QUARRIES :-

10.1 No. Government quarries are available / with this department. The
contractor(s) shall have to arrange the same he / themselves.

10.2 The quarrying operations snail is. Carried out by the Contractor with
proper equipment such as compressors, jack-hammers drill bits, explosives etc.
and sufficient number of workmen shall be employed so as to get required out
turn.
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10.3 The contractor shall carry out the works in the quarries in conformity with
all the rules and regulations already laid down or that may be laid down from
time to time by Govt. Any cost incurred by Governments due to non compliance
of any rules or regulations or due to damages by the Contractor shall be the
responsibility of the Contractor.

The Engineer-in-charge or his representative shall be give full facilities by
the Contractor for inspection at all times of the working of the quarry records,
maintained the stocks of the explosives and detonators etc., so as to enable him
to check that the working records and storage are all in accordance with the
relevant rules. The Engineer-in-charge or his representative shall at any time be
allowed to inspect the work buildings and equipment at the quarters.

10.4 The Contractor shall maintain at his own cost the books, registers etc.
required to be maintain under the relevant rules and regulations and as directed
by the Engineer-in-charge These books shall be open for inspection at all times
by the Engineer-in-charge or his representative and the Contractor shall furnish
the copies or extracts or books or registers as and when required.

10.5 All quarrying operations shall be carried out by the contractor in
organized and expeditions manner, systematically and with proper planning. The
Contractor shall engage linked blaster and adopt electric blasting and/or any
other approved method which would ensure complete safely to all the men
engaged in the quarry and its surrounding. The Contractor shall himself provide
suitable magazines and arrange to procure and store explosives etc. as required
under the rules at his own cost. The designs and the location of the magazine
shall be got approved in advance from the Chief inspector of Explosives and the
rules and regulations in this connection as laid down by the Chief Inspector of
Explosive from time to time shall be strictly adhered to by the Contractor. It is
generally experienced that it takes time to obtain the necessary license for
blasting and license for storage of materials from the concerned authorities the
contractor must therefore take timely advance action for procuring all such
licensor so that the work progress may not be hampered.

10.6 The approached to the quarrying place from the existing public roads
shall have to be arranged by the Contractor at his own cost ant the approaches
shall be maintained by the Contractor at his own cost till the work is over.

10.7 The quarrying operations shall be carried out by the Contractor to the
entire satisfaction of the Engineer-in-charge and the development of the quarry
shall be made efficiency so as to avoid stage of stones. Only such stones are of
the required quality shall be used on the work. Any stone which is in the opinion
of the Engineer-in-charge, not in accordance with the specification or of required
quality will be register at any time at the quarry or at the site of work. The
rejected stones shall not be used on the work and such rejected materials shall be
removed to the place shown at the Contractor’s cost.

10.8 Since all stones quarried from Government quarry (it made available) by
the Contractor including the excavated over burden are the property of the Govt.
No stones or earth shall be supplied by the Contractor to any other agencies or
works are allowed to be taken away for any other works. All such surplus
quarried materials not required for work under this contract shall be the property
of the Govt. and shall be handed at the spots indicated by the Engineer-in-
charge. The Contractor will be entitled to the refund or royalty if any paid by
him for such quantity handed over to Govt. for which necessary certificate will
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be issued by Executive Engineer as per usual procedure If however, the
Government does not require such surplus material, the contractor may be
allowed dispose off or use such materials elsewhere with prior written
permission of the Engineer-in-charge. Leaving off a quarry face of opening of a
new quarry face shall be done only on the approval of the Engineer-in-charge.
10.9 Quarrying permission will have to be directly obtained by the Contractor,
from the Collector of the District concerned for which purpose the department
will render necessary assistance. All quarry fees royalty charges, octroi duties,
ground rent for stacking materials etc. if any to be paid, shall be paid directly by
the Contractor as per rules in force. The Contractor will however be entitled to a
refund of part of such charges as are admissible Under rules as maintained
elsewhere in this contract, after obtaining a certificate from the Engineer-in-
charges that material where required for use on Government works.

10.10 The Contractor will be permitted to erect at his own risk and cost at the
quarry site if suitable vacant space in government area is available for the
purpose, his won structures for stores, offices, etc. at places approved by the
Engineer-in-charge. On completion of the work the contractor shall remove all
the structure erected by him and restore the site to its original condition.

10.11 The contractor shall not use any land in the quarry either for cultivation or
for any other purpose except, that required for breaking or stacking or
transporting stones.

11. TREASURE-TROVE :-

In the event of discovery by the contractor or his employees, the during
progress of the work of any treasure,” fossils, minerals’ or any other articles of
value or interest, the contractor shall give immediate intimation thereof to the
Engineer and forthwith hand over to the Engineer such treasure or things which
shall be the property of Government.

12. EXPLOSIVE :-

The contractor shall at his own expense construct and maintained proper
magazines if such are required for the storage of explosives for use in connection
with the work and such magazine being situated, constructed and maintained in
accordance with the Government Rules applicable in the behalf. The contractor
shall at his own expenses obtain such license of licenses may be necessary for
storing and using explosives. Not with standing that the location etc. or storage
of explosives are approved by the Engineer, the Government, shall not be
incurring any responsibility whatever in connection with storage and use of
explosives on the site or any accident or occurrence what so ever in connection,
there with, all operations in or for which explosive are employed being at the
risk of the contractor and upon his sole responsibility and the contractor here by
gives to Government an absolute indemnity in respect thereof.

13. DAMAGE BY FLOODS OR ACCIDENTS :-

The contractor shall take all precaution against damage by floods or like
or from accident etc. No compensation will be allowed to the contractor shall be
liable to make good at his cost any plant or material belonging to the
Government lost or damaged by flood or from any other case which is in his
charge.
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14. POLICE PROTECTION :-

For the Special Protection of camp and of the Contractor work, the Dep’t.
Will help the contractor as for as possible to arrange for such protection with
concerned authorities, if so required by the Contractor in writing. The full cost of
such protection shall be borne by the contractor.

15. TRAFFIC REGULATION FOR ROAD WORKS :-

15.1 Unless separately provided for in the contract. The Contractor shall
have to make all necessary arrangement for regulating traffic, day & night during
the period of construction to the entire satisfaction of the Engineer. This includes
the construction and maintenance to diversions if necessary. The contractor shall
have to provide necessary caution boards, barricades, flags, lights and watchmen
etc. so as to comply with the latest Motor Vehicles rules and regulation and for
traffic safely and he shall be responsible for all claims from accidents which may
arise due to his negligence whether in, regulating the traffic or in stacking
materials on roads, or due to any other reasons.

15.2 The Contractor shall at all times carry out the work on the road in
the manner creating least in interference to the flow of traffic, while consistence
with the satisfactory execution of the same, for all works involving S/Rs to the
existing road, the contractor shall, in accordance with the directives of the
Engineer-in-charge, provide and maintain, during the execution of work a
passage for traffic, either along or part of the existing carriageway under S/R or
along a temporary diversion constructed close to the road.

15.3 TRAFFIC REGULATION FOR BRIDGES AND C.D.
WORKS :-

It is to clearly understood that whatever work carried out by the
Contractor for construction of diversion road including earthwork, W.B.M.
bituminous surface dressing R.C.C. pipe drains etc. will be paid for only once if
due to flow of traffic, due to floods or do to any other cause, this diversion road
and for the R.C.C. drain gets damaged it shall be repaired and maintained by
the contractor in good condition till completion of the whole work at his own
expenses.

16._SUPERVISION AND INSPECTION OF WORKS AND QUALITY
CONTROL :-
16.1 SUPERVISION :-

The contractor shall either himself supervise the execution of the works or
shall appoint the competent agent approved by the Engineer-in-charge to act on
his behalf. If in the opinion of the Engineer-in-charge, the contractor has himself
no sufficient knowledge and experience of receiving instruction or cannot give
his full attention to the works, the contractor shall at his own expenses employ as
his accredited agent a qualified Engineer approved by the Engineer-in-charge
orders given to the contractor’s agent shall be considered to have the force as if
there had been given to the contractor himself, if the contractor fails to appoint
suitable agent as directed by Engineer-in-charge, the Engineer-in-charge shall
have full power to suspend the execution of the work until such date a suitable
agent is appointed and the contractor shall be responsible for the delay so caused
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to the works and the contractor shall be entitled for any compensation on this
behalf.

16.2 INSPECTION :-

The contractor shall inform the Engineer-in-charge in writing when any
portion of the work is reedy for inspection giving him sufficient notice to enable
him to inspect the same without effecting the further progress of the work. The
work shall not be considered to have been completed in accordance with the
terms of the contract until the Engineer-in-charge shall have certified in writing
to the effect / approval of materials or workmanship or approval of part of the
work during the progress of execution shall not bind the Engineer-in-charge or in
any way affect him even to reject the work which is alleged to be completed and
to suspend the issue of his certificate of completion. Until such alteration and
modification or reconstruction have been effected to his satisfaction.

The contractor shall provide at his cost necessary ladders and such
arrangements as to provide necessary facilities and assistance for proper
inspection of all parts of the work at his own cost.

17. INITIAL MEASUREMENT FOR RECORD :-

Where, for proper measurement of the work. It is necessary to have an
initial set of levels or other measurements taken, the same as recorded in the
authorized field book or measurement book of Government by the Engineer or
his authorized representative will be signed by the contractor who will be
entitled to have a true copy of the same made at his cost. Any failure on the part
of the contractor to get such levels etc. recorded before starting the work will
render him liable to accept the decision of the Engineer as to the basis of taking
measurement. Difficult or impossible without first getting the same jointly
measured by himself and the authorized representative of the Executive
Engineer. The record of such measurements on the Government side will be
signed by the contractor and he will be entitled by have a true copy of the same
made at his cost.

18. SAMPLES AND TESTING OF MATERIAL :-

1) All materials to be issued on work shall be got approved in advance
from the Engineer-in-charge and shall pass the test and / or analysis required by
him which will be :-

a) As specified in the specification for the items concerned and / or

b) L.S.I. Specifications (whichever and wherever applicable) or

c) Such recognized specifications acceptable to Engineer-in-charge as
equivalent there to or in absence of such authorized specifications.

d) Such requirement test and / or analysis as may be specified by the
Engineer-in-charge in order of precedence given above.

i1) The contractor shall at his risk and cost make all arrangements & / or
shall provide for all such facilities as the Engineer-in-charge may require for
collecting preparing required number of samples for tests or for analysis at such
time & to such place or places as may be directed by the Engineer and bear all
charges & cost of testing. Such samples shall also be deposited with the
Engineer-in-charge.
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iv) The constrictor shall no be eligible for any claim or compensation
either arising out of any delay in the work of due to any corrective measures
required to be taken on account of and as a result of testing of the materials.

v) The contractor or his authorized representative will be allowed to
remain present in the departmental laboratory white testing samples furnished by
him. However the results o all the tests carried out in the departmental laboratory
in the presence or absence of the contractor or his authorized representative will
be binding on the contractor.

vi) The contractor shall at his own set up laboratory to carry out the
routine tests of materials which are to be used on the work. The test will have to
be carried out either in his field laboratory or in an approved laboratory. In case
tests are carried out in field laboratory, at least 50% tests should be carried out in
nearest quality control laboratory of the Department.

vii) In case of materials procured by the contractor, testing as required by
the codes and specifications shall be arranged by him at his own cost. Testing
shall be done in the presence of authorized representative of the Engineer-in-
charge at the nearest approved laboratory. If additional tasting other than as
required by specification is ordered, the testing charges, shall be borne by the
Department, if the test results are satisfactory and by the contractor if the same
are not satisfactory.

viil) In case of materials supplied by the Government, if the contractor
demands certain testing, the charges there of shall be paid by the contractor if the
testing results are satisfactory and by the department if the same are not
satisfactory.

19) CHANGES OF CEMENT CONTENT ETC. :-

The tendered rates for any item, involving the use of cement, shall apply
to the quantity of cement specified for the mix for the item in the specification. If
for any reasons except those required for compensating the deficiencies, in the
components, the cement content and properties are altered by the Engineer
(Engineer-in-charge) at any time or from tie to time the tendered rates for that
properties item and quantity or quantities, shall be duly enhanced or reduced
only to account for the addition or reduction in cost of the cement content from
that laid down in the specification at the rates specified in the schedule ‘A’ of the
contract pause 10% to cover all other incidental charges whatsoever likewise if
any additives compounds water proofing materials etc. are ordered by Engineer
to be added to the mortar or concrete, no extra rate shall be payable for this
change which shall be carried out as per directions of the Engineer-in-charge,
provided cost of such additives etc. is borne by Government or these are
supplied free of cost contractor at site by Government.

20.MEDICAL AND SANITARY ARRANGEMENTS TO BE PROVIDED
FOR LABOUR EMPLOYED IN THE CONSTRUCTION BY THE
CONTRACTOR:-

a) The contractor shall provide an adequate supply of portable water for
the use of labours on work and in camps.
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b) The contractor shall construct trench or semi permanent latrines for
the use of the laborers, Separate latrines shall be provided for men and
women.

c) The contractor shall build sufficient number of huts on a suitable plot
of land for use of the Labourers according to the following
specifications.

p—

Huts of Bamboos and grass may be constructed

2. A good site not liable to submergence shall be selected on high ground
remote from jungle but well provided with trees, shall be chosen
wherever it is available. The neighborhood of tank, jungle, grass or
woods should be particularly avoided Camps should not be established
close to large cuttings of earth work.

3. The lines of huts shall have open spaces of at feast ten yards between
rows. When a good natural site cannot be procured, particular
attention should be given to the drainage.

4. There should be no over crowing. Floor space at the rate of 30 Sq Ft.
per head shall be provided. Care should be taken to see that the huts
are kept clean and in good order.

5. The contractor must find his own land and if he wants Government
land, he should apply for it and pay assessment for it, if made
available by Government.

6. The contractor shall construct a sufficient number of bathing places.
Washing places should also be provided for the purpose of washing
clothes.

7. The contractor shall make sufficient arrangements for draining away
the surface and sewage water as well as water from the bathing and
washing places and shall dispose off this waste water in such way as
not to cause any nuisance.

d) The contractor shall engage a Medical Officer with a traveling
dispensary for a camp containing 5. Or more persons if there is no
Govt. or other private dispensary situated within 8 kilometers from the
camp. In case of emergency the contractor shall arrange at his cost for
transport for quick medical help to his sick worker.

e) The contractor shall provide the necessary staff for effecting a
satisfactory drainage system & cleanliness of the camp to the
satisfaction of the Engineer. At least one sweeper per 200 persons
should be engaged.

f) The assistant Director of Public Health shall be consulted be fore
opening a labour camp and his instruction on matters such as water
supply, sanitary conveniences, the camp site accommodation and food
supply shall be followed by the contractor,

g) The contractors shall make arrangements for all anti-malaria —

measures to be provided for the Labour employed on the work. The

anti-malaria measure shall be provided as directed by the Assistant

Director of Public Health.
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21.SAFELY CODE ;-

Suitable Scaffolds shall be provided for workmen for all works that
cannot safely be done from the ground from solid construction except such short
period work as can be done safely from ladders. When ladder is used an extra
mazdoor shall be engaged for holding the ladder and If the ladder is used for
carrying materials as well, suitable footholds and handholds shall be provided on
the ladder shall be given an inclination not steeper than 1 to 4 ( 1 horizontal and
4 vertical ).

Scaffolding of staging more than 3.25m above the ground of floor, swing
or suspended from an overhead support or erected with stationary supports, shall
have a guard rail properly attached bolted, braced and otherwise assured at least
Im high above the floor a platform of such scaffolding or staging and extending
along the entire length of the outside and ends there of with only such openings
as may be necessary the delivery of materials, such scaffolding or staging so
fastened as to prevent it from swaying from the building or structure

Working platform, gangways, and stairways shall be so constructed that
they do not sag unduly or is more than 3.25m above ground level or floor level.
If shall be closely boarded, have adequate width and suitable fenced as described
in 2 above.

Safe means of access shall be provided to all working platform and other
working places Every ladder shall be securely fixed. No portable single ladder
shall be over 9m in length, width between side rails in a rung ladder shall is no
case be less than 30cms for ladders up to and including 3m length for longer
ladders this width shall be increased at least 6 mm for each additional 30 Cms. of
length. Uniform step spacing shall not exceed 30 Cms.

Adequate precaution shall be taken to prevent danger from electrical
equipments. No materials on any of the site shall be stacked or placed as to cause
danger or inconvenience to any person or the public. The contractor shall
provided all necessary fencing and lights to protect public from accidents and
shall be bound to bear expenses of defense or every suit, action or other
proceedings at law that may be brought by any person for injury sustained owing
to neglect of the above precaution and to pay damages and costs which may be
awarded in any such suit action or proceedings to any such person or which may
with the consent of the contactor, to be paid to compromise any claim by any
such person.

EXCAVATION AND TRENCHING :-

All trenches, 1.5 meters or more in depth, shall at all times be supplied
with at least one ladder for each 30 meters in length or fraction thereof, Ladder
shall be extended from bottom of trench to at least 1 meter above surface of the
ground, sides of a trench which is 1.5 meters or more in depth shall be stepped
back to give suitable slope, or security held by timber branching. So as to avoid
the danger of sides collapsing Excavated materials shall not be placed with 1.3
meters of edge of trench or half of depth or trench whichever is more. Cutting
shall be done from top to bottom under no circumstances shall undermining or
undercutting be done.
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DEMOLITION :-
Before any demolition work is commenced and also during the process of

the work,

a) All roads and open areas adjacent to the site shall either be closed or
suitably protected.

b) No electrical cable or apparatus which is liable to be a source of danger or
a cable or apparatus used by operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to person employed

from risk or fire or explosion or hooding. No floor, roof or other part or
building shall be so overloaded with debris of materials as to render it
unsafe.

All necessary personal safely equipments as considered adequate by the

Engineer-in-charge are available for use of persons employed on the site and
maintained in condition suitable for immediate use and contractor shall take
adequate step to ensure proper use of equipment by those concerned.

a)

b)

c)
d)

e)

g)

Workers employed on mixing asphaltic materials cement end lime
mortars concrete shall be provided with protective footwear and
protective goggles.
Those engaged in handing any materials which is injurious to eyes shall
be provided with protective goggles.
Those engaged in welding works shall be provided with welder’s
protective eye shields.
Stone breakers shall be provided with protection, goggles and protective
clothing and seated at sufficiently safe intervals.
When workers are employed in sewers and manholes which are in use,
the contractor shall ensure that manhole covers are opened and manholes
are ventilated at least for an hour before workers are allowed to get into
them. Manholes opened shall be cordoned off with suitable railing and
provided with warnings signals or boards to prevent accident to public.
The contractor shall not employ, men below the age of 18 and women on
the work of painting with products containing lead in any from wherever
man above the age of 18 are employed on the work of lead paining the
following precautions shall be taken.

1) No Paint containing lead or lead product shall be used by used except in
the
form of paste or readymade paint.

i1) Every rope used in hoisting or lowering materials or as means of
suspension
shall be of durable quality and of adequate strength and free from potent
defects.

ii1) Overalls shall be supplied the contractor to workman and adequate
facilities shall be, provided to enable working painters to wash during
and on cessation of work.
When work is done near and place where there is risk of drowning all
necessary equipment hall be provide and kept ready for use ad all
necessary steps taken for prompt rescue of all injuries likely to be
sustained during the course the course of the work.
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a) These shall be of good mechanical construction, sound materials and
adequate strength and free from potent defects and shall be kept in good
repair and in good working order.

i1) Every rope used in hoisting or lowering materials or as a means of suspension
shall be of durable quality and of adequate strength and free from potent
defects.

b) Every crane driver pre-hoisting appliance operator shall be property qualified
and no person under the age or 21 years shall be in charge of any hoisting
machine including any scaffolding.

c) In case of every hoisting machine and of every chain ring hook shackle
ownel and pulley block used in hosting of lowering or as means of
suspension safe working load shall be ascertained by adequate means. Every
hoisting machines and all gear referred to above shall be plainly marked with
safe working loads.

In case of hoisting machine having a variable safe working load, each safe
working load and conditions under which it is applicable shall be clearly
indicated. No part of any machine or of any gear referred to above in this
paragraph shall be loaded beyond safe working load except for the purpose of
testing.

d) In case of departmental machines safe working load shall be notified by the
Engineer-in-charge. As regards contractor machines the contractor shall
notify safe working load of each machine to the Engineer-in-charge
whenever, he brings it to site of work and get it verified by the Engineer-in-
charge.

Motors, gearing, transmission, electric wring and other dangerous parts of
hoisting appliances shall be provided with such means as will reduce to the
minimum the risk of accidental descent of load. Adequate precaution shall be
taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced, when workers are employed. On electrical
installations which are already energized insulating material wearing
approved such as gloves, sleeves and coats as may be necessary shall be
provided. Workers shall not wear any rings, watches any, carry keys of their
materials which are good conductors of electricity.

All Scaffolds, ladders, and other safety devices mentioned or described
herein shall he maintained in a safe condition and no scaffold or equipment
shall be altered or removed while it is in use. Adequate washing facilities
shall be provided at near places of work.

These safety provisions shall be brought 10 the notice of all concerned
display on a notice board at prominent place at the work spot Persons
responsible ensuring compliance with the safety code shall be named than by
the contractor.

1) To ensure effective enforcement of the rules and regulations relating
to safety precautions, arrangements made by the contractor shall be open to
inspection by the Engineer-in-charge of his representatives and the inspecting
officers.
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ii) Failure to comply with the provision hereunder shall make the
contractor liable to pay to the Department as penalty an amount not
exceeding Rs. 50/- for each default and decision of the Engineer-in-charge
shall ho final and binding.

Not with standing the above conditions 1 to 14 the contractor is not
exempted from the operation of the order Act or rules in force.

22. PAYMENTS :-
a) Running Bills:-

Two payments in a month will be granted by the Engineer-in-
charge if the progress is satisfactory Contractor should submit bills to the
Engineer-in-charge in appropriate forms.

b) Final Bills:-

The contractor should submit final bill within one month after
completion of work and the same will be paid within 3 months if it is I
order. Disputed item and claims if any shall be excluded from the final
bill and settled separately after later on.

23. HANDING OVER OF WORK :-

All the working and materials before finally taken over by Government
will be the entire liability of the contractor for guarding. Maintaining and making
good any damages of any magnitude. Interim payments made for such work will
not alter this position. The handing over by the Contractor and taking over by the
Executive Engineer or his authorized representative will be always in writing of
which copies will go to the Executive Engineer or his authorized representative
and the contractor, it is however understood that before taking over such work
Government will not put into regular use as distinct from casual or incidental
one, except as specifically mentioned elsewhere in this contractor or as mutually
agreed to.

24. CLAIMS :-

Bills for extra work or for any claim shall be paid separately apart from
the interim bill for the main work. The payment of bills for them main work
shall not be withhold for want of decision on the extra or claims not covered in
the appendices.

Claims for extra work shall be registered with 30 days of occurrence of
the event. However bill for these claims including supporting data / details may
be submitted subsequently.

25. Procurement of R.C.C. Pipe :-

The R.C.C. pipes required for the work shall be procured from the
MSSIDC only. The payment toward providing and fixing NP2 / NP3 / NP4
Pipes will be released only after the contractor submits the bills of MSSDC to
authenticate that the pipes have been purchased from the MSSIDC. No payment
towards the item of providing & laying of the pipe will be released in absence of
the submission of requisite documents.
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ANNEXURE-I

QUALITY CONTROL TESTS & THEIR FREQUENCIES

Sr.No. Material Test Frequency of Testing Remarks
1 Sand i) Fineness Modules At the beginning & if
there is change in
source
2 Metal i) Crushing Value One test per 200 Cum P.W.D. hand book
ii) Impact Value or part hereof 1.S.2386 Part -1V
iii) Abrasion Value
iv) Water Absorption
v) Flakiness Index
vi) Stripping value
vii) Gradation
3 Cement Compressive Strength | Upto 5 Cum — 1 set M.O.R.T.& H.
Concrete 6-15 — 2 sets Specification. 1716
16-30 — 3 sets (Fourth revision 01)
31-50 — 4 sets
51 & Above — 4 sets +
1 additional 50 Cum or
part thereof
4 Cement i) Compressive Strength | One test for each I.S. 8112 - 1989
ii) Initial Setting Time | consignment of 50 MT
ii1) Final Setting Time (1000 bags) or part
iv) Specific Gravity thereof.
v) Soundness
vi) Fineness
5 Steel i) Weight per meter One test for every 5.0 I.S. 432
ii) Ultimate Tensile M.T. or part thereof for | IS 1786-1985
Stress each diameter.
iii) Yield Stress
iv) Elongation
6 Granular Sub- | i) Gradation One test per 200 cum MORT&H specification
Base ii) Aturberg limits One test per 200 cum Table 900-3 (Fourth
iii) Moisture content One test per 250 cum Revision 2001)
prior to compaction
iv) Density and One test per 500 Sqm
compacted layer
7 Water Bound 1) Aggregate impact One test per 200 cum MORT&H specification
Macadam value Table 900-3 (Fourth
i1) Gradation One test per 100 cum Revision 2001)
ii1) Flakiness index & One test per 200 cum
Elongation index.
iv) Atterberg limits of One test per 25 cum of
binding material. binding material.
v) Atterberg limits of One test per 100 cum of
portion of aggregates aggregate
passing
425 Micron.
8 Prime coat/tack | i) Quality of Binder No.of samples per lot MORT&H specification
coat/ for spray and tests as per I.S. 73 Table 900.4 (Fourth
I.S. 217 and L.S. 8887 as | Revision 2001)
applicable.
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ii) Binder Temperature

At regular close
intervals,

iii) Rate of spread of
binder.

1 test per 500 sqm. and
not less than two tests
per day.

9 Seal coat/ 1) Quality of Binder Same as mentioned MORT&H specification
Surface under Sr.No.8 Table 900.4
Dressing i) Impact Value/Los 1 test per 50 cum of (Fourth Revision 2001)

Angle’s Abrasion value | aggregate.

iii) Flakiness & 1 test per 50 cum.

Elongation Index

iv) Stripping value of Initially 1 set of 3

aggregate representative specimen

(Immersion tray test) for each source of

v) Water Absorption supply subsequently
when warranted by

vi) Water sensitivity of | change in the quality of

mix (if required) aggregates.

vii) Gradation. 1 test per 25 cum

viii) Soundness. Initially one
determination by each
method for each source
of supply, then as
warranted by change in
the quality of aggregate.

ix) Temp. of binder At regular close
intervals,

x) Rate of spread of 1 test per 500 Sqm. and

materials not less than 2 tests per
day.

xi) Percentage of When gravel is used.

fractured faces One test per 50 cum,.

10 Open graded i) Quality of Binder Same as per Sr.No.8 MORT&H specification
premix i) Impact Value/Los Same as per Sr.No.9 Table 900.4
surfacing/ Angle’s Abrasion value (Fourth Revision 2001)
Close graded iil) Flakiness & Same as per Sr.No.9
premix Elongation Index
surfacing iv) Stripping value Same as per Sr.No.9

v) Water Absorption Same as per Sr.No.9
vi) Water sensitivity of | Same as per Sr.No.9
mix

vii) Gradation. Same as per Sr.No.9
viii) Soundness. Same as per Sr.No.9
ix) Temp. of binder At regular close

intervals,
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x) Binder content 1 test per 500 Sqm. and
not less than 2 tests per
day.
xi) Rate of spread of Regular control through
materials checks of layer
thickness.
xi) Percentage of Same as per Sr.No.9
fractured faces
11 Bituminous 1) Quality of Binder Same as per Sr.No.8 MORT&H specification
Macadam/ Table 900.4. (Fourth
BBM i) Impact/ Abrasion Same as per Sr.No.9 revision 2001)
value Fo BBM-
Annexture-A
iii) Flakiness/ Same as per Sr.No.9 on page 102.
Elongation Index
iv) Stripping value Same as per Sr.No.9
v) Water sensitivity of | Same as per Sr.No.9
mix
vi) Water absorption Same as per Sr.No.9
vii) Soundness Same as per Sr.No.9
viii) Percentage of Same as per Sr.No.9
fractural faces
ix) Gradation 2 tests per day per plant
both on individual
constituents and mixed
aggregates from dryer.
x) Binder content & Periodic subject to
aggrt. Grading minimum of 2 tests per
day plant.
xi) Control of temp of At regular close
binder & aggregates for | intervals.
mixing & of the mix at
the time of laying &
rolling.
xii) Density of Regular control through
compacted layer check of layer
thickness. As directed
by the Engineer-in-
charge.
12 Bitumen (Pure) | i) Penetration 2 test per lot as per L.S.
i) Ductility 73
1ii) Softening point
iv) Flash/fire point
v) Specific gravity
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ANNEXURE-II
SPECIFICATION FOR BITUMINOUS
BOUND MACADAM

Item: Providing and constructing 75 mm/ 50 mm thick bituminous bound macadam (BBM)
road surface including all materials, preparing the existing road surface, spreading 40 mm
stone metal lexicess 30% crusher broken metal + 70% hand broken (by breaking rubber
obtained, by blasting) heating and spraying the bitumen 60/70@ 2 kg/sqm, spacing 12 mm
size chips, compacting with static roller.

1) General :

The work consists of supply of materials and labour required for providing and laying
bituminous bound macadam surface for compacted thickness of 75mm/50mm. The item
includes preparing the existing road surface to receive the bituminous bound macadam course
i.e. picking the existing W.B.M. surface or application of tack coat on existing B.T. surface
spreading of 40mm size metal layer in required thickness with compaction with power roller,
heating and spraying bitumen with required thickness with compaction with power roller
heating and spraying bitumen with sprayer etc. spreading key aggregates, 12 mm. chips, and
final compaction with power roller, etc. complete and finishing in accordance with the
requirement of and in close conformity with grades, lines, cross section and thickness as per
approved drawings etc. complete.

2) Diversions:

Temporary diversions shall be constructed and maintained by the contractor at his
own cost. Diversions shall be watered if dust is likely to blow on to the road being
Bituminised.

3) Materials :

(A)  Aggregates: The aggregates for providing B.B.M. surface shall comply with
specification Nos. Rd.41 for 40 mm and 12 mm size metal, and shall normally comply
with the following regarding to size and quality of aggregate and grade and quantities

of bitumen.
Sr. No. Description Rate of application for 100 sqmt.
75 mm 50 mm
On asphalt | On  WBM | On  asphalt | On WBM
surface Surface surface Surface
a) 40 mm size hand | 9.00 Cum 9.00 Cum 6.00 Cum 6.00 Cum
broken metal
b) 12mm size chips 1.80 Cum 1.80 Cum 1.20 Cum 1.20 Cum
C) Bitumen for grouting | 200 Kg 200 Kg 175 Kg. 175 Kg.
I.S. penetration or S.65
with  (60/70  grade)
penetration
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d)

Tack coat for existing 50 Kg - 50 Kg -
Bitumen surface with
60/70 bitumen

Note : 70% Hand broken metal and 30% crusher broken metal of total quantity for 40 mm

size

metal shall be used.

(B) Bitumen :

4)

5)

6)

7

71

The bitumen shall be paving bitumen of suitable penetration grade within the range
S-35 to S-65 1i.e. 60/70 as per Indian Standards Specifications for “Paving Bitumen”
IS 73-1992.

Preparation of Base:

Any pot holes in the existing bituminous road surface and broken edges shall be
patched well and the surface shall be brought to correct level and camber with
additional metal and bitumen as required which will be paid separately. Before
starting the work the bituminous surface shall be swept clean of all the dirt, mud
cakes, animal droppings & other loose foreign material.

If so required by the Engineer, the contractor shall keep the side width & nearby
diversion watered to prevent dust from blowing over the surface to be bituminous.
Existing water bound macadam surface shall be picked for and surface loosened for a
dept of 2.5 cm and the picked surface shall be brought approximately to the correct
camber and section Edge line shall be correctly marked by dog belling the surface to
form a continuous the notch.

There shall always be sufficient length of prepared surface ahead of the bituminous
surfacing operations as directed by the Engineer to keep these operations continuous.

Tack Coat on bitumen surface:

Applying tack coat for existing B.T. surface only at the rate of 50 kg/100 m2 as per
specification No. Rd-47.3.3.

Picking of existing W.B.M. Surface :

Picking of existing W.B.M. surface for receiving bituminous bound macadam as per
Rd. 33.

Spreading and Compaction

Spreading of 40 mm metal (70% Hand broken & 30% crusher broken):- 40 mm
metal shall be spreaded evenly at the specified rate of 9 cubic metres/6 cubic metre
per 100 squares of area so as to form a layer over the width of road with correct
camber/super elevation as required. Any foreign matter, organic matter, dust, grass
etc. shall be removed immediately. The sections shall be checked with camber board
and straight edge batten etc. Any irregularities shall be made good by adding
aggregates in case of depressions and removing aggregates from high spots.
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9)

10)

11)
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Compaction of 40mm size metal :- The surface of 40 mm metal layer after bringing
to necessary grades and sections shall be rolled with the use of 8 to 10 tonnes power
roller. Roller shall commence from the edges and progress toward the centre
longitudinally except on super elevation portion it shall progress form the lower to
upper edges parallel to the centre line of pavement. Whether the roller has passed over
the whole area and high spot or depressions which become apparent shall be corrected
by removing or adding aggregates. The rolling shall then continued till the entire
surface has been rolled to desired compaction such that there is no crushing of
aggregates and all roller marks have been eliminated. Each pass of roller shall
uniformly overlap not less than one third of the track made in the preceding pass.
Application of Bitumen :

Bitumen of 1.S. grade supplied for the work shall be heated to temperature of 177
Celsius to 191 Celsius (350 F to 375 F) in a bitumen boiler and temperature shall be
maintained at the time of actual application. The hot bitumen shall be applied through
a pressure on the road surface uniformly at the rate of 200 kg. Per 100 sqm. The road
surface shall be divided into suitable rectangles marked by chalk so as to ensure
correct rate of application of the bitumen.

Key Aggregates:

On Completion of bitumen application, 12 mm size key aggregates shall be spread
immediately at a uniform rate of 1.8 cubic meters/ 1.2 cubic meters per 100 sqm. of
area when entire surface in hot condition Brooms shall be used to ensure even
distribution of key aggregates.

Final Compaction:

Immediately after spraying of bitumen and spreading of key aggregates, the surface
shall be rolled with a power roller to obtained full compaction and to force the
blindage of key aggregates in to the interstice of the course aggregate. The rolling
shall continue till the asphalt surface hardens and key aggregates stop moving under
power roller.

Surface Finish and Quality Control:

THE SURFACE FINISH SHALL CONFORM TO
REQUIREMENTS OF CLAUSE 902 OF SPECIFICATION
FOR ROADS AND BRIDGES BY MINISTRY OF
SURFACE TRANSPORT (COPY ENCLOSED) QUALITY
CONTROL TEST AND THEIR FREQUENCIES SHALL
BE AS PER TABLE BELOW.

Sr.No. Test Frequency

1

Quality of binder Two samples per lot to be subjected to all or
some test as directed by the Engineer.

Aggregate Impact Value One test per 200 cubic meter of aggregate.

Flankiness Index and | One test per 200 cubic meter of aggregate.
Elongation Index

Stripping value Initially one set of three representative
specimen for each source of supply
subsequently when warranted by changes in
the quality of aggregate.
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5 Water absorption of | Initially one set of three representative
aggregates specimen for each source of supply
subsequently when warranted by changes in
the quality of aggregate.

6 Aggregate grading One test per 100 cubic meter of aggregate
7 Temperature of binder at | Atregular close intervals.

application
8 Rate of spreading for binder. | One test per 500 square meter of area.

12)  Item to Include:

I) DIVERSIONS UNLESS SEPARATELY PROVIDED IN
THE TENDER

i) Preparing the road surface.

iil)  Applying tack coat on existing B.T. or picking the existing W.B.M. surface.

1v) Supplying spreading and compaction of 40 mm and 12 mm size aggregate.

V) Supplying, heating and spraying of bitumen.

Vi) Supplying and spreading and compaction of 12 mm size chips (By Power roller.

vii)  All labour, materials, including bitumen and aggregates used of tools, plants and
equipment for completing the item satisfactorily.

13) Mode of Measurement and Payment.
The contract rate shall be for 1.00 Sqm. The measurements shall be for the width of
the road as executed, limiting it to the width specified or as ordered by the Engineer
and the length measured along the centerline. The measurement dimensions shall be

recorded correct upto two places of decimals of a meter and the area worked out
correct upto one place of decimal of a Sqm.
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ANNEXURE-III

SPECIFICATIONS FOR TRAFFIC SAFETY
MEASURES DURING WIDENING OF
ROADS WHERE TRAFFIC CAN BE
PASSED OVER PART WIDTH

Providing Traffic Safety Measures on Road during Widening of roads
Comprising of Traffic Sign Boards and devices as per detailed design, drawing,

specification and as directed by Engineer-in-charge.
SPECIFICATIONS :-

The item includes providing traffic safety arrangements required for traffic
control near has stretch of road where widening work is being taken up, before actual
start of widening work of road. The contractor will have to provide the traffic safety
arrangements as per the detailed drawing. The traffic safety arrangements will have to
be got approved from the Engineer-in-charge by the Contractor before taking any

construction activities for Widening of works.

The Engineer-in-charge shall get himself satisfied about the traffic safety
arrangement provided on the work site before allowing contractor to dismantle the
existing structure and a certificate to get effect shall be recorded in the Measurement

Book.
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The Sign No. 1 "SPEED LIMIT (20)"shall be placed at a distance of 120 m away
from the point where the transition of carriageway begins. The Sign Board shall be of
size 60 cm dia. Having white background and red border and the numericals shall be

in black colour as per IRC 67-1977. Distance between Sign No.2 shall be minimum
20 m.

The Sign No.2: “NARROW ROAD AHEAD” shall be placed at a distance of 80 m
away from the point where transition of carriageway starts. The Sign board shall be of
an equilateral triangle of size 90 cm. having white background. Retro reflective border
in Red colour and non reflective symbol of black colour as per IRC: 67-1977.

The sign No.3: The sign board indicating “MAN AT WORK?” shall be placed at a
distance of 40 m. away from the point where the transition of carriageway starts.. The
sign board shall be of an equilateral triangle of size 90 cm. having white backgrounds.

Retro reflective border of Red colour and non reflective symbol of black colour as per
IRC 67-1977.

The sign No. 4: The board displaying the message "GO SLOW-WORK IN
PROGRESS" shall be placed near point of transition of carriageway. The sign board

shall be of size 1.0m x 1.0m having red background and message in white colour.

Retro Reflective Strong Inviolable Stand Type Barrier painted black and having white
Retro Reflective Strips for closer of traffic shall be placed to cover the entire width of
carriageway including shoulder as per drawing. The Barricades shall not be removed
unless permission is given by the responsible officer of the rank not less than
Sectional Engineer. The Barricade shall have two plates of size 1.30 x 0.20m painted
black and shall have white Retro Reflective Strips and mounted on angle iron stand of
1.0 m height.

Yellow light flasher shall be kept lit from sunset to sunrise, 2 nos. along with white
painted line and 2 Nos. at barriers on both sides as indicated in the drawing.

Informatory sign board indicating name or work, estimated cost, completion period
defect liability period. Name of contractor with telephone no. Name of Engineer with
telephone no. shall provided between sign board no.4 and the barricade. The Sign
board shall be having green back ground and white messages retro reflective as per
IRC :67-1977.

This is incidental to work (being Safety Measures) and no payment will be made on
account of this
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