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INSTRUCTIONS TO THE BIDDER 
 
================================================================= 
Sr.      Particulars 
No. 
================================================================= 
 

PLEASE ATTACH SCANNED COPIES OF FOLLOWING DOCUMENTS while 
submitting the E-Tender 

 
1. scanned copies of UTR certificate Rs shown in tender fee column per work  as a 

tender fee which is non refundable. 
 

2. scanned copies of UTR certificate equal to 1% of the amount put to tender as an 
earnest money deposit (EMD). As a Earnest money deposit (EMD) no any  
exemption certificate is valid for this bid at any circumstances, and will not be 
accepted in lieu of EMD. 

 
3. A certificate or Photostat copy of valid Registration Certificate. 

 
4. Photostat of attested copy of Partnership deed and power of attorney, if necessary. 
 
5. Valid Income Tax Clearance Certificate Last Three Year in original Photostat copy. 

 

6. Gst Certificate /Pan Card /Professional tax Certificate Latest  
 

7. A list of works tendered for and in hand (Statement No. I) 
 

8. A list of work  carried out (Statement No. II) 
 
9. Affidavit on Rs 100/- Stamp Paper about Correctness and trueness of  Documents 

submitted in Envelop No.1  
 

10. Bidder must have to Submit The Certificate Particulars of Employees Provident 
Funds of Labors along with Bid , Otherwise the bid will be Rejected. 

 
 

 

Important Note :  
 
Please note that omission to attach any of the above documents is likely to 
invalidate the tender. 
   Tender Will be Evaluated based on the Documents Submitted / available With 
Department and Qualified for appropriates / acceptance     
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DETAILED TENDER NOTICE 
Zilla Parishad, Washim (Maharashtra State) 
Office of the Executive Engineer Works Division. 

 NOTICE INVITING E-TENDER NO. 22/2025-2026 (1st call) 
 

 Executive Engineer works Division, Zilla Parishad, Washim.(MS) invites online 
percentage rate tender from contractors registered in Zilla Parishad in appropriate class / 
category on behalf of Additional Chief Executive Officer, zilla Parishad, Washim for following 
Works in District Washim. 
 
 

Sr. 

no 

Name of work Amount put 

on tender Rs 

Class of 

Contractor 

Period of 

completion 

Tender Fee 

in Rs+GST 

1 Construction of Bhakta 

Niwas in Sant Gajanan 

Maharaj Mandir Premises At. 

Ukali Pen Tq. Washim Dist. 

Washim Under Paryatan 

Vikas Yojana 2025-26 

1645210/- Class V A 

and Above  

3 Months  1180/- 

2  Construction of Concrete 

Road From Z.P. School to 

Painganga Mahadev Mandir 

At. Rithad Tq. Risod Dist. 

Washim Under Paryatan 

Vikas Yojana 2025-26 

1592821/-  Class V A 

and Above  

3 Months  1180/- 

3  Construction of Parking 

Shed in Premises of Gajanan 

Maharaj Mandir At. 

Kajalamba  Tq. Washim Dist. 

Washim Under Paryatan 

Vikas Yojana 2025-26 

1757246/- Class V A 

and Above  

3 Months  1180/- 

1. The complete bidding process will be online (E-tendering). 
2. All the notifications regarding this tender notice hereafter will be published online 

on website http://mahatenders.gov.in 
3. Bidding document can be seen and downloaded from the website 

“http://mahatenders.gov.in” from 18.00 hours on 15/05/2026 to Date 29/05/2026 up to 17.00 
hours  

4. The bid can be submitted in electronic format on the website “http://mahatenders.gov.in” 
from 18.00 hours on 15/05/2026 to Last Date 29/05/2026 up to 17.00 hours. Pre Bid mitting  
20/05/2026 Time 11.00 at Chember of Executive Engineer Works Division Z P Washim      

5. . Bidder must have submit the tender fee & EMD (1%) Should be submitted online shown in 

benefishary details  on portal only.  

• SBI Net Banking Transactions   
 6. Bid shall be treated as ‘invalid’ if scanned copies as mentioned in  (5) above are not  

Submitted online along with the bid. 
  7.  Technical Bids will be opened online 02/06/2026 at 17.00 hours on website 

http://mahatenders.gov.in” in the Office of the Additional Chief Executive Officer,Zilla 
Parishad, Washim and financial bid may also open on same day and same time if Possible 

   8. Security Deposit (total 4 % of the cost of bid) to be submitted at the time of agreement is 2.% 
of contract price and balance 2.% will be deducted from running bill to whom is applicable. 

 

       9.  The guidelines to download the tender document and online submission of bids and  
       Procedure of tender opening can be downloaded from website http://mahatenders.gov.in 
10.  Right to reject or cancel any or all the tenders without assigning any reason thereof what  
  so ever is reserved by the undersign. 

http://mahatenders.gov.in/
http://pmgsytendersmah.gov.in/
http://pmgsytendersmah.gov.in/
http://pmgsytendersmah.gov.in/
http://pmgsytendersmah.gov.in/
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11 The amount of earnest money will be forfeited in case of successful contractor does not pay 
the amount of initial security deposit within the time specified as stipulated by the Executive 
Engineer and complete the contract documents. In all other cases earnest money will be 
refundable. 

12.  The successful bidder shall have to pay, half the Security Deposit in cash or in the form of approved 

security form and the balance is recoverable through running account bills at the percentage stipulated 
in the agreement. 

13.  In the event of failure of the tenderer to pay cash security deposit within 8 days (Unless extended in 
writing by the executive enginner from the date of receipt of notice (sent by Registered post) of 
acceptance of his tender, the amount of earnest money shall be forfeited to Government. The 
acceptance of his tender shall be considered as withdrawn Except that, in the event of the notice of 
acceptance of the tender to being issued within 15 days of the date of opening of tenders, the tenders 
shall, have the option to be intimated in writing in good time before the expiry of (15 days period) of 
withdrawing his tender, in which case the earnest money should be refunded in full.  

14.   The acceptance of the tender may be intimated to the contractor electronically or otherwise and either by 
the officer competent to accept the tender or by higher authorities such as Executive Engineer (Works 
Divn.), Z.P.Washim or Chief Accounts & Finance Officer or Government and such intimation shall be 
deemed to be an intimation of acceptance of the tender given by the authority competent to accept the 
tender. 

15.    No pages should be removed from, added in, or replaced in the tender. 

16.  Examination of drawing and site conditions-The tenderer shall in his own interest carefully examine the 
drawing conditions of contract specifications etc. He shall also inspect the site and shall acquaint fully 
himself about the climate, physical and all other conditions prevailing at site, the nature, magnitude, 
special features, practicability of the works, all existing and required means of communications and 
access to site, availability of housing and other facilities, the availability of labour and material, labour 
camp site, stores and godowns etc. He shall obtain all necessary information as to the risks, 
contingencies and other circumstances which may effect and influence the tender. No claims on any of 
the above or any other factors will be entertained by the Government, should there be any discrepancy, 
doubt or obscurity as to the meaning of any of the tender documents, or as to the instructions to be 
observed by him. He shall set forth in writing such discrepancy or doubt or obscurity and submit the 
same to the Executive Engineer. 

17.  The contractor (s) whose tender is accepted is required to note that no foreign exchange will be 
released by the Department. 

18.  Tenders, which do not fulfill all or any of the conditions or are incomplete in any respect are 
liable to summary rejection. 

19.   Right to reject any or all tenders without assigning reasons there for is reserved. The                 
      acceptance of the tender lies with the Executive Engineer ( Works Division, Zilla Parishad, 

Washim) 
20.   This notice inviting tender shall form part of the tender agreement. 
21. The successful tenderer will be required to produce to the satisfaction of the specified  

concerned authority a valid and concurrent license issued in his favour under the  provision of 
the Contract Labour (Regular and Abolition) Act, 1970 before starting the work. Failure to do 
so, acceptance of the tender shall be liable to be withdrawn and security deposit forfeited. 

22. Bidder must have to fill the documents in the specified envelop only otherwise the bid will be 
considered to be rejected. 

24.  About GST is as on government resolution GST-1017/p.k.81/karadhan-1, Date 19 Aug 2017 
and Date 11 Sep 2017 

25.   As Per Government Resolution No CAT-01/2015/CN20/Building to Date 24/04/15. The Majur 
Kamgar Sanstha And Unemployed Engineer Registered for Washim District only Can 
Participate in Tender Process. MKSS And Unemployed Engineer Other than Washim District 

       can not take part in tender process 

.26   A. Bidder must have submit the tender strictly as per govt. resolution PWD GR 

No:CAT/2017/C.N-  
8/BLDG-2 Dt.27/09/2018 regarding performance and additional security to be submitted by the  
tenderers quoting if their rates By PWD GR No:CAT/2017/C.N- 8/BLDG-2 Dt.26/11/2018  
  

*Bidder must have to submit the hard copy of The proof of paid performance security 
(DEMAND DRAFT) of related amount with bid to the department within 8 days (office Working 
days) after locking his bid. If not his bid will not taken into consideration for opening also it will 
not be treated as valid bid.  
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*Amount of performance security will be release after the satisfactory completion of work  
*Performance Security Deposit Demand Draft in name of   Executive Engineer, Works Division 
Zilla Parishad Washim 

27.  Right to Disqualify of Participant Bidder who haven’t  completed his previous work under any 
Department or failed to maintain the Quality of work as per standard norms who failed to 
submit the Additional security Deposit or Performance Security deposit in the Previous Tender 
is reserved by Committee here with. 

28. Bidder must have to fill the documents in the specified envelop only otherwise the bid will be 
considered to be rejected. 

29. Bidder must have to Submit The Certificate Particulars of Equity Provident Funds of 
Labours along with bid Otherwise the bid will be Rejected. 

30. Right to reject or Accept requests for extension of bid Validity Part period of full period upto 10 
days on the request of tenderer will be exercised by Executive Engineer for the work of AA 
amount Rs 50 Lacks. Bid will remains valid for the period of 10 days from the next day of date 
of submission of online tender for the period of 10 days expiring on 5 pm on the such last day. 

31. R.C.C.Design for the Structure will make available by the contractor by his own cost before 
starting the work & get approval from the competent Authority Charges required for design 
should bear by the contractor which will be not refunded. 

32. Bid Capacity   

 Bid Capacity of the contractors Will be as per  

 Bid Capacity = (A x N x 2) – B 

A- Turnover of contractors in during last 5 years , contractors must have to 

submit his balance sheet approved by Chartered accountant. Without 

balance sheet tender will not be valid tender. 

N-  Time period of completion for this work . 

B – cost of works in hand during the time period of completion for this work. 

 

No Price Escalation for Material Labour or POL will be given  to 

Contractor.  
 

 33.  Contractor shall submit geotagged photograph of site at 6 stages of work site, including 

before  commencment stages  and after completing the work, before payment of bill as directed 

by engineer in charge or his representative. In case of roads , minimum 4 photographs per 

furlong for every layer of construction before and after, shall be necessary . 

 In case of failure,  Rs. 200 shall be recovered, for every necessary photograph. In case of delay 

in submission of final bill  by the contractor, scheduled period of retention of security deposit 

shall be increased by  2 years. 
 

 Executive Engineer      Chief Accounts and Finance off.       Add. Chief Executive Officer 
   Works Division,                    Zilla Parishad, Washim,                   Zilla Parishad, Washim 
Zilla Parishad, Washim,                    

 
Contractors Turnover 

 Turnover of contractr in the last 5 years must be at least 75 % of the annual 

cost of the work(annual cost =          total cost of work             ) 

                                                                     Time period of work in 1 year  

Contractors must have to submit the balance sheet approved by chartered account 

with tender. Without  submitting balance sheer tender will not be a valid tender. 

Similar type of work done  (by cost) 

 Bidder must have execute one single work having cost Rs. -------------- 

during last 5 years . 

Similar type of work done  by Magnitude  
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 Contractors must have to execute a single work in single year during last 5 

years having  minimum 30 % Quantities of following items as per schedule B . 
  

Bid Capacity   

 Bid Capacity of contractor Will be as per  

 Bid Capacity = (A x N x 2) – B 

B- Turnover of contractors in during last 5 years , contractors must have to 

submit his balance sheet approved by Chartered accountant. Without 

balance sheet tender will not be valid tender. 

N-  Time period of completion for this work . 

B – cost of works in hand during the time period of completion for this work. 
 

No Price Escalation for Material Labour or POL will be given  to 

Contractor.  

 

Affidavit ( on Rs.100/- Stamp Paper) 

 

I .................................................... age ...................................... address 

........................................ (Authorized signatory to sign the contract), hereby 

submit, vide this affidavit in truth, that I am the owner of the contracting firm 

.................................... / authorized signatory and I am submitting the documents 

in envelope no.1 for the purpose of 

scrutiny of the contract. I hereby agree to the conditions mentioned below :- 

1. I am liable for action under Indian Penal Code for submission of any false /  

    Fraudulent paper / information submitted in envelope no.1. 

2. I am liable for action under Indian Penal Code if during contract period and  

    Defect  liability period, any false information, false bill of purchases 

supporting proof of purchase, proof of testing submitted by my staff, subletting 

company or by myself, I will be liable for action under Indian Penal Code. 

3. I am liable for action under Indian Penal Code if any paper are found false /  

    fraudulent during contract period and even after the completion of contract       

(finalisation of final bill ). 

 

 

(Signature of contractor) 

(seal of company) 

 

Without  submitting  the above certificate on stamp paper of  Rs 

100/-  tender will be not valid tender. 
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DECLARATION OF THE CONTRACTOR 

 
 
Name of work:  

 
Tender Notice No.:  
 
 
I / We hereby declare that, 
 

1. I / We are interested in the above named work in the tender notice. 

2. I / We have submitted a bid for the said work. 

3. I / We have made myself / ourselves thoroughly conversant with the local 
conditions regarding all materials and labour on which I / We have based my / 
our rates for this tender. The specifications and leads on this work have been 
carefully studied and understood before submitting this tender. 
I / We undertake to use only the best materials approved by Executive 
Engineer, or his duly authorized assistant during execution of the work and to 
abide by the decisions. 
 

4. I / We accept all the terms and conditions laid down in the tender document. 
 

5. The rate quoted by me / us is unconditional, I / we understand that conditional 
tender in liable for rejection. 

 
 
 

Signature 
(Contractor) 

 
To, 
 Tender Inviting Authority 
 Executive Engineer  
 Works Division,  
           Zilla Parishad, Washim. 
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STATEMENT NO. I 
 

Details of work tendered for and in hand as on the date of submission of tender. 
(To be submitted by contractor on contractor’s letter head in pdf format) 

 
Name of the Tenderer:- 
 

Sr. 
No. 

Name of work Place & 
Country 

Work in hand Anticipated 
date of 

completion 

Work tendered for Remarks. 

Tendered 
Cost 

Cost of 
remaining 

work 

Estimated 
cost 

Date 
when 

decision 
in 

expected 

Stipulated 
date or 

period of 
completion 

1 2 3 4 5 6 7 8 9 10 

  
 
 
 
 
 
 
 
 
 
 
 
 
 

        

 

 

 

 

Signature of the Contractor 
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STATEMENT NO. II 
 

Details of works  carried out by the Contractor. 
(To be submitted by contractor on contractor’s letter head in pdf format) 

Name of the Tenderer: 
 

Sr. 
No. 

Name of Work Cost of Work Date of 
starting 

Stipulated date 
of completion 

Actual date of 
completion 

Remarks 

1 2 3 4 5 6 7 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

     
 
 
 
 
 

 

 

 

Signature of the Contractor 
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STATEMENT NO. III 
 

Details of plant and machinery immediately available with the Tenderer for this work 
(To be submitted by contractor on contractor’s letter head in pdf format) 

Name of the Tenderer: 
 

Sr. 
No. 

Name of Equipment No. of units Kind and 
make 

Capacity Age and 
condition 

Present 
Location 

Remarks. 

1 2 3 4 5 6 7 8 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

       

 

 

 

 

Signature of the Contractor 
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STATEMENT NO. IV 

List of the Plant and Machinery Which The  Contractor must owon in his name 

(To be submitted by contractor on contractor’s letter head in pdf format) 
Name of the Tenderer :-  

Sr.No. Description Nos No of plant/ Machinery 

in contractors own name 

Whether documents of 

ownership attached ? 

1 2 3 4 5 

1 Needle Vibrator  2   

2 Concrere Mixture 1   

4 Tippers 1   

5 Steel Centering  300 sqm   

7 Water Tanker  1   

6 Platevibrator for corner 1   

7 Weigh Btcher 1    

8 Sand Screening & Washing Unit 1   

9 Steel Props 300 no.   
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STATEMENT NO. V 
 

Details of technical personnel available with the contractor whenever is applicable 
(To be submitted by contractor on contractor’s letter head in pdf format) 

Name of the Tenderer: 
 

Sr. 
No. 

Name of Person Qualification Whether working 
in field or in office 

Experience of 
execution of 
similar work 

Period for which the 
person is working with 

the tender 

Remarks 

1 2 3 4 5 6 7 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      

 

Signature of the Contractor 
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List of the Plant and Machinery Which The  Contractor must owon in his name 

(To be submitted by contractor on contractor’s letter head in pdf format) 
 

Name of the Tenderer :-  

 

Sr.No. Description Nos No of plant/ 

Machinery in 

contractors own 

name 

Whether 

documents of 

ownership / 

Hiring  

attached ? 

1 2 3 4 5 

1 Needle Vibrator  2   

2 Concrere Mixture 1   

3 Diesle road roller (8-10 tones) 1   

4 Steel Centering  100 sqm   

5 Weigh betcher 2   

6 Water Tanker  1   
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ADDITIONAL  CONDITIONS  FOR  CONTRACTORS 

                                    Hereby it is brought to notice to the bidders to fulfill the following 

conditions  other   wise their bid likely to be rejected . 

 

1 In case the tenderer whose offer is found lowest is requested to negotiate and 

reduce the offer,  if the contractor does not respond within a period of 10 days 

the tender accepting authority without issuing any reminder reserves the right 

to reject such tender. 

 

2 In case the contractor who is informed of acceptance of his tender, does not 

remit the initial Security Deposit within a period of 10 days, the tender 

accepting authority reserves the right to forfeit the Earnest Money Deposit 

without issuing any reminder to take further action according to the tender 

provision. 

 

CONDITIONS  OF  B – 1  CONTRACT 

 

Clause1. The person / persons whose tender may be accepted (hereinafter called the 

contractor, which expression shall unless excluded by or repugnant to the 

context include his heirs, executors, administrators, and assigns) shall (A) 

within 10 days (which may be extended by the Superintending Engineer 

concerned up to 15 days if the Superintending Engineer thinks fit to do so) of 

the receipt by him of the notification of the acceptance of his tender deposit 

with the Executive Engineer in cash or Government  securities endorsed to the 

Executive Engineer (if deposited for more than 12 months) of sum sufficient 

which will made up the full security, deposit specified in the tender or (B) 

Permit Government at the time of making any payment to him for work done 

under the contract to deduct such as will amount to*…………………….percent 

of all moneys so payable such deductions to be held by Government by way of 

security deposit) Provided always that in the event of the contractor depositing a 

lump sum by way of security deposit as contemplated at (A) above, then and in 

such case, if the sum so deposited shall not amount to*……………….percent of 

the total estimated cost of the work, it shall be lawful for Government at the 

time of making any payment of the contractor for work done under the contract 

to make up the full amount of …………. Percent by deducting a sufficient sum 

from every such payment as last aforesaid until the full amount of the security 

deposit is made up.  All compensation or other sums of money payable by the 

contractor to Government under the terms of his contract may be deducted from 

or paid by the sale of sufficient part of his security deposit or from the interest 

arising there from, or from any sums which may be due or may become due by 

Government to the contractor under any other contract or transaction of any 

nature on any account what over and on the extent of his security deposit being 

reduced by reason of any such deduction or sale aforesaid the contractor shall, 

within 10 days there after, make good in cash or Government securities 

endorsed as aforesaid any sum of sums which may have been deducted from 

raised by sale of his security deposit or any part there of the security deposit 

referred to when paid in cash may at the depositor, be converted into interest 

bearing securities provided that the depositor has expressly desired this in 

writing.  

   If the amount of the security deposit to be paid in a lump sum within the 

period specified at (A) above is not paid the tender/contractor already accepted 

shall be considered as cancelled and legal steps taken against the contract for 

recovery of the amount, the amount of the security deposit lodged by a 

Security deposit 

P.W.D. 

resolution No. 

CAT /1087/CR-

94 Building-2 

dt. 14-06-89 
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contractor shall be refunded along with the payment of the final bill, if the dated 

upto which the contractor has agreed to maintain the work in good order is over.  

If such dated is not over only 50% amount of security deposit shall be refunded 

along with the payment of final bill.  The amount of security deposit retained by 

the government shall be released after expiry of period up to which the 

contractor has agreed to maintain the work in good order is over.   In the event 

of the contractor has agreed to maintain the work in good order then subject to 

provision of clauses 17 and 20 here of the amount of security deposit retained 

by the government shall be adjusted towards the excess cost incurred by the 

department on rectification work. 

 

Clause 2. The time allowed for carrying out the work as entered in the tender shall be 

strictly observed the contractor and shall reckoned from the date on which the 

order to commence work in given to the contractor.  The work shall thorough 

the stipulated period of the contract be proceed with all due diligence  

                 (time being deemed to be the séance of the contract on the part of the contractor) and 

the contractor shall pay as compensation an amount equal to one percent or such 

smaller amount as the Superintending Engineer (whose decision in writing shall be 

final) may decide of the amount of the estimated cost of the whole as shown by the 

tenderer for every day that the work remains uncommented or unfinished after the 

proper dates and further to ensure good progress during execution of the work.  The 

contractor shall be bound in all cases in which the time allowed for any work exceeds 

one month to complete.  

   Of the work in    of the time 

    25%    25 days 

    50%    50 days 

    75%    75 days 

    100%    90 days 

Note:- The quantity of the work to be done within a particular time to be specified 

above shall be fixed and inserted in the blank space kept for the purpose by the 

officer competent to accept the contracts after taking into consideration the 

circumstance of each case and abide by the programme of detailed laid down by 

the Executive Engineer. 

The following proportion will usually be found suitable in 1/1, ½, ¾ of 

the time. 

 

Reasonable progress of earth work, 1/6, 1/2, 3/4 of the total value of 

sthe work to be done. 

     Reasonable progress of masonry work 1/10, 4/10, 8/10  of the total 

value of the work to be done. 

In the event of the contractor failing to comply with this conditions he shall be liable to 

pay as compensation an amount equal to one percent or such smaller amount as the 

Superintending Engineer (whose decision in writing shall be final) may decide of the said 

estimated cost of the whole work for every day that the due quantity of work remains 

incomplete provided always that the total amount compensation to be ad under the provisions 

of this clause shall not exceed 10 percent of the estimated cost of the work as shown in the 

tender.  Superintending Engineer should be the final authority in this respect, irrespective of 

the fact that the tender is accepted by Chief Engineer, Additional Chief Engineer, 

Superintending/Executive Engineer or Asst. Engineer/Deputy Engineer. 

 

Clause 3. In any case in which under any clause of this contract the contractor shall 

have rendered himself liable to Signature of the Contractor pay compensation 

amounting to the whole of this security deposit whether paid in one sum or deducted 
Action when, 

whole of 

security 

deposit is 

forfeited. 

Compensation   

for delay. 
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by  installments of in the case of abandonment of the work owing to serious illness or 

death of the contractor or any other cause the engineer, on behalf of the Government 

of Maharashtra, shall have power to adopt any of the following courses, as he may 

deem best suited to the interest of Government:- 

 

(a) The respond the contract (for which recession notice in writing to the contractor 

under the head of Executive Engineer shall be conclusive evidence) and in that 

case the security deposit of the contractor shall stand forfeited and be absolutely 

at the disposal of Government. 

 

(b) To carry out the work or any part of the work departmentally debiting the 

contractor whit the cost of the work, expenditure incurred on tools and plant, and 

charges on additional supervisory staff including the cost of work-charged 

establishment employed for getting the un-executed part of the works completed 

and crediting him with the value of the work done departmentally in all respect in the 

same manner and at the same rates as if it had been carried out by the contractor 

under the terms of his contract.  The certificate of the Executive Engineer as to the 

costs and other allied expenses so incurred and so the value of the work so done 

departmentally shall be final and conclusive against the contractor. 

(c) To order that the work of the contractor be measured up and to take such part there of as 

shall be unexecuted out of his hands, and to give it to another contractor to complete, in 

which case all expenses incurred on advertisement for fixing a new contracting agency, 

additional supervisory, staff including the cost of work charged establishment and the 

cost of the work executed by the new contract agency will be debited to the contractor 

and the value of the work done or executed through the new contractor shall be credited 

to the contractor in all respects and in the same manner and at the same rates as if it had 

been carried out by the contractor under the terms of his contract.  The certificate of the 

Executive Engineer as to all the cost of the work and other expenses incurred as 

aforesaid for or in getting the unexecuted work done by the new contractor and as to the 

value of the work so done shall be final and conclusive against the contractor. 

 

In case the contract shall be rescinded under clause (a) above the contractor shall not be 

entitled to recover or he paid, any sum for any work therefore actually performed by 

him under this contract unless and until the Executive Engineer shall have certified in 

writing the performance of the such work and the amount payable to him in respect 

there of and he shall only be entitled to paid the amount so certified.  In the event of 

either of the courses referred to in clause (b) or (c) being adopted and the cost of the 

work executed departmentally or through a new contractor the amount of excess shall 

be deducted from any money due to the contractor by Government under the contract or 

otherwise howsoever or from his security deposit or the sale proceeds there of 

provided, however, that contractor shall have no claim against.  Government even if the 

certified value of the work done departmentally or through a new contractor exceeds 

the certified cost of such work and allied expenses, provided always that whichever of 

the there courses mentioned in clause (a), (b) or (c) is adopted by the Executive 

Engineer, reason of his having purchased or procured any materials, or entered into any 

engagements, or made any advance on account of or with a view to the execution of the 

work or the performance of the contract. 

 

Clause 4. In the progress of any particular portion of the work is unsatisfactory the 

Executive Engineer shall notwithstanding that the general Progress of the work 

is in accordance with the conditions mentioned in clauses 2, be entitled to take 

action under clause 3(b) after giving the contractor 10 day’s notice in writing.  
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The contractor will have no claim for compensation, for any loss sustained by 

him owing to such action. 

 

Clause 5. In any case in which any of the powers conferred upon the Executive Engineer 

by clause 3 and 4 here of shall have become exercisable and the same shall not 

have been exercised the non-exercise there of shall not constitute a waving of 

any of the conditions here of and such powers shall not with standing be 

exercisable in the event any future case of default by the contractor for which 

under any clause here of he is declared liable to pay compensation amounting to 

the whole of his security deposit and the liability of the contractor for past and 

future compensation shall remain unaffected.  In the event of the Executive 

Engineer taking action under sub-clause (b) or (c) of clause 3, he may, if he so 

desires, take possession of all any tools and plant, materials and stores in or 

upon the work of the site there of or belonging to the contractor, or there of 

paying or allowing for the same in account at the contract rates, or in the case of 

 contract rates not being applicable at current market rates, or in the case of contract 

rates not being applicable at current market rates to be certified by the Executive 

Engineer whose certificate there of shall be final.   In the alternative the Executive 

Engineer may, after giving notice in writing to the contractor or his clerk of the 

work, for man or other authorized agent require him to remove such tools and plant, 

materials, or stores from the premises within a time to be specified in such notice 

and in the event of the contractor failing to comply with any such requisition, the 

Executive Engineer may remove them at the contractor’s expense or sale them by 

action or private sale on account of the contractor and at his risk in all respect and 

the certificate of the Executive Engineer as to the expense of any such removal and 

the amount of the proceeds and expense of any such sale shall be final and 

conclusive against the contractor. 

 

Clause 6. If the contractor shall desire an extension of the time for completion of work on the 

ground of his having been unavoidable hindered in its execution or on any other 

ground he shall apply in writing to the Executive Engineer before the expiration 

of the period stipulated in the tender or before the expiration of 30 days from the 

date on which he was hindered as a foresaid or on which the cause for asking for 

extension occurred, whichever is earlier and the Executive Engineer, or in the 

opinion of Superintending Engineer, of Chief Engineer as the case may be if in 

his opinion, there were reasonable grounds for granting an extension, grant such 

extension as he thinks necessary or proper. 

 

Clause 7. On the completion of the work the contractor shall be furnished with a certificate 

by the Executive Engineer (hereinafter called the Engineer-in-charge) of such 

completion, but no such certificate shall be given nor shall the work be considered 

to be complete until the contractor shall have removed from the premises on 

which the work shall have been executed, all scaffolding, surplus materials and 

rubbish, and shall have cleaned off, the dirt from all wood work, doors, windows, 

wall, floor or other parts of any building in or upon which the work has been 

executed or of which he may have had possession for the purpose of executing the 

work, or until the work shall have been measured by the Engineer-in-charge or 

where the measurement have been taken by his subordinates until they have 

received approval of the Engineer-in-charge, the said measurements being binding 

and conclusive against contractor.   In the contractor shall fail to comply with the 

requirements of this clause as to the removal of scaffolding surplus materials and 

rubbish and cleaning of dirt on or before the date fixed for the completion of the 

work the Engineer-in-charge may at the expense of the contractor, remove such 
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scaffolding, surplus materials and rubbish, and dispose off the same as he thinks 

fit and clean of such dirt aforesaid and the contractor shall forthwith pay the 

amount of all expenses so incurred, but shall have no claim in respect of any such 

scaffolding or surplus materials as aforesaid except for any sum actually realized 

by the sale thereof. 

 

Clause 8. No payment shall be made for any work estimated to cost less than rupees one 

thousand till after the whole of work shall have been completed and a certified of 

completion given.   But in the case of works estimated to cost more than rupees 

on thousand the contractor shall on submitting a monthly bill therefore be entitled 

to receive pay-in-charge, whose certificate of such approval and passing of the 

sum so payable shall be final and conclusive against the contractor.   All such 

intermediate payments shall be regarded as payments by way of advance against 

the final payments only and not as payments for work actually done and 

completed and shall not preclude the Engineer-in-charge from 

 requiring any bad, unsound imperfect or unskillful work to be removed or taken away 

and reconstructed or re-erected not shall nay such payment be considered as an 

admission of the due performance of the contract or nay part thereof in any respect or 

the occurring of any claim nor shall it conclude, determine or effect in any other way 

the powers of the Engineer-in-charge as to the final settlement and adjustment of the 

accounts or otherwise, or in any other way very or effect the contract.  The final bill 

shall be submitted by the contractor within one month of the date fixed for the 

completion of the work otherwise the Engineer-in-charge’s certificate of the 

measurements and of the total amount payable for the work shall be final and binding 

on all parties. 

 

Clause 9. The rates for several items of work estimated to cost more than Rs.1,000 agreed to 

within, shall be valid only when the item concerned is accepted as having been 

completed fully in accordance with the sanctioned specifications.   In case where 

the items of work are not accepted as so completed by the Engineer-in-charge make 

may payment on account of such items at such reduced rates as he may consider 

reasonable in the preparation of final or on account bills. 

 

Clause 10. A bill shall be submitted by the contractor in each month or before the date fixed 

by the Engineer-in-charge shall take or cause to be taken the requisite measurement 

for the purpose of having the same verified and the claim, so far as it is admissible, 

shall be adjusted, if possible, within ten days from the presentation of the bill.  It the 

contractor does not submit the bill within the time fixed as aforesaid, the Engineer-

in-charge may depute a subordinate to measure up the said work in the presence of 

the contractor or his duly authorized agent whose countersignature to the 

measurement list shall be sufficient warrant, and engineer-in-charge may prepare a 

bill from such list which shall be binding on the contractor in all respects. 

 

Clause 11. The contractor shall submit all bills on the printed forms to be had on application 

at the office of the Engineer-in-charge.  The charges to be made in the bills shall 

always be entered at the rates specified in the tender or in the case of any extra work 

ordered in pursuance of these conditions, and not mentioned or provided for in the 

tender at the rates hereinafter for such work. 

 

Clause 12. If the specification or estimate of the work provides for the use of any special 

description of material to be supplied from the store of the Department store of if it 

is required that the contractor shall use certain stores to be provided by the 

Engineer-in-charge.  (such material and stores and the prices to be charged therefore 
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as hereinafter mentioned being so far as practicable for the convenience of the 

contractor but not so as in any way to control the meaning or effect of h\this 

contract specified in the schedule or memorandum here to annexed) the contractor 

shall be supplied with such materials and stores as may be required from time to 

time to be sued by him for the purpose of the contract only, and value of the full 

quantity of the materials and stores f\so supplied shall be set off or deducted from 

any sums then due, or thereafter to become due to the contractor under the contract, 

or otherwise, or from the security deposit or the proceeds of sale there of the 

security deposit is held in government and shall n no account be removed from the 

site of the work, and shall at all time be open for inspection by the Engineer-in-

Charge so requires by a notice in writing given under his hand but the contractor 

shall not be entitled to return any such materials except with consent of the 

Engineer-in-charge so requires by a notice in writing given under his hand but the 

contractor shall not be entitled to return any such materials except with consent of 

the Engineer-in-charge and he shall have no claim for compensation on account of 

any such material supplied to him as aforesaid but remaining unused by him or any 

wastage in or damage to any such materials.  
 

Clause 12.(A) - All stores of controlled materials such as cement, steel etc. supplied to 

the contractor by Government should be kept by the contractor under lock and 

key and will be accessible for inspection b the Executive Engineer or his agent 

at all the times. 

 

Clause 13. The contractor shall execute the whole and every part of the work in the most 

substantial and workmanlike manner, and both as regards materials and every 

other respect in strict accordance with specifications.  The contractor shall 

also son form exactly, fully and faithfully to the designs, drawing and 

instructions in writing relating to the work signed by the Engineer-in-charge 

and lodged in his office and to which the contractor shall be entitled to have 

access for the purpose of inspection at such office, or on the site of the work 

during office hours.  The contractor will be entitled to receive their sets of 

contract drawing and working drawings as well as one certified copy of the 

accepted tender along with the work order free of cost further copies of the 

contract drawings and workings drawings if required by him, shall be supplied 

at the rate of Rs……………. Per set of contract drawings and Rs………. Per 

working drawing except where otherwise specified. 

 

Clause 14. The Engineer-in-charge shall have power to make any alteration in or 

additions to the original specifications, drawings designs, and instructions that 

may appear to him to be necessary or advisable during the progress of the 

work and the contractor shall be bound to carry out the work in accordance 

with any instructions in this connection which may be given to him in writing 

signed by the Engineer-in-charge and such alteration shall not invalidate the 

contract, and any additional work which the contractor may be directed to do 

in the manner above specified as part of the work shall be carried out by the 

contractor on the same conditions in all respect on which he main work, and at 

the same rates as are specified in the tender for the main work and if the 

additional and altered work includes any class of work for which no rate is 

specified in this contract, then such class of works shall be carried out at the 

rates entered in the schedule of rates of the division or at the rates mutually 

agreed upon between the Engineer-in-charge and the contractor whichever are 

lower.   It the additional or altered work for which no rate is entered in the 

schedule of rates of the division is ordered to be carried out before the rates 

are agreed upon then the contractor shall within seven days of the date of 
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receipt by him of the order to carry out of the work, inform the Engineer-in-

charge of the rate which it is his intention to charge for such class of work and 

I the Engineer-in-charge does not agree to this rate he shall by notice in 

writing be at liberty to cancel his order to carry out such class of work and 

arrange to carry out in such manner as he may consider advisable provided 

always that if the contractor shall commence work or in cure any expenditure 

in regard there to before the rates shall have been determined as lastly 

hereinbefore mentioned, then in such case he shall only be entitled to be paid 

in respect of the work carried out or expenditure in cured by him prior to the 

date of the determination of the rate as aforesaid according to such rate or 

rates as shall be fixed by the Engineer-in-charge.  In the event of a dispute the 

decision of Superintending Engineer of the circle will be final. 

 

 

Where, however the work is to be executed according to the designs, drawings and 

specifications recommended by the contractor and accepted by the completed authority 

the alterations above referred to shall be within the scope of such designs drawings, and 

specifications appended to the tender. 

 

The time limit for the completion of the work shall be extended in the proportion that 

increase in its cost occasioned by alterations or additions bears to the cost of the 

original contract work, and the certificate of the Engineer-in-charge as to such 

proportion shall conclusive. 

 

Clause 15. (1) If any time after the execution of the contract documents the Engineer shall for any 

reason what-so-ever (other than default on the part of the contractor for which the 

Government is entitled to rescind the contract) desires that the whole or any part of the 

work specified in the tender should be suspended for any period or that the whole or art 

of the work should not be carried out at all he shall given to the contractor a notice in 

writing of such desire and upon the receipt of such notice the contractor shall forthwith 

suspend or stop the wholly or in part as required, after having due regard to the 

appropriate stage at which the work should be stopped or suspended so as not to cause 

any damage or injury to the work already done or endanger the safety there of provided 

that the decision of the Engineer as to the stage at which the work or any part of it could 

be or could have been safely stopped or suspended shall be final and conclusive against 

the contractor.  The contractor shall have not claim to any payment or compensation 

whatsoever by reason of or in pursuance of any notice as aforesaid, on account of any 

suspension, stoppage or curtailment except to the extent specified hereinafter. 

 

(2) Where the total suspension of work ordered as aforesaid continued for continuous period 

exceeding 90 days the contractor shall be at liberty to withdraw from the contractual 

obligations under the contract so far as it pertains to the unexecuted part of the work by 

giving a 10 day’s, of such intention and requiring the Engineer to record the final 

measurement of the work already done and to pay final bill. Upon giving such notice the 

contractor shall be deemed o have been discharged from his obligations to completed the 

remaining unexecuted work under his contract.  On receipt of such notice the Engineer 

shall proceed to complete the measurements and make such payment as may be final due 

to the contractor within a period of 90 days from the receipt of such notice in respect of 

the work already done by the contractor.  Such payment shall not in any manner prejudice 

the right o the contractor to any further compensation under the remaining provisions of 

this clause. 
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(3) Where the Engineer required to contractor to suspended the work for a period in excess of 

30 days at any time or 60 days in the aggregate, the contractor shall be entitled to apply to 

the Engineer within 30 days of the resumption of work after such suspension of payment 

of compensation to the extent of pecuniary loss suffered by him in respect of working 

machinery remained idle on the site or on the account of his having and to pay the salary 

or wages of labour engaged by him during the said period of suspension provided always 

that the contractor shall not be entitled to any claim in respect of any such working 

machinery, salary or wages for the first 30 days whether consecutive or in the aggregate 

or such suspension or in respect or any suspension whatsoever occasioned by 

unsatisfactory work or any other default on his par.  The decision of the Engineer in his 

regard shall be final and conclusive against the contractor. 

 

(4) In event of- 

(i) Any total stoppage of work on notice from Engineer under sub clause (1) in the behalf. 

 

(ii) Withdrawal by the contractor from the contractual obligations complete the 

remaining unexecuted work under sub-clause (2) on account of continued suspension 

of work for a period exceeding 90 days. 

OR 

(iii) Curtailment in the quantity of item or items originally tendered on account of any 

alternation, commission on substitution in the specification, drawings, designs or 

instruction under clause (14) I where such curtailment exceeds 25% in quantity and 

the value of the quantity curtailed beyond 25 percent at the rates for the item specified 

in the tender is more than Rs. 5000/-  

 

It shall be open to the contractor, within 90 days from the service of (i) the 

notice of stoppage of work or (ii) the notice of withdrawal from the contractual 

obligations under the contract on account of the continued suspension of work or (iii) 

notice under clause (14) 1 resulting in such curtailment to produce to the Engineer 

satisfactory documentary evidence that he had purchased or agreed to purchase 

material for use in the contracted work, before receipt b him of the notice of stoppage 

suspension or curtailment and require the Government to take over on payment such 

material at the rates determined by the Engineer, provide, however, such rates shall in 

no case exceed the rates at which the same was acquired by the contractor.  The 

Government shall thereafter take over the material so offered provided the quantities 

offered, are not in excess of the requirements of the unexecuted work as specified in 

the accepted tender and are of quality and specifications approved by the Engineer. 

 

Clause 15.(A) The contractor shall not be entitled to claim any compensation from Government for 

the loss suffered by him on account of delay by Government in the supply of 

materials entered in schedule A where such delay is caused by- 

 

(i) Difficulties relating to the supply of railway wagons. 

(ii) Force majeure 

(iii)Act of God 

(iv) Act or enemies of the state or any other reasonable cause beyond the control of 

Government.  

 

In the case of such delay in the supply of materials, Government shall grant such 

extension of time for the completion of the work as shall appear to the Executive 

Engineer to be reasonable in accordance with the circumstances of the case.  The 

decision of the Executive Engineer as to the extension of time shall be accepted as 

final by the contractor. 
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Clause 16. Under no circumstance whatever shall the contractor be entitled to any compensation 

from Government on any account unless the contractor shall have submitted a claim in 

writing to the Engineer-in-charge within one month of the case o such claim occurring.  

 

 

Clause 17. If any time before the security deposit or any part thereof is refunded to the contractor it 

shall appear to the Engineer-in-charge or his subordinate in charge of the work, that any 

work has been executed with unsound, imperfect or unskillful workmanship or with 

materials of inferior quality, or that any materials or articles provided by him for the 

execution of the work are unsound, or of a quality inferior to that contracted for, or are 

otherwise not in accordance with the contract, it shall lawful for the Engineer-in-charge 

to intimate this fact in writing to the contractor and then notwithstanding the fact that 

the work, materials or articles companied of may have been inadvertently passed, 

certified and paid for, the contractor shall be bound forthwith to rectify, or remove and 

 reconstruct the work so specified in whole or in part, as the case may require or if 

so required, shall remove the materials or articles so specified and provided other 

proper and suitable materials or articles at his own charge and cost and in the event 

of his failing to do so within a period to be specified by the Engineer-in-charge in 

the written intimation aforesaid, the contractor shall be liable to pay compensation 

at the rate of one percent on the amount of the estimate for every day not exceeding 

10 days, during which the failure so continue and in the case of any such failure the 

Engineer-in-charge may rectify or remove and re-execute the work or remove, and 

replaced the materials or articles complained of as the case may be at the risk and 

expenses in all respects of the contractor should the Engineer-in-charge consider 

that any such inferior work or materials as described above may be accepted or 

made use of it shall be within his discretion to accept the same as such reduced rates 

he may fix therefore. 

 

Clause 18. All works under or in course of execution or executed in pursuance of the 

contract shall at all times be open to the inspection and supervision of the Engineer-

in-charge and his subordinates, and the contractor shall at all times during the usual 

working hours, and at all other times at which reasonable notice of the intention to 

the Engineer-in-charge and his subordinate to visit the work shall have been given 

to the contractor, either himself be present to receive orders and instruction or have 

responsible agent duly accredited in writing present for that purpose.  Orders given 

to the contractor’s duly authorized agent shall be considered to have the same force 

and effect as if they had been given to the contractor himself. 

 

Clause 19. The contractor shall give not less than five day’s notice in writing to the 

Engineer-in-charge or his subordinate in charge of the work before covering up or 

otherwise placing beyond the reach of measurement any work in order that the same 

may be measured and correct dimensions thereof taken before the same is so 

covered up or place beyond the reach of measurements and shall not cover up or 

place beyond the  reach of measurements any work without the consent in writing 

of the Engineer-in-charge or his subordinate in charge of the work, and if any work 

shall be covered up or placed beyond the reach of measurement, without such 

notice having been given or consent obtained the same shall be uncovered at the  

contractor’s expense and in default thereof no payment or allowance shall be made 

for such work or for the materials with which the same was executed. 

 

Clause 20. If during the period of 24 months for carpet, seal coat & C. D. Work  & 6 

months for other items from the date of completion as certified by the engineer-in-
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charge pursuant to clause 7 of the contract or……..or…….months/years after 

commissioning the work, whichever is earlier in the opinion of the Executive 

Engineer, the said work is defective in any manner whatsoever, the contractor shall 

forthwith on receipt of notice in that behalf from the Executive Engineer, duly 

commence execution and completely carry out at his cost in every respect all the 

work that may be necessary for rectifying & setting right the defects specified 

therein including dismantling and reconstruction of unsafe portions strictly in 

accordance with and in the manner prescribed and under the supervision of the 

Executive Engineer in the event of the contractor failing or neglecting to commence 

execution of the said rectification work within the period prescribed therefore in the 

said notice and/or to complete the same as aforesaid as required by the said notice, 

the Executive Engineer get the same executed and carried out departmentally or by 

any other agency at the risk on account and at the cost of the contractor. The 

contractor shall forthwith on demand pay to the Govt. the amount of such costs, 

charge and expenses sustained or incurred by the Government of which the certificate of 

the Executive Engineer shall be final and binding on the contractor, Such costs, charges 

and expenses shall be deemed to be arrears of land on the contractor failing or neglecting 

to pay the same on demand as a foresaid without prejudice to any other rights and 

remedies of the Government the same may be recovered from the contractor as arrears of 

land revenue. The Government shall also be entitled to deduct the same from any amount 

which may then be payable or which may thereafter become payable by the Government 

to the contractor either in respect of the said work or from the amount of security 

deposited retained by Government. 

 

Clause 21. The contractor shall supply at his own cost all material (except such special  materials 

if any as may in accordance with the contract, be supplied from the………stores), plant, 

tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary works 

requite or proper for the proper execution  of  the work, whether, in the original, altered 

or  substituted  from, and whether included in the  specification   or  other documents 

forming part  of the contract or referred to in the  conditions or not  and which may be 

necessary for the purpose of satisfying or complying with the requirement of the 

Engineer-in-charge as to any matter as to  which under these conditions he is entitled  to 

be satisfied, or which he is entitled to require together with the carriage therefore to and 

from the work. The contractor shall also supply without charge the requisite number of 

person with the means and materials necessary for the purpose of setting out works and 

counting, weighing and assisting in the measurement or examination at any tie and from 

time to time of the work or the materials, failing which the same may be provided by the 

Engineer-in-charge at the expense of the contractor and the expenses may be deduced 

form any money due to the contractor under the contract or from his security deposit or 

the proceeds of sale there of the  or of a sufficient portion therefore .The contractor shall  

provide all necessary fencing and lights required to portion the public from accidents and 

shall also bound to bear the expand to defense of every suit,  action of other legal 

proceeding, that may be brought   by person for  injury sustained owing to neglect of the 

above precautions, and to pay any damages and cost which may with consent of the 

contractor  be paid for compromising any claim by any such person. 

List of machinery in contractor’s possession & which they propose to use on the 

works should be submitted along with the tender.  

 

Clause:-21(A) The contractor shall provide suitable scaffolds and working platforms gangways 

and stairways and a shall comply with the following regulations in connections therewith. 

a) Suitable scaffolds shall be provided for workmen for all works the can not be safely 

done from a ladder or y other means. 

b) A scaffold shall not be constructed taken down or substantially altered except  
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i) Under the supervision of a competent send responsible persons: and 

ii) as far as possible buy competent workers processing  adequate experience in this kind  

    of work 

c) All scaffolds and appliances connected there with and ladders shall. 

i) Be of sound material 

ii) Be of adequate strength having regard to the loads and strains to which they will be  

    subjected, and 

iii) Be maintained improper condition. 

d) Scaffolds shall be so constructed that no part thereof can be displaced inconsequence 

of normal use. 

e) Scaffolds shall not be over-loaded-and s for as practicable the load shall be evenly 

disrupted. 

 

 

Before installing lifting gear on scaffolds special precautions shall be taken to ensure 

the strength and stability of the scaffold. 

Scaffold shall be periodically inspected by the competent person. 

Before allowing a scaffold to be used by his workmen the contractor shall, whether the 

scaffold has been erected by is workmen or not, take steps to insure that it complies 

fully with the regulations here-in specified. 

Working platform, gangways stairways shall. 

i) Be so constructed that no part there of can sag unduly of unequally. 

ii) Be so constructed and maintained having regarded to the prevailing conditions as to 

reduce as far as practicable risks of persons tripping or slipping and  

iii) Be kept free from any unnecessary construction. 

f) He case of working platform, gangways, working places and stairways at height 

exceeding 3 meters. 

i) Every working platform and every gangway shall be closely boarded unless other 

adequate measures are taken to ensure safety. 

ii) Every working platform and gangway shall have adequate width and.  

iii) Every working platform, gangway, working places and stairway shall be suitably 

fenced. 

Every opening in the floor of a building or in a working platform shall except  for  the 

time and to the extent required to allow the excess of persons or the transport or shifting 

of materials be provided with suitable means to percent the fall of persons or materials. 

When person  are  employed  on roof where there is a danger of falling from a height 

exceeding 3 meters suitable precautions shall be taken to percent the fall of persons or 

materials. 

Suitable precautions shall be taken to percent persons being struck by articles which 

might fall from scaffold or other working places. 

Safe means of access shall be proceed to all working platforms and other working 

places. 

The contractor(s) will have to make payment to the laborers as per minimum wages 

Act. 

 

Cause 21B:- The contractor shall comply with the following regulations as regards the testing 

application to be used by him:- 

a) Hosting machine and rankle including their attachments, anchorages and 

support shall 

i) Be If good mechanical construction, sound material and adequate strength and 

free form patent  defect. 

And 
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ii)  Be kept in good repair and in good working order. 

b) Every reputed in heisting or lowering materials or as a means of suspension shall 

be of suitable quality and adequate strength and free from patent defect. 

c)  Hosting machine and tackle shall be examined and adequately tested after 

erection on the site and before use and be re-examined in posited at intervals to be 

prescribed by the Government. 

d) Every chain, ring, hook shackle swivel and pulley block used in hoisting or 

lowering materials or as means of suspension shall be periodically examined. 

e) Every crane driver or hoisting appliance operator shall be properly qualified. 

f) No person who is below the age of----- years shall be in control of any hoisting 

machine, including any scaffold which, or give signals to the operator. 

g) In the case of every hoisting machine and of every chain, ring, hook swivel pulley 

block used in hosting or lowering or as means of suspension the safe working load 

shall be as curtained by adequate means. 

h) In the case of hosting machine having a variable safe working load each safe working 

load and the conditions under which it is applicable shall be clearly indicated. 

i)   Every hosting machine and all gear referred to in proceeding regulation shall be 

plainly marked with the safe working load. 

j)   No part of any hosting machine or of any gear referred to in regulation (g) above shall 

be loaded beyond the safe working load except from the purpose of testing. 

k) Motors gearing transmissions, electric wiring and other dangerous part or hosting 

appliances shall e provided with such means as will reduces to minimum and the risk 

of the accidental descent of the loads. 

l)   Hoisting appliances shall be provided with such means as will reduce to minimum and 

the risk of the accidental descent of the load. 

m) Adequate precaution shall be taken to reduce to a minimum the risk of any part of a 

suspended load. 

Clause22.:- The contractor shall not set fire to any standing jungle, trees brushwood or grass without 

a written permit from the Executive Engineer. When such permit is given and also in al 

cases when destroying cut or dug up trees, brushwood grass etc.  by fire; the contractor 

shall take the necessary measure to percent such fire spreading to or otherwise 

damaging surrounding property. The contractor shall make his own arrangements for 

finking water for the labor employed by him. 

 

Clause23:- Compensation for all damages done intentionally or unintentionally by contractor’s labor 

whether in or enwound the limits of Government property including any damage 

caused nay the spreading of fire mentioned in clause 22 shall be estimated the engineer-

in charge subject to the decision of the Superintending Engineer on compensation on 

demand failing which, the same will be recovered from the contractor as damages in the 

manner prescribed in clause 1 or deducted by the Engineer-in-charge from any sums 

that may be due or become due from  Government to contractor under this contract or 

otherwise. 

                     The contractor shall near the expenses of defending ay action or other legal proceeding 

that ay be brought by any persons for injury  sustained by him owing to neglect of 

precautions to percent the spread of fire and he shall pay any damages and cost that 

may bane awardees by the court on consequence. 

 

Clause:-24.:- The employment of female labors on works in neighbor-hood of soldiers’ barracks 

should be avoided as far as possible. 

 

 

Clause25:- No work shall e dine on a Sunday without the sanction in writing of the Engineer-in-

charge. 
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Clause26:-The contract shall not be assigned or subject without the sanction in writing of the 

Engineer-in-charge and if the contractor shall assign or subject his contract, or attempt so 

to do or become insolvent or commence any composition with his creditors, or attempt so 

to do or if bribe, gratuity, gift, Loan, perquisite reward or advantage, pecuniary or 

otherwise shall either directly or indirectly bat  given,  promised or offered by the 

contractor or any of his servant or agents to any public officer to person in the employ of 

Government in any way relating to his office or employment, or if any such officer or 

person shall become in any we directly or indirectly interested in the contract, the 

Engineer-in-charge may thereupon by notice in writing rescind the contract, and the 

security deposit of the contractor shall thereupon stand forfeited and  he absolutely at the 

disposal of Government and the same consequences shall ensure as if the contract had 

been rescinded under clause3 hereof and in addition the contractor shall not be entitled to 

recover of  be paid for any work therefore actually performed under the contract. 

Clause:-27:-All payable buy a contractor by way of compensation under any of these 

conditions shall be considered as a reasonable compensation to be applied to 

the use of Government without reference to the actual loss or damages 

sustained, and whether any damage has not been sustained. 

 

 

Clause28:- In the case of tender by partners, any change in the constitution of a firm 

shall be forthwith notified by the contractor to the Engineer-in-charge for his 

information. 

 

Clause29:-All works to be executed under the contract shall be executed under the 

direction and subject to the approval in all respects of the Superintending 

Engineer of the circle for the time being, who shall be entitled to direct at 

what point or points and in what manner they are to bone commenced and 

from time to time carried on.  

 

Clause30:- (1) Except where otherwise specified in the contract and subject to the 

powers delegated to him by Government under the code, rules then in force, 

the decision of the Superintending Engineer of the circle for the time being 

shall be final conclusive, and binding on all parties to contract upon all  

question relation to the meaning of the specification, designs, drawings and 

instructions here in before mentioned  and as to the quality or workmanship or 

materials used on the work, or as to any other question  claim, right matter, or 

thing whatsoever if any way arresting of  or relating t the contract designs 

drawings specification s estimates, instructions, orders, or these conditions or 

otherwise concerning the works, of the execution, of failure to execute the 

same whether arising during the progress of the work, of after the completion 

or abandonment  thereof. 

 

(2) The contractor may within  thirty days of receipt by him of any order 

passed by the Superintending Engineer of the circle as aforesaid appeal 

against it to the Chief Engineer concerned with the contract, work or project 

provided that. 
 

a) The accepted value of the contract exceeds Rs.10 Lacks (Rs. Ten Lacks) 
 

b) Amount of claim is not less than 1.00 Lacks. (Rs. One Lacks) 
 

3) If the contractor is not satisfied with the order passed by the Chief Engineer 

as aforesaid, the contractor may within thirty days of receipt by him of any 

such order, appeal against it to the concerned Secretary, Rural Road 
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Development Department, Superintending Engineer/ Chief Engineer is not 

frivolous and that there is some substance in the claim of the contractor as 

would merit a detailed examined and decision by the standing committee shall 

put up to the standing committee at Government level for suitable decision. 
 

(Vide P.W. Circle No. CAT-1086-CR-110/Bldg. 2 Dt.7-5-86) 
 

Clause 31:- The contractor shall obtain from the departmental store, all stores and articles 

of European or American manufacture which may be required for the work, or  

any part thereof or in making up any articles required therefore or in 

connection there-with unless he has obtained permission in writing from the 

Engineer-in-charge to obtain such stores and articles elsewhere.  The  value of 

such stores and articles as may be supplied o the contractor by the, Engineer-

in-charge will be debited to the contractor in his account at the rates shown in 

 the schedule, in form A attached to the contract and if they are not entered in the said 

schedule, they shall be debited to thin at cost price which for the purpose of this 

contract shall include the cost of carriage and other expenses, whatsoever which shall 

have been incurred in obtaining delivery of the same at the stores aforesaid. 

 

Clause 32:-When the estimate on which a tender is made includes lumps sums in respect of parts of 

the work the contractor shall be entitled to payment in respect of the items of work 

involve or the part of the work in question at the same rates as ate payable under thesis 

contract for each item, or if the part of the work inquisition is not in the opinion of the 

Engineer-in-charge capable of measurement, the  lump sum amount entered in the 

estimate and the certificate in writing of the Engineer-in-charge shall be final and 

conclusive against the contractor with regard to any sum or sums payable to him under 

the provision of this clause. 

 

Clause 33:- In the case of any class of work for which there is no such specification as is mentioned 

in rule 1 such work shall be carried out on accordance with the divisional specification 

and in the event of there being no divisional specification, then in such code the work 

shall be carried out in all respects in accordance with all instructions and requirements 

of the Engineer-in-charge. 

 

Clause 34:- The expression ’works’ or   work where used in these conditions shall unless there be 

something in the subject of context repugnant to such construction, be construct to 

mean the work or works contracted to be executed under or in virtue of the contract, 

whether temporary or permanent and whether original altered substituted of additional.  

 

Clause 35 :- The percentage referred to in the tender shall be deducted from/ added to the gross 

amount of the bill before deducting the value of an stock issued. 

 

  Clause 36 :- All quarry feed, royalties, octopi dues and ground rent for stacking materials, 

of any should be paid by the contractor, who will, however, be entitled to a refund 

of such of the charges as per  permissible under rules, on obtaining a certificate 

from the Engineer-in-charge that the materials were required for use on Govt. 

work. 

 

Clause 37 :-The contractor shall be responsible for and shall pay any compensation to his 

workmen payable under the workman’s compensation Act 1923 (VIII of 1923) 

(hereinafter called the side Act) for injuries caused to the workmen. If such 

companion is Act on behalf of the contractor, it shall be recoverable by Government 

from the contractor under sub-section (2) of the said section, such compensation 

shall be recovered in the manner laid down in clause I above. 
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Clause 37(a):- The contractor shall be responsible for and shall pay the expenses of 

providing medical aid it any workmen who may suffer a beadily injury as a result of 

an accident if such expenses are incurred by Government the same shall be 

recoverable from the contractor forthwith and be deduced without prejudice to any 

other remedy f Govt. from any amount due or that may become due to the contractor.  

 

Clause 37 (B) :- The contractor shall provide all necessary personal safely equipment and first aid 

apparatus available for the persons employed on the side and shall maintain the 

same in condition suitable for immediate use at any time and shall comply with 

following regulation in connection there with. 

a) The workers shall be required to use the equipment so provided by the 

contractor and the contractor shall take adequate steps to ensure proper 

use of the equipment by those concerned. 

b) When work is carried on in proximity to any place there is a rash or 

drawing all necessary equipment shall be provided and kept ready for 

use and all necessary steps shall taken for he prompt rescue of any 

person in danger. 

c) Adequate provision shall be meds for prompt first aid treatment of all 

injuries like to be sustained during the course of the work. 

 

Clause 37 (C):- The contractor shall duly comply with the provisions of the Apprentices 

Act 1961 (lll of 1961) the rules made there under and the orders that may e 

issued from time to time under the act the side rules and on his failure of 

neglect to do so he shall be subject t al the liabilities and penalties and 

penalties provided by the said Act and said rules. 

 

Clause 38 (1):-Quantities in respect of the several items shown in the tender are 

approximate and no revision in the tendered rate shall be permitted in 

respect of any of the items so long as, subject to any special provision 

contained in the specifications prescribing a different percentage of 

permissible variation in the quantity of the item does not exceed the tender 

quantity by more than 25 percent and so long as the value of the excess 

quantity beyond this limit at the rate of the item specified in the tender is not 

more than Rs.5000/- 

2) The contractor shall if ordered in writing by the Engineer to do so, also 

carry out any quantities in excess of the limit mentioned above in sub clause 

(i) hereof on the same conditions as and in accordance with their 

specifications in the tender and at the rates (i) derived from the rates entered 

in the current schedule of rates and in the absence of such rates (ii) at the 

rate prevailing in the market. The said rates being increased or decreased as 

the case may be by the percentage which the total tendered amount bears to 

the estimated cost of the work as put to tender based upon the current 

schedule of rates applicable for the year in which the tender were invited 

(for the purpose of operation of this clause this cost shall be work out from 

the SOR prevailing at the time of acceptance of the tender for ----------------- 

Rs. --------------------). 

3) Claims arising out of reduction in the tendered quantity of any item 

beyond 25% will be governed by the provision of clause 15 only when he 

amount of such reduction beyond 25 percent at the rate of the item specified 

in the tender is more than Rs.5000/- (The Clause is not applicable to extra 

items) 
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Clause 39:-The contractor shall employ any famine, convict or other labor of a particular 

kind or class if ordered in editing to do so by the Engineer in-charge. 

 

Clause 40:- No Compassion shall be allowed for any delay caused in the starting of the 

work on account of accusation of land or on the case of clearances works on 

account of any delay in accounting t sanction of estimates. 

 

Clause 41:- No compensation shall be allowed for any delay in the execution of the work on account 

of water, standing in borrows pits or compartments. The rates are inclusive for hard of 

cracked soil. Excavation in mud, soil, water standing in borrow pits and no claim for an 

extra rate shall be entertained unless of otherwise expressly specified. 

Clause 42:- The contractor shall not enter upon or commence any portion of work except with the 

written authority and instructions of the Engineer-in-charge or of the subordinate in 

charge of the work. Failing such authority the contractor shall have no claim to claim to 

ask for measurements of or payments for work. 
 

 

 

Clause 43:- i) No contractor shall employ any person who is under the age of 14 years. 

ii) No contactor shall employ /any donkeys or other animals with breeching of string or 

thin rope. The breeching must be at least three inches wide and should be of tape 

(Newer). 

iii) No animal suffering from sores, lameness or emaciation or which is immature shall 

be employed on the work. 

iv)The engineer –in-charge or his Agent is authorized to remove from the work any 

person or animal found working which does not satisfy these conditions and no 

responsibility shall be accepted by Government for any delay caused in the completion 

of the work by cash removal. 

v) The contractor shall pay fair and reasonable wages to the workmen employed by 

him, in the contract undertaken by him.  In the event of any dispute arising between the 

contractor and his workmen on the grounds that the wages paid are not fair & 

reasonable, the dispute shall be referred without delay to the Executive Engineer who 

shall decide the same.  The decision of the Executive Engineer shall be conclusive and 

binding on the contractor but such decision shall not in any way affect the conditions in 

the contract regarding the payment to be made by Government at the sanctioned tender 

rates.  

vi) Contractor shall provide drinking water facilities to the workers similar ammeters 

shall be provide the workers engaged on large work in urban areas. 

vii) Contractor to take precaution against accidents which takes place on account labor 

using loose garments while working near machinery. 
 

Clause 44:- Payment of contractors shall be made by Cheque drawn on any treasury within the 

decision convenient to them proceeds the amount exceeds Rs. 10 Amounts not 

exceeding Rs. 10 will be paid in cash. 
 

Clause 45:- Any contractor who does not accept these conditions shall not be allowed to 

tender for works. 
 

Clause 46:- If Government declares a states of scarcity or famine t exist in any village 

situated within 10 miles of the work, the contractor shall employ upon such 

parts of the work, as are suitable for unskilled labor, any person certified to 

him by the Executive Engineer or by any  person to whom the Executive 

Engineer may have delegated this duty in writing to be in need of relief and 

shall be bound t pay to such person wages not below the minimum which 

government may have fixed in this behalf. Any disputes which may arise in 

connection with the implementation of this clause shall be decided by the 
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Executive Engineer whose decision shall be final & binding on the 

contractor. 
 

Clause 47:- The price quoted by the contractors shall not in any case exceed the control price, if any 

fixed by Govt. or reasonable price which it is permissible for him to him to charge a 

private purchaser for the same class and description, the controlled price of price  

permissible under Hoarding and profiteering Ordinances, 1948 as amended from time 

to time if the price quoted exceeds the controlled price or the permissible under 

Hording and Profiteering Prevention  Ordinance, the contractor will specifically 

mention this fact in his tender along with the reasons for quoting such higher prices.  

The purchaser at his discretion will in such case exercise the right of 

revising the price at any stage so to conform with the controlled price on the 

permissible under the hoarding and profiteering presentation ordinance, this 

discretion will be exercised without prejudice to any other action hat may be 

taken against the contractor. 

 

Clause 48 :- The tendered rates shall be inclusive of all taxes, rates and cases and shall 

also be inclusive of the tax livable in respect of works contract under the 

precision of the Maharashtra sales tax on transfer of property in good 

involved in the execution of works contract Act, 1985 (Maharashtra Act 

XIX of 1985). 

 

Clause 49:- In case of materials that may remain surplus with the contractor from those 

issued for the work contracted from the date of ascertainment of the 

materials nail district g surplus will be taken as the date of sale for the 

purpose of sales tax will be recovered on such sale. 

 

Clause 50:- The contractor shall employ at least 80 percent of the total number of 

unskilled labors to employed by him on the said work form out of the 

persons ordinarily residing in the  district in which site of the said work is 

located. 

                     not available, the contractor shall in the first instance employ such number 

of persons as is available and thereafter may with precious permission in 

writing of the Executive Engineer-in charge- of the said work, obtain the 

rest of the requirement of  unskilled labour from outside district. 

 

Clause 50A:- The contractor shall employ the unskilled labour to be employed by him on 

the work only from locally available labour and shall give preference to 

those persons enrolled under Maharashtra Government Employment and 

Self Employment Department’s Scheme. 

 Provided, however that if the required unskilled labour are not available 

locally, the contractor shall in the first instance employ such number of 

person as is available and thereafter may with previous permission, in 

writing of the Executive Engineer-in-Charge of the said work, obtain the 

rest of requirement of unskilled the labour from outside the above scheme. 

 

Clause 51:- Wages to be paid to the skilled and unskilled laborers engaged by the 

contractor. 

The contractor shall pay the labors skilled and unskilled according to 

the wages prescribed by the minimum wages Act of 1948 applicable to the 

area in which the work of the contract is located.  

The contractor shall comply with the provision of the apprentices 

Act 1961 and the rules and orders issued the under from to time to time if he 

fails to do so his failure will be a breach of the contract and the 

Maharashtra Act 

XIX of 1985, 

clause regarding 

turnover tax vide 

P.W.D. circle 

No.CAT/1086/C

R-330 building-2  

Dt. 10th June 

1987. 
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superintending Engineer, may in his discretion, cancel the contract   the 

contractor shall also be liable for any pecuniary leanest arising on account of 

any violation by him of the provision of Act.  The contractor shall pay the 

labors skilled and unskilled according to wages prescribed by minimum 

wages Act applicable to the area in which the work lies. 

 

 

 

Clause 52:- All amounts whatsoever which the contractor is liable to  pay to the Government in 

connection with the execution of the work including the amount payable in respect of 

(i) materials and or stores supplied/ issued hereunder by the Government to the 

contractor (ii) here charges  in respect of heavy plant, machinery and equipment given 

on hire by the Government to the contractor for execution by him of the work and / or 

on which advanced of the land revenue and the Government may without prejudice to 

any other rights and  remedies of the Government  recover the same from the contractor 

as arrears of revenue. 

 

Clause 53:- The contractor shall duly comply with all the provisions of the contract labor 

(Regulation and Abolition) Act, 1970 (37of 1970) and the Maharashtra contract labor 

Regulation and Abolition rules 1971 as amended from time to time and all other 

relevant statutes and statutory provisions concerning payment of wages particularly to 

workman employed by the contractor and working on the site of the work. In particular 

the contractor shall pay wages to each worker employed by him on the site of the work 

at the rates prescribed under the Maharashtra contract labor (Regulation and Abolition) 

Rules 1971 If the contractor fails or neglects to pay wages at the said rates or makes 

short payments and the Government makes such payment of wages in full or part 

thereof less paid by the contractor as the case may be the amount so paid by the 

Government to such workers shall be deemed to be arrears of land revenue and the 

Government shall be entitled to recover the same as such from the contractor or deduct 

same from the amount payable by the Government to the contractor hereunder of from 

the amount payable by the Government to the contractor hereunder or from any other 

amounts payable to him by the Government. 

 

Clause 54:- The contractor shall engage apprentices such as bricks layer, carpenters, wiremen, 

plumber as well as black-smith as recommended by the state Apprenticeship deviser 

Director of Technical Education, Dhobi Talav, Bombay-1 on the construction work. 

Government of Maharashtra Education Department No. TSA-5170/T-56689 date7-7-72 

 

Clause 55:-Government of Maharashtra P.W.D.(Resolution N0. CAT1086/CR-243/K/Building-2 

Bombay-32 date 1-9-87) 

A) The anti-malaria and other health measures shall be as directed by the joint director 

(Malaria and Filarial) of Health Services, Pune. 

B) Contractor shall see that mosquitozenic conditions are not created so as to keep vector 

population to minimum level. 

C) Contractor shall carry out anti-malaria measures in the are as per guidelines prescribed 

under national  malaria Eradication Programmed and as directed by the joint director 

(M&F) of Health services, Pune. 

D) In case of default in carrying out prescribed anti-malaria measures resulting increase in 

malaria incidence, contractor shall be liable to pay Government on anti-malaria 

measures to control the situation in addition to fine. 

E) Relation with public authorities:  the contractor shall make sufficient arrangements for 

draining away the salvage water as well as water coming from the bathing and washing 

P.W. Department 

No. CAT/1284 

(120)/building-2 

dated 14-08-85.  
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places and shall dispose of this water in such a way as not to cause any musicale. He 

shall also keep the premise clean by employing sufficient of sweepers. 

The contractor shall comply with all rules, regulations, bye laws and direction given 

from time to time by any local or public authority connection with this work and shall 

pay fees or charges which are livable on him without any extra cost to Government. 
 

 

 

 

SCHEDULE “A” 
 

       Schedule showing (approximately) the materials to be supplied from the ------------------ 

stores for work contract to be executed and preliminary and ancillary works and the rates at 

which they are to be charge for. 

 

 

Particulars 

 

Quantity 

Rates at which the material will be 

charged to the contractor 

 

Place of 

Delivery  

Unit 

In Figure  

In Words Rs. Ps. 

  

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

--------- Nil ------- 
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1.  ADDITIONAL GENERAL CONDITIONS AND SPECIFICATIONS 

Shall apply as additional specifications and conditions, unless otherwise 

already provided for contradictorily elsewhere in this contract.  

 

2. INDEMENITY:- 

 The contractor shall indemnity the Government against all actions, 

suits claims and demands brought or made against him in respect of anything 

done or committed to be done by the Contractor in execution of or in connection 

with the work of this contract and against any loss or damage to the Government 

in consequence of any action or suit being brought against the Contractor for 

anything done or committed to be done in the execution of the work of this 

contract. 

 

3. DEFINITIONS:- 

Unless excluded by or repugnant to the context. 

a) The expression “Government” as used in the tender papers shall mean the 

Public works irrigation and Housing Department of the Government of 

Maharashtra. 

b) The expression “Chief Engineer” as used anywhere in the tender papers shall 

mean an Chief Engineer or the Government of Maharashtra who is 

designated as such. 

c) The expression “Superintending Engineer-in-charge” as used in the tender 

papers shall mean officer of Superintending Engineer’s rank (by whatever 

designation he may be known) under whose control the work lies for the time 

being. 

d) The expression “Superintending Engineer-in-charge” as used in the tender 

papers shall mean the executive Engineer-in-charge of the work for time 

being. 

e) The expression “Contract” as used in the tender papers shall mean the 

successful tendered whose tender has tender has been accepted, and who has 

been authorized to proceed with the work. 

f) The expression “contract” as used in tender papers shall mean the deed to 

contract together with its original accompaniment and those latter 

incorporated in it by mutual consent. 

g) The expression “Plant” as used in the tender papers shall mean every 

temporary and necessary of considered necessary by the Engineer to 

executed, construct, complete and maintain the works and used in altered, 

modified, substituted & additional work ordered in time and the manner 

herein provided and all temporary materials and special and other articles of 

appliances of every sort, kind and description whatsoever intended or used 

thereof. 

h) “Drawings” shall mean the drawings referred to in the specifications and any 

modifications of such drawings approved in writing by Engineer and such 

other drawings as may from time to time be furnished or approved in writing 

by the Engineer. 

i) “Engineer’s representative” shall mean as assistant of the Engineer notified 

in writing to the contractor by the Engineer. 
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j) ‘Provisional sum’ of Provisional lump sun shall mean lump sum including by 

Government in tender documents and shall represent the estimated value of 

work for which details are not available at the time of issue of tender 

k) ‘Provisional items shall mean items for which approximate quantities have 

been included in. the tender documents 

l) The ‘site’ shall mean the lands and / or other places, on under-in or through 

which the work is to be executed under the contract including any other lands 

or places, which any be allotted by Government or used for the purpose of 

contract 

m) The ‘Work’ shall mean the works to be executed in accordance with the 

Contract or part (s) there of as the case may be and shall include all extra or 

additional, altered or submitted works as required for performance of the 

Contract 

n) The “Contract sum” shall mean the sum for which the tender is accepted 

o) The accepting “Authority” shall mean the sum for which the tender is 

      accepted. 

p) The “Day” shall mean a day 24 hours from midnight to midnight irrespective 

of the number of hours worked in any-day in the weeks 

q) “Temporary work” shall mean all temporary works of every kind required in 

or about the execution, completion, or maintenance of the works. 

r) “Urgent works” shall moan any measure which, in the opinion of the 

Engineer-in-charge become necessary during the progress of the works to the 

works to obviate any risk or accident of failure or which become necessary 

for security of the work or the persons working, thereon. 

 

Where the context sp requires, words importing the singular only also include 

the plural and viewer 

 

 Heading and marginal notes, if any, to the general conditions shall not be 

deemed to form part there of or taken into consideration in the interpretation or 

construction there of the contract. 

 Wherever there is mention of “Schedule of rates” of the Division or simply 

D.S.R. in this tender it will be taken to mean as the Schedule of rate of 

Divisional in whose jurisdiction the work lies.” 

 

4. ERRORS OMISSION AND DISCREPANCIES:- 

 

a) In case of errors, omissions and for disagreement between written and scaled 

dimensions on the drawing or between drawing and specification etc. the 

following order of preference shall apply. 

i) Between actual scaled and written dimensions or descriptions on a drawing the 

latter shall be adopted. 

ii) Between the written or shown description or dimension in the drawing and 

corresponding one in the specifications, the latter shall apply. 

iii) Between the quantities shown in schedule of quantities and those arrived at 

   from the drawings the latter shall be preferred. 

iv) Between the written description of the item in the schedule of quantities and 

the detailed description in the specifications of the same items, the later shall 

be adopted. 
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b) In case of discrepancy between percentage rate quoted in figures and words,  

     the lower of the two will be considered for acceptance of tender. 

c) In all case of omissions and or doubts or discrepancies in the dimensions or 

    description of any item of specification, a reference shall be made to the 

    Executive  Engineer 

d) The special provision in detailed specification and wording of any item shall 

again precedence over corresponding contradictory provision (if any) in the 

Standard Specifications of Public Works Department Hand Book where 

reference to such specification is given without reproducing the details in 

contract. 

 

 

5. AGENT AND WORK ORDER BOOK:- 

 The contractor shall himself manage the work or engage an authorized all 

time agent on the work capable of managing and guiding the work and 

understanding the specifications and contract conditions. A qualified and 

experience. Engineer-in charge considers this is essential for the work & so 

directs contractors. He will take orders as will be given by the Executive 

Engineer or his representative and shall be responsible for carrying them out. 

This agent shall not be his representative and shall be responsible for carrying 

them out. This agent shall not be changed without prior intimation to the 

Executive Engineer and his representative on the work site the contractor shall 

supply to the Engineer the details of all supervisory and other staff employed by 

the Contractor and notify changes when made and satisfy the Engineer regarding 

the quantity and sufficiency of the staff, thus employed. The Engineer will have 

the unquestionable right to ask for changes in the quality and numbers of 

Contractor’s supervisory staff and to order removal from work of any of such 

staff. The Contractor shall comply with such staff and to order removal from 

work of any of such staff. The Contractor shall comply with such orders and 

effect replacements to the satisfaction of the Engineer. 

 

6. SETTING OUT:- 

 

 i) ROAD WORKS:- 

6.1  The contractor shall establish working bench marks in the area soon after 

taking possession of the site. The reference Bench mark for the area shall be as 

indicated in the Contract Documents. The working bench marks/shall be at the 

rate of four per KM and also at or near all drainage structures, over bridge and 

underpasses. The working bench marks / levels should be got approved from the 

Engineer Checks must be made on these bench marks every month and 

adjustments if any got agreed with the Engineer and recorded. An up to date 

record of all bench marks including approved adjustment, if any shall be 

maintained by the contractor and also a copy supplied to the Engineer for his 

record. 

 

6.2  The lines and levels of formation, side sloes, drainage, carriageways and 

shoulders shall be carefully set out and frequently checked, care being taken to 

ensure that correct gradients and cross sections are everywhere obtained. 
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6.3  In order to facilitate the setting out of the works, the centre line of the 

carriageway or highway must be accurately established by the contractor and 

approved by the Engineer. It must then be accurately referenced, in a manner 

satisfactory to the Engineer, every 50m intervals in plain and roiling terrain and 

20m intervals in hilly terrain and in all curve points as directed by the Engineer, 

with marker pegs and change boards set in or near the fence-line and a schedule 

of reference dimension shall be prepared and supplied by the contractor to the 

Engineer. These markers shall be maintained until the work reach finished 

formation level and are accepted by the Engineer. 

 

6.4  On construction reaching the formation level stage the centre line shall 

again be set out by the contractor and when approved by the Engineer shall be 

accurately referenced in a manner satisfactory to the Engineer by marker by 

marker pegs set at the outer limits of the formation. 

 

6.5  No reference pegs or marks shall be moved or withdrawn without the 

approval of the Engineer and no earthwork or structural work shall be 

commenced until the centre line has been referenced. 

 

6.6  The contractor will be the sole responsible party for safeguarding all 

survey movements, bench marks, beacons etc. The Engineer will provide the 

contractor with data necessary for the setting out of the centre line. All 

dimensions and levels shown on the drawings or mentioned in documents 

forming part of issued under the contract shall be verified by the contractor on 

the site and he shall immediately inform the Engineer of any apparent errors of 

discrepancies in such dimensions or levels. The contractor-shall after or in 

connection with the setting out of the centre line, survey the terrain along the 

road and shall submit to Engineer for his approval a profile along the road 

centerline and cross sections at intervals as required by the Engineer. 

 

6.7  After obtaining approval of the Engineer, work on earthwork can 

commence and the profile and cross sections shall form the basis for 

measurement and payment. The contractor is responsible for checking that all 

the basic traverse points are in place at the commencement of the contract and if 

any are missing, or appear to have been disturbed, the contractor shall make 

arrangements to re-establish these points. 

  A’ survivor Files* containing the necessary data will be made available 

for this purpose, if in the opinion of the Engineer, design modifications of the 

centre line or grade are advisable, the Engineer will issue detailed instructions to 

the contractor and the contractor and the contractor shall perform the 

modifications in the field, as required and modify the ground levels on the cross 

sections accordingly as many times as required. There will be no separate 

payment for any survey work performed by the contractor. The cost of these 

services shall be considered as being included in the cost of the items of work in 

the bill of Quantities. 

 

6.8  The work of setting out shall be deemed to be part of general works 

preparatory to the execution of work and no separate payment shall be made for 

the same. 
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 ii) SETTING OUT FOR (BRIDGE WORKS) :- 

    Immediately on receipt of the work order, the contractor shall at his own 

expense clean the site and take up a provisional and final setting out and lining 

out of the work under the supervision of his responsible representative and shall 

provide necessary material, labour, tools, instruments etc. required for the same. 

 One tentative abutment location will be indicated by Engineer-in-charge 

and the center line or the bridge shall be defined by him. The contractor will then 

have to fix up the location of the adjusted. Once the final location of abutments 

is so finalized, it wills the contractor’s responsibility to line out and locate the 

remaining foundations. 

 The contractor shall be responsible for true and proper setting out of the 

works and for the correctness of the positions, level dimensions and 

arrangements of all parts of works and for providing all necessary instruments 

appliances and labours in connection there with at his own cost. Officers may 

assist the contractor in proper setting out. Government instruments may be 

allowed to be used for setting out of work, for any errors arise in regard to levels 

or dimensions or alignment of any part of the work, rectification thereof on 

being required to do so, will be carried out by the contractor at his cost, unless 

such errors are based on incorrect date, supplied in writing by the Engineer or his 

authorized representative in which case the expensed of the rectification shall be 

refunded by Government. 

 The checking of any setting out or checking of levels by the Engineer or 

his authorized reprehensive shall not in any way relieve the contractor of his 

responsibility for the correctness there of the contractor shall carefully protect 

and preserve all bench marks site rails, pegs and other things used in setting out 

of works. 

 

 RESPONSIBILITIES FOR LEVEL AND ALIGNMENT:- 

 The contractor shall be entirely and exclusively responsible for the 

horizontal and vertical alignment the levels and correctness of every part of the 

work and shall rectify effectual any errors or imperfections there in, such 

rectifications shall be carried out by the contractor at his own cost, when 

instruction are issued to the effect by Engineer-in-charge. 

 

7. LEVELING INSTRUMENTS:- 

 If measurements of items of the work are based on volumetric 

measurement calculated form levels taken before and after construction of the 

item, a large number of leveling staves, tapes etc. in required numbers may case 

delay in measurements and the work. The contractor will have therefore to keep 

sufficient number of these readily available at site. 
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8. AUTHORITIES OF THE-ENGINEER IN CHARGE’S 

REPRESENTATIVE:- 

 The duties of the representative of the Engineer-in-charge are to watch 

and supervise the work and to test and examine any material to be used or 

workmanship employed in connection with the works. 

 The Engineer-in-charge may from time to time, in waiting delegate to his 

representative any powers and authorities vested in the Engineer-in-charge and 

shall furnish to the contractor a copy of all such delegations of powers and 

authorities. Any written instruction of approval given by the representative of the 

Engineer-in-charge to the contractor within the terms of such delegations (but 

not otherwise) shall bind the contractor and the department as though it had been 

given by the Engineer-in-charge, provide always as follow: 

 Failure of the representative of the Engineer-in-charge to disapprove any 

work or materials shall not prejudice the power of the Engineer-in-charge 

thereafter to disapprove such work or materials and so order the putting down, 

removal or breaking up thereof. 

 

9. CO-ORDINATION:- 

 When several agencies for different sub-works of the project are to work 

simultaneously on the project site, there must be full co-ordination and co-

operation between different contractors to ensure timely completion of the whole 

Project smoothly. The scheduled dates for completion specified in each contract 

shall therefore, be strictly adhered to Each contractor any make his independent 

arrangement for water, power, housing etc. if they so desire On the other hand 

the contractors are at liberty to mutual agreement in this behalf and make joint 

arrangements with the approval of the Engineer, No single Contractor shall take 

or cause to be taken any steps or action that may cause, disruptions discontent, or 

disturbance of work, Labour or arrangement etc. of other Contractor in the 

Project localities. Any action by any contractor which the Engineer in his 

unquestioned discretion may consider as infringement of the above code, would 

the Engineer in his unquestioned discretion may consider as infringement of the 

above code, would be considered as a breach of the Conditions and shall be dealt 

with as such. 

  

 In case of any dispute, disagreement between the contractors the 

Engineer’s decision regarding the co-ordination, co-operation and facilities to be 

provided by any the contractors shall be final and binding on the contractors 

concerned and such a decision or decisions shall not vitiate any contract nor 

abortive the contractor (s) of his / their obligation under the contract not consider 

for the grant for any claim or compensation. 

 

10. QUARRIES :- 

10.1 No. Government quarries are available / with this department. The 

contractor(s) shall have to arrange the same he / themselves. 

10.2 The quarrying operations snail is. Carried out by the Contractor with 

proper equipment such as compressors, jack-hammers drill bits, explosives etc. 

and sufficient number of workmen shall be employed so as to get required out 

turn. 
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10.3 The contractor shall carry out the works in the quarries in conformity with 

all the rules and regulations already laid down or that may be laid down from 

time to time by Govt. Any cost incurred by Governments due to non compliance 

of any rules or regulations or due to damages by the Contractor shall be the 

responsibility of the Contractor. 

 The Engineer-in-charge or his representative shall be give full facilities by 

the Contractor for inspection at all times of the working of the quarry records, 

maintained the stocks of the explosives and detonators etc., so as to enable him 

to check that the working records and storage are all in accordance with the 

relevant rules. The Engineer-in-charge or his representative shall at any time be 

allowed to inspect the work buildings and equipment at the quarters. 

10.4 The Contractor shall maintain at his own cost the books, registers etc. 

required to be maintain under the relevant rules and regulations and as directed 

by the Engineer-in-charge These books shall be open for inspection at all times 

by the Engineer-in-charge or his representative and the Contractor shall furnish 

the copies or extracts or books or registers as and when required. 

10.5 All quarrying operations shall be carried out by the contractor in 

organized and expeditions manner, systematically and with proper planning. The 

Contractor shall engage linked blaster and adopt electric blasting and/or any 

other approved method which would ensure complete safely to all the men 

engaged in the quarry and its surrounding. The Contractor shall himself provide 

suitable magazines and arrange to procure and store explosives etc. as required 

under the rules at his own cost. The designs and the location of the magazine 

shall be got approved in advance from the Chief inspector of Explosives and the 

rules and regulations in this connection as laid down by the Chief Inspector of 

Explosive from time to time shall be strictly adhered to by the Contractor. It is 

generally experienced that it takes time to obtain the necessary license for 

blasting and license for storage of materials from the concerned authorities the 

contractor must therefore take timely advance action for procuring all such 

licensor so that the work progress may not be hampered. 

10.6 The approached to the quarrying place from the existing public roads 

shall have to be arranged by the Contractor at his own cost ant the approaches 

shall be maintained by the Contractor at his own cost till the work is over. 

10.7 The quarrying operations shall be carried out by the Contractor to the 

entire satisfaction of the Engineer-in-charge and the development of the quarry 

shall be made efficiency so as to avoid stage of stones. Only such stones are of 

the required quality shall be used on the work. Any stone which is in the opinion 

of the Engineer-in-charge, not in accordance with the specification or of required 

quality will be register at any time at the quarry or at the site of work. The 

rejected stones shall not be used on the work and such rejected materials shall be 

removed to the place shown at the Contractor’s cost. 

10.8 Since all stones quarried from Government quarry (it made available) by 

the Contractor including the excavated over burden are the property of the Govt. 

No stones or earth shall be supplied by the Contractor to any other agencies or 

works are allowed to be taken away for any other works. All such surplus 

quarried materials not required for work under this contract shall be the property 

of the Govt. and shall be handed at the spots indicated by the Engineer-in-

charge. The Contractor will be entitled to the refund or royalty if any paid by 

him for such quantity handed over to Govt. for which necessary certificate will 
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be issued by Executive Engineer as per usual procedure If however, the 

Government does not require such surplus material, the contractor may be 

allowed dispose off or use such materials elsewhere with prior written 

permission of the Engineer-in-charge. Leaving off a quarry face of opening of a 

new quarry face shall be done only on the approval of the Engineer-in-charge. 

10.9 Quarrying permission will have to be directly obtained by the Contractor, 

from the Collector of the District concerned for which purpose the department 

will render necessary assistance. All quarry fees royalty charges, octroi duties, 

ground rent for stacking materials etc. if any to be paid, shall be paid directly by 

the Contractor as per rules in force. The Contractor will however be entitled to a 

refund of part of such charges as are admissible Under rules as maintained 

elsewhere in this contract, after obtaining a certificate from the Engineer-in-

charges that material where required for use on Government works. 

10.10 The Contractor will be permitted to erect at his own risk and cost at the 

quarry site if suitable vacant space in government area is available for the 

purpose, his won structures for stores, offices, etc. at places approved by the 

Engineer-in-charge. On completion of the work the contractor shall remove all 

the structure erected by him and restore the site to its original condition. 

10.11 The contractor shall not use any land in the quarry either for cultivation or 

for any other purpose except, that required for breaking or stacking or 

transporting stones. 

 

11. TREASURE-TROVE :- 

 In the event of discovery by the contractor or his employees, the during 

progress of the work of any treasure,’ fossils, minerals’ or any other articles of 

value or interest, the contractor shall give immediate intimation thereof to the 

Engineer and forthwith hand over to the Engineer such treasure or things which 

shall be the property of Government. 

 

12. EXPLOSIVE :- 

 The contractor shall at his own expense construct and maintained proper 

magazines if such are required for the storage of explosives for use in connection 

with the work and such magazine being situated, constructed and maintained in 

accordance with the Government Rules applicable in the behalf. The contractor 

shall at his own expenses obtain such license of licenses may be necessary for 

storing and using explosives. Not with standing that the location etc. or storage 

of explosives are approved by the Engineer, the Government, shall not be 

incurring any responsibility whatever in connection with storage and use of 

explosives on the site or any accident or occurrence what so ever in connection, 

there with, all operations in or for which explosive are employed being at the 

risk of the contractor and upon his sole responsibility and the contractor here by 

gives to Government an absolute indemnity in respect thereof. 

 

13. DAMAGE BY FLOODS OR ACCIDENTS :- 

 The contractor shall take all precaution against damage by floods or like 

or from accident etc. No compensation will be allowed to the contractor shall be 

liable to make good at his cost any plant or material belonging to the 

Government lost or damaged by flood or from any other case which is in his 

charge. 



44 

 

Contractor                                             No. of Corrections                           Executive Engineer  

14. POLICE PROTECTION :- 

 For the Special Protection of camp and of the Contractor work, the Dep’t. 

Will help the contractor as for as possible to arrange for such protection with 

concerned authorities, if so required by the Contractor in writing. The full cost of 

such protection shall be borne by the contractor. 

 

15. TRAFFIC REGULATION FOR ROAD WORKS :- 

 15.1 Unless separately provided for in the contract. The Contractor shall 

have to make all necessary arrangement for regulating traffic, day & night during 

the period of construction to the entire satisfaction of the Engineer. This includes 

the construction and maintenance to diversions if necessary. The contractor shall 

have to provide necessary caution boards, barricades, flags, lights and watchmen 

etc. so as to comply with the latest Motor Vehicles rules and regulation and for 

traffic safely and he shall be responsible for all claims from accidents which may 

arise due to his negligence whether in, regulating the traffic or in stacking 

materials on roads, or due to any other reasons. 

 15.2 The Contractor shall at all times carry out the work on the road in 

the manner creating least in interference to the flow of traffic, while consistence 

with the satisfactory execution of the same, for all works involving S/Rs to the 

existing road, the contractor shall, in accordance with the directives of the 

Engineer-in-charge, provide and maintain, during the execution of work a 

passage for traffic, either along or part of the existing carriageway under S/R or 

along a temporary diversion constructed close to the road. 

 

 15.3 TRAFFIC REGULATION FOR BRIDGES AND C.D. 

WORKS :- 

 It is to clearly understood that whatever work carried out by the 

Contractor for construction of diversion road including earthwork, W.B.M. 

bituminous surface dressing R.C.C. pipe drains etc. will be paid for only once if 

due to flow of traffic, due to floods or do to any other cause, this diversion road 

and for the R.C.C.  drain gets damaged it shall be repaired and maintained by 

the contractor in good condition till completion of the whole work at his own 

expenses. 

 

16. SUPERVISION AND INSPECTION OF WORKS AND QUALITY 

CONTROL :- 

16.1  SUPERVISION :- 

 The contractor shall either himself supervise the execution of the works or 

shall appoint the competent agent approved by the Engineer-in-charge to act on 

his behalf. If in the opinion of the Engineer-in-charge, the contractor has himself 

no sufficient knowledge and experience of receiving instruction or cannot give 

his full attention to the works, the contractor shall at his own expenses employ as 

his accredited agent a qualified Engineer approved by the Engineer-in-charge 

orders given to the contractor’s agent shall be considered to have the force as if 

there had been given to the contractor himself, if the contractor fails to appoint 

suitable agent as directed by Engineer-in-charge, the Engineer-in-charge shall 

have full power to suspend the execution of the work until such date a suitable 

agent is appointed and the contractor shall be responsible for the delay so caused 
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to the works and the contractor shall be entitled for any compensation on this 

behalf. 

 

16.2 INSPECTION :- 

 The contractor shall inform the Engineer-in-charge in writing when any 

portion of the work is reedy for inspection giving him sufficient notice to enable 

him to inspect the same without effecting the further progress of the work. The 

work shall not be considered to have been completed in accordance with the 

terms of the contract until the Engineer-in-charge shall have certified in writing 

to the effect / approval of materials or workmanship or approval of part of the 

work during the progress of execution shall not bind the Engineer-in-charge or in 

any way affect him even to reject the work which is alleged to be completed and 

to suspend the issue of his certificate of completion. Until such alteration and 

modification or reconstruction have been effected to his satisfaction.  

 The contractor shall provide at his cost necessary ladders and such 

arrangements as to provide necessary facilities and assistance for proper 

inspection of all parts of the work at his own cost. 

 

17. INITIAL MEASUREMENT FOR RECORD :- 

 Where, for proper measurement of the work. It is necessary to have an 

initial set of levels or other measurements taken, the same as recorded in the 

authorized field book or measurement book of Government by the Engineer or 

his authorized representative will be signed by the contractor who will be 

entitled to have a true copy of the same made at his cost. Any failure on the part 

of the contractor to get such levels etc. recorded before starting the work will 

render him liable to accept the decision of the Engineer as to the basis of taking 

measurement. Difficult or impossible without first getting the same jointly 

measured by himself and the authorized representative of the Executive 

Engineer. The record of such measurements on the Government side will be 

signed by the contractor and he will be entitled by have a true copy of the same 

made at his cost. 

 

18. SAMPLES AND TESTING OF MATERIAL :- 

 i) All materials to be issued on work shall be got approved in advance 

from the Engineer-in-charge and shall pass the test and / or analysis required by 

him which will be :- 

 a) As specified in the specification for the items concerned and / or 

 b) I.S.I. Specifications (whichever and wherever applicable) or 

 c) Such recognized specifications acceptable to Engineer-in-charge as 

equivalent there to or in absence of such authorized specifications.   

 d) Such requirement test and / or analysis as may be specified by the 

Engineer-in-charge in order of precedence given above. 

 ii) The contractor shall at his risk and cost make all arrangements & / or 

shall provide for all such facilities as the Engineer-in-charge may require for 

collecting preparing required number of samples for tests or for analysis at such 

time & to such place or places as may be directed by the Engineer and bear all 

charges & cost of testing. Such samples shall also be deposited with the 

Engineer-in-charge. 
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 iv) The constrictor shall  no be eligible for any claim or compensation 

either arising out of any delay in the work of due to any corrective measures 

required to be taken on account of and as a result of testing of the materials. 

 v) The contractor or his authorized representative will be allowed to 

remain present in the departmental laboratory white testing samples furnished by 

him. However the results o all the tests carried out in the departmental laboratory 

in the presence or absence of the contractor or his authorized representative will 

be binding on the contractor. 

 vi) The contractor shall at his own set up laboratory to carry out the 

routine tests of materials which are to be used on the work. The test will have to 

be carried out either in his field laboratory or in an approved laboratory. In case 

tests are carried out in field laboratory, at least 50% tests should be carried out in 

nearest quality control laboratory of the Department. 

 vii) In case of materials procured by the contractor, testing as required by 

the codes and specifications shall be arranged by him at his own cost. Testing 

shall be done in the presence of authorized representative of the Engineer-in-

charge at the nearest approved laboratory. If additional tasting other than as 

required by specification is ordered, the testing charges, shall be borne by the 

Department, if the test results are satisfactory and by the contractor if the same 

are not satisfactory. 

 viii) In case of materials supplied by the Government, if the contractor 

demands certain testing, the charges there of shall be paid by the contractor if the 

testing results are satisfactory and by the department if the same are not 

satisfactory. 

 

19) CHANGES OF CEMENT CONTENT ETC. :- 

 The tendered rates for any item, involving the use of cement, shall apply 

to the quantity of cement specified for the mix for the item in the specification. If 

for any reasons except those required for compensating the deficiencies, in the 

components, the cement content and properties are altered by the Engineer 

(Engineer-in-charge) at any time or from tie to time the tendered rates for that 

properties item and quantity or quantities, shall be duly enhanced or reduced 

only to account for the addition or reduction in cost of the cement content from 

that laid down in the specification at the rates specified in the schedule ‘A’ of the 

contract pause 10% to cover all other incidental charges whatsoever likewise if 

any additives compounds water proofing materials etc. are ordered by Engineer 

to be added to the mortar or concrete, no extra rate shall be payable for this 

change which shall be carried out as per directions of the Engineer-in-charge, 

provided cost of such additives etc. is borne by Government or these are 

supplied free of cost contractor at site by Government. 

 

20.MEDICAL AND SANITARY ARRANGEMENTS TO BE PROVIDED 

FOR LABOUR EMPLOYED IN THE CONSTRUCTION BY THE 

CONTRACTOR:- 

  

a) The contractor shall provide an adequate supply of portable water for 

the use of labours on work and in camps. 
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b) The contractor shall construct trench or semi permanent latrines for 

the use of the laborers, Separate latrines shall be provided for men and 

women. 

c) The contractor shall build sufficient number of huts on a suitable plot 

of land for use of the Labourers according to the following 

specifications. 

 

1. Huts of Bamboos and grass may be constructed 

2. A good site not liable to submergence shall be selected on high ground 

remote from jungle but well provided with trees, shall be chosen 

wherever it is available. The neighborhood of tank, jungle, grass or 

woods should be particularly avoided Camps should not be established 

close to large cuttings of earth work. 

3. The lines of huts shall have open spaces of at feast ten yards between 

rows. When a good natural site cannot be procured, particular 

attention should be given to the drainage. 

4. There should be no over crowing. Floor space at the rate of 30 Sq Ft. 

per head shall be provided. Care should be taken to see that the huts 

are kept clean and in good order. 

5. The contractor must find his own land and if he wants Government 

land, he should apply for it and pay assessment for it, if made 

available by Government. 

6. The contractor shall construct a sufficient number of bathing places. 

Washing places should also be provided for the purpose of washing 

clothes. 

7. The contractor shall make sufficient arrangements for draining away 

the surface and sewage water as well as water from the bathing and 

washing places and shall dispose off this waste water in such way as 

not to cause any nuisance. 

d) The contractor shall engage a Medical Officer with a traveling 

dispensary for a camp containing 5. Or more persons if there is no 

Govt. or other private dispensary situated within 8 kilometers from the 

camp. In case of emergency the contractor shall arrange at his cost for 

transport for quick medical help to his sick worker. 

e) The contractor shall provide the necessary staff for effecting a 

satisfactory drainage system & cleanliness of the camp to the 

satisfaction of the Engineer. At least one sweeper per 200 persons 

should be engaged. 

f) The assistant Director of Public Health shall be consulted be fore 

opening a labour camp and his instruction on matters such as water 

supply, sanitary conveniences, the camp site accommodation and food 

supply shall be followed by the contractor, 

g) The contractors shall make arrangements for all anti-malaria – 

measures to be provided for the Labour employed on the work. The 

anti-malaria measure shall be provided as directed by the Assistant 

Director of Public Health. 
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21. SAFELY CODE ;- 

 Suitable Scaffolds shall be provided for workmen for all works that 

cannot safely be done from the ground from solid construction except such short 

period work as can be done safely from ladders. When ladder is used an extra 

mazdoor shall be engaged for holding the ladder and If the ladder is used for 

carrying materials as well, suitable footholds and handholds shall be provided on 

the ladder shall be given an inclination not steeper than 1 to 4 ( 1 horizontal and 

4 vertical ). 

 Scaffolding of staging more than 3.25m above the ground of floor, swing 

or suspended from an overhead support or erected with stationary supports, shall 

have a guard rail properly attached bolted, braced and otherwise assured at least 

1m high above the floor a platform of such scaffolding or staging and extending 

along the entire length of the outside and ends there of with only such openings 

as may be necessary the delivery of materials, such scaffolding or staging so 

fastened as to prevent it from swaying from the building or structure 

 Working platform, gangways, and stairways shall be so constructed that 

they do not sag unduly or is more than 3.25m above ground level or floor level. 

If shall be closely boarded, have adequate width and suitable fenced as described 

in 2 above. 

 Safe means of access shall be provided to all working platform and other 

working places Every ladder shall be securely fixed. No portable single ladder 

shall be over 9m in length, width between side rails in a rung ladder shall is no 

case be less than 30cms for ladders up to and including 3m length for longer 

ladders this width shall be increased at least 6 mm for each additional 30 Cms. of 

length. Uniform step spacing shall not exceed 30 Cms. 

 Adequate precaution shall be taken to prevent danger from electrical 

equipments. No materials on any of the site shall be stacked or placed as to cause 

danger or inconvenience to any person or the public. The contractor shall 

provided all necessary fencing and lights to protect public from accidents and 

shall be bound to bear expenses of defense or every suit, action or other 

proceedings at law that may be brought by any person for injury sustained owing 

to neglect of the above precaution and to pay damages and costs which may be 

awarded in any such suit action or proceedings to any such person or which may 

with the consent of the contactor, to be paid to compromise any claim by any 

such person. 

 EXCAVATION AND TRENCHING :- 

 All trenches, 1.5 meters or more in depth, shall at all times be supplied 

with at least one ladder for each 30 meters in length or fraction thereof, Ladder 

shall be extended from bottom of trench to at least 1 meter above surface of the 

ground, sides of a trench which is 1.5 meters or more in depth shall be stepped 

back to give suitable slope, or security held by timber branching. So as to avoid 

the danger of sides collapsing Excavated materials shall not be placed with 1.3 

meters of edge of trench or half of depth or trench whichever is more. Cutting 

shall be done from top to bottom under no circumstances shall undermining or 

undercutting be done. 

 

 

 

 



49 

 

Contractor                                             No. of Corrections                           Executive Engineer  

 DEMOLITION :- 

 Before any demolition work is commenced and also during the process of 

the work,  

a) All roads and open areas adjacent to the site shall either be closed or 

suitably protected. 

b) No electrical cable or apparatus which is liable to be a source of danger or 

a cable or apparatus used by operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to person employed 

from risk or fire or explosion or hooding. No floor, roof or other part or 

building shall be so overloaded with debris of materials as to render it 

unsafe. 

 

 All necessary personal safely equipments as considered adequate by the 

Engineer-in-charge are available for use of persons employed on the site and 

maintained in condition suitable for immediate use and contractor shall take 

adequate step to ensure proper use of equipment by those concerned. 

a) Workers employed on mixing asphaltic materials cement end lime 

mortars concrete shall be provided with protective footwear and 

protective goggles. 

b) Those engaged in handing any materials which is injurious to eyes shall 

be provided with protective goggles. 

c) Those engaged in welding works shall be provided with welder’s 

protective eye shields. 

d) Stone breakers shall be provided with protection, goggles and protective 

clothing and seated at sufficiently safe intervals. 

e) When workers are employed in sewers and manholes which are in use, 

the contractor shall ensure that manhole covers are opened and manholes 

are ventilated at least for an hour before workers are allowed to get into 

them. Manholes opened shall be cordoned off with suitable railing and 

provided with warnings signals or boards to prevent accident to public. 

f) The contractor shall not employ, men below the age of 18 and women on 

the work of painting with products containing lead in any from wherever 

man above the age of 18 are employed on the work of lead paining the 

following precautions shall be taken. 

i)    No Paint containing lead or lead product shall be used by used except in 

the       

      form of paste or readymade paint. 

ii)  Every rope used in hoisting or lowering materials or as means of 

suspension  

     shall be of durable quality and of adequate strength and free from potent 

defects. 

iii) Overalls shall be supplied the contractor to workman and adequate 

facilities  shall be, provided to enable working painters to wash during 

and on cessation of work. 

g) When work is done near and place where there is risk of drowning all 

necessary equipment hall be provide and kept ready for use ad all 

necessary steps taken for prompt rescue of all injuries likely to be 

sustained during the course the course of the work. 
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a) These shall be of good mechanical construction, sound materials and 

adequate strength and free from potent defects and shall be kept in good 

repair and in good working order. 

ii) Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and of adequate strength and free from potent   

defects. 

b) Every crane driver pre-hoisting appliance operator shall be property qualified 

and no person under the age or 21 years shall be in charge of any hoisting 

machine including any scaffolding. 

c) In case of every hoisting machine and of every chain ring hook shackle 

ownel and pulley block used in hosting of lowering or as means of 

suspension safe working load shall be ascertained by adequate means. Every 

hoisting machines and all gear referred to above shall be plainly marked with 

safe working loads. 

 

 In case of hoisting machine having a variable safe working load, each safe 

working load and conditions under which it is applicable shall be clearly 

indicated. No part of any machine or of any gear referred to above in this 

paragraph shall be loaded beyond safe working load except for the purpose of 

testing. 

d) In case of departmental machines safe working load shall be notified by the 

Engineer-in-charge. As regards contractor machines the contractor shall 

notify safe working load of each machine to the Engineer-in-charge 

whenever, he brings it to site of work and get it verified by the Engineer-in-

charge. 

 

Motors, gearing, transmission, electric wring and other dangerous parts of 

hoisting appliances shall be provided with such means as will reduce to the 

minimum the risk of accidental descent of load. Adequate precaution shall be 

taken to reduce to the minimum the risk of any part of a suspended load 

becoming accidentally displaced, when workers are employed. On electrical 

installations which are already energized insulating material wearing 

approved such as gloves, sleeves and coats as may be necessary shall be 

provided. Workers shall not wear any rings, watches any, carry keys of their 

materials which are good conductors of electricity. 

 

All Scaffolds, ladders, and other safety devices mentioned or described 

herein shall he maintained in  a safe condition and no scaffold or equipment 

shall be altered or removed while it is in use. Adequate washing facilities 

shall be provided at near places of work. 

 

These safety provisions shall be brought 10 the notice of all concerned 

display on a notice board at prominent place at the work spot Persons 

responsible ensuring compliance with the safety code shall be named than by 

the contractor. 

 i)  To ensure effective enforcement of the rules and regulations relating 

to safety precautions, arrangements made by the contractor shall be open to 

inspection by the Engineer-in-charge of his representatives and the inspecting 

officers. 
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 ii) Failure to comply with the provision hereunder shall make the 

contractor liable to pay to the Department as penalty an amount not 

exceeding Rs. 50/- for each default and decision of the Engineer-in-charge 

shall ho final and binding. 

 Not with standing the above conditions 1 to 14 the contractor is not 

exempted from the operation of the order Act or rules in force. 

 

 

22. PAYMENTS ;- 

 a) Running Bills:-  

  Two payments in a month will be granted by the Engineer-in-

charge if the progress is satisfactory Contractor should submit bills to the 

Engineer-in-charge in appropriate forms. 

 b) Final Bills:- 

 The contractor should submit final bill within one month after 

completion of work and the same will be paid within 3 months if it is I 

order. Disputed item and claims if any shall be excluded from the final 

bill and settled separately after later on. 

 

23. HANDING OVER OF WORK :- 

 All the working and materials before finally taken over by Government 

will be the entire liability of the contractor for guarding. Maintaining and making 

good any damages of any magnitude. Interim payments made for such work will 

not alter this position. The handing over by the Contractor and taking over by the 

Executive Engineer or his authorized representative will be always in writing of 

which copies will go to the Executive Engineer or his authorized representative 

and the contractor, it is however understood that before taking over such work 

Government will not put into regular use as distinct from casual or incidental 

one, except as specifically mentioned elsewhere in this contractor or as mutually 

agreed to. 

 

24. CLAIMS :- 

 Bills for extra work or for any claim shall be paid separately apart from 

the interim bill for the main work. The payment of bills for them main work 

shall not be withhold for want of decision on the extra or claims not covered in 

the appendices. 

 Claims for extra work shall be registered with 30 days of occurrence of 

the event. However bill for these claims including supporting data / details may 

be submitted subsequently. 

 

 

25. Procurement of R.C.C. Pipe :- 

 The R.C.C. pipes required for the work shall be procured from the 

MSSIDC only. The payment toward providing and fixing NP2 / NP3 / NP4 

Pipes will be released only after the contractor submits the bills of MSSDC to 

authenticate that the pipes have been purchased from the MSSIDC. No payment 

towards the item of providing & laying of the pipe will be released in absence of 

the submission of requisite documents. 
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ANNEXURE-I 

 

QUALITY CONTROL TESTS & THEIR FREQUENCIES 

 
Sr.No. Material Test Frequency of Testing Remarks 

1 Sand i) Fineness Modules At the beginning & if 

there is change in 

source 

 

 2 Metal 

  

i) Crushing Value One test per 200 Cum 

or part hereof 

P.W.D. hand book 

I.S.2386 Part -IV ii) Impact Value 

iii) Abrasion Value 

iv) Water Absorption 

v) Flakiness Index  

vi) Stripping value 

vii) Gradation 

3 Cement 

Concrete 

 Compressive Strength Upto 5 Cum – 1 set M.O.R.T.& H. 

Specification. 1716 

(Fourth revision 01) 
6-15 – 2 sets 

16-30 – 3 sets 

31-50 – 4 sets  

51 & Above – 4 sets + 

1 additional 50 Cum or 

part thereof 

4 Cement i) Compressive Strength One test for each 

consignment of 50 MT 

(1000 bags) or part 

thereof. 

I.S. 8112 - 1989 

ii) Initial Setting Time 

iii) Final Setting Time 

iv) Specific Gravity 

v) Soundness 

vi) Fineness 

5 Steel i)Weight per meter One test for every 5.0 

M.T. or part thereof for 

each diameter. 

I.S. 432 

IS 1786-1985 ii) Ultimate Tensile 

Stress 

iii) Yield Stress 

iv) Elongation 

6 Granular Sub-

Base 

i) Gradation One test per 200 cum MORT&H specification 

Table 900-3 (Fourth 

Revision 2001) 
ii) Aturberg limits One test per 200 cum 

iii) Moisture content 

prior to compaction 

One test per 250 cum 

iv) Density and 

compacted layer 

One test per 500 Sqm 

7 Water Bound 

Macadam 

i) Aggregate impact 

value 

One test per 200 cum MORT&H specification 

Table 900-3 (Fourth 

Revision 2001) ii) Gradation One test per 100 cum 

iii) Flakiness index & 

Elongation index. 

One test per 200 cum 

iv) Atterberg limits of 

binding material. 

One test per 25 cum of 

binding material. 

v) Atterberg limits of 

portion of aggregates 

passing  

425 Micron. 

One test per 100 cum of 

aggregate 

8 Prime coat/tack 

coat/ for spray  

i) Quality of Binder No.of samples per lot 

and tests as per I.S. 73 

I.S. 217 and I.S. 8887 as 

applicable. 

MORT&H specification 

Table 900.4 (Fourth 

Revision 2001) 
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ii) Binder Temperature At regular close 

intervals, 

 

iii) Rate of spread of 

binder. 

1 test per 500 sqm. and 

not less than two tests 

per day. 

9 Seal coat/ 

Surface 

Dressing 

i) Quality of Binder Same as mentioned 

under Sr.No.8 

MORT&H specification  

Table 900.4  

(Fourth Revision 2001) ii) Impact Value/Los 

Angle’s Abrasion value 

 

1 test per 50 cum of 

aggregate. 

iii) Flakiness & 

Elongation Index 

 

1 test per 50 cum. 

iv) Stripping value of 

aggregate  

(Immersion tray test) 

Initially 1 set of 3 

representative specimen 

for each source of 

supply subsequently 

when warranted by 

change in the quality of 

aggregates. 

 

v) Water Absorption 

 

vi) Water sensitivity of 

mix (if required) 

vii) Gradation. 1 test per 25 cum 

 

viii) Soundness. Initially one 

determination by each 

method for each source 

of supply, then as 

warranted by change in 

the quality of aggregate. 

 

ix) Temp. of binder At regular close 

intervals, 

x) Rate of spread of 

materials  

1 test per 500 Sqm. and 

not less than 2 tests per 

day. 

 

xi) Percentage of 

fractured faces 

When gravel is used.  

One test per 50 cum,. 

 

 

10 

 

 

 

 

 

 

 

Open graded 

premix 

surfacing/ 

Close graded 

premix 

surfacing 

 

i) Quality of Binder Same as per Sr.No.8 MORT&H specification  

Table 900.4  

(Fourth Revision 2001) 

 

 

 

 

 

ii) Impact Value/Los 

Angle’s Abrasion value 

Same as per Sr.No.9 

iii) Flakiness & 

Elongation Index 

Same as per Sr.No.9 

iv) Stripping value  Same as per Sr.No.9 

v) Water Absorption 

 

Same as per Sr.No.9 

 

Same as per Sr.No.9 

 
vi) Water sensitivity of 

mix  

vii) Gradation. Same as per Sr.No.9 

viii) Soundness. Same as per Sr.No.9 

ix) Temp. of binder At regular close 

intervals, 
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x) Binder content 1 test per 500 Sqm. and 

not less than 2 tests per 

day. 

xi) Rate of spread of 

materials  

Regular control through 

checks of layer 

thickness. 

xi) Percentage of 

fractured faces 

Same as per Sr.No.9 

 

 

11 Bituminous 

Macadam/ 

BBM 

  

  

  

  

  

  

  

i) Quality of Binder Same as per Sr.No.8 

 

MORT&H specification 

Table 900.4. (Fourth 

revision 2001) 

Fo BBM-      

Annexture-A                      

on page 102. 

ii) Impact/ Abrasion 

value 

Same as per Sr.No.9 

 

 

iii) Flakiness/  

Elongation Index 

 

Same as per Sr.No.9 

iv) Stripping value 

 

Same as per Sr.No.9 

v) Water sensitivity of 

mix 

 

Same as per Sr.No.9 

vi) Water absorption 

 

Same as per Sr.No.9 

vii) Soundness 

 

Same as per Sr.No.9 

viii) Percentage of 

fractural faces 

 

Same as per Sr.No.9 

ix) Gradation 2 tests per day per plant 

both on individual 

constituents and mixed 

aggregates from dryer. 

 

   x) Binder content & 

aggrt. Grading 

Periodic subject to 

minimum of 2 tests per 

day plant. 

 

 

   xi) Control of temp of 

binder & aggregates for 

mixing & of the mix at 

the time of laying & 

rolling.  

At regular close 

intervals. 

 

 

 

 

 

   xii) Density of 

compacted layer 

Regular control through 

check of layer 

thickness. As directed 

by the Engineer-in-

charge. 

 

 

12 Bitumen (Pure)  i) Penetration 

ii) Ductility 

iii) Softening point 

iv) Flash/fire point 

v) Specific gravity 

2 test per lot as per I.S. 

73 
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ANNEXURE-II 

SPECIFICATION FOR BITUMINOUS 

BOUND MACADAM 
 

Item: Providing and constructing 75 mm/ 50 mm thick bituminous bound macadam (BBM) 

road surface including all materials, preparing the existing road surface, spreading 40 mm 

stone metal lexicess 30% crusher broken metal + 70% hand broken (by breaking rubber 

obtained, by blasting) heating and spraying the bitumen 60/70@ 2 kg/sqm, spacing 12 mm 

size chips, compacting with static roller. 

1) General : 

 The work consists of supply of  materials and labour required for providing and laying 

bituminous bound macadam surface for compacted thickness of 75mm/50mm.  The item 

includes preparing the existing road surface to receive the bituminous bound macadam course  

i.e. picking the existing W.B.M. surface or application of tack coat on existing B.T. surface 

spreading of 40mm size  metal layer in required thickness with compaction with power roller, 

heating and spraying bitumen with required thickness with compaction with power roller 

heating and spraying bitumen with sprayer etc. spreading key aggregates, 12 mm. chips, and 

final  compaction with power roller, etc. complete and finishing in accordance with the 

requirement of and in  close conformity with grades, lines, cross section and thickness as per 

approved drawings etc. complete. 

2) Diversions: 

 Temporary diversions shall be constructed and maintained by the contractor at his 

own cost. Diversions shall be watered if dust is likely to blow on to the road being 

Bituminised.  

3) Materials : 

(A) Aggregates: The aggregates for providing B.B.M. surface shall comply with 

specification Nos. Rd.41 for 40 mm and 12 mm size metal, and shall normally comply 

with the following regarding to size and quality of aggregate and grade and quantities 

of bitumen.  

 

Sr. No. Description Rate of application for 100 sqmt. 

75 mm 50 mm 

On asphalt 

surface 

On WBM 

Surface 

On asphalt 

surface 

On WBM 

Surface 

a) 40 mm size hand 

broken metal 

 

9.00 Cum 9.00 Cum 6.00 Cum 6.00 Cum 

b) 12mm size chips 

 

 

1.80 Cum 1.80 Cum 1.20 Cum 1.20 Cum 

 

c) Bitumen for grouting 

I.S. penetration or S.65 

with (60/70 grade) 

penetration 

 

200 Kg 200 Kg 175 Kg. 175 Kg. 
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d) Tack coat for existing 

Bitumen surface with 

60/70 bitumen 

50 Kg - 50 Kg - 

 

Note : 70% Hand broken metal and 30% crusher broken metal of total quantity for 40 mm 

size    

            metal shall be  used. 

 

(B) Bitumen :  

 

The bitumen shall  be paving bitumen of suitable penetration grade within the range    

S-35 to S-65  i.e. 60/70 as per Indian Standards Specifications for “Paving Bitumen” 

IS 73-1992.  

 

4) Preparation of Base: 

 

Any pot holes in the existing bituminous road surface and broken edges shall be 

patched well and the surface shall be brought to correct level and camber with 

additional metal and bitumen as required which will be paid separately. Before 

starting the work the bituminous surface shall be swept clean of all the dirt, mud 

cakes, animal droppings & other loose foreign material. 

 

If so required by the Engineer, the contractor shall keep the side width & nearby 

diversion watered to prevent dust from blowing over the surface to be bituminous. 

Existing water bound macadam surface shall be picked for and surface loosened for a 

dept of 2.5 cm and the picked surface shall be brought  approximately to the correct 

camber and section Edge line shall be correctly marked by dog belling the surface to 

form a continuous the notch. 

 

There shall always be sufficient length of prepared surface ahead of the bituminous 

surfacing operations as directed by the Engineer to keep these operations continuous. 

 

  5) Tack Coat on bitumen surface:  

 

Applying tack coat for existing B.T. surface only at the rate of 50 kg/100 m2 as per 

specification No. Rd-47.3.3. 

 

 

6) Picking of existing W.B.M. Surface : 

 

Picking of existing W.B.M. surface for receiving bituminous bound macadam as per 

Rd. 33. 

 

7) Spreading and Compaction 

 

7.1 Spreading of 40 mm metal  (70% Hand broken & 30% crusher broken):-  40 mm 

metal shall be spreaded evenly at the specified  rate of 9 cubic metres/6 cubic metre  

per 100 squares of area so as to form  a layer over the width of road with correct 

camber/super elevation as required.  Any foreign matter, organic  matter, dust, grass 

etc. shall be removed immediately. The sections shall be checked with camber board 

and straight edge batten etc. Any irregularities shall be made good by adding 

aggregates in case of depressions and removing aggregates from high spots.  
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7.2 Compaction of 40mm size metal :- The surface of 40 mm metal layer after bringing  

to necessary grades and sections shall be rolled with the use of 8 to 10 tonnes power 

roller.  Roller shall commence from the edges and progress toward the centre 

longitudinally except on super elevation portion it shall progress form the lower to 

upper edges parallel to the centre line of pavement. Whether the roller has passed over 

the whole area and high spot or depressions which become apparent shall be corrected 

by removing or adding aggregates.  The rolling shall then continued till the entire 

surface has been rolled to desired compaction such that there is no crushing of 

aggregates and all roller marks have been eliminated.  Each pass of roller shall 

uniformly overlap  not less than one third of the track made in the preceding pass.  

8) Application of Bitumen : 

 Bitumen of I.S. grade  supplied for the work shall be heated to temperature of 177 

Celsius to 191 Celsius (350 F to 375 F) in a bitumen boiler and temperature shall be 

maintained at the time of actual application. The hot bitumen shall be applied through 

a pressure on the road surface uniformly at the rate of  200 kg. Per 100 sqm. The road 

surface shall be divided into suitable rectangles marked by chalk so as to ensure 

correct rate of application of the bitumen. 

9) Key Aggregates: 

On Completion of bitumen application, 12 mm size key aggregates shall be spread 

immediately  at a uniform rate of 1.8 cubic meters/ 1.2 cubic meters per 100 sqm. of 

area when entire surface  in hot condition Brooms shall be used to ensure even 

distribution of key aggregates.  

10) Final Compaction: 

Immediately after spraying of bitumen and spreading of key aggregates, the surface 

shall be rolled with a power roller to obtained full compaction and to force the 

blindage of key aggregates in to the interstice of the course aggregate.  The rolling 

shall continue till the asphalt surface hardens and key aggregates stop moving under 

power roller.  

11) Surface Finish and Quality Control: 

 

THE SURFACE FINISH SHALL CONFORM TO 

REQUIREMENTS OF CLAUSE 902 OF SPECIFICATION 

FOR ROADS AND BRIDGES BY MINISTRY OF 

SURFACE TRANSPORT (COPY ENCLOSED) QUALITY 

CONTROL TEST AND THEIR FREQUENCIES  SHALL 

BE AS PER TABLE BELOW. 
 

Sr.No. Test Frequency 

1 Quality of binder Two samples per lot to be subjected to all or 

some test as directed by the Engineer. 

 

2 Aggregate Impact Value One test per 200 cubic meter of aggregate. 

 

 

3 Flankiness Index and 

Elongation Index 

 

One test per 200 cubic meter of aggregate. 

 

4 Stripping value Initially one set of three representative 

specimen for each source of supply 

subsequently when warranted by changes in 

the quality of aggregate. 
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5 Water absorption of 

aggregates 

Initially one set of three representative 

specimen for each source of supply 

subsequently when warranted by changes in 

the quality of aggregate. 

 

6 Aggregate grading One test per 100 cubic meter of aggregate  

 

7 Temperature of binder at 

application 

At regular close intervals. 

8 Rate of spreading for binder. One test per 500 square meter of area. 

 

 

 

12) Item to Include: 

 

I) DIVERSIONS UNLESS SEPARATELY PROVIDED IN 

THE TENDER 

 
ii) Preparing the road surface. 

 

iii) Applying tack coat on existing B.T. or picking the existing W.B.M. surface. 

 

iv)  Supplying spreading and compaction of 40 mm and 12 mm size aggregate. 

  

v) Supplying, heating and spraying of bitumen. 

 

vi) Supplying and spreading and compaction of 12 mm size chips (By Power roller. 

 

 

vii) All labour, materials, including bitumen and aggregates used of tools, plants and 

equipment for completing the item satisfactorily. 

 

13) Mode of Measurement and Payment. 

 

The contract  rate shall be for 1.00 Sqm. The measurements shall be for the width of 

the road as executed, limiting it to the width specified or as ordered by the Engineer 

and the length measured along the centerline.  The measurement dimensions shall be 

recorded correct upto two places of decimals of a meter and the area worked out 

correct upto one place of decimal of  a  Sqm. 
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ANNEXURE-III 

 

SPECIFICATIONS FOR TRAFFIC SAFETY 

MEASURES DURING WIDENING OF 

ROADS WHERE TRAFFIC CAN BE 

PASSED OVER PART WIDTH 

 

 Providing Traffic Safety Measures on Road during Widening of roads 

Comprising of Traffic Sign Boards and devices as per detailed design, drawing, 

specification and as directed by Engineer-in-charge. 

SPECIFICATIONS :- 

 The item includes providing traffic safety arrangements required for traffic 

control near has stretch of road where widening work is being taken up, before actual 

start of widening work of road. The contractor will have to provide the traffic safety 

arrangements as per the detailed drawing. The traffic safety arrangements will have to 

be got approved from the Engineer-in-charge by the Contractor before taking any 

construction activities for Widening of  works. 

 The Engineer-in-charge shall get himself satisfied about the traffic safety 

arrangement provided on the work site before allowing contractor to dismantle the 

existing structure and a certificate to get effect shall be recorded in the Measurement 

Book.  
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A) The Sign No. 1 "SPEED LIMIT (20)"shall be placed at a distance of 120 m away 

from the point where the transition of carriageway begins. The Sign Board shall be of 

size 60 cm dia. Having white background and red border and the numericals shall be 

in black colour as per IRC 67-1977. Distance between Sign No.2  shall be minimum 

20 m. 

 

B) The Sign No.2: “NARROW ROAD AHEAD” shall be placed at a distance of 80 m 

away from the point where transition of carriageway starts. The Sign board shall be of 

an equilateral triangle of size 90 cm. having white background. Retro reflective border 

in Red colour and non reflective symbol of black colour as per IRC: 67-1977. 

 

C) The sign No.3: The sign board indicating  “MAN AT WORK” shall be placed at a 

distance of 40 m. away from the point where the transition of carriageway starts.. The 

sign board shall be of an equilateral triangle of size 90 cm. having white backgrounds. 

Retro reflective border of Red colour and non reflective symbol of black colour as per 

IRC 67-1977. 

 

D) The sign No. 4: The board displaying the message  "GO SLOW-WORK IN 

PROGRESS" shall be placed near point of transition of carriageway. The sign board 

shall be of size 1.0m x 1.0m having red background and message in white colour. 

F) Retro Reflective Strong Inviolable Stand Type Barrier painted black and having white 

Retro Reflective Strips for closer of traffic shall be placed to cover the entire width of 

carriageway including shoulder as per drawing. The Barricades shall not be removed 

unless permission is given by the responsible officer of the rank not less than 

Sectional Engineer.  The Barricade shall have two plates of size 1.30 x 0.20m painted 

black and shall have white Retro Reflective Strips and mounted on angle iron stand of 

1.0 m height.  

 

G) Yellow light flasher shall be kept lit from sunset to sunrise, 2 nos. along with white 

painted line and 2 Nos. at barriers on both sides as indicated in the drawing. 

 

H) Informatory sign board indicating name or work, estimated cost, completion period 

defect liability period.  Name of contractor with telephone no. Name of Engineer with 

telephone no. shall provided between sign board no.4 and the barricade.  The Sign 

board shall be having green back ground and white messages retro reflective as per 

IRC :67-1977. 

 

J) This is incidental to work (being Safety Measures) and no payment will be made on  

             account of this  
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26591785/26590403 EòÉªÉÉÇ±ÉªÉ – 26590609/26590746 ¡ìòCºÉ Gò. 022-265902461 ªÉÉ 

EòÉªÉÉÇ±ÉªÉÉ{ÉÉ¶ÉÒ EÆòjÉÉ]õnùÉ®úÉSªÉÉ ºÉÆ{ÉÖhÉÇ ¨ÉäºÉ ´É EÆòjÉÉ]õÉSªÉÉ {ÉÖhÉÇ EòÉ±ÉÉ´ÉvÉÒSÉÉ ºÉnù®ú EòÉªÉÉÇ±ÉªÉÉEòb÷Ò±É +]õÒ ´É 

¶ÉiÉÔxÉÖºÉÉ®ú Ê´É¨ÉÉ =iÉ®úÊ´ÉhÉä +É´É¶ªÉEò +É½äþ. iÉºÉäSÉ EÆòjÉÉ]õÒ EòÉ¨É {ÉÖhÉÇ Eò®úhªÉÉºÉÉ`öÒ ÊxÉªÉÖCiÉ Eò®úhªÉÉiÉ ªÉäiÉ 

+ºÉ±Éä±ªÉÉ ºÉ´ÉÇ EòÉ¨ÉMÉÉ®úÉÆSÉÉ Ê´É¨ÉÉ EòÉ¨ÉMÉÉ®ú xÉÖEòºÉÉxÉ ¦É®ú{ÉÉ<Ç Ê´É¨ÉÉ{ÉjÉÉJÉÉ±ÉÒ , +]õÒ ´É ¶ÉiÉÔxÉÖºÉÉ®ú =iÉ®úÊ´ÉhÉä 

+ÊxÉ´ÉÉªÉÇ +É½äþ. ºÉnù®úSÉÉ Ê´É¨ÉÉ =iÉ®úÊ´ÉhÉäSªÉÉ JÉÉ±ÉÒ±É iÉÒxÉ {ÉvnùiÉÒ +ºÉÖxÉ Ê´É¨ÉÉ ºÉÆSÉÉ±ÉxÉÉ±ÉªÉÉSªÉÉ ´ªÉÊiÉÊ®úCiÉ +xªÉ 

Ê´É¨ÉÉ EÆò{ÉxªÉÉÆEòbÖ÷xÉ PÉäiÉ±Éä±ÉÒ Ê´É¨ÉÉ{ÉjÉä Îº´ÉEòÉ®ú±ÉÒ VÉÉhÉÉ®ú xÉÉ½þÒ.  

 

1. EÆòjÉÉ]õÒ EòÉ¨ÉÉSÉÉ EòÉªÉÇ®Æú¦É +Énäù¶É PÉäiÉÉÆxÉÉ ÊxÉÊ´ÉnùÉ ®úCEò¨ÉäSªÉÉ 1  ]õCEäò ®úCEò¨É Ê´É¨ÉÉ½þ{iÉÉ +lÉ´ÉÉ ÊEò¨ÉÉxÉ 

Ê´É¨ÉÉ½þ{iÉÉ ¯û 226/- ªÉÉ{ÉèEòÒ VÉÒ VÉÉºiÉ +ºÉä±É iÉÒ ®úCEò¨É vÉxÉÉEò¹ÉÉÇSªÉÉ º´É¯û{ÉÉiÉ ªÉÉ EòÉªÉÉÇ±ÉªÉÉºÉ ºÉÉnù®ú 

Eäò±ªÉÉºÉ vÉxÉÉEò¹ÉÉÇSªÉÉ iÉÉ®úJÉä{ÉÉºÉÖxÉ EÆòjÉÉ]õnùÉ®úÉSªÉÉ EòÉ¨ÉÉSÉÒ ´É EòÉ¨ÉMÉÉÆ®úÉSÉÒ VÉÉäJÉÒ¨É Ê´É¨ÉÉ{ÉjÉÉSªÉÉ +]õÒ ´É 

¶ÉiÉÔxÉÖºÉÉ®ú ={É®úÉäEiÉ EòÉªÉÉÇ±ÉªÉÉEòbÖ÷xÉ Îº´ÉEòÉ®ú±ÉÒ VÉÉ<Ç±É. 

2. VªÉÉ EÆòjÉÉ]õnùÉ®úÉÆxÉÉ iÉÉiÉb÷ÒxÉä Ê´É¨ÉÉ{ÉjÉÉSÉÒ +É´É¶ªÉEòiÉÉ +ºÉ±Éä ´É ®úCEò¨É ¯û 10. ±ÉÉJÉÉ {ÉäIÉÉ VÉÉºiÉ 

ÊxÉÊ´ÉnùÉ ®úCEò¨É +ºÉ±Éä iªÉÉÆxÉÉ ={É®úÉäCiÉ EòÉªÉÉÇ±ÉªÉÉEòbÖ÷xÉ i´É®úÒiÉ Ê´É¨ÉÉ{ÉjÉ näùhªÉÉiÉ ªÉä<Ç±É. 

3. VªÉÉ EÆòjÉÉ]õnùÉ®úÉÆxÉÉ EÆòjÉÉ]õÒ EòÉ¨ÉÉSÉÉ Ê´É¨ÉÉ ={É®úÉäCiÉ EòÉªÉÉÇ±ÉªÉÉ EòbÖ÷xÉ PÉähÉÉ®ú xÉÉ½þÒiÉ iÉºÉäSÉ ªÉÉ EòÉªÉÉÇ±ÉªÉÉºÉ 

Ê´É¨ÉÉ {ÉÉì±ÉÒºÉÒ PÉäiÉ±ªÉÉSÉÉ {ÉÖ®úÉ´ÉÉ ºÉÉnù®ú Eò®úhÉÉ®ú xÉÉ½þÒiÉ ËEò´ÉÉ VÉä EÆòjÉÉ]õnùÉ®ú EòÉªÉÉÇ®Æú¦É +Énäù¶É PÉåiÉÉxÉÉ 

EÆòjÉÉ]õÒ EòÉ¨ÉÉSªÉÉ 1 ]õCEäò ®úCEò¨ÉäSÉÉ vÉxÉÉEò¹ÉÇ (b÷Ò b÷Ò) näù>ðxÉ Ê´É¨ÉÉ{ÉjÉ PÉähÉÉ®ú xÉÉ½þÒiÉ. +¶ÉÉ 

EÆòjÉÉ]õnùÉ®úÉÆSªÉÉ |ÉlÉ¨É näùªÉEòÉiÉÖxÉ EÆòjÉÉ]õÒ EòÉ¨ÉÉSªÉÉ ÊxÉÊ´ÉnùÉ ®úCEò¨ÉäSªÉÉ 1 ]õCEäò ®úCEò¨É Ê´É¨ÉÉ½þ{iÉÉ +lÉ´ÉÉ 

ÊEò¨ÉÉxÉ Ê´É¨ÉÉ ½þ{iÉÉ ®úCEò¨É ¯û 226/- ªÉÉ{ÉèEòÒ VÉÒ VÉÉºiÉ +ºÉä±É iÉÒ ´ÉºÉÖ±É Eò®úhªÉÉiÉ ªÉä<Ç±É ´É 

Ê´É¨ÉÉ{ÉjÉÉSªÉÉ +]õÒ ´É ¶ÉiÉÔxÉÖºÉÉ®ú ={É®úÉäCiÉ EòÉªÉÉÇ±ÉªÉÉEòbÖ÷xÉ EòÉªÉÇ´ÉÉ½þÒ Eò®úhªÉÉiÉ ªÉä<Ç±É. 
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Contractor                                             No. of Corrections                           Executive Engineer  

¯ÖÏ×ŸÖ–ÖÖ¯Ö¡Ö 

 

 EÆòjÉÉ]õnùÉ®úÉÆxÉÒ Ê´É¨ÉÉ ºÉÆSÉÉ±ÉxÉÉ±ÉªÉ ¨É½þÉ®úÉ¹]Åõ ®úÉVªÉ MÉÞ½þÊxÉ¨ÉÉÇhÉ ¦É´ÉxÉ 264 {ÉÊ½þ±ÉÉ ¨ÉVÉ±ÉÉ 

Eò±ÉÉxÉÉ®ú ¤ÉÉÆpùÉ {ÉÖ´ÉÇ ¨ÉÖ¤ÉÆ<Ç 400051 ªÉÉ EòÉªÉÉÇ±ÉªÉÉEòbÖ÷xÉ EÆòjÉÉ]õnùÉ®úÉSªÉÉ ºÉÆ{ÉÖhÉÇ ®úCEò¨ÉäSÉÉ ´É EÆòjÉÉ]õÉSªÉÉ 

{ÉÖhÉÇ EòÉ±ÉÉ´ÉvÉÒSÉÉ iÉºÉäSÉ EÆòjÉÉ]õÒ EòÉ¨É {ÉÖhÉÇ Eò®úhªÉÉºÉÉ`öÒ ÊxÉªÉÖCiÉ Eò®úhªÉÉiÉ ªÉäiÉ +ºÉ±Éä±ªÉÉ ºÉ´ÉÇ 

EòÉ¨ÉMÉÉ®úÉÆSÉÉ Ê´É¨ÉÉ Eò®úÉ®úxÉÉ¨ªÉÉxÉÖºÉÉ®ú ¦É®ú{ÉÉ<Ç Ê´É¨ÉÉ{ÉjÉÉJÉÉ±ÉÒ ={É®úÉäCiÉ iÉÒxÉ {ÉvnùiÉÒ{ÉèEòÒ BEòÉ {ÉvnùiÉÒSÉÉ 

+´É±ÉÆ¤É Eò¯ûxÉ +]õÒ ´É ¶ÉiÉÔxÉÖºÉÉ®ú =iÉ®úÊ´ÉhÉä +É´É¶ªÉEò +ºÉ±ÉäSÉä ¨ÉÉZªÉÉ +lÉ´ÉÉ BVÉxºÉÒSªÉÉ ÊxÉnù¶ÉÇxÉÉºÉ 

+ÉhÉÖxÉ Ênù±Éä±Éä +É½äþ. 

 iÉ®úÒ ºÉÆ¤ÉvÉÒiÉ EÆòjÉÉ]õÒ EòÉ¨ÉÉSÉÉ ´É EòÉ¨ÉMÉÉ®úÉÆSªÉÉ Ê´É¨ÉÉ{ÉjÉ =iÉ®úÊ´ÉhÉä¤ÉÉ¤ÉiÉ ={É®úÉäCiÉ iÉÒxÉ½þÒ 

{ÉvnùiÉÒSÉä +´É±ÉÉäEòxÉ Eäò±Éä +ºÉiÉÉ , EòÉªÉÉÇ®Æú¦É +Énäù¶É PÉäiÉä´Éä³äýºÉ ¨ÉÒ +lÉ´ÉÉ +É¨ÉÉSÉÒ BVÉxºÉÒ ºÉnù®ú 

EòÉ¨ÉÉSªÉÉ ®úCEò¨ÉäSªÉÉ 1 ]õCEäò ®úCEò¨É Ê´É¨ÉÉ½þ{iÉÉ +lÉ´ÉÉ ÊEò¨ÉÉxÉ Ê´É¨ÉÉ½þ{iÉÉ ®úEEò¨É ¯û 226/- ªÉÉ{ÉèEòÒ 

VÉÒ VÉÉºiÉ +ºÉä±É iÉÒ vÉxÉÉEò¹ÉÇ º´É¯û{ÉÉiÉ näù>ð¶ÉEòiÉ xÉÉ½þÒ iªÉÉ¨ÉÖ³äý {ÉvnùiÉ Gò 3 xÉÖºÉÉ®úSÉ EÆòjÉÉ]õÒ EòÉ¨ÉÉSªÉÉ 

ÊxÉÊ´ÉnùÉ ®úCEò¨ÉäSªÉÉ 1 ]õCEäò ®úCEò¨É Ê´É¨ÉÉ½þ{iÉÉ +lÉ´ÉÉ ÊEò¨ÉÉxÉ Ê´É¨ÉÉ½þ{iÉÉ ®úCEò¨É ¯û 226/- ªÉÉ{ÉèEòÒ VÉÒ 

VÉÉºiÉ +ºÉä±É iÉÒ |ÉlÉ¨É näùªÉEòÉiÉÖxÉ ´ÉºÉÖ±É Eò®úhªÉÉiÉ ªÉÉ´ÉÒ. 
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