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GOVERNMENT OF JHARKHAND 
WATER RESOURCES DEPARTMENT 

 

        
AGREEMENT NO. ______________________________ PROJECT  
 

LOCAL/NATIONAL COMPETITIVE BIDDING 
(CIVIL WORKS) 

 
NAME OF WORK : Earth work of Gurukul Branch Canal 
from ch. 0.00 to 624.00 including all structures, Ex. from Ch. 1414.5 (R) of Punasi Main 
Canal     

PERIOD OF SALE BIDDING DOCUMENT :  DATE 08.04.2026  to 20.05.2026  

        

TIME AND DATE OF PRE-BID CONFERENCE    : DATE 22.04.2026 at 12:30 PM 

  

 

LAST DATE AND TIME FOR RECEIPT    OF BIDS : DATE 20.05.2026 TIME 05.00PM  

 

 

* TIME AND DATE OF OPENING TECHNICAL  :  DATE 22.05.2026 TIME 03.00 PM 

BIDS/ PRE-BIDS 

 

* TIME AND DATE OF OPENING TECHNICAL / FINANCIAL  : TO BE ANNOUNCED  

BIDS 

 

PLACE OF OPENING OF BIDS : Chief Engineer Office, WRD, Deoghar 

 

  

      

OFFICER INVITING BIDS : Executive Engineer,  

 Irrigation Division, Jasidih Camp-Deoghar 

 
 
 
 
 
 
 
* Should be the same as for the deadline for receipts of bids or promptly thereafter. 
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GOVERNMENT OF JHARKHAND 

WATER RESOURCES DEPARTMENT 
 

INVITATION FOR BIDS (IFB) 
LOCAL/NATIONAL COMPETITIVE BIDDING 

 
 

e-Tender Reference No.:- WRD/Irr.Div.Jasidih camp-Deoghar/SBD-IFB-01/2026-27 Dt : 04.04.2026  

 

1. The undersigned, on behalf of the Government of Jharkhand, invites item rate bids for the work 
mentioned in table below through e-Procurement from eligible and approved contractors, registered 
in appropriate class in Water Resources Department, Government of Jharkhand. However, those 
bidders, who have not yet registered in Water Resources Department can also submit their bid 
provided they will have to get them registered in Water Resources Department, Govt. of Jharkhand 
within TWO months from the date of allotment of the work. The bid shall be submitted online in the 
website http://jharkhandtenders.gov.in . The bidder(s) should have necessary portal enrolment with 
the own Digital Signature Certificate. 

 

Sl. 
No 

Name of the work Approximate value 
of work (Rs.) 

Bid Security* 
(Rs.) 

Cost of 
Document 
(Rs.) 

Period of 
Completi
on 

1 2 3 4 5 6 
1.  

Earth work of Gurukul 
Branch Canal from ch. 
0.00 to 624.00 including 
all structures, Ex. from 
Ch. 1414.5 (R) of Punasi 
Main Canal 

Rs. 103,69,24,026.75 
(Rupees One hundred 
three crore Sixty nine 
lakh Twenty four 
thousand twenty six 
and paise Seventy 
five) only. 

Rs. 
1,03,69,240.00 
(Rupees One 
Crore Three 
Lakh Sixty nine 
thousand two 
hundred forty) 
only 

Rs. 
10,000.00 
(Rupees 
Ten 
thousand) 
only 

   
   30 
(Thirty)
Months  

 
2. Period of availability of tenders on-line/date & time bidding on-line/last date of seeking 

clarification/date of opening of tender papers are as given below: – 
 
 Sl. 
 No 

Procurement 
Officer 

Place of 
Opening 

Availability tender on-line for 
bidding 

Date & Time of 
opening of technical 
bid / pre-
Qualification  bid 

a b                 c d E F 
1 Executive 

Engineer 
Irrigation 
Division, Jasidih 
Camp-Deoghar 

 
Chief Engineer 
Office, WRD, 
Deoghar 

Bid downloading 
Period 

08.04.2026,  

11:00AM  to 

20.05.2026, 

upto 5:00 PM 

Bid submission  
Period 

08.04.2026,  

11:00AM  to 

20.05.2026, 

upto 5:00 PM 

 

22.05.2026,  
3:00PM 

 

3.(a)  Tender Fee and Bid Security will be received through online mode only. Bidders can use  
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        internet banking facility for faster processing of tender fee and Bid Security.  

 

        Alternatively, bidders can use NEFT/RTGS Challan generated for the tender from 

https://jharkhandtenders.gov.in 

(b) Refund will only be issued to the originated bank account used for the payment of Tender Fee  

 and Bid Security, So. Bidder are advised NOT to close Bank Account used for online payment/   

(NEFT/RTGS) of tender Fee and Bid Security. If the account is closed, then all the  responsibility 

for the same will be of the bidder. 

(c) No Hardcopy / Physical copy is required to be submitted for tender opening / Evaluation. 

However, Department may ask original document for verification during tender evaluation 

process. 

4. Tender not accompanied with required Earnest Money in the prescribed manner shall be 

 rejected outright and will not be evaluated. 

5. In accordance to letter no. 430 dated 19.11.2020 of Chief Engineer (Monitoring), Water 

 Resources Department, Jharkhand and in compliance to letter no. 2146(S) dated 

 09.09.2020 issued by Road Construction Department, Jharkhand, the rate below 10% 

 from the cost of BOQ is acceptable. The additional performance security for the tender 

 below 10%, it will be –(i) from 10% to 20% below rate from the cost of bill of quantity@ 

 20% additional performance security (ii) More than 20% below rate from the cost of bill 

 of quantity@30%additional performance security will be applicable. Regarding this 

 provision Jharkhand PWD Code is amended by Clause 172(a) after deleting Clause 

 163(a). 

6.  The amendments made in  SBD vide resolution no 3211(s) dt 05.06.2018 of R.C.D. 

 Jharkhand in the SBD clause 51.1 of section 3(Condition of contract), clause 4.5B (c) of 

 Section 1: Instruction to bidders, Section 1: Instruction to Bidders-clause 13.5 (New Clause 

to  be inserted) and Section 3 (Condition of Contract) Clause 28.1 (Completion date) shall  

prevail over the old clauses. 

7. Bid shall be submitted online on the website http://jharkhandtenders.gov.in. 

8. Other details can be seen in the bidding document. 

9. Offline Bid submission and evaluation process mentioned in ITB shall be considered 

 obsolete in light of newly adopted methods/rules by water resources department. 

10. Documents mentioned in Addendum (Instruction to bidders for Jharkhand SBD 

 Contract) must be uploaded / submitted according to Addendum. 

  11. Authority reserves the right to reject any or all the tender(s) received without assigning  
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any reason thereof. 

  12.       Liability of all the central/state taxes and duties including GST, labourcess, 

royalty,surcharge etc. Fortheproposed “Earth work of Gurukul Branch Canal from ch. 0.00 to 624.00 

including all structures, Ex. from Ch. 1414.5 (R) of Punasi Main Canal” shall be assigned to the 

bidder and no claim other than the admissible in the eyes of the state government, shall be payable 

at any  stage. 

    13.     A pre-bid meeting will be hold on Dt. 22.04.2026 at 12:30 PM in the office of Chief 

Engineer, WRD, Deoghar 

14.      Bidder should be well conversant with the social and geographical condition of the  
project  site. No claim for delay in execution due to disturbance, if any would be 
entertained. In case of disturbances, bidders are supposed to take legal action at their  own cost 
to make site trouble free. 
15.      Relevant provisions of Jharkhand enlistment of contractor rules 2018, Water Resources  
department shall be applicable to the bidder/contractor 
16.      Any legal litigation will be settled in District Court Deoghar / High Court of Jharkhand,     
           Ranchi /  Supreme Court of India, New Delhi only. 
 

 
 
                                                                                                                 Executive Engineer, 
                                                                                                        Irrigation Division, Jasidih 
                           Camp-Deoghar 
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SECTION 1 

INSTRUCTIONS TO BIDDERS 
(ITB) 
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Section 1: Instructions to Bidders 
 

Table of Clauses 
 
     Page No.      Page No. 

 A.  General D.  Submission of Bids    
1.  Scope of Bid      6 19.  Sealing and Marking of Bids  16 

2.  Source of Funds  6 20.  Deadline for Submission of Bids 17 

3.  Eligible Bidders  6 21.  Late Bids      17 

4.  Qualification of the Bidder  6 22.  Modification and Withdrawal of Bids 17 

5. One Bid per Bidder  11    

      6.  Cost of Bidding                    11 

 7.  Site Visit                                12    

 B.  Bidding Documents E.   Bid Opening and Evaluation 
 8.  Content of Bidding  23.  Bid Opening    17 

  Documents                              12 24. Process to be Confidential  18  

 9.  Clarification of Bidding  25.  Clarification of Financial Bids  

  Documents                              12 26. Examination of Bids and Determination 19 

  of Responsiveness 
 10. Amendment of Bidding 27.  Correction of Errors    19 

  Documents                              13 28. Deleted      19 

  29.  Evaluation and Comparison of      20 

    Financial Bids     

   30.  Deleted        20 

 C.  Preparation of Bids F.  Award of Contract 

 11. Language of Bid13  31.  Award Criteria       20 

 12. Documents Comprising         13 32.  Employer’s right to Accept any Bid   21 
 the Bid   and to reject any or  

 13. Bid Prices all Bids                 14 33.  Notification of Award and     21 

 14. Currencies of Bid and  Signing of Agreement     

  Payment                                  14  

 15. Bid Validity                            15 34.  Performance Security      21 

 16. Bid Security                            15 35.  Advance Payment and Security                21 

 17. Alternative Proposals by         16 36.  Deleted        21 

  Bidders   

 18. Format and Signing of Bid     16 37.  Corrupt of Fraudulent Practices     22 
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A. GENERAL 
 

1. Scope of Bid 
1.1 The Employer (named in appendix to ITB) invites bids for the construction of works (as defined 

in these documents and referred to as “the works”) detailed in the table given in IFB. The bidders 
may submit bids for any or all of the works detailed in the table given in IFB. 

1.2. In Turn Key projects, indicative cost of the project will be given and bidders have to submit 
there bid amount with regard to survey, investigation, collection of design data, design and 
drawing, preparation of detail project report and approval of the above from competent 
authorities (State Government/Central Water Commission) for the entire projects and 
construction of the project according to approved design and drawing of Head works and 
Distribution system (Complete Project). 

1.3 The successful bidder will be expected to complete the works by the intended completion date 
specified in the Contract data. 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives (bidder/ 
tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

2. Source of Funds 
The expenditure on this project will be met from the budget of Govt. of Jharkhand. 

3. Eligible Bidders 
3.1 This invitation for Bids is open to all bidders. 

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a statement 
that the Bidder is neither associated, nor has been associated, directly or indirectly, with the 
Consultant or any other entity that has prepared the design, specifications and other documents 
for the Project or being proposed as Project Manager for the Contract. A firm that has been 
engaged by the Employer to provide consulting services for the preparation or supervision of 
the works, and any of its affiliates, shall not be eligible to bid.  

4.   Qualification of the Bidder 
4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a preliminary 

description of the proposed work method and schedule, including drawings and charts, as 
necessary. The proposed methodology should include programme of construction backed with 
equipment planning and deployment duly supported with broad calculations and quality 
assurance procedures proposed to be adopted justifying their capability of execution and 
completion of work as per technical specifications, within stipulated period of completion.  

4.2* In the event that Pre-qualification of potential bidders has been undertaken, only bids from pre-
qualified bidders will be considered for award of Contract. These qualified bidders should 
submit with their bids any information updating their original prequalification applications or 
alternatively, confirm in their bids that the originally submitted prequalification information 
remains essentially correct as of date of bid submission. The update or confirmation should be 
provided in section 2. A copy of the original prequalification application and the letter of 
prequalification should also be furnished. With the updated information, the bidder must 
continue to be qualified in accordance with the criteria laid down in the prequalification 
document. All bidders shall also furnish the following information in Section 2. 

 

_________________________________________________________________________ 
* Delete, if post-qualification is to be carried out. 
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(i) Evidence of access to or availability of credit facilities (minimum 10% of estimated cost) 
certified by the bankers. 

(ii) Undertaking that bidder would be able to invest a minimum of cost upto 25% of the contract 
value of work, during implementation of contract. 

(iii) Proposals, if any, for sub contracting of elements of work, costing more than 10% of the bid amount. 
(iv) Power of attorney. 

 
4.3* If the Employer has not undertaken prequalification of potential bidders, all bidders shall 

include the following information and documents with their bids in Section 2: 
 

(a) copies of original documents defining the constitution or legal status, place of registration, and 
principal place of business; written power of attorney of the signatory of the Bid to commit the 
Bidder;  

 
(b) total monetary value of construction work performed for each of the last five years. 

 
(c) experience in works of a similar nature and size for each of the last five years, and details of 

works underway or contractually committed; and clients who may be contacted for further 
information on these contracts; 

 
(d) major items of construction equipment proposed to carry out the Contract; 
 
(e) qualifications and experience of key site management and technical personnel proposed for 

Contract; 
 
(f)reports on the financial standing of the Bidder, such as profit and loss statements and auditor’s 

reports for the past five years; 
 
(g) evidence of access to line (s) of credit and availability of other financial resources facilities 

(10% of contract value), certified by the Bankers (not more than 3 months old) 
 
(h) undertaking that the bidder will be able to invest a minimum cash upto 25% of contract value of 

work, during implementation of work. 
 
(i) authority to seek references from the Bidder’s bankers; 
 
(j) information regarding any litigation, current or during the last five years, in which the Bidder is 

involved, the parties concerned, and disputed amount; 
___________________________________________________________________________ 

* Delete, if pre-qualification is to be carried out. 
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(k) proposals for subcontracting components of the works amounting to more than 10 percent of 
the Bid Price (for each, the qualifications and experience of the identified sub-contractor in the 
relevant field should be annexed); and 

(l) the proposed methodology and programme of construction, backed with equipment planning and 
deployment, duly supported with broad calculations and quality control procedures proposed to 
be adopted, justifying their capability of execution and completion of the work as per technical 
specifications within the stipulated period of completion as per milestones (for all contracts 
over Rs.2.50Crore). 

 

4.4 Bids from Joint ventures are not acceptable. * 

Or 

Bids from pre-qualified firms or pre-qualified joint-ventures only will beacceptable** 

4.4.1  Joint Venture partners would be limited to three (including the lead partner) 

4.4.2  One of the partners, who is responsible for performing a key in contract (lead partner 
of the JV) management or is executing a major component of the proposed contract, 
shall be nominated as being in charge during Bidding periods and in the event of 
successful Bid, during contract execution. The partner in charge shall be authorized to 
incur liabilities and receive instructions for and on behalf of the partner(s) of the Joint 
Venture. This authorization shall be evidenced by submitting a power of attorney 
signed by legally authorized signatories of all partners. 

4.4.3 All the partners of Joint Ventures shall be, jointly and separately liable, during the 
Bidding process and for the execution of the contract in accordance with the contract 
terms, and a statement of this affect shall be included in the authorization. The Bid 
shall be signed so as to legally bind all the partners, jointly and severally. 

  Bid security and performance guarantee, as required, will be furnished by the lead 
partner and Joint Venture partner(s) out of their accounts in proportion to their 
participation in Joint Venture. 

4.4.4.  Qualifying criteria for Joint Venture 

 Joint Venture must comply with the following requirements: - 

(a) The Joint Venture must satisfy collectively the criteria for this purpose the following 
data of each member of the Joint Venture may be added together to meet the collective 
qualifying criteria. 

 (i)   Annual Turnover (Cl. 4.5 (A) (a) of ITB) 

 (ii)   Particular Construction Experience. (Cl. 4.5 (A) (b) of ITB) 

 (iii) Personal Capabilities. (Annexure II) 

(iv) Equipment Capabilities. (Annexure I) 

    (v) Financial Capabilities [Cl.4.3(g) & Cl.4.3(h) of ITB] 

______________________________________________________________________________ 

* To be deleted for projects costing Rs 20 Crores or more 

** To be deleted for projects costing less than Rs 50 Crores 
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 (b)  The Lead partner shall meet the following qualifying criteria in proportion to the 
partnership in JV but not less than 50%. 

(i)  Annual Turnover. (Cl. 4.5 (A) (a) of ITB) 

(ii)  Particular Construction Experience. (Cl. 4.5 (A) (b) of ITB) 

(iii)  Financial Capabilities. [Cl. 4.3 (g) & 4.3 (h) of ITB] 

(c)  Other partner shall meet the following qualifying criteria in proportion to the partnership 
in JV but not less than 25%. 

(i)  Annual Turnover. (Cl. 4.5 (A) (a) of ITB) 

(ii)  Particular Construction Experience. (Cl. 4.5 (A) (b) of ITB) 

(iii)  Financial Capabilities. [Cl. 4.3 (g) & 4.3 (h) of ITB] 

4.4.5 A copy of the Joint Venture Agreement (JVA) entered into the between the partner 
shall be submitted with the application. Alternatively, a letter of Intent to execute a JVA 
in the event of successful Bid shall be signed by all partner(s) and submitted with the 
application together with a copy of the proposed agreement. The JVA shall include 
among other things a Joint Venture’s objectives and proposed management structure, the 
contribution of each partner to the Joint Venture operation, the commitment of the 
partner to Joint Venture in the event of the default or withdrawal of any partner an 
arrangement for providing the required indemnities: 

(i)  Stepping into the shoes of the existing partner(s) of JV with all liabilities of the existing 
partners from the beginning of the contract. 

(ii)  With the prior approval of the employer. 

(iii)  Notwithstanding demarcation or allotment of work between two JV partner(s), JV shall 
be liable for non-performance of the whole contract irrespective of their demarcation or 
shared of work. 

 In case of successful Bid being accepted by employer the payments under the contract 
will only be made to the JV not to the individual partner(s). 

4.4.6 Joint Venture Agreement shall contain a Clause to the effect that theirshall be a 
separate JV Bank Account (distinct from the Bank Account of the individual partners) to 
which the individual partner shall contribute their share / or working capital. 

  Joint Venture Agreement shall also contain a Clause to the effect that the financial 
obligations of the JV shall be discharged through the said JV Bank Account only and 
also all the payments received or paid by the employer by the JV shall be through that 
Account alone.  

4.5 (A) To qualify for award of the contract, each bidder in its name should have in the last 
five years as referred to in Appendix. 

(a) Achieved a minimum annual turnover (in all classes of civil engineering construction works 
only) amount indicated in Appendix in any one year. (Usually not less than one & half times the 
estimated cost of the project may be kept. However, for Turn-key & other projects where 
completion period is two years or more, the annual turnover may be kept as per the requirement 
up to 1.50 x Estimated cost / years of completion of project). 
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(b) satisfactorily completed (not less than 90% of contract value), as a prime contractor (or as a 
nominated subcontractor, where the subcontract involved execution of all main items of work 
described in the bid document, provided further that all other qualification criteria are satisfied) 
at least one similar work of value not less than amount indicated in Appendix (usually not less 
than 50%of estimated value of contract of last five years);   

(c) executed in any one year, the minimum quantities of the following items of work as indicated in 
Appendix. 

 -  cement concrete (RCC and PCC)   6999.15 Cum 
 - earthwork (Cutting and filling)   1743421.77 Cum 
 - stone masonry     1585.80 Cum 
 - boulder pitching     2934.01 Cum 
  
  (Usually, 50% of estimated quantity. However, for Turn-key & other projects where completion 

period is two years or more as per the requirement may be kept as Estimated quantity / years of 
completion of project.) 

*(d) The contractor or his identified sub-contractor should possess required valid electrical license 
for executing the building electrification works and should have executed similar electrical 
works for a minimum amount as indicated in Appendix in any one year. (NA) 

*(e)  The contractor or his identified sub-contractor should possess required valid license for 
executing the water supply/sanitary engineering works and should have executed similar water 
supply/sanitary engineering works for a minimum amount as indicated in Appendix in any one 
year. (NA) 

4.5. B.Each bidder should further demonstrate 

(a) availability (either owned or leased or by procurement against mobilization advances) of the 
following key and critical equipment for this work: 

NOTE: (To be indicated for bids valued over Rs. 2.50Crore) Based on the studies, carried out by the 
Engineer the minimum suggested Major equipment to attain the completion of works in 
accordance with   the prescribed construction schedule are shown in the Annexure-I 

 
The bidders should, however, undertake their own studies and furnish   with their bid, a 

detailed construction planning and methodology supported with layout and necessary drawings 
and calculations (detailed) as stated in clause 4.3(C) above to allow the employer to review 
their   proposals. The numbers, types and capacities of each plant/equipment   shall be shown in 
the proposals along with the cycle time for each   operation for the given production capacity to 
match the requirements. 

(b) availability for this work of personnel with adequate experience as required; as per Annexure-II.  

(c) liquidassts and/or availability of credit facilities of no less than amount indicated in Appendix 
(credit lines/letter of credit/certificates from Banks for meeting the funds requirements etc.-
usually the equivalent of the estimated cash flow for 3 months in peak construction period.) 

C. To qualify for a package of contracts made up of this and other contracts forwhich bids 
are invited in the IFB, the bidder must demonstrate having experience and resources sufficient 
to meet the aggregate of the qualifying criteria for the individual contracts. 

               
* Delete, if not applicable.  
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4.6. Sub-contractors’ experience and resources shall not be taken into account in determining the 
bidder’s compliance with the qualifying criteria except to the extent stated in 4.5(A) above. 

4.7. Bidders who meet the minimum qualification criteria will be qualified only if their available bid 
capacity is more than the total bid value. The available bid capacity will be calculated as under: 

Assessed Available Bid capacity = (A*N*2-B) 
where 

A = Maximum value of civil engineering works executed in any one year during the last five years 
(updated to the price level of the year indicated inAppendix) taking into account the completed 
as well as works in progress. 

N = Number of years prescribed for completion of the works for which bids are invited.   

B = Value (updated to the price level of the year indicated in Appendix) of existing commitments 
and on-going works to be completed during the next 1.5  years (period of completion of the 
works for which bids are invited) 

Note: The statements showing the value of existing commitments and on-going works as well as 
the stipulate period of completion remaining for each of the works listed should be 
countersigned by the engineer in charge, not below the rank of an Executive Engineer or 
equivalent. 

4.8. Even though the bidders meet the above qualifying criteria, they are subject to bedisqualified if 
they have: 

- made misleading or false representations in the forms, statements and attachments in proof of 
the qualification requirements; and/or 

- record of poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc.; and/or 

- participated in the previous bidding for the same work and had quoted unreasonably high bid 
prices and could not furnish rational justification to the employer. 

5. One Bid per Bidder 

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or participates in 
more than one Bid (other than as a subcontractor or in cases of alternatives that have been 
permitted or requested) will cause all the proposals with the Bidder’s participation to be 
disqualified. 

6.  Cost of Bidding  

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and 
the Employer will in no case be responsible and liable for those costs. 

7. Site Visit    

7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the 
Site of Works and its surroundings and obtain all information that may be necessary for 
preparing the Bid and entering into a contract for construction of the Works. The costs of 
visiting the Site shall be at the Bidder’s own expense. 
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B. BIDDING DOCUMENTS 

  
8. Content of Bidding Documents  
8.1. The set of bidding documents comprises the documents listed below and addenda issued in 

accordance with Clause 10: 
 

Section Particulars Volume No. 
 Invitation for Bids  

 
I 

1 Instruction to Bidders 
2 Qualification Information, and other 

forms 
3 Conditions of contract 
4 Contract Data 
5 Technical Specifications II 
6 Form of bid  

III 7 Bill of Quantities 
8 Securities and other forms 
9 Drawings IV 
10 Documents to be furnished by bidder V 

 
8.2.  One copy of each of the volumes I, II, III and IV will be issued to the bidder. Documents to be 

furnished by the bidder in compliance to section 2 will be prepared by him and furnished as 
Volume-V in two parts (refer clause 12). 

  
8.3.  The bidder is expected to examine carefully all instructions, conditions of contract, contract 

data, forms, terms, technical specifications, bill of quantities, forms, Annexes and drawings in 
the Bid Document. Failure to comply with the requirements of Bid Documents shall be at the 
bidder’s own risk. Pursuant to clause 26 hereof, bids which are not substantially responsive to 
the requirements of the Bid Documents shall be rejected. 

 
9. Classification of Bidding Documents 
 9.1. A prospective bidder requiring any clarification of the bidding documents may notify the 

Employer in writing or by cable (hereinafter “cable” includes telex and facsimile) at the 
Employer’s address indicated in the invitation to bid. The Employer will respond to any request 
for clarification which he received earlier than 15 days prior to the deadline for submission of 
bids. Copies of the Employer’s response will be forwarded to all purchasers of the bidding 
documents, including a description of the enquiry but without identifying its source. 

 
9.2 Pre-bid meeting 
 
9.2.1. The bidder or his official representative is invited to attend a pre-bid meeting which will take 

place at the address, venue, time and date as indicated in appendix. 
   
9.2.2. The purpose of the meeting will be to clarify issues and to answer questions on any matter 

that may be raised at that stage. 
 
9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the Employer 

not later than one week before the meeting. 
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9.2.4. Minutes of the meeting, including the text of the questions raised (without identifying the 

source of enquiry) and the responses given will be transmitted without delay to all 
purchasers of the bidding documents. Any modification of the bidding documents listed in 
sub-Clause 8.1 which may become necessary as a result of the pre-bid meeting shall be 
made by the Employer exclusively through the issue of an Addendum pursuant to Clause 10 
and not through the minutes of the pre-bid meeting.  

9.2.5. Non-attendance at the pre-bid meeting will not be a clause for disqualification of a bidder.  

10. Amendment of Bidding Documents   

10.1. Before the deadline for submission of bids, the Employer may modify the bidding documents 
by issuing addenda. 

10.2. Any addendum thus issued shall be part of the bidding documents and shall be 
communicated in writing or by cable to all the purchasers of the bidding documents. 
Prospective bidders shall acknowledge receipt of each addendum in writing or by cable to the 
Employer. The Employer will assume no responsibility for postal delays. 

10.3. To give prospective bidders reasonable time in which to take an addendum into account in 
preparing their bids, the Employer may, at his discretion, extend as necessary the deadline for 
submission of bids, in accordance with Sub-Clause 20.2 below. 

 
C.  PREPARATION OF BIDS 

 
11. Language of the Bid 

11.1. All documents relating to the bid shall be in the English language.  

12. Documents Comprising the Bid 

 The bid to be submitted by: 

12.1. the bidder as Volume V of the bid document (refer Clause 8.1.) shall be in two separate parts 

Part I shall be named “Technical Bid” and shall comprise  

(i) Bid security in the form specified in Section 8. 

(ii) Qualification Information and supporting documents as specified in Section 2. 

(iii) Certificates, undertaking, affidavits as specified in Section 2. 

(iv) Any other information pursuant to Clause 4.2 of these instructions 

(v) Undertakings that the bid shall remain valid for the period specified in Clause 15.1 

 

Part II shall be named “Financial Bid” and shall comprise 

(i) Form of Bid as specified in Section 6 

(ii) Priced Bill of Quantities for items specified in section 7,each part will be separately sealed 
and marked in accordance with the Sealing and Marking Instructions in Clause 19.   

12.2. The bidder shall prepare two copies of the bid, marking them ‘Original’ and ‘Copy’ 
respectively. (NA) 
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12.3. Following documents, which are not submitted with the bid, will be deemed to be part of the 
bid. 

 

Section Particulars Volume No. 
 Invitation for Bids (IFB) Volume I 

1 Instruction to Bidders 
3 Conditions of Contract 
4 Contract Data 
5 Specifications Volume II 
8 Drawings Volume IV 

 
 

13. Bid Prices   

 

13.1. The contract shall be for the whole works as described in Sub-Clause 1.1. based on the priced 
Bill of Quantities submitted by the Bidder. 

 

13.2. The bidder shall fill in rates and prices and line-item total (both in figures and words) for all 
items of the Works described in the Bill of Quantities along with total bid price (both in 
figures and words). Items for which no rate or price is entered by the bidder will not be paid 
for by the Employer when executed and shall be deemed covered by the other rates and 
prices in the Bill of Quantities. Corrections, if any, shall be made by crossing out, initialing, 
dating and rewriting. 

 

13.3. All duties, taxes, and other levels payable by the contractor under the contract, or for any 
other cause shall be included in the rates, prices and total Bid Price submitted by the Bidder.  

 

13.4.* The rates and prices quoted by the bidder shall be fixed for the duration of the                                    
Contract and shall not be subject to adjustment on any account (For contracts upto 12 months 
period). OR 

13.4.* The rates and prices quoted by the bidder are subject to adjustment during the performance of 
the Contract in accordance with the provisions of Clause 47 of the Conditions of Contract 
(For contracts more than 12 months period). 

14. Currencies of Bid and Payment 

14.1. The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All 
payment shall be made in Indian Rupees. 

                 
* Choose one and delete the other 

 
 

15. Bid Validity   
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15.1. Bids shall remain valid for a period not less than 180 days after the deadline date for bid 
submission specified in Clause 20. A bid valid for a shorter period shall be rejected by the 
Employer as non-responsive. In case of discrepancy in bid validity period between that given 
in the undertaking pursuant to clause 12.1 (v) and the Form of Bid submitted by the bidder, 
the latter shall be deemed to stand corrected in accordance with the former and the bidder has 
to provide for any additional security that is required. 

 

15.2. In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request that the bidders may extend the period of validity for a specified additional period. 
The request and the bidders’ responses shall be made in writing or by cable. A bidder may 
refuse the request without forfeiting his bid security. A bidder agreeing to the request will not 
be required or permitted to modify his bid, but will be required to extend the validity of his 
bid security for a period of the extension, and in compliance with Clause 16 in all respects. 

15.3. Deleted 

15.4 Bid evaluation will be based on the bid prices without taking into consideration the above 
correction. 

16.  Bid Security 

 

16.1. The Bidder shall furnish, as part of his Bid, a Bid security (one percent of the bid value) in 
the amount as shown in column 4 of the table of IFB for this particular work. This bid 
security shall be in favour of Employer as named in Appendix and may be in one of the 
following forms: 

a.  Receipt in challan of cash deposit in the Govt. Treasury in India. 

b.  Deposit-at-call receipt from any scheduled Indian bank from any of the branches of SBI/ 
Nationalized / Scheduled Bank situated within the state of Jharkhand approved by the 
Reserve bank of India. 

c. Indian Post Office/National Savings Certificates duly endorsed by the competent postal 
authority in India. 

d. Bank Guarantee from any scheduled Indian Bank from any of the branches of SBI/ 
Nationalized / Scheduled Bank situated within the state of Jharkhand in the format given in 
Section 8. 

e. Fixed deposit receipt, a certified cheque or an irrevocable letter of credit, issued by any 
scheduled Indian Bank approved by the Reserve Bank of India. 

16.2.  Bank guarantees(and other instruments having fixed validity) issued as surety for the bid 
shall be valid for 45 days beyond the validity of the bid.  

16.3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-
Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive.  

16.4. The Bid security of unsuccessful bidders will be returned within 28 days of the end validity 
period specified in sub-Clause 15.1.  

16.5. The Bid security of the successful bidder will be discharged when the bidder has signed the 
Agreement and furnished the required Performance Security. 
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16.6. The Bid security may be forfeited 

(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 

(b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or 

(c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

(i) sign the Agreement; or 

(ii) furnish the required Performance Security. 

17.  Alternative proposals by Bidders 

17.1. Bidders shall submit offers that fully comply with the requirements of the bidding 
documents, including the conditions of contract (including mobilization advance or time for 
completion), basic technical design as indicated in the drawing and specifications. 
Conditional offer or alternative offers will not be considered further in the process of tender 
evaluation. 

18. Format and Signing of Bid 

18.1 The bidder shall prepare one original and one copy of the documents comprising the bid as 
described in Clause 12 of these Instructions to Bidders, bound, with the volume containing 
the “Technical Bid” and “Financial bid” in separate parts and clearly marked “ORIGINAL” 
and “COPY” as appropriate. In the event of discrepancy between them, the original shall 
prevail.  

18.2. The original and copy of the Bid shall be typed or written in indelible ink and shall be signed 
by a person or persons duly authorizes to sign on behalf of the Bidder, pursuant to Sub-
Clauses 4.3. All pages of the bid where entries or amendments have been made shall be 
initialed by the person or persons signing the bid. 

18.3 The Bid shall contain no alterations or additions, except those to comply with instructions 
issued by the Employer, or as necessary to correct errors made by the bidder, in which case 
such corrections shall be initialed by the persons signing the bid. 

 
D. SUBMISSION OF BIDS 

19. Sealing and Marking of Bids 
 
19.1. The Bidder shall seal the original and copy of the Bid in separate envelopes, duly marking 

the envelopes as “ORIGINAL” and “COPY”. These two envelopes (called as inner 
envelopes) shall then be put inside one outer envelope. Each set of the inner envelope marked 
“ORIGINAL” and “COPY” shall contain within it two separate sealed envelopes marked 
“Technical Bid” and “Financial Bid” with additional markings as follows: 

 
-        Original or Copy, as the case may be 
-        Technical Bid: to be opened on to be announced (date of Technical Bid opening) in the 

presence of Evaluation Committee. 
- Financial Bid: Not to be opened except with the approval of Evaluation Committee. 
 The contents of Technical and financial Bids will be as specified in clause 12.1   
 
 
19.2. The inner, outer, and separate envelopes containing Technical and Financial Bids shall 
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(a) be addressed to the Employer at the address given in Appendix 
(b) bear the identification as indicated in Appendix. 
 
19.3. In addition to the identification required in sub-Clauses 19.1 and 19.2, each of the envelopes 

shall indicate the name and address of the bidder to enable the bid to be returned unopened in 
case it is declared late, pursuant to Clause 21, or the Evaluation Committee declares the bid 
as non responsive pursuant to Clause 23. 

  
19.4 If the outer envelope is not sealed and marked as above, the Employer will assume no 

responsibility for the misplacement or premature opening of the bid. 
 
20. Deadline for Submission of the Bids   

20.1.  Complete Bids (including Technical and Financial) must be received by the Employer at the 
address specified above not later than the date indicated in appendix. In the event of the 
specified date for the submission of bids declared a holiday for the Employer, the Bids will 
be received up to the appointed time on the next working day.   

20.2. The Employer may extend the deadline for submission of bids by issuing an amendment in 
accordance with Clause 10, in which case all rights and obligations of the employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline.  

21. Late Bids 

21.1. Any Bid received by the Employer after the deadline prescribed in Clause 20 will be returned 
to the bidder.  

22. Modification and Withdrawal of Bids   

22.1. Bidders may modify or withdraw their bids by giving notice in writing before the deadline 
prescribed in Clause 20 or pursuant to Clause 23. 

22.2. Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked, and 
delivered in accordance with clause 18 & 19, with the outer and inner envelopes additionally 
marked “MODIFICATION” or “WITHDRAWAL”, as appropriate. (NA) 

22.3. No bid may be modified after the deadline for submission of Bids except in pursuance of 
Clause 23. 

22.4. Withdrawal or modification of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 15.1 above or as extended 
pursuant to clause 15.2 may result in the forfeiture of the Bid security pursuant to Clause 16. 

 

E.  BID OPENING AND EVALUATION  

23.  Bid Opening 

23.1 The Employer will open all the Bids received (except those received late), including 
modifications made pursuant to Clause 22, in the presence of the Bidders or their 
representatives who choose to attend at time, date and the place specified in Appendix in the 
manner specified in Clause 20 and 23.3. In the event of the specified date of Bid opening 
being declared a holiday for the Employer, the Bids will be opened at the appointed time and 
location on the next working day. 

23.2. Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for which an 
acceptable notice of withdrawal has been submitted pursuant to clause 22 shall not be 
opened. (NA) 
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23.3 The envelope containing “Technical bid” shall be opened. The amount, form and validity of 
the bid security furnished with each bid will be announced. If the bid security furnished does 
not conform to the amount and validity period as specified in the Invitation for Bid (ref. 
Column 4 and paragraph 3), and has not been furnished in the form specified in Clause16, the 
remaining technical bid and the sealed financial bid will be returned to the bidder.  

23.4.(i) Subject to confirmation of the bid security by the issuing bank, the bids accompanied with 
valid security will be taken up for evaluation with respect to the Qualification Information 
and other information furnished in Part I of the bid pursuant to clause 12.1. 

  (ii) After receipt of confirmation of the bid security, the bidder will be asked in writing (usually 
within 10 days of opening of the Technical Bid) to clarify or modify his technical bid, if 
necessary, with respect to any rectifiable defects.    

 (iii) The bidders will respond in not more than 7 days of issue of the clarification letter, which 
will also indicate the date, time and venue of opening of the Financial Bid (usually on the 21st 
day of opening of the technical bid)    

 (iv) Immediately (usually within 3 or 4 days), on receipt of these clarifications the Evaluation 
Committee will finalize the list of responsive bidders whose financial bids are eligible for 
consideration. 

23.5. If, as a consequence of the modifications carried out by the bidder in response to sub-clause 
23.4, the bidders desire to modify their financial bid, they will submit the modification in 
separate sealed envelope so as to reach the Employer’s address (refer sub-clause 19.2) before 
the opening of the financial bid as intimated in the clarification letter (refer sub-clause 23.4). 
The envelope shall have clear marking “MODIFICATION TO FINANCIAL BID, Not to be 
opened except with the approval of the Evaluation Committee” 

23.6. At the time of opening of “Financial Bid”, the names of the bidders were found responsive in 
accordance with Clause 23.4(iv) will be announced. The bids of only these bidders will be 
opened. The remaining bids will be returned to the bidders unopened. The responsive 
Bidders’ names, the bid prices, the total amount of each bid, any discounts, Bid 
Modifications and withdrawals, and such other details as the Employer may consider 
appropriate, will be announced by the Employer at the opening. Any Bid price or discount, 
which is not read out and recorded will not be taken into account in Bid Evaluation. 

23.7. In case bids are invited in more than one package, the order for opening of the “Financial 
Bid” shall be that in which they appear in the “Invitation For Bid”. 

23.8. The Employer shall prepare minutes of the Bid opening, including the information disclosed 
to those present in accordance with Sub-clause 23.6. 

24. Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparison of Bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such process until the award to the successful Bidder 
has been announced. Any effort by a Bidder to influence the Employer’s processing of Bids 
or award decisions may result in the rejection of his Bid.    

 

25. Clarification of Financial Bids  

25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. 
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The request for clarification and the response shall be in writing or by cable, but no change in 
the price of substance of the Bid shall be sought, offered, or permitted except as required to 
confirm the correction of arithmetic errors discovered by the Employer in the evaluation of 
the Bids in accordance with Clause 27.   

25.2. Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to his 
bid from the time of the bid opening to the time the contract is awarded. If the bidder wishes 
to bring additional information to the notice of the Employer, it should do so in writing. 

25.3. Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation, bid 
comparison or contract award decisions may result in the rejection of the Bidders’ bid.  

26. Examination of Bids and Determination of Responsiveness  

26.1. During the detailed evaluation of “Technical Bids”, the Employer will determine whether 
each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly 
signed; (c) is accompanied by the required securities and; (d) is substantially responsive to 
the requirements of the Bidding documents. During the detailed evaluation of the “Financial 
Bid”, the responsiveness of the bids will be further determined with respect to the remaining 
bid conditions, i.e., priced bill of quantities, technical specifications, and drawings. 

26.2. A substantially responsive “Financial Bid” is one which conforms to all the terms, 
conditions, and specifications of the Bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any substantial 
way the scope, quality, or performance of the Works; (b) which limits in any substantial way, 
inconsistent with the Bidding documents, the Employer’s rights or the Bidder’s obligations 
under the Contract; or (c) whose rectification would affect unfairly the competitive position 
of other Bidders presenting substantially responsive Bids. 

26.3. If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and 
may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation. 

27. Correction of Errors   

27.1. “Financial Bids” determined to be substantially responsive will be checked by the Employer 
for any arithmetical errors. Errors will be corrected by the Employer as follows: 

(a) where there is a discrepancy between the rates in figures and in word, the rate in words will 
govern; and 

(b) where there is a discrepancy between the unit rate and the line-item total resulting from 
multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

27.2. The amount stated in the “Financial Bid” will be corrected by the Employer in accordance 
with the above procedure and the bid amount adjusted with the concurrence of the Bidder in 
the following manner:  

  (a) If the Bid price increases as a result of these corrections, the amount as stated in the bid will 
be the ‘bid price’ and the increase will be treated as rebate;     

  (b) If the bid price decrease as a result of the corrections, the decreased amount will be treated as 
the ‘bid price’. Such adjusted bid price shall be considered as binding upon the Bidder. If the 
Bidder does not accept the corrected amount the Bid will be rejected, and the Bid security 
may be forfeited in accordance with Sub-clause 16.6(b) 

 

28. Deleted 
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29. Evaluation and Comparison of Financial Bids   

29.1. The Employer will evaluate and compare only the Bids determined to be substantially 
responsive in accordance with Sub-Clause 26.2.  

29.2. In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by 
adjusting the Bid Price as follows: 

(a) making any corrections for errors pursuant to clause 27; or 

(b) making an appropriate adjustment for any other acceptable variations, deviations; and 

(c) making appropriate adjustments to reflect discounts or other price modifications offered in 
accordance with Sub-Clause 23.6 

29.3 The Employer reserves the right to accept or reject any variation or deviation. Variations and 
deviations and other factors, which are in excess of the requirements of the bidding 
documents or otherwise result in unsolicited benefits for the Employer shall not be taken into 
account in Bid evaluation. 

29.4. The estimated effect of the price adjustment conditions under Clause 47 of the Conditions of 
Contract, during the period of implementation of the Contract, will not be taken into account 
in Bid evaluation.    

29.5. If the Bid on the successful Bidder is seriously unbalanced in relation to the Engineer’s 
estimate of the cost of work to be performed under the contract, the Employer may require 
the Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to 
demonstrate the internal consistency of those prices with the construction methods and 
schedule proposed. After evaluation of the price analyses, the employer may require that the 
amount of the performance security set forth in clause 34 be increased at the expense of the 
successful Bidder to a level sufficient to protect the Employer against financial loss in the 
event of default of the successful Bidder under the Contract. 

29.6. A bid which contains several items in the Bill of Quantities which are unrealistically priced 
low and which cannot be substantiated satisfactorily by the bidder, may be rejected as non-
responsive.   

30. Deleted 

 
 

F. AWARD OF CONTRACT 
31.   Award of Criteria 

31.1. Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has been 
determined 

(i) to be substantially responsive to the bidding documents and who has offered the lowest 
evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price which is evaluated 
the lowest in any of the packages opened earlier than the one under consideration. In no case, 
the contract shall be awarded to any bidder whose available bid capacity is less than the 
evaluated bid price, even if the said bid is the lowest evaluated bid. The contract will in such 
cases be awarded to the next lowest bidder at his evaluated bid price.  
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32. Employer’s Right to Accept any Bid and to reject any or all Bids 

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid to 
cancel the bidding process and reject all bids, at any time prior to the award of Contract, 
without thereby incurring any liability to the affected Bidder or Bidders or any obligation to 
inform the affected Bidder or Bidders of the grounds for the Employer’s action.  

  

33. Notification of Award and Signing of Agreement   

33.1. The Bidderwhose Bid has been accepted will be notified of the award by the employer prior 
to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered 
letter. This letter (hereinafter and in the Conditions of Contract called the “Letter of 
Acceptance”) will state the sum that the Employer will pay the contractor in consideration of 
the execution, completion, and maintenance of the Works by the contractor as prescribed by 
the contract (hereinafter and in the contract called the “Contract Price”). 

33.2. The notification of award will constitute the formation of the Contract, subject only to the 
furnishing of a performance security in accordance with the provisions of Clause 34. 

33.3. The Agreement will incorporate all agreements between the Employer and the successful 
Bidder. It will be signed by the Employer and sent to the successful Bidder, within 28 days 
following the notification of award along with the Letter of Acceptance. Within 21 days of 
receipt, the successful Bidder will sign the Agreement and deliver it to the Employer. 

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the Employer will 
promptly notify the other Bidders that their Bids have been unsuccessful. 

 

34. Performance Security  

34.1. Within 21 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to 
the Employer a Performance security in any of the forms given below for an amount 
equivalent to 2% of the Contract price plus additional security for unbalanced Bids in 
accordance with clause 29.5 of ITB and Clause 52 of Conditions of Contract:  

 A bank guarantee from any of the branches of SBI/ Nationalized / Scheduled Bank situated 
within the state of Jharkhand in the form given in Section 8; or Certified Cheque/Bank Draft 
as indicated in Appendix. 

 

34.2 If the performance security is provided by the successful Bidder in the form of a Bank 
Guarantee, it shall be issued from any of the branches of SBI/ Nationalized / Scheduled Bank 
situated within the state of Jharkhand. 

 34.3. Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1 shall 
constitute grounds for cancellation of the award and forfeiture of the Bid Security. 

35. Advance Payment and Security   
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35.1. The Employer will provide an Advance Payment on the Contract Price as stipulated in the 
Conditions of Contract, subject to maximum amount, as stated in the Contract Data. 

36. Deleted  

 

37. Corrupt or Fraudulent Practices   

37.1. The Employer will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in competing for 
the contract in question and will declare the firm ineligible, either indefinitely or for a 
stated period of time, to be awarded a contract with National Highways Authority of 
India/State PWD and any other agencies, if kit at any time determines that the firm has 
engaged in corrupt or fraudulent practices in competing for the contractor, or in execution. 

37.1. Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 23.2 and Sub-
Clause 59.2 of the Conditions of Contract. 

38. Claim for Delay in work/payment 

No claim for idlelabour, men and machineries and delay in payment will be entertained for 
any reason whatsoever. 

 
APPENDIX to ITB 

 Clause Reference with respect toSection-I 
 
1.  Name of the Employer is Water Resources Department, Government of Jharkhand [C1. 1.1] 

  

2. The last five years 

   2025-2026 

  2024 - 2025 

  2023 - 2024 

  2022 - 2023 

  2021 - 2022 

3.  This annual financial turn over amount is Rs. 155,53,86,040.13 (1.50 Times of Bid Value)  
    [C1.4.5A(a)] 

4. Value of work is Rs. 51,84,62,013.38 (50% of estimated Value)   [C1.4.5A(b)] 

5. Quantities of work are:   [C1.4.5A(c)] 

 -  cement concrete (RCC and PCC)   6999.15 Cum 
 - earthwork (Cutting and filling)   1743421.77 Cum 
 - stone masonry     1585.80 Cum 
 - boulder pitching     2934.01 Cum 
  
          (50% of Est. Quantities) 
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 Other types of work ________NA_______________ Cu. m. 
 

6.  The cost of electric work is Rs. NIL  [C1. 4.5A(d)] 

 

7. The cost of water supply/sanitary works is Rs. NIL  [C1.4.5A(e)] 

 

8. Liquid assets and/or availability of credit facilities is Rs.1,04,62,632.06 [C1.4.5B(c)] 
  

9. Price level of the financial year 2025-26  [C1. 4.7] 

 

10. The pre-bid meeting will take place at   [C1.9.2.1] 

  (Address of the venue) on ________NA________ (time and date) 

11. The technical bid will be opened at O/O the Chief Engineer Water Resource Department Deoghar 
 [C1. 23.1] 

 (Address of the venue) on __________________ (time and date) 

 

12. Address of the Employer Water Resource Department, Govt. of Jharkhand, Nepal House Doranda, 
Ranchi  

      

      

13. Identification:     
    [C1. 19.2(b)] 

Bid for Earth work of Gurukul Branch  Canal  from ch. 0.00 to 624.00  including all structures, Ex. from 
Ch. 1414.5 (R) of Punasi Main Canal  Bid reference No. (Insert number) Do not open before 
_______________ (time and date) 
 

14. The bid should be submitted latest by _________ (date and time)  [C1. 20.1(a)] 

 

15. The bid will be opened at e-Procurement cell, Chief Engineer office Water Resources Department 
Deoghar (place) on _____________________________ (time and date).                 [C1.23.1] 

  

16. Performance Security in favor ofExecutiveEngineer, Irrigation Division, Jasidih Camp-
Deoghar payable at Deoghar, Jharkhand  [C1.34.1] 

17. Deleted 
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18. Escalation factors (for the cost of works executed and financial figure to a common base value for 
works completed) 

   

 Years before Multiply factor 
 One 1.1 
 Two 1.21 
 Three 1.33 
 Four 1.46 
 Five 1.61 

 
 
 
 
 

ANNEXURE-I 
 

List of Key Plant & Equipment to be deployed on Contract work 
 

[Reference C1. 4.5 (B) (a)] 

Sl. Type of Equipment Maximum 
age as on 
01.6.2025_ 
(Years) 

Contract package Size 

Upto Rs.30 
Crores 

Rs. 31-50 
Crores 

Rs. 51 
Crores& 
above 

1. Hydraulic Excavator 5 2 3 5 

2. Dozer 5 2 3 5 

3. Vibratory Roller 5 2 3 5 

4. Dumpers/Tripper 5 15 20 25 

5. Concrete Vibrator 5 2 3 5 

6. Paver Finisher with 
Electronic Sensor 

5 1 1 2 

7. Water Tanker 5 2 3 5 

8. Tandem Roller 5 2 3 5 

9. Concrete Mixes with 
Integral Weigh Batching 
facility 

5 2 3 5 

10. Concrete Batching and 
Mixing Plant (Minimum 
Capacity – 30 m3/hour) 

5 1 2 3 

11. Transit Mixer 5 2 3 5 

 Total  33  47  70 
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    ANNEXURE-II 
 

List of Key Personal to be deployed on Contract Work 
[Reference C1.4.5 (B) (b)] 

 

Sl. 

No. 

Personnel Qualification Contract Package Size 

Up to Rs. 30 
Crores 

Rs. 31-50 
Crores 

Rs. 51 
Crores 

& above 
1 Project 

Manager 
B.E. Civil + 15 Years Exp. 

(5 years as Manager) 
1 No. 1 No. 1 No. 

2 Site Engineer B.E. Civil + 10 Years Exp. 
(5 years in Water 

Resources Department) 

1 No. 2 Nos. 4 Nos. 

3 Plant Engineer B.E. Mech. + 10Years 
Exp. Or Dip. Mech. +15 

years Exp. 

1 No. 1 No. 2 Nos. 

4 Quantity 
Surveyor 

B.E. Civil + 7Years Exp. 
Or Dip. Civil + 10 years 

Exp. 

1 No. 1 No. 2 Nos. 

5 Soil & 
Material 
Engineer 

B.E. Civil + 10 Years Exp. 
 

1 No. 1 No. 2 Nos. 

6 Survey 
Engineer 

B.E. Civil + 5Years Exp. 
Or Dip. Civil + 8 years 

Exp. 

1 No. 1 No. 2 Nos. 

 Total  6 7 13 
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QUALIFICATION INFORMATION 
     

The information to be filled in by the bidder in the following pages will be used for purposes of 
post qualification as provided for in Clause 4 of the Instructions to Bidders. This information will not be 
incorporated in the Contract. 
  
1.  For Individual Bidders 
1.1. Constitution or legal status of Bidder 
 [Attach copy] 
 Place of registration:  _________________________________ 
 Principal place of business: _________________________________ 
 
 Power of attorney of signatory of Bid 
 [Attach] 
 
1.2. Total value of Civil Engineering construction   2025-2026_________β 
 work performed in the last five years** 2024-2025 
 (InRs. Million) 2023-2024 
  2022-2023 

 2021-2022 
 2020-2021 

   
1.3.1. Work performed as prime contractor, work performed in the past as a nominated sub-contractor 

will also be considered provided the sub-contract involved execution of all main items of work 
described in the bid document, provided further that all other qualification criteria are satisfied (in 
the same name) on works of a similar nature over the last five years. ** 

Project 
Name 

Name of 
the 
Employer*  

Description 
of  
work 

Contract 
No. 

Value of  
Contract 
(Rscrore) 

Date 
of 
issue 
of  
work 
order 

Stipulated 
Period of 
completion 

Actual date 
of 
completion* 

Remarks 
Explaining 
Reasons 
for 
delay& 
work 
Completed 

 
 
 

        

  
* Attach certificate(s) from the Engineer(s)-in-Charge 
** immediately preceding the financial year in which bids are received. 
β Attach certificate from Chartered Accountant. 
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#1.3.2. Quantities of work executed as prime contractor, work performed in the past as a nominated sub-

contractor, will also be considered provided the sub-contract involved execution of all main 
items of work described in the bid document, provided further that all other qualification criteria 

are satisfied (in the same name and style) in the last five years: ** 

1.4  Information on Bid capacity (works for which bids have been submitted and works which are yet to 
be completed) as on the date of this bid. 

(A) Existing commitments and on-going works: 

Description 
of works 

Place 
& State 

Contract 
No. 

Name & 
Address of 
Employer 

Value of 
Contract 
(Rs Cr) 

Stipulated 
Period of 

Completion 

Value of 
Works* 

remaining 
To be 

completed 
(Rs Cr) 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 
        

 
*  Attach certificate(s) from the Engineer(s)-in-Charge 
@  the item of work for which data is requested should tally with that specified in ITB clause 4.5 A(c). 
**  immediately preceding the financial year in which bids are received. 
#  Delete, if prequalification has been carried out 

Year Name 
of the 
work 

Name  
of the 
Employer* 

Quantity of work performed (cum) @ Remarks Rema
rks* 
(Indic
ate 
contra
ct  
Ref) 

Cement 
Concrete 
(Includin
g 
RCC & 
PCC) 

Cement 
Concrete 
in lining 
work 

Masonry Earth 
Works 

W
B
M 

W
M
M 

Bitu
mino
us 
work 

20_20
_ 
20_20
_ 
20_20
_ 
20_20
_ 
20_20
_ 
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(B) Works for which bids already submitted: 
 

Description 
Of work 

Place & 
State 

Name & 
Address of 
Employer 

Estimated 
value of 
works 

(Rs Cr) 

Stipulated 
period of 

completion 

Date when 
decision is 
expected 

Remarks 
If any 

1 2 3 4 5 6 7 
       

 
1.5  Availability of key items of Contractor’s Equipment essential for carrying out the Works [ref. Clause 

4.5(B)(a). The Bidder should list all the information requested below. Refer also to Sub Clause 
4.3(d) of the Instructions to Bidders. 

 
Item of 

Equipment 
Requirement Availability Proposals  Remarks 

(from 
whom to be 
purchased) 

No. Capacity Owned/Leased 
to be procured 

Nos./Capacity Age/ 
Condition 
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1.6  Qualifications and experience of key personnel required for administration and execution of the 
Contract [Ref. Clause 4.5(B)(b)]. Attach biographical data. Refer also to sub Clause 4.3 (e) of 
instructions to Bidders and Sub Clause 9.1 of the Conditions of Contract. 

 
Position Name Qualification Year of 

Experience 
(General) 

Years of 
experience in the  
Proposed position 

Project manager     
     
     
     
     
     
     
     

Etc.     
 

1.7. Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3(k)] 
 

Sanctions of the 
works 

Value of Sub-contract Sub-contractor 
(Name & Address) 

Experience in similar  
Work 

    
    
    

    
    
    
    
    
    

 
Attach copies of certificates on possession of valid license for executing water supply/sanitary 

work/building electrification works [Reference Clause 4.5(d) & Clause 4.5(e)] 

*1.8. Financial reports for the last five years: balance sheets, profit and loss statements, auditors’ reports 
(in case of companies/corporation), etc. List them below and attach copies. 

1.9. Evidence of access to financial resources to meet the qualification requirements:   

 Cash in hand, lines of credit, etc. List them below and attach copies of support documents. 
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1.10. Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers who may provide 
references if contacted by the Employer. 
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1.11. Information on litigation history in which the Bidder is involved. 

 
Other Party(ies) Employer Cause of Dispute Amount involved Remarks showing 

Present Status 
     

 
1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to 

Bidders. (Name of Consultant engaged for project preparation is ** …………….) 
_________________________________________________________________________
_________________________________________________________________ 

 
1.13. Proposed work methods and schedule. The Bidder should attach descriptions, drawings 

and charts as necessary to comply with the requirements of the Bidding documents. [Refer 
ITB Clause 4.1 & 4.3 (1)] 

 
1.14. Programme 
1.15. Quality Assurance Programme 

 
2.   Deleted 
3.  Additional Requirements. 

3.1. Bidders should provide any additional information required to fulfill the requirements of 
Clause 4 of the Instructions to the Bidders, if applicable. 

Affidavit 
Undertaking 

*** (iii) Update of original pre qualification application 
*** (iv) Copy of original pre qualification application 
***  (v) Copy of pre qualification letter 

  
* Delete, if pre qualification has been carried out 

 ** Fill the Name of Consultant. 
 *** Delete, if pre qualification has not been carried out.  
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR  
AVAILABILITY OF CREDIT FACILITIES 

 
 
 

(Clause 4.2 (i) OF ITB) 
 
 

BANK CERTIFICATE 
 
 This is to certify that M/s. ______________________________________ is a reputed
 Company with a good financial standing. 
 

If the contract for the work, namely ______________________________________ is awarded 
to the above firm, we shall be able to provide overdraft/credit facilities to the extent ofRs. 
____________________ to meet their working capital requirements for executing the above 
contract during the contact period. 

 
   
 
 
 
 
        __________________________ 
   
         (Signature) 
         Name of Bank 
             Senior Bank Manager 
              Address of the Bank 
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AFFIDAVIT 

 
1. I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 
 
2. The undersigned also hereby certifies that neither our firm M/S _____________________  

_____________________________________have abandoned any work of Water 
Resources Department, Jharkhand or any contract awarded to us for such work have been 
rescinded, during last five years prior to the date of this bid. 

 
3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation 

to furnish pertinent information deemed necessary and requested by the Department to 
verify this statement or regarding my (our) competence and general reputation. 

 
4. The undersigned understand and agrees that further qualifying information may be 

requested, and agrees to furnish any such information at the request of the 
Department/Project implementing agency. 

 
 
      ____________________________________ 

     
      (Signed by an authorized Officer of the Firm) 
 
 
        ______________________ 
        Title of officer 
     
        ______________________ 
        Name of Firm 
   
 
        ______________________ 
         DATE 
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UNDERTAKING 
 
I, the undersigned do hereby undertake that our firm M/s ____________________________ 

            _______________________ would invest a minimum cash up to 25% of the value of the work 
during implementation of the Contract.  

 
 
 
       
       ____________________________________ 

       (Signed by an Authorized Officer of the Firm) 
 
 
 
        _____________________________  

       Title of Officer 
 
        _____________________________ 
                   Name of Firm 
    
        ______________________________ 
                     DATE
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SECTION 3 
CONDITIONS OF CONTRACT 
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CONDITIONS OF CONTRACT 
    
 A. GENERAL  
 1. Definitions 
  

Terms which are defined in the Contract data are not also defined in the Conditions of Contract but 
keep their defined meanings. Capital initials are used to identify defined terms. 

  
 Bill of Quantities means the priced and completed Bill of Quantities forming part of 

the Bid. 
 The Completion Date is the date of completion of the Works as certified by the 

Engineer in accordance with Sub clause 55.1. 
 The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 2.3 below. 
 The Contract Data defines the documents and other information which comprise the 

Contract. 
 The Contractor is a person or corporate body whose Bid to carry out the Works has 

been accepted by the Employer. 
 The Contractor’s Bid is the completed Bidding document submitted by the 

Contractor to the Employer and includes Technical and Financial bids. 
 The Contract Price is the price state in the Letter of Acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract. 
 Days are calendar days; months are calendar months. 
 A Defect is any part of the Works not completed in accordance with the Contract. 
 The Defects Liability Period is the period named in the contract Data and calculated 

from the Completion Date. 
 The Employer is Government of Jharkhand who will employ the contractor to 

carry out the Works. 
 The Employer’s representative will be the Executive Engineer concerned to be 

notified by the Employer. The Employer’s representative will act on behalf of Employer. 
 The Engineer is the person named in the Contract Data (or any other competent 

person appointed and notified to the contractor to act in replacement of the Engineer) who is 
responsible for supervising the Contractor, administering the Contract, certifying paymentsdue 
to the Contractor issuing and valuing Variations to the Contract, awarding extensions of time. * 

 
 
 
 
 
* For the project costing more than Rs. 10.00 crores “Supervision consultant” would act as 
“Engineer” for the project if advised by the Engineer-in-Chief. 
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 Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site 
to construct the Works. 
 
 The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 
Acceptance. 
 
 The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the Works. The Intended Completion Date is specified in the Contract Data. 
The Intended Completion date may be revised only by the Engineer by issuing an extension of 
time. 
 
 Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 
 
 Plant is any integral part of the Works which is to have a mechanical, electrical, 
electronic or chemical or biological function. 
 
 The Site is the area defined as such in the Contract Data. 
 
 Site Investigation Reports are those which were included in the Bidding documents 
and are factual interpretative reports about the surface and the sub-surface conditions at the 
site. 
 Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer. 
 
 The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the works. It does not necessarily coincide with any of the Site 
Possession Dates. 
 
 A Subcontractor is a person or corporate body who has a contract with the Contractor 
to carry out a part of the work in the Contract which includes work on the Site. 
 
 Temporary Works are works designed, consulted, installed, and removed by the 
contractor which are needed for construction or installation of the Works. 
 
 A Variation is an instruction given by the Engineer, which varies the works. 
 
 The Works are what the Contract requires the Contractor to construct, install, and turn 
over to the Employer, as defined in the Contract Data. 
 

 

2.  Interpretation 
 
 
2.1. In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words have 
their normal meaning under the language of the Contract unless specifically defined. The 
Engineer will provide instructions clarifying queries about the Conditions of Contract. 
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2.2. If sectional completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date apply to 
any Section of the Works (other than references to the Completion date and Intended 
Completion date for the whole of the works). 

  
2.3.           The documents forming the Contract shall be interpreted in the following order of priority: 

    (1) Agreement 
    (2) Letter of Acceptance, notice to proceed with the works 
    (3) Contractor’s Bid 
    (4) Contract Data 
    (5) Conditions of Contract including Special Conditions of Contract 
    (6) Specifications 
    (7) Drawings 
    (8) Bill of Quantities and 
    (9) Any other document listed in the Contract Data as forming part of the 
      Contract. 
  
 3.  Language and Law 
    3.1.  The language of the Contract and the law governing the contract are stated in the 

Contract Data. 
   
      4.   Engineer’s Decisions 
    4.1. Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. 
 
 5.   Delegation 
   5.1. The Engineer may delegate any of his duties and responsibilities to other people after 

notifying the Contractor and may cancel any delegation after notifying the Contractor. 
   
 6.   Communications 
  6.1. Communications between parties which are referred to in the conditions are effective 

only when in writing. A notice shall be effective only when it is delivered (in terms of 
Indian Contract act). 

  
     7.    Sub-Contracting 
  7.1. The Contractor may sub-contract any portion of work, up to a limit specified in 

Contract Data, with the approval of the Engineer but may not assign the Contract 
without the approval of the Employer in writing. Sub-contracting does not alter the 
Contractor’s obligations.  Maximum number of Sub Contractor will be two and they 
will have to meet all qualifying criteria in the ratio of work allotted. 

    
8.  Other Contractors 

 8.1. The Contractor shall cooperate and share the site with other contractors, public 
authorities, utilities, and the employer between the dates given in the Schedule of 
other Contractors. The contractors shall as referred to in the Contract Data, also 
provide facilities and services for them as described in the Schedule. The Employer 
may modify the schedule of other contractors and shall notify the contractor of any 
such modification. 
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9. Personnel 
    9.1. The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated in the 
Schedule or other personnel approved by the Engineer. The Engineer will approve 
any proposed replacement of key personnel only if their qualification, abilities, and 
relevant experience are substantially equal to or letter than those of the personnel 
listed in the schedule. 

 
9.2. If the Engineer asks the Contractor to remove a person who is a member of the 

Contactor’s staff of his work force stating the reasons the Contractor shall ensure 
that the person leaves the Site within seven days and has no further connection with 
the work in the Contract. 

10. Employer’s and Contractor’s Risks 
               10.1. The Employer carries the risks which this Contract states are Employer’s risks, and the  
 contractor carries the risks which this Contract states are Contractor’s risks.  
 
 11.  Employer’s Risks 
               11.1. The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in India, the risks of war, hostilities. invasion, 
act of foreign enemies, rebellion, revolution, insurrection or military or usurped power, 
civil war, riot commotion or disorder (unless restricted to the Contractor’s employees), 
and contamination from any nuclear fuel or nuclear waste or radioactive toxic 
explosive; or (b) a cause due solely to the design of the Works, other than the 
Contractor’s design. 

 
12. Contractor’s Risks 

     12.1.  All risks of loss or damage to physical property and of personal injury and death which  
arise during and in consequence of the performance of the Contract other than the                      
excepted risks are the responsibility of the Contractor. 

 
13. Insurance 
 

13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, 
insurance cover from the Start Date to the end of the Defects Liability Period, in the 
amounts and deductibles stated in the Contract data for the following events which are 
due to the Contractor’s risks: 

  
loss of or damage to the Works, Plants and Materials; 
loss of or damage to Equipment; 
(c)  loss of or damage of property (except the Works, Plant, Materials and   

Equipment) in connection with the Contract; and  
 (d)  personal injury or death. 

 
          13.2. Policies and certificates for insurance shall be delivered by the Contractor to the 

Engineer for the Engineer’s approval before the Start Date. All such insurance shall 
provide for compensation to be payable in the types and proportions of currencies 
required to rectify the loss or damage incurred. 
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13.3. If the Contractor does not provide any of the policies and certificates required, the 
Employer may effect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt due. 

  
      13.4. Alterations to the terms of an insurance shall not be made without the approval of the 

Engineer.  
 

Both parties shall comply with any conditions of the insurance policies. 
 
14. Site Investigation Reports 
        14.1. The Contractor, in preparing the Bid, shall rely on any site investigation reports referred 

to in the Contract data, supplemented by any information available to the Bidder. 
 
15. Queries about the Contract Data 
        15.1. The Engineer will clarify queries on the Contract Data.  
 
 
16.             Contractor to Construct the Works 

        16.1.       The Contractor shall construct and install the Works in accordance with the Specification 
and Drawings. 

 
17.                  The Works to be Completed by the Intended Completion date 

17.1.        The Contractor may commence execution of the Works on the Start Date and shall 
carryout the Works in accordance with the programme submitted by the Contractor, as 
updated with the approval of the Engineer, and complete them by the Intended 
Completion Date.   

 
18.  Approval by the Engineer 
        18.1.       The Contractor shall submit Specifications and Drawings, showing the proposed 
                       Temporary works to the Engineer, who is to approve them if they comply with the  
                      Specifications and Drawings. 
  

18.2. The Contractor shall be responsible for design of Temporary Works. 
 
18.3.        The Engineer’s approval shall not alter the Contractor’s responsibility for design of the 
                Temporary Works. 
18.4 The Contractor shall obtain approval of third parties to the design of the Temporary 
Works where required. 
18.5 All drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use. 
 
19.  Safety 
       19.1. The Contractor shall be responsible for the safety of all activities on the Site. 
 
20.  Discoveries  
       20.1. Anything of historical or other interest or of significant value unexpectedly discovered 

on the site is the property of the Employer. The Contractor is to notify the Engineer of 
such discoveries and carry out the Engineer’s instructions for dealing with them. 
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21.  Possession of the Site 
       21.1. The Employer shall give possession of all parts of the site to the Contractor.  
 
22.  Access to the Site 
      22.1. The Contractor shall allow the engineer and any person authorized by the Engineer 

access to the Site, to any place where work in connection with the contract is being 
carried out or is intended to be carried out and to any place where materials or plant are 
being manufactured/ fabricated /   

  assembled for the works. 
23.  Instructions 
      23.1. The Contractor shall carry out all instructions of the Engineer pertaining to works which 
  comply with the applicable law where the site is located. 

The Constructor shall permit the Employer to inspect the Contractor’s accounts and  
  records relating to the performance of the Contractor and to have them audited by  
  auditors appointed by the Employer, if so required by the Employer. 

 
  Deleted 
 
25.  Deleted  
 
  
26.  Deleted  
  
 
 
 

B. TIME CONTROL 
 

27.  Programme 
 27.1. Within the time stated in the Contract Data the Contractor shall submit to the Engineer 

for approval a Programme showing the general methods, arrangements, order, and timing 
for all the activities in the Works along with monthly cash flow forecast. 

  
 27.2. An update of the Programme shall be a programme showing the actual progress achieved 

on each activity and the effect of the progress achieved on the timing of the remaining 
work including any changes to the sequence of the activities. 

 
 27.3. The Contractor shall submit to the Engineer, for approval, an updated Programme at 

intervals no longer than the period stated in the Contract data. If the Contractor does not 
submit an updated Programme within this period, the Engineer may withhold the amount 
stated in the Contract Data from the next payment certificate and continue to withhold 
this amount until the next payment after the date on which the overdue Programme has  

                        been submitted. 
 
 27.4. The Engineer’s approval of the Programme shall not alter the Contractor’s obligations. 

The Contractor may revise the Programme and submit it to the Engineer again at any 
time. A revised Programme is to show the effect of Variations and Compensation Events. 
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28.  Extension of the Intended Completion Date 
 28.1. The Engineer shall extend the Intended Completion Date if a Variation is issued which 

makes it impossible for Completion to be achieved by the Intended Completion Date 
without the Contractor taking steps to accelerate the remaining work and which would 
cause the Contractor to incur additional cost. 

 
28.2.  The Engineer shall decide whether and by how much to extend the Intended 

Completion date within 35 days of the Contractor asking the Engineer for a decision 
upon the effect of a Variation and submitting full supporting information. If the 
Contractor has failed to give early warning of a delay or has failed to cooperate in 
dealing with a delay, the delay by this failure shall not be considered in assessing the 
new Intended Completion Date. 

 
 28.3. The Engineer shall within 14 days of receiving full justification from the contractor 

for extension of Intended Completion Date refer to the Employer his decision. The 
Employer shall in not more than 21 days communicate to the Engineer the acceptance 
or otherwise of the Engineer’s decision.  

 
29.  Deleted 
 
30.  Delays Ordered by the Engineer 
 30.1. The Engineer may instruct the Contractor to delay the start or progress of any activity 

within the Works. 
 
31.  Management Meetings 
 31.1. Either the engineer or the Contractor may require the other to attend a management 

meeting. The business of a management meeting shall to review the plans for remaining 
work and to deal with matters raised in accordance with the early warning procedure. 

 
 31.2. The Engineer shall record the business of management meetings and is to provide 

copies of his record to those attending the meeting and to the Employer. The 
responsibility of the parties for actions to be taken is to be decided by the Engineer 
either at the management meeting or after the management meeting and stated in 
writing to all who attended the meeting. 

 
 
32.  Early Warning 
 32.1. The Contractor is to warn the Engineer at the earliest opportunity of specific likely 

future events or circumstances that may adversely affect the quality of the work, 
increase the Contract Price or delay the execution of works. The Engineer may require 
the Contractor to provide an estimate of the expected effect of the future event or 
circumstance on the Contract Price and Completion Date. The estimate is to be 
provided by the Contractor as soon as reasonably possible. 

 
 32.2. The Contractor shall cooperate with the Engineer in making and considering proposals 

for how the effect of such an event or circumstance can be avoided or reduced by 
anyone involved in the work and in carrying out any resulting instruction of the 
Engineer. 
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C. QUALITY CONTROL 

 
33.  Identifying Defects 
 33.1. The Engineer shall check the Contractor’s work and notify the Contractor of any defects 

that are found. Such checking shall not affect the Contractor’s responsibilities. The 
Engineer may instruct the Contractor to search for a Defect and to uncover and test any 
work that the Engineer considers may have a Defect. 

 
34.  Tests 
 34.1. If the Engineer instructs the Constructor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it does, the 
Contractor shall pay for the test and any samples.  

 
35.  Correction of Defects 
 35.1. The Engineer shall give notice to the contractor of any Defects before the end of the 

Defects Liability Period, which begins at completion and is defined in the Contract Data. 
The defects Liability Period shall be extended for as long as defects remain to be 
corrected. 

 
35.2. Every time notice of a defect is given, the Contractor shall correct the notified Defect 

within the length of time specified by the Engineer’s notice. 
 
36.  Uncorrected Defects  
 36.1. If the contractor has not corrected a Defect within the time specified in the Engineer’s 

notice, the Engineer will assess the cost of having the Defect corrected, and the 
Contractor will pay this amount. 

 
 

D. COST CONTROL 
37.  Bill of Quantities 
 37.1. The Bill of Quantities shall contain items for the construction, installation, testing, and 

commissioning work to be done by the Contractor. 
  
 37.2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for 

the quantity of the work done at the rate in the Bill of Quantities for each item. 
 
38.  Changes in the Quantities 
 38.1. If the final quantity of the work done differs from the quantity in the Bill of Quantities 

for the particular item by more than 25 percent provided the change exceeds 1% of initial 
Contract Price, the Engineer shall adjust the rate to allow for the change, duly 
considering. 

     
  (a) justification for rate adjustment as furnished by the contractor, 
  (b)    economics resulting from increase in quantities by way of reduced plant, 

equipment, and overhead costs, 
     
 38.2.  The Engineer shall not adjust rates from changes in quantities if thereby the Initial 

Contract Price is exceeded by more than 15 percent, except with the Prior approval 
of the Employer. 



 49

 
 38.3.  If requested by the Engineer, the Contractor shall provide the Engineer with a 

detailed cost breakdown of any rate in the Bill of Quantities.  
 
39.   Variations 

  39.1. All Variations shall be included in updated Programmes produced  
                                                by the Contractor. 
  
40.  Payments for Variations  
 40.1. The Contractor shall provide the Engineer with a quotation (with  
                                                breakdown of  unit rates) for carrying out the Variation when requested to do so by 

the Engineer. The Engineer shall assess the quotation, which shall be given within 
seven days of the request or within any longer period stated by the Engineer and 
before the Variation is ordered.     

  
 40.2  If the work in the Variation corresponds with an item description in the Bill of 

Quantities and if, in the opinion of the Engineer, the quantity of work above the 
limit stated in Sub Clause 38.1 or the timing of its execution do not cause the cost 
per unit of quantity to change, the rate in the Bill of Quantities shall be used to 
calculate the value of Variation. If the cost per unit of quantity changes, or if the 
nature of timing of the work in the Variation does not correspond with items in the 
Bill of Quantities, the quotation by the contractor shall be in the form of new rates 
for the relevant items of work.  

  
 40.3.  If the Contractor’s quotation is unreasonable, the Engineer may order the Variation 

and make a change to the Contract Price which shall be based on Engineer’s own 
forecast of the effects of the variation on the Contractor’s costs. 

 
 40.4.  The Contractor shall not be entitled to additional payment for costs which could 

have been avoided by giving early warning. 
 
41.   Cash Flow Forecasts 
 41.1.  When the Programme is updated, the contractor is to provide the engineer with an 

updated cash flow forecast. 
 
42.   Payment Certificates 
 42.1.  The Contractor shall submit to the Engineer monthly statements of the estimated 

value of the work completed less the cumulative amount certified previously. 
 42.2.  The Engineer shall check the Contractor’s monthly statement within 14 days and 

certify the amount to be paid to the Contractor.  
 42.3.  The value of work executed shall be determined by the Engineer. 
 
 42.4.  The value of work executed shall comprise the value of the quantities of the items 

in the Bill of Quantities completed 
 
 42.5.  The value of work executed shall include the valuation of Variations. 
 42.6.  The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 
information. 
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43.   Payments 
 43.1.  Payment should be adjusted for deduction for advance payments, retention, other 

recoveries in terms of contract & taxes at sources, as applicable under the law. The 
Employer shall pay the contractor the amounts certified by the Engineer, as early as 
possible. No claim/interest will be entertained by the department for delayed 
payment. 

 
 43.2.  Items of the Works for which no rate or price has been entered in will not be 

paidfor by the Employer and shall be deemed covered by other rates and prices in 
the Contract. 

44.   Deleted  
45.  Tax 
  
 45.1. The rates quoted by the Contractor shall be deemed to be inclusive of the sales and 

other taxes that the Contractor will have to pay for the performance of this Contract. 
The Employee will perform such duties in regard to the deduction of such taxes at 
source as per applicable law. 

 
46.  Currencies 
 
 46.1. All payments shall be made in Indian Rupees. 
 
47.  Price Adjustment 
  
 47.1. Contract Price shall be adjusted for increase or decrease in rates and price of materials 

in accordance with the following principles and procedures and as per formula given 
in the contract data: 

   
The price adjustment shall apply for the work done from the start date given in the contract data upto end 
of the initial intended completion date or extensions granted by the Engineer and shall not apply to the 
work carried out beyond the stipulated time for reasons attributable to the contractor. 

 
   The price adjustment shall be determined during each month from the formula given in the contract 
data. 
 
Following expressions and meanings are assigned to the work done during each month: 
 

R = Total value of work done during the month. It will exclude value for works 
executed under variations for which price adjustment will be worked separately 
based on the terms mutually agreed. 

 
     To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the 
provisions of this or other clauses in the contract, the unit rates and prices included in the contract shall be 
deemed to include amounts to cover the contingency of such other rise or fall in costs. 
 
48.  Retention 
  

The Employer shall retain from each payment due to the Contractor the proportion stated in the 
Contract Data until Completion of the whole of the Works. 
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  48.2. On Completion of the whole of the Works half the total amount retained is repaid to the 
Contractor and half when the Defects Liability Period has passed and the Engineer has 
certified that all Defects notified by the Engineer to the Contractor before the end of this 
period have been corrected. 

 

          48.3. On completion of the whole works, the contractor may substitute retention                         
money with an “on demand” Bank guarantee. 

 

49.  Liquidated Damages 
 

      49.1           The Contractor shall pay liquidated damages to the Employer at the rate per day stated in 
the Contract data for each day that the Completion Date is later than the Intended 
Completion Date (for the whole of the works or the milestones as stated in the contract 
data). The total amount of liquidated damages shall not exceed the amount defined in the 
Contract Data. The Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages does not affect the Contractor’s liabilities. 

  

 49.2. If the Intended Completion date is extended after liquidated damages have been paid, the 
Engineer shall correct any over payment of liquidated damages by the Contractor by 
adjusting the next payment certificate. 

 

 49.3. If the Contractor fails to comply with the time for completion as stipulated in the tender, 
then the contractor shall pay to the employer the relevant sum stated in the Contract Data 
as Liquidated damages for such default and not as penalty for everyday or part of day 
which shall elapse between relevant time for completion and the date stated in the taking 
over certificate of the whole of the works on the relevant section, subject to the limit stated 
in the contract data. 

    The employer may, without prejudice to any other method of recovery 
deduct the amount of such damages from any monies due or to become due to the 
contractor. The payment or deduction of such damages shall not relieve the contractor 
from his obligation to complete the works on form any other of his obligations and 
liabilities under the contract. 

    The contractors who will not complete the allottedwork within stipulated 
time with desired quality & specification, the registration of the contractor will be 
cancelled & action will be initiated to black-listing those contractors. 

  

      49.4. If, before the Time for Completion of the whole of the Works or, if applicable, any 
Section, a Taking – Over Certificate has been issued for any part of the Works or of a 
Section, the  liquidated damages for delay in completion of the remainders of the Works or 
of that Section shall, for any period of delay after the date stated in such Taking-Over 
Certificate, and in the absence of alternative provisions in the Contract, be reduced in the 
proportion  which the value of the part so certified bears to the value of the whole of the 
Works or Section, as applicable. The provisions of this Sub-Clause shall only apply to the 
rate of liquidated damages and shall not affect the limit thereof.  

 

50.  Bonus 
  

 50.1. If the contractor achieves completion of the whole of the works prior to the Intended 
Completion date prescribed in Contract Data the Employer shall pay to the contractor a 
sum stated in Contract Data as bonus for every completed month which shall elapse 
between the date of completion of all items of works as stipulated in the contract, 
including variations ordered by the Engineer and the time prescribed in Clause 17. 
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   For the purpose of calculating bonus payments, the time given in the Bid for 
completion of the whole of the works is fixed and unless otherwise agreed, no adjustments 
of the time by reason of granting an extension of time pursuant to Clause 28 or any other 
clause of these conditions will be allowed. Any period falling short of a complete month 
shall be ignored for the purpose of computing the period relevant for the payment of 
bonus. 

 
51.  Advance Payment 
 

51.1     The Employer shall make advance payment to the Contractor of the amounts stated in the 
Contract Data by the date stated in the Contract Data, against provision by the Contractor 
of an Unconditional Bank Guarantee in a form and by a bank acceptable to the employer in 
amounts and currencies equal to the advance payment. The guarantee shall remain 
effective until the advance payment has been repaid, but the amount of guarantee shall be 
progressively reduced by the amounts repaid by the Contractor. Interest will not be charged 
on the advance payment. 
 

51.2    The Contractor is to use the advance payment only to pay for Equipment, Plant and 
Mobilization expenses required specifically for execution of the works. The Contractor 
shall demonstrate that advance payment has been used in this way by supplying copies of 
invoices or other documents. 

 
 51.3. The advance payment shall be repaid by deducting proportionate amounts from payments 

otherwise due to the Contractor, following the schedule of completed percentages of the 
Works on a payment basis. No account shall be taken of the advance payment or its 
repayment in assessing valuations of work done, Variations, price adjustments, or 
Liquidated Damages. 

  
51.4. Deleted 

 
52.  Securities 
 
 52.1. The Performance Security (including additional security for unbalanced bids) shall be 

provided to the Employer no later than the date specified in the Letter of Acceptance and 
shall be issued in an amount and form and by a bank or surety acceptable to the Employer, 
and denominated in Indian Rupees. The Performance Security shall be valid until a date 28 
days from the date of expiry of Defects Liability Period and the additional security for 
unbalanced bids shall be valid until a date 28 days from the date of issue of the certificate 
of completion. 

  The person/persons whose tender(s) may be accepted (hereinafter called the 
contractor) shall permit Government at the time of making any payment to him for work 
done under the contract to deduct a sum of 8% (eight percent) from the gross amount of 
each running bill till full amount of security deposit 10% (ten percent) of agreement value 
or value of work (whichever is higher) is reached. If value of work exceeds the agreement 
value, security deposit (10%) will be recovered for the exceeded work. 

 
53.  Deleted 
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54.  Cost of Repairs 
 54.1. Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the defects Correction periods shall be remedied by the 
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s acts 
or omissions. 

 
E. FINISHING THE CONTRACT 

55.  Completion 
  
 55.1. The Contractor shall request the Engineer to issue a Certificate of Completion of the 

Works and the Engineer will do so upon deciding that the Work is completed. 
 
56.  Taking Over  
  
 56.1. The Employer shall take over the Site and the Works within seven days of the Engineer 

issuing a certificate of Completion. 
 
57.  Final Account 
 
 57.1. The Contractor shall supply to the Engineer a detailed account of the total amount that the 

Contractor considers payable under the contract before the end of the Defects Liability 
Period. The Engineer shall issue a Defect Liability Certificate and certify any final 
payment that is due to the Contractor within 56 days of receiving the Contractor’s account 
if it is correct and complete. If it is not, the Engineer shall issue within 56 days a schedule 
that states the scope of the corrections or additions that are necessary. If the Final Account 
is still unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount 
payable to the Contractor and issue a payment certificate, within 56 days of receiving the 
Contractor’s revised account. 

 
58.  Operating and Maintenance Manuals  
 

58.1. If “as built” Drawings and/or operating and maintenance manuals are required, the  
Contractor shall supply them by dates stated in the Contract Data. 

 
58.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in  

the Contract Data, or they do not receive the Engineer’s approval, the Engineer shall 
withhold the amount stated in the Contract Data from payments due to the Contractor. 

 
59.  Termination 
 

59.1. The Employer or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 

 
59.2. Fundamental breaches of Contract include, but shall not be limited to the following: 

  
 (a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer; 
  
 (b) the Engineer instructs the Contractor to delay the progress of the Works and the instruction 

is not withdrawn within 28 days; 
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 (c) the Employer or the Contractor is made bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 
  
 (d) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach 

of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Engineer. 

 
 (e) the Contractor does not maintain a security which is required;  
 
 (f) the Contractor has delayed the completion of works by the number of days for which the 

maximum amount of liquidated damages can be paid as defined in the Contract data; and 
 
 (g) if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 

practices in competing for or in executing the Contract. 
 
 For the purpose of this paragraph: “corrupt practice” means the offering, giving, 
receiving or soliciting of anything of value to influence the action of a public official in the 
procurement process or in contract execution. “Fraudulent practice” means a 
misrepresentation of facts in order to influence a procurement process or the execution of a 
contract to the detriment of the Borrower, and includes collusive practice among Bidders 
(prior to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the Borrower of the benefits of free and open 
competition.” 

 
  When either party to the Contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed under Sub Clause 59.2. above, the Engineer 
shall decide whether the breach is fundamental or not. 

 
  Not withstanding the above, the Employer may terminate the Contract for 

convenience. 
 

  If the Contract is terminated the Contractor shall stop work immediately, make the 
Site safe and secure and leave the Site as soon as reasonably possible. 

 
60.  Payment upon Termination 
 
60.1. If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Engineer shall issue a certificate for the value of the work done less advance payments received up 
to the date of the issue of the certificate, less other recoveries due in terms of the contract, less taxes 
due to be deducted at source as per applicable law and less the percentage to apply to the work not 
completed as indicated in the Contract Data. Additional Liquidated Damages shall not apply. If the 
total amount due to the Employer exceeds any payment due to the Contractor shall be a debt 
payable to the Employer. 
 

60.2. If the Contract is terminated at the Employer’s convenience or because of a fundamental Breach of 
Contract by the Employer, the Engineer shall issue a certificate for the value of the work done, the 
cost of balance by the contractor and available at site, the reasonable cost of removal of Equipment, 
a repatriation of the Contractor’s personnel employed solely on the Works, and the Contractor’s 
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costs of protecting and securing the Works and less advance payments received due in terms of the 
contract and less taxes due to be deducted at source as per applicable law.  

 
61.  Property 

61.1. All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to 
be the property of the Employer, if the Contract is terminated because of a contractor’s 
default. 

 
62.  Release from Performance   

62.1. If the Contract is frustrated by the outbreak of war or by any other event entirely outside 
the control of either the Employer or the Contractor the Engineer shall certify that the 
Contract has been frustrated. The Contractor shall make the Site safe and stop work as 
quickly as possible after receiving this certificate and shall be paid for all work carried  out 
before receiving it and for any work carried out afterwards to which commitment was 
made. 

F. SPECIAL CONDITIONS OF CONTRACT 
 1.  LABOUR 

    
The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their payment, 
housing, feeding and transport. 
   The Contractor shall, if required by the Engineer, deliver to the 
Engineer a return in detail, in such form and at such intervals as the Engineer may prescribe, 
showing the staff and the numbers of the several classes of labour from time to time employed 
by the Contractor on the Site and such other information as the Engineer may require. 

  
 2.  COMPLIANCE WITH LABOUR REGULATIONS 
  

  During continuance of the contract, the Contractor and his sub-contractors shall abide at all 
times by all existing labour enactments and rules made there under, regulations, notifications and 
bye laws of the State or Central Government or local authority and any other labour law (including 
rules), regulations, bye laws that may be passed or notification that may be issued under any labour 
law in future either by the State or the Central Government or the local authority. Salient features of 
some of the major laws that are applicable to construction industry are given below. The Contractor 
shall keep the Employer indemnified in case any action is taken against the Employer by the 
competent authority on account of contravention of any of the provisions of any Act or rules made 
there under, regulations or notifications including amendments. If the Employer is caused to pay or 
reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the 
provisions stipulated in the notifications/byelaws/Acts/Rules/regulations including amendments, if 
any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct any money 
due to the Contractor including his amount of performance security. The Employer/Engineer shall 
also have right to recover from the Contractor any sum required or estimated to be required for 
making good the loss or damage suffered by the Employer. 
  The employees of the Contractor and the Sub-Contractor in no case shall be treated 
as the employees of the Employer at any point of time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION 
WORK 

(a) Workmen Compensation Act 1923 :- The Act provides for compensation 
in case of injury by accident arising out of and during the course of 
employment. 

(b) Payment of Gratuity Act 1972 :- Gratuity is payable to an employee 
under the Act on satisfaction of certain conditions on separation if an 
employee has completed 5 years service or more on death, the rate of 15 
days wages for every completed year of service. The Act is applicable to 
all establishments employing 10 or more employees. 

                 (c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides  for 
monthly contributions by the employer plus workers @ 10% or 8.33%. The 
benefits payable under the Act are : 

(i) Pension or family pension on retirement or death, as the case may be. 

(ii) Deposit linked insurance on the death in harness of the worker, (iii) (iii) Payment of 

P.F. accumulation on retirement/death etc. 

(d) Maternity Benefit Act 1951:- The Act provides for leave and some other 
benefits to women employees in case of confinement or miscarriage etc. 

(e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides 
for certain welfare measures to be provided by the Contractor to contract 
labour and in case the Contractor fails to provide, the same are required 
to be provided, by the Principal Employer by Law. The Principal 
Employer is required to take Certificate of Registration and the Contractor 
is required to take license from the designated Officer. The Act is 
applicable to the establishments or Contractor of Employer, if they employ 20 or more 
contract labour. 

(f) Minimum Wages Act 1948 :- The Employer is supposed to pay not less 
than the Minimum Wages fixed by appropriate Government as per 
provisions of the Act, if the employment is a scheduled employment. 
Construction of Buildings, Roads, Runways are scheduled employments. 

(g) Payment of Wages Act 1936:- It lays down as to by what date the wages 
are to be paid, when it will be paid and what deductions can be made 
from the wages of the workers. 

h)  Equal Remuneration Act 1979 :- The Act provides for payment of equal wages for 
work of equal nature to Male and Female workers and for not making discrimination 
against Female employees in the matters of transfers, training and promotions etc. 

i)  Payment of Bonus Act 1965 : - The Act is applicable to all establishments employing 
20 or more employees. The Act provides for payments of annual bonus subject to a 
minimum of 8.33% of wages and maximum of 20% of wages to employees drawing 
Rs.3500/-per month or less. The bonus to be paid to employees getting Rs.2500/- per 
month or above upto Rs.3500/- per month shall be worked out by taking wages as 
Rs.2500/ -per month only. The Act does not apply to certain establishments. The newly 
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set-up establishments are exempted for five years in certain circumstances. Some of 
the State Governments have reduced the employment size from 20 to 10 for the 
purpose of applicability of this Act. 

j)  Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure for 
resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal 
and what are the requirements for laying off or retrenching the employees or closing 
down the establishment. 

k)  Industrial Employment (Standing Orders) Act 1946 :- It is applicable to all 
establishments employing 100 or more workmen (employment size reduced by some of 
the States and Central Government to 50). The Act provides for laying down rules 
governing the conditions of employment by the Employer on matters provided in the Act 
and get the same certified by the designated Authority. 

1)  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 
unions of workmen and employers. The Trade Unions registered under the Act have been 
given certain immunities from civil and criminal liabilities. 

m)  Child Labour (Prohibition & Regulation) Act 1986 :- The Act prohibits employment 
of children below 14 years of age in certain occupations and processes and provides 
for regulation of employment of children in all other occupations and processes. 
Employment of Child Labour is prohibited in Building and Construction Industry. 

n)  Inter-State Migrant workmen's (Regulation of Employment & Conditions of Service) 
Act 1979 :- The Act is applicable to an establishment which employs 5 or more inter-
state migrant workmen through an intermediary (who has recruited workmen in one 
state for employment in the establishment situated in another state). The Inter-State 
migrant workmen, in an establishment to which this Act becomes applicable, are 
required to be provided certain facilities such as housing, medical aid, traveling 
expenses from home upto the establishment and back, etc. 

o)  The Building and Other Construction workers (Regulation of Employment 
and Conditions of Service) Act 1996 and the Cess Act of 1996 :- All the establishments 
who carry on any building or other construction work and employs 10 or more 
workers are covered under this Act. All such establishments are required to pay cess at 
the rate not exceeding 2% of the cost of construction as may be modified by the 
Government. The Employer of the establishment is required to provide safety measures 
at the Building or construction work and other welfare measures, such as Canteens, 
First-Aid facilities, Ambulance, Housing accommodations for workers near the work 
place etc. The Employer to whom the Act applies has to obtain a registration certificate 
from the Registering Officer appointed by the Government. 

p)  Factories Act 1948 :- The Act lays down the procedure for approval of plans before 
setting up a factory, health and safety provisions, welfare provisions, working hours, 
annual earned leave and rendering information regarding accidents or dangerous 
occurrences to designated authorities. It is applicable to premises employing 10 persons 
or more with aid of power or 20 or more persons without the aid of power engaged in 
manufacturing process. 
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CONTRACT DATA 

 Clause Reference  

 With respect 

 to section 3 

Items marked “N/A” do not apply in this contract. 

1.          The Employer is  [Cl.1.1.] 

Name: WATER RESOURCES DEPARTMENT, GOVERNMENT OF JHARKHAND 

Address: NEPAL HOUSE DORANDA, RANCHI 

Name of Employer’s Representative:Executive Engineer, Irrigation Division, Jasidih Camp-

Deoghar 

2. The Engineer isExecutive Engineer, Irrigation Division, Jasidih Camp-Deoghar 

Name of Authorized Representative: 
3. Deleted  
 

4. The Defects Liability Period is 365 days from the date of completion.           [Cl. 1. 1&35] 
 
5.       The Start Date shall the same day  for the date of issue of the Notice to  [Cl.1.1.] 

proceed with the work. 

6.  The Intended Completion Date for the whole of the Works is 30 Months        [Cl. 1.1,17&28]  
after start of work with the following milestones: 

Milestone dates: [C1.2.2&49.1] 

Physical works to be completed.                                           Period from the start date 

Milestone 1 Earth Work---------------- 13 Months. 

Milestone 2 Foundation and Sub structure work   ----------      05 Months 

Milestone 3 Super Structure and Approach Road work------  07 Months 

Milestone 4 Other residual and finishing work ----------          05 Months 

7. The Site is located about 10 to 15 KMs from Deoghar district headquater [Cl. 1.1]. 

8. The name and identification number of the Contract is:........................................  [Cl. 1.1] 

9. The works consist of Earth work of Gurukul Branch Canal from ch. 0.00 to 
624.00 including all structures, Ex. from Ch. 1414.5 (R) of Punasi Main 
Canal The works shall inter alia, include the following as per specified or as directed.                                           

[Cl. 1.1] 
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Clause 
Reference with 
respect 
tosection3 
 

(A) Head Works  
Head works mean Dam, Barrage, Spillway, Spill Channel, Head-
Regulator, Gates, Guide and Afflux Bundh and other works related to 
these works 
  Clearing, Silting-out, Stripping (in case of earthen dam), Cut-
off Trench (in case of earthen dam), Earth work in Cut-off Trenches & 
dam fill, rip-rap, turfing, drains, Foundation excavation (in case of 
Concrete dam, Barrage, Spillway, Head Regulators), Concreting work 
in foundation & Super Structures, Plastering & Punning, Wing Walls & 
Return walls, Guide & Afflux Bundh etc. all related works connected 
with the Head Works. All aspect of quality assurance of various 
components of works, rectification of the defects in the completed 
works during defect liability period, submission of “As built drawing” 
& other item of works required to be carried out for completing the 
works in accordance with the drawings & provision of the contract to 
ensure safety. 

(B) Canal Work 
Canal Work means Construction of Main canal, Distribution, Water 
courses & filed channels. 
  Clearance, Silting out, Excavation of canal in Soil, Soft rock 
(with or without blasting), hard rock & making Spoil bank in proper 
section, Stripping & Scarifying the seat of embankment, making 
embankment as per drawing & specification, arrangement for watering & 
vibratory roller for Compaction, Turfing, drains making, lining works in 
canal, all aspect of quality assurance of various components of the works 
during defect liability period, Submission of “As built drawings” & any 
other related documents & other item of works may be required to be 
carried out for completing the works in accordance with the drawings & 
requirements & provision of the contract to ensure safety. 

(C) Canals Structures 
Such as Cross drainage works, Bridges, Escape Regulators & Escape Channels, Flumes 
and Canal outlets etc. 
  Site clearance, setting out, provision for foundations, piers, abutment, troughs, 
bearing, pre-stressed/re-in forced concrete in foundation and super structures, wing walls 
& return walls. Cut-off and all related works as per requirement & drawings of these 
structures for safety of the structures etc; all aspects of quality assurances, clearing of site 
& handing over the works on completion; rectification of the defects during the Defect 
liability period & submission of “As built” drawings & other related documents. 
 
(D) Others Items 
Any other items as required to fulfill all contractual obligations as per the Bid 
documents. 
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10.   The following documents also form part of the Contract: - NIT/IFB, ADDENDUM, SBD, BOQ 

         Form of Bid, Drawing& Technical Specification    [Cl. 2.3(9)] 

11. The law which applies to the Contract is the law of Union of India [Cl. 3.1] 

12. The language of the Contract documents is English [Cl. 3.1] 

13. Limit of subcontracting 50% of the Initial Contract Price [Cl. 7.1] 

14. The Schedule of Other Contractors [Cl. 8] 

Clause Reference 
with respect to 
Section3 

15. The Schedule of Key Personnel As per Annex. -II to Section I                [Cl.9] 
16. The minimum insurance cover for physical property, injury and death                    [Cl.13] 

is Rs.5 lakhs per occurrence with the number of occurrences limited to four. After each 
occurrence, contractor will pay additional premium necessary to make insurance valid for 
four occurrences always. 

17. Site investigation report.        [Cl.14] 

19. The Site Possession Dates shall be      [Cl.21] 

20. Deleted       

20.            Deleted           

21.    The period for submission of the programme for approval of Engineer                 [Cl.27.1] 

         shall be 21 days from the issue of Letter of Acceptance.  

22.    The period between programme updates shall be ________ days.                        [Cl.27.3] 

23.    The amount to be withheld for late submission of an updated                                [Cl. 27.3]         
programme shall be Rs 5.00 lakhs. 

24.     Deleted   
 

25. The currency of the Contract is Indian Rupees.                                                      [Cl. 46] 
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Clause Reference 
with respect 
to section 3 

26.   The formula (e) for adjustment of prices are: [Cl. 47] 

R = Value of work as defined in Clause 47.1 of Conditions of Contract 

 Adjustment for labour component 

 (i) Price adjustment for increase or decrease in the cost of labour shall be paid in accordance 
with the following formula. 

 VL = 0.85 x PL/100 x R x (L1 – L0)/L0 
 VL = Increase or decrease in the cost of work during the month under consideration due 

to change in the rates of labour. 
 L0 = The consume price index for industrial workers for the state on 28 days preceding 

the date of opening of Bids as published by Labour Bureau, Ministry of Labour, 
Government of India. 

 L1 = The consumer price index for industrial workers for the state for the month under 
consideration as published by Labour Bureau, Ministry of Labour, Government of 
India. 

 PL = Percentage of Labour Component of the work. 

Adjustment for cement component 

(ii) Price adjustment for increase or decrease in the cost of cement procured by the 
contractor shall be paid in accordance with the following formula: 

Vc=    0.85xPc/100xRx (C i–C0)/C0 
Vc = increase or decrease in the cost of work during the month under consideration  
                             due to changes in rates for cement. 

Co = The all-India wholesale price index for cement on 28 days preceding the date 
of opening of Bids as published by the Ministry of Industrial Development, 
Government of India, New Delhi. 

Ci= The all-India average wholesale price index for cement for the month under 
consideration as published by Ministry of Industrial Development, 
Government of India, New Delhi 

Pc = Percentage of cement component of the work 

Adjustment for steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the Contractor 
shall be paid in accordance with the following formula: 

Vs= 0.85xPS /100xRx(S i – S0)/S0  
VS = Increase or decrease in the cost of work during the month under   
                           consideration due to changes in the rates for steel 

So = The all India wholesale price index for steel (Bars and Rods) on 28 days 
preceding the date of opening of Bids as published by the Ministry of Industrial 
Development, Government ofIndia, New Delhi  
 

Si = The all India average wholesale price index for steel (Bars and Rods) for the 
month under consideration as published by Ministry of Industrial 
Development, New Delhi 

PS = Percentage of steel component of the work 

Note : For the application of this clause, index of Bars and Rods has been chosen to 

represent steel group. 
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Clause Reference 
with respect      
to section 3 

Adjustment of POL (fuel and lubricant) component 

(iv) Price adjustment for increase or decrease in the cost of POL (fuel and lubricant) 
shall be paid in accordance with the following formula. 

 Vf = 0.85 x Pf/100 x R x (F1 – F0)/F0 
Vf = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for fuel and lubricant. 
F0 = The official retail price of High Speed Diesel (HSD) at the existing 

consumer pumps of IOC at nearest center on the day 28 day prior to the date 
of opening of Bids. 

F1 = The official retail price of HSD at the existing consumer pumps of IOC at 
nearest center for the 15th day of month of the under consideration. 

Pf = Percentage of fuel and lubricant component of the work. 
Note : For the application of this clause, the price of High Speed Diesel oil has been chosen 

to represent fuel and lubricants group. 
  

Adjustment of Another materials Component 

(vi) Price adjustment for increase or decrease in cost of local materials other than cement, 
steel, bitumen and POL procured by the contractor shall be paid in accordance with the 
following formula:         

Vm =0.85xPm /100xRx(Mi - Mo )/Mo   
     

Vm = Increase or decrease in the cost of work during the month    
under consideration due to changes in rates for local  
materials other than cement, steel, bitumen and POL. 

Mo = The all India wholesale price index (all commodities) on    
28 days preceding the date of opening of Bids, as published  
by the Ministry of Industrial Development, Government of India, New Delhi. 

Mi = The all India wholesale price index (all commodities) for    
the month under consideration as published by Ministry of  
Industrial Development, Government of India, New Delhi. 

Pm =    Percentage of local material component (other than cement,  
steel, bitumen and POL) of the work. 

 
The following percentages will govern the price adjustment for the entire contract :- 

1. Labour – P1 35% 
2. Cement – Pc 5% 
3. Steel – Ps 5% 
4. POL - Pf 5% 
5. Other Materials 50% 
 Total 100% 
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Clause reference  
with respect  
to Section 3 
 

 
27.    The proportion of payments retained (retention money) shall be 9% 

from each bill subject to a maximum of 8% of final contract price. 

 
   [Cl. 48] 

 

 
28.        Amount of liquidated damages for 

delay in completion of works 

 
For Whole of  work _______ [C1.49] 
(l/2000)th of the Initial 
Contract Price, rounded 
off to the nearest 
Thousand, per day. 
For ________ sectional 
completion (wherever 
specified, in item 6 of 
Contract Data) (1/ 
200)th of initial contract 
price rounded off to 
the nearest thousand 
per day. 
 

 

 

 

29.        Maximum limit of liquidated damages 
for delay in completion of work. 

 
 
10 per cent of the Initial 
Contract Price rounded 
off   to   the    nearest 
thousand. 

 
 
[Cl. 49] 
 

 

 
30.    Amount of Bonus for early 

completion of whole of the works 

 

 

 

 

31.Maximum limit of bonus for early    

completion of work 

 
1 per cent of the Initial 
Contract Price (part of a 
month to be excluded), 
rounded off to the 
nearest thousand, per 
month. 
 

 
6 per cent of the 
Contract Price rounded 
off to the nearest 
thousand. 
 
 
 
 

[Cl. 50] 

[Cl. 50] 
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Clause Reference 
to section 3with respect 

 

 

 
3 2.     The amounts of the advance payment are: 

 
[C1.51&52] 

 

Nature of Advance 

i.    Mobilization    10% of the Contract 

price 

 

 

 

 

ii.  Equipment        90% for new and 50% 
of depreciated value 
for old equipment. 
Total amount will be 
subject to a maximum 
of 5% of the Contract 
price. 

Amount (Rs.) Conditions to be 
fulfilled 

On submission of un-
conditional Bank Guarantee, (to 
be drawn before the end of 20% 
of Contract period). The 
contractor may furnish four 
bank guarantees of 2.5% each, 
valid for full period. 

After equipment is 
brought to site (provided 
the Engineer is satisfied 
that the equipment is 
required for performance of 
the contract) and on 
submission of 
unconditional Bank 
Guarantee for amount of 
advance. 

 

33.       Recovery of advance payment for mobilization and equipment: [Cl. 51.3] 

The advance loan shall be repaid with percentage deductions from the 
interim payments certified by the Engineer under the Contract. Deductions 
shall commence in the next Interim Payment Certificate following that in 
which the total of all such payments to the Contractor has reached not less 
than 20 per cent of the Contract Price or 6 (Six) months from the date of 
payment of first installment of advance, whichever period concludes earlier, 
and shall be made at the rate of 20 per cent of the amounts of all Interim 
Payment Certificates until such time as the loan has been repaid, always 
provided that the loan shall be completely repaid prior to the expiry of the 
original time for completion pursuant to Clauses 17 and 28. 

34. Deleted. 

35. The Securities shall be for the following minimum amounts equivalent [Cl. 52] 
as a percentage of the Contract Price: 

Performance Security for 2 per cent of contract price plus Rs. 
 .................. (to be decided after evaluation of the bid) as additional 
security in terms of ITB Clause 29.5. 
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Clause reference  
with respect  
to Section 3 

 

The standard form of Performance Security acceptable to the Employer 
shall be an unconditional Bank Guarantee of the type as presented in 
Section 8 of the Bidding Documents. 

 

36. The Schedule of Operating and Maintenance Manuals ___________ N/A [Cl. 58] 

37. The date by which "as-built" drawings (in scale as directed) in 2 sets are [Cl. 58] 
required is within 28 days of issue of certificate of completion of whole 
or section of the work, as the case may be. 

38. The amount to be withheld for failing to supply "as built" drawings by [Cl. 58] 
the date required is Rs 2.00 Lakhs. 

39. The following events shall also be fundamental breach of contract: [Cl. 59.2] 
"The Contractor has contravened Sub-clause 7.1 and Clause 9 of GCC." 

40. The percentage to apply to the value of the work not completed [Cl. 60] 
representing the Employer's additional cost for completing the Works 
shall be 20 per cent. 
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SECTION 5 

TECHNICAL SPECIFICATION 
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SECTION 6 

FORM OF BID 
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FORM OF BID 

Description of the Works: 

BID 
To  : 

Address : 

1. We offer to execute the Works described above and remedy any defects therein in 
conformity with the conditions of Contract, specification, drawings, Bill of Quantities and 
Addenda for the sum(s) of 
_______________________________________________________________________ 
_______________________________________________________________________ 
( ____________________________________________________________________ ) 

 
 

2.     We undertake, if our Bid is accepted, to commence the Works as soon as is reason-
ably possible after the receipt of the Engineer's notice to commence, and to com-
plete the whole of the Works comprised in the Contract within the time stated in the 
document. 

3. We agree to abide by this Bid for the period of * ______ days from the date fixed for 
receiving the same, and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period. 

Unless and until a formal Agreement is prepared and executed this Bid, together 
with your written acceptance thereof, shall constitute a binding contract between 
us. 

We understand that you are not bound to accept the lowest or any tender you may 
receive. 
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Dated this _____________ day of _______________________ 20 .....  

Signature _____________________________ in the capacity of _____  
duly authorized to sign bids for and on behalf of ___________________  

(in block capitals or typed) 

Address 

Witness 

__________________________________________________________________
__________________________________________________________________ 

Address 

______________________________________________________________________
______________________________________________________________________ 

 

Occupation 

 

 _________________________________________________________________ 

           __________________________________________________________________
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SECTION 7   

BILL OF QUANTITIES 
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BILL OF QUANTITIES 

Preamble 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, 
Conditions of Contract, Technical Specifications and Drawings. 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are 
given to provide a common basis for bidding. The basis of payment will be the 
actual quantities of work ordered and carried out, as measured by the Contractor 
and verified by the Engineer and valued at the rates and prices tendered in the priced 
Bill of Quantities, where applicable, and otherwise at such rates and prices as the 
Engineer may fix within the terms of the Contract. 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as 
it is otherwise provided under the Contract, include all constructional plant, labour, 
supervision, materials, erection, maintenance, insurance, profit, taxes and duties, 
together with all general risks, liabilities and obligations set out or implied in the 
Contract. 

4. The rates and prices shall be quoted entirely in Indian Currency. 

5. A rate or price shall be entered against each item in the Bill of Quantities, whether 
quantities are stated or not. The cost of Items against which the Contractor has 
failed to enter a rate or price shall be deemed to be covered by other rates and prices 
entered in the Bill of Quantities. 

6. The whole cost of complying with the provisions of the Contract shall be included 
in the items provided in the priced Bill of Quantities, and where no Items are pro 
vided the cost shall be deemed to be distributed among the rates and prices entered 
for the related Items of Work. 

7. General directions and descriptions of work and materials are not necessarily 
repeated or summarized in the Bill of Quantities. References to the relevant sections 
of the contract documentation shall be made before entering rates or prices against 
each item in the Bill of Quantities. 

8. The method of measurement of completed work for payment shall be in accordance 
with the specification for works as contained in PWD Code or SinchaiHastak. 

9. Errors will be corrected by the Employer for any arithmetic errors pursuant to Clause 
29 of the Instructions to Bidders. 

10.      Rock is defined as all materials which, in the opinion of the Engineer, require 
blasting, or the use of metal wedges and sledgehammers, or the use of compressed 
air drilling for its removal, and which cannot be extracted by ripping with a tractor of 
at least 150 kw. with a single rear mounted heavy duty ripper. 
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BI LL O F  Q U A N TI TIES  
 

SI 
No 

Description of Item 
 (With brief specification and 

reference to book of specification) 

Quantity Unit Rate Amount 

In Figures In Words 

       

Note : 

1. Item for which no rate or price has been entered in will not be paid for by the 
Employer when executed and shall be deemed covered by the other rates and 
pricesin the bill of quantities (Refer : ITB Clause 13.2 and GCC Clause 43.3). 

2. Unit rates and prices shall be quoted by the bidder in Indian rupee [ITB 
Clause14.1]. 

3. Where there is a discrepancy between the rate in figures and words, the rates in 
words will govern. [ITB Clause 27.1(a)]. 

4. Where there is a discrepancy between the unit rate and the line item total resulting 
from multiplying the unit rate by quantity, the unit rate quoted shall govern [ITB 
Clause 27.1(b)]. 
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SECTION 8 
SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE) 

WHEREAS, _______________________ [name of Bidder] (hereinafter called "the 
Bidder") has submitted his Bid dated  _ [date] for the construction of 
 _____________ [name of Contract hereinafter called "the Bid"]. 

KNOW ALL PEOPLE by these presents that We ____________________________________  
[name of Bank] of __________________________ [name of country] having our 
registered office at __________________________ (hereinafter called "the 
Bank") are bound unto  __________________________ [name of Employer’s 
Representative] (hereinafter 
called "the Employer’s Representative") in the sum of _____________ * for which payment 
well and truly to be made to the said Employer’s Representative the Bank itself, his 
successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this  _________ day of _________ , 20_ 

THE CONDITIONS of this obligation are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 
specified in the Form of Bid; 

OR 

(2) If the Bidder having been notified to the acceptance of his bid by the Employer 
during the period of Bid Validity: 

fails or refuses to execute the Form of Agreement in accordance with the 
Instructions to Bidders, if required; or 

fails or refuses to furnish the Performance Security, in accordance with the 
Instructions to Bidders; or 

does not accept the correction of the Bid Price pursuant to Clause 27. 

We undertake to pay to the Employer up to the above amount upon receipt of his 
first written demand, without the Employer having to substantiate his demand, provided 
that in his demand the Employer will note that the amount claimed by him is due to him 
owing to the occurrence of one or any of the three conditions, specifying the occurred 
condition or conditions. 
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This Guarantee willremain in force  up  to  and  including  the  date 
______________ ** days after the deadline for submission of Bids as such deadline is 
stated in the Instructions to Bidders or as it may be extended by the Employer, notice of 
which extension(s) to the Bank is hereby waived. Any demand in respect of this guarantee 
should reach the Bank not later than the above date. 

DATE  SIGNATURE ______________ 

WITNESS _________________________ .SEAL  _____________________________ 

________________________________________________________________________ 

[Signature, name and address] 

* The Bidder should insert the amount of the guarantee in words and figures denomi-
nated in Indian Rupees. This figure should be the same as shown in Clause 16.1 of 
the Instructions to Bidders. 

** 45 days after the end of the validity period of the Bid. Date should be inserted by 
the Employer before the Bidding documents are issued. 
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PERFORMANCE BANK GUARANTEE 

To 

________________________________________ [name of Employer’s Representative]  

_________________________________________________[address of Employer’s Representative] 

__________________________________________________ 

WHEREAS  ______ , ______________________ [name and address of Contractor] 
(hereafter called "the Contractor") has undertaken, in pursuance of Contract No. __________  
dated ___________ to execute __________________________ [name of Contract and brief 
description of Works] (hereinafter called "the Contract"). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 
security for compliance with his obligation in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you on behalf of the Contractor, up to a total of__________________________ [amount of 
guarantee]* _______________________ (in words), such sum being payable in the types and 
proportions of currencies in which the Contract Price is payable, and we undertake to pay you, 
upon your first written demand and without cavil or argument, any sum or sums within the 
limits of ____________________________ [amount of guarantee] as aforesaid without your 
needing to prove or to show grounds or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed there under or of any of the Contract documents which 
may be made between your and the Contractor shall in any way release us from any liability 
under this guarantee, and we hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid until 28 days from the date of expiry of the Defect Liabil-
ity Period. 

Signature and Seal of the guarantor _____________________  
Name of Bank _____________________________________  
Address _________________________________________  
Date   _________________________________________ 

 
___________________________________________________________________________ 

*An amount shall be inserted by the Guarantor, representing the percentage the Contract 
Price specified in the Contract including additional security for unbalanced Bids, if any and 
denominated in Indian Rupees. 
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BANK GUARANTEE FOR ADVANCE PAYMENT 

To 

_____________________________________[name of Employer’s Representative] 
___________________________[address of Employer’s Representative] 
______________________________________________[name of Contractor] 

Gentlemen: 

In accordance with the provisions of the Conditions of Contract, sub-clause 51.1("Advance 
Payment") of the above-mentioned Contract,[name and address of Contractor] (hereinafter 
called "the Contractor") shall deposit with[name of Employer’s Representative] a bank 
guarantee to guarantee his properand faithful performance under the said Clause of 
the Contract in an amount of_________________________ [amount of Guarantee]* 
___________________________________ [in words]. 

We, the ___________________________ [bank of financial institution], as instructed bythe 
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator andnot as 
Surety merely, the payment to _________ [name of Employer’s Representative] on his first 
demand without whatsoever right of obligation on our part and withouthis first claim to the 
Contractor, in the amount not exceeding ___ ______________________[amountof guarantee]*
 _________________________________ [in words]. 

We further agree that no change or addition to or other modification of the terms of the 
Contractor or Works to be performed there under or of any of the Contract documentswhich 
may be made between_________________________[name of Employer’s Representative] 
and theContractor, shall in any way release us from any liability under this guarantee, and 
we hereby waive notice of any such change, addition or modification. 

This guarantee shall remain valid and in full effect from the date of the advancepayment 
under the Contract until _________________________[name of Employer’s 
Representative]receives full repayment of the same amount from the Contractor. 

Yours truly, 

Signature and Seal : ______________________________________  
Name of Bank / Financial Institution :  ________________________  
Address; _______________________________  

Date: 

_________________________________________________________________ 

*An amount shall be inserted by the Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees. 
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Letter of Acceptance 
(Letter head paper of the Employer’s Representative) 

______________________________ (Date) 

To 
 ___________________________________ (Name and address of the Contractor) 
___________________________________ 
___________________________________ 

 
 
Dear Sirs, 

This is to notify you that your Bid dated  _______________ for execution of the 
 ______________________________________ (Name of the contract and 
identification 
number, as given in the Instructions to Bidders) for the Contract Price of Rupees 
 _____________________________ (  _____________________ ) (amount in words and 
figures), as corrected and modified in accordance with the Instructions to Bidders1 is hereby 
accepted by our agency. 

You are hereby requested to furnish Performance Security, in the form detailed in Para 34.1 
of ITB for an amount equivalent to Rs.  ___________________ within 21 days of the 
receipt of this letter of acceptance valid up to 28 days from the date of expiry of defects 
Liability Period i.e. up to ______________________________ and sign the contract, 
failing which action as stated in Para 34.3 of ITB will be taken. 

Yours faithfully, 

Authorized Signature 
Name and title of Signatory 
(Employer’s Representative) 

1. Delete "corrected and" or "and modified" if only one of these actions applies. Delete 
as corrected and modified in accordance with the Instructions to Bidders, if corrections 
or modifications have not been affected. 
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Issue of Notice to proceed with the work 
(Letter head of the Employer’s Representative) 

 __________________________ (Date) 

To 

_____________________________________            (Name and address of the Contractor) 

_____________________________________ 

_____________________________________ 

 

Dear Sirs, 

Pursuant to your furnishing the requisite security as stipulated in ITB Clause 34.1 
and signing of the Contract for the construction of  ___________________________________
 _______________________________________________________________________ 
____________________________________________________________________ata 
Bid Price of Rs.__________________________________________________________. 

You are hereby instructed to proceed with the execution of the said works in accor-
dance with the contract documents. 

Yours faithfully, 

(Signature, name and title of Employer’s 
Representative)  
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Agreement Form 

Agreement 

This agreement, made the  ____________ day of ________________ between 

 _______________________ (name and address of Employer) [hereinafter called "the 
Employer] and  ___________________________________________________________  
(name and address of contractor) hereinafter called "the Contractor" of the other part. 

Whereas the Employer is desirous that the Contractor execute 

(name and identification number of Contract) (hereinafter called "the Works") and the 
Employer has accepted the Bid by the Contractor for the execution and completion of such 
Works and the remedying of any defects therein , at a cost of Rs.  ________________  

NOW THIS AGREEMENT WITNESSETH as follows : 

In this Agreement, words and expression shall have the same meanings as are respectively 
assigned to them in the conditions of contract hereinafter referred to and they 
shall be deemed to form and be read and construed as part of this Agreement. 

In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all aspects with the 
provisions of the contract. 

The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the Works and the remedying the defects wherein Contract Price 
or such other sum as may become payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract. 

The following documents shall be deemed to form and be ready and construed as 
part of this Agreement viz. 

(i) Letter of Acceptance 
(ii) Notice to proceed with the works; 
(iii) Contractor's Bid 
(iv) Condition of Contract: General and Special 
(v) Contract Data 
(vi) Additional condition 
(vii) Drawings 
(viii) Bill of Quantities and 
(ix) Any other documents listed in the Contract Data as forming part of the Contract. 
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In witnessed whereof the parties there to have caused this Agreement to be executed 
the day and year first before written. 

            The Common Seal of _____________________________________was 
hereunto affixed in the presence of: 

 

Signed, Sealed and Delivered by the said __________________________________ 

___________________________________________________________________ 

in the presence of: 

Binding Signature of Employer’s Representative __________________________ 

Binding Signature of Contractor ______________________________________ 



UNDERTAKING 

I,     the      undersigned      do      hereby      undertake      that      our      firm      M/s 
___________________________________  agree to abide by this bid for a period ____________ 
days for the date fixed for receiving the same and it shall be binding on us and may be accepted 
at any time before the expiration of that period. 
 
 
 
 
 
 
                             ____________________________________________________ 
    
                                                      (Signed by an Authorized Officer of the Firm) 
 
         
    
         __________________ 
         Title of Officer 
 
 
         __________________ 
         Name of Firm 
 
 
         _________________ 
          DATE 
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SECTION 9 

DRAWINGS 
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SECTION 10 

DOCUMENTS TO BE FURNISHED BY BIDDER 
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