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GOVERNMENT OF MADHYA PRADESH 
WATER RESOURCES DEPARTMENT 

Appendix 2.10 
Tender Document 

For Percentage rate only in Works Departments and other Departments 
similar to Works Department 
(Effective from 01-01-2014) 

Office of the Executive Engineer 
Water Resources Department 

Division Sabalgarh 
 Distt. Morena(M.P.) 

System No. 2026_WRD_496842 
 

NIT Number and Date : N.I.T. No. 628./2715001/EDP/2021-22/E-in-C/ 
E-Tendering Bhopal Dated 27-04-2026 

Agreement Number and Date : No. /2026-27  dtd. 
 

Name of work : Hiring of 05 No.Inspection Vehicle (Bolero) Under 
Water Resources Divisionn Sabalgarh  
 

 Name of the Contractor :  

 
Probable Amount of Contract 

  

(Rs. in Figure) : Rs. 17.10 Lakh  
(Rs. in Words) : Rupees  Saventeen Lakh Ten Thousand  only 

Contract Amount   

(Rs. in Figure)  Rs.  
(Rs. in Words)   

Stipulated Period of Completion : FY-2026-27 (Date of Issue of work order to 
31.03.2027) 
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SECTION 1 
Notice Inviting e-Tenders 

Government of Madhya Pradesh 
Water Resources Department 

 

Tender No. 2026_WRD_496842 

 
 
 
 
 

............... 

 

Online percentage rate bids for the following works are invited from Vehicle 
Owner and firms of repute fulfilling registration criteria: 

 

S.No./Pkg/ 
Code 

Work District(s) Probable 
Amount 

(Rs. in lakh) 

Completion 
Period 

(months) 

2026_WRD_496842 Hiring of 05 
No.Inspection Vehicle 
(Bolero) Under Water 
Resources Divisionn 

Sabalgarh 
 

Morena Rs 17.10  lakhs 
Rupees  

Saventeen Lakh 
Ten Thousand 

Only 

FY-2026-27 
(Date of Issue 
of work order 
to 31.03.2027) 

1. Interested bidders can view the NIT on website https://mptenders.gov.in/ 
 

2. The Bid Document can be purchased only online from 3 0 - 04-2026 (Date), 10:30 hrs. 

(time) to (Date) 15-05-2026 (time) 17:30 hrs.. 
3. Amendments to NIT, if any, would be published on website only, and not in newspaper. 
4. The bid shall be submitted in the same name and style. 

 

N.I.T. No. 628./2715001/EDP/2021-22/E-in-C/E-Tendering Bhopal                      Dated 27-04-2026 
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Notice Inviting Tender 
Government of Madhya Pradesh 

Water Resources Department 
Office of the Engineer-in-Chief, Water Resources Department, Bhopal 

 
 
                N.I.T. No. 628./2715001/EDP/2021-22/E-in-C/E-Tendering Bhopal                  Dated 27-04-2026  

Online percentage rate bids for the following works are invited from Vehicle Owner 
and firms of repute fulfilling registration criteria. 

S. No. /Pkg/ 
Code 

Name of 
Work 

District Probable 
Amount of 
Contract 

(Rs. in lakh) 

Earnest 
Money 

Deposit (EMD) 
(In Rupees) 

Cost of Bid 
Document 
(In Rupees) 

Period of 
Completio n 

(in 
Months) 

1 2 3 4 5 6 7 

2026_WRD_
496842 

Hiring of 05 
No.Inspection 

Vehicle (Bolero) 
Under Water 

Resources 
Divisionn 
Sabalgarh 

 

Morena Rs 17.10  
lakhs 

Rupees  
Seventeen 
Lakh Ten 
Thousand 

only 

Rs 3 4 2 0 0 /- 
(Rupees 

Thirty Four 
Thousand 

Two Hundred 
Only) 

Rs 2000.00 
(Rupees 

Two 
Thousand 

only) 

FY-2026-27 
(Date of Issue 
of work order 

to 
31.03.2027) 

 

  Vide Govt. of M.P. order No. F 17-1/19/B/2010/644 dated 17-08-2016 
categories of contractors have been abolished. Therefore all the 
contractors registered in any category will be deemed to be registered in 
a single category. 

1. All details relating to the Bid Document(s) can be viewed and 
downloaded free of cost on the website. 

2. Bid Document can be purchased after making online payment of 
portal fees through Credit/Debit/Cash Card/internet banking. 

3. At the time of submission of the Bid the eligible bidder shall be required to: 
i) pay the cost of Bid Document; 
ii) deposit the Earnest Money; 
iii) Submit a check list; and 
iv) Submit an affidavit. 

Details can be seen in the Bid Data Sheet. 
4. ELIGIBILITY FOR BIDDERS: 

(a) At the time of submission of the Bid the bidder should have valid registration 
with the Government of Madhya Pradesh, PWD in appropriate class. 
However, such bidders who are not registered with the Government of 
Madhya Pradesh and are eligible for registration can also submit their bids 
after having applied for registration with appropriate authority. 

(b) Thebidderwouldberequiredtohavevalidregistrationatthetimeofsigningof the 
Contract. 

(c) Failure to sign the contract by the selected bidder, for what so ever 
reason, shall result in forfeiture of the earnest money deposit 

(d) The bidder would be required to submit copy of registration before 
opening of price bid.. 
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5. Pre-qualification–Pre qualification conditions, wherever applicable, are given in 
the Bid Data Sheet. 

 
6. Special Eligibility-Special Eligibility Conditions, if any, are given in the Bid Data 

Sheet. 
 

7. The Bid Document can be purchased only online from (Date) 30.04.2026 (time) 10:30 
hrs. to (Date), 15.05.2026, (time) 17:30 hrs. Other key dates may be seen in bid data 
sheet. 

8. Amendments to NIT, if any, would be published on website only, and not in 
newspaper. 
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SECTION 2 
INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 
 

1. SCOPE OF BID 

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid 
Data Sheet. 

2. General Quality of Work: 

The work shall have to be executed in accordance with the technical specifications 
specified in the Bid Data sheet/ Contract Data, and shall have to meet high standards 
of workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER 

4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data 
Sheet).In case the J.V. is permitted, the requirement of joint venture shall be as per 
the Bid Data Sheet. 

4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. 
If he does so, all bids wherein the bidder has participated shall stand disqualified. 

5. Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his 
bid, and no claim whatsoever for the same shall lie on the Government. 

6. Site Visit and examination of works 

The bidder is advised to visit and inspect the Site of Works and its surroundings and 
obtain for itself on its own responsibility all information that may be necessary for 
preparing the bid and entering into a contract for construction of the work. All costs 
in this respect shall have to be borne by the bidder. 



Page 6 of 79  

B. Bid Documents 

7. CONTENT OF BID DOCUMENTS 

The Bid Document comprises of the following documents: 

1. NIT with all amendments. 

2. Instructions to Bidders 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; and 

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement, and 

10. Any other document(s), as specified. 

8. The bidder is expected to examine carefully all instructions, conditions of contract, 
the contract data, forms, terms and specifications, bill of quantities, forms and 
drawings in the Bid Document. Bidder shall be solely responsible for his failure to do 
so. 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any 
change in the schedule of pre-bid meeting would be communicated on the website 
only, and intimation to bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing 
before or during the pre-bid meeting. The purpose of such meeting is to clarify issues 
and answer questions on any matter that may be raised at that stage. The Employer 
may, at his option, give such clarifications as are felt necessary. 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the 
responses given together with any response prepared after the meeting will be 
hosted on the website. 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the 
Bid Document, it shall be done by issuing amendment to the online NIT. 

10. Amendment of Bid Documents 

10.1 Before the deadline for submission of bids, the Employer may amend or modify the 
Bid Documents by publication of the same on the website. 
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10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids by 
publication of the same on the website. 

C. Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms 
and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid 
required to be uploaded as per the time schedule mentioned in the key dates of the 
Notice Inviting e-Tenders after signing of the same by the Digital Signature of their 
authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Online Envelope A and would apply for all bids 
submitted online only. Online Envelop A shall contain the following as per details 
given in the Bid Data Sheet: 

i) Registration number or proof of application for registration and 
organizational details in format given in the Bid Data Sheet. 

ii) Payment of the cost of Bid Document; 

iii) Earnest Money; and 

iv) An affidavit duly notarized.  
                             Note – Failing which e-EMD shall be forfeited.                      
                             Physical submission of documents is not required. Original copies of affidavit and additional      
                             affidavit (as applicable) would be required to be submitted by the successful bidder at the time    
                             of signing of agreement after sanctioning of the work. 

Part 2 – This shall be known as Online Envelope B and required to be submitted only 
in works where pre-qualification conditions and/or special eligibility conditions are 
stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet 
duly supported by documents to demonstrate fulfillment of pre-qualification 
conditions. 

Part 3 – This shall be known as Online Envelope C and would apply to all bids. 
Envelop C shall contain financial offer in the prescribed format enclosed with the Bid 
Data Sheet. 

13. Language 

The bid as well as all correspondence and documents relating to the bid exchanged 
by the Bidder and the Employer shall be in English or Hindi. Supporting documents 
and printed literature that are part of the Bid may be in another language provided 
they are accompanied by an accurate translation of the relevant passages in English. 
In such case, for the purposes of interpretation of the bid, such translation shall 
govern. 
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14. TECHNICAL PROPOSAL 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, 
the Technical Proposal shall comprise of formats and requirements given in the Bid 
Data Sheet. 

14.2 All the documents/ information enclosed with the Technical Proposal should be self- 
attested and certified by the bidder. The Bidder shall be liable for forfeiture of his 
earnest money deposit, if any document / information are found false/ fake/ untrue 
before acceptance of bid. If it is found after acceptance of the bid, the bid 
sanctioning authority may at his discretion forfeit his performance security/ 
guarantee, security deposit, enlistment deposit and take any other suitable action. 

15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in 
overall percentage, and not item wise. If the bid is in absolute amount, overall 
percentage would be arrived at in relation to the probable amount of contract 
given in NIT. The overall percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in 
figures and words is found, lower of the two shall be taken as valid and correct. 

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and 
other levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the 
department to the contractor, is mentioned in the Bid Data Sheet. 

16. PERIOD OF VALIDITY OF BIDS 

The bids shall remain valid for a period specified in the Bid Data Sheet after the date 
of “close for biding” as prescribed by the Employer. The validity of the bid can be 
extended by mutual consent in writing. 

17. EARNEST MONEY DEPOSIT (EMD) 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the 
amount specified in the Bid Data Sheet. 

17.2 The EMD shall be in the form of only e-EMD of a scheduled commercial bank, 
payable online only as mentioned in the bid data sheet. The EMD shall be valid for 
180 days after the last date of receipts of bids. 

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

 
17.4 EMD of bidders whose bids are not accepted will be returned within ten working 

days of the decision on the bid. 
17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the 

Agreement after furnishing the required Performance Security. 
 

17.6 Failure to sign the contract by the selected bidder, within the specified period, for 
whatsoever reason, shall result in forfeiture of the earnest money deposit. 
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D. Submission of Bid 
 

18. The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ will 
be submitted online only. Original copy of affidavits and additional affidavit (as 
applicable) would be required to be submitted by the successful bidder at the time of 
signing of agreement after sanctioning of the work as prescribed in the bid data 
sheet. 

E. Opening and Evaluation of Bid 

19 PROCEDURE 

19.1 Envelope ‘A’ shall be opened first and its contents shall be checked. In cases where 
Envelop ‘A’ does not contain all requisite documents, such bid shall be treated as 
non-responsive, and Envelop B and/or C of such bid shall not be opened. 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be 
opened online at the time and date notified in the Bid Data Sheet. The bidder shall 
have freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of 
bidders who are not qualified in Technical Bid (Envelop ‘B’) shall not be opened. 

19.3 Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. The 
bidder shall have freedom to witness opening of the Envelop ‘C’. 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the 
lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the bidding 
process and reject all the bids at any time prior to contract award, without incurring 
any liability. In all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a 
distinct part of it. 

20. Confidentiality 

20.1 Information relating to examination, evaluation, comparison and recommendation 
of contract award shall not be disclosed to bidders or any other person not officially 
concerned with such process until final decision on the bid. 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or 
contract award decisions may result in the rejection of his bid. 

 
F. Award of Contract 

 

21. Award of Contract 

The Employer shall notify the successful bidder by issuing a ‘Letter of 
Acceptance’(LOA) that his bid has been accepted. 

22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have 
to furnish performance security of the amount in the form and for the duration, etc. 
as specified in the Bid Data Sheet. 

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet. 
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23. Signing of Contract Agreement 

23.1 The successful bidder shall have to furnish Performance security and sign the 
contract agreement within 15 days of issue of LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to 
commencement of work. No separate work order shall be issued by the Employer to 
the contractor for commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance Security or 
sign the Contract Agreement, his EMD shall stand forfeited without prejudice to the 
right of the employer for taking any other action against the bidder. 

24. CORRUPT PRACTICES 
The Employer requires that bidders observe the highest standard of ethics during the 
procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for 
award has, directly or through an agent, engaged in corrupt, fraudulent, 
collusive, or coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated 
period of time, to participate in bids, if it at any time determines that the 
bidder has, directly or through an agent, engaged in corrupt, fraudulent, 
collusive, or coercive practices in competing for, or in executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as 
follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, 
directly or indirectly, anything of value to influence improperly the 
actions of another party; 

b. “fraudulent practice” means any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or attempts to 
mislead, a party to obtain a financial or other benefit or to avoid an obligation; 

c.  “coercive practice” means impairing or harming, or threatening to impair 
or harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party; 

d. “Collusive practice” means an arrangement between two or more parties 
designed to achieve an improper purpose, including influencing 
improperly the actions of another party. 

[End of ITB] 
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General 

Bid Data Sheet 

Particulars Data 

Office inviting tender Chief Engineer (Procurement), O/O E-In-C, WRD 
Bhopal 

NIT No    628./2715001/EDP/2021-22/E-in-C/E-Tendering    
   Bhopal 

Date of NIT Dated 27-04-2026 

Bid document download /Purchase 
available from date & time 

From 30.04.2026 
10:30 hrs. 

To 15.05.2025 
17:30 hrs. 

Website link https://mptenders.gov.in/ 

 

For Section 1 - NIT 
Clause 

reference 
Particulars Data 

2 Portal fees   As mentioned on portal 

3 Cost of bid document Rs. 2000/- (Rs. Two Thousands) only (Non 
Refundable) 

Cost of bid document Payable at Payable online only 

Cost of bid document In favor of Payable online only 
 Affidavit format Annexure B 

5 Pre-qualifications required No  

If Yes, details Annexure C 
6 Special Eligibility  NO 

If Yes, details Annexure D 

7 Key dates Annexure A 

 
For Section 2 - ITB 

1 Name of ‘work’ Hiring of 05 No.Inspection Vehicle 
(Bolero) Under Water Resources 
Divisionn Sabalgarh  

2 Specifications Annexure – E 
3 Procedure for participation in e-tendering Annexure – F 

4 
Whether J.V. is allowed No 
If J.V. is allowed, requirement for Joint Venture Annexure – G 

 
 

9 

Pre bid meeting to be held  NO 

If Yes, Date : ----------- 
Time from: ----------- 
Place: ----------- 
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12 

Envelope-A containing : 
i. Registration number or proof of application for 

registration and organizational details 
ii. Cost of Bid Document 
iii. EMD 
iv. An affidavit duly notarized 

 

Annexure - H 

Physical submission of 
documents is not required. 
Original copy of both affidavits 
(as applicable) and copy of GST 
registration & Valid taxi 
registration would be required 
to be submitted by the 
successful bidder at the time of 
signing of agreement after 
sanctioning of the work . 
Note – Failing which e-EMD shall 
be forfeited. 
AT 
Executive 
Engineer,WRD,Sabalgarh (MP) 

 
Online Submission Before 
15.05.2026, 17:30 hrs. (date) 

14 Envelope-B Technical Proposal Annexure I (I-1 to I-5) 

15 Envelope-C Financial Bid Annexure J 

Materials to be issued by the department Annexure K 
16 Period of Validity of Bid 180 Days 

 
 
 
 
 

17 

Earnest Money Deposit Rs 3 4 2 0 0 /- 
(Rupees Thirty Four Thousand 
Two Hundred only) 

Forms of Earnest Money Deposit    e-EMD 

EMD valid for a period of 180Days 

FDR must be drawn in favour of Payable Online Only 

21 Letter of Acceptance (LoA) Annexure L 

22 Amount of Performance Security 5%  of contract amount 

Additional Performance Security, if any As per Govt. of MP  Order No. 
22/(A)/326/31/2074 Bhopal Dated 
17/10/2016 & Order No. 22/(A)/326-
A/MPS/31/148 Bhopal Dated 
08/02/2024 (Order enclosed)  

Performance security in the format Annexure M 
Performance security in favour of Executive Engineer, Water 

Resources Department Division 
Sabalgarh Distt. Morena (M.P.) 

Performance security valid up to Valid Contract period plus 3 
months 
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Annexure – A 
(See clause1, 7 of Section 1 -NIT ) 

 

KEY DATES 
 

Seq 
No 

WRD Stage Bidder Stage Start Date & 
Time 

Expiry 
Date & 

Time 

Envelopes 

1 Publishing Date - 30.04.2026 
10:30 hrs. 

- Envelope A, 
EnvelopeC, 

2 - Document 
Download / Sale 

Start Date 
 

30.04.2026 
10:30 hrs. 

15.05.2026 
17:30 hrs. 

Envelope A, 
Envelope C, 

3 - Bid Submission 
Start/Closing Date 

 

08.05.2026 
10:30 hrs. 

15.05.2026 
17:30 hrs. 

Envelope A / Fee, 
Envelope C/ 

Finance 
4  

Bid Opening Date 
 

- 18.05.2026 

10:30* hrs. 

_ Envelope A / fee 

 
1.The date and time shown for opening envelope B and C will be declared online after evaluation of the    
    documents of envelope-A / B (as the case may be). 

                   
                   2. No hard copy of envelope A/B is required to be submitted.  
        
          3. The critical dates mentioned online shall be considered as the final dates.  
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|| AFFIDAVIT || 

(On Non Judicial Stamp of Rs. 50) 

Annexure – B 
(See clause 3 of Section 1 -NIT ) 

 

I/we  who is/ are 
  (status in the firm/ company) and competent for submission of 
the affidavit on behalf of M/S  (contractor) do solemnly affirm an 
oath and state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted 
in support of the following information in bid documents which are being submitted in 
response to notice inviting e-tender No.    for 
      (name of work) dated    
  (name of the department). 

issued by the 

 

I/we am/ are fully responsible for the correctness of following self-certified 
information/ documents and certificates: 

1. That the self-certified information given in the bid document is fully true and 
authentic. 

2. That: 
a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 

document and other relevant documents provided by the Bank are authentic. 
b. Information regarding financial qualification and annual turnover is correct. 
c. Information regarding various technical qualifications is correct. 

3. No close relative of the undersigned and our firm/company is working in the 
department. 

OR 
Following close relatives are working in the department: 
Name  Post  Present Posting    

 
 
 

 
Signature with Seal of the Deponent (bidder) 

I/ We,  above deponent do hereby certify that the facts 
mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief. 

Verified today  (dated) at  (place). 
 
 

Signature with Seal of the Deponent (bidder) 
 
 

Note: Affidavit duly notarized in original shall reach at least one calendar day  before 
opening of the bid. 
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Annexure – C 
(See clause 5 of Section 1 -NIT ) 

PRE-QUALIFICATIONS CRITERIA 
 

The bidder should have: 

A. Financial 

i. experience of having successfully executed: 

a) three similar works, each costing not less than the amount equal to 20% of 
the probable amount of contract during the last 3 financial years; or 

b) two similar works, each costing not less than the amount equal to 30% of the 
probable amount of contract during the last 3 financial years; or 

c) one similar work of aggregate cost not less than the amount equal to 50% of 
the probable amount of contract in any one financial year during the last 3 
financial years; 

ii. Average annual construction turnover on the construction works not less than 
50% of the probable amount of contract during the last 3 financial years. 

iii. Executed similar items of work in any one financial year during the last 3 financial 
years, which should not be less than the minimum, physical requirement, if any, 
fixed for the work. 

iv. Bid Capacity – Bidder shall be allotted work up to his available Bid Capacity, 
which shall be worked out as given in format I-2 of Annexure I. 

B. Physical 

Physical qualifications for the work shall be as below 
 

Sno Particulars Quantity Period 

1 Physical qualification required No 

2    

3    

4    

(The Employer shall specify all physical qualifications required). 

Note: Above criteria are indicative, subject to suitable stipulations by the 
departments and specific Bid. 
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SPECIAL ELIGIBILITY CRITERIA 
 
 

The bidder should have experience of: 

N/A 

Annexure – D 
(See clause 6  of Section 1 -NIT ) 

 
 
 
 

Note: Above criteria are indicative, subject to suitable stipulations by the departments 
and specific bid. 



Page 17 of 79  

 
1. MP …………………… Department Specifications, - 

 
2. …………………………….. N.A. 

 
3. 

 

(The soft copy of above specifications is available at departmental website 
www ------- ) 

 
The provisions of general / special conditions of contract, those specified elsewhere in the bid 
document, as well as execution drawings and notes, or other specifications issued in writing 
by the Employer shall form part of the technical specifications of this work. 

ANNEXURE - E 
(See clause 2 of Section 2 –ITB& 

Clause 10 of GCC) 
 

Specifications 
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Annexure – F 
(See clause 3 of Section 2 -ITB) 

Procedure for participation in e-tendering 
 
             1.   Registration of bidders on e-tendering System:  
 

 All the bidders registered in MP PWD are also to be registered on the e-tendering System, 
website https://www.mptenders.gov.in. The bidders can enroll themselves on the website 
https://www.mptenders.gov.in using the option “Online Bidder Enrollment. Possession of 
a Valid Class III Digital Signature Certificate (DSC) in the form of smart card/e-token in the   
Company's name is a prerequisite for registration and participating in the bid submission  
activities through this web site. Digital Signature Certificates can be obtained from the  
authorized certifying agencies, details of which are available in the web site 
https://www.mptenders.gov.in under the link “Information about DSC”.  

 
 The web site also has user manuals with detailed guidelines on enrollment and 
participation in the online bidding process. The user manuals can be downloaded for ready 
reference. Vendors can also attend the training/familiarization programme on the e-
tendering system conducted periodically by the GOVERNMENT E-PROCUREMENT SYSTEM in 
association with NIC.  

 
                        Help Desk:  
                                                 E mail- support-eproc@nic.in  
                                                 Contact:  
                                                 0120-4001 002  
                                                 0120-4200 462  
                                                 0120-4001 005  
                                                 0120-6277 787 

Digital Certificate: 

The bids submitted online should be signed electronically with a Class III Digital 
Certificate to establish the identity of the bidder submitting the bid online. The 
bidders may obtain Class III Digital Certificate issued by any licensed Certifying 
Authority (CAs) authorized by the Controller of Certifying Authorities, Government of 
India. A Class III Digital Certificate is issued upon receipt of mandatory identity proofs 
alongwith an application. Only upon the receipt of the required documents, a Digital 
Certificate can be issued. 
Note: 
i. It may take upto 7 working days for issuance of Class III Digital Certificate; 

hence the bidders are advised to obtain the certificate at the earliest. Those 
bidders who already have valid Class III Digital Certificate need not to obtain 
another Digital Certificate for the same. 
The bidders may obtain more information and the Application Form required to 
be submitted for the issuance of Digital Certificate from the website 
https://www.mptenders.gov.in under the link “Information about DSC” or  
www.cca.gov.in. 

ii. Bids can be submitted during the ONLINE BID SUBMISSION stage only using the 
Digital Certificate that is used to encrypt the data and sign the hash during the 
ONLINE BID PREPARATION AND BID SUBMISSION stage. In case, during the 
process of a particular bid, the bidder looses his Digital Certificate because of 
any problem (such as misplacement, virus attack, hardware problem, operation
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                             system problem, etc.); he may not be able to submit his bid online. Hence, the bidders    
                              are advised to keep their Digital Certificate in a safe place under proper security to be    
                             used whenever required. 

The digital certificate issued to the Authorized User of a Partnership firm / Private 
Limited Company / Public Limited Company and used for online biding will be 
considered as equivalent to a no-objection certificate / power of attorney to that 
user. 

In case of Partnership firm, majority of the partners have to authorize a specific 
individual through Authority Letter signed by majority of the partners of the firm. 

In case of Private Limited Company, Public Limited Company, the Managing Director 
has to authorize a specific individual through Authority Letter. Unless the certificate 
is revoked, it will be assumed to represent adequate authority of the specific 
individual to bid on behalf of the organization for online bids as per Information 
Technology Act 2000. This Authorized User will be required to obtain a Digital 
Certificate. The Digital Signature executed through the use of Digital Certificate of 
this Authorized User will be binding on the firm. It shall be the responsibility of 
Management / Partners of the concerned firm to inform the Certifying Authority, if 
the Authorized User changes, and apply for a fresh Digital Certificate for the new 
Authorized User. 

Digital Signature Browser settings are available on the e procurement website use 
the link- https://mptenders.gov.in/ 

2. Set Up of Bidder's Computer System: 

In order for a bidder to operate on the e-tendering System, the Computer System of 
the bidder is required to be set up for Operating System, Internet Connectivity, 
Utilities, Fonts, etc. To verify the Browser settings use the link- 
https://mptenders.gov.in/ 

Key Dates: 

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on 
their side for tasks and responsibilities to participate in the bid, as all the stages of 
each bid are locked before the start time and date and after the end time and date 
for the relevant stage of the bid as set by the Department. 

3. PREPARATION AND SUBMISSION OF BIDS: 
The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms 
and submit Bid and documents related to the Bid required to be uploaded (of all the 
envelopes) as per the time schedule mentioned in the key dates of the Notice 
Inviting e-Tenders after signing of the same by the Digital Signature of their 
authorized representative. 

4. Purchase of Bid Document 

The Bid Document is available free of cost for study and the interested/participating 
bidders shall purchase the Document online (through the e- payment gateway). For 
purchasing of the bid document bidders have to pay Service Charge online ONLY 
which is Rs. [as perBid Data Sheet]. Cost of bid document is separately mentioned in 
the Detailed NIT. The Bid Document shall be available for purchase to concerned 
eligible bidders immediately after online release of the bids and upto scheduled time 
and date as set in the key dates. 
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The payment for the cost of bid document shall be made online [as perBid Data 
Sheet] in favour of [as perBid Data Sheet]. 

e-payment manual is available on the procurement website- 
https://mptenders.gov.in/ 

 

 
The Bidder shall submit the following in three separate envelopes online: 

(a)Copy of Registration, Earnest Money Deposit  and Affidavit       Envelope  'A' 

                                                                                                       ( Online Cover Name: Fee) 

(a) Technical Proposal            Envelope 'B'(Online Cover Name: PreQual/Technical) 

(b) Financial Bid                       Envelope 'C' (Online Cover Name: Finance) 

Note: Bidders are required to submit the Original Term Deposit Receipt of Earnest 
Money Deposit,Copy of Registration and Affidavit in Envelope - ‘A’ physically. The 
envelope should be sealed and shall bear the NIT No., System Tender No., name of 
work, address of the Employer and name and address of the bidder. The envelope 
should reach at the Employer's address at least one calendar day before the start 
time and date fixed for opening of technical proposal or as mentioned in the Key 
Dates. Scanned copies of the same are to be uploaded online. In the Technical 
Proposal the bidders are required to submit the documents described therein. The 
Financial Bids are also to be submitted online only and shall not be considered by any 
other mode. 

WITHDRAWAL, SUBSTITUTION AND MODIFICATION OF BIDS 

Bidder can withdraw, substitute or modify the bid after online submission of the bid 
but within the stipulated time frame of submission, as per the key dates in Bid 
Document. 

----- 0 ------ 
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Annexure – G 
(See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.) 
If J.V. is allowed following conditions and requirements must be fulfilled – 

1. Bids submitted by a joint venture of two or more firms as partners shall comply with 
the following requirements : 

a. one of the partners shall be nominated as being Lead Partner, and this 
authorization shall be evidenced by submitting a power of attorney signed by 
legally authorized signatories of all the partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as 
to be legally binding on all partners; 

c. the partner in charge shall be authorized to incur liabilities and receive 
instructions for and on behalf of any and all partners of the joint venture and 
the entire execution of the contract, including payment, shall be done 
exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the 
execution of the contract in accordance with the contract terms, and a 
statement to this effect shall be included in the authorization mentioned 
under [c] above, as well as in the bid and in the Agreement [in case of a 
successful bid]; 

e. The joint venture agreement should indicate precisely the role of all  
members of JV in respect of planning, design, construction equipment, key 
personnel, work execution, and financing of the project. All members of JV 
should have active participation in execution during the currency of the 
contract. This should not be varied/modified subsequently without prior 
approval of the employer; 

f. The joint venture agreement should be registered, so as to be legally valid 
and binding on all partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be 
submitted with the bid. 

2. The figures for each of the partners of a joint venture shall be added together to 
determine the Bidder’s compliance with the minimum qualifying criteria required for 
the bid. All the partners collectively must meet the criteria specified in full. Failure  
to comply with this requirement will result in rejection of the joint venture’s bid. 

3. The performance security of a Joint Venture shall be in the name of the partner 
Lead Partner/joint venture. 

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on 
behalf of the joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally 
binding on all partners], which shows the requirements as indicated in the 
Instructions to Bidders’. 

6. Furnish details of participation proposed in the joint venture as below: 
DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’ 
Financial N/A N/A N/A 
Name of the Banker(s) N/A N/A N/A 

Planning N/A N/A N/A 

Construction Equipment N/A N/A N/A 

Key Personnel N/A N/A N/A 

Execution of Work 
(Give details on contribution of each) 

N/A N/A N/A 
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Format: H 
(See clause 12 of Section 2 –ITB 

& clause 4 of GCC) 

 

ORGANIZATIONAL DETAILS 
(To be enclosed with technical proposal) 

S. No. Particulars Details 

1. Registration number issued by Centralized 
Registration System of Govt. of M.P. or 
Proof of application for registration. 

 

2. Valid Registration of bidder in appropriate 
class through Centralized Registration of 
Govt. of MP 

Registration 
No.  Date  

(Scanned copy of Registration to be uploaded) 

3. Name of Organization/ Individual  

4. Entity of Organization 
Individual/ Proprietary Firm/ Partnership 
Firm (Registered under Partnership Act)/ 
Limited Company (Registered under the 
Companies Act–1956)/ Corporation/ Joint 
Venture 

 

5. Address of Communication  

6. Telephone Number with STD Code  

7. Fax Number with STD Code  

8. Mobile Number  

9. E-mail Address for all communications  

 Details of Authorized Representative  

10. Name  

11. Designation  

12. Postal Address  

13. Telephone Number with STD Code  

14. Fax Number with STD Code  

15. Mobile Number  

16. E-mail Address  

 
Note: In case of partnership firm and limited company certified copy of partnership deed/ 

Articles of Association and Memorandum of Association along with registration 
certificate of the company shall have to be enclosed. 

 
Signature of Bidder with Seal 

Date:    
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Envelope – B, Technical Proposal 

Technical Proposal shall comprise the following documents: 

Annexure – I 
(See clause 14 of Section 2 -ITB) 

 

Sno Particulars Details to be submitted 
1 Experience – Financial & Physical N.A. 
2 Annual Turnover N.A. 
3 List of technical personnel for the key 

positions 
N.A. 

4 List of Key equipments/ machines for 
quality control labs 

N.A. 

5 List of Key equipments/ machines for 
construction work 

N.A. 

 
Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed. 

2. Technical Proposal uploaded otherwise will not be considered. 
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Format: I-1 
(See clause 14 of Section 2 -ITB) 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 
A. Financial Requirement: 

The bidder should have completed either of the below: 
a) three similar works each costing not less than the amount equal to 20% of 

the probable amount of contract during the last 3 financial years; or 
b) two similar works each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 3 financial years; or 
c) one similar work of aggregate cost not less than the amount equal to 50% of 

the probable amount of contract in any one financial year during the last 3 
financial years; 

To be filled in by the contractor: 
i. Details of successfully completed similar works shall be furnished in the following 

format. 
ii. Certificate duly signed by the employer shall also be enclosed for each completed 

similar work. 
 

Agreement 
Number & Year 

Name of 
Work 

Date of 
Work Order 

Date of 
Completion 

Amount of 
Contract 

Employer's 
Name and 

Address 
      

      

      

      

Existing commitments – (Value of ‘C’ for Bid Capacity formula) 
Agreement 

Number & Year 
Name of 

Work 
Date of 

Work Order 
Date of 

Completion 
Amount of 
Contract 

Amount of 
balance work 

Employer's 
Name and 

Address 
       

       

       

       

B. Physical Requirement: 
Execution of similar items of work in any one financial year during the last 3 financial 
years should not be less than the minimum physical requirement fixed for the work. 

SNo Particulars Actual Quantity Executed 
(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 

1 Physical qualification required No 
2 Earthwork    

3 Concrete work    

 
Note: 1. Certificate duly signed by the employer shall be enclosed for the actual quantity 

executed in any one year during the last 3 financial years. 
2. Similar works: The similarity shall be based on the physical size, complexity, 
methods technology or other characteristics of main items of work viz. earth work, 
cement concrete, Reinforced cement concrete, brick masonry, stone masonry etc. 
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ANNUAL TURN OVER 

Format:  I -2 
(See clause 14 of Section 2 -ITB) 

 

Requirement: 

Average annual construction turnover on the construction works not less than 50% of the 
probable amount of contract during the last 5 financial years; 

 
To be filled in by the contractor: 

 
Financial Year Payments received for contracts in progress or completed 

  

  

  

 
Note: 
i. Annual turnover of construction should be certified by the Chartered Accountant. 
ii. Audited balance sheet including all related notes, and income statements for the above 

financial years to be enclosed. 
 
 
 

Bid Capacity 

Applicants who meet the minimum qualifying criteria in the evaluation as stated 
above are to be evaluated further for bid capacity as under: 

Bid Capacity = (1.5 A X B) - C 

Where 

A  =   Maximum value of  civil engineering works executed in  any one  year during 
the last five year (10% weightage per year shall be given to bring the value 
of work executed at present price level) 

B  =        Proposed contract period in years. 
C = Amount of work in hand at present. 
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Format:  I -3 
(See clause 14 of Section 2 –ITB& 

Clause 6 of GCC) 

List Of Technical Personnel For The Key Positions 
 

Requirement of Technical Personnels for Key Positions Technical Personnels for Key Positions Available with bidder 
S. 
N 
o. 

Key 
Position 

Minimum 
requirement 

Qualificati 
on 

Age Similar 
work 

experience 

Total Work 
Experience 

S. 
N 
o. 

Name of 
Personnel 

Key 
Position 

Qualification Age Similar 
work 

experience 

Total Work 
Experience 
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Format:  I -4 
(See clause 14 of Section 2 -ITB) 

List Of Key Equipment's/ Machines For Quality Control Labs 
 

 
Minimum requirement Available with the bidder 

S. No. Name of Equipment/ 
Machinery 

Quantity Name of Equipment/ 
Machinery 

Quantity 
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Format:  I -5 
(See clause 14 of Section 2 -ITB) 

List Of Key Equipment's/ Machines For Construction Work 
 

Minimum requirement Available with the bidder 

S. No. Name of Equipment/ 
Machinery 

Quantity Name of Equipment/ 
Machinery 

Quantity 
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Annexure –J 
(See clause 14 of Section 2 -ITB) 

FINANCIAL BID 
NAME OF WORK : Hiring of 05 No.Inspection Vehicle (Bolero) Under Water Resources Divisionn Sabalgarh  

 

 
I/We hereby bid for the execution of the above work within the time specified at the rate (in 
figures)---------------------- (in words)-----------------------percent  below/above at par based on 
the Bill of Quantities and item wise rates given therein in all respects and in accordance with 
the specifications, designs, drawings and instructions in writing in all respects in accordance 
with such conditions so far as applicable. I/We have visited the site of work and am/ are 
fully aware of all the difficulties and conditions likely to affect carrying out the work. I/We 
have fully acquainted myself/ourselves about the conditions in regard to accessibility of site 
and quarries/kilns, nature and the extent of ground, working conditions including stacking of 
materials, installation of tools and plant conditions effecting accommodation and 
movement of labour etc. required for the satisfactory execution of contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms 
and provisions of the said conditions of contract annexed hereto so far as applicable, or in 
default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in 
office the sums of money mentioned in the said conditions. 
Note: 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities 
and item wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 
and words is found lower of the two shall be taken as valid and correct rate. If the 
bidder is not ready to accept such valid and correct rate and declines to furnish 
performance security and sign the agreement his earnest money deposit shall be 
forfeited. 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be 
treated as non-responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the 
percentage quoted by the bidder. 

Signature of Bidder 
Name of Bidder 

The above bid is hereby accepted by me on behalf of the Governor of Madhya 
Pradesh dated the  day of  20   

 

Signature of Officer by whom accepted 
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Annexure – K 
(See clause 15 of Section 2 -ITB) 

 
 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 
 

Sno Name of material Rate (Issue rate) Unit Remarks 
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LETTER OF ACCEPTANCE (LOA) 

Annexure –L 
(See clause 21 of Section 2 -ITB) 

 

No.   /W//2023-23 Dated: --------------- 

To, 
 
 
Subject: Hiring of 05 No.Inspection Vehicle (Bolero) Under Water Resources Divisionn Sabalgarh  

 
 

 
Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of the Governor 
of Madhya Pradesh at your bided percentage below/above the Bill of Quantities and item 
wise rates given therein. 

You are requested to submit within 15 (Fifteen) days from the date of issue of this 

letter:  
 

a. The performance security/ performance guarantee of Rs. . The performance 
security shall be in the shape of term deposit receipt/ bank guarantee of any 
nationalized / schedule commercial bank valid upto three months after the expiry 
of defects liability period. 

b. Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid is 
10 months (Issue of work order to 31.03.2026), shall be reckoned from the date of signing 
the contract agreement. 

Signing the contract agreement shall be reckoned as intimation to commencement of 
work and no separate letter for commencement of work is required. Therefore, after signing 
of the agreement, you are directed to contact the Engineer-in-charge for taking the 
possession of site and necessary instructions to start the work. 

Yours Faithfully 
 
 

(D.K.Ratnakar) 
Executive Engineer 

Water Resources Department  
Division Sabalgarh Distt. Morena (M.P.) 
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PERFORMANCE SECURITY 

To 

Annexure –M 
(See clause 22 of Section 2 -ITB) 

 

  [name of Employer] 
 

  [address of Employer] 
 
 
 

WHEREAS   [name and address of Contractor] 
(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 
No.  dated  to  execute  [name of Contract and 
brief description of Works] (hereinafter called "the Contract"). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein 
as security for compliance with his obligation in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you on behalf of the Contractor, up to a total of  [amount  of guarantee]* 
          (in words), such sum being payable in the types and proportions of 
currencies in which the Contract Price is payable, and we undertake to pay you, upon your 
first written demand and without cavil or argument, any sum or sums within the limits of 
  [amount of guarantee] as aforesaid without your needing to prove or 
to show grounds or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the 
contractor before presenting us with the demand. 

We further agree that no change or addition to or other modification of the 
terms of the Contract of the Works to be performed thereunder or of any of the Contract 
documents which may be made between you and the Contractor shall in any way release us 
from any liability under this guarantee, and we hereby waive notice of any such change, 
addition or modification. 

This guarantee shall be valid until 3 (three) months from the date of expiry of 
the Defect Liability Period. 

 
Signature and Seal  of the guarantor       
Name of Bank      
Address   
Date    

 

* An amount shall be inserted by the Guarantor, representing the percentage the 
Contract Price specified in the Contract including additional security for unbalanced Bids, if 
any and denominated in Indian Rupees. 
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SECTION 3 
Conditions of Contract 

Part – I General Conditions of Contract 
Table of Clauses 

 
Sno Particulars Sno Particulars 

 A. General 21 Payments for Variations and / or Extra Quantities 

1 Definitions 22 No compensation for alterations in or restriction 
of work to be carried out. 

2 Interpretations and Documents 23 No Interest Payable 
3 Language and Law 24 Recovery from Contractors 
4 Communications 25 Tax 
5 Subcontracting 26 Check Measurements 
6 Personnel 27 Termination by Engineer in Charge 

7 Force Majeure 28 Payment upon Termination 
8 Contractor's Risks 29 Performance Security 
9 Liability For Accidents To Person 30 Security Deposit 
10 Contractor to Construct the Works 31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 
Advance 

12 Dispute Resolution System 33 Secured Advance 
 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 
14 Extension of Time 35 Completion Certificate 
15 Compensation for Delay 36 Final Account 
16 Contractor’s quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 
17 Tests 38 Labour 
18 Correction of Defects noticed 

during the DefectLiability Period 
39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 
19 Variations - Change in original 

Specifications, Designs, Drawings 
etc. 

41 Death or Permanent Invalidity of Contractor 

20 Extra Items 42 Jurisdiction 
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1. DEFINITIONS 

A. General 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of 
the Bid. 

1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned. 
1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement. 
1.4. Contract: means the Contract between the Employer and the Contractor to execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries 
the same meaning wherever used. 

1.5. Contract Data: means the documents and other information which comprise of the 
Contract. 

1.6. Contractor: means a person or legal entity whose bid to carry out the work has been 
accepted by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the Contractor 
to the Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of 
accepted bid. 

1.9. Completion of work: means completion of the entire contracted work. Exhaustion of 
quantity of any particular item mentioned in the bid document shall not imply 
completion of work or any component thereof. 

1.10. Day: means the calendar day. 
1.11. Defect: means any part of the work not completed in accordance with the 

specifications included in the contract. 

1.12. Department: means Department of the State Government viz. Water Resources 
Department, Public Works Department, Public Health Engineering Department, Rural 
Engineering Service and any other organisation which adopts this document. 

1.13. Drawings: means drawings including calculations and other information provided or 
approved by the Engineer-in-Charge. 

1.14. Employer: means the party as defined in the Contract Data, who employs the 
Contractor to carry out the work. The Employer may delegate any or all functions to 
a person or body nominated by him for specified functions. The word Employer / 
Government / Department wherever used denote the Employer. 

1.15. Engineer: means the person named in the Contract Data. 

1.16. Engineer in charge: means the person named in the Contract Data. 

1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to 
the Site for execution of work. 

1.18. Government: means Government of Madhya Pradesh. 
1.19. In Writing: means communicated in written form and delivered against receipt. 
1.20. Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work. 

1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the Circle 
concerned. 
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1.22. Stipulated period of completion: means the period in which the Contractor is 
required to complete the work. The stipulated period is specified in the Contract 
Data. 

1.23. Specification: means the specification of the work included in the Contract and any 
modification or addition made or approved by the Engineer-in-Charge. 

1.24. Start Date: means the date of signing of agreement for the work. 
1.25. Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorised to carry out a part of the construction work under the 
Contract. 

1.26. Temporary Work: means work designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the work. 

1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where 
ever used. 

1.28. Variation: means any change in the work which is instructed or approved as 
variation under this contract. 

1.29. Work: The expression "work" or "works" where used in these conditions shall unless 
there be something either in the subject or context repugnant to such construction, 
be construed and taken to mean the work by virtue of contract, contracted to be 
executed, whether temporary or permanent and whether original, altered, 
substituted or additional. 

2. INTERPRETATIONS AND DOCUMENTS 

2.1 Interpretations 
 

In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 

b. words indicating the singular also include the plural and vice versa. 

c. provisions  including  the  word  “agree”, “agreed” or “agreement” require the 
agreement to be recorded in writing; 

d. written” or “in writing” means hand-written, type-written, printed or 
electronically made, and resulting in a permanent record; 

 
2.2 Documents Forming Part of Contract: 

 
1. NIT with all amendments. 

2. Instructions to Bidders 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and theContract Data; and 

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement,and 

9. Any other document(s), as specified. 
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3. Language and Law 
The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

 
4. Communications 

All certificates, notice or instruction to be given to the Contractor by 
Employer/Engineer shall be sent to the address or contact details given by the 
Contractor in [AnnexureH of ITB]. The address and contact details for  
communication with the Employer/Engineer shall be as per the details given in the 
Contract Data. Communication between parties that are referred to in the conditions 
shall be in writing. The notice sent by facsimile (fax) or other electronic means 
(email) shall also be effective on confirmation of the transmission. The notice sent by 
registered post or speed post shall be effective on delivery or at the expiry of the 
normal delivery period as undertaken by the postal service. In case of any change in 
address for communication, the same shall be immediately notified to Engineer-in- 
Charge. 

 
5. Subcontracting 

Subcontracting shall be permitted for contracts of value more than amount specified 
in the Contract Data with following conditions. 
a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. 
Subcontracting shall not alter the Contractor's obligations. 

b. Following shall not form part of subcontracting: 
i. Hiring of labour through a labour contractor. 
ii. The purchase of Materials to be incorporated in the works. 
iii. Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 
centralised registration system for contractors of the GoMP. 

 
6. Personnel 
6.1 The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If 
the Contractor fails to deploy required number of technical staff, recovery as 
specified in the Contract Data will be made from the Contractor. 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that 
the person leaves the Site within three days and has no further connection with the 
Works in the Contract. 

 
7. Force Majeure 
7.1 The term “Force Majeure” means an exceptional event or circumstance: 

(a) which is beyond a Party’s control, 
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(b) which such Party could not reasonably have provided against before entering into 
the Contract, 

(c) which, having arisen, such Party could not reasonably have avoided or overcome, 
and 

(d) which is not substantially attributable to the other Party. 
Force Majeure may include, but is not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions (a) to (d) above are 
satisfied: 
(i) war, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 
(ii)  rebellion, terrorism, sabotage by persons other than the Contractor’s 

Personnel, revolution, insurrection, military or usurped power, or civil war, 
(iii)  riot, commotion, disorder, strike or lockout by persons other than the 

Contractor’s Personnel, 
(iv) munitions of war, explosive materials, ionising radiation or contamination by 

radio-activity, except as may be attributable to the Contractor’s use of such 
munitions, explosives, radiation or radio-activity, and 

(v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic 
activity. 

7.2. In the event of either party being rendered unable by force majeure to perform any 
duty or discharge any responsibility arising out of the contract, the relative obligation 
of the party affected by such force majeure shall upon notification to the other party 
be suspended for the period during which force majeure event lasts. The cost and 
loss sustained by either party shall be borne by respective parties. 

7.3 For the period of extension granted to the Contractor due to Force Majeure the price 
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that 
this sub clause shall not give eligibility for price adjustment to contracts which are 
otherwise not subject to the benefit of price adjustment clause. 

7.4 The time for performance of the relative obligation suspended by the force majeure 
shall stand extended by the period for which such cause lasts. Should the delay 
caused by force majeure exceed twelve months, the parties to the contract shall be 
at liberty to foreclose the contract after holding mutual discussions. 

 
8. Contractor's Risks 
8.1 All risks of loss or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract are the 
responsibility of the Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the 
documents, drawing, designs, other documents and/or information submitted by the 
contractor shall be the responsibility of the Contractor alone, notwithstanding the 
fact that the designs/ drawings or other documents have been approved by the 
department. 
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9. Liability for Accidents to Person 
The contractor shall be deemed to have indemnified and saved harmless the 
Government against all action, suits, claims, demands, costs etc. arising in 
connection with injuries suffered by any persons employed by the contractor or his 
subcontractor for the works whether under the General law or under workman's 
compensation Act, or any other statute in force at the time of dealing with the 
question of the liability of employees for the injuries suffered by employees and to 
have taken steps properly to ensure against any claim there under. 

 
10. Contractor to Construct the Works 
10.1 The Contractor shall construct, install and maintain the Works in accordance with 

the Specifications and Drawings as specified in the Contract Data. 
10.2 In the case of any class of work for which there is no such specification as is 

mentioned in Contract Data, such work shall be carried out in accordance with the 
instructions and requirement of the Engineer-in-charge. 

10.3 The contractor shall supply and take upon himself the entire responsibility of the 
sufficiency of the scaffolding, timbering, machinery, tools and implements, and 
generally of all means used for the fulfilment of this contract whether such means 
may or may not be approved or recommended by the Engineer. 

 
11. Discoveries 

Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site shall be the property of the Employer. The Contractor shall 
notify the Engineer of such discoveries and carry out the Engineer's instructions for 
dealing with them. 

 
12. Dispute Resolution System 
12.1 No dispute can be raised except before the Competent Authority as defined in 

Contract Data in writing giving full description and grounds of dispute. It is clarified 
that merely recording protest while accepting measurement and/or payment shall 
not be taken as raising a dispute. 

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised after 
expiry of 45 days of its first occurrence shall not be entertained and the Employer 
shall not be liable for claims arising out of such dispute. 

12.3 The Competent Authority shall decide the matter within 45 days. 
12.4 Appeal against the order of the Competent Authority can be preferred within 30 

days to the Appellate Authority as defined in the Contract Data. The Appellate 
Authority shall decide the dispute within 45 days. 

12.5 Appeal against the order of the Appellate Authority can be preferred before the 
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 
Madhyastham Adhikaran Adhiniyam,1983. 

12.6 The Contractor shall have to continue execution of the Works with due diligence 
notwithstanding pendency of a dispute before any authority or forum. 
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13. Programme 
B. Time Control 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 
Engineer for approval a Programme showing the general methods, arrangements, 
order and timing for all the activities for the construction of works. 

13.2 The program shall be supported with all the details regarding key personnel, 
equipment and machinery proposed to be deployed on the works for its execution. 
The contractor shall submit the list of equipment and machinery being brought to 
site, the list of key personnel being deployed, the list of machinery/equipment being 
placed in field laboratory and the location of field laboratory along with the 
Programme. 

13.3 An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of 
the remaining Works, including any changes to the sequence of the activities. 

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at 
intervals no longer than the period stated in the Contract Data. If the Contractor 
does not submit an updated Programme within this period, the Engineer may 
withhold the amount stated in the Contract Data from the next payment certificate 
and continue to withhold this amount until the next payment after the date on 
which the overdue Programme has been submitted. 

13.5 The Engineer's approval of the Programme shall not alter the Contractor's 
obligations. 

 
14. Extension of Time 
14.1. If the Contractor desires an extension of time for completion of the work on the 

ground of his having been unavoidably hindered in its execution or on any other 
grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which he 
desires such extension. Engineer-in-Charge shall forward the aforesaid application 
to the Competent Authority as prescribed. 

14.2 The competent authority shall grant such extension at each such occasion within a 
period of 30 days of receipt of application from contractor and shall not wait for 
finality of work. Such extensions shall be granted in accordance with provisions 
under clause- 15 of this agreement. 

14.3 In case the work is already in progress, the Contractor shall proceed with the 
execution of the works, including maintenance thereof, pending receipt of the 
decision of the competent authority as aforesaid with all due diligence. 

15. Compensation for delay 
15.1 The time allowed for carrying out the work, as entered in the agreement, shall be 

strictly observed by the Contractor. 
15.2 The time allowed for execution of the contract shall commence from the date of 

signing of the agreement. It is clarified that the need for issue of work order is 
dispensed with. 
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15.3 In the event milestones are laid down in the Contract Data for execution of the 
works, the contractor shall have to ensure strict adherence to the same. 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract 
such liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the 
Contract Data the Engineer-in-charge shall retain from the bills of the Contractor 
amount equal to the liquidated damages leviable until the Contractor makes such 
delays good. However, the Engineer-in-charge shall accept bankable security in lieu 
of retaining such amount. 

15.6 If the Contractor is given extension of time after liquidated damages have been paid, 
the Engineer in Charge shall correct any over payment of liquidated damages by the 
Contractor in the next payment certificate. 

15.7 In the event the Contractor fails to make good the delay until completion of the 
stipulated contract period (including extension of time) the sum so retained shall be 
adjusted against the liquidated damages levied. 

 
16. Contractor's quoted percentage 

The Contractor’s quoted percentage rate referred to in the "Bid for works" will be 
deducted/ added from/to the net amount of the bill after deducting the cost of 
material supplied by the department. 

 

 

17. Tests 
C. Quality Control 

17.1 The Contractor shall be responsible for: 
a. Carrying out the tests prescribed in specifications, and 
b. For the correctness of the test results, whether preformed in his laboratory 

or elsewhere. 
17.2 The contractor shall have to establish field laboratory within the time specified and 

having such equipments as are specified in the Contract Data. 
17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is 

specified in the Contract Data. 
 

18. Correction of Defects noticed during the Defect Liability Period 
18.1 The Defect Liability Period of work in the contract shall be as per the Contract Data. 
18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well 

before the end of the Defect Liability Period. The Defect Liability Period shall 
automatically stand extended until the defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period 
to the satisfaction of the Engineer, within the time specified by the Engineer, the 
Engineer will assess the cost of having the Defect corrected, and the cost of 
correction of the Defect shall be recovered from the Performance Security or any 
amount due or that may become due to the contractor and other available 
securities. 
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D. Cost Control 
 
 

19. Variations - Change in original Specifications, Designs, and Drawings etc. 
 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 
additions to or substitutions in the original specifications, drawings, designs and 
instructions, that may appear to him to be necessary during the progress of the work 
and the contractor shall carry out the work in accordance with any instructions 
which may be given to him in writing signed by the Engineer-in-charge, and such 
alterations, omission, additions or substitutions shall not invalidate the contract and 
any altered, additional or substituted work, which the contractor may be directed to 
do in the manner above specified, as part of the work, shall be carried out by the 
contractor on the same conditions in all respects on which he agrees to do the main 
work. 

 
19.2 The time for the completion of the work shall be adjusted in the proportion that the 

altered, additional or substituted work bears to the original contract work and the 
certificate of the Engineer-in-charge shall be conclusive as to such proportion. 

 
20. Extra items 
20.1 All such items which are not included in the priced BOQ shall be treated  as extra  

items. 
 

21 Payments for Variations and / or Extra Quantities 
21.1 The rates for such additional (Extra quantity), altered or substituted work / extra 

items under this clause shall be worked out in accordance with the following 
provisions in their respective order:- 

 
a. The contractor is bound to carry out the additional (Extra quantity), work at the 

same rates as are specified in the contract for the work. 
 

b. If the item is not in the priced BOQ and is included in the SOR of the department, 
the rate shall be arrived at by applying the quoted tender percentage on the SOR 
rate. 

 
c. If the rates for the altered or substituted work are not provided in applicable 

SOR - such rates will be derived from the rates for a similar class (type) of work as 
is provided in the contract (priced BOQ) for the work. 

 
d. If the rates for the altered, substituted work cannot be determined in the 

manner specified in the sub clause (c) above - then the rates for such composite 
work item shall be worked out on the basis of the concerned Schedule of Rates 
minus/plus the percentage quoted by the contractor. 
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e. If the rates for a particular part or parts of the item is not in the Schedule of 
Rates and the rates for the altered, or substituted work item cannot be 
determined in the manner specified in sub clause (b) to (d) above, the rate for 
such part or parts will be determined by the Competent Authority as defined in 
the Contract Data on the basis of the rate analysis derived out of prevailing 
market rates when the work was done. 

 
f. But under no circumstances, the contractor shall suspend the work on the plea of 

non-acceptability of rates on items falling under sub clause (a) to (d). In case the 
contractor does not accept the rate approved by the Engineer in Charge for a 
particular item, the contractor shall continue to carry out the item at the rates 
determined by the Competent Authority. The decision on the final rates payable 
shall be arrived at through the dispute settlement procedure. 

 
22. No compensation for alterations in or restriction of work to be carried out. 
22.1 If at any time after the commencement of the work, the Engineer-in-charge, for any 

reason whatsoever, not require the whole or any part of the work as specified in the 
bid to be carried out; the Engineer-in-charge shall give notice in writing of the fact to 
the Contractor and withdraw that whole or any part of the work. 

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, 
on account of any profit or advantage which he might have derived from the 
execution of work in full or on account of any loss incurred for idle men and 
machinery due to any alteration or restriction of work for whatsoever reason. 

22.3 The Engineer-in-charge may supplement the work by engaging another agency to 
execute such portion of the work, without prejudice to his rights. 

 
23. No Interest Payable 

No interest shall be payable to the Contractor on any payment due or awarded by 
any authority. 

 
24. Recovery from Contractors 

Whenever any claim against the Contractor for the payment arises under the 
contract, the Department may be entitled to recover such sum by: 
(a) Appropriating, in part or whole of the Performance Guarantee and/or Security 

Deposit and / or any sums payable under the contract to the contractor. 
(b) If the amount recovered in accordance with (a) above is not sufficient, the 

balance sum may be recovered from any payment due to the contractor under 
any other contract of the department, including the securities which become due 
for release. 

(c) The department shall, further have an additional right to effect recoveries as 
arrears of land revenue under the M.P. Land Revenue Code. 
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25. Tax 
25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the GST and other 

levies,  duties, cess, toll, taxes of Central and State Governments, local bodies and authorities. 
25.2 The liability, if any, on account of increase in all types of taxes, Income Tax, Labour Cess, 

royalties, all types of fees of central and state Government, local bodies and authorities 
whatsoever on all works, contract services, labour, material and equipment that the contractor 
will procure for the performance of this contract, shall be borne by the contractor except GST.  

25.3 If during the implementation of the contract, the rate of GST on works contract service is 
reduced from the prevailing rate (on the last date of submission of bid) then the difference of 
GST on work contracts service rates will be recovered from the date on which the reduction in 
GST rates shall be effective If GST rates increases,the additional increased amount,as per 
actual,will be paid to the agency. 

25.4 Any changes in the taxes except GST due to change in legislation or for any other reason shall 
not be payable to  
 the contractor. 

26. Check Measurements 
26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by other 
special orders. 

26.2 Checking of measurement by superior officer shall supersede measurements by 
subordinate officer(s), and the former will become the basis of the payment. 

26.3 Any over/excess payments detected, as a result of such check measurement or 
otherwise at any stage up to the date of completion of the defect liability period 
specified in this contract, shall be recoverable from the Contractor, as per clause 24 
above. 

27. Termination by Engineer in Charge 
27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in 

Charge may by notice require the Contractor to make good the failure and to remedy 
it within a specified reasonable time. 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the Contractor 
a) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract, 
b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation; 
c) without reasonable excuse fails to comply with the notice to correct a particular 

defect within a reasonable period of time. 
d) the Contractor does not maintain a valid instrument of financial security as 

prescribed; 
e) the Contractor has delayed the completion of the Works by such duration for 

which the maximum amount of liquidated damages is recoverable; 
f) If the Contractor fails to deploy machinery and equipment or personnel or set up 

a field laboratory as specified in the Contract Data. 
g) If the contractor, in the judgment of the Engineer in charge has engaged in 

corrupt or fraudulent practices in competing for or in executing the contract. 
h) Any other fundamental breaches as specified in the Contract Data. 

 
27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14 

days’ notice to the Contractor, terminate the Contract and expel the Contractor from 
the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer 
in Charge may terminate the Contract immediately 



Page 44 of 79  

 
27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for    

                              convenience by giving notice to the Contractor. 
28. Payment upon Termination 
28.1 If the contract is terminated under clause 27. 3, the Engineer shall issue a certificate 

for value of the work accepted on final measurements, less advance payments and 
penalty as indicated in the Contract Data. The amount so arrived at shall be 
determined by the Engineer-in-Charge and shall be final and binding on both the 
parties. 

28.2 Payment on termination under clause 27.4 above - 
If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 
certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the Contractor's personnel employed solely on the 
Works, and the Contractor's costs of protecting and securing the Works and less 
advance payments received up to the date of the certificate, less other recoveries 
due in terms of the contract and less taxes due to be deducted at source as per 
applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, 
the difference shall be recovered as per clause 24 above. 

29. Performance Security 
The Contractor shall have to submit performance security as specified in the Bid Data 
Sheet at the time of signing of the contract. The contractor shall have to ensure that 
such performance security remains valid for the period as specified in the Contract 
Data. 

30. Security Deposit- 
30.1 Security Deposit shall be deducted from each running bill at the rate as specified in 

the Contract Data. The total amount of Security Deposit so deducted shall not 
exceed the percentage of Contract Price specified in the Contract Data. 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or 
fixed deposit receipt assigned to the Employer, with validity up to 3 (three) months 
beyond the completion of Defect Liability Period/ extended Defect Liability Period. 

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period. 
 
 

31. Price Adjustment 
31.1 Applicability 

1. Price adjustment shall be applicable only if provided for in the Contract Data. 
2. The price adjustment clause shall apply only for the works executed from the 

date of signing of the agreement until the end of the initial intended completion 
date or extensions granted for reasons attributed to the Employer by the 
Engineer. 

3. The Contractor shall not be entitled to any benefit arising from the price 
adjustment clause for extension in the contract period for reasons attributed to 
the Contractor. 

4. In the Force Majeure event the price escalation clause shall apply. 
 

31.2 Procedure 
1. Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with following principles and 
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procedures and as per formula given in the contract data. 
2. The price adjustable shall be determined during each quarter from the formula 

given in the contract data. 
3. Following expression and meaning are assigned to the work done during each 

quarter: 
R = Total value of work during the quarter. It would include the amount of secured 
advance granted, if any, during the quarter, less the amount of secured advance 
recovered, if any during the quarter, less value of material issued by the department, if 
any, during the quarter. 

4. Weightages of various components of the work shall be as per the Contract Data. 
 

31.3 To the extent that full compensation for any rise or fall in costs to the contractor is 
not covered by the provisions of this or other clauses in the contract, the unit rates 
and prices included in the contract shall be deemed to include amounts to cover the 
contingency of such other rise or fall in costs. 

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the 
arithmetical average of the indices relevant of the calendar month. 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either 
positive or negative, i.e. if the price adjustment is in favour of the Employer, the 
same shall be recovered from the sums payable to the Contractor. 

 
32. Mobilization and Construction Machinery Advance 
32.1 Payment of advances shall be applicable if provided in the Contract Data. 
32.2 If applicable, the Engineer in Charge shall make interest bearing advance payment to 

the contractor of the amounts stated in the Contract Data, against provision by the 
contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 
scheduled banks, in the name as stated in the Contract Data, in amounts equal to 
the advance payment. The guarantee shall remain effective until the advance 
payment has been repaid, but the amount of the guarantee shall be progressively 
reduced by the amounts repaid by the contractor. 

32.3 The rate of interest chargeable shall be as per Contract Data. 
32.4 The construction machinery advance, if applicable, shall be limited to 80% of the cost 

of construction machinery and admissible only for new construction machinery. 
32.5 The advance payment shall be recovered as stated in the Contract Data by deducting 

proportionate amounts from payment otherwise due to the Contractor. No account 
shall be taken of the advance payment or its recovery in assessing valuations of work 
done, variations, price adjustments, compensation events, or liquidated damages. 

33. Secured Advance 
33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data. 
33.2 If applicable, the Engineer shall make advance payment against materials intended 

for but not yet incorporated in the Works and against provision by the contractor of 
                             an unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in   
                             the name as stated in the Contract Data, in amounts equal to the advance payment.   
                           The guarantee shall remain effective until the advance payment has been adjusted,  
                        but the amount of the guarantee shall be progressively reduced by the amounts   
                        adjusted by the contractor. 

33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated in 
the Contract Data. 

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data. 
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34. Payment Certificates 
The payment to the contractor will be as follows for construction work: 
(a) The Contractor shall submit to the Engineer monthly statements of the value of 

the work executed less the cumulative amount certified previously, supported 
with detailed measurement of the items of work executed. 

(b) The Engineer shall check the Contractor’s monthly statement and certify the 
amount to be paid to the Contractor. 

(c) The value of work executed shall be determined, based on the measurements 
approved by the Engineer/ Engineer-in-charge. 

(d) The value of work executed shall comprise the value of the quantities of the 
items in the Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of  Variations and 
Compensation Events. 

(f) All payments shall be adjusted for deductions for advance payment, security 
deposit, other recoveries in terms of contract and taxes at source as applicable 
under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce 
the proportion of any item previously certified in any certificate in the light of 
later information. 

(h) Payment of intermediate certificate shall be regarded as payments by way of 
advance against the final payment and not as payments for work actually done 
and completed. 

(i) Intermediate payment shall not preclude the requiring of bad, unsound and 
imperfect or unskilled work to be removed and taken away and reconstructed or 
be considered as an admission of the due performance of the contractor any part 
thereof, in any respect or the occurring of any claim. 

                (j) The payment of final bill shall be governed by the provisions of clause 36 of GCC
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E. Finishing the Contract 
 

35. Completion Certificate 
35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by 

the Engineer-in-Charge after physical completion of the Work. 
35.2 After final payment to the Contractor, a Final Completion Certificate in the 

prescribed format in the Contract Data shall be issued by the Engineer-in-Charge. 
36. Final Account 
36.1 The Contractor shall supply the Engineer with a detailed account of the total amount 

that the Contractor considers payable for works under the Contract within 21 days of 
issue of certificate of physical completion of works. The Engineer shall issue a 
Defects Liability Certificate and certify any payment that is due to the Contractor 
within 45 days of receiving the Contractor’s account if it is correct and complete. If 
the account is not correct or complete, the Engineer shall issue within 45 days a 
schedule that states the scope of the corrections or additions that are necessary. If 
the Account is still unsatisfactory after it has been resubmitted, the matter shall be 
referred to the Competent Authority as defined in the Contract Data, who shall 
decide on the amount payable to the Contractor after hearing the Contractor and 
the Engineer in Charge. 

36.2 In case the account is not received within 21 days of issue of Certificate of 
Completion as provided in clause 32.1 above, the Engineer shall proceed to finalise 
the account and issue a payment certificate within 28 days. 

F. Other Conditions of Contract 
37. Currencies 

All payments will be made in Indian Rupees. 
38. Labour 
38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe, showing the 
staff and the numbers of the several classes of labour from time to time employed 
by the Contractor on the Site and such other information as the Engineer may 
require. 

39. COMPLIANCE WITH LABOUR REGULATIONS 
39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall  

abide at all times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or local 
authority and any other labour law (including rules), regulations, bye laws that may 
be passed or notification that may be issued under any labour law in future either by 
the State or the Central Government or the local authority. Salient features of some 
of the major labour laws that are applicable to construction industry are given in the 
Contract Data. The Contractor shall keep the Employer indemnified in case any 
action is taken against the Employer by the competent authority on account of 
contravention of any of the provisions of any Act or rules made their under, 
regulations or notifications including amendments. If the Employer is caused to pay 
or reimburse, such amounts as may be necessary to cause or observe, or for non- 
observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/ 
regulations including amendments, if any, on the part of the Contractor, the 
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Engineer/Employer shall have the right to deduct from any money due to the 
Contractor including his amount of performance security. The Employer/Engineer 
shall also have right to recover from the Contractor any sum required or estimated 
to be required for making good the loss or damage suffered by the Employer. The 
employees of the Contractor and the Sub-Contractor in no case shall be treated as 
the employees of the Employer at any point of time. 

40. Audit and Technical Examination 
Government shall have the right to cause an audit and technical examination of the 
works and the final bill of the contract including all supporting vouchers, abstract etc. 
to be made after payment of the final bill and if as a result of such audit and 
technical examination any sum is found to have been overpaid in respect of any  
work done by the contractor under the contract or any work claimed by him to have 
been done under the contract and found not to, have been executed, the Contractor 
shall be liable to refund the amount of overpayment and it shall be lawful for 
Government to recover the same from him in the manner prescribed in clause 24 
above and if it is found that the Contractor was paid less than what was due to him, 
under the contract in respect of any work executed by him under it, the amount of 
such under payment shall be duly paid by Government to the Contractor. 

41. Death or Permanent Invalidity of Contractor 
If theContractor is an individual or a proprietary concern, partnership concern, dies 
during the currency of the contract or becomes permanently incapacitated, where 
the surviving partners are only minors, the contract shall be closed without levying 
any damages/ compensation as provided for in clause 28.2of the contract 
agreement. However, if the competent authority is satisfied about the competence 
of the survivors, then the competent authority shall enter into a fresh agreement for 
the remaining work strictly on the same terms and conditions under which the 
contract was awarded. 

42. Jurisdiction 
This contract has been entered into the State of Madhya Pradesh and its validity, 
construction, interpretation and legal effect shall be subjected to the courts at the 
place where this agreement is entered into. No other jurisdiction shall be applicable. 

--- 
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Contract Data 
Clause 

reference 
Particulars Data 

1.14 
Employer Chief Engineer, Yamuna Basin, Water Resources 

Department, Gwalior (M.P.) 

1.15 
Engineer  Executive Engineer, Water Resources 

Department  Division Sabalgarh Distt. Morena 
(M.P.) 

 

1.16 
Engineer in Charge  Executive Engineer, Water Resources 

Department  Division Sabalgarh Distt. Morena 
(M.P.) 

 

1.22 Stipulated period of completion FY-2026-27 (Date of Issue of work order to 
31.03.2027) 

3 Language & Law of Contract English & Indian Contract Act 1872 
4 Address & contact details of the 

Contractor 
Format H of ITB 

Address & contact details of the 
Employer/ Engineer – phone, Fax, 
e-mail. 

Chief Engineer, Yamuna Basin, Water Resources 
Department, Gwalior (M.P.) 
 
Executive Engineer, Water Resources Department
Division Sabalgarh Distt. Morena (M.P.) 

5 Subcontracting permitted for the 
Contract Value 

NOT ALLOWED 

6 Technical Personnel to be 
provided by the contractor – 
requirement,& 

Not Applicable 

Penalty, if required Technical 
Personnel not employed 

Not Applicable 

10 Specifications Not Applicable 
Drawings As per Annexure - N 

12 Competent Authority for deciding 
dispute under Dispute Resolution 
System 

Superintending Engineer,  Lower Chambal  Circle 
Morena (M.P.) 

Appellate Authority for deciding 
dispute under Dispute Resolution 
System 

Chief Engineer, Yamuna Basin, Water Resources 
Department, Gwalior (M.P.) 

13 Period for submission of updated 
construction program 

Not Applicable 

Amount to be withheld for not 
submitting construction program 
in the prescribed period 

Not Applicable 

14 Competent Authority for granting 
Time Extension 

Superintending Engineer,  Lower Chambal  Circle 
Morena (M.P.) (After 3 months) 

15 Milestones laid down for the 
contract 
If Yes, details of Milestones 

No 
 

Not Applicable 
Liquidated damage As per Annexure -P 

17 List of equipment for lab As per Annexure - Q 
Time to establish lab N/A 
Penalty for not establishing field 
Laboratory 

N/A 
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18 Defect Liability Period 01 Months after Completion of work 
21 Competent Authority for 

determining the rate 
Chief Engineer, Yamuna Basin, Water Resources 
Department, Gwalior (M.P.) 

27 Any other condition for breach of 
contract 

………………………………………. 

28 Penalty Shall include 

(a) Security deposit as per clause 30 and 
(b) Liquidated Damages imposed as per clause 15 of 
general condition of contract or or Performance 
Guarantee whichever is higher. 

29 Performance guarantee shall be 
valid up to 

Till issue of Completion Certificate as per Clause 
35.1 

30 Security Deposit to be deducted 
from each running bill 

At the rate of 5%. 

Maximum limit of deduction of 
Security Deposit 

Up to 5% of Final Contract Amount. 

31 Price Adjustment formula and 
procedure to calculate 

Not Applicable 

31.1 (1) Price adjustment shall be 
applicable 

Not Applicable 

32 Mobilization Advance applicable NO Mobilization Advance 
Construction Machinery Advance 
applicable 

NO Construction Machinery Advance 

Type &Amount of Advance 
payment that can be paid 

1. Mobilization advance - Not more than … % of 
contract amount - Nil 
2. Construction Machinery Advance – Not more 

than … % of contract amount - Nil 

Unconditional Bank Guarantee In the format prescribed in Annexure – S 
Rate of interest chargeable on 
Advances 

10 % annual simple interest 

Recovery of advance payment Recovery of Mobilization and/or Construction 
Machinery advance shall commence when 10% of 
the Contract Amount is executed and recovery of 
total advance shall be done on pro-rata basis and 
shall be completed by the time work equivalent to 
80% of the Contract Amount is executed. 
In addition to the recovery of principal amount, 
recovery of interest shall be carried out as 
calculated on the outstanding amount of principal 
at the close of each month. The interest shall be 
accrue from the day of payment of advance and the 
recovery of interest shall commence when 10% of 
the Contract Amount is executed and shall be 
completed by the time work equivalent to 80% of 
the Contract Amount is executed. 
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33 Secured Advance applicable NO 

 Amount of Secured Advance Not Applicable 

 Unconditional Bank Guarantee In the format prescribed in Annexure – T 

 Conditions for secured advance Not Applicable 

 Recovery of Secured advance The advance shall be repaid from each succeeding 
monthly payments to the extent materials [for 
which advance was previously paid] have been 
incorporated into the Works. 

   

 
 

 
35 

Completion Certificate – after 
physical completion of the 
Work 

Annexure - U 

Detailed Completion 
Certificate – after final 
payment on completion of the 
Work 

Annexure- V 

36 Competent Authority Executive Engineer, WRD, Sabalgarh, Distt. 
Morena 

39 Salient features of some of the 
major labour laws that are 
applicable 

Annexure-W 

41 Competent Authority Chief Engineer, Yamuna Basin, Water Resources 
Department, Gwalior (M.P.) 
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ANNEXURE –N 
(See clause 10 of Section 3 – GCC ) 

Drawings 
 
 

List of drawings – Not Applicable 
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Details of Milestones 

ANNEXURE –O 
(See clause 15  of Section 3 -GCC ) 

 

S.No. Item of work Mile Stone 
I II III 

1. Not Applicable -- -- -- 
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ANNEXURE –P 
(See clause 15  of Section 3 -GCC ) 

 

Compensation for Delay 
 

If the contractor fails to achieve the milestones, and the delay in execution of work is 
attributable to the contractor, the Employer shall retain an amount from the sums 
payable and due to the contractor as per following scale - 

 
i. Slippage up to 25% in financial target during the milestone under consideration 

— 2.5% of the work remained unexecuted in the related time span. 
ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone 

under consideration 
- 5% of the work remained unexecuted in the related time span.. 

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone 
under consideration 
-7.5% of the work remained unexecuted in the related time span.. 

iv.  Slippage exceeding 75% in financial target during the milestone under 
consideration 
-10% of the work remained unexecuted in the related time span. 

 
Note: For arriving at the dates of completion of time span related to different milestones, 

delays which are not attributable to the Contractor shall be considered. The slippage 
on any milestone is if made good in subsequent milestones or at the time of 
stipulated period of completion, the amount retained as above shall be refunded. In 
case the work is not completed within the stipulated period of completion along  
with all such extensions which are granted to the Contractor for either Employer’s 
default or Force Majeure, the compensation shall be levied on the contractor at the 
rate of 0.05% per day of delay limited to a maximum of 10% of contract price. 
The decision of Superintending Engineer shall be final and binding upon both the 
parties. 



Page 55 of 79  

ANNEXURE –Q 
(See clause 17  of Section 3 -GCC ) 

 

List of Equipment for Quality Control Lab 
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Price Adjustment 
 

The formulas for adjustment of price are as follow: 

ANNEXURE - R 
(See clause  31 of Section 3 -GCC ) 

 

R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract 
 

Weightages* of component in the work 
 

Sno Component 
Percentage of 

component in the work 
1 Cement - Pc N/A 
2 Steel - Ps N/A 
3 Bitumen - Pb N/A 
4 POL - Pf N/A 

 
* Weightages of various components of the work shall be as determined by the 

competent technical sanction authority. 
 
 

Adjustment for cement component 
 

(ii) Price adjustment for increase or decrease in the cost of cement 
procured by the contractor shall be paid in accordance with the 
following formula: 

VC= 0.85 x PC/100 x R x (C1-C0)/C0 

Vc= increase or decrease in the cost of work during the month under 
consideration due to changes in rates for cement. 

Co= The all India wholesale price index for Grey cement on the date of opening of 
Bids as published by the Ministry of Industrial Development, Government of 
India, New Delhi. (www.eaindustry.nic.in) 

C1= The all India average wholesale price index for Grey cement for the month  
under consideration as published by Ministry of Industrial Development, 
Government of India, New Delhi.(www.eaindustry.nic.in) 

Pc= Percentage of cement component of the work 
 

Note : For the application of this clause, index of Grey Cement has been chosen to 
represent Cement group. 

 
Adjustment of steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 
Contractor shall be paid in accordance with the following formula: 

Vs= 0.85 x PS x /100 x R x (S1-S0)/S0 

Vs= Increase or decrease in the cost of  work  during  the  month  under 
consideration due to changes in the rates for steel. 

S0= The all India wholesale price index for steel (Bars and Rods) on the date of 
opening of Bids as published by the Ministry of Industrial Development, 
Government of India, New Delhi. (www.eaindustry.nic.in) 
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Si = The all India average wholesale price index for steel (Bars and Rods) for the 
month under consideration as published by Ministry of Industrial 
Development, New Delhi. (www.eaindustry.nic.in) 

Ps= Percentage of steel component of the work. 
 

Note : For the application of this clause, index of Bars and Rods has been chosen to 
represent steel group. 

Adjustment of bitumen component 
 

(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid 
in accordance with the following formula: 
Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo 

Vb= Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for bitumen. 

Bo = The official retail price of bitumen at the IOC  depot  at  nearest  
center on the date of opening of Bids. 

Bi = The official retail price of bitumen of IOC depot at nearest center for 
the 15th day of the month under consideration. 

Pb = Percentage of bitumen component of the work. 
 
 

Adjustment of POL (fuel and lubricant) component 
 

( V) Price adjustment for increase or decrease in cost of POL ( fuel and lubricant ) 
shall be paid in accordance with the following formula: 

 
Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

Vf = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for fuel and lubricants. 

Fo = The official retail price of High Speed Diesel (HSD) at the existing 
consumer pumps of IOC at nearest center on the date of opening of 
Bids. 

Fi  =    The official retail price of HSD at the existing consumer pumps of   IOC 
at nearest center for the 15th day of month of the under 
consideration. 

Pf = Percentage of fuel and lubricants component of the work. 
 
 

Note : For the application of this clause, the price of High Speed Diesel has been 
chosen to represent fuel and lubricants group. 



 

Annexure – S 
(See clause  32 of Section 3 -GCC ) 

 
Bank Guarantee Form for Mobilization and Construction Machinery Advance 

To 
  [name of Employer] 
  [address of Employer] 
  [name of Contractor] 

In accordance with the provisions of the General Conditions of Contract, clause 31 
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 
  [name and address of Contractor] (hereinafter called "the 
Contractor")  shall deposit with   [name of Employer] a bank guarantee to 
guarantee his proper and faithful performance under the said Clause of the Contract in an 
amount   of   [amount   of   Guarantee]*  [in 
words]. 

We,   the  [bank of financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not 
as  surety  merely,  the  payment  to  [name of Employer] on his first 
demand without whatsoever right of obligation on our part and without his first claim to the 
Contractor,    in    the    amount   not   exceeding   [amount of guarantee]* 
  [in words]. 

We further agree that no change or addition to or other modification of the terms of 
the Contractor or Works to be performed thereunder or of any of the Contract documents 
which may be made between  [name of Employer] and the Contractor, 
shall in any way release us from any liability under this guarantee, and we hereby waive 
notice of any such change, addition or modification. 

This guarantee shall remain valid and in full effect from the date of the advance 
payment  under  the Contract until  [name of Employer] receives full 
repayment of the same amount from the Contractor. 

Yours truly, 
Signature and Seal :      
Name of Bank/Financial Institution:      
Address :   _ 
Date :    

 

* An amount shall be inserted by the Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees. 



 

Annexure – T 
(See clause  33 of Section 3 -GCC ) 

 
Bank Guarantee Form for Secured Advance 

 
INDENTURE FOR SECURED ADVANCES 

This  indenture made the  day of  20 BETWEEN 

  (hereinafter called the contractor which expression shall where the context 
so admits or implies be deemed to include his executors, administrators and assigns) or the 
one part and the Employer of the other part. 

Whereas  by  an agreement dated  (hereinafter called the 
said agreement) the contractor has agreed. 

AND WHEREAS the contractor has applied to the Employer that he may be 
allowed advanced on the security of materials absolutely belonging to him and brought by 
him to the site of the works the subject of the said agreement for use in the construction of 
such of the works as he has undertaken to executive at rates fixed for the finished work 
(inclusive of the cost of materials and labour and other charges) 

AND WHEREAS the Employer has agreed to advance to the Contractor the 
sum of Rupees  on the security of materials the quantities 
and other particulars of which are detailed in Accounts of Secured Advance attached to the 
Running Account Bill for the said works signed by the Contractor on  and the 
Employer has reserved to himself the option of making any further advance or advances on 
the security of other materials brought by the Contractor to the site of the said works. 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 
and in consideration of the sum of Rupees  on or before the execution of these 
presents paid to the Contractor by the Employer (the receipt where of the Contractor doth 
hereby acknowledge) and of such further advances (if any) as may be made to him as a for 
said the Contractor doth hereby covenant and agree with the President and declare as 
follows: 
That the said sum of Rupees  so advanced by the Employer to 

 
 

(1) the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid 
shall be employed by the Contractor in or towards expending the execution of the 
said works and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been 
offered to and accepted by the Employer as security are absolutely the Contractor's 
own propriety and free from encumbrances of any kind and the contractor will not 
make any application for or receive a further advance on the security of materials which are 
not absolutely his own property and free from encumbrances of any kind and the Contractor 
indemnified the Employer against all claims to any materials in respect of which an advance 
has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other 
materials on the security of which any further advance or advances may hereafter be 
made as aforesaid (hereafter called the said materials) shall be used by the 
Contractor solely in the execution of the said works in accordance with the directions 
of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate 
arrangements for the proper watch, safe custody and protection against all risks of 
the said materials and that until used in construction as aforesaid the said materials 
shall remain at the site of the said works in the Contractor's custody and on his own 



 

responsibility and shall at all times be open to inspection by the Engineer or any 
officer authorized by him. In the event of the said materials or any part thereof  
being stolen, destroyed or damaged or becoming deteriorated in a greater degree 
than is due to reasonable use and wear thereof the Contractor will forthwith replace 
the same with other materials of like quality or repair and make good the same 
required by the Engineer. 

(5) That the said materials shall not be removed from the site of the said works except 
with the written permission of the Engineer or an officer authorized by him on that 
behalf. 

(6) That the advances shall be repayable in full when or before the Contract receives 
payment from the Employer of the price payable to him for the said works under the 
terms and provisions of the said agreement. Provided that if any intermediate 
payments are made to the Contractor on account of work done than on the occasion 
of each such payment the Employer will be at liberty to make a recovery from the 
Contractor's bill for such payment by deducting there from the value of the said 
materials than actually used in the construction and in respect of which recovery has 
not been made previously, the value for this purpose being determined in respect of 
each description of materials at the rates at which the amounts of the advances 
made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 
observance in any respect of any of the terms and provisions of the said agreement 
or of these presents the total amount of the advance or advances that may still be 
owing of the Employer shall immediately on the happening of such default be re- 
payable by the Contractor to be the Employer together with interest thereon at 
twelve percent per annum from the date or respective dates of such advance or 
advances to the date of repayment and with all costs, charges, damages and 
expenses incurred by the Employer in or for the recovery thereof or the enforcement 
of this security or otherwise by reason of the default of the Contractor and the 
Contractor hereby covenants and agrees with the Employer to reply and pay the same 
respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the 
Employer  of  the  said  sum  of  Rupees  and any 
further sum of sums advanced as aforesaid and all costs, charges, damages and 
expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed 
and declared that notwithstanding anything in the said agreement and without 
prejudice to the power contained therein if and whenever the covenant for payment 
and repayment here-in-before contained shall become enforceable and the money 
owing shall not be paid in accordance there with the Employer may at any time 
thereafter adopt all or any of the following courses as he may deem best: 
(a) Seize and utilise the said materials or any part thereof in the competion of 

the said works on behalf of the contractor in accordance with the provision in 
that behalf contained in the said agreement debiting the contractor with the 
actual cost of effecting such completion and the amount due to the 
contractor with the value of work done as if he had carried it out in 
accordance with the said agreement and at the rates thereby provided. If the 
balance is against the contractor, he is to pay same to the Employer on 
demand. 

(b) Remove and sell by public auction the seized materials or any part thereof 
and out of the moneys arising from the sale retain all the sums aforesaid 
repayable or payable to the Employer under these presents and pay over the 
surplus (if any) to the Contractor. 
 



 

 
(C)  Deduct all or any part of the moneys owing out of the security deposit or any 

sum due to the Contractor under the said agreement. 
(9) That except in the event of such default on the part of the contractor as aforesaid 

interest on the said advance shall not be payable. 
(10) That in the event of any conflict between the provisions of these presents and the 

said agreement the provisions of these presents shall prevail and in the event of any 
dispute or difference arising over the construction or effect of these presents the 
settlement of which has not been here-in-before expressly provided for the same 
shall be referred to the Employer whose decision shall be final and the provision of 
the Indian Arbitration Act for the time being in force shall apply to any such 
reference. 



 

Annexure – U 
(See clause 35 of Section 3 -GCC ) 

 
Physical Completion Certificate 

 
 
                 Name of Work: Hiring of 05 No.Inspection Vehicle (Bolero) Under Water Resources Divisionn  

Sabalgarh  
 

Agreement no. ………………. Date …………………….. 
 

Amount of Contract Rs. ………………… 
 

Name of Agency : ……………………………………………… 
 

MB no. ----- 
 

Last measurement recorded on date -------------------- 
 

Certified that the above mentioned work was physically completed on ………………….(date) and 
taken over on ……………….. (date) and that I have satisfied myself to best of my ability that the 
work has been done properly. 

 
 

Date of issue 
 

Executive Engineer 
…..................................... 
…………………………….. 



 

Annexure –V 
(See clause  35 of Section 3 -GCC ) 

 
Detailed Completion Certificate 

 
 
                  Name of Work: Hiring of 05 No.Inspection Vehicle (Bolero) Under Water Resources Divisionn  

Sabalgarh  
 

Agreement no. ………………. Date …………………….. 
 

Name of Agency: ……………………………………………… 
 

MB no. ----- 
 

Last measurement recorded on date -------------------- 
 

Certified that the above mentioned work was physically completed on ......................... (date) 
and taken over on .......................... (date). 
Agreemented amount Rs. ………………….. 
Final Amount paid to contractor Rs. ---------------------- 

 
Incumbency of officers for the work 

 
 
 

I have satisfied myself to best of my ability that the work has been done properly. 
 

Date of issue  
 

Executive Engineer 
…..................................... 
…………………………….. 



 

Annexure –W 
(See clause  39 of Section 3 -GCC ) 

 
Salient Features of Some Major Labour Laws Applicable 

 
a) Workmen Compensation Act 1923: - The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed the 
prescribed minimum years (say, five years) of service or more or on death the rate of 
prescribed minimum days’(say, 15 days) wages for every completed year of service. 
The Act is applicable to all establishments employing the prescribed minimum 
number (say, 10) or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or 
8.33%). The benefits payable under the Act are: 
i. Pension or family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker. 
iii. Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case 
the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law. The principal Employer is required to take Certificate of 
Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ prescribed minimum (say 20) or more contract labour. 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 
Wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled employment. Construction of buildings, roads, runways 
is scheduled employment. 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be 
paid, when it will be paid and what deductions can be made from the wages of the 
workers. 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for 
work of equal nature to male and female workers and for not making discrimination 
against female employees in the matters of transfers, training and promotions etc. 

 
i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of 
annual bonus within the prescribed range of percentage of wages to employees 
drawing up to the prescribed amount of wages, calculated in the prescribed manner. 
The Act does not apply to certain establishments. The newly set-up establishments 
are exempted for five years in certain circumstances. States may have different 
number of employment size. 



 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lock-out becomes 
illegal and what are the requirements for laying off or retrenching the employees or 
closing down the establishment. 

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides 
for laying down rules governing the conditions of employment by the Employer on 
matters provided in the Act and gets these certified by the designated Authority. 

 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 

unions of workmen and Employers. The Trade Unions registered under the Act have 
been given certain immunities from civil and criminal liabilities. 

 
m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment  

of children below 14 years of age in certain occupations and processes and provides 
for regulations of employment of children in all other occupations and processes. 
Employment of child labour is prohibited in building and construction industry. 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 
Service) Act 1979: - The Act is applicable to an establishment which employs 
prescribed minimum (say, five) or more inter-state migrant workmen through an 
intermediary (who has recruited workmen in one state for employment in the 
establishment situated in another state). The Inter-State migrant workmen, in an 
establishment to which this Act becomes applicable, are required to be provided 
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to 
the establishment and back etc. 

o) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments 
who carry on any building or other construction work and employs the prescribed 
minimum (say, 10) or more workers are covered under this Act. All such 
establishments are required to pay cess at the rate not exceeding 2% of the cost of 
construction as may be modified by the Government. The Employer of the 
establishment is required to provide safety measures at the building or construction 
work and other welfare measures, such as canteens, first-aid facilities, ambulance, 
housing accommodations for workers near the work place etc. The Employer to 
whom the Act applies has to obtain a registration certificate from the Registering 
Officer appointed by the Government. 

 
p) Factories Act 1948: - The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 
annual earned leave and rendering information regarding accidents or dangerous 
occurrences to designated authorities. It is applicable to premises employing the 
prescribed minimum (say, 10) persons or more with aid of power or another 
prescribed minimum (say, 20) or more persons without the aid of power engaged in 
manufacturing process. 



 

SECTION 3 
Conditions of Contract 

Part – II Special Conditions of Contract 
1- ;k=k okgu iath;u&o"kZ 01-01-2024 vFkok mlds Ik'pkr dk ekWMy gksuk pkfg;s A 
2- c;kuk  dh jkf'k] vlQy fufonkdkj dks mldh fufonk vLohd`r gksus ij ykSVk nh tkosxh  rFkk lQy 
  fufonkdkj dh jkf'k izfrHkwfr jkf'k ds :Ik esa jksd yh tkosxh A tks vuqca/k lekfIr  ij okil dj nh 
  tkosxh A bl izfrHkwfr jkf'k ij fdlh izdkj dk C;kt ns; u gksxk A 
3- okgu dk ekbyksehVj ,oa vU; ehVj pkyw gkyr esa j[kuk vfuok;Z gksxkAokgu lSYQLVkVZ gksuk  
  vko';d gS A okgu esa vPNh LVsiuh vfuok;Z :Ik ls gks rFkk pkjksa ifg;s Vk;j&V~;wc vPNs gksuk pkfg;s A 
4- okgu e; Mªkboj] ds miyC/k djk;k tkosxk A Mªkboj dk osru ,oa vU; [kpZ ftlesa okgu  pkyd dk  
  nSfud ,oa ;k=k HkRrk bR;kfn Hkh 'kkfey gS] okgu iznkrk Lo;a ogu djsxk A 
5- ekfld fdjk;s dh Js.kh esa okgu ds lkFk ,d okgu pkyd ¼;wfuQkeZ lfgr½ 12 ?kaVs dh lsok gsrq  
  miyC/k djkuk gksxk A dk;kZy;hau le;@Hkze.k mijkar okgu vkoafVr vf/kdkjh ds  vkf/kiR; esa 24  ?kaVs  
  jgsxk A vodk'k ,oa jkf= esa okgu vkoafVr vf/kdkjh dh vko';drkuqlkj  dk;kZy; ifjlj vFkok  
  muds fuokl ij jgsxk A okgu pksjh gksus ij foHkkx mRrjnkbZ ugha  gksxk A 
6- cksysjks@led{k okgu esa Mhty dh [kir 12 fd-eh- izfr yhVj ls ¼de ls de ,oa vf/kd vkus dh    
  fLFkfr vuqlkj½ ekU; dh tkdj Mhty foHkkx }kjk iznk; fd;k tkosxk A 
7- okgu ds lkFk fdlh Hkh izdkj dh nq?kZVuk ;k {kfr ds fy;s foHkkx ftEesnkj ugha jgsxk A okgu ekfyd 
   Lo;a ftEesnkj gksxk A fdlh Hkh izdkj dh nq?kZVuk gksus ij okgu iznkrk mlds fy;s iw.kZ ftEesnkj gksxk 
   rFkk leLr [kpZ ogu djsxk A 
8- okgu dk vU; fdlh Hkh izdkj dk O;; lq/kjokbZ] VwV] QwV] iapj] ikfdZax ,oa ;krk;kr ds fu;eksa ds  
    mYya?ku ds dkj.k yxkbZ xbZ 'kkfLr bR;kfn dk lEiw.kZ O;; iznkrk dks nsuk gksxk A 
9- fufonk Lohd`r izkIr okgu ds jftLVªs'ku@chek@jksM VsDl vkfn ls lacaf/kr dkxtkr vkfn ds 
   fooj.k dh Nk;k izfr vfuok;Z :Ik ls miyC/k djuk gksxh A 
10- jkLrs esa okgu [kjkc gksus dh fLFkfr esa lkekU;r% 2 ?kaVs esa okgu lq/kkj dj mi;ksx ds fy;s 
   mi;ksxdrkZ vf/kdkjh dks okgu miyC/k djkuk gksxk A  2 ?kaVs ls vf/kd okgu [kjkc gksus ij ml fnu 
   dk fdjk;k ugha fn;k tkosxk ,oa ekfld fdjk;s esa mDr fnol de dj Hkqxrku fd;s tk,saxs A 
11- okgu dk;kZy; vkoafVr 

d v/khau jgsaxs A okgu pkyd dks lacaf/kr okgu mi;ksx 
djus   

okys vf/kdkjh o okgu izHkkjh ls izfr&fnu jhfMax ds vuqlkj dh xbZ ;k=k dk izek.khdj.k ykWxcqd esa  
   djkuk gksxk A ftldk lR;kiu dk;Zikyu ;a=h dHkh Hkh pSd dj ldrs gSaA ,oa izekf.kr ykWxcqd dh   
   izfrfyfi ns;d ds lkFk izLrqr djuk vfuok;Z gksxk A
12- okgu fdjk;s dk Hkqxrku izR;sd ekg ds lekfIr ds Ik'pkr fufonk vuqca/k ds vuqlkj fu/kkZfjr njksa ds 
    fcy ds lR;kiu ds Ik'pkr fd;k tkosxk A 
13- okgu e/;izns'k esa dgha Hkh mi;ksx ds fy;s miyC/k jgsxk A okgu ds eq[;ky; ls ckgj jgus dh n'kk  
   esa fdlh Hkh izdkj dk vfrfjDr Hkqxrku ugha gksxk A 
14- okgu }kjk izokl ds nkSjku ekxZ esa okgu ds czsd Mkmu gksus ij okgu ekfyd Lo;a viuh  O;oLFkk ,oa 
    O;; ls izokl djus okys vf/kdkfj;ksa dks czsd Mkmu gksus ds LFkku ls xUrO; LFkku rd igqapkus ,o 
   a okil ykus ds fy;s mRrjnk;h jgsxk ftlds fy;s ìFkd ls dksbZ Dyse ekU; ugha gksxk A 
15- vuqca/kdrkZ }kjk iznk; fd;s x;s okgu vuqca/k dh 'krksZa ds vuq#i uk ik, tkus ij isuYVh  ¼'kkfLr½  
    vf/kjksfir dh tkosxh A  
16- vuqca/kdrkZ }kjk iznk; fd;s x;s okgu pkyd dks mldk ekuns; izfrekg nsuk vko';d gS uk fn, tkus 
   ij foHkkx ftEesnkj ugha gksxk A 
17- vuqcU/k ij gLrk{kj fd;s tkus dh frfFk ls fnukad 31-03-2027 rd oS| jgsxk A vuqca/k vof/k esa      
   okgu fdjk;s esa dksbZ ifjorZu ugha gksxk vkSj dksbZ vU; 'krZsa ekU; ugha gksxh A 
18- vuqcaf/kr okgu dh lsok;sa ;fn larks"ktud ugha ikbZ xbZ rks vuqca/k dh dafMdk ds vuqlkj  uksfVl  
   nsdj vuqca/k fujLr djus dk vf/kdkj dk;Zikyu ;a=h] ty lalk/ku laHkkx lcyx< ftyk eqjSuk dks 
    gksxk A 
 



 

 
19- vuqca/k dh vof/k ds nkSjku ;fn isVªksy] Mhty ;k vkbZy ds njksa esa cnyko vkrk gS rks Hkh  fdjk;s dh  
    njksa esa dksbZ cnyko ugha fd;k tkosxk A 
20-  A laiw.kZ chek esa okgu pkyd rFkk mlesa cSBh lokjh dk  chek 
Hkh  lfEefyr gksuk pkfg;s A okgu iznkrk ds okgu pkyd dks okgu dk chek] jftLVªs'ku ,oa Mªkbfoax  
ykblsal bR;kfn ds nLrkost ges'kk okgu esa j[kus vko';d gksaxs A okgu VsDl  isM rFkk okgu iznkrk ds 
LokfeRo esa gksuk pkfg;s A  
21- fufonk LohÑr djus ds fy, l{ke vf/kdkjh ds ikl fdlh ;k lHkh izLrkoksa dks cxSj dksbZ  dkj.k  
   cryk, vLohdkj djus dk vf/kdkj lqjf{kr gS A  
22

23
  

24- 'kklu }kjk le; le; ij Hkqxrku esa yxk;s x;s izfrca/kksa ds dkj.k ;fn Hkqxrku esa foyEc  gksxk rks  
    mlds dkj.k fdlh Hkh izdkj dk vfrfjDr Hkqxrku ugha fd;k tk;sxk A 
25- ekbZyksa ehVj dh xMcM+h ;k vU; fdlh Hkh xMcM+h gksus ij okgu ds }kjk r; dh xbZ nwjh ij 
    fookn dh fLFkfr esa mi;ksxdrkZ vf/kdkjh dk fu.kZ; vafre gksxk A 
26- okgu pkyd dk vkpj.k O;ogkj vPNk gksuk pkfg;s A okgu pkyd ènqHkk"kh gksuk pkfg;s A bl laca/k  
   esa f'kdk;r izkIr gksus ij okgu iznkrk dks okgu pkyd cnydj nwljs O;fDr dks  fu;qDr djuk gksxk  
   A okgu pkyd dk fpfdRlk izek.k i= vko';d gksxk A 
27- ifjf'k"V esa mYysf[kr okguksa dh la[;k vko';drkuqlkj ?kVkbZ ;k c<+kbZ tk ldrh gS A 
28- vf/kdkjh dks vkoafVr okgu muds vodk'k ij jgus dh fLFkfr esa okgu pkyd okgu lfgr ml vof/k  
    esa okgu izHkkjh ds v/khu jgsxk ,oa mi;ksx fd;s x;s okgu dh ykxcqd dks fof/kor izfof"B djsxk A 
29- vuqca/kdrkZ vuqca/k vof/k ds e/; ;fn dk;Z NksM+rk gS rks uohu vuqca/k ls 'kklu dks gksus  okyh {kfr  
   dh olwyh vuqca/kdrkZ ls gh dh tk ldsxh A 
30- vuqca/kdrkZ dk vuqca/k LohÑfr vkns'k tkjh fd;s tkus ds fnukad ls foRrh; o"kZ lekfIr rd ds fy,   
    fd;k tkosxk A foRrh; o"kZ dh le;kof/k ds ckn ;fn u;k vuqca/k nsus dh izfØ;k esa nsj gqbZ rks vuqca/k   
    dh vof/k bUgha 'krkZsa@njksa ij vkxkeh vkns'k rd c<+kbZ tk ldsxh A 
31- okgu dh vuqmiyC/krk ij #i;s ,d gtkj izfrfnu dh nj ls dVkSrh dh tk;sxh ,oa ftl fnukad dks 
   okgu [kjkc gksxk ml fnu dk fdjk;k ugha fd;k tkosxk A ;fn vU; okgu fdjk;s ij ysuk iM+k rks 
   bldk fdjk;k ekfld fdjk;s ls dkVk tkosxk A 
32- okgu dk;kZy; 

 vko';drkuqlkj LFkyksa ij mi;ksx fd,  
tk,axsA rnkuqlkj okgu iznk;drkZ dks O;oLFkk djuk gksxh A mDr O;oLFkk ij dksbZ vfrfjDr Hkqxrku   

   ugha fd;k tkosxk A  
33- 'krksZa ds lkFk izkIr fufonk ekU; ugha gksxh A 
34- mijksDr vuqca/k izeq[k vfHk;ark ty lalk/ku foHkkx rqylh uxj Hkksiky ds i= Øekad  
    333@4@750@iz-v-@2011 Hkksiky fnukad 09-11-2011 ds vuqikyu esa fd;k x;k gS A i= esa fn;s x;s  
    funsZ'kksa dk ikyu djuk izFke ,oa f}rh; i{kdkj dks vfuok;Z gS A 
35- fufonk esa n'kkZ;s x;s okgu ds izdkj@okgu dh la[;k esa dk;Z dh vko';drk vuqlkj  deh@vf/kD;  
    gks ldrk gS bl gsrq fufonkdkj }kjk izLrqr dksbZ nkok ekU; ugha gksxk A  

 36 okgu ij thih,l yxk gksuk vko';d gSA  
37 lacaf/kr QeZ dks Hkqxrku vuqca/k gksus ds fnukad ls izfrekg :- -------------------@& izfr okgu ds vuqlkj gh ns;  
   gksxkA 

 



 

SECTION 4 
BILL OF QUANTITIES 

              General Description of work:  Hiring of 05 No.Inspection Vehicle in Sabalgarh Division  

                  Probable Amount of Contract: Rs. 14.25 Lakh 
 

1 dk;Zikyu ;a=h lcyx< 
eq[;ky; ,oa vuqfoHkkxh; 
vf/kdkjh milaHkkx 
eq[;ky; gsrq fujh{k.k 
okgu cksysjks@ led{k 

izfrokgu 05 
 

28500@&  1710000-00 

    
                                                            ¼:i;s l=g yk[k nl gtkj ek=½      
 
 

uksV& 
1- ckssysjks ;k led{k okgu ds fy;s 12 fd-eh- izfr yhVj dh nj ls vkSlr [kir gksxh A 
2- Mhty foHkkx }kjk iznk; fd;k tkosxk A 
3- mDr njksa esa th-,l-Vh- Hkh lfEefyr ugha gS A  

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



 

eneral and [ 46 ] 

SECTION 5 
AGREEMENT FORM 

Agreement 
This agreement, made the  day of    

between  (name and address of  Employer) (hereinafter called "  the 
Employer) and   (name and address of 
contractor) hereinafter called "the Contractor" of the other part. 

Whereas the Employer is desirous that the Contractor execute 
   (name and 
identification number of Contract) (hereinafter called "the Works") and the Employer has 
accepted the Bid by the Contractor for the execution and completion of such Works and the 
remedying of any defects therein, at a cost of Rs.   

 

NOW THIS AGREEMENT WITNESSETH as follows: 
1. In this Agreement, words and expression shall have the same meanings as are 
respectively assigned to them in the conditions of contract hereinafter referred to and they 
shall be deemed to form and be read and construed as part of this Agreement. 
2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all aspects with the 
provisions of the contract. 
3. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying the defects wherein Contract 
Price or such other sum as may become payable under the provisions of the Contract at the 
times and in the manner prescribed by the Contract. 
4. The following documents shall be deemed to form and be ready and construed as 
part of this Agreement viz. 

i. Letter of Acceptance 
ii. Contractor's Bid 
iii. Condition of Contract: G Special 
iv. Contract Data 
v. Bid Data 
vi. Drawings 
vii. Bill of Quantities and 
viii. Any other documents listed in the Contract Data as forming part of the Contract. 
In witnessed whereof the parties there to have caused this Agreement to be 

executed the day and year first before written. 
The   Common  Seal  of      

hereunto affixed in the presence of: 
was 

Signed,   Sealed    and   Delivered    by   the    said       
   in the 
presence of : 
Binding Signature of Employer                                                                                    
Binding Signature of Contractor    
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