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GOVERNMENT OF MADHYA PRADESH 

Water Resources Department 

 

Appendix 2.10 

Tender Document 
 

For Percentage Rate Only in MPWRD DEPARTMENT 
 

 

 
 
 

NIT Number and Date  :  631/2715001/EDP/2021-22/Enc/e-tendering 

Bhopal dated 05.05.2026  

 

Agreement Number and Date :  

Name of Work : REPAIR WORK OF HARDUA PONDI  TANK UNDER 

WR SUB DIVISION JABERA  

Name of the Contractor :  

Probable Amount of Contract   

(Rs. In Figure) : 6.09 LAKH 

(Rs. In Words)   SIX LAKH NINE THOUSANDS ONLY  

Contract Amount    

(Rs. In Figure) :  

(Rs. In Words) :  

Stipulated Period of Completion : 12 Months (including Rainy Season) 
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SECTION 1 
Notice Inviting e-Tenders 

Government of Madhya Pradesh 

Water Resources Department 

Office of the Engineer-in Chief 
Water Resources Department Bhopal (M.P.) 

N.l.T. No.   631/2715001/EDP/2021-22/E-in-C/e-tendering            Bhopal, Dated 05.05.2026   

Online percentage rate bids for the following works are invited from registered contractors and firms 
of repute fulfilling registration criteria: 

 

S. No./  
Pkg /Code 

Work District(s) Probable 
Amount  

(Rs. in lakh) 

Completion 
Period  

(months) 
 

2026_WRD_503670 
REPAIR WORK OF HARDUA 

PONDI  TANK UNDER WR SUB 

DIVISION JABERA  

Damoh 6.09 LAKH  12 months 
(i/c rainy season) 

  

1.  Interested bidders can view the NIT on website https://www.mpeproc.gov.in. 

2. The Bid Document can be purchased only online from 15.05.2026, 10:30 hrs. to 29.05.2026, 

17:30 hrs. 

3. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 
 
 
 
 

 
 
 
 
 
 
 

https://www.mpeproc.gov.in/
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Notice Inviting Tender 
Government of Madhya Pradesh 

Water Resources Department 
 

   N.l.T. No.   631/2715001/EDP/2021-22/E-in-C/e-tendering            Bhopal, Dated 05.05.2026   

              Online percentage rate bids for the following works are invited from registered contractors and firms 

of repute fulfilling registration criteria: 
 

S.No. 

/ Pkg / 

Code 

Name of 

Work 

District Probable 

Amount of 

Contract 

(Rs. in 

lakh) 

Earnest 

Money 

Deposit 

(EMD) 

(In Rupees) 

Cost of Bid 

Document 

(In Rupees) 

Period of 

Completion 

(in Months) 

2026_

WRD_ 

503670 

REPAIR WORK 

HARDUA PONDI TANK 

UNDER WR SUB 

DIVISION JABERA  

Damoh 6.09 LAKH 12180.00/- 2000/- 12 month 

(i/c rainy 

reason) 

 

 Vide Govt. of M.P. order No. F 17-1/19/B/2010/644 dated 03-10-2017 categories of 
contractors have been abolished. Therefore all the contractors registered in any 
category will be deemed to be registered in a single category. 

 

1. All details relating to the Bid Document(s) can be viewed and downloaded 

free of cost on the website.  

2. Bid Document can be purchased after making online payment of portal fees 

through Credit/Debit/Cash Card/internet banking.  

3. At the time of submission of the Bid the eligible bidder shall be required to:  
i) pay the cost of Bid Document;  
ii) deposit the Earnest Money;  
iii) Submit a check list; and  
iv) Submit an affidavit.  

Details can be seen in the Bid Data Sheet. 
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4. ELIGIBILITY FOR BIDDERS:  
 

(a) At the time of submission of the Bid the bidder should have valid registration 
with the Government of Madhya Pradesh, PWD in appropriate class. However, 
such bidders who are not registered with the Government of Madhya Pradesh 
and are eligible for registration can also submit their bids after having applied 
for registration with appropriate authority. 

(b) The bidder would be required to have valid registration at the time of signing of the 

Contract.  

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in 

forfeiture of the earnest money deposit. 

 

5. Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid Data Sheet. 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data 
Sheet. 

7. The Bid Document can be purchased only online 15.05.2026 , 10:30 hrs to 29.05.2026, 17:30 

hrs. Other key dates may be seen in bid data sheet. 

8. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 

 

 

(Signature and Designation) 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

1.  SCOPE OF BID 

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data Sheet. 

2.  General Quality of Work: 

The work shall have to be executed in accordance with the technical specifications specified in the Bid 

Data sheet/ Contract Data, and shall have to meet high standards of workmanship, safety and security 

of workmen and works. 

3.  PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4.  ONE BID PER BIDDER 

4.1  The bidder can be an individual entity or a joint venture (if permitted as per Bid Data Sheet). In case 

the J.V. is permitted, the requirement of joint venture shall be as per the Bid Data Sheet. 

4.2  No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does so, all 

bids wherein the bidder has participated shall stand disqualified. 

5.  Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his bid, and no claim 

whatsoever for the same shall lie on the Government. 

6.  Site Visit and examination of works 

The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain for itself on 

its own responsibility all information that may be necessary for preparing the bid and entering into a 

contract for construction of the work. All costs in this respect shall have to be borne by the bidder. 

B.  Bid Documents 

7.  CONTENT OF BID DOCUMENTS 

The Bid Document comprises of the following documents: 

1.  NIT with all amendments. 

2.  Instructions to Bidders 

3.  Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; and 

ii. Part II Special Conditions of Contract. 

4.  Specifications 

5.  Drawings 

6.  Priced Bill of Quantities 

7.  Technical and Financial Bid 

8.  Letter of Acceptance 

9.  Agreement, and 

10.  Any other document(s), as specified. 
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8.  The bidder is expected to examine carefully all instructions, conditions of contract, the contract data, 

forms, terms and specifications, bill of quantities, forms and drawings in the Bid Document. Bidder 

shall be solely responsible for his failure to do so. 

 

9.  Pre-Bid Meeting (where applicable) 
Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1  Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in the schedule 
of pre-bid meeting would be communicated on the website only, and intimation to bidders would not 
be given separately. 

9.2  Any prospective bidder may raise his queries and/or seek clarifications in writing before or during the 
pre-bid meeting. The purpose of such meeting is to clarify issues and answer questions on any matter 
that may be raised at that stage. The Employer may, at his option, give such clarifications as are felt 
necessary. 

9.3  Minutes of the pre-bid meeting including the gist of the questions raised and the responses given 
together with any response prepared after the meeting will be hosted on the website.  

9.4  Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid Document, it 
shall be done by issuing amendment to the online NIT. 

10.  Amendment of Bid Documents 
10.1  Before the deadline for submission of bids, the Employer may amend or modify the Bid Documents by 

publication of the same on the website. 

10.2  All amendments shall form part of the Bid Document. 

10.3  The Employer may, at its discretion, extend the last date for submission of bids by publication of the 

same on the website. 
 

C.  Preparation of Bid 
 

11.  The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit Bid 
Seals (Hashes) of all the envelopes and documents related to the Bid required to be uploaded as per 
the time schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing of the 
same by the Digital Signature of their authorized representative. 

 

12.  DOCUMENTS COMPRISING THE BID 
The bid submitted online by the bidder shall be in the following parts: 
Part 1 – This shall be known as Online Envelope A and would apply for all bids. Online  
Envelop A shall contain the following as per details given in the Bid Data Sheet: 

i) Registration number or proof of application for registration and organizational 
details in format given in the Bid Data Sheet. 

ii) Payment of the cost of Bid Document; 
iii) Earnest Money; and 
iv) An affidavit duly notarized. 

Part 2 – This shall be known as Online Envelope B and required to be submitted only in works where 
pre-qualification conditions and/or special eligibility conditions are stipulated in the Bid Data Sheet. 
Online Envelop B shall contain a self-certified sheet duly supported by documents to demonstrate 
fulfillment of pre-qualification conditions. 
Part 3 – This shall be known as Online Envelope C and would apply to all bids. 
Envelop C shall contain financial offer in the prescribed format enclosed with the Bid Data Sheet. 
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13.  Language 

The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder and 

the Employer shall be in English or Hindi. Supporting documents and printed literature that are part of 

the Bid may be in another language provided they are accompanied by an accurate translation of the 

relevant passages in English. In such case, for the purposes of interpretation of the bid, such 

translation shall govern. 
 

14.  TECHNICAL PROPOSAL 

14.1  Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the Technical 

Proposal shall comprise of formats and requirements given in the Bid Data Sheet. 

14.2  All the documents/ information enclosed with the Technical Proposal should be self attested and 

certified by the bidder. The Bidder shall be liable for forfeiture of his earnest money deposit, if any 

document / information are found false/ fake/ untrue before acceptance of bid. If it is found after 

acceptance of the bid, the bid sanctioning authority may at his discretion forfeit his performance 

security/guarantee, security deposit, enlistment deposit and take any other suitable action. 
 

15.  FINANCIAL BID 

i.  The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall percentage, 

and not item wise. If the bid is in absolute amount, overall percentage would be arrived at in 

relation to the probable amount of contract given in NIT. The overall percentage rate would 

apply for all items of work. 

ii.  Percentage shall be quoted in figures as well as in words. If any difference in figures and words 

is found, lower of the two shall be taken as valid and correct. 

iii.  The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other levies; 

and the Employer shall not be liable for the same. 

iv.  The material along with the units and rates, which shall be issued, if any, by the department to 

the contractor, is mentioned in the Bid Data Sheet. 

16.  PERIOD OF VALIDITY OF BIDS 

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of “close for 

biding” as prescribed by the Employer. The validity of the bid can be extended by mutual consent in 

writing. 

17.  EARNEST MONEY DEPOSIT (EMD) 

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount specified in 

the Bid Data Sheet. 

17.2  The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial bank, issued in 

favour of the name given in the Bid Data Sheet. The Fixed Deposit Receipt shall be valid for six months 

or more after the last date of receipt of bids. However, other form(s) of EMD may be allowed by the 

Employer by mentioning it in the Bid Data Sheet. 
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17.3  Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

17.4  EMD of bidders whose bids are not accepted will be returned within ten working days of the decision 

on the bid. 

17.5  EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement after 

furnishing the required Performance Security. 

17.6  Failure to sign the contract by the selected bidder, within the specified period, for whatsoever reason, 

shall result in forfeiture of the earnest money deposit. 
 

D. Submission of Bid 
 

18.  The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in physical form also 

at the place prescribed in the Bid Data Sheet. 
 

E. Opening and Evaluation of Bid 
 

19  PROCEDURE 

19.1  Envelope ‘A’ shall be opened first and its contents shall be checked. In cases where Envelop ‘A’ does 

not contain all requisite documents, such bid shall be treated as non-responsive, and Envelop B and/or 

C of such bid shall not be opened. 

19.2  Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be opened online at 

the time and date notified in the Bid Data Sheet. The bidder shall have freedom to witness opening of 

the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not qualified in Technical Bid (Envelop 

‘B’) shall not be opened. 

19.3  Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. The bidder shall have 

freedom to witness opening of the Envelop ‘C’. 

19.4  After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest evaluated bid. 

19.5  The Employer reserves the right to accept or reject any bid, and to annul the bidding process and 

reject all the bids at any time prior to contract award, without incurring any liability. In all such cases 

reasons shall be recorded. 

19.6  The Employer reserves the right of accepting the bid for the whole work or for a distinct part of it. 
 

20.  Confidentiality 

20.1  Information relating to examination, evaluation, comparison and recommendation of contract award 

shall not be disclosed to bidders or any other person not officially concerned with such process until 

final decision on the bid. 

20.2  Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract award 

decisions may result in the rejection of his bid. 
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F. Award of Contract 
 

21.  Award of Contract 

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LoA) that his bid has 

been accepted. 

22.  Performance Security 

22.1  Prior to signing of the Contract the bidder to whom LOA has been issued shall have to furnish 

performance security of the amount in the form and for the duration, etc. as specified in the Bid Data 

Sheet. 

22.2  Additional performance security, if applicable, is mentioned in the Bid Data Sheet. 

23.  Signing of Contract Agreement 

23.1  The successful bidder shall have to furnish Performance security and sign the contract agreement 

within 15 days of issue of LOA. 

23.2  The signing of contract agreement shall be reckoned as intimation to commencement of work. No 

separate work order shall be issued by the Employer to the contractor for commencement of work. 

23.3  In the event of failure of the successful bidder to submit Performance Security or sign the Contract 

Agreement, his EMD shall stand forfeited without prejudice to the right of the employer for taking any 

other action against the bidder. 

24.  CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the procurement 

and execution of contracts. In pursuance of this policy, the Employer: 

i.  may reject the bid for award if it determines that the bidder recommended for award has, 

directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in 

competing for the Contract; and 

ii.  may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to 

participate in bids, if it at any time determines that the bidder has, directly or through an agent, 

engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in executing, a 

contract. For the purposes of this provision, the terms set forth above are defined as follows: 

a.  “corrupt practice” means the offering, giving, receiving, or soliciting, 
directly or indirectly, anything of value to influence improperly the actions 
of another party; 

b.  “fraudulent practice” means any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial 

or other benefit or to avoid an obligation; 

c.  “coercive practice” means impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly the 

actions of a party; 

d.  “collusive practice” means an arrangement between two or more parties designed to 

achieve an improper purpose, including influencing improperly the actions of another 

party. 
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[End of ITB] 

 

Bid Data Sheet 
General 

Particulars Data 

Office inviting tender Chief Engineer (Procurement) 

O/o The Engineer in Chief 

Water Resources Deptt., Bhopal 

NIT No     631/2715001/EDP/2021-22/E-in-C/e-tendering Dated 

05.05.2026                                        

Date of NIT  05.05.2026 

Bid document download/purchase 
available from date & time 

 15.05.2026   10:30 hrs   to 29.05.206,  17:30 hrs 

Website link  
http:// www.mpeproc.gov.in/ 

  

For Section 1-NIT 

Clause 

reference  

Particulars Data 

2 Portal fees Online payable only 

3 

Cost of bid document Rs.  2000.00 (Non Refundable) 

Cost of bid document Payable at Online payable only 

Cost of bid document in favor of  Online payable only 

 Affidavit format Annexure B 

5 Pre-qualifications required  NO  

If  Yes, details  

6 Special Eligibility  NO  
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If  Yes, details Annexure D 

7 Key dates Annexure A 

For Section 2-ITB 

1 Name of Work FOR ANNUAL REPAIR WORK HARDUA PONDI TANK 

UNDER WR SUB DIVISION JABERA  

2 Specifications Annexure E 

3 Procedure for participation in e-tendering  Annexure F 

4 

Whether J.V. is allowed   NO  

If J.V. is allowed, requirement for Joint 

Venture 

Annexure G 

9 

Pre bid meeting to be held qualifications 

required  

NO No 

If  Yes Date:-             

Time from :-  

Place:-  

12 

Envelope – A Containing :  

1. Registration number or 

proof of application for 

registration and 

organizational details 

2. Cost of Bid Document 

3. EMD 

4. An affidavit duly notarized 

should reach in physical 

form 

At E-tendering cell, Office of the Engineer-IN-Chief, 

Room No.10, Water Resources Department,  Jal 

Sansadhan Bhawan,Tulsi nagar, Bhopal  

Or 

at Office of the Executive Engineer,  WR Division 

Damoh ( M.P.) 

Before 29.05.2026, 17:30 hrs 
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14 Envelope – B Technical Proposal Annexure – I (I-1 to I-5) 

15 

Envelope – C Financial Bid Annexure – J 

Material to be issued by the department Annexure – K 

16 Period of Validity of Bid 180 Days 

17 

Earnest Money Deposit Rs 12180.00/-(Rs Twelve thousand One Hundred 

Eighty only ) 

Forms of Earnest Money Deposit i. FDR/e-FDR 

ii. Interest bearing Securities of Post Office.  

iii. e-EMD 

EMD valid for a period of  180  Days 

FDR must be drawn in favor of  Executive Engineer,  WR Division Damoh ( M.P.)  

21 Letter of Acceptance (LoA) Annexure – L 

22 

Amount of Performance Security 5% of Contract Amount 

Additional Performance Security, if any As per GoMP order No.1 22/2026(B)/ 31 / Bhopal, 

dated 01/04/2026 (Order Enclosed) 

Performance Security in the Format Annexure –M 

Performance Security in favor of  The Executive Engineer,  WR Division Damoh ( M.P.)  

Performance Security valid up to Valid Contract Period Plus 3 months 
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Annexure – A 

(See clause 1, 7 of Section 1 -NIT ) 
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Annexure – B 

(See clause 3 of Section 1 -NIT ) 

|| AFFIDAVIT || 

(On Non Judicial Stamp of Rs. 50/-) 

I/we _______________________________________________________________ who is/ are 

_______________________ (status in the firm/ company) and competent for submission of the affidavit on 

behalf of M/S ______________________ (contractor) do solemnly affirm an oath and state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted in support of the 

following information in bid documents which are being submitted in response to notice inviting e-tender No. 

______________ for __________________________ (name of work) dated _______ issued by the 

________________ (name of the department). 

I/we am/ are fully responsible for the correctness of following self-certified information/ documents 

and certificates: 

1.  That the self-certified information given in the bid document is fully true and authentic. 

2.  That: 

a.  Term deposit receipt deposited as earnest money, demand draft for cost of bid document and 

other relevant documents provided by the Bank are authentic. 

b.  Information regarding financial qualification and annual turnover is correct. 

c.  Information regarding various technical qualifications is correct. 

3.  No close relative of the undersigned and our firm/company is working in the department. 

OR 

Following close relatives are working in the department: 

Name _______________ Post ____________________ Present Posting ___________ 

 

 

Signature with Seal of the Deponent (bidder) 

 

I/ We, _____________________ above deponent do hereby certify that the facts mentioned in 

above paras 1 to 4 are correct to the best of my knowledge and belief. 

Verified today _____________ (dated) at ______________ (place). 

 

 

Signature with Seal of the Deponent (bidder) 

Note: Affidavit duly notarized in original. 
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Annexure – C 

(See clause 5 of Section 1 -NIT ) 

PRE-QUALIFICATIONS CRITERIA 

The bidder should have: 

A.  Financial 

i. experience of having successfully executed: 

a) three similar works, each costing not less than the amount equal to 20% of the probable 

amount of contract during the last 3 financial years (2020-21 to 2022-23); or 

b) two similar works, each costing not less than the amount equal to 30% of the probable amount 

of contract during the last 3 financial years (2020-21 to 2022-23); or  

ii. one similar work of aggregate cost not less than the amount equal to 50% of the probable amount 

of contract during the last 3 financial years (2020-21 to 2022-23);  

iii. Average annual construction turnover on the construction works not less than 50% of the probable 

amount of contract during the last 3 financial years (2020-21 to 2022-23);  

iv. Executed similar items of work in any one financial year during the last 3 financial years, which 

should not be less than the minimum, physical requirement, if any, fixed for the work. 

v. Bid Capacity – Bidder shall be allotted work up to his available Bid Capacity, which shall be worked 

out as given in format I-2 of Annexure I. 

B.  Physical 

Physical qualifications for the work shall be as below 

S. No. Particulars Quantity Period 

1 CONCRETE WORK(ALL GRADE)   

 

  (The Employer shall specify all physical qualifications required). 

 

Note:  Above criteria are indicative, subject to suitable stipulations by the departments and specific Bid. 

(Amended letter no. 272/271/E-Tendering /14-15 Bhopal/dated 30.05.2015)   

1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed in any one 
year during the last 3 financial years. 

2. Similar works; The similarity shall be based on the physical size, complexity, methods technology or 
other characteristics of main items of work viz-earth work, cement concrete, Reinforced cement 
concrete, brick masonry, stone masonry etc. 

3. Work executed with Central Government or  any State Government  or Semi Government organization 
or Central/any State Government Authority or Government of India/any State Government undertaking 
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or Municipalities/ Municipal corporations shall only be considered- Certificate shall be signed by an 
officer not below the rank of executive Engineer or equivalent. 

4. If the financial turnover/physical experience of the firm other then the title name is included then 
that/those firm/firms shall also be liable for action like suspension of registration or blacklisting in case 
of default. 

5. Any clarification on Documents submitted by the bidder may be called by the Department and the 
bidder shall submit them within stipulated time. 

6. Regarding experience certificate & Balance sheet, the certificates submitted should invariably have 
following details.  
Regarding certificate issuing office :-  

a.  Name of Officer signing the certificate with Seal-  
b. E-mail ID wrddamoh@gmail.com 
c. Fax No- 
d. Land line No.  
e. Postal address in full  Executive Engineer,  

Water resources division damoh,  
  Dist-Damoh ( M.P.) 
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Annexure – D 
(See clause 6 of Section 1 -NIT ) 

 

SPECIAL ELIGIBILITY CRITERIA 

 

 

  

 

 

 

 
Note: Above criteria are indicative, subject to suitable stipulations by the departments and specific bid. 
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ANNEXURE - E 

(See clause 2 of Section 2 –ITB & Clause 10 of GCC) 

 

Specifications 

 

1. MP Water Resources  Department Specifications, 

2. …………………………….. 

3. 

 
(The soft copy of above specifications is available at departmental website www.-------) 
 

The provisions of general / special conditions of contract, those specified elsewhere in the bid 

document, as well as execution drawings and notes, or other specifications issued in writing by the 

Employer shall form part of the technical specifications of this work. 
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Annexure – F 

(See clause 3 of Section 2 -ITB) 

 
Procedure for participation in e-tendering 

 
1.  Registration of bidders on e-tendering System: 

All the bidders registered in MP PWD are also to be registered on the e-tendering System, website 

https://www.mpeproc.gov.in, for which no profile creation fees will be charged. The PWD contractor 

Id will be used as the e procurement user ID and password is mailed on the e-mail id registered with 

MP Online. For resetting of Password and for more details bidders may contact the Service Providers 

M/s.TCS & ANTERES through their helpdesk. 

Help Desk: 

Eproc_helpdesk@mpsedc.gov.in 

18002748484, 18002745454 

08965065346, 08965022417 

0755 - 6500102 

 

2.  Digital Certificate: 

The bids submitted online should be signed electronically with a Class III Digital Certificate to establish 

the identity of the bidder submitting the bid online. The bidders may obtain Class III Digital Certificate 

issued by any licensed Certifying Authority (CAs) authorized by the Controller of Certifying Authorities, 

Government of India. A Class III Digital Certificate is issued upon receipt of mandatory identity proofs 

along with an application. Only upon the receipt of the required documents, a Digital Certificate can be 

issued. 

Note: 

i.  It may take up to 7 working days for issuance of Class III Digital certificate; 

hence the bidders are advised to obtain the certificate at the earliest. Those 

bidders who already have valid Class III Digital Certificate need not to obtain 

another Digital Certificate for the same. The bidders may obtain more 

information and the Application Form required to be submitted for the issuance 

of Digital Certificate from the website www.cca.gov.in. 

ii. Bids can be submitted during the ONLINE BID SUBMISSION stage only using 

the Digital Certificate that is used to encrypt the data and sign the hash during 

the ONLINE BID PREPARATION AND BID SUBMISSION stage. In case, 
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during the process of a particular bid, the bidder looses his Digital Certificate 

because of any problem (such as misplacement, virus attack, hardware 

problem, operating system problem, etc.); he may not be able to submit his bid 

online. Hence, the bidders are advised to keep their Digital Certificate in a safe 

place under proper security to be used whenever required. 

The digital certificate issued to the Authorized User of a Partnership firm / Private Limited 

Company / Public Limited Company and used for online biding will be considered as 

equivalent to a no-objection certificate / power of attorney to that user.  

In case of Partnership firm, majority of the partners have to authorize a specific individual 

through Authority Letter signed by majority of the partners of the firm.  

In case of Private Limited Company, Public Limited Company, the Managing Director has to 

authorize a specific individual through Authority Letter. Unless the certificate is revoked, it will 

be assumed to represent adequate authority of the specific individual to bid on behalf of the 

organization for online bids as per Information Technology Act 2000. This Authorized User 

will be required to obtain a Digital Certificate. The Digital Signature executed through the use 

of Digital Certificate of this Authorized User will be binding on the firm. It shall be the 

responsibility of Management / Partners of the concerned firm to inform the Certifying 

Authority, if the Authorized User changes, and apply for a fresh Digital Certificate for the new 

Authorized User. 

Digital Signature Browser settings are available on the e procurement website use the link- 

https://www.mpeproc.gov.in/ROOTAPP 

3.  Set Up of Bidder's Computer System: 

In order for a bidder to operate on the e-tendering System, the Computer System of the bidder is 

required to be set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. To verify the 

Browser settings use the link https://www.mpeproc.gov.in/ROOTAPP/faildpage.jsp 

Key Dates: 

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their side for 

tasks and responsibilities to participate in the bid, as all the stages of each bid are locked before the 

start time and date and after the end time and date for the relevant stage of the bid as set by the 

Department. 

4.  PREPARATION AND SUBMISSION OF BIDS: 

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit Bid 

and documents related to the Bid required to be uploaded (of all the envelopes) as per the time 

schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing of the same by the 

Digital Signature of their authorized representative. 
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5.  Purchase of Bid Document 

The Bid Document is available free of cost for study and the interested/participating bidders shall 

purchase the Document online (through the e- payment gateway). For purchasing of the bid document 

bidders have to pay Service Charge online ONLY which is Rs. [as per Bid Data Sheet]. Cost of bid 

document is separately mentioned in the Detailed NIT. The Bid Document shall be available for 

purchase to concerned eligible bidders immediately after online release of the bids and up to 

scheduled time and date as set in the key dates.  

The payment for the cost of bid document shall be made online [as per Bid Data Sheet] in favour of [as 

per Bid Data Sheet]. 

e-payment manual is available on the procurement websitehttps://www.mpeproc.gov.in 

The Bidder shall submit the following in three separate envelopes online: 

a. Copy of Registration, Earnest Money Deposit  

and Affidavit        Envelope 'A' 

b.  Technical Proposal       Envelope 'B' 

c.  Financial Bid        Envelope 'C' 

Note: Bidders are required to submit the Original Term Deposit Receipt of Earnest Money Deposit, Copy 

of Registration and Affidavit in Envelope - ‘A’ physically. The envelope should be sealed and shall bear 

the NIT No., System Tender No., name of work, address of the Employer and name and address of the 

bidder. The envelope should reach at the Employer's address at least one calendar day before the start 

time and date fixed for opening of technical proposal or as mentioned in the Key Dates. Scanned copies 

of the same are to be uploaded online. In the Technical Proposal the bidders are required to submit the 

documents described therein. The Financial Bids are also to be submitted online only and shall not be 

considered by any other mode. 

 

WITHDRAWAL, SUBSTITUTION AND MODIFICATION OF BIDS 

 

Bidder can withdraw, substitute or modify the bid after online submission of the bid but within the 

stipulated time frame of submission, as per the key dates in Bid Document. 

 

----- 0 ------ 
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Annexure – G 

(See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.) 

 If J.V. is allowed following conditions and requirements must be fulfilled – 

1. Bids submitted by a joint venture of two or more firms as partners shall comply with the 

following requirements : 

a. one of the partners shall be nominated as being Lead Partner, and this authorization 

shall be evidenced by submitting a power of attorney signed by legally authorized 

signatories of all the partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be 

legally binding on all partners;  

c. the partner in charge shall be authorized to incur liabilities and receive instructions for 

and on behalf of any and all partners of the joint venture and the entire execution of the 

contract, including payment, shall be done exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the execution of 

the contract in accordance with the contract terms, and a statement to this effect shall be 

included in the authorization mentioned under [c] above, as well as in the bid and in the 

Agreement [in case of a successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV in 

respect of planning, design, construction equipment, key personnel, work execution, 

and financing of the project.  All members of JV should have active participation in 

execution during the currency of the contract.  This should not be varied/modified 

subsequently without prior approval of the employer; 

f. The joint venture agreement should be registered, so as to be legally valid and binding 

on all partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted 

with the bid.   

2. The figures for each of the partners of a joint venture shall be added together to determine the 

Bidder’s compliance with the minimum qualifying criteria required for the bid. All the partners 

collectively must meet the criteria specified in full.  Failure to comply with this requirement 

will result in rejection of the joint venture’s bid.  

3. The performance security of a Joint Venture shall be in the name of the partner 

Lead Partner/joint venture. 



                          

 

Page 26 of 94 

 

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the 

joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally binding on 

all partners], which shows the requirements as indicated in the Instructions to Bidders’.  

6. Furnish details of participation proposed in the joint venture as below: 
DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM ‘A’ 

(Lead Partner) 

FIRM ‘B’ FIRM ‘C’ 

Financial    

Name of the Banker(s)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work 

(Give details on contribution of 

each) 

   

1- Joint venture is an arrangement in which two or more parties undergo an agreement for the purpose of executing a specific task/project and 
all parties shall be jointly and severally responsible to incur all the liabilities under that task /project , if awarded. 

2- Partners in charge – i.e.Lead Partner. 

3- This agreement shall also maintain the NIT No./System I.D., Name of work, Name of joint venture firm, lead partner and other partners. 

4- The lead partner and the other partners shall have maximum 51% and 20% stake respectively in the joint venture. 

5- The joint venture agreement should be made on Rs. 1000 Non judicial stamp paper, duly Notarized/registered. Each partner of the joint 
venture shall be individually registered in the appropriate class required for participation in the tender or if eligible for registration, can also 
participate after having applied for registration in appropriate class. 

6- An attested hard copy of joint venture Agreement entered into the partners shall be submitted in Envelope A and should also be uploaded 
online with the bid. 

7- The Earnest Money Deposit and performance security of the joint venture shall be drawn in favour of the concerned Executive Engineer and 
on Account of the partner i.e. Lead partner/joint venture. 

8- Power of Attorney shall be prepared separately on Rs.500/- Non Judicial stamp paper duly notarized and should be submitted originally in  
Envelop and up loaded online scanned copy) along with joint venture agreement. 
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Format: H 
(See clause 12 of Section 2 –ITB & clause 4 of GCC) 

ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 

S. No. Particulars Details 

1. Registration number issued by Centralized 
Registration System of Govt. of M.P. or Proof of 
application for registration. 

 

2. Valid Registration of bidder in appropriate 
class through Centralized Registration of 
Govt. of MP 

Registration No. _________ Date_________ 
(Scanned copy of Registration to be uploaded) 

 

3. Name of Organization/ Individual  

4. Entity of Organization Individual/ Proprietary 
Firm/ Partnership Firm (Registered under 
Partnership Act)/Limited Company (Registered 
under the Companies Act–1956)/ Corporation/ 
Joint Venture 

 

5. Address of Communication  

6. Telephone Number with STD Code  

7. Fax Number with STD Code  

8. Mobile Number  

9. E-mail Address for all communications  

 Details of Authorized Representative  

10. Name  

11. Designation  

12. Postal Address  

13. Telephone Number with STD Code  

14. Fax Number with STD Code  

15. Mobile Number  

16. E-mail Address  

 

Note: In case of partnership firm and limited company certified copy of partnership deed/Articles of Association 
and Memorandum of Association along with registration certificate of the company shall have to be enclosed. 

 

Signature of Bidder with Seal 

Date: _____________ 
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Annexure – I 
(See clause 14 of Section 2 -ITB) 

Envelope – B, Technical Proposal 

Technical Proposal shall comprise the following documents: 

S. No. Particulars Details to be submitted 

1 Experience – Financial & Physical Format: I-1 

2 Annual Turnover Format: I-2 

3 List of technical personnel for the key positions Format: I-3 

4 List of Key equipments/ machines for 

quality control labs 

Format: I-4 

 

5 List of Key equipments/ machines for 

construction work 

Format: I-5 

 

 

Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed. 

2. Technical Proposal uploaded otherwise will not be considered. 
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Format: I-1 
(See clause 14 of Section 2 -ITB) 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

A.  Financial Requirement: 
The bidder should have completed either of the below: 

a)  three similar works each costing not less than the amount equal to 20% of the probable 
amount of contract during the last 3 financial years; or 

b)  two similar works each costing not less than the amount equal to 30% of the probable amount 
of contract during the last 3 financial years; or 

c)  one similar work of aggregate cost not less than the amount equal to 50% of the probable 
amount of contract during the last 3 financial years; 

To be filled in by the contractor: 
i.  Details of successfully completed similar works shall be furnished in the following format. 
ii.  Certificate duly signed by the employer shall also be enclosed for each completed similar work. 

Agreement 
Number & Year 

Name of 
Work 

Date of 
Work Order 

Date of 
Completion 

Amount of 
Contract 

Employer's 
Name and Address 

      

      

      

      

Existing commitments – (Value of ‘C’ for Bid Capacity formula) 

Agreement 
Number & Year 

Name of 
Work 

Date of 
Work order 

Date of 
Completion 

Amount of 
Contract 

Amount of 
balance work 

Employer's 
Name and Address 

       

       

       

       

B.  Physical Requirement: 
Execution of similar items of work in any one financial year during the last 3 financial years should not 
be less than the minimum physical requirement fixed for the work. 

S. No. Particulars Actual Quantity Executed 
(To be filled in by the contractor) 

2020-21 2021-22 2022-23 

 Physical qualifications required Yes 

1 All type of cement concrete in cum    

     

 

(The Employer shall specify all physical qualifications required). 

 

Note:  Above criteria are indicative, subject to suitable stipulations by the  departments and 

 specific Bid. (Amended letter no. 272/271/E-Tendering /14-15 Bhopal/dated 30.05.2015)   
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7. Certificate duly signed by the employer shall be enclosed for the actual quantity executed in any one 
year during the last 3 financial years. 

8. Similar works; The similarity shall be based on the physical size, complexity, methods technology or 
other characteristics of main items of work viz-earth work, cement concrete, Reinforced cement 
concrete, brick masonry, stone masonry etc. 

9. Work executed with Central Government or  any State Government  or Semi Government organization 
or Central/any State Government Authority or Government of India/any State Government undertaking 
or Municipalities/ Municipal corporations shall only be considered- Certificate shall be signed by an 
officer not below the rank of executive Engineer or equivalent. 

10. If the financial turnover/physical experience of the firm other then the title name is included then 
that/those firm/firms shall also be liable for action like suspension of registration or blacklisting in case 
of default. 

11. Any clarification on Documents submitted by the bidder may be called by the Department and the 
bidder shall submit them within stipulated time. 

12. Regarding experience certificate & Balance sheet, the certificates submitted should invariably have 
following details.  
Regarding certificate issuing office :-  

f.  Name of Officer signing the certificate with Seal-  
g. E-mail ID 
h. Fax No- 
i. Land line No. 
j. Postal address in full  
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Format:  I -2 

(See clause 14 of Section 2 -ITB) 

ANNUAL TURN OVER 

 

Requirement: 

Average annual construction turnover on the construction works not less than 50% of the probable amount of 

contract during the last 3 financial years; 

ANNUAL TURN OVER = AMOUNT X O.50/TIME 

 

 

To be filled in by the contractor: 

 

Financial Year Payments received for contracts in progress or completed 

2020-21  

2021-22  

2022-23  

 

Note:  

i. Annual turnover of construction should be certified by the Chartered Accountant. 
ii. Audited balance sheet including all related notes, and income statements for the above financial years to 

be enclosed. 
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Bid Capacity 

Applicants who meet the minimum qualifying criteria in the evaluation as stated above are to be 

evaluated further for bid capacity as under: 

  Bid Capacity = (1.5 A X B) - C 

Where 

A   = Maximum value of civil engineering works executed in any one year during the last three year 

(10% weightage per year shall be given to bring the value of work executed at present price 

level) 

B  =  Proposed contract period in years. 

C  = Amount of work in hand at present. 
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Format: I -3 
(See clause 14 of Section 2 –ITB & Clause 6 of GCC) 

List of Technical Personnel For The Key Positions 

 

Requirement of Technical Personnel’s for Key Positions 
S. 

No. 
Key 

Position 
Minimum 

requirement 
Qualification Age Similar 

Work experience 
Total Work 
Experience 

1       

       

       

       

       

       

       

 

 

 

 

 

Format: I -4 
(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/Machines For Quality Control Labs 

Minimum requirement Available with the bidder 

S. 

No. 

Name of 

Equipment/Machinery 

Quantity Name of 

Equipment/Machinery 

Quantity 

1     

1     

2     

3     

4     

5     
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Format: I -5 
(See clause 14 of Section 2 -ITB) 

List of Key Equipments/Machines For Construction Work 

Minimum requirement Available with the bidder 

S. No. Name of  
Equipment/Machinery 

Quantity 
(Nos.) 

Name of  
Equipment/Machinery 

Quantity 
(Nos.) 

1     

1     

2     

3     

4     

5     

6     

7     
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Annexure – J 

(See clause 14 of Section 2 -ITB) 

FINANCIAL BID 

NAME OF WORK :  

I/We hereby bid for the execution of the above work within the time specified at the rate (in figures) 

_______ (in words) _______________________ percent below/ above or at par based on the Bill of 

Quantities and item wise rates given therein in all respects and in accordance with the specifications, designs, 

drawings and instructions in writing in all respects in accordance with such conditions so far as applicable. 

I/We have visited the site of work and am/ are fully aware of all the difficulties and conditions likely to affect 

carrying out the work. I/We have fully acquainted myself/ourselves about the conditions in regard to 

accessibility of site and quarries/kilns, nature and the extent of ground, working conditions including stacking 

of materials, installation of tools and plant conditions effecting accommodation and movement of labour etc. 

required for the satisfactory execution of contract.  

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions of 

the said conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and pay to 

the Governor of Madhya Pradesh or his successors in office the sums of money mentioned in the said 

conditions. 

Note: 

i.  Only one rate of percentage above or below or at par based on the Bill of Quantities and item wise 

rates given therein shall be quoted. 

ii.  Percentage shall be quoted in figures as well as in words. If any difference in figures and words is found 

lower of the two shall be taken as valid and correct rate. If the bidder is not ready to accept such valid 

and correct rate and declines to furnish performance security and sign the agreement his earnest 

money deposit shall be forfeited. 

iii.  In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated as non-

responsive. 

iv.  All duties, taxes, and other levies payable by the bidder shall be included in the percentage quoted by 

the bidder. 

 
Signature of Bidder 

Name of Bidder 
The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated the 

_________ day of __________ 2017 

 

 

____________ 
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Signature of Officer by whom accepted 

 

 Annexure – K 

(See clause 15 of Section 2 -ITB) 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

S. No Name of material Rate 
(Issue rate) 

Unit Remarks 

1 2 3 4 5 
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Annexure – L 

(See clause 21 of Section 2 -ITB) 

LETTER OF ACCEPTANCE (LoA) 

No. _______________                                                                                              Dated: ___________ 

To, 

M/s. ___________________________ 

(Name and address of the contractor) 

Subject:  

(Name of the work as appearing in the bid for the work) 

Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of the Governor of Madhya 

Pradesh at your bided percentage _____ below/above or at par the Bill of Quantities and item wise rates 

given therein. 

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter: 

a. The performance security/ performance guarantee of Rs. __________ (in figures) 

(Rupees ____________________________________________ in words only).  

The performance security shall be in the shape of term deposit receipt/ bank guarantee of any 

nationalized / schedule commercial bank valid up to three months after the expiry of defects 

liability period. 

b.  Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid is __________ 

months including/ excluding rainy season, shall be reckoned from the date of signing the contract 

agreement.  

Signing the contract agreement shall be reckoned as intimation to commencement of work and no 

separate letter for commencement of work is required. Therefore, after signing of the agreement, 

you are directed to contact the Engineer-in-charge for taking the possession of site and necessary 

instructions to start the work. 

 

 

Yours Faithfully 

Executive Engineer 
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Annexure – M 

(See clause 22 of Section 2 -ITB) 

PERFORMANCE SECURITY 

To 

_____________________[name of Employer] 

_____________________[address of Employer] 

_____________________ 

WHEREAS ________________________[name and address of Contractor](hereinafter called "the Contractor") 

has undertaken, in pursuance of Letter of Acceptance No.__________ dated ____________ to execute 

Annual Repair of Residential and non residentioal office building of chinor 

 [name of Contract and brief description of Works] (hereinafter called "the Contract"). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you 

with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his 

obligation in accordance with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the 

Contractor, up to a total of ___________ [amount of guarantee]* ___________ ___(in words), such sum being 

payable in the types and proportions of currencies in which the Contract Price is payable, and we undertake to 

pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits of 

_________________[amount of guarantee] as aforesaid without your needing to prove or to show grounds or 

reasons for your demand for the sum specified therein.  

We hereby waive the necessity of your demanding the said debt from the contractor before presenting 

us with the demand.  

We further agree that no change or addition to or other modification of the terms of the Contract of 

the Works to be performed there under or of any of the Contract documents which may be made between you 

and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive 

notice of any such change, addition or modification. 

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect Liability 

Period. 

 

Signature and Seal of the guarantor ______________ 

Name of Bank _______________________________ 

Address ___________________________________ 

Date ____________________________ 

__________________________________________________________________ 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in 

the Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees. 
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SECTION 3 

Conditions of Contract 

Part – I General Conditions of Contract 

Table of Clauses 

S. 
No 

Particulars S. No Particulars 

 A. General 22 No compensation for alterations in or 
restriction of work to be carried out. 

1 Definitions 23 No Interest Payable 

2 Interpretations and Documents 24 Recovery from Contractors 

3 Language and Law 25 Tax 

4 Communications 26 Check Measurements 

5 Subcontracting 27 Termination by Engineer in Charge 

6 Personnel 28 Payment upon Termination 

7 Force Majeure 29 Performance Security 

8 Contractor's Risks 30 Security Deposit 

9 Liability For Accidents To Person 31 Price Adjustment 

10 Contractor to Construct the Works 32 Mobilization and Construction Machinery 
Advance 

11 Discoveries 33 Secured Advance 

12 Dispute Resolution System 34 Payments Certificates 

 B. Time Control  E. Finishing the Contract 

13 Programme 35 Completion Certificate 

14 Extension of Time 36 Final Account 

15 Compensation for Delay  F. Other Conditions of Contract 

16 Contractor’s quoted percentage 37 Currencies 

 C. Quality Control 38 Labour 

17 Tests 39 Compliance with Labour Regulations 

18 Correction of Defects noticed during the defect 
Liability Period 

40 Audit and Technical Examination 

 D. Cost Control 41 Death or Permanent Invalidity of Contractor 

19 Variations - Change in original Specifications, 
Designs, Drawings etc. 

42 Jurisdiction 

20 Extra Items 43 Disposal of Hard Rock 

21 Payments for Variations and / or Extra 
quantities 

44 Action against Contractor by the Employer- 
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A. General 
 

1.  DEFINITIONS 

1.1.  Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid. 

1.2.  Chief Engineer: means Chief Engineer of the zone/ basin concerned. 

1.3.  Completion: means completion of the work as certified by the Engineer-in-Charge, in accordance with 

provisions of agreement. 

1.4.  Contract: means the Contract between the Employer and the Contractor to execute, complete and/or 

maintain the work. Agreement is synonym of Contract and carries the same meaning wherever used. 

1.5.  Contract Data: means the documents and other information which comprise of the Contract. 

1.6.  Contractor: means a person or legal entity whose bid to carry out the work has been accepted by the 

Employer. 

1.7.  Contractor's bid: means the completed bid document submitted by the Contractor to the Employer. 

1.8.  Contract amount: means the amount of contract worked out on the basis of accepted bid. 

1.9.  Completion of work: means completion of the entire contracted work. Exhaustion of quantity of any 

particular item mentioned in the bid document shall not imply completion of work or any component 

thereof. 

1.10.  Day: means the calendar day. 

1.11.  Defect: means any part of the work not completed in accordance with the specifications included in 

the contract. 

1.12.  Department: means Department of the State Government viz. Water Resources Department, Public 

Works Department, Public Health Engineering Department, Rural Engineering Service and any other 

organization which adopts this document. 

1.13.  Drawings: means drawings including calculations and other information provided or approved by the 

Engineer-in-Charge. 

1.14.  Employer: means the party as defined in the Contract Data, who employs the Contractor to carry out 

the work. The Employer may delegate any or all functions to a person or body nominated by him for 

specified functions. The word Employer /Government / Department wherever used denote the 

Employer. 

1.15.  Engineer: means the person named in the Contract Data. 

1.16.  Engineer in charge: means the person named in the Contract Data. 

1.17.  Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site for 

execution of work. 

1.18.  Government: means Government of Madhya Pradesh. 

1.19.  In Writing: means communicated in written form and delivered against receipt. 
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1.20.  Material: means all supplies, including consumables, used by the Contractor for incorporation in the 

work. 

1.21.  Superintending Engineer: means Superintending Engineer-in-Charge of the Circle concerned. 

1.22.  Stipulated period of completion: means the period in which the Contractor is required to complete 

the work. The stipulated period is specified in the Contract Data. 

1.23.  Specification: means the specification of the work included in the Contract and any modification or 

addition made or approved by the Engineer-in-Charge. 

1.24.  Start Date: means the date of signing of agreement for the work. 

1.25.  Sub-Contractor: means a person or corporate body who has a Contract with the Contractor, duly 

authorized to carry out a part of the construction work under the Contract. 

1.26.  Temporary Work: means work designed, constructed, installed, and removed by the Contractor that 

are needed for construction or installation of the work. 

1.27.  Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where ever used. 

1.28.  Variation: means any change in the work which is instructed or approved as variation under this 

contract. 

1.29.  Work: The expression "work" or "works" where used in these conditions shall unless there be 

something either in the subject or context repugnant to such construction, be construed and taken to 

mean the work by virtue of contract, contracted to be executed, whether temporary or permanent 

and whether original, altered, substituted or additional. 

 

2.  INTERPRETATIONS AND DOCUMENTS 

2.1  Interpretations 

In the contract, except where the context requires otherwise: 

a.  words indicating one gender include all genders; 

b.  words indicating the singular also include the plural and vice versa. 

c.  provisions including the word “agree”, “agreed” or “agreement” require the agreement to be 

recorded in writing; 

d.  written” or “in writing” means hand-written, type-written, printed or electronically made, and 

resulting in a permanent record; 

2.2  Documents Forming Part of Contract: 

1.  NIT with all amendments. 

2.  Instructions to Bidders 

3.  Conditions of Contract: 

i.  Part I General Conditions of Contract and the Contract Data; and 

ii.  Part II Special Conditions of Contract. 

4.  Specifications 

5.  Drawings 
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6.  Bill of Quantities 

7.  Technical and Financial Bid 

8.  Agreement, and 

9.  Any other document(s), as specified. 

 

3. Language and Law 

 

The language of the Contract and the law governing the Contract are stated in the Contract Data. 

4. Communications 

 

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be sent 

to the address or contact details given by the Contractor in [Annexure H of ITB]. The address and 

contact details for communication with the Employer/Engineer shall be as per the details given in the 

Contract Data. Communication between parties that are referred to in the conditions shall be in 

writing. The notice sent by facsimile (fax) or other electronic means (email) shall also be effective on 

confirmation of the transmission. The notice sent by registered post or speed post shall be effective on 

delivery or at the expiry of the normal delivery period as undertaken by the postal service. In case of 

any change in address for communication, the same shall be immediately notified to Engineer-in-

Charge. 

5. Subcontracting 

 

Subcontracting shall be permitted for contracts of value more than amount specified in the Contract 

Data with following conditions. 

a.  The Contractor may subcontract up to 25 percent of the contract price with the approval of the 

Employer in writing, but will not assign the Contract. Subcontracting shall not alter the 

Contractor's obligations. 

b.  Following shall not form part of subcontracting: 

 i.  Hiring of labour through a labour contractor. 

 ii.  The purchase of Materials to be incorporated in the works. 

 iii.  Hiring of plant & machinery 

c.  The sub-contractor will have to be registered in the appropriate category in the centralized 

registration system for contractors of the GoMP. 

6. Personnel 
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6.1  The Contractor shall employ for the construction work and routine maintenance the technical 

personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If the Contractor fails to 

deploy required number of technical staff, recovery as specified in the Contract Data will be made 

from the Contractor. 

6.2  If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or 

work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within 

three days and has no further connection with the Works in the Contract. 

7. Force Majeure 

7.1  The term “Force Majeure” means an exceptional event or circumstance: 

(a)  which is beyond a Party’s control, 

(b)  which such Party could not reasonably have provided against before entering into the Contract, 

(c)  which, having arisen, such Party could not reasonably have avoided or overcome, and 

(d)  which is not substantially attributable to the other Party.  

Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed 

below, so long as conditions (a) to (d) above are satisfied: 

(i)  war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

(ii)  rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel, revolution, 

insurrection, military or usurped power, or civil war, 

(iii)  riot, commotion, disorder, strike or lockout by persons other than the Contractor’s Personnel, 

(iv)  munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, 

except as may be attributable to the Contractor’s use of such munitions, explosives, radiation or 

radio-activity, and 

(v)  natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

7.2.  In the event of either party being rendered unable by force majeure to perform any duty or discharge 

any responsibility arising out of the contract, the relative obligation of the party affected by such force 

majeure shall upon notification to the other party be suspended for the period during which force 

majeure event lasts. The cost and loss sustained by either party shall be borne by respective parties. 

7.3  For the period of extension granted to the Contractor due to Force Majeure the price adjustment 

clause shall apply but the penalty clause shall not apply. It is clarified that this sub clause shall not give 

eligibility for price adjustment to contracts which are otherwise not subject to the benefit of price 

adjustment clause. 

7.4  The time for performance of the relative obligation suspended by the force majeure shall stand 

extended by the period for which such cause lasts. Should the delay caused by force majeure exceed 
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twelve months, the parties to the contract shall be at liberty to foreclose the contract after holding 

mutual discussions. 

8. Contractor's Risks 

8.1  All risks of loss or damage to physical property and of personal injury and death which arise during and 

in consequence of the performance of the Contract are the responsibility of the Contractor. 

8.2  All risks and consequences arising from the inaccuracies or falseness of the documents, drawing, 

designs, other documents and/or information submitted by the contractor shall be the responsibility 

of the Contractor alone, notwithstanding the fact that the designs/ drawings or other documents have 

been approved by the department. 

9.  Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the Government against all 

action, suits, claims, demands, costs etc. arising in connection with injuries suffered by any persons 

employed by the contractor or his subcontractor for the works whether under the General law or 

under workman's compensation Act, or any other statute in force at the time of dealing with the 

question of the liability of employees for the injuries suffered by employees and to have taken steps 

properly to ensure against any claim there under. 

10.  Contractor to Construct the Works 

10.1  The Contractor shall construct, install and maintain the Works in accordance with the Specifications 

and Drawings as specified in the Contract Data. 

10.2  In the case of any class of work for which there is no such specification as is mentioned in Contract 

Data, such work shall be carried out in accordance with the instructions and requirement of the 

Engineer-in-charge. 

10.3  The contractor shall supply and take upon himself the entire responsibility of the sufficiency of the 

scaffolding, timbering, machinery, tools and implements, and generally of all means used for the 

fulfillment of this contract whether such means may or may not be approved or recommended by the 

Engineer. 

11.  Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall 

be the property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry 

out the Engineer's instructions for dealing with them. 

12.  Dispute Resolution System 

12.1  No dispute can be raised except before the Competent Authority as defined in Contract Data in writing 

giving full description and grounds of dispute. It is clarified that merely recording protest while 

accepting measurement and/or payment shall not be taken as raising a dispute. 
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12.2  No dispute can be raised after 45 days of its first occurrence. Any dispute raised after expiry of 45 days 

of its first occurrence shall not be entertained and the Employer shall not be liable for claims arising 

out of such dispute. 

12.3  The Competent Authority shall decide the matter within 45 days. 

12.4  Appeal against the order of the Competent Authority can be preferred within 30 days to the Appellate 

Authority as defined in the Contract Data. The Appellate Authority shall decide the dispute within 45 

days. 

12.5  Appeal against the order of the Appellate Authority can be preferred before the Madhya Pradesh 

Arbitration Tribunal constituted under Madhya Pradesh Madhyastham Adhikaran Adhiniyam, 1983. 

12.6  The Contractor shall have to continue execution of the Works with due diligence notwithstanding 

pendency of a dispute before any authority or forum. 
 

 

B. Time Control 

13.  Programme 

13.1  Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a 

Programme showing the general methods, arrangements, order and timing for all the activities for the 

construction of works. 

13.2  The program shall be supported with all the details regarding key personnel, equipment and 

machinery proposed to be deployed on the works for its execution. The contractor shall submit the list of 

equipment and machinery being brought to site, the list of key personnel being deployed, the list of 

machinery/equipment being placed in field laboratory and the location of field laboratory along with the 

Programme. 

13.3  An update of the Programme shall be a programme showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining Works, including any changes to 

the sequence of the activities. 

13.4  The Contractor shall submit to the Engineer for approval an updated Programme at intervals no longer 

than the period stated in the Contract Data. If the Contractor does not submit an updated Programme within 

this period, the Engineer may withhold the amount stated in the Contract Data from the next payment 

certificate and continue to withhold this amount until the next payment after the date on which the overdue 

Programme has been submitted. 

13.5  The Engineer's approval of the Programme shall not alter the Contractor's obligations. 

 

14.  Extension of Time 

14.1.  If the Contractor desires an extension of time for completion of the work on the ground of his having 

been unavoidably hindered in its execution or on any other grounds, he shall apply, in writing, to the Engineer-
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in-charge, on account of which he desires such extension. Engineer-in-Charge shall forward the aforesaid 

application to the Competent Authority as prescribed. 

14.2  The competent authority shall grant such extension at each such occasion within a period of 30 days of 

receipt of application from contractor and shall not wait for finality of work. Such extensions shall be granted 

in accordance with provisions under clause- 15 of this agreement. 

14.3  In case the work is already in progress, the Contractor shall proceed with the execution of the works, 

including maintenance thereof, pending receipt of the decision of the competent authority as aforesaid with 

all due diligence. 

 

15. Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be strictly observed by the 

Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of signing of the 

agreement. It is clarified that the need for issue of work order is dispensed with. 

15.3  In the event milestones are laid down in the Contract Data for execution of the works, the contractor 

shall have to ensure strict adherence to the same. 

15.4  Failure of the Contractor to adhere to the timelines and/or milestones shall attract such liquidated 

damages as is laid down in the Contract Data. 

15.5  In the event of delay in execution of the Works as per the timelines mentioned in the Contract Data 

the Engineer-in-charge shall retain from the bills of the Contractor amount equal to the liquidated 

damages leviable until the Contractor makes such delays good. However, the Engineer-in-charge shall 

accept bankable security in lieu of retaining such amount. 

15.6  If the Contractor is given extension of time after liquidated damages have been paid, the Engineer in 

Charge shall correct any over payment of liquidated damages by the Contractor in the next payment 

certificate. 

15.7  In the event the Contractor fails to make good the delay until completion of the stipulated contract 

period (including extension of time) the sum so retained shall be adjusted against the liquidated 

damages levied. 

 

16.  Contractor's quoted percentage 

The Contractor’s quoted percentage rate referred to in the "Bid for works" will be deducted/ added 

from/to the net amount of the bill after deducting the cost of material supplied by the department. 

 

C. Quality Control 

 

17.  Tests 

17.1  The Contractor shall be responsible for: 
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 a.  Carrying out the tests prescribed in specifications, and 

 b.  For the correctness of the test results, whether preformed in his laboratory or elsewhere. 

17.2  The contractor shall have to establish field laboratory within the time specified and having such 

equipments as are specified in the Contract Data. 

17.3  Failure of the Contractor to establish laboratory shall attract such penalty as is specified in the 

Contract Data. 

 

18.  Correction of Defects noticed during the Defect Liability Period 

18.1  The Defect Liability Period of work in the contract shall be as per the Contract Data. 

18.2  The Contractor shall promptly rectify all defects pointed out by the Engineer well before the end of the 

Defect Liability Period. The Defect Liability Period shall automatically stand extended until the defect is 

rectified. 

18.3  If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the satisfaction 

of the Engineer, within the time specified by the Engineer, the Engineer will assess the cost of having 

the Defect corrected, and the cost of correction of the Defect shall be recovered from the Performance 

Security or any amount due or that may become due to the contractor and other available securities. 

D. Cost Control 
 

19.  Variations - Change in original Specifications, Designs, and Drawings etc. 
 

19.1  The Engineer-in-charge shall have power to make any alterations, omissions or additions to or 

substitutions in the original specifications, drawings, designs and instructions, that may appear to him 

to be necessary during the progress of the work and the contractor shall carry out the work in 

accordance with any instructions which may be given to him in writing signed by the Engineer-in-

charge, and such alterations, omission, additions or substitutions shall not invalidate the contract and 

any altered, additional or substituted work, which the contractor may be directed to do in the manner 

above specified, as part of the work, shall be carried out by the contractor on the same conditions in 

all respects on which he agrees to do the main work. 

19.2  The time for the completion of the work shall be adjusted in the proportion that the altered, additional 

or substituted work bears to the original contract work and the certificate of the Engineer-in-charge 

shall be conclusive as to such proportion. 

 

20.  Extra items 
 

20.1  All such items which are not included in the priced BOQ shall be treated as extra items. 

21  Payments for Variations and / or Extra Quantities 
 

21.1  The rates for such additional (Extra quantity), altered or substituted work / extra items under this 

clause shall be worked out in accordance with the following provisions in their respective order:- 

a.  The contractor is bound to carry out the additional (Extra quantity), work at the same rates as are 

specified in the contract for the work. 
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b.  If the item is not in the priced BOQ and is included in the SOR of the department, the rate shall be 

arrived at by applying the quoted tender percentage on the SOR rate. 

c.  If the rates for the altered or substituted work are not provided in applicable SOR - such rates will be 

derived from the rates for a similar class (type) of work as is provided in the contract (priced BOQ) for 

the work. 

d.  If the rates for the altered, substituted work cannot be determined in the manner specified in the 

sub clause (c) above - then the rates for such composite work item shall be worked out on the basis of 

the concerned Schedule of Rates minus/plus the percentage quoted by the contractor. 

e.  If the rates for a particular part or parts of the item is not in the Schedule of Rates and the rates for 

the altered, or substituted work item cannot be determined in the manner specified in sub clause (b) 

to (d) above, the rate for such part or parts will be determined by the Competent Authority as defined 

in the Contract Data on the basis of the rate analysis derived out of prevailing market rates when the 

work was done. 

f.  But under no circumstances, the contractor shall suspend the work on the plea of non-acceptability of 

rates on items falling under sub clause (a) to (d). In case the contractor does not accept the rate 

approved by the Engineer in Charge for a particular item, the contractor shall continue to carry out the 

item at the rates determined by the Competent Authority. The decision on the final rates payable shall 

be arrived at through the dispute settlement procedure. 
 

22.  No compensation for alterations in or restriction of work to be carried out. 

22.1  If at any time after the commencement of the work, the Engineer-in-charge, for any reason 

whatsoever, not require the whole or any part of the work as specified in the bid to be carried out; the 

Engineer-in-charge shall give notice in writing of the fact to the Contractor and withdraw that whole or 

any part of the work. 

22.2  The Contractor shall have no claim to any payments or compensation whatsoever, on account of any 

profit or advantage which he might have derived from the execution of work in full or on account of 

any loss incurred for idle men and machinery due to any alteration or restriction of work for 

whatsoever reason. 

22.3  The Engineer-in-charge may supplement the work by engaging another agency to execute such portion 

of the work, without prejudice to his rights. 
 

23.  No Interest Payable 

No interest shall be payable to the Contractor on any payment due or awarded by any authority. 
 

24.  Recovery from Contractors 

Whenever any claim against the Contractor for the payment arises under the contract, the 

Department may be entitled to recover such sum by: 

(a)  Appropriating, in part or whole of the Performance Guarantee and/or Security Deposit and / or 

any sums payable under the contract to the contractor. 

(b)  If the amount recovered in accordance with (a) above is not sufficient, the balance sum may be 

recovered from any payment due to the contractor under any other contract of the department, 

including the securities which become due for release. 
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(c)  The department shall, further have an additional right to effect recoveries as arrears of land 

revenue under the M.P. Land Revenue Code. 

25.  Tax 

25.1  The rates quoted by the Contractor shall be deemed to be inclusive of the commercial tax and other 

levies, duties, cess, toll, taxes of Central and State Governments, local bodies and authorities. 

25.2  The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and duties in 

respect of materials actually consumed on public work, shall be borne by the Contractor. 

25.3  Any changes in the taxes due to change in legislation or for any other reason shall not be payable to 

the contractor. 

 

26.  Check Measurements 

26.1  The department reserves to itself the right to prescribe a scale of check measurement of work in 

general or specific scale for specific works or by other special orders. 

26.2  Checking of measurement by superior officer shall supersede measurements by subordinate officer(s), 

and the former will become the basis of the payment. 

26.3  Any over/excess payments detected, as a result of such check measurement or otherwise at any stage 

up to the date of completion of the defect liability period specified in this contract, shall be 

recoverable from the Contractor, as per clause 24 above. 

 

27.  Termination by Engineer in Charge 

27.1  If the Contractor fails to carry out any obligation under the Contract, the Engineer in Charge may by 

notice require the Contractor to make good the failure and to remedy it within a specified reasonable 

time. 

27.2  The Engineer in Charge shall be entitled to terminate the Contract if the Contractor a) abandons the 

Works or otherwise plainly demonstrates the intention not to continue performance of his obligations 

under the Contract, 

b)  the Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction 

or amalgamation; 

c)  without reasonable excuse fails to comply with the notice to correct a particular defect within a 

reasonable period of time. 

d)  the Contractor does not maintain a valid instrument of financial security as prescribed; 

e)  the Contractor has delayed the completion of the Works by such duration for which the maximum 

amount of liquidated damages is recoverable; 

f)  If the Contractor fails to deploy machinery and equipment or personnel or set up a field laboratory as 

specified in the Contract Data. 

g)  If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or fraudulent 

practices in competing for or in executing the contract. 

h)  Any other fundamental breaches as specified in the Contract Data. 

27.3  In any of these events or circumstances, the Engineer in Charge may, upon giving 14 days’ notice to the 

Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of 
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sub-paragraph (b) or (g) of clause 27.2, the Engineer in Charge may terminate the Contract 

immediately. 

27.4  Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for convenience by 

giving notice to the Contractor. 

 

28.  Payment upon Termination 

28.1  If the contract is terminated under clause 27. 3, the Engineer shall issue a certificate for value of the 

work accepted on final measurements, less advance payments and penalty as indicated in the Contract 

Data. The amount so arrived at shall be determined by the Engineer-in-Charge and shall be final and 

binding on both the parties. 

28.2  Payment on termination under clause 27. 4 above -If the Contract is terminated under clause 27.4 

above, the Engineer shall issue a certificate for the value of the work done, the reasonable cost of 

removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works, and 

the Contractor's costs of protecting and securing the Works and less advance payments received up to 

the date of the certificate, less other recoveries due in terms of the contract and less taxes due to be 

deducted at source as per applicable law. 

28.3  If the total amount due to the Employer exceeds any payment due to the Contractor, the difference 

shall be recovered as per clause 24 above. 

 

 29. Performance Security 

The Contractor shall have to submit performance security as specified in the Bid Data Sheet at the time 

of signing of the contract. The contractor shall have to ensure that such performance security remains 

valid for the period as specified in the Contract Data.  

29.1 In the Agreements in which only construction work is to be done and after construction no 

maintenance is to be done by the contractor, in such agreements performance security will be returned 

after issuing completion certificate as prescribed in Annexure-U. 

29.2 ln the Agreements in which after the completion of work contractor has to do maintenance for 

certain time period in such agreements performance security will be returned after the maintenance 

period is over. 

30.  Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in the Contract Data. 

The total amount of Security Deposit so deducted shall not exceed the percentage of Contract Price 

specified in the Contract Data.  
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30.2 The security deposit may be replaced by equivalent amount of bank guarantee or fixed deposit receipt 

assigned to the Employer, with validity up to 3 (three) months beyond the completion of Defect 

Liability Period/ extended Defect Liability Period. 
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31.  Price Adjustment 

31.1  Applicability 

1.  Price adjustment shall be applicable only if provided for in the Contract Data. 

2.  The price adjustment clause shall apply only for the works executed from the date of signing of the 

agreement until the end of the initial intended completion date or extensions granted for reasons 

attributed to the Employer by the Engineer. 

3.  The Contractor shall not be entitled to any benefit arising from the price adjustment clause for 

extension in the contract period for reasons attributed to the Contractor. 

4.  In the Force Majeure event the price escalation clause shall apply. 

31.2  Procedure 

1.  Contract price shall be adjusted for increase or decrease in rates and price of materials, fuels and 

lubricants in accordance with following principles and procedures and as per formula given in the 

contract data. 

2.  The price adjustable shall be determined during each quarter from the formula given in the contract 

data. 

3.  Following expression and meaning are assigned to the work done during each quarter: 

R = Total value of work during the quarter. It would include the amount of secured advance granted, if 

any, during the quarter, less the amount of secured advance recovered, if any during the quarter, less 

value of material issued by the department, if any, during the quarter. 

4.  Weight ages of various components of the work shall be as per the Contract Data. 

31.3  To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the 

provisions of this or other clauses in the contract, the unit rates and prices included in the contract 

shall be deemed to include amounts to cover the contingency of such other rise or fall in costs. 

31.4  The index relevant to any quarter, for which such compensation is paid, shall be the arithmetical 

average of the indices relevant of the calendar month. 

31.5  For the purpose of clarity it is pointed out that the price adjustment may be either positive or negative, 

i.e. if the price adjustment is in favour of the Employer, the same shall be recovered from the sums 

payable to the Contractor. 

 

32.  Mobilization and Construction Machinery Advance 

32.1  Payment of advances shall be applicable if provided in the Contract Data. 

32.2  If applicable, the Engineer in Charge shall make interest bearing advance payment to the contractor of 

the amounts stated in the Contract Data, against provision by the contractor of an unconditional Bank 

Guarantee in a form and by a nationalized/scheduled banks, in the name as stated in the Contract 

Data, in amounts equal to the advance payment. The guarantee shall remain effective until the 
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advance payment has been repaid, but the amount of the guarantee shall be progressively reduced by 

the amounts repaid by the contractor. 

32.3  The rate of interest chargeable shall be as per Contract Data. 

32.4  The construction machinery advance, if applicable, shall be limited to 80% of the cost of construction 

machinery and admissible only for new construction machinery. 

32.5  The advance payment shall be recovered as stated in the Contract Data by deducting proportionate 

amounts from payment otherwise due to the Contractor. No account shall be taken of the advance 

payment or its recovery in assessing valuations of work done, variations, price adjustments, 

compensation events, or liquidated damages. 

 

 

33.  Secured Advance 

33.1  Payment of Secured Advance shall be applicable if provided in the Contract Data. 

33.2  If applicable, the Engineer shall make advance payment against materials intended for but not yet 

incorporated in the Works and against provision by the contractor of an unconditional Bank Guarantee 

in a form and by a nationalized/ scheduled bank, in the name as stated in the Contract Data, in 

amounts equal to the advance payment. The guarantee shall remain effective until the advance 

payment has been adjusted, but the amount of the guarantee shall be progressively reduced by the 

amounts adjusted by the contractor. 

33.3  The amount of secured advance and conditions to be fulfilled shall be as stipulated in the Contract 

Data. 

33.4  The Secured Advance paid shall be recovered as stated in the Contract Data. 

 

34.  Payment Certificates 

The payment to the contractor will be as follows for construction work: 

(a)  The Contractor shall submit to the Engineer monthly statements of the value of the work 

executed less the cumulative amount certified previously, supported with detailed measurement 

of the items of work executed. 

(b)  The Engineer shall check the Contractor’s monthly statement and certify the amount to be paid 

to the Contractor. 

(c)  The value of work executed shall be determined, based on the measurements approved by the 

Engineer/ Engineer-in-charge. 

(d)  The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities completed. 

(e)  The value of work executed shall also include the valuation of Variations and Compensation 

Events. 
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(f)  All payments shall be adjusted for deductions for advance payment, security deposit, other 

recoveries in terms of contract and taxes at source as applicable under the law. 

(g)  The Engineer may exclude any item certified in a previous certificate or reduce the proportion of 

any item previously certified in any certificate in the light of later information. 

(h)  Payment of intermediate certificate shall be regarded as payments by way of advance against 

the final payment and not as payments for work actually done and completed. 

(i)  Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or 

unskilled work to be removed and taken away and reconstructed or be considered as an 

admission of the due performance of the contractor any part thereof, in any respect or the 

occurring of any claim. 

(j)  The payment of final bill shall be governed by the provisions of clause 36 of GCC. 

 

 

E. Finishing the Contract 

 

35.  Completion Certificate 
 

35.1  A Completion Certificate in the prescribed format in Contract Data shall be issued by the Engineer-in-

Charge after physical completion of the Work. 

35.2  After final payment to the Contractor, a Final Completion Certificate in the prescribed format in the 

Contract Data shall be issued by the Engineer-in-Charge. 

 

36.  Final Account 
 

36.1  The Contractor shall supply the Engineer with a detailed account of the total amount that the 

Contractor considers payable for works under the Contract within 21 days of issue of certificate of physical 

completion of works. The Engineer shall issue a Defects Liability Certificate and certify any payment that is due 

to the Contractor within 45 days of receiving the Contractor’s account if it is correct and complete. If the 

account is not correct or complete, the Engineer shall issue within 45 days a schedule that states the scope of 

the corrections or additions that are necessary. If the Account is still unsatisfactory after it has been 

resubmitted, the matter shall be referred to the Competent Authority as defined in the Contract Data, who 

shall decide on the amount payable to the Contractor after hearing the Contractor and the Engineer in Charge. 

36.2  In case the account is not received within 21 days of issue of Certificate of Completion as provided in 

clause 32.1 above, the Engineer shall proceed to finalize the account and issue a payment certificate within 28 

days. 
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F.  Other Conditions of Contract 

 

37.  Currencies 

All payments will be made in Indian Rupees. 

 

38.  Labour 

 

38.1  The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 

engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport. 

38.2  The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form 

and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the several classes 

of labour from time to time employed by the Contractor on the Site and such other information as the 

Engineer may require. 

 

39.  COMPLIANCE WITH LABOUR REGULATIONS 

 

39.1.  During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times by 

all existing labour enactments and rules made there under, regulations, notifications and bye laws of the State 

or Central Government or local authority and any other labour law (including rules), regulations, bye laws that 

may be passed or notification that may be issued under any labour law in future either by the State or the 

Central Government or the local authority. Salient features of some of the major labour laws that are 

applicable to construction industry are given in the Contract Data. The Contractor shall keep the Employer 

indemnified in case any action is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made their under, regulations or notifications 

including amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to 

cause or observe, or for nonobservance of the provisions stipulated in the 

notifications/byelaws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the 

Engineer/Employer shall have the right to deduct from any money due to the Contractor including his amount 

of performance security. The Employer/Engineer shall also have right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage suffered by the Employer. The 

employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of the 

Employer at any point of time. 

 

40.  Audit and Technical Examination 

Government shall have the right to cause an audit and technical examination of the works and the final bill of 

the contract including all supporting vouchers, abstract etc. to be made after payment of the final bill and if as 

a result of such audit and technical examination any sum is found to have been overpaid in respect of any work 

done by the contractor under the contract or any work claimed by him to have been done under the contract 

and found not to, have been executed, the Contractor shall be liable to refund the amount of overpayment 

and it shall be lawful for Government to recover the same from him in the manner prescribed in clause 24 
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above and if it is found that the Contractor was paid less than what was due to him, under the contract in 

respect of any work executed by him under it, the amount of such under payment shall be duly paid by 

Government to the Contractor. 

 

41.  Death or Permanent Invalidity of Contractor 

If the Contractor is an individual or a proprietary concern, partnership concern, dies during the currency of the 

contract or becomes permanently incapacitated, where the surviving partners are only minors, the contract 

shall be closed without levying any damages/ compensation as provided for in clause 28.2 of the contract 

agreement. However, if the competent authority is satisfied about the competence of the survivors, then the 

competent authority shall enter into a fresh agreement for the remaining work strictly on the same terms and 

conditions under which the contract was awarded. 

 

42.  Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, construction, interpretation 

and legal effect shall be subjected to the courts at the place where this agreement is entered into. No other 

jurisdiction shall be applicable. 
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 Contract Data 
Clause 

reference 

Particulars 

 

Data 

1.14 Employer  Chief Engineer,Dhasan Ken Basin Sagar (M.P.) 

1.15 Engineer Executive Engineer, WR Division Damoh        
( M.P.) 

1.16 Engineer-in-Charge Executive Engineer,  WR Division Damoh       
( M.P.) 

1.22 Stipulated period of completion 12 Months (including Rainy Season) 

3 Language & Law of Contract English & Indian Contract Act 1872 

4 Address & contact details of the Contractor Format H of ITB 

Address & contact details of the Employer/ 
Engineer – phone, Fax, e-mail. 

Executive Engineer, WR Division Damoh        
( M.P.) 

5 Subcontracting permitted for the Contract Value More than Rs. …………… Lakhs 

6 Technical Personnel to be provided by the 

contractor requirement, & 

Format I-3 of ITB 

 

Penalty, if required Technical Personnel not 

employed 

Rs. 1000.00 Per Day (Graduate Engineer) &  

 

10 Specifications As per Annexure – E of ITB 

Drawings As per Annexure – N 

12 Competent Authority for deciding dispute under 
Dispute Resolution System 

Superintending Engineer, Sagar Circle 
Gwalior ( M.P.)   

Appellate Authority for deciding dispute under 
Dispute Resolution System 

Chief Engineer,Dhasan Ken Basin Sagar (M.P.) 

13 Period for submission of updated construction 

program 

15 Days from Date of Agreement 

 

 Amount to be withheld for not submitting 

construction program in the prescribed period 

- 

 

14 Competent Authority for granting Time 
Extension 

Chief Engineer,Dhasan Ken Basin Sagar (M.P.) 

15 Milestones laid down for the contract 

If Yes, details of Milestones 

Yes/ No  

As per Annexure – O 

Liquidated damage As per Annexure – P 

17 List of equipment for lab As per Annexure – Q 
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Time to establish lab One Month 

Penalty for not establishing field Laboratory Rs. 500.00 Per Day for the delay 

18 Defect Liability Period 12  Months after Physical Completion of work 

21 Competent Authority for determining the rate Superintending Sagar Circle and Higher 
Officer 

27 Any other condition for breach of contract ………………………………………………….…………. 

28 Penalty Shall include 

(a) Security deposit as per clause 30 and 

(b) Liquidated Damages  imposed as per 

clause 15 or Performance security 

(Guarantee) including additional performance 

security (Gurantee) if any as per clause 29 of 

General conditions of contract ,  whichever is 

higher. 

29 Performance guarantee shall be valid up to Defect Liability Period Plus 3 Month 

 

30 Security Deposit to be deducted from each 

running bill 

At the rate of 5%. 

 

 Maximum limit of deduction of Security Deposit Up to 5% of Final Contract Amount. 

 

31 Price Adjustment formula and procedure to 

calculate 

Annexure R Not Applicable 

 

31.1 (1) Price adjustment shall be applicable If the amount put to tender is more than Rs 

10 Crores and shall not have any bearing with 

the Contract Amount. 

32 Mobilization Advance applicable NO Mobilization Advance 

Construction Machinery Advance applicable NO Construction Machinery Advance 

Type & Amount of Advance payment that can be 

paid 

 

1. Mobilization advance - Not more than ..… 

% of contract amount…NILL 

2. Construction Machinery Advance – Not 

more than ……………. % of contract 

amount..NILL 

Unconditional Bank Guarantee In the format prescribed in Annexure – S 

Rate of interest chargeable on advances 10 % annual simple interest 

Recovery of advance payment Recovery of Mobilization and/or Construction 

Machinery advance shall commence when 

10% of the Contract Amount is executed and 

recovery of total advance shall be done on 

pro-rata basis and shall be completed by the 

time work equivalent to 80% of the Contract 
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Amount is executed. In addition to the 

recovery of principal amount, recovery of 

interest shall be carried out as calculated on 

the outstanding amount of principal at the 

close of each month. The interest shall be 

accrue from the day of payment of advance 

and the recovery of interest shall commence 

when 10% of the Contract Amount is 

executed and shall be completed by the time 

work equivalent to 80% of the Contract 

Amount is executed. 

33 Secured Advance applicable No 

Amount of Secured Advance 75% of value of material as determined by 

the Engineer in Charge 

Unconditional Bank Guarantee In the format prescribed in Annexure – T 

Conditions for secured advance a) The materials are in-accordance with the 
specification for Works; 
b) Such materials have been delivered to site, 
and are properly stored and protected 
against damage or deterioration to the 
satisfaction of the Engineer. The contractor 
shall store the bulk material in measurable 
stacks.; 
c) The Contractor’s records of the 
requirements, orders, receipt and use of 
materials are kept in a form approved by the 
Engineer and such records shall be available 
for inspection by the Engineer; 
d) The contractor has submitted with his 
monthly statement the estimated value of 
the materials on site together with such 
documents as may be required by the 
Engineer for the purpose of valuation of the 
materials and providing evidence of 
ownership and payment thereof; 
e) Ownership of such materials shall be 
deemed to vest in the Employer for which the 
Contractor has submitted an Indemnity Bond 
in an acceptable format; and 
f) The quantity of materials are not excessive 
and shall be used within a reasonable time as 
determined by the Engineer. 

Recovery of Secured advance The advance shall be repaid from each 
succeeding monthly payments to the extent 
materials [for which advance was previously 
paid] have been incorporated into the Works. 

35 Completion Certificate – after physical 
completion of the Work 

Annexure – U 
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 Detailed Completion Certificate – after final 
payment on completion of the Work 

Annexure- V 
 

36 Competent Authority Executive Engineer,  WR Division Damoh ( 
M.P.) 

39 Salient features of some of the major labour 
laws that are applicable 

Annexure-W 
 

41 Competent Authority Chief Engineer,Dhasan Ken Basin Sagar (M.P.) 
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ANNEXURE – N 
(See clause 10 of Section 3 – GCC ) 

Drawings 

List of drawings  
S. 

No. 
Name of Structures Location Remarks 

1 2 3 4 
  -  

  -  

  -  

  -  
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ANNEXURE – O 
(See clause 15 of Section 3 -GCC ) 

 

Details of Milestones 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Mile Stone Period % of work  
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ANNEXURE – P 
(See clause 15 of Section 3 -GCC ) 

Compensation for Delay 

 

If the contractor fails to achieve the milestones, and the delay in execution of work is 

attributable to the contractor, the Employer shall retain an amount from the sums payable 

and due to the contractor as per following scale - 

i. Slippage up to 25% in financial target during the milestone under consideration  

— 2.5% of the work remained unexecuted in the related time span. 

ii.  Slippage exceeding 25% but Up to 50% in financial target during the milestone 

under consideration  

- 5% of the work remained unexecuted in the related time span. 

iii.  Slippage exceeding 50% but Up to 75% in financial target during the milestone 

under consideration 

-7.5% of the work remained unexecuted in the related time span.. 

iv.  Slippage exceeding 75% in financial target during the milestone under consideration 

-10% of the work remained unexecuted in the related time span. 

 

Note:  For arriving at the dates of completion of time span related to different milestones, delays 

which are not attributable to the Contractor shall be considered. The slippage on any 

milestone is if made good in subsequent milestones or at the time of stipulated period of 

completion, the amount retained as above shall be refunded. In case the work is not 

completed within the stipulated period of completion along with all such extensions which are 

granted to the Contractor for either Employer’s default or Force Majeure, the compensation 

shall be levied on the contractor at the rate of 0.05% per day of delay limited to a maximum 

of 10% of contract price. The decision of Superintending Engineer shall be final and binding 

upon both the parties. 
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ANNEXURE – Q 
(See clause 17 of Section 3 -GCC ) 

 

List of Equipment for Quality Control Lab  

 

S. No. Name of Equipment Quantity Remarks 

1    

2    

3    

4    

5    

6    

7    

8    
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ANNEXURE - R 
(See clause 31 of Section 3 -GCC ) 

Price Adjustment 
 

The formulas for adjustment of price are as follow: 

R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract 

Weightages* of component in the work 

 

S. No. Component 

 

Percentage of component in the 

work 

1 Cement- Pc  

2 Steel – Ps  

3 Bitumen – Pb  

4 POL – Pf  

 

*  Weightages of various components of the work shall be as determined by the competent 

technical sanction authority. 

 

Adjustment for cement component 

 

(i)  Price adjustment for increase or decrease in the cost of cement procured by the contractor 

shall be paid in accordance with the following formula: 

VC=  0.85 x Pc/100 x R x (C1-C0)/C0 

Vc=  increase or decrease in the cost of work during the month under consideration due to changes 

in rates for cement. 

Co=  The all India wholesale price index for Grey cement on the date of opening of Bids as published 

by the Ministry of Industrial Development, Government of India, New Delhi. 

(www.eaindustry.nic.in) 

C1=  The all India average wholesale price index for Grey cement for the month under 

consideration as published by Ministry of Industrial Development, Government of India, New 

Delhi.(www.eaindustry.nic.in) 

Pc=  Percentage of cement component of the work 
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Note : For the application of this clause, index of Grey Cement has been chosen to represent Cement 

group. 

 

Adjustment of steel component 

 

(ii)  Price adjustment for increase or decrease in the cost of steel procured by the Contractor shall 

be paid in accordance with the following formula: 

Vs=  0.85 x Ps x /100 x R x (S1-S0)/S0 

Vs=  Increase or decrease in the cost of work during the month under consideration due to changes 

in the rates for steel. 

S0=  The all India wholesale price index for steel (Bars and Rods) on the date of opening of Bids as 

published by the Ministry of Industrial Development, Government of India, New Delhi. 

(www.eaindustry.nic.in) 

Si =  The all India average wholesale price index for steel (Bars and Rods) for the month under 

consideration as published by Ministry of Industrial Development, New Delhi. 

(www.eaindustry.nic.in) 

Ps=  Percentage of steel component of the work. 

Note : For the application of this clause, index of Bars and Rods has been chosen to represent steel 

group. 

 

 

Adjustment of bitumen component 

 

(iii)  Price adjustment for increase or decrease is the cost of bitumen shall be paid in accordance 

with the following formula: 

Vb=  0.85x Pb / 100xRx( Bi – Bo) / Bo 

Vb=  Increase or decrease in the cost of work during the month under consideration due to changes 

in rates for bitumen. 

Bo =  The official retail price of bitumen at the IOC depot at nearest center on the date of opening of 

Bids. 



                          

 

Page 70 of 94 

 

Bi =  The official retail price of bitumen of IOC depot at nearest center for the 15th day of the 

month under consideration. 

Pb =  Percentage of bitumen component of the work. 

Adjustment of POL (fuel and lubricant) component 

 

(iv)  Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be paid in 

accordance with the following formula: 

Vf=  0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

Vf =  Increase or decrease in the cost of work during the month under consideration due to changes 

in rates for fuel and lubricants. 

Fo =  The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC at 

nearest center Sagar on the date of opening of Bids. 

Fi =  The official retail price of HSD at the existing consumer pumps of IOC at nearest center Sagar 

for the 15th day of month of the under consideration. 

Pf =  Percentage of fuel and lubricants component of the work. 

Note : For the application of this clause, the price of High Speed Diesel has been chosen to represent 

fuel and lubricants group. 

 

 

---0--- 
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Annexure – S 
(See clause 32 of Section 3 -GCC ) 

Bank Guarantee Form for Mobilization and Construction Machinery Advance 
 

To 

_____________________[name of Employer] 

_____________________[address of Employer] 

_____________________[name of Contractor] 

 
In accordance with the provisions of the General Conditions of Contract, clause 31 ("Mobilization and 

Construction Machinery Advance") of the above-mentioned Contract __________________[name and address 

of Contractor] (hereinafter called "the Contractor") shall deposit with ______________ [name of Employer] a 

bank guarantee to guarantee his proper and faithful performance under the said Clause of the Contract in an 

amount of ___________________[amount of Guarantee]* ____________________[in words]. 

 
We, the _______________[bank of financial institution], as instructed by the Contractor, agree 

unconditionally and irrevocably to guarantee as primary obligator and not as surety merely, the payment to 

_________________[name of Employer] on his first demand without whatsoever right of obligation on our 

part and without his first claim to the Contractor, in the amount not exceeding ____________[amount of 

guarantee]* ___________________________[in words]. 

 
We further agree that no change or addition to or other modification of the terms of the Contractor or 

Works to be performed there under or of any of the Contract documents which may be made between 

__________________[name of Employer] and the Contractor, shall in any way release us from any liability 

under this guarantee, and we hereby waive notice of any such change, addition or modification. 

 
This guarantee shall remain valid and in full effect from the date of the advance payment under the 

Contract until _________________ [name of Employer] receives full repayment of the same amount from the 

Contractor. 

 

Yours truly, 

Signature and Seal : ____________________________ 

Name of Bank/Financial Institution: ________________ 

Address : _____________________________________ 

Date : ____________ 

___________________________________________________________________________________ 

* An amount shall be inserted by the Bank or Financial Institution representing the amount of the Advance 
Payment, and denominated in Indian Rupees. 
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 Annexure – T 
(See clause 33 of Section 3 -GCC ) 

Bank Guarantee Form for Secured Advance 
INDENTURE FOR SECURED ADVANCES 

 

This indenture made the ___________ day of __________ 20_____  Between ____________ 

(hereinafter called the contractor which expression shall where the context so admits or implies be deemed to 

include his executors, administrators and assigns) or the one part and the Employer of the other part.  

Whereas by an agreement dated ______________ (hereinafter called the said agreement) the 

contractor has agreed.  

AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and brought by him to the site of 

the works the subject of the said agreement for use in the construction of such of the works as he has 

undertaken to executive at rates fixed for the finished work (inclusive of the cost of materials and labour and 

other charges)  

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees 

_________________________ on the security of materials the quantities and other particulars of which are 

detailed in Accounts of Secured Advance attached to the Running Account Bill for the said works signed by the 

Contractor on _________ and the Employer has reserved to himself the option of making any further advance 

or advances on the security of other materials brought by the Contractor to the site of the said works.  

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of 

the sum of Rupees ___________ on or before the execution of these presents paid to the Contractor by the 

Employer (the receipt where of the Contractor doth hereby acknowledge) and of such further advances (if any) 

as may be made to him as a for said the Contractor doth hereby covenant and agree with the President and 

declare as 

follows: 

That the said sum of Rupees ________________ so advanced by the Employer to 

(1)  the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be 

employed by the Contractor in or towards expending the execution of the said works and for no other 

purpose whatsoever. 

(2)  That the materials details in the said Account of Secured Advances which have been offered to and 

accepted by the Employer as security are absolutely the Contractor's own propriety and free from 

encumbrances of any kind and the contractor will not make any application for or receive a further 

advance on the security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractor indemnified the Employer against all claims to any 

materials in respect of which an advance has be made to him as aforesaid. 

(3)  That the materials detailed in the said account of Secured Advances and all other materials on the 

security of which any further advance or advances may hereafter be made as aforesaid (hereafter 

called the said materials) shall be used by the Contractor solely in the execution of the said works in 

accordance with the directions of the Engineer. 
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(4)  That the Contractor shall make at his own cost all necessary and adequate arrangements for the 

proper watch, safe custody and protection against all risks of the said materials and that until used in 

construction as aforesaid the said materials shall remain at the site of the said works in the 

Contractor's custody and on his own responsibility and shall at all times be open to inspection by the 

Engineer or any officer authorized by him. In the event of the said materials or any part thereof being 

stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable 

use and wear thereof the Contractor will forthwith replace the same with other materials of like 

quality or repair and make good the same required by the Engineer. 

(5)  That the said materials shall not be removed from the site of the said works except with the written 

permission of the Engineer or an officer authorized by him on that behalf. 

(6)  That the advances shall be repayable in full when or before the Contract receives payment from the 

Employer of the price payable to him for the said works under the terms and provisions of the said 

agreement. Provided that if any intermediate payments are made to the Contractor on account of 

work done than on the occasion of each such payment the Employer will be at liberty to make a 

recovery from the Contractor's bill for such payment by deducting there from the value of the said 

materials than actually used in the construction and in respect of which recovery has not been made 

previously, the value for this purpose being determined in respect of each description of materials at 

the rates at which the amounts of the advances made under these presents were calculated. 

(7)  That if the Contractor shall at any time make any default in the performance or observance in any 

respect of any of the terms and provisions of the said agreement or of these presents the total amount 

of the advance or advances that may still be owing of the Employer shall immediately on the 

happening of such default be repayable by the Contractor to be the Employer together with interest 

thereon at twelve percent per annum from the date or respective dates of such advance or advances 

to the date of repayment and with all costs, charges, damages and expenses incurred by the Employer 

in or for the recovery thereof or the enforcement of this security or otherwise by reason of the default 

of the Contractor and the Contractor hereby covenants and agrees with the Employer to reply and pay 

the same respectively to him accordingly. 

(8)  That the Contractor hereby charges all the said materials with the repayment to the Employer of the 

said sum of Rupees____________________________ and any further sum of sums advanced as 

aforesaid and all costs, charges, damages and expenses payable under these presents PROVIDED 

ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said agreement and 

without prejudice to the power contained therein if and whenever the covenant for payment and 

repayment here-in-before contained shall become enforceable and the money owing shall not be paid 

in accordance there with the Employer may at any time thereafter adopt all or any of the following 

courses as he may deem best: 

(a)  Seize and utilize the said materials or any part thereof in the completion of the said works on 

behalf of the contractor in accordance with the provision in that behalf contained in the said 

agreement debiting the contractor with the actual cost of effecting such completion and the 

amount due to the contractor with the value of work done as if he had carried it out in 

accordance with the said agreement and at the rates thereby provided. If the balance is 

against the contractor, he is to pay same to the Employer on demand. 



                          

 

Page 74 of 94 

 

(b)  Remove and sell by public auction the seized materials or any part thereof and out of the 

moneys arising from the sale retain all the sums aforesaid repayable or payable to the 

Employer under these presents and pay over the surplus (if any) to the Contractor. 

(C)  Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 

Contractor under the said agreement. 

(9)  That except in the event of such default on the part of the contractor as aforesaid interest on the said 

advance shall not be payable. 

(10)  That in the event of any conflict between the provisions of these presents and the said agreement the 

provisions of these presents shall prevail and in the event of any dispute or difference arising over the 

construction or effect of these presents the settlement of which has not been here-in-before expressly 

provided for the same shall be referred to the Employer whose decision shall be final and the provision 

of the Indian Arbitration Act for the time being in force shall apply to any such reference. 

 

 

 

 

------- 
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Annexure – U 
(See clause 35 of Section 3 -GCC ) 

Physical Completion Certificate 

 

Name of Work –  REPAIR WORK OF HARDUA PONDI TANK UNDER WR SUB DIVISION JABERA 

YEAR 2026-27  

Agreement no. ………………. Date …………………….. 

Amount of Contract Rs ………………… 

Name of Agency: ……………………………………………… 

MB no. ----- 

Last measurement recorded on date -------------------- 

Certified that the above mentioned work was physically completed on ………………. (date) 

and taken over on ……………….. (date) and that I have satisfied myself to best of my ability that the 

work has been done properly. 

 

Date of issue 

 

Executive Engineer 

…..................................... 

…………………………….. 
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Annexure – V 
(See clause 35 of Section 3 -GCC ) 

 

Detailed Completion Certificate 
 

Name of Work:- –  FOR ANNUAL REPAIR WORK HARDUA PONDI TANK UNDER WR SUB DIVISION 

JABERA YEAR 2026-27  

Agreement no. :- ---------------------------------- Date --------------------- 

Name of Agency :- ---------------------------------------------------------------------------------------------------- 

MB no. :- ---------------------------------------------------- 

Last measurement recorded on date:-  -------------------- 

Certified that the above mentioned work was physically completed on 

………………. (Date) and taken over on ……………….. (date).  

Agreemented amount Rs.:-…………………..  

Final Amount paid to contractor Rs. ----------------------  

Incumbency of officers for the work:- 

S. No. Name of Officer Designation Period Remarks 

From To 

      

      

      

      

      

      

      

      

      

      

 

I have satisfied myself to best of my ability that the work has been done properly. 

 

Date of issue:- 

 

Executive Engineer 

…..................................... 

…………………………….. 

 



                          

 

Page 77 of 94 

 

 

 

Annexure – W 
(See clause 39 of Section 3 -GCC ) 

Salient Features of Some Major Labour Laws Applicable 
 

a)  Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by accident 

arising out of and during the course of employment. 

b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of 

certain conditions on separation if an employee has completed the prescribed minimum years (say, 

five years) of service or more or on death the rate of prescribed minimum days’(say, 15 days) wages 

for every completed year of service. The Act is applicable to all establishments employing the 

prescribed minimum number (say, 10) or more employees. 

c)  Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by 

the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under the 

Act are: 

i.  Pension or family pension on retirement or death as the case may be. 

ii.  Deposit linked insurance on the death in harness of the worker. 

iii.  Payment of P.F. accumulation on retirement/death etc. 

d)  Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc. 

e)  Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to 

be provided by the Contractor to contract labour and in case the Contractor fails to provide, the same 

are required to be provided, by the Principal Employer by Law. The principal Employer is required to 

take Certificate of Registration and the Contractor is required to take license from the designated 

Officer. The Act is applicable to the establishments or Contractor of Principal Employer if they employ 

prescribed minimum (say 20) or more contract labour. 

f)  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by 

appropriate Government as per provisions of the Act if the employment is a scheduled employment. 

Construction of buildings, roads, runways is scheduled employment. 

g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will 

be paid and what deductions can be made from the wages of the workers. 

h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal 

nature to male and female workers and for not making discrimination against female employees in the 

matters of transfers, training and promotions etc. 

i)  Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed 

minimum (say, 20) or more workmen. The Act provides for payments of annual bonus within the 

prescribed range of percentage of wages to employees drawing up to the prescribed amount of wages, 

calculated in the prescribed manner. The Act does not apply to certain establishments. The newly set-

up establishments are exempted for five years in certain circumstances. States may have different 

number of employment size. 
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j)  Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of 

industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 

requirements for laying off or retrenching the employees or closing down the establishment. 

k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing 

prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the conditions 

of employment by the Employer on matters provided in the Act and gets these certified by the 

designated Authority. 

l)  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen 

and Employers. The Trade Unions registered under the Act have been given certain immunities from 

civil and criminal liabilities. 

m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 

14 years of age in certain occupations and processes and provides for regulations of employment of 

children in all other occupations and processes. Employment of child labour is prohibited in building 

and construction industry. 

n)  Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 1979: - The 

Act is applicable to an establishment which employs prescribed minimum (say, five) or more inter-

state migrant workmen through an intermediary (who has recruited workmen in one state for 

employment in the establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided certain facilities such 

as Housing, Medical-Aid, Travelling expenses from home up to the establishment and back etc. 

o)  The Building and Other Construction workers (Regulation of Employment and Conditions of Service) 

Act 1996 and the Cess Act of 1996: - All the establishments who carry on any building or other 

construction work and employs the prescribed minimum (say, 10) or more workers are covered under 

this Act. All such establishments are required to pay cess at the rate not exceeding 2% of the cost of 

construction as may be modified by the Government. The Employer of the establishment is required to 

provide safety measures at the building or construction work and other welfare measures, such as 

canteens, first-aid facilities, ambulance, housing accommodations for workers near the work place etc. 

The Employer to whom the Act applies has to obtain a registration certificate from the Registering 

Officer appointed by the Government. 

p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a 

factory, health and safety provisions, welfare provisions, working hours, annual earned leave and 

rendering information regarding accidents or dangerous occurrences to designated authorities. It is 

applicable to premises employing the prescribed minimum (say, 10) persons or more with aid of power 

or another prescribed minimum (say, 20) or more persons without the aid of power engaged in 

manufacturing process. 
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SECTION 3 

Conditions of Contract 

Part – II Special Conditions of Contract 

 

1. Taxes: - The Bidders shall have to quote rates exclusive of GST but inclusive of 

all other taxes, levies, duties, cess, toll etc. 

2. Payments:- All payments shall be adjusted for deductions for advance 

payment, security deposit, other recoveries in terms of contract and taxes at 

source as applicable under the law. Payment of GST shall be made separately 

to the contractor as per prevailing rate at the time of raising of bill/invoice by 

the contractor. 

 Above clauses shall supersede provisions of taxes and payment certificate 

mentioned elsewhere in the document. 
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SECTION 4 
BILL OF QUANTITIES 

G-SCHEDULE STATEMENT 

NAME OF WORK  :  FOR ANNUAL REPAIR WORK OF HARDUA PONDI 
TANK UNDER WR SUB DIVISION JABERA  

S. No. Item of Work 
CLUBBED 

Qty. 
Clubbed 

Rate 
UNIT Amount  

1 2 3.00 4.00 5.00 6.00 

1 

Ordinary shrub jungle (area below 25% 
covered by shrubs) clearance involving 
removal of grass, shrubs, bushes and twigs 
including rooting out and disposal etc., 
complete. 

1500 0.7 SQM 1050 

2 

Excavation in all kind of 
soft/loose/hard/dense soils, moorum and 
moorum mixed with boulders and mud 
including dressing, placing the excavated 
soil neatly in specified dump area or 
disposing off the same as directed, 
including cost of site clearance, all 
materials, machinery, labour and dressing 
etc., complete. 

244.80 57 Cum. 13953.60 

3 

Earthwork for embankment (hearting/ 
casing) using selected soil from approved 
borrow areas in layers of 250 to 300 mm 
(before compaction) including cost of all 
materials, machinery, labour and dressing, 
all other operations such as collection of 
soil, spreading soil in layer of specified 
thickness, sorting out, breaking clods, 
levelling, sectioning edges/sides, watering, 
compaction to achieve maximum dry density 
using sheep foot roller/vibratory compactors 
etc., complete. 

281.52 99 Cum. 27870.60 

4 

Dismantling lime concrete or cement 
concrete in foundations or under 
floors,haunches or arches or terrace and 
also dismantling brick masonry including  
arches in lime or cement mortar. (S.O.R 
NO. 10.93) 

74.76 839 CUM 62723.60 
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5 

Providing and laying M-20 grade Plain 
Cement Concrete Design Mix using graded 
aggregate clean, hard for foundation filling 
and sub structure including cost of all 
materials, machinery, labour, formwork, 
cleaning, batching, mixing, placing in 
position, levelling, vibrating, finishing, 
curing, packing joints of shuttering etc. 
complete. Using graded aggregates of 
maximum size 20mm graded As per 
specification and directed as per engg in 
charge 

2.14 6177 
 

CUM 13218.8 

6 

Providing, fabricating and placing in position 
steel reinforcement bars for Reinforced 
cement concrete / Plain Cement Concrete 
structures including cost of all materials, 
machinery, labour, cleaning, straightening, 
cutting, bending, hooking, lapping / welding 
joints wherever required, tying with 1.25 mm 
diameter soft annealed steel wire etc. 
Complete.As per specification and directed 
as per engg in charge 

0.09 76258 TONNE 6863.22 

7 

Removing and re constructing 22 cm to 45 
cm thick dry stone pitching, with stones 
obtained from removal of old pitching, to 
specified slopes including wedging with 
stone chips, finishing surface etc., complete. 

576 74 SQM 42624 

8 

Providing  and  constructing  chisel  and  
hammer  dressed face  stone  masonry    
with  approved stones in cement mortar 
including cost of all materials,  machinery, 
labour, scaffolding,  ramps, cleaning,  
packing  mortar and wedging stone  chips  
into  joints, curing etc., complete. 

78 4383 CUM 342186 

9 

Providing and laying in position 
Design/Nominal Mix concrete with graded 
metal of maximum size 20 mm for coping 
over walls, laid in alternate panels of 1.5 m, 
including formwork, tamping, vibration, 
finishing, curing, cleaning, packing joints of 
shuttering etc., complete. 

0.9 6326 CUM 5693.4 

TOTAL 516183.12 

ADD 18% GST 92912.60 

SAY AS 609096.00 

  

 

 

                                                                                                                                                                     Executive Engineer 

WR DIVISION DAMOH 
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SECTION 5 
AGREEMENT FORM 

Agreement 
This agreement, made the ___________ day of ___________ between 

___________________________________________ (name and address of Employer) (hereinafter called "the 
Employer) and________________________________________________ (name and address of contractor) 
hereinafter called "the Contractor" of the other part.  

Whereas the Employer is desirous that the Contractor execute ……………………………………………………… 
……………………………………………………………………………………….……  (name and identification number of 
Contract) (hereinafter called "the Works") and the Employer has accepted the Bid by the Contractor for the 
execution and completion of such Works and the remedying of any defects therein, at a cost of Rs._________ 
________________________________ 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
1.  In this Agreement, words and expression shall have the same meanings as are respectively assigned to 
them in the conditions of contract hereinafter referred to and they shall be deemed to form and be read and 
construed as part of this Agreement. 
2.  In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and 
remedy any defects therein in conformity in all aspects with the provisions of the contract. 
3.  The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying the defects wherein Contract Price or such other sum as may 
become payable under the provisions of the Contract at the times and in the manner prescribed by the 
Contract. 
4.  The following documents shall be deemed to form and be ready and construed as part of this 
Agreement viz. 

i.  Letter of Acceptance 
ii.  Contractor's Bid 
iii.  Condition of Contract: General and Special 
iv.  Contract Data 
v.  Bid Data 
vi.  Drawings 
vii.  Bill of Quantities and 
viii.  Any other documents listed in the Contract Data as forming part of the Contract.  
In witnessed where of the parties there to have caused this Agreement to be executed the day and 

year first before written. 
The Common Seal of ____________________________________________ was hereunto affixed in 

the presence of: 
Signed, Sealed and Delivered by the said ____________________________________________ in the 
Presence of: 
Binding Signature of Employer _________________________________________ 
Binding Signature of Contractor _________________________________________ 
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