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GOVERNMENT OF MADHYA PRADESH 

Water Resources Department 

 

Appendix 2.10 

Tender Document 
 

For Percentage Rate Only in MPWRD DEPARTMENT 
 

 

 

NIT Number and Date  :  631/2715001/EDP/2021-22/Enc/e-tendering 

Bhopal dated 05.05.2026  

  

Agreement Number and Date :  

Name of Work : CLOSING AND OPENING OF STEEL KURRY 

SHUTTERS OF STOPDAMS UNDER HATTA 

SUBDIVISION FOR THE YEAR 2026-27 

Name of the Contractor :  

Probable Amount of Contract   

(Rs. In Figure) : 5.63 LAKH 

(Rs. In Words)  Five lakh sixty three Thousand Only  

Contract Amount    

(Rs. In Figure) :  

(Rs. In Words) :  

Stipulated Period of Completion : 12 Months (including Rainy Season) 
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SECTION 1 
Notice Inviting e-Tenders 

Government of Madhya Pradesh 

Water Resources Department 

Office of the Engineer-in Chief 
Water Resources Department Bhopal (M.P.) 

N.l.T. No.   631/2715001/EDP/2021-22/E-in-C/e-tendering            Bhopal, Dated 05.05.2026   

Online percentage rate bids for the following works are invited from registeredcontractors and firms of 
repute fulfilling registration criteria: 

 

S. No./  
Pkg /Code 

Work District(s) Probable 
Amount 

(Rs. in lakh) 

Completion 
Period  

(months) 
2026_WRD_503671 CLOSING AND OPENING OF 

STEEL KURRY SHUTTERS 

OF STOPDAMS UNDER 

HATTA SUBDIVISION FOR 

THE YEAR 2026-27 

Damoh 5.63 LAKH  12 months 
(i/c rainy season) 

 

1. Interested bidders can view the NIT on website https://www.mpeproc.gov.in. 

2. The Bid Document can be purchased only online from 15.05.2026, 10:30 hrs. to 29.05.2026, 

17:30 hrs. 

3. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 
 
 
 
 

 
 
 
 
 

https://www.mpeproc.gov.in/
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Notice Inviting Tender 

Government of Madhya Pradesh 
Water Resources Department 

 

N.l.T. No.   631/2715001/EDP/2021-22/E-in-C/e-tendering       Bhopal, Dated 05.05.2026   

Online percentage rate bids for the following works are invited from registered contractors and firms of repute 

fulfilling registration criteria: 
 

S.No. 

/ Pkg / 

Code 

Name of 

Work 

District Probable 

Amount 

of 

Contract 

(Rs. in 

lakh) 

Earnest 

Money 

Deposit 

(EMD) 

(In Rupees) 

Cost of Bid 

Document 

(In Rupees) 

Period of 

Completion 

(in Months) 

2026_WRD_

503671 
CLOSING AND 

OPENING OF 

STEEL KURRY 

SHUTTERS OF 

STOPDAMS 

UNDER HATTA 

SUBDIVISION 

FOR THE YEAR 

2026-27 

Damoh 5.63 

LAKH 

11500.00/- 2000/- 12 month 

(i/c rainy 

reason) 

 

 Vide Govt. of M.P. order No. F 17-1/19/B/2010/644 dated 03-10-2017 categories of 
contractors have been abolished. Therefore all the contractors registered in any 
category will be deemed to be registered in a single category. 

 

1. All details relating to the Bid Document(s) can be viewed and downloaded 

free of cost on the website.  

2. Bid Document can be purchased after making online payment of portal fees 

through Credit/Debit/Cash Card/internet banking.  

3. At the time of submission of the Bid the eligible bidder shall be required to:  
i) pay the cost of Bid Document;  
ii) deposit the Earnest Money;  
iii) Submit a check list; and  
iv) Submit an affidavit.  

Details can be seen in the Bid Data Sheet. 
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4. ELIGIBILITY FOR BIDDERS:  
 

(a) At the time of submission of the Bid the bidder should have valid registration 
with the Government of Madhya Pradesh, PWD in appropriate class. However, 
such bidders who are not registered with the Government of Madhya Pradesh 
and are eligible for registration can also submit their bids after having applied 
for registration with appropriate authority. 

(b) Thebidderwouldberequiredtohavevalidregistrationatthetimeofsigningof theContract.  

(c) Failuretosignthecontractbytheselectedbidder,forwhatsoeverreason,shall resultinforfeiture 

oftheearnest moneydeposit. 

 

5. Pre-qualification–Prequalificationconditions,whereverapplicable,aregivenintheBidData Sheet. 

6. SpecialEligibility-SpecialEligibilityConditions,ifany,aregivenintheBidData Sheet. 
7. The Bid Document can be purchased only online 15.05.2026, 10:30 hrs to29.05.2026, 17:30 

hrs.Other key dates may be seen in bid data sheet. 

8. Amendments toNIT,ifany,wouldbepublished on websiteonly,andnotin newspaper. 

 

 

 

(Signature and Designation) 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

1.  SCOPE OF BID 

The detailed description of work, hereinafter referred as ‘work’, is given in the BidData Sheet. 

2.  General Quality of Work: 

The work shall have to be executed in accordance with the technical specificationsspecified in the Bid 

Data sheet/ Contract Data, and shall have to meet high standardsof workmanship, safety and security 

of workmen and works. 

3.  PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4.  ONE BID PER BIDDER 

4.1  The bidder can be an individual entity or a joint venture (if permitted as per Bid DataSheet). In case the 

J.V. is permitted, the requirement of joint venture shall be as perthe Bid Data Sheet. 

4.2  No bidder shall be entitled to submit more than one bid whether jointly or severally.If he does so, all 

bids wherein the bidder has participated shall stand disqualified. 

5.  Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of hisbid, and no claim 

whatsoever for the same shall lie on the Government. 

6.  Site Visit and examination of works 

The bidder is advised to visit and inspect the Site of Works and its surroundings andobtain for itself on 

its own responsibility all information that may be necessary forpreparing the bid and entering into a 

contract for construction of the work. All costsin this respect shall have to be borne by the bidder. 

B.  Bid Documents 

7.  CONTENT OF BID DOCUMENTS 

The Bid Document comprises of the following documents: 

1.  NIT with all amendments. 

2.  Instructions to Bidders 

3.  Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; and 

ii. Part II Special Conditions of Contract. 

4.  Specifications 

5.  Drawings 

6.  Priced Bill of Quantities 

7.  Technical and Financial Bid 

8.  Letter of Acceptance 
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9.  Agreement, and 

10.  Any other document(s), as specified. 

8.  The bidder is expected to examine carefully all instructions, conditions of contract,the contract data, 

forms, terms and specifications, bill of quantities, forms anddrawings in the Bid Document. Bidder shall 

be solely responsible for his failure to doso. 

 

9.  Pre-Bid Meeting (where applicable) 
Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1  Details of venue, date and time would be mentioned in the Bid Data Sheet. Anychange in the schedule 
of pre-bid meeting would be communicated on the websiteonly, and intimation to bidders would not 
be given separately. 

9.2  Any prospective bidder may raise his queries and/or seek clarifications in writingbefore or during the 
pre-bid meeting. The purpose of such meeting is to clarify issuesand answer questions on any matter 
that may be raised at that stage. The Employermay, at his option, give such clarifications as are felt 
necessary. 

9.3  Minutes of the pre-bid meeting including the gist of the questions raised and theresponses given 
together with any response prepared after the meeting will behosted on the website. 

9.4  Pursuant to the pre-bid meeting if the Employer deems it necessary to amend theBid Document, it 
shall be done by issuing amendment to the online NIT. 

10.  Amendment of Bid Documents 
10.1  Before the deadline for submission of bids, the Employer may amend or modify theBid Documents by 

publication of the same on the website. 

10.2  All amendments shall form part of the Bid Document. 

10.3  The Employer may, at its discretion, extend the last date for submission of bids bypublication of the 

same on the website. 
 

C.  Preparation of Bid 
 

11.  The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Formsand submit Bid 
Seals (Hashes) of all the envelopes and documents related to the Bidrequired to be uploaded as per 
the time schedule mentioned in the key dates of theNotice Inviting e-Tenders after signing of the same 
by the Digital Signature of theirauthorized representative. 

 

12.  DOCUMENTS COMPRISING THE BID 
The bid submitted online by the bidder shall be in the following parts: 
Part 1 – This shall be known as Online Envelope A and would apply for all bids.Online  
Envelop A shall contain the following as per details given in the Bid DataSheet: 

i) Registration number or proof of application for registration andorganizational 
details in format given in the Bid Data Sheet. 

ii) Payment of the cost of Bid Document; 
iii) Earnest Money; and 
iv) An affidavit duly notarized. 

Part 2 – This shall be known as Online Envelope B and required to be submitted onlyin works where 
pre-qualification conditions and/or special eligibility conditions arestipulated in the Bid Data Sheet. 
Online Envelop B shall contain a self-certified sheetduly supported by documents to demonstrate 
fulfillment of pre-qualificationconditions. 
Part 3 – This shall be known as Online Envelope C and would apply to all bids. 
Envelop C shall contain financial offer in the prescribed format enclosed with the BidData Sheet. 
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13.  Language 

The bid as well as all correspondence and documents relating to the bid exchangedby the Bidder and 

the Employer shall be in English or Hindi. Supporting documentsand printed literature that are part of 

the Bid may be in another language providedthey are accompanied by an accurate translation of the 

relevant passages in English.In such case, for the purposes of interpretation of the bid, such translation 

shallgovern. 
 

14.  TECHNICAL PROPOSAL 

14.1  Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet,the Technical 

Proposal shall comprise of formats and requirements given in the BidData Sheet. 

14.2  All the documents/ information enclosed with the Technical Proposal should be selfattestedand 

certified by the bidder. The Bidder shall be liable for forfeiture of hisearnest money deposit, if any 

document / information are found false/ fake/ untruebefore acceptance of bid. If it is found after 

acceptance of the bid, the bidsanctioning authority may at his discretion forfeit his performance 

security/guarantee, security deposit, enlistment deposit and take any other suitable action. 
 

15.  FINANCIAL BID 

i.  The bidder shall have to quote rates in format referred in Bid Data Sheet, inoverall percentage, 

and not item wise. If the bid is in absolute amount, overallpercentage would be arrived at in 

relation to the probable amount of contractgiven in NIT. The overall percentage rate would 

apply for all items of work. 

ii.  Percentage shall be quoted in figures as well as in words. If any difference infigures and words 

is found, lower of the two shall be taken as valid and correct. 

iii.  The bidder shall have to quote rates inclusive of all duties, taxes, royalties andother levies; and 

the Employer shall not be liable for the same. 

iv.  The material along with the units and rates, which shall be issued, if any, by thedepartment to 

the contractor, is mentioned in the Bid Data Sheet. 

16.  PERIOD OF VALIDITY OF BIDS 

The bids shall remain valid for a period specified in the Bid Data Sheet after the dateof “close for 

biding” as prescribed by the Employer. The validity of the bid can beextended by mutual consent in 

writing. 

17.  EARNEST MONEY DEPOSIT (EMD) 

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in theamount specified in 

the Bid Data Sheet. 

17.2  The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercialbank, issued in favour 

of the name given in the Bid Data Sheet. The Fixed DepositReceipt shall be valid for six months or more 
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after the last date of receipt of bids.However, other form(s) of EMD may be allowed by the Employer 

by mentioning it inthe Bid Data Sheet. 

17.3  Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

17.4  EMD of bidders whose bids are not accepted will be returned within ten workingdays of the decision 

on the bid. 

17.5  EMD of the successful Bidder will be discharged when the Bidder has signed theAgreement after 

furnishing the required Performance Security. 

17.6  Failure to sign the contract by the selected bidder, within the specified period, forwhatsoever reason, 

shall result in forfeiture of the earnest money deposit. 
 

D. Submission of Bid 
 

18.  The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ inphysical form also at 

the place prescribed in the Bid Data Sheet. 
 

E. Opening and Evaluation of Bid 
 

19  PROCEDURE 

19.1  Envelope ‘A’ shall be opened first and its contents shall be checked. In cases whereEnvelop ‘A’ does 

not contain all requisite documents, such bid shall be treated asnon-responsive, and Envelop B and/or 

C of such bid shall not be opened. 

19.2  Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall beopened online at 

the time and date notified in the Bid Data Sheet. The bidder shallhave freedom to witness opening of 

the Envelop ‘B’. Envelop ‘C’ (Financial Bid) ofbidders who are not qualified in Technical Bid (Envelop 

‘B’) shall not be opened. 

19.3  Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. Thebidder shall have 

freedom to witness opening of the Envelop ‘C’. 

19.4  After opening Envelop ‘C’ all responsive bids shall be compared to determine thelowest evaluated bid. 

19.5  The Employer reserves the right to accept or reject any bid, and to annul the biddingprocess and reject 

all the bids at any time prior to contract award, without incurringany liability. In all such cases reasons 

shall be recorded. 

19.6  The Employer reserves the right of accepting the bid for the whole work or for adistinct part of it. 
 

20.  Confidentiality 

20.1  Information relating to examination, evaluation, comparison and recommendationof contract award 

shall not be disclosed to bidders or any other person not officiallyconcerned with such process until 

final decision on the bid. 

20.2  Any attempt by a bidder to influence the Employer in the evaluation of the bids orcontract award 

decisions may result in the rejection of his bid. 
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F. Award of Contract 
 

21.  Award of Contract 

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’(LoA) that his bid has 

been accepted. 

22.  Performance Security 

22.1  Prior to signing of the Contract the bidder to whom LOA has been issued shall haveto furnish 

performance security of the amount in the form and for the duration, etc.as specified in the Bid Data 

Sheet. 

22.2  Additional performance security, if applicable, is mentioned in the Bid Data Sheet. 

23.  Signing of Contract Agreement 

23.1  The successful bidder shall have to furnish Performance security and sign thecontract agreement 

within 15 days of issue of LOA. 

23.2  The signing of contract agreement shall be reckoned as intimation tocommencement of work. No 

separate work order shall be issued by the Employer tothe contractor for commencement of work. 

23.3  In the event of failure of the successful bidder to submit Performance Security orsign the Contract 

Agreement, his EMD shall stand forfeited without prejudice to theright of the employer for taking any 

other action against the bidder. 

24.  CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during theprocurement and 

execution of contracts. In pursuance of this policy, the Employer: 

i.  may reject the bid for award if it determines that the bidder recommended foraward has, 

directly or through an agent, engaged in corrupt, fraudulent,collusive, or coercive practices in 

competing for the Contract; and 

ii.  may debar the bidder declaring ineligible, either indefinitely or for a statedperiod of time, to 

participate in bids, if it at any time determines that thebidder has, directly or through an agent, 

engaged in corrupt, fraudulent,collusive, or coercive practices in competing for, or in executing, a 

contract.For the purposes of this provision, the terms set forth above are defined asfollows: 

a.  “corrupt practice” means the offering, giving, receiving, or 
soliciting,directly or indirectly, anything of value to influence improperly 
theactions of another party; 

b.  “fraudulent practice” means any act or omission, including amisrepresentation, that 

knowingly or recklessly misleads, or attempts tomislead, a party to obtain a financial 

or other benefit or to avoid anobligation; 

c.  “coercive practice” means impairing or harming, or threatening to impairor harm, 

directly or indirectly, any party or the property of the party toinfluence improperly the 

actions of a party; 
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d.  “collusive practice” means an arrangement between two or more partiesdesigned to 

achieve an improper purpose, including influencingimproperly the actions of another 

party. 

 

[End of ITB] 

 

Bid Data Sheet 
General 

Particulars Data 

Office inviting tender Chief Engineer (Procurement) 

O/o The Engineer in Chief 

Water Resources Deptt., Bhopal 

NIT No 631/2715001/EDP/2021-22/E-in-C/e-tendering            

Bhopal, Dated 05.05.2026   

Date of NIT  

Bid document download/purchase 
available from date & time 

15.05.202610:30 hrs   To 29.05.2026,17:30 hrs 

Website link  http:// www.mpeproc.gov.in/ 

  

For Section 1-NIT 

Clause 

reference  

Particulars Data 

2 Portal fees Online payable only 

3 

Cost of bid document Rs. 2000.00 (Non Refundable) 

Cost of bid document Payable at Online payable only 

Cost of bid document in favor of  Online payable only 

 Affidavit format Annexure B 

5 Pre-qualifications required  NO  
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If  Yes, details  

6 Special Eligibility  NO  

If  Yes, details Annexure D 

7 Key dates Annexure A 

For Section 2-ITB 

1 Name of Work CLOSING AND OPENING OF STEEL KURRY 

SHUTTERS OF STOPDAMS AND MINOR REPAIR 

WORK OF STOPDAM UNDER WATER RESOURCES 

SUB DIVISION DAMOH FOR THE YEAR 2025-26 

2 Specifications Annexure E 

3 Procedure for participation in e-tendering  Annexure F 

4 

Whether J.V. is allowed   NO  

If J.V. is allowed, requirement for Joint 

Venture 

Annexure G 

9 

Pre bid meeting to be held qualifications 

required  

NO No 

If  Yes Date:- 

Time from :- 

Place:- 

12 

Envelope – A Containing :  

1. Registration number or 

proof of application for 

registration and 

organizational details 

2. Cost of Bid Document 

At E-tendering cell, Office of the Engineer-IN-Chief, 

Room No.10, Water Resources Department,  

JalSansadhanBhawan,Tulsinagar, Bhopal  

Or 

at Office of the Executive Engineer,  WR Division 

Damoh ( M.P.) 

Before29.05.2026,17:30 hrs 
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3. EMD 

4. An affidavit duly notarized 

should reach in physical 

form 

14 Envelope – B Technical Proposal Annexure – I (I-1 to I-5) 

15 

Envelope – C Financial Bid Annexure – J 

Material to be issued by the department Annexure – K 

16 Period of Validity of Bid 180 Days 

17 

Earnest Money Deposit Rs11500 /-(Rs Eleven Thousand Five Hundred Only) 

Forms of Earnest Money Deposit i. FDR/e-FDR 

ii. Interest bearing Securities of Post Office.  

iii. e-EMD 

EMD valid for a period of  180 Days 

FDR must be drawn in favor of  Executive Engineer,  WR Division Damoh ( M.P.) 

21 Letter of Acceptance (LoA) Annexure – L 

22 

Amount of Performance Security 5% of Contract Amount 

Additional Performance Security, if any As per GoMP order No. 122/2026(B)/ Bhopal, dated 

01/04/2026 (Order Enclosed) 

Performance Security in the Format Annexure –M 

Performance Security in favor of  The Executive Engineer,  WR Division Damoh ( M.P.) 

Performance Security valid up to Valid Contract Period Plus 3 months 
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Annexure – A 

(See clause 1, 7 of Section 1 -NIT ) 
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Annexure – B 

(See clause 3 of Section 1 -NIT ) 

|| AFFIDAVIT || 

(On Non Judicial Stamp of Rs. 50/-) 

I/we _______________________________________________________________ who is/ 

are_______________________ (status in the firm/ company) and competent for submission ofthe affidavit on 

behalf of M/S ______________________ (contractor) do solemnly affirm anoath and state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submittedin support of the 

following information in bid documents which are being submitted inresponse to notice inviting e-tender No. 

______________ for__________________________ (name of work) dated _______ issued by 

the________________ (name of the department). 

I/we am/ are fully responsible for the correctness of following self-certifiedinformation/ documents 

and certificates: 

1.  That the self-certified information given in the bid document is fully true andauthentic. 

2.  That: 

a.  Term deposit receipt deposited as earnest money, demand draft for cost of biddocument and 

other relevant documents provided by the Bank are authentic. 

b.  Information regarding financial qualification and annual turnover is correct. 

c.  Information regarding various technical qualifications is correct. 

3.  No close relative of the undersigned and our firm/company is working in thedepartment. 

OR 

Following close relatives are working in the department: 

Name _______________ Post ____________________ Present Posting ___________ 

 

 

Signature with Seal of the Deponent (bidder) 

 

I/ We, _____________________ above deponent do hereby certify that the factsmentioned in 

above paras 1 to 4 are correct to the best of my knowledge and belief. 

Verified today _____________ (dated) at ______________ (place). 

 

 

Signature with Seal of the Deponent (bidder) 

Note: Affidavit duly notarized in original. 
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Annexure – C 

(See clause 5 of Section 1 -NIT ) 

PRE-QUALIFICATIONS CRITERIA 

The bidder should have: 

A.  Financial 

i. experience of having successfully executed: 

a) three similar works, each costing not less than the amount equal to 20% of the probable 

amount of contract during the last 3 financial years (2020-21 to 2022-23); or 

b) two similar works, each costing not less than the amount equal to 30% of the probable amount 

of contract during the last 3 financial years (2020-21 to 2022-23); or  

ii. one similar work of aggregate cost not less than the amount equal to 50% of the probable amount 

of contract during the last 3 financial years (2020-21 to 2022-23);  

iii. Average annual construction turnover on the construction works not less than 50% of the probable 

amount of contract during the last 3 financial years (2020-21 to 2022-23);  

iv. Executed similar items of work in any one financial year during the last 3 financial years, which 

should not be less than the minimum, physical requirement, if any, fixed for the work. 

v. Bid Capacity – Bidder shall be allotted work up to his available Bid Capacity, which shall be worked 

out as given in format I-2 of Annexure I. 

B.  Physical 

Physical qualifications for the work shall be as below 

S. No. Particulars Quantity Period 

1 CONCRETE WORK(ALL GRADE)   

 

 (The Employer shall specify all physical qualifications required). 

 

Note:  Above criteria are indicative, subject to suitable stipulations by the departments and specific Bid. 

(Amended letter no. 272/271/E-Tendering /14-15 Bhopal/dated 30.05.2015)   

1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed in any one 
year during the last 3 financial years. 

2. Similar works; The similarity shall be based on the physical size, complexity, methods technology or 
other characteristics of main items of work viz-earth work, cement concrete, Reinforced cement 
concrete, brick masonry, stone masonry etc. 

3. Work executed with Central Government or  any State Government  or Semi Government organization 
or Central/any State Government Authority or Government of India/any State Government undertaking 
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or Municipalities/ Municipal corporations shall only be considered- Certificate shall be signed by an 
officer not below the rank of executive Engineer or equivalent. 

4. If the financial turnover/physical experience of the firm other then the title name is included then 
that/those firm/firms shall also be liable for action like suspension of registration or blacklisting in case 
of default. 

5. Any clarification on Documents submitted by the bidder may be called by the Department and the 
bidder shall submit them within stipulated time. 

6. Regarding experience certificate & Balance sheet, the certificates submitted should invariably have 
following details.  
Regarding certificate issuing office :-  

a.  Name of Officer signing the certificate with Seal-  
b. E-mail IDwrddamoh@gmail.com 
c. Fax No- 
d. Land line No. 
e. Postal address in full  Executive Engineer,  

Water resources division damoh,  
Dist-Damoh( M.P.) 

 

 

 

 

 

 

 



 

 

Page 20 of 92 

 

Annexure – D 
(See clause 6 of Section 1 -NIT ) 

 

SPECIAL ELIGIBILITY CRITERIA 

 

 

 

 

 

 

 
Note: Above criteria are indicative, subject to suitable stipulations by the departmentsand specific bid. 
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ANNEXURE - E 

(See clause 2 of Section 2 –ITB &Clause 10 of GCC) 

 

Specifications 

 

1. MP Water Resources  Department Specifications, 

2. …………………………….. 

3. 

 
(The soft copy of above specifications is available at departmental websitewww.-------) 
 

The provisions of general / special conditions of contract, those specified elsewhere in the 

biddocument, as well as execution drawings and notes, or other specifications issued in writingby the 

Employer shall form part of the technical specifications of this work. 
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Annexure – F 

(See clause 3 of Section 2 -ITB) 

 
Procedure for participation in e-tendering 

 
1.  Registration of bidders on e-tendering System: 

All the bidders registered in MP PWD are also to be registered on the e-tenderingSystem, website 

https://www.mpeproc.gov.in, for which no profile creation fees willbe charged. The PWD contractor Id 

will be used as the e procurement user ID andpassword is mailed on the e-mail id registered with MP 

Online. For resetting ofPassword and for more details bidders may contact the Service Providers 

M/s.TCS&ANTERES through their helpdesk. 

Help Desk: 

Eproc_helpdesk@mpsedc.gov.in 

18002748484, 18002745454 

08965065346, 08965022417 

0755 - 6500102 

 

2.  Digital Certificate: 

The bids submitted online should be signed electronically with a Class III DigitalCertificate to establish 

the identity of the bidder submitting the bid online. Thebidders may obtain Class III Digital Certificate 

issued by any licensed CertifyingAuthority (CAs) authorized by the Controller of Certifying Authorities, 

Government ofIndia. A Class III Digital Certificate is issued upon receipt of mandatory identity 

proofsalong with an application. Only upon the receipt of the required documents, a DigitalCertificate 

can be issued. 

Note: 

i.  It may take upto 7 working days for issuance of Class III Digital 

certificate;hence the bidders are advised to obtain the certificate at the earliest. 

Thosebidders who already have valid Class III Digital Certificate need not to 

obtainanother Digital Certificate for the same.The bidders may obtain more 

information and the Application Form required tobe submitted for the issuance 

of Digital Certificate from the websitewww.cca.gov.in. 

ii. Bids can be submitted during the ONLINE BID SUBMISSION stage only using 

theDigital Certificate that is used to encrypt the data and sign the hash during 

theONLINE BID PREPARATION AND BID SUBMISSION stage. In case, during 
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theprocess of a particular bid, the bidder looses his Digital Certificate because 

ofany problem (such as misplacement, virus attack, hardware problem, 

operatingsystem problem, etc.); he may not be able to submit his bid online. 

Hence, thebidders are advised to keep their Digital Certificate in a safe place 

under propersecurity to be used whenever required. 

The digital certificate issued to the Authorized User of a Partnership firm / PrivateLimited 

Company / Public Limited Company and used for online biding will beconsidered as 

equivalent to a no-objection certificate / power of attorney to thatuser. 

In case of Partnership firm, majority of the partners have to authorize a specificindividual 

through Authority Letter signed by majority of the partners of the firm. 

In case of Private Limited Company, Public Limited Company, the Managing Directorhas to 

authorize a specific individual through Authority Letter. Unless the certificateis revoked, it will 

be assumed to represent adequate authority of the specificindividual to bid on behalf of the 

organization for online bids as per InformationTechnology Act 2000. This Authorized User will 

be required to obtain a DigitalCertificate. The Digital Signature executed through the use of 

Digital Certificate ofthis Authorized User will be binding on the firm. It shall be the 

responsibility ofManagement / Partners of the concerned firm to inform the Certifying 

Authority, ifthe Authorized User changes, and apply for a fresh Digital Certificate for the 

newAuthorized User. 

Digital Signature Browser settings are available on the e procurement website usethe link- 

https://www.mpeproc.gov.in/ROOTAPP 

3.  Set Up of Bidder's Computer System: 

In order for a bidder to operate on the e-tendering System, the Computer System ofthe bidder is 

required to be set up for Operating System, Internet Connectivity,Utilities, Fonts, etc. To verify the 

Browser settings use the linkhttps://www.mpeproc.gov.in/ROOTAPP/faildpage.jsp 

Key Dates: 

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid ontheir side for tasks 

and responsibilities to participate in the bid, as all the stages ofeach bid are locked before the start 

time and date and after the end time and datefor the relevant stage of the bid as set by the 

Department. 

4.  PREPARATION AND SUBMISSION OF BIDS: 

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Formsand submit Bid 

and documents related to the Bid required to be uploaded (of all theenvelopes) as per the time 

schedule mentioned in the key dates of the NoticeInviting e-Tenders after signing of the same by the 

Digital Signature of theirauthorized representative. 
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5.  Purchase of Bid Document 

The Bid Document is available free of cost for study and the interested/participatingbidders shall 

purchase the Document online (through the e- payment gateway). Forpurchasing of the bid document 

bidders have to pay Service Charge online ONLYwhich is Rs. [as per Bid Data Sheet]. Cost of bid 

document is separately mentioned inthe Detailed NIT. The Bid Document shall be available for 

purchase to concernedeligible bidders immediately after online release of the bids and up to 

scheduledtime and date as set in the key dates. 

The payment for the cost of bid document shall be made online [as per Bid DataSheet] in favour of [as 

per Bid Data Sheet]. 

e-payment manual is available on the procurement websitehttps://www.mpeproc.gov.in 

The Bidder shall submit the following in three separate envelopes online: 

a. Copy of Registration, Earnest Money Deposit 

and Affidavit        Envelope 'A' 

b.  Technical Proposal       Envelope 'B' 

c.  Financial Bid        Envelope 'C' 

Note: Bidders are required to submit the Original Term Deposit Receipt of EarnestMoney Deposit, Copy 

of Registration and Affidavit in Envelope - ‘A’ physically. Theenvelope should be sealed and shall bear 

the NIT No., System Tender No., name ofwork, address of the Employer and name and address of the 

bidder. The envelopeshould reach at the Employer's address at least one calendar day before the 

starttime and date fixed for opening of technical proposal or as mentioned in the KeyDates. Scanned 

copies of the same are to be uploaded online. In the TechnicalProposal the bidders are required to 

submit the documents described therein. TheFinancial Bids are also to be submitted online only and 

shall not be considered by anyother mode. 

 

WITHDRAWAL, SUBSTITUTION AND MODIFICATION OF BIDS 

 

Bidder can withdraw, substitute or modify the bid after online submission of the bidbut within the 

stipulated time frame of submission, as per the key dates in BidDocument. 

 

----- 0 ------ 
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Annexure – G 

(See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.) 

 If J.V. is allowed following conditions and requirements must be fulfilled – 

1. Bids submitted by a joint venture of two or more firms as partners shall comply with the 

following requirements : 

a. one of the partners shall be nominated as being Lead Partner, and this authorization 

shall be evidenced by submitting a power of attorney signed by legally authorized 

signatories of all the partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be 

legally binding on all partners;  

c. the partner in charge shall be authorized to incur liabilities and receive instructions for 

and on behalf of any and all partners of the joint venture and the entire execution of the 

contract, including payment, shall be done exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the execution of 

the contract in accordance with the contract terms, and a statement to this effect shall be 

included in the authorization mentioned under [c] above, as well as in the bid and in the 

Agreement [in case of a successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV in 

respect of planning, design, construction equipment, key personnel, work execution, 

and financing of the project.  All members of JV should have active participation in 

execution during the currency of the contract.  This should not be varied/modified 

subsequently without prior approval of the employer; 

f. The joint venture agreement should be registered, so as to be legally valid and binding 

on all partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted 

with the bid.   

2. The figures for each of the partners of a joint venture shall be added together to determine the 

Bidder’s compliance with the minimum qualifying criteria required for the bid. All the partners 

collectively must meet the criteria specified in full.  Failure to comply with this requirement 

will result in rejection of the joint venture’s bid.  

3. The performance security of a Joint Venture shall be in the name of the partner 

Lead Partner/joint venture. 
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4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the 

joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally binding on 

all partners], which shows the requirements as indicated in the Instructions to Bidders’.  

6. Furnish details of participation proposed in the joint venture as below: 
DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM ‘A’ 

(Lead Partner) 

FIRM ‘B’ FIRM ‘C’ 

Financial    

Name of the Banker(s)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work 

(Give details on contribution of 

each) 

   

1- Joint venture is an arrangement in which two or more parties undergo an agreement for the purpose of executing a specific task/project and 
all parties shall be jointly and severally responsible to incur all the liabilities under that task /project , if awarded. 

2- Partners in charge – i.e.Lead Partner. 

3- This agreement shall also maintain the NIT No./System I.D., Name of work, Name of joint venture firm, lead partner and other partners. 

4- The lead partner and the other partners shall have maximum 51% and 20% stake respectively in the joint venture. 

5- The joint venture agreement should be made on Rs. 1000 Non judicial stamp paper, duly Notarized/registered. Each partner of the joint 
venture shall be individually registered in the appropriate class required for participation in the tender or if eligible for registration, can also 
participate after having applied for registration in appropriate class. 

6- An attested hard copy of joint venture Agreement entered into the partners shall be submitted in Envelope A and should also be uploaded 
online with the bid. 

7- The Earnest Money Deposit and performance security of the joint venture shall be drawn in favour of the concerned Executive Engineer and 
on Account of the partner i.e. Lead partner/joint venture. 

8- Power of Attorney shall be prepared separately on Rs.500/- Non Judicial stamp paper duly notarized and should be submitted originally in  
Envelop and up loaded online scanned copy) along with joint venture agreement. 
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Format: H 

(See clause 12 of Section 2 –ITB& clause 4 of GCC) 

ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 

S. No. Particulars Details 

1. Registration number issued by Centralized 
Registration System of Govt. of M.P. or Proof of 
application for registration. 

 

2. Valid Registration of bidder in appropriate 
class through Centralized Registration of 
Govt. of MP 

RegistrationNo. _________ Date_________ 
(Scanned copy of Registration to be uploaded) 

 

3. Name of Organization/ Individual  

4. Entity of Organization Individual/ Proprietary 
Firm/ Partnership Firm (Registered under 
Partnership Act)/Limited Company (Registered 
under theCompanies Act–1956)/ Corporation/ 
JointVenture 

 

5. Address of Communication  

6. Telephone Number with STD Code  

7. Fax Number with STD Code  

8. Mobile Number  

9. E-mail Address for all communications  

 Details of Authorized Representative  

10. Name  

11. Designation  

12. Postal Address  

13. Telephone Number with STD Code  

14. Fax Number with STD Code  

15. Mobile Number  

16. E-mail Address  

 

Note: In case of partnership firm and limited company certified copy of partnership deed/Articles of Association 
and Memorandum of Association alongwith registrationcertificate of the company shall have to be enclosed. 

 

Signature of Bidder with Seal 
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Date: _____________ 

Annexure – I 
(See clause 14 of Section 2 -ITB) 

Envelope – B, Technical Proposal 

Technical Proposal shall comprise the following documents: 

S. No. Particulars Details to be submitted 

1 Experience – Financial & Physical Format: I-1 

2 Annual Turnover Format: I-2 

3 List of technical personnel for the key positions Format: I-3 

4 List of Key equipments/ machines for 

quality control labs 

Format: I-4 

 

5 List of Key equipments/ machines for 

construction work 

Format: I-5 

 

 

Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed. 

2. Technical Proposal uploaded otherwise will not be considered. 
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Format: I-1 

(See clause 14 of Section 2 -ITB) 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

A.  Financial Requirement: 
The bidder should have completed either of the below: 

a)  three similar works each costing not less than the amount equal to 20% ofthe probable 
amount of contract during the last 3 financial years; or 

b)  two similar works each costing not less than the amount equal to 30% of theprobable amount 
of contract during the last 3 financial years; or 

c)  one similar work of aggregate cost not less than the amount equal to 50% ofthe probable 
amount of contract during the last 3financial years; 

To be filled in by the contractor: 
i.  Details of successfully completed similar works shall be furnished in the followingformat. 
ii.  Certificate duly signed by the employer shall also be enclosed for each completedsimilar work. 

Agreement 
Number & Year 

Name of 
Work 

Date of 
Work Order 

Date of 
Completion 

Amount of 
Contract 

Employer's 
Name andAddress 

      

      

      

      

Existing commitments – (Value of ‘C’ for Bid Capacity formula) 

Agreement 
Number & Year 

Name of 
Work 

Date of 
Work order 

Date of 
Completion 

Amount of 
Contract 

Amount of 
balance work 

Employer's 
Name andAddress 

       

       

       

       

B.  Physical Requirement: 
Execution of similar items of work in any one financial year during the last 3 financialyears should not 
be less than the minimum physical requirement fixed for the work. 

S. No. Particulars Actual Quantity Executed 
(To be filled in by the contractor) 

2020-21 2021-22 2022-23 

 Physical qualifications required Yes 

1 All type of cement concrete in cum    

     

 

(The Employer shall specify all physical qualifications required). 
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Note:  Above criteria are indicative, subject to suitable stipulations by the  departments and 

 specific Bid. (Amended letter no. 272/271/E-Tendering /14-15 Bhopal/dated 30.05.2015)   

7. Certificate duly signed by the employer shall be enclosed for the actual quantity executed in any one 
year during the last 3 financial years. 

8. Similar works; The similarity shall be based on the physical size, complexity, methods technology or 
other characteristics of main items of work viz-earth work, cement concrete, Reinforced cement 
concrete, brick masonry, stone masonry etc. 

9. Work executed with Central Government or  any State Government  or Semi Government organization 
or Central/any State Government Authority or Government of India/any State Government undertaking 
or Municipalities/ Municipal corporations shall only be considered- Certificate shall be signed by an 
officer not below the rank of executive Engineer or equivalent. 

10. If the financial turnover/physical experience of the firm other then the title name is included then 
that/those firm/firms shall also be liable for action like suspension of registration or blacklisting in case 
of default. 

11. Any clarification on Documents submitted by the bidder may be called by the Department and the 
bidder shall submit them within stipulated time. 

12. Regarding experience certificate & Balance sheet, the certificates submitted should invariably have 
following details.  
Regarding certificate issuing office :-  

f.  Name of Officer signing the certificate with Seal-  
g. E-mail ID 
h. Fax No- 
i. Land line No. 
j. Postal address in full  
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Format:  I -2 

(See clause 14 of Section 2 -ITB) 

ANNUAL TURN OVER 

 

Requirement: 

Average annual construction turnover on the construction works not less than 50% of the probable amount of 

contract during the last 3 financial years; 

ANNUAL TURN OVER = AMOUNT X O.50/TIME 

 

 

To be filled in by the contractor: 

 

Financial Year Payments received for contracts in progress or completed 

2020-21  

2021-22  

2022-23  

 

Note:  

i. Annual turnover of construction should be certified by the Chartered Accountant. 
ii. Audited balance sheet including all related notes, and income statements for the above financial years to 

be enclosed. 
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Bid Capacity 

Applicants who meet the minimum qualifying criteria in the evaluation as stated above are to be 

evaluated further for bid capacity as under: 

  Bid Capacity = (1.5 A X B) - C 

Where 

A   = Maximum value of civil engineering works executed in any one year during the last three year 

(10% weightage per year shall be given to bring the value of work executed at present price 

level) 

B  = Proposed contract period in years. 

C  = Amount of work in hand at present. 
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Format: I -3 
(See clause 14 of Section 2 –ITB &Clause 6 of GCC) 

List of Technical Personnel For The Key Positions 

 

Requirement of Technical Personnel’s for Key Positions 
S. 

No. 
Key 

Position 
Minimum 

requirement 
Qualification Age Similar 

Workexperience 
Total Work 
Experience 

1       

       

       

       

       

       

       

 

 

 

 

 

Format: I -4 
(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/Machines For Quality Control Labs 

Minimum requirement Available with the bidder 

S. 

No. 

Name of 

Equipment/Machinery 

Quantity Name of 

Equipment/Machinery 

Quantity 

1     

1     

2     

3     

4     

5     
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Format: I -5 
(See clause 14 of Section 2 -ITB) 

List of Key Equipments/Machines For Construction Work 

Minimum requirement Available with the bidder 

S. No. Name of  
Equipment/Machinery 

Quantity 
(Nos.) 

Name of  
Equipment/Machinery 

Quantity 
(Nos.) 

1     

1     

2     

3     

4     

5     

6     

7     
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Annexure – J 

(See clause 14 of Section 2 -ITB) 

FINANCIAL BID 

NAME OF WORK : 

I/We hereby bid for the execution of the above work within the time specified at therate (in figures) 

_______ (in words) _______________________ percent below/ above orat par based on the Bill of Quantities 

and item wise rates given therein in all respects and inaccordance with the specifications, designs, drawings 

and instructions in writing in allrespects in accordance with such conditions so far as applicable. I/We have 

visited the siteof work and am/ are fully aware of all the difficulties and conditions likely to affect carryingout 

the work. I/We have fully acquainted myself/ourselves about the conditions in regard toaccessibility of site and 

quarries/kilns, nature and the extent of ground, working conditionsincluding stacking of materials, installation 

of tools and plant conditions effectingaccommodation and movement of labour etc. required for the 

satisfactory execution ofcontract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the termsand provisions of 

the said conditions of contract annexed hereto so far as applicable, or indefault thereof to forfeit and pay to 

the Governor of Madhya Pradesh or his successors inoffice the sums of money mentioned in the said 

conditions. 

Note: 

i.  Only one rate of percentage above or below or at par based on the Bill of Quantitiesand item wise rates 

given therein shall be quoted. 

ii.  Percentage shall be quoted in figures as well as in words. If any difference in figuresand words is found 

lower of the two shall be taken as valid and correct rate. If thebidder is not ready to accept such valid 

and correct rate and declines to furnishperformance security and sign the agreement his earnest 

money deposit shall beforfeited. 

iii.  In case the percentage "above" or "below" is not given by a bidder, his bid shall betreated as non-

responsive. 

iv.  All duties, taxes, and other levies payable by the bidder shall be included in thepercentage quoted by 

the bidder. 

 
Signature of Bidder 

Name of Bidder 
The above bid is hereby accepted by me on behalf of the Governor of MadhyaPradesh dated the 

_________ day of __________ 2017 

 

 

____________ 
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Signature of Officer by whom accepted 

 

Annexure – K 

(See clause 15 of Section 2 -ITB) 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

S. No Name of material Rate 
(Issue rate) 

Unit Remarks 

1 2 3 4 5 
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Annexure – L 

(See clause 21 of Section 2 -ITB) 

LETTER OF ACCEPTANCE (LoA) 

No. _______________ Dated: ___________ 

To, 

M/s. ___________________________ 

(Name and address of the contractor) 

Subject:  

(Name of the work as appearing in the bid for the work) 

Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of the Governorof Madhya 

Pradesh at your bided percentage _____ below/above or at par the Bill ofQuantities and item wise rates given 

therein. 

You are requested to submit within 15 (Fifteen) days from the date of issue of thisletter: 

a. The performance security/ performance guarantee of Rs. __________ (in 

figures)(Rupees ____________________________________________ in words 

only). 

The performance security shall be in the shape of term deposit receipt/ bankguarantee of any 

nationalized / schedule commercial bank valid up to threemonths after the expiry of defects 

liability period. 

b.  Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid is__________ 

months including/ excluding rainy season, shall be reckoned from the date ofsigning the contract 

agreement. 

Signing the contract agreement shall be reckoned as intimation to commencement ofwork and no 

separate letter for commencement of work is required. Therefore, after signingof the agreement, 

you are directed to contact the Engineer-in-charge for taking thepossession of site and necessary 

instructions to start the work. 

 

 

Yours Faithfully 

Executive Engineer 
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Annexure – M 

(See clause 22 of Section 2 -ITB) 

PERFORMANCE SECURITY 

To 

_____________________[name of Employer] 

_____________________[address of Employer] 

_____________________ 

WHEREAS ________________________[name and address of Contractor](hereinafter called "the Contractor") 

has undertaken, in pursuance of Letter of AcceptanceNo.__________ dated ____________ to execute  

[name of Contract andbrief description of Works] (hereinafter called "the Contract"). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractorshall furnish you 

with a Bank Guarantee by a recognized bank for the sum specified thereinas security for compliance with his 

obligation in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible toyou on behalf of the 

Contractor, up to a total of ___________ [amount of guarantee]*___________ ___(in words), such sum being 

payable in the types and proportions ofcurrencies in which the Contract Price is payable, and we undertake to 

pay you, upon yourfirst written demand and without cavil or argument, any sum or sums within the limits 

of_________________[amount of guarantee] as aforesaid without your needing to prove orto show grounds 

or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from thecontractor before presenting 

us with the demand. 

We further agree that no change or addition to or other modification of theterms of the Contract of 

the Works to be performed thereunder or of any of the Contractdocuments which may be made between you 

and the Contractor shall in any way release usfrom any liability under this guarantee, and we hereby waive 

notice of any such change,addition or modification. 

This guarantee shall be valid until 3 (three) months from the date of expiry ofthe Defect Liability 

Period. 

 

Signature and Seal of the guarantor ______________ 

Name of Bank _______________________________ 

Address ___________________________________ 

Date ____________________________ 

__________________________________________________________________ 

* An amount shall be inserted by the Guarantor, representing the percentage theContract Price specified in 

the Contract including additional security for unbalanced Bids, ifany and denominated in Indian Rupees. 
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SECTION 3 
Conditions of Contract 

Part – I General Conditions of Contract 

Table of Clauses 

S. 
No 

Particulars S. No Particulars 

 A. General 22 No compensation for alterations in or 
restriction of work to be carried out. 

1 Definitions 23 No Interest Payable 

2 Interpretations and Documents 24 Recovery from Contractors 

3 Language and Law 25 Tax 

4 Communications 26 Check Measurements 

5 Subcontracting 27 Termination by Engineer in Charge 

6 Personnel 28 Payment upon Termination 

7 Force Majeure 29 Performance Security 

8 Contractor's Risks 30 Security Deposit 

9 Liability For Accidents To Person 31 Price Adjustment 

10 Contractor to Construct the Works 32 Mobilization and Construction Machinery 
Advance 

11 Discoveries 33 Secured Advance 

12 Dispute Resolution System 34 Payments Certificates 

 B. Time Control  E. Finishing the Contract 

13 Programme 35 Completion Certificate 

14 Extension of Time 36 Final Account 

15 Compensation for Delay  F. Other Conditions of Contract 

16 Contractor’s quoted percentage 37 Currencies 

 C. Quality Control 38 Labour 

17 Tests 39 Compliance with Labour Regulations 

18 Correction of Defects noticed during the defect 
Liability Period 

40 Audit and Technical Examination 

 D. Cost Control 41 Death or Permanent Invalidity of Contractor 

19 Variations - Change in original Specifications, 
Designs, Drawings etc. 

42 Jurisdiction 

20 Extra Items 43 Disposal of Hard Rock 

21 Payments for Variations and / or Extra 
quantities 

44 Action against Contractor by the Employer- 
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A. General 
 

1.  DEFINITIONS 

1.1.  Bill of Quantities: means the priced and completed Bill of Quantities forming part ofthe Bid. 

1.2.  Chief Engineer: means Chief Engineer of the zone/ basin concerned. 

1.3.  Completion: means completion of the work as certified by the Engineer-in-Charge, inaccordance with 

provisions of agreement. 

1.4.  Contract: means the Contract between the Employer and the Contractor to execute,complete and/or 

maintain the work. Agreement is synonym of Contract and carriesthe same meaning wherever used. 

1.5.  Contract Data: means the documents and other information which comprise of theContract. 

1.6.  Contractor: means a person or legal entity whose bid to carry out the work has beenaccepted by the 

Employer. 

1.7.  Contractor's bid: means the completed bid document submitted by the Contractorto the Employer. 

1.8.  Contract amount: means the amount of contract worked out on the basis ofaccepted bid. 

1.9.  Completion of work: means completion of the entire contracted work. Exhaustion ofquantity of any 

particular item mentioned in the bid document shall not implycompletion of work or any component 

thereof. 

1.10.  Day: means the calendar day. 

1.11.  Defect: means any part of the work not completed in accordance with thespecifications included in the 

contract. 

1.12.  Department: means Department of the State Government viz. Water ResourcesDepartment, Public 

Works Department, Public Health Engineering Department, RuralEngineering Service and any other 

organization which adopts this document. 

1.13.  Drawings: means drawings including calculations and other information provided orapproved by the 

Engineer-in-Charge. 

1.14.  Employer: means the party as defined in the Contract Data, who employs theContractor to carry out 

the work. The Employer may delegate any or all functions toa person or body nominated by him for 

specified functions. The word Employer /Government / Department wherever used denote the 

Employer. 

1.15.  Engineer: means the person named in the Contract Data. 

1.16.  Engineer in charge: means the person named in the Contract Data. 

1.17.  Equipment: means the Contractor's machinery and vehicles brought temporarily tothe Site for 

execution of work. 

1.18.  Government: means Government of Madhya Pradesh. 

1.19.  In Writing: means communicated in written form and delivered against receipt. 

1.20.  Material: means all supplies, including consumables, used by the Contractor forincorporation in the 

work. 

1.21.  Superintending Engineer: means Superintending Engineer-in-Charge of the Circleconcerned. 
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1.22.  Stipulated period of completion: means the period in which the Contractor isrequired to complete the 

work. The stipulated period is specified in the ContractData. 

1.23.  Specification: means the specification of the work included in the Contract and anymodification or 

addition made or approved by the Engineer-in-Charge. 

1.24.  Start Date: means the date of signing of agreement for the work. 

1.25.  Sub-Contractor: means a person or corporate body who has a Contract with theContractor, duly 

authorized to carry out a part of the construction work under theContract. 

1.26.  Temporary Work: means work designed, constructed, installed, and removed by theContractor that 

are needed for construction or installation of the work. 

1.27.  Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning whereever used. 

1.28.  Variation: means any change in the work which is instructed or approved asvariation under this 

contract. 

1.29.  Work: The expression "work" or "works" where used in these conditions shall unlessthere be 

something either in the subject or context repugnant to such construction,be construed and taken to 

mean the work by virtue of contract, contracted to beexecuted, whether temporary or permanent and 

whether original, altered,substituted or additional. 

 

2. INTERPRETATIONS AND DOCUMENTS 

2.1 Interpretations 

In the contract, except where the context requires otherwise: 

a.  words indicating one gender include all genders; 

b.  words indicating the singular also include the plural and vice versa. 

c.  provisions including the word “agree”, “agreed” or “agreement” require theagreement to be 

recorded in writing; 

d.  written” or “in writing” means hand-written, type-written, printed orelectronically made, and 

resulting in a permanent record; 

2.2 Documents Forming Part of Contract: 

1.  NIT with all amendments. 

2.  Instructions to Bidders 

3.  Conditions of Contract: 

i.  Part I General Conditions of Contract and the Contract Data; and 

ii.  Part II Special Conditions of Contract. 

4.  Specifications 

5.  Drawings 

6.  Bill of Quantities 

7.  Technical and Financial Bid 

8.  Agreement, and 
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9.  Any other document(s), as specified. 

 

3. Language and Law 

 

The language of the Contract and the law governing the Contract are stated in theContract Data. 

4. Communications 

 

All certificates, notice or instruction to be given to the Contractor byEmployer/Engineer shall be sent 

to the address or contact details given by theContractor in [Annexure H of ITB]. The address and 

contact details forcommunication with the Employer/Engineer shall be as per the details given in 

theContract Data. Communication between parties that are referred to in the conditionsshall be in 

writing. The notice sent by facsimile (fax) or other electronic means(email) shall also be effective on 

confirmation of the transmission. The notice sent byregistered post or speed post shall be effective on 

delivery or at the expiry of thenormal delivery period as undertaken by the postal service. In case of 

any change inaddress for communication, the same shall be immediately notified to Engineer-in-

Charge. 

5. Subcontracting 

 

Subcontracting shall be permitted for contracts of value more than amount specifiedin the Contract 

Data with following conditions. 

a.  The Contractor may subcontract up to 25 percent of the contract price with theapproval of the 

Employer in writing, but will not assign the Contract.Subcontracting shall not alter the 

Contractor's obligations. 

b.  Following shall not form part of subcontracting: 

 i.  Hiring of labour through a labour contractor. 

 ii.  The purchase of Materials to be incorporated in the works. 

 iii.  Hiring of plant & machinery 

c.  The sub-contractor will have to be registered in the appropriate category in the centralized 

registration system for contractors of the GoMP. 

6. Personnel 

 

6.1  The Contractor shall employ for the construction work and routine maintenance thetechnical 

personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. Ifthe Contractor fails to 
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deploy required number of technical staff, recovery asspecified in the Contract Data will be made from 

the Contractor. 

6.2  If the Engineer asks the Contractor to remove a person who is a member of theContractor's staff or 

work force, stating the reasons, the Contractor shall ensure thatthe person leaves the Site within three 

days and has no further connection with theWorks in the Contract. 

7. Force Majeure 

7.1  The term “Force Majeure” means an exceptional event or circumstance: 

(a)  which is beyond a Party’s control, 

(b)  which such Party could not reasonably have provided against before entering intothe Contract, 

(c)  which, having arisen, such Party could not reasonably have avoided or overcome,and 

(d)  which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events orcircumstances of the kind listed 

below, so long as conditions (a) to (d) above aresatisfied: 

(i)  war, hostilities (whether war be declared or not), invasion, act of foreignenemies, 

(ii)  rebellion, terrorism, sabotage by persons other than the Contractor’sPersonnel, revolution, 

insurrection, military or usurped power, or civil war, 

(iii)  riot, commotion, disorder, strike or lockout by persons other than theContractor’s Personnel, 

(iv)  munitions of war, explosive materials, ionizing radiation or contamination byradio-activity, 

except as may be attributable to the Contractor’s use of suchmunitions, explosives, radiation or 

radio-activity, and 

(v)  natural catastrophes such as earthquake, hurricane, typhoon or volcanicactivity. 

7.2.  In the event of either party being rendered unable by force majeure to perform anyduty or discharge 

any responsibility arising out of the contract, the relative obligationof the party affected by such force 

majeure shall upon notification to the other partybe suspended for the period during which force 

majeure event lasts. The cost andloss sustained by either party shall be borne by respective parties. 

7.3  For the period of extension granted to the Contractor due to Force Majeure the priceadjustment 

clause shall apply but the penalty clause shall not apply. It is clarified thatthis sub clause shall not give 

eligibility for price adjustment to contracts which areotherwise not subject to the benefit of price 

adjustment clause. 

7.4  The time for performance of the relative obligation suspended by the force majeureshall stand 

extended by the period for which such cause lasts. Should the delaycaused by force majeure exceed 

twelve months, the parties to the contract shall beat liberty to foreclose the contract after holding 

mutual discussions. 

8. Contractor's Risks 
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8.1  All risks of loss or damage to physical property and of personal injury and deathwhich arise during and 

in consequence of the performance of the Contract are theresponsibility of the Contractor. 

8.2  All risks and consequences arising from the inaccuracies or falseness of thedocuments, drawing, 

designs, other documents and/or information submitted by thecontractor shall be the responsibility of 

the Contractor alone, notwithstanding thefact that the designs/ drawings or other documents have 

been approved by thedepartment. 

9.  Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless theGovernment against all 

action, suits, claims, demands, costs etc. arising inconnection with injuries suffered by any persons 

employed by the contractor or hissubcontractor for the works whether under the General law or 

under workman'scompensation Act, or any other statute in force at the time of dealing with 

thequestion of the liability of employees for the injuries suffered by employees and tohave taken steps 

properly to ensure against any claim there under. 

10.  Contractor to Construct the Works 

10.1  The Contractor shall construct, install and maintain the Works in accordance withthe Specifications 

and Drawings as specified in the Contract Data. 

10.2  In the case of any class of work for which there is no such specification as ismentioned in Contract 

Data, such work shall be carried out in accordance with theinstructions and requirement of the 

Engineer-in-charge. 

10.3  The contractor shall supply and take upon himself the entire responsibility of thesufficiency of the 

scaffolding, timbering, machinery, tools and implements, andgenerally of all means used for the 

fulfillment of this contract whether such meansmay or may not be approved or recommended by the 

Engineer. 

11.  Discoveries 

Anything of historical or other interest or of significant value unexpectedlydiscovered on the Site shall 

be the property of the Employer. The Contractor shallnotify the Engineer of such discoveries and carry 

out the Engineer's instructions fordealing with them. 

12.  Dispute Resolution System 

12.1  No dispute can be raised except before the Competent Authority as defined inContract Data in writing 

giving full description and grounds of dispute. It is clarifiedthat merely recording protest while 

accepting measurement and/or payment shallnot be taken as raising a dispute. 

12.2  No dispute can be raised after 45 days of its first occurrence. Any dispute raised afterexpiry of 45 days 

of its first occurrence shall not be entertained and the Employershall not be liable for claims arising out 

of such dispute. 

12.3  The Competent Authority shall decide the matter within 45 days. 
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12.4  Appeal against the order of the Competent Authority can be preferred within 30days to the Appellate 

Authority as defined in the Contract Data. The AppellateAuthority shall decide the dispute within 45 

days. 

12.5  Appeal against the order of the Appellate Authority can be preferred before theMadhya Pradesh 

Arbitration Tribunal constituted under Madhya PradeshMadhyasthamAdhikaranAdhiniyam, 1983. 

12.6  The Contractor shall have to continue execution of the Works with due diligencenotwithstanding 

pendency of a dispute before any authority or forum. 

 

 

B. Time Control 

13.  Programme 

13.1  Within the time stated in the Contract Data, the Contractor shall submit to theEngineer for approval a 

Programme showing the general methods, arrangements,order and timing for all the activities for the 

construction of works. 

13.2  The program shall be supported with all the details regarding key personnel,equipment and 

machinery proposed to be deployed on the works for its execution.The contractor shall submit the list of 

equipment and machinery being brought tosite, the list of key personnel being deployed, the list of 

machinery/equipment beingplaced in field laboratory and the location of field laboratory along with 

theProgramme. 

13.3  An update of the Programme shall be a programme showing the actual progressachieved on each 

activity and the effect of the progress achieved on the timing ofthe remaining Works, including any changes to 

the sequence of the activities. 

13.4  The Contractor shall submit to the Engineer for approval an updated Programme atintervals no longer 

than the period stated in the Contract Data. If the Contractordoes not submit an updated Programme within 

this period, the Engineer maywithhold the amount stated in the Contract Data from the next payment 

certificateand continue to withhold this amount until the next payment after the date onwhich the overdue 

Programme has been submitted. 

13.5  The Engineer's approval of the Programme shall not alter the Contractor'sobligations. 

 

14.  Extension of Time 

14.1.  If the Contractor desires an extension of time for completion of the work on theground of his having 

been unavoidably hindered in its execution or on any othergrounds, he shall apply, in writing, to the Engineer-

in-charge, on account of which hedesires such extension. Engineer-in-Charge shall forward the aforesaid 

applicationto the Competent Authority as prescribed. 
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14.2  The competent authority shall grant such extension at each such occasion within aperiod of 30 days of 

receipt of application from contractor and shall not wait forfinality of work. Such extensions shall be granted in 

accordance with provisionsunder clause- 15 of this agreement. 

14.3  In case the work is already in progress, the Contractor shall proceed with theexecution of the works, 

including maintenance thereof, pending receipt of thedecision of the competent authority as aforesaid with all 

due diligence. 

 

15. Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall bestrictly observed by the 

Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date ofsigning of the agreement. 

It is clarified that the need for issue of work order isdispensed with. 

15.3  In the event milestones are laid down in the Contract Data for execution of theworks, the contractor 

shall have to ensure strict adherence to the same. 

15.4  Failure of the Contractor to adhere to the timelines and/or milestones shall attractsuch liquidated 

damages as is laid down in the Contract Data. 

15.5  In the event of delay in execution of the Works as per the timelines mentioned in theContract Data the 

Engineer-in-charge shall retain from the bills of the Contractoramount equal to the liquidated damages 

leviable until the Contractor makes suchdelays good. However, the Engineer-in-charge shall accept 

bankable security in lieuof retaining such amount. 

15.6  If the Contractor is given extension of time after liquidated damages have been paid,the Engineer in 

Charge shall correct any over payment of liquidated damages by theContractor in the next payment 

certificate. 

15.7  In the event the Contractor fails to make good the delay until completion of thestipulated contract 

period (including extension of time) the sum so retained shall beadjusted against the liquidated 

damages levied. 

 

16.  Contractor's quoted percentage 

The Contractor’s quoted percentage rate referred to in the "Bid for works" will bededucted/ added 

from/to the net amount of the bill after deducting the cost ofmaterial supplied by the department. 

 

C. Quality Control 

 

17.  Tests 

17.1  The Contractor shall be responsible for: 

 a.  Carrying out the tests prescribed in specifications, and 

 b.  For the correctness of the test results, whether preformed in his laboratoryor elsewhere. 
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17.2  The contractor shall have to establish field laboratory within the time specified andhaving such 

equipments as are specified in the Contract Data. 

17.3  Failure of the Contractor to establish laboratory shall attract such penalty as isspecified in the Contract 

Data. 

 

18.  Correction of Defects noticed during the Defect Liability Period 

18.1  The Defect Liability Period of work in the contract shall be as per the Contract Data. 

18.2  The Contractor shall promptly rectify all defects pointed out by the Engineer wellbefore the end of the 

Defect Liability Period. The Defect Liability Period shallautomatically stand extended until the defect is 

rectified. 

18.3  If the Contractor has not corrected a Defect pertaining to the Defect Liability Periodto the satisfaction 

of the Engineer, within the time specified by the Engineer, theEngineer will assess the cost of having 

the Defect corrected, and the cost ofcorrection of the Defect shall be recovered from the Performance 

Security or anyamount due or that may become due to the contractor and other availablesecurities. 

D. Cost Control 
 

19.  Variations - Change in original Specifications, Designs, and Drawings etc. 
 

19.1  The Engineer-in-charge shall have power to make any alterations, omissions or additions to or 

substitutions in the original specifications, drawings, designs and instructions, that may appear to him 

to be necessary during the progress of the work and the contractor shall carry out the work in 

accordance with any instructions which may be given to him in writing signed by the Engineer-in-

charge, and such alterations, omission, additions or substitutions shall not invalidate the contract and 

any altered, additional or substituted work, which the contractor may be directed to do in the manner 

above specified, as part of the work, shall be carried out by the contractor on the same conditions in 

all respects on which he agrees to do the main work. 

19.2  The time for the completion of the work shall be adjusted in the proportion that the altered, additional 

or substituted work bears to the original contract work and the certificate of the Engineer-in-charge 

shall be conclusive as to such proportion. 

 

20.  Extra items 
 

20.1  All such items which are not included in the priced BOQ shall be treated as extra items. 

21  Payments for Variations and / or Extra Quantities 
 

21.1  The rates for such additional (Extra quantity), altered or substituted work / extra items under this 

clause shall be worked out in accordance with the following provisions in their respective order:- 

a.  The contractor is bound to carry out the additional (Extra quantity), work at the same rates as are 

specified in the contract for the work. 

b.  If the item is not in the priced BOQ and is included in the SOR of the department, the rate shall be 

arrived at by applying the quoted tender percentage on the SOR rate. 
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c.  If the rates for the altered or substituted work are not provided in applicable SOR - such rates will be 

derived from the rates for a similar class (type) of work as is provided in the contract (priced BOQ) for 

the work. 

d.  If the rates for the altered, substituted work cannot be determined in the manner specified in the 

sub clause (c) above - then the rates for such composite work item shall be worked out on the basis of 

the concerned Schedule of Rates minus/plus the percentage quoted by the contractor. 

e.  If the rates for a particular part or parts of the item is not in the Schedule of Rates and the rates for 

the altered, or substituted work item cannot be determined in the manner specified in sub clause (b) 

to (d) above, the rate for such part or parts will be determined by the Competent Authority as defined 

in the Contract Data on the basis of the rate analysis derived out of prevailing market rates when the 

work was done. 

f.  But under no circumstances, the contractor shall suspend the work on the plea of non-acceptability of 

rates on items falling under sub clause (a) to (d). In case the contractor does not accept the rate 

approved by the Engineer in Charge for a particular item, the contractor shall continue to carry out the 

item at the rates determined by the Competent Authority. The decision on the final rates payable shall 

be arrived at through the dispute settlement procedure. 
 

22.  No compensation for alterations in or restriction of work to be carried out. 

22.1  If at any time after the commencement of the work, the Engineer-in-charge, for any reason 

whatsoever, not require the whole or any part of the work as specified in the bid to be carried out; the 

Engineer-in-charge shall give notice in writing of the fact to the Contractor and withdraw that whole or 

any part of the work. 

22.2  The Contractor shall have no claim to any payments or compensation whatsoever, on account of any 

profit or advantage which he might have derived from the execution of work in full or on account of 

any loss incurred for idle men and machinery due to any alteration or restriction of work for 

whatsoever reason. 

22.3  The Engineer-in-charge may supplement the work by engaging another agency to execute such portion 

of the work, without prejudice to his rights. 
 

23.  No Interest Payable 

No interest shall be payable to the Contractor on any payment due or awarded by any authority. 
 

24.  Recovery from Contractors 

Whenever any claim against the Contractor for the payment arises under the contract, the 

Department may be entitled to recover such sum by: 

(a)  Appropriating, in part or whole of the Performance Guarantee and/or Security Deposit and / or 

any sums payable under the contract to the contractor. 

(b)  If the amount recovered in accordance with (a) above is not sufficient, the balance sum may be 

recovered from any payment due to the contractor under any other contract of the department, 

including the securities which become due for release. 

(c)  The department shall, further have an additional right to effect recoveries as arrears of land 

revenue under the M.P. Land Revenue Code. 

25.  Tax 
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25.1  The rates quoted by the Contractor shall be deemed to be inclusive of thecommercial tax and other 

levies, duties, cess, toll, taxes of Central and StateGovernments, local bodies and authorities. 

25.2  The liability, if any, on account of quarry fees, royalties, octroi and any other taxesand duties in respect 

of materials actually consumed on public work, shall be borneby the Contractor. 

25.3  Any changes in the taxes due to change in legislation or for any other reason shallnot be payable to the 

contractor. 

 

26.  Check Measurements 

26.1  The department reserves to itself the right to prescribe a scale of checkmeasurement of work in 

general or specific scale for specific works or by otherspecial orders. 

26.2  Checking of measurement by superior officer shall supersede measurements bysubordinate officer(s), 

and the former will become the basis of the payment. 

26.3  Any over/excess payments detected, as a result of such check measurement orotherwise at any stage 

up to the date of completion of the defect liability periodspecified in this contract, shall be recoverable 

from the Contractor, as per clause 24above. 

 

27.  Termination by Engineer in Charge 

27.1  If the Contractor fails to carry out any obligation under the Contract, the Engineer inCharge may by 

notice require the Contractor to make good the failure and to remedyit within a specified reasonable 

time. 

27.2  The Engineer in Charge shall be entitled to terminate the Contract if the Contractora) abandons the 

Works or otherwise plainly demonstrates the intention not tocontinue performance of his obligations 

under the Contract, 

b)  the Contractor is declared as bankrupt or goes into liquidation other than forapproved reconstruction 

or amalgamation; 

c)  without reasonable excuse fails to comply with the notice to correct a particulardefect within a 

reasonable period of time. 

d)  the Contractor does not maintain a valid instrument of financial security asprescribed; 

e)  the Contractor has delayed the completion of the Works by such duration forwhich the maximum 

amount of liquidated damages is recoverable; 

f)  If the Contractor fails to deploy machinery and equipment or personnel or set upa field laboratory as 

specified in the Contract Data. 

g)  If the contractor, in the judgment of the Engineer in charge has engaged incorrupt or fraudulent 

practices in competing for or in executing the contract. 

h)  Any other fundamental breaches as specified in the Contract Data. 

27.3  In any of these events or circumstances, the Engineer in Charge may, upon giving 14days’ notice to the 

Contractor, terminate the Contract and expel the Contractor fromthe Site. However, in the case of 

sub-paragraph (b) or (g) of clause 27.2, the Engineerin Charge may terminate the Contract 

immediately. 

27.4  Notwithstanding the above, the Engineer-in-Charge may terminate the Contract forconvenience by 

giving notice to the Contractor. 
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28.  Payment upon Termination 

28.1  If the contract is terminated under clause 27. 3, the Engineer shall issue a certificatefor value of the 

work accepted on final measurements, less advance payments andpenalty as indicated in the Contract 

Data. The amount so arrived at shall bedetermined by the Engineer-in-Charge and shall be final and 

binding on both theparties. 

28.2  Payment on termination under clause 27. 4 above -If the Contract is terminated under clause 27.4 

above, the Engineer shall issue acertificate for the value of the work done, the reasonable cost of 

removal ofEquipment, repatriation of the Contractor's personnel employed solely on theWorks, and 

the Contractor's costs of protecting and securing the Works and lessadvance payments received up to 

the date of the certificate, less other recoveriesdue in terms of the contract and less taxes due to be 

deducted at source as perapplicable law. 

28.3  If the total amount due to the Employer exceeds any payment due to the Contractor,the difference 

shall be recovered as per clause 24 above. 

 

 29. Performance Security 

The Contractor shall have to submit performance security as specified in the Bid Data Sheet at the time 

of signing of the contract. The contractor shall have to ensure that such performance security remains 

valid for the period as specified in the Contract Data.  

29.1 In the Agreements in which only construction work is to be done and after construction no 

maintenance is to be done by the contractor, in such agreements performance security will be returned 

after issuing completion certificate as prescribed in Annexure-U. 

29.2 ln the Agreements in which after the completion of work contractor has to do maintenance for 

certain time period in such agreements performance security will be returned after the maintenance 

period is over. 

30. Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in the Contract Data. 

The total amount of Security Deposit so deducted shall not exceed the percentage of Contract Price 

specified in the Contract Data.  

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or fixed deposit receipt 

assigned to the Employer, with validity up to 3 (three) months beyond the completion of Defect 

Liability Period/ extended Defect Liability Period. 
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31.  Price Adjustment 

31.1  Applicability 

1.  Price adjustment shall be applicable only if provided for in the Contract Data. 

2.  The price adjustment clause shall apply only for the works executed from thedate of signing of the 

agreement until the end of the initial intended completiondate or extensions granted for reasons 

attributed to the Employer by theEngineer. 

3.  The Contractor shall not be entitled to any benefit arising from the priceadjustment clause for 

extension in the contract period for reasons attributed tothe Contractor. 

4.  In the Force Majeure event the price escalation clause shall apply. 

31.2  Procedure 

1.  Contract price shall be adjusted for increase or decrease in rates and price ofmaterials, fuels and 

lubricants in accordance with following principles andprocedures and as per formula given in the 

contract data. 

2.  The price adjustable shall be determined during each quarter from the formulagiven in the contract 

data. 

3.  Following expression and meaning are assigned to the work done during eachquarter: 

R = Total value of work during the quarter. It would include the amount of securedadvance granted, if 

any, during the quarter, less the amount of secured advancerecovered, if any during the quarter, less 

value of material issued by the department, ifany, during the quarter. 

4.  Weight ages of various components of the work shall be as per the Contract Data. 

31.3  To the extent that full compensation for any rise or fall in costs to the contractor isnot covered by the 

provisions of this or other clauses in the contract, the unit ratesand prices included in the contract 

shall be deemed to include amounts to cover thecontingency of such other rise or fall in costs. 

31.4  The index relevant to any quarter, for which such compensation is paid, shall be thearithmetical 

average of the indices relevant of the calendar month. 

31.5  For the purpose of clarity it is pointed out that the price adjustment may be eitherpositive or negative, 

i.e. if the price adjustment is in favour of the Employer, thesame shall be recovered from the sums 

payable to the Contractor. 

 

32.  Mobilization and Construction Machinery Advance 

32.1  Payment of advances shall be applicable if provided in the Contract Data. 

32.2  If applicable, the Engineer in Charge shall make interest bearing advance payment tothe contractor of 

the amounts stated in the Contract Data, against provision by thecontractor of an unconditional Bank 

Guarantee in a form and by a nationalized/scheduled banks, in the name as stated in the Contract 

Data, in amounts equal tothe advance payment. The guarantee shall remain effective until the 
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advancepayment has been repaid, but the amount of the guarantee shall be progressivelyreduced by 

the amounts repaid by the contractor. 

32.3  The rate of interest chargeable shall be as per Contract Data. 

32.4  The construction machinery advance, if applicable, shall be limited to 80% of the costof construction 

machinery and admissible only for new construction machinery. 

32.5  The advance payment shall be recovered as stated in the Contract Data by deductingproportionate 

amounts from payment otherwise due to the Contractor. No accountshall be taken of the advance 

payment or its recovery in assessing valuations of workdone, variations, price adjustments, 

compensation events, or liquidated damages. 

 

 

33.  Secured Advance 

33.1  Payment of Secured Advance shall be applicable if provided in the Contract Data. 

33.2  If applicable, the Engineer shall make advance payment against materials intendedfor but not yet 

incorporated in the Works and against provision by the contractor ofan unconditional Bank Guarantee 

in a form and by a nationalized/ scheduled bank, inthe name as stated in the Contract Data, in 

amounts equal to the advance payment.The guarantee shall remain effective until the advance 

payment has been adjusted,but the amount of the guarantee shall be progressively reduced by the 

amountsadjusted by the contractor. 

33.3  The amount of secured advance and conditions to be fulfilled shall be as stipulated inthe Contract 

Data. 

33.4  The Secured Advance paid shall be recovered as stated in the Contract Data. 

 

34.  Payment Certificates 

The payment to the contractor will be as follows for construction work: 

(a)  The Contractor shall submit to the Engineer monthly statements of the value ofthe work 

executed less the cumulative amount certified previously, supportedwith detailed measurement 

of the items of work executed. 

(b)  The Engineer shall check the Contractor’s monthly statement and certify theamount to be paid 

to the Contractor. 

(c)  The value of work executed shall be determined, based on the measurementsapproved by the 

Engineer/ Engineer-in-charge. 

(d)  The value of work executed shall comprise the value of the quantities of theitems in the Bill of 

Quantities completed. 

(e)  The value of work executed shall also include the valuation of Variations andCompensation 

Events. 
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(f)  All payments shall be adjusted for deductions for advance payment, securitydeposit, other 

recoveries in terms of contract and taxes at source as applicableunder the law. 

(g)  The Engineer may exclude any item certified in a previous certificate or reducethe proportion of 

any item previously certified in any certificate in the light oflater information. 

(h)  Payment of intermediate certificate shall be regarded as payments by way ofadvance against the 

final payment and not as payments for work actually doneand completed. 

(i)  Intermediate payment shall not preclude the requiring of bad, unsound andimperfect or 

unskilled work to be removed and taken away and reconstructed orbe considered as an 

admission of the due performance of the contractor any partthereof, in any respect or the 

occurring of any claim. 

(j)  The payment of final bill shall be governed by the provisions of clause 36 of GCC. 

 

 

E. Finishing the Contract 

 

35.  Completion Certificate 
 

35.1  A Completion Certificate in the prescribed format in Contract Data shall be issued bythe Engineer-in-

Charge after physical completion of the Work. 

35.2  After final payment to the Contractor, a Final Completion Certificate in theprescribed format in the 

Contract Data shall be issued by the Engineer-in-Charge. 

 

36.  Final Account 
 

36.1  The Contractor shall supply the Engineer with a detailed account of the total amountthat the 

Contractor considers payable for works under the Contract within 21 days ofissue of certificate of physical 

completion of works. The Engineer shall issue aDefects Liability Certificate and certify any payment that is due 

to the Contractorwithin 45 days of receiving the Contractor’s account if it is correct and complete. Ifthe 

account is not correct or complete, the Engineer shall issue within 45 days aschedule that states the scope of 

the corrections or additions that are necessary. Ifthe Account is still unsatisfactory after it has been 

resubmitted, the matter shall bereferred to the Competent Authority as defined in the Contract Data, who 

shalldecide on the amount payable to the Contractor after hearing the Contractor andthe Engineer in Charge. 

36.2  In case the account is not received within 21 days of issue of Certificate ofCompletion as provided in 

clause 32.1 above, the Engineer shall proceed to finalize the account and issue a payment certificate within 28 

days. 
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F.  Other Conditions of Contract 

 

37.  Currencies 

All payments will be made in Indian Rupees. 

 

38.  Labour 

 

38.1  The Contractor shall, unless otherwise provided in the Contract, make his ownarrangements for the 

engagement of all staff and labour, local or other, and for theirpayment, housing, feeding and transport. 

38.2  The Contractor shall, if required by the Engineer, deliver to the Engineer a return indetail, in such form 

and at such intervals as the Engineer may prescribe, showing thestaff and the numbers of the several classes of 

labour from time to time employedby the Contractor on the Site and such other information as the Engineer 

mayrequire. 

 

39.  COMPLIANCE WITH LABOUR REGULATIONS 

 

39.1.  During continuance of the Contract, the Contractor and his sub-Contractors shallabide at all times by 

all existing labour enactments and rules made there under,regulations, notifications and bye laws of the State 

or Central Government or localauthority and any other labour law (including rules), regulations, bye laws that 

maybe passed or notification that may be issued under any labour law in future either bythe State or the 

Central Government or the local authority. Salient features of someof the major labour laws that are 

applicable to construction industry are given in theContract Data. The Contractor shall keep the Employer 

indemnified in case anyaction is taken against the Employer by the competent authority on account 

ofcontravention of any of the provisions of any Act or rules made their under,regulations or notifications 

including amendments. If the Employer is caused to payor reimburse, such amounts as may be necessary to 

cause or observe, or for nonobservanceof the provisions stipulated in the 

notifications/byelaws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, 

theEngineer/Employer shall have the right to deduct from any money due to theContractor including his 

amount of performance security. The Employer/Engineershall also have right to recover from the Contractor 

any sum required or estimatedto be required for making good the loss or damage suffered by the Employer. 

Theemployees of the Contractor and the Sub-Contractor in no case shall be treated asthe employees of the 

Employer at any point of time. 

 

40.  Audit and Technical Examination 

Government shall have the right to cause an audit and technical examination of theworks and the final bill of 

the contract including all supporting vouchers, abstract etc.to be made after payment of the final bill and if as 

a result of such audit andtechnical examination any sum is found to have been overpaid in respect of anywork 

done by the contractor under the contract or any work claimed by him to havebeen done under the contract 



 

 

Page 56 of 92 

 

and found not to, have been executed, the Contractorshall be liable to refund the amount of overpayment and 

it shall be lawful forGovernment to recover the same from him in the manner prescribed in clause 24above 

and if it is found that the Contractor was paid less than what was due to him,under the contract in respect of 

any work executed by him under it, the amount ofsuch under payment shall be duly paid by Government to 

the Contractor. 

 

41.  Death or Permanent Invalidity of Contractor 

If the Contractor is an individual or a proprietary concern, partnership concern, diesduring the currency of the 

contract or becomes permanently incapacitated, wherethe surviving partners are only minors, the contract 

shall be closed without levyingany damages/ compensation as provided for in clause 28.2 of the 

contractagreement. However, if the competent authority is satisfied about the competenceof the survivors, 

then the competent authority shall enter into a fresh agreement forthe remaining work strictly on the same 

terms and conditions under which thecontract was awarded. 

 

42.  Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity,construction, interpretation 

and legal effect shall be subjected to the courts at theplace where this agreement is entered into. No other 

jurisdiction shall be applicable. 
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 Contract Data 
Clause 

reference 

Particulars 

 

Data 

1.14 Employer  Chief Engineer,Dhasan Ken Basin Sagar (M.P.) 

1.15 Engineer Executive Engineer,WR Division Damoh( 
M.P.) 

1.16 Engineer-in-Charge Executive Engineer,  WR Division Damoh ( 
M.P.) 

1.22 Stipulated period of completion 12Months (including Rainy Season) 

3 Language & Law of Contract English & Indian Contract Act 1872 

4 Address & contact details of the Contractor Format H of ITB 

Address & contact details of the Employer/ 
Engineer – phone, Fax, e-mail. 

Executive Engineer, WR Division Damoh( 
M.P.) 

5 Subcontracting permitted for theContract Value More than Rs. …………… Lakhs 

6 Technical Personnel to be provided by the 

contractor requirement, & 

Format I-3 of ITB 

 

Penalty, if required TechnicalPersonnel not 

employed 

Rs. 1000.00 Per Day (Graduate Engineer) & 

 

10 Specifications As per Annexure – E of ITB 

Drawings As per Annexure – N 

12 Competent Authority for deciding dispute under 
Dispute Resolution System 

Superintending Engineer, Sagar Circle 
Gwalior( M.P.)   

Appellate Authority for deciding dispute under 
Dispute Resolution System 

Chief Engineer,Dhasan Ken Basin Sagar (M.P.) 

13 Period for submission of updated construction 

program 

15 Days from Date of Agreement 

 

 Amount to be withheld for not submitting 

construction program in the prescribed period 

- 

 

14 Competent Authority for granting Time 
Extension 

Chief Engineer,Dhasan Ken Basin Sagar (M.P.) 

15 Milestones laid down for the contract 

If Yes, details of Milestones 

Yes/ No  

As per Annexure – O 

Liquidated damage As per Annexure – P 

17 List of equipment for lab As per Annexure – Q 
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Time to establish lab One Month 

Penalty for not establishing field Laboratory Rs. 500.00Per Day for the delay 

18 Defect Liability Period 12  Months after Physical Completion of work 

21 Competent Authority for determining the rate Superintending Sagar Circle and Higher 
Officer 

27 Any other condition for breach of contract ………………………………………………….…………. 

28 Penalty Shall include 

(a) Security deposit as per clause 30 and 

(b) Liquidated Damagesimposed as per clause 

15 or Performance security(Guarantee) 

including additional performance security 

(Gurantee) if any as per clause 29 of General 

conditions of contract , whichever is higher. 

29 Performance guarantee shall bevalid up to Defect Liability Period Plus 3 Month 

 

30 Security Deposit to be deductedfrom each 

running bill 

At the rate of 5%. 

 

 Maximum limit of deduction of Security Deposit Up to 5% of Final Contract Amount. 

 

31 Price Adjustment formula and procedure to 

calculate 

Annexure R Not Applicable 

 

31.1 (1) Price adjustment shall be applicable If the amount put to tender is more than Rs 

10 Crores and shall not have any bearing with 

the Contract Amount. 

32 Mobilization Advance applicable NO Mobilization Advance 

Construction Machinery Advance applicable NO Construction Machinery Advance 

Type & Amount of Advancepayment that can be 

paid 

 

1. Mobilization advance - Not more than ..… 

% of contract amount…NILL 

2. Construction Machinery Advance – Not 

more than ……………. % of contract 

amount..NILL 

Unconditional Bank Guarantee In the format prescribed in Annexure – S 

Rate of interest chargeable on advances 10 % annual simple interest 

Recovery of advance payment Recovery of Mobilization and/or 

ConstructionMachinery advance shall 

commence when 10% of the Contract 

Amount is executed and recovery of total 

advance shall be done on pro-rata basis and 

shall be completed by the time work 

equivalent to 80% of the Contract Amount is 
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executed. In addition to the recovery of 

principal amount, recovery of interest shall 

be carried out as calculated on the 

outstanding amount of principal at the close 

of each month. The interest shall be accrue 

from the day of payment of advance and the 

recovery of interest shall commence when 

10% of the Contract Amount is executed and 

shall be completed by the time work 

equivalent to 80% of the Contract Amount is 

executed. 

33 Secured Advance applicable No 

Amount of Secured Advance 75% of value of material as determined by 

the Engineer in Charge 

Unconditional Bank Guarantee In the format prescribed in Annexure – T 

Conditions for secured advance a) The materials are in-accordance with the 
specification for Works; 
b) Such materials have been delivered to site, 
and are properly stored and protected 
against damage or deterioration to the 
satisfaction of the Engineer. The contractor 
shall store the bulk material in measurable 
stacks.; 
c) The Contractor’s records of the 
requirements, orders, receipt and use of 
materials are kept in a form approved by the 
Engineer and such records shall be available 
for inspection by the Engineer; 
d) The contractor has submitted with his 
monthly statement the estimated value of 
the materials on site together with such 
documents as may be required by the 
Engineer for the purpose of valuation of the 
materials and providing evidence of 
ownership and payment thereof; 
e) Ownership of such materials shall be 
deemed to vest in the Employer for which the 
Contractor has submitted an Indemnity Bond 
in an acceptable format; and 
f) The quantity of materials are not excessive 
and shall be used within a reasonable time as 
determined by the Engineer. 

Recovery of Secured advance The advance shall be repaid from each 
succeeding monthly payments to the extent 
materials [for which advance was previously 
paid] have been incorporated into the Works. 

35 Completion Certificate – after physical 
completion of the Work 

Annexure – U 
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 Detailed Completion Certificate – after final 
payment on completion of the Work 

Annexure- V 
 

36 Competent Authority Executive Engineer,  WR Division Damoh ( 
M.P.) 

39 Salient features of some of the major labour 
laws that are applicable 

Annexure-W 
 

41 Competent Authority Chief Engineer,Dhasan Ken Basin Sagar (M.P.) 
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ANNEXURE – N 
(See clause 10 of Section 3 – GCC ) 

Drawings 

List of drawings  
S. 

No. 
Name of Structures Location Remarks 

1 2 3 4 
  -  

  -  

  -  

  -  
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ANNEXURE – O 
(See clause 15 of Section 3 -GCC ) 

 

Details of Milestones 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Mile Stone Period % of work  

First 06 Month 50%  

Second 06 Month 50%  
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ANNEXURE – P 
(See clause 15 of Section 3 -GCC ) 

Compensation for Delay 

 

If the contractor fails to achieve the milestones, and the delay in execution of work 

isattributable to the contractor, the Employer shall retain an amount from the sumspayable 

and due to the contractor as per following scale - 

i. Slippage up to 25% in financial target during the milestone under consideration 

— 2.5% of the work remained unexecuted in the related time span. 

ii.  Slippage exceeding 25% but Up to 50% in financial target during the milestone 

under consideration 

- 5% of the work remained unexecuted in the related time span. 

iii.  Slippage exceeding 50% but Up to 75% in financial target during the milestone 

under consideration 

-7.5% of the work remained unexecuted in the related time span.. 

iv.  Slippage exceeding 75% in financial target during the milestone underconsideration 

-10% of the work remained unexecuted in the related time span. 

 

Note:  For arriving at the dates of completion of time span related to different milestones,delays 

which are not attributable to the Contractor shall be considered. The slippageon any 

milestone is if made good in subsequent milestones or at the time ofstipulated period of 

completion, the amount retained as above shall be refunded. Incase the work is not 

completed within the stipulated period of completion alongwith all such extensions which are 

granted to the Contractor for either Employer’sdefault or Force Majeure, the compensation 

shall be levied on the contractor at therate of 0.05% per day of delay limited to a maximum of 

10% of contract price.The decision of Superintending Engineer shall be final and binding upon 

both theparties. 
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ANNEXURE – Q 
(See clause 17 of Section 3 -GCC ) 

 

List of Equipment for Quality Control Lab 

 

S. No. Name of Equipment Quantity Remarks 

1    

2    

3    

4    

5    

6    

7    

8    
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ANNEXURE - R 
(See clause 31 of Section 3 -GCC ) 

Price Adjustment 
 

The formulas for adjustment of price are as follow: 

R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract 

Weightages* of component in the work 

 

S. No. Component 

 

Percentage of component in the 

work 

1 Cement- Pc  

2 Steel – Ps  

3 Bitumen –Pb  

4 POL – Pf  

 

*  Weightages of various components of the work shall be as determined by thecompetent 

technical sanction authority. 

 

Adjustment for cement component 

 

(i)  Price adjustment for increase or decrease in the cost of cementprocured by the contractor 

shall be paid in accordance with thefollowing formula: 

VC=  0.85 x Pc/100 x R x (C1-C0)/C0 

Vc=  increase or decrease in the cost of work during the month underconsideration due to changes 

in rates for cement. 

Co=  The all India wholesale price index for Grey cement on the date of opening ofBids as published 

by the Ministry of Industrial Development, Government ofIndia, New Delhi. 

(www.eaindustry.nic.in) 

C1=  The all India average wholesale price index for Grey cement for the monthunder consideration 

as published by Ministry of Industrial Development,Government of India, New 

Delhi.(www.eaindustry.nic.in) 

Pc=  Percentage of cement component of the work 
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Note : For the application of this clause, index of Grey Cement has been chosen torepresent Cement 

group. 

 

Adjustment of steel component 

 

(ii)  Price adjustment for increase or decrease in the cost of steel procured by theContractor shall 

be paid in accordance with the following formula: 

Vs=  0.85 x Ps x /100 x R x (S1-S0)/S0 

Vs=  Increase or decrease in the cost of work during the month underconsideration due to changes 

in the rates for steel. 

S0=  The all India wholesale price index for steel (Bars and Rods) on the date ofopening of Bids as 

published by the Ministry of Industrial Development,Government of India, New Delhi. 

(www.eaindustry.nic.in) 

Si =  The all India average wholesale price index for steel (Bars and Rods) for themonth under 

consideration as published by Ministry of IndustrialDevelopment, New Delhi. 

(www.eaindustry.nic.in) 

Ps=  Percentage of steel component of the work. 

Note : For the application of this clause, index of Bars and Rods has been chosen torepresent steel 

group. 

 

 

Adjustment of bitumen component 

 

(iii)  Price adjustment for increase or decrease is the cost of bitumen shall be paidin accordance 

with the following formula: 

Vb=  0.85x Pb / 100xRx( Bi – Bo) / Bo 

Vb=  Increase or decrease in the cost of work during the month underconsideration due to changes 

in rates for bitumen. 

Bo =  The official retail price of bitumen at the IOC depot at nearestcenter on the date of opening of 

Bids. 
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Bi =  The official retail price of bitumen of IOC depot at nearest center forthe 15th day of the month 

under consideration. 

Pb =  Percentage of bitumen component of the work. 

Adjustment of POL (fuel and lubricant) component 

 

(iv)  Price adjustment for increase or decrease in cost of POL (fuel and lubricant)shall be paid in 

accordance with the following formula: 

Vf=  0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

Vf =  Increase or decrease in the cost of work during the month underconsideration due to changes 

in rates for fuel and lubricants. 

Fo =  The official retail price of High Speed Diesel (HSD) at the existingconsumer pumps of IOC at 

nearest center Sagaron the date of opening ofBids. 

Fi =  The official retail price of HSD at the existing consumer pumps of IOCat nearest center 

Sagarfor the 15th day of month of the underconsideration. 

Pf =  Percentage of fuel and lubricants component of the work. 

Note : For the application of this clause, the price of High Speed Diesel has beenchosen to represent fuel 

and lubricants group. 

 

 

---0--- 
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Annexure – S 
(See clause 32 of Section 3 -GCC ) 

Bank Guarantee Form for Mobilization and Construction MachineryAdvance 
 

To 

_____________________[name of Employer] 

_____________________[address of Employer] 

_____________________[name of Contractor] 

 
In accordance with the provisions of the General Conditions of Contract, clause 31("Mobilization and 

Construction Machinery Advance") of the above-mentioned Contract__________________[name and address 

of Contractor] (hereinafter called "theContractor") shall deposit with ______________ [name of Employer] a 

bank guarantee toguarantee his proper and faithful performance under the said Clause of the Contract in 

anamount of ___________________[amount of Guarantee]* ____________________[inwords]. 

 
We, the _______________[bank of financial institution], as instructed by theContractor, agree 

unconditionally and irrevocably to guarantee as primary obligator and notas surety merely, the payment to 

_________________[name of Employer] on his firstdemand without whatsoever right of obligation on our part 

and without his first claim to theContractor, in the amount not exceeding ____________[amount of 

guarantee]*___________________________[in words]. 

 
We further agree that no change or addition to or other modification of the terms ofthe Contractor or 

Works to be performed thereunder or of any of the Contract documentswhich may be made between 

__________________[name of Employer] and the Contractor,shall in any way release us from any liability 

under this guarantee, and we hereby waivenotice of any such change, addition or modification. 

 
This guarantee shall remain valid and in full effect from the date of the advancepayment under the 

Contract until _________________ [name of Employer] receives fullrepayment of the same amount from the 

Contractor. 

 

Yours truly, 

Signature and Seal : ____________________________ 

Name of Bank/Financial Institution: ________________ 

Address : _____________________________________ 

Date : ____________ 

___________________________________________________________________________________ 

* An amount shall be inserted by the Bank or Financial Institution representing theamount of the Advance 
Payment, and denominated in Indian Rupees. 
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Annexure – T 
(See clause 33 of Section 3 -GCC ) 

Bank Guarantee Form for Secured Advance 
INDENTURE FOR SECURED ADVANCES 

 

This indenture made the ___________ day of __________ 20_____ Between____________ 

(hereinafter called the contractor which expression shall where the contextso admits or implies be deemed to 

include his executors, administrators and assigns) or theone part and the Employer of the other part. 

Whereas by an agreement dated ______________ (hereinafter called thesaid agreement) the 

contractor has agreed. 

AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and brought byhim to the site of 

the works the subject of the said agreement for use in the construction ofsuch of the works as he has 

undertaken to executive at rates fixed for the finished work(inclusive of the cost of materials and labour and 

other charges) 

AND WHEREAS the Employer has agreed to advance to the Contractor thesum of Rupees 

_________________________ on the security of materials the quantitiesand other particulars of which are 

detailed in Accounts of Secured Advance attached to theRunning Account Bill for the said works signed by the 

Contractor on _________ and theEmployer has reserved to himself the option of making any further advance 

or advances onthe security of other materials brought by the Contractor to the site of the said works. 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreementand in consideration of 

the sum of Rupees ___________ on or before the execution of thesepresents paid to the Contractor by the 

Employer (the receipt where of the Contractor dothhereby acknowledge) and of such further advances (if any) 

as may be made to him as a forsaid the Contractor doth hereby covenant and agree with the President and 

declare as 

follows: 

That the said sum of Rupees ________________ so advanced by the Employer to 

(1)  the Contractor as aforesaid and all or any further sum of sums advanced as aforesaidshall be employed 

by the Contractor in or towards expending the execution of thesaid works and for no other purpose 

whatsoever. 

(2)  That the materials details in the said Account of Secured Advances which have beenoffered to and 

accepted by the Employer as security are absolutely the Contractor'sown propriety and free from 

encumbrances of any kind and the contractor will notmake any application for or receive a further 

advance on the security of materialswhich are not absolutely his own property and free from 

encumbrances of any kindand the Contractor indemnified the Employer against all claims to any 

materials inrespect of which an advance has be made to him as aforesaid. 

(3)  That the materials detailed in the said account of Secured Advances and all othermaterials on the 

security of which any further advance or advances may hereafter bemade as aforesaid (hereafter 

called the said materials) shall be used by theContractor solely in the execution of the said works in 

accordance with the directionsof the Engineer. 
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(4)  That the Contractor shall make at his own cost all necessary and adequatearrangements for the proper 

watch, safe custody and protection against all risks ofthe said materials and that until used in 

construction as aforesaid the said materialsshall remain at the site of the said works in the Contractor's 

custody and on his ownresponsibility and shall at all times be open to inspection by the Engineer or 

anyofficer authorized by him. In the event of the said materials or any part thereofbeing stolen, 

destroyed or damaged or becoming deteriorated in a greater degreethan is due to reasonable use and 

wear thereof the Contractor will forthwith replacethe same with other materials of like quality or 

repair and make good the samerequired by the Engineer. 

(5)  That the said materials shall not be removed from the site of the said works exceptwith the written 

permission of the Engineer or an officer authorized by him on thatbehalf. 

(6)  That the advances shall be repayable in full when or before the Contract receivespayment from the 

Employer of the price payable to him for the said works under theterms and provisions of the said 

agreement. Provided that if any intermediatepayments are made to the Contractor on account of work 

done than on the occasionof each such payment the Employer will be at liberty to make a recovery 

from theContractor's bill for such payment by deducting there from the value of the saidmaterials than 

actually used in the construction and in respect of which recovery hasnot been made previously, the 

value for this purpose being determined in respect ofeach description of materials at the rates at 

which the amounts of the advancesmade under these presents were calculated. 

(7)  That if the Contractor shall at any time make any default in the performance orobservance in any 

respect of any of the terms and provisions of the said agreementor of these presents the total amount 

of the advance or advances that may still beowing of the Employer shall immediately on the happening 

of such default be repayableby the Contractor to be the Employer together with interest thereon 

attwelve percent per annum from the date or respective dates of such advance oradvances to the date 

of repayment and with all costs, charges, damages andexpenses incurred by the Employer in or for the 

recovery thereof or the enforcementof this security or otherwise by reason of the default of the 

Contractor and theContractor hereby covenants and agrees with the Employer to reply and pay 

thesame respectively to him accordingly. 

(8)  That the Contractor hereby charges all the said materials with the repayment to theEmployer of the 

said sum of Rupees____________________________ and anyfurther sum of sums advanced as 

aforesaid and all costs, charges, damages andexpenses payable under these presents PROVIDED 

ALWAYS and it is hereby agreedand declared that notwithstanding anything in the said agreement and 

withoutprejudice to the power contained therein if and whenever the covenant for paymentand 

repayment here-in-before contained shall become enforceable and the moneyowing shall not be paid 

in accordance there with the Employer may at any timethereafter adopt all or any of the following 

courses as he may deem best: 

(a)  Seize and utilize the said materials or any part thereof in the completion ofthe said works on 

behalf of the contractor in accordance with the provision inthat behalf contained in the said 

agreement debiting the contractor with theactual cost of effecting such completion and the 

amount due to thecontractor with the value of work done as if he had carried it out 

inaccordance with the said agreement and at the rates thereby provided. If thebalance is 

against the contractor, he is to pay same to the Employer ondemand. 
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(b)  Remove and sell by public auction the seized materials or any part thereofand out of the 

moneys arising from the sale retain all the sums aforesaidrepayable or payable to the 

Employer under these presents and pay over thesurplus (if any) to the Contractor. 

(C)  Deduct all or any part of the moneys owing out of the security deposit or anysum due to the 

Contractor under the said agreement. 

(9)  That except in the event of such default on the part of the contractor as aforesaidinterest on the said 

advance shall not be payable. 

(10)  That in the event of any conflict between the provisions of these presents and thesaid agreement the 

provisions of these presents shall prevail and in the event of anydispute or difference arising over the 

construction or effect of these presents thesettlement of which has not been here-in-before expressly 

provided for the sameshall be referred to the Employer whose decision shall be final and the provision 

ofthe Indian Arbitration Act for the time being in force shall apply to any suchreference. 

 

 

 

 

------- 
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Annexure – U 
(See clause 35 of Section 3 -GCC ) 

Physical Completion Certificate 

 

Name of Work- 

Agreement no. ………………. Date …………………….. 

Amount of Contract Rs ………………… 

Name of Agency: ……………………………………………… 

MB no. ----- 

Last measurement recorded on date -------------------- 

Certified that the above mentioned work was physically completed on ………………. 

(date)and taken over on ……………….. (date) and that I have satisfied myself to best of myability 

that the work has been done properly. 

 

Date of issue 

 

Executive Engineer 

…..................................... 

…………………………….. 

 

 

 

 

 

 

 

 

 

 

 

 

CLOSING AND OPENING OF STEEL KURRY SHUTTERS OF STOPDAMS UNDER 

HATTA SUBDIVISION FOR THE YEAR 2026-27 
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Annexure – V 
(See clause 35 of Section 3 -GCC ) 

 

Detailed Completion Certificate 
 

Name of Work:-               

Agreement no. :- ---------------------------------- Date --------------------- 

Name of Agency :- ---------------------------------------------------------------------------------------------------- 

MB no. :- ---------------------------------------------------- 

Last measurement recorded on date:-  -------------------- 

Certified that the above mentioned work was physically completed on 

………………. (Date)and taken over on ……………….. (date). 

Agreemented amount Rs.:-………………….. 

Final Amount paid to contractor Rs. ---------------------- 

Incumbency of officers for the work:- 

S. No. Name of Officer Designation Period Remarks 

From To 

      

      

      

      

      

      

      

      

      

      

 

I have satisfied myself to best of my ability that the work has been done properly. 

Date of issue:- 

 

Executive Engineer 

…..................................... 

…………………………….. 

CLOSING AND OPENING OF STEEL KURRY SHUTTERS OF STOPDAMS UNDER 

HATTA SUBDIVISION FOR THE YEAR 2026-27 
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Annexure – W 
(See clause 39 of Section 3 -GCC ) 

Salient Features of Some Major Labour Laws Applicable 
 

a)  Workmen Compensation Act 1923: - The Act provides for compensation in case ofinjury by accident 

arising out of and during the course of employment. 

b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act onsatisfaction of 

certain conditions on separation if an employee has completed theprescribed minimum years (say, five 

years) of service or more or on death the rate ofprescribed minimum days’(say, 15 days) wages for 

every completed year of service.The Act is applicable to all establishments employing the prescribed 

minimumnumber (say, 10) or more employees. 

c)  Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthlycontributions by 

the Employer plus workers at the rate prescribed (say, 10% or8.33%). The benefits payable under the 

Act are: 

i.  Pension or family pension on retirement or death as the case may be. 

ii.  Deposit linked insurance on the death in harness of the worker. 

iii.  Payment of P.F. accumulation on retirement/death etc. 

d)  Maternity Benefit Act 1951: - The Act provides for leave and some other benefits towomen employees 

in case of confinement or miscarriage etc. 

e)  Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certainwelfare measures to 

be provided by the Contractor to contract labour and in casethe Contractor fails to provide, the same 

are required to be provided, by thePrincipal Employer by Law. The principal Employer is required to 

take Certificate ofRegistration and the Contractor is required to take license from the 

designatedOfficer. The Act is applicable to the establishments or Contractor of PrincipalEmployer if 

they employ prescribed minimum (say 20) or more contract labour. 

f)  Minimum Wages Act 1948: - The Employer is to pay not less than the MinimumWages fixed by 

appropriate Government as per provisions of the Act if theemployment is a scheduled employment. 

Construction of buildings, roads, runwaysis scheduled employment. 

g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are to bepaid, when it will be 

paid and what deductions can be made from the wages of theworkers. 

h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages forwork of equal nature 

to male and female workers and for not making discriminationagainst female employees in the 

matters of transfers, training and promotions etc. 

i)  Payment of Bonus Act 1965: - The Act is applicable to all establishments employingprescribed 

minimum (say, 20) or more workmen. The Act provides for payments ofannual bonus within the 

prescribed range of percentage of wages to employeesdrawing up to the prescribed amount of wages, 

calculated in the prescribed manner.The Act does not apply to certain establishments. The newly set-

up establishmentsare exempted for five years in certain circumstances. States may have 

differentnumber of employment size. 
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j)  Industrial Disputes Act 1947: - The Act lays down the machinery and procedure forresolution of 

industrial disputes, in what situations a strike or lock-out becomesillegal and what are the 

requirements for laying off or retrenching the employees orclosing down the establishment. 

k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to allestablishments employing 

prescribed minimum (say, 100, or 50). The Act providesfor laying down rules governing the conditions 

of employment by the Employer onmatters provided in the Act and gets these certified by the 

designated Authority. 

l)  Trade Unions Act 1926: - The Act lays down the procedure for registration of tradeunions of workmen 

and Employers. The Trade Unions registered under the Act havebeen given certain immunities from 

civil and criminal liabilities. 

m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employmentof children below 

14 years of age in certain occupations and processes and providesfor regulations of employment of 

children in all other occupations and processes.Employment of child labour is prohibited in building 

and construction industry. 

n)  Inter-State Migrant Workmen’s (Regulation of Employment & Conditions ofService) Act 1979: - The 

Act is applicable to an establishment which employsprescribed minimum (say, five) or more inter-state 

migrant workmen through anintermediary (who has recruited workmen in one state for employment 

in theestablishment situated in another state). The Inter-State migrant workmen, in anestablishment 

to which this Act becomes applicable, are required to be providedcertain facilities such as Housing, 

Medical-Aid, Travelling expenses from home up tothe establishment and back etc. 

o)  The Building and Other Construction workers (Regulation of Employment andConditions of Service) Act 

1996 and the Cess Act of 1996: - All the establishmentswho carry on any building or other construction 

work and employs the prescribedminimum (say, 10) or more workers are covered under this Act. All 

suchestablishments are required to pay cess at the rate not exceeding 2% of the cost ofconstruction as 

may be modified by the Government. The Employer of theestablishment is required to provide safety 

measures at the building or constructionwork and other welfare measures, such as canteens, first-aid 

facilities, ambulance,housing accommodations for workers near the work place etc. The Employer 

towhom the Act applies has to obtain a registration certificate from the RegisteringOfficer appointed 

by the Government. 

p)  Factories Act 1948: - The Act lays down the procedure for approval of plans beforesetting up a factory, 

health and safety provisions, welfare provisions, working hours,annual earned leave and rendering 

information regarding accidents or dangerousoccurrences to designated authorities. It is applicable to 

premises employing theprescribed minimum (say, 10) persons or more with aid of power or 

anotherprescribed minimum (say, 20) or more persons without the aid of power engaged 

inmanufacturing process. 

 

 

 

 

 

 



 

 

Page 78 of 92 

 

SECTION 3 

Conditions of Contract 

Part – II Special Conditions of Contract 

 

1. Taxes: - The Bidders shall have to quote rates exclusive of GST but inclusive of 

all other taxes, levies, duties, cess, toll etc. 

2. Payments:- All payments shall be adjusted for deductions for advance 

payment, security deposit, other recoveries in terms of contract and taxes at 

source as applicable under the law. Payment of GST shall be made separately 

to the contractor as per prevailing rate at the time of raising of bill/invoice by 

the contractor. 

 Above clauses shall supersede provisions of taxes and payment certificate 

mentioned elsewhere in the document. 
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G-SCHEDULE STATEMENT FOR OPENING CLOSING OF STEEL CURRY SHUTTERS UNDER 

HATTA SUB DIVISION  FOR THE YEAR 2025-26 

Sr. No/CLUBBED ITEM OF WORK QTY CLUBBED RATE  AMOUNT 

1.Labour only for closing and opening of stop  

Dam/barrage M. S. shitters including providing 

and fixing heya head bolt and nuts, washers, s. s. 

center screw with nuts and washers of deaired 

size as per site requirements including removal of 

trees, shrubs and other floating materials etc. 

from bay and gate groove cleaning of gate 

grooves, sill, beam, making temporary coffee 

dam if required, construction of approach roads 

wherever necessary, fixing in position steel 

shutter for barrages/stop dams including all 

handling and obtaining from stacked site and all 

relevant required works including cost of all 

material with all lead and lift and stacking at 

proper places including transportation of shutter 

manually or by mechanical means as required at 

proper places including loading-unloading with 

exercising all operation with safety and proper 

handling over back to site in charge after 

completion of work as per specifications and as 

directed by engg in charge of the work 

340.05 1284.00 436624.2 

2. supply of empty cement begs and labour only 

for filling empty cement begs with sand I/e 

stiching with sulti stacking I/e all handling and 

transportation of all material as per requirements 

of site and directed by engg 

5441.00 7.40 40263.4 

TOTAL 476887.6 

ADD 18 % GST 85839.768 

GRAND TOTAL 562727.368 

  
say in rs Lakh 5.63  
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SECTION 5 
AGREEMENT FORM 

Agreement 
This agreement, made the ___________ day of ___________ between 

___________________________________________ (name and address of Employer) (hereinafter called "the 
Employer) and________________________________________________ (name and address of contractor) 
hereinafter called "the Contractor" of the other part.  

Whereas the Employer is desirous that the Contractor execute……………………………………………………… 
……………………………………………………………………………………….……(name and identification number of 
Contract) (hereinafter called "the Works") and the Employer has accepted the Bid by the Contractor for the 
execution and completion of such Works and the remedying of any defects therein, at a cost of Rs._________ 
________________________________ 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
1.  In this Agreement, words and expression shall have the same meanings as are respectively assigned to 
them in the conditions of contract hereinafter referred to and they shall be deemed to form and be read and 
construed as part of this Agreement. 
2.  In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and 
remedy any defects therein in conformity in all aspects with the provisions of the contract. 
3.  The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying the defects wherein Contract Price or such other sum as may 
become payable under the provisions of the Contract at the times and in the manner prescribed by the 
Contract. 
4.  The following documents shall be deemed to form and be ready and construed as part of this 
Agreement viz. 

i.  Letter of Acceptance 
ii.  Contractor's Bid 
iii.  Condition of Contract: General and Special 
iv.  Contract Data 
v.  Bid Data 
vi.  Drawings 
vii.  Bill of Quantities and 
viii.  Any other documents listed in the Contract Data as forming part of the Contract.  
In witnessed whereof the parties there to have caused this Agreement to be executed the day and 

year first before written. 
The Common Seal of ____________________________________________ was hereunto affixed in 

the presence of: 
Signed, Sealed and Delivered by the said ____________________________________________ in the 
Presence of: 
Binding Signature of Employer _________________________________________ 
Binding Signature of Contractor _________________________________________ 
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