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OFFICE OF THE NAGAR PALIKA PARISHAD SHIVPURI, DIST- SHIVPURI

(FIRST CALL)

Section =1

Noticelnviting e-Tenders

Date:

NIT No.

02-07-2024

Online bids for the following works are invited from registered contractors and firms of repute fulfilling eligibility

criteria on “Form A”, for Percentage rate basis on UADD SOR w.e.f 02" aug 2021

Probable Amount
S.No. Work (Inlacs)

Completion
Period (months)

WARD 02 cc road and drain const, work saurav
purohit bali gali

Rs
10 1685990.0
0

2 months
including rainy
season

1. Interested Bidder can view the NIT on website http://www.mptenders.gov.in andwww.mpurban.gov.in

2: TheBidDocumentcanbepurchasedonlyOnlinefrom 10:00AM of 02 -07-2024t005:30pm of

31-07-2024.
3. Amendment to NIT, if any, would be published on website only, and not inNewspaper.

CHIEF MUNICIPALOFFICER
NAGAR PALIKAPARISHAD, SHIVPURI



http://www.mptenders.gov.in/
http://www.mpurban.gov.in/
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Noticelnviting e-Tenders
OFFEICE OF THE NAGAR PALIKA PARISHAD SHIVPURI

DIST- SHIVPURI

Dated: 02-07-2024

Online bids for the following works (estimated on UADD SOR w.e.f. 02" aug 2021 ) on Form “A” for percentage rate
basis, are invited from registered contractors and firms of repute fulfilling eligibility criteria:

Probable Earnest _
amount of Money Cost of Bid .
S. No. Name of the work contract Deposit Document Time of
(Rs. In (EMD) (In Completion
Lacs) (In Rs) Rupees)
WARD 02 cc road and drain const,
work saurav purohit bali gali
2 months
1.0 Rs. Rs.12645 Rs 2,000 including rainy
1685990. season.
00

All details relating to the Bid Document(s) can be viewed and downloaded free of cost from the website
mentionedinNIT.

Bid document can be purchased after making online payment of portal fees through Credit / Debit /
Cash Card!/ internetbanking.

At the time of submission of the Bid the eligible bidder shall be requiredto:

i)
i)
i

iv)

pay the cost of BidDocument;
deposit the EarnestMoney;
Submit a check list;and
Submit anaffidavit.

Details can be seen in the Bid Data Sheet

ELIGIBILTY FOR BIDDERS:

(@)

At the time of submission of the bid, the bidder should have valid registration with the Government
of Madhya Pradesh, PWD. However, such bidders who are not registered with the Government of
Madhya Pradesh and are eligible for registration can also submit their bids after having applied for
registration with appropriate authority. However, such bidders who are not registered with

Government of Madhya Pradesh and are registered with Central

Governments, PSUs are also eligible for submission of Bids.

Government,

other

the

State

The bidder would be required to have valid registration with Government of Madhya Pradesh,
PWD, at the time of signing of theContract.







() Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture
ofthe earnest moneydeposit.

Pre-qualification — Prequalification conditions, wherever applicable, are given in the Bid DataSheet.

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid DataSheet
4. TheBidDocumentcanbepurchasedonlyOnlingfrom 0 5 :00PM of 26 -08-2022t005:30pm of
09-09-2022.

5 The key dates may be seen in Annexure-A (Key Dates).

Amendment to NIT, if any, would be published on website only, and not inNewspaper.

CHIEF MUNICIPAL OFFICER
NAGAR PALIKAPARISHAD, SHIVPURI




SECTION 2 INSTRUCTIONS TO
BIDDERS (ITB)

A General
1. SCOPE OF BID

Background

Municipal Council, Shivpuri has executed Water supply scheme for supplying treated water to the
residents of town having design capacity of 61MLD based on Madikheda Dam for a design
population of 360,000. In stage | i.e., for first 15 years for the design population of 255,000, 43 MLD
raw water will be abstracted from dam and after treatment 41.50 MLD water shall be supplied to the
town. The project is being executed under UIDSSMT on PPP mode. The major works executed
under the project are,

1.0 Deep-well VT pumps, head 70 m and discharge 545 Ips on existing intake-well at Madikheda dam.

2.0 Raw raw water sump well along with Centrifugal pumps, head 65 m and discharge 545 Ips.

3.0 Raw water Rising main consist of 800mm diameter 13300 m long GRP pipe of 9 Kg/sqcm and 12
Kg /Sgem and 1300 MS/DI Pipeline from the Intake well at Madikheda to Water treatment plant at
Satanwada for pumping of 63 MLD raw water up to the design period.

4.0 Construction of 43 MLD treatment plant along with clear water pump house for pumping of 41.50
MLD up to the OHTs situated in Shivpuri town along with clear water pump house.

5.0 Clear water pipe line consist of 800mm diameter 9550 m long GRP pipe of 9 Kg/sqgcm and 12
Kg/sgcm and 15kg/Sqcm and 5250 m long MS/DI pipeline from Water treatment plant at
Satanwada to Shivpuri for pumping of 60 MLD clear water upto the design period.

6.0 150-700mm diameter 21434 m long feeder line for filling of OHTs in town comprising DI K-9 and
GRP pipe.

10 3 nos. 1500 KL, 8 nos. 1000 KL and 1 no. 500 KL new Over Head Tanks and six old over head
tanks for water storage

8.0 160mm - 400 mm diameter 62781 m long DI K-9 and PVC pipe in town for distribution of water.

Out of the total feeder line of 21434 m the GRP pipe line is 8366 m. Municipal Council, Shivpuri
intended to select a bidder for replacement of the GRP feeder line meant for filing of various
Overhead Service Reservoirs in Shivpuri from the treated water supply system of Shivpuri.

The works include:

1. Providing, laying, jointing, testing and commissioning of given length DI pipe line from medical
collage to PMAY Camp sumpwell along with excavation, refiling, pipe bedding, road
cutting/dismantling, road restoration, construction of valve chambers, providing valves, specials and
fittingall complete.

i) Bidder shall be examining the detail design and drawings of the given feeder lines and shall re validate
the same for preparation of detailed construction drawings as per actual working conditions and
available ROW of existing roads for minimum obstruction to existing utilities, road ways andrailways.
No extra payment should be made to the contractor for the design and drawing part.

The Bidder is required to take approval of all detailed designs and drawings of the works from Engineer- in-
Chief/ Chief Engineer of Urban Administration and Development, Bhopal. The initial 2 years period
upon completion of construction work of this project shall be defect liability period (DLP).




2. General Quality of Work:

The work shall have to be executed in accordance with the drawings (prepared by Contractor and
approved by the competent authority), technical specifications specified in the Bid Data Sheet/Contract
Data, and shall have to meet high standards of workmanship, safety and security of workmen and works.

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING

The procedure for participation in e-tendering is given in the Bid Data Sheet.
4. ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture (if permitted as per Bid Data sheet). In case
the J.V. is permitted, the requirement of joint venture shall be as per the Bid Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does so, all
bids wherein the bidder has participated shall stand disqualified.

In case of Bid submitted by the Joint venture (Consortium of Bidders) only lead member should be
essentially registered in appropriate class of Registration with the Government of Madhya
Pradesh orwith Central Government, State Government and PSUs.

5. Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his bid, and no
claim whatsoever for the same shalllie on the ULB.

6. Site Visit and examination of works

The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for itself
on its own responsibility all information that may be necessary for preparing the bid and entering into
a contract for construction of the work. All costs shall have to be borne by the bidder.

A. BID DOCUMENTS
7. CONTENT OF BID DOCUMENTS

The Bid Document comprises of the following documents:

—_

. NIT with all amendments.

no

Instructions to Bidders,

w

. Conditions of Contract:
i. Part| General Conditions of Contract and Contract Data; and
i. Partll Special Conditions of Contract.

. Specifications

4

5. Drawings,
6. Bill of Quantities
7

. Technical and Financial Bid

oo

Letter of Acceptance
9. Agreement and
10. Any other document(s), as specified.

8. The bidder is expected to examine carefully all instructions, conditions of contract, the contract data,
forms, terms and specifications, bill of quantities, forms and drawings in the Bid Document. Bidder
shall be solely responsible for his failure to do so.

9.  Pre-Bid Meeting (where applicable)
Wherever the Bid Data Sheet provides for pre-bid meeting:




10.

11.

12.

Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in the
schedule of pre-bid meeting would be communicated on the website only, and intimation to bidders
would not be given separately.

Any prospective bidder may raise his queries and/or seek clarifications in writing before or during
the pre-bid meeting. The purpose of such meeting is to clarify issues and answer questions on
any matter that may be raised at that stage. The Employer may, at his option, give such
clarifications as are felt necessary.

Minutes of the pre-bid meeting including the jist of the questions raised and the responses given
together with any response prepared after the meeting will be hosted on the website.

Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid Document,
itshall be done by issuing amendment to the online NIT.

Amendment of Bid Documents

Before the deadline for submission of bids, the Employer may amend or modify the Bid Documents
by publication of the same on the website.

All amendments shall form part of the Bid Document.

The Employer may, at its discretion, extend the last date for submission of bids by publication of
the same on the website.

B. PREPARATION OF BID
The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit
Bid Seals (Hashes) of all the envelopes and documents related to the Bid required to be uploaded

as per the time schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing
of the same by the Digital Signature of their authorized representative.

DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

Part 1- This shall be known as Envelope A and would apply for all bids. Envelop A shall contain the

following as per details given in the Bid Data Sheet:

i) 3e IgErSit\I/%rI]] I;]rlilm el ?of of&ppllcatlon for registration and organizational details in
ii) Payment of the cost of Bid Document;

iy Earnest Money

iv)  An affidavit duly notarized.

v)  JV Agreement (Original) in case of JV.

i ORI NG ARRBRS R R PRt PR PRLBL G R e sqnditional TENDER of

Part 2- This shall be known as Envelope B and required to be submitted only in works where pre-

qualification conditions and/or special eligibility conditions are stipulated in the Bid Data Sheet.
Online

Envelop B shall contain a self-certified sheet duly supported by documents to demonstrate
fulfillment of pre-qualification conditions.

Part 3- This shall be known as Envelope C and would apply to all bids. Envelop C shall contain

13.

14.

financial offer in the format prescribed enclosed with the Bid Data Sheet.
LANGUAGE

The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder
and the Employer shall be in English or Hindi. Supporting documents and printed literature that
are part of the Bid may be in another language provided they are accompanied by an accurate
translation of the relevant passages in English. In such case, for the purposes of interpretation of
the bid, suchtranslation shall govern.

TECHNICAL PROPOSAL




Only, in case of bids with pre-qualification conditions defined in the Bid data sheet, the Technical
Proposal shall comprise of formats and requirements given in the Bid Data Sheet.

All the documents / information enclosed with the technical proposals should be self-attested and
certified by the Bidder. The Bidder shall be liable for forfeiture of his earnest money deposit, if
any document / information are found false/fake/untrue before acceptance of Bid. If it is found
after acceptance of the Bid, the sanctioning authority may at his discretion forfeit his
performance security/guarantee, security deposit, enlistment deposit and take any other
suitableaction.

15. FINANCIAL BID

i. The bidder shall have to quote rates in format referred in Bid Data sheet, in Percentage rate, and
not item wise. The overall percentage rate would apply for all items of work. The Bidder shall have
to duly fill their Percentage rate offer in appropriate online form meant for it.

i. The offer shall be quoted in figures as well as in words. If any difference in figures and words
found, lower of the two shall be taken as valid and correct.

ii. The bidder shall have to quote rates inclusive of all duties, royalties, levies and taxes except
Goods and Service Tax (GST). The amount of applicable GST will be paid separately to the
Contractor with each bill at the time of payment. The Employer shall not be liable for any duties,
taxes (except GST) royalties and levies.

iv. The material along with the units and rates, which shall be issued, if any, by the department to the
contractor, is mentionedin the Bid Data Sheet.

v. In case price-Tender/Financial proposal submitted manually, the Tender shall be out right
rejected. If any bidder stipulated any condition other than the common conditions agreed to in the pre-
Tender meeting, his tender shall be rejected outright and his tender shall be ignored. Each bidder
shall supply the name, residential address and place of business of the person or persons giving
tender and shall be signed only by the bidder with his usual signature.

16. PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in Bid Data Sheet after the date of “close for
biding” as prescribed by the Employer. The validity of the bid can be extended by mutual consent
in writing. In the event of Bidders withdrawing the offer before the aforesaid period for any reason
what so ever, his earnest money deposited with the Tender shall be forfeited to Nagar Parishad,
SHIVPURI.

17. EARNEST MONEY DEPOSIT (EMD)

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), of the amount
specifiedin the Bid Data Sheet.

The EMD /bid security shall be submitted only online using options available in the tender
portal with in the specified time limit . biddersare advised to process it well in advance . no claim
shall be entertained due to delay inonline transactions via payment getway/ banking portal

Bid not accompanied by EMD shall be liable for rejection as non-responsive.

EMD of bidders whose bids are not accepted will be returned within ten working days of the decision
onthe bid.

EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement and
furnished the Bank Guarantee of required value for Performance Security.

Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture
ofthe earnest money deposit.

SUBMISSION OF BID




18. The bidder is required to submit digitally signed bid i.e. envelop A ,B and C online only . no
physical submission of the bid will be acccepted except in exceptional cases under clause
19.7.

D. OPENING AND EVALUATION OF BID
19 PROCEDURE

Envelope ,A" shall be opened first online at the time and date notified and it"s contents shall be
checked. In cases where Envelop ,A" does not contain all requisite documents, such bid shall
bet reated as non-responsive, and Envelop B and/or C of such bid shall not be opened.

Wherever Envelop ,B* (Technical Bid) is required to be submitted, the same shall be opened
online at the time and date notified. The bidder shall have freedom to witness opening of the
Envelop ,B*. Envelop ,C* (Financial Bid) of bidders who are not qualified in Technical Bid
(Envelop ,,B") shall not be opened.

Envelope ,C* (Financial Bid) of the qualified bidders shall be opened online at the time and date
notified. The bidder shall have freedom to witness opening of the Envelop ,C".

After opening Envelop ,C* all responsive bids shall be compared to determine the lowest
evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the biding process and
reject all the bids at any time prior to contract award, without incurring any liability. In all such
casesreasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for a distinct part of it.

"In exceptional case, if physical submission of certain documents is found
essential, then expressed prior permission must be obtained in writing by the tender
issuing authority from an authority, as authorized by the State Government. In such a
case, such documents are required to be submitted physically at the place and date
specified in the Bid Data Sheet. In case of any mismatch in the documents submitted
in the physical form and that uploaded online, or if the contractor fails to submit
the document physically, the bid shallbe liable for rejection as non-responsive."

During Bid Evaluation, the employer of its representative may, at its discretion, ask the
bidder for a clarification of its Bid. The Request for clarification and the response shall be
writing, and no charge in the price or substance of the Bid shall be sought, offered or

permitted..

20. Confidentiality

Information relating to examination, evaluation, comparison and recommendation of contract
award shall not be disclosed to bidders or any other person not officially concerned with such
process until final decision on the bid.

Any attempt by a bidder to influence the Employer in the evaluation of the bids or
contractaward decisions may resultin the rejection of its bid.

E.  AWARD OF CONTRACT
21. Award of Contract
The Employer shall notify the successful bidder by issuing a Letter of Acceptance (LOA)

that his bid has been accepted. The original copy of affidavit will have to be submitted by
10




thesuccessfulbidder at the timeof signingofthe contract."

22, Performance Security

Prior to signing of the Contract the bidder to whom LOA has been issued shall have to furnish
performance security of the amount, form and duration, etc. as specified in the Bid Data Sheet.

If the Bid, which results in the lowest evaluated bid price, is seriously unbalanced or front loaded
in the opinion of the employer, the employer after evaluation, taking in to consideration the
schedule of the estimated contract price may require Additional Performance Security from the
successful bidder for such unbalanced bid price.

23, Signing of Contract Agreement

The successful bidder shall have to furnish Performance security and sign the  contract
agreement within 15 days of issue of LOA.

The signing of contract agreement shall be reckoned as intimation to commencement of work.
No separate work order shall be issued by the Employer to the contractor for commencement
ofwork.

In the event of failure of the successful bidder to submit Performance Security and additional
performance security if any or sign the Contract Agreement, his EMD shall stand forfeited
without prejudice to the right of the employer for taking action against the bidder.

24.  CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the
procurement and execution of contracts. In pursuance of this policy, the Employer:

may reject the bid for award if it determines that the bidder recommended for award has, directly
or through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in
competing for the Contract; and

i.  May debar the bidder if he is being blacklisted by any department of State Government or GOI
for non-performance/substandard execution or any other reason what so ever in similar type of
works.

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to
participate in bids, if it at any time determines that the bidder has, directly or through an agent,
engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in executing,
acontract.

For the purposes of this provision, the terms set forth above are defined as follows:

SRR MeRRS MR helRgl SosIRg, plgpcting. directy or ndirecly,

b.  “fraudulent practice” means any act or omission, including a  misrepresentation, that knowingly
or recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to
avoid an obligation;

oSl RIS RS R Rt RS BLS RIS BRI Rl L BErRasirectly or

d. Collusive Ipract ce’ me §an arrangement etw?en twfo ore Rartles designed to achieve an
|mproper purpose, including influencing impropéerly the actions of another party.

[End of ITB]
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Bid Data Sheet

General
S. No. Particulars Data

Office inviting Tender Chief Municipal Officer, Nagar Palika Parishad, Shivpuri
NITNo | e
Date of NIT 02/07/2024
Bid document download From 02/07/2024 From 31/07/2024
available from date & 10:00AMHrs 05:30PMHTrs
Website link https://www.mptenders.gov.in

For Section 1 - NIT

Clause Particulars Data
reference
Portal fees Rs. /- or As applicable
3 Cost of bid document Rs. 2,000/-

Cost of bid document payable
to

Chief Municipal Officer, Nagar Palika
Parishad, Shivpuri

Cost of bid document in favour of

Chief Municipal Officer, Nagar Palika
Parishad, Shivpuri

Affidavit Annexure B
5 Pre-qualifications required YES |
If Yes, details Annexure C
6 Special Eligibility | No
If Yes, details Annexure D (Not applicable)
Key Dates Annexure A
For Section 2-ITB
Clause Particulars Data
reference
Name of work WARD 02 cc road and drain
const, work saurav purohit bali
gali
Specifications Annexure E
Procedure for participation in e- tendering Annexure F
4 Whether Joint-venture is allowed YES |
If yes, requirement for Joint venture Annexure G
Pre bid meeting to held NO



https://www.mptenders.gov.in/
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If Yes, Date, Time & Place Date
I.,Iul_nelpa’l S I_|ee| iI lagarPalika
or
At the E ive Enai ,
Directorate, Urban
Ademini . |
Development;-Bhopal
or
At the offi fE .
Enai _Gwalior Division.
UADDB,-Gwatlior
12 Envelope —A containing :
i. Registration number or proof of applicati
for registration and organizational details Atthe-office-of-the-Chief
per Annexure ,H" Municipal-OfficerNagar
i. Cost of BidDocument Palika—Parishad;
iii. EMD Shivpufi
iv. An affidavit duly notarized as per Annexure- On-28-05-2021
B Between-10:30-am-to
Clause Particulars Data
reference
14 Envelope-B Technical Proposal Annexure- | and
Annexure - | (Format I-1 to I-5)
15 Envelope-C Financial Bid Annexure - J
Materials to be issued by the
department
16 Period of Validity of Bid 180 Days
17 Earnest Money Deposit Rs. 12645
Forms of Earnest Money Deposit i. FDR/e-FDR
i. Demand draft of scheduled
commercial bank
i. Interest bearing securities of postoffice
EMD valid for a period of Not less than 180 days
FDR (Fixed Deposit Receipt) must Chief Municipal Officer, Nagar Palika
be drawn in favour of Parishad, Shivpuri
21 Letter of Acceptance (LoA) Annexure L
22 Amount of Performance Security 03% of the Tender amount

Additional Performance Security, if
any

As per Clause 22.2

13




Performance
format

security

in

the

Annexure M
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Performance security in favour of

Chief Municipal Officer, Nagar Palika
Parishad, Shivpuri

Performance security valid up to

Till issue of physical completion
certificate

15




(See clause 1, 7 of Sectjon 1 NIT)
Key Dates
Works . . .
S.No Department Stage Bidder's Stage Start Expiry Envelopg
Date Time Date Time
Purchase of
Tender-Online
Bid
Submission-
Online
Physical
Submission
Mandatory
submission Open Envelopg
(Envelope -A)
Technical
proposal open Envelops
(PQ Envelope-B)
Financial Bid
Open (Envelope Envelopg
C)




16



Annexure - B
(See clause 3 of Section 1-NIT)

[| AFFIDAVIT ||
(tobeContainedin Envelope-A)

(OnNon Judicial Stamp of Rs. 100)

I/we who is/ are
(status in the firm/ company) and competent for submission of the affidavit on

behalf of M/S (contractor) do solemnly affirm an oathandstate that:

I/'we am/are fully satisfied for the correctness of the certificates/records submitted in support of the
following information in bid documents which are being submitted in response to notice inviting e-tender
No. for (name of work) dated issued by the
(nameofthe department).

I/'we /am/are fully responsible for the correctness of following self certified information/digitally
signed documents and certificates:

1. That the self certified information/ digitally signed documents given in the bid document are fully
true and authentic.
2. That:

a. Information regardingfinancial qualification and annual turn-over,submitted online is correct.
b. Information regarding various Technical qualifications,submitted online is correct.

3. No close relative of the undersigned and ourfirm/company is working inthe department.
OR
Following close relatives are working in the department:
Name Post PresentPosting

Signaturewith Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts mentioned in
above paras 1 to 3 are correct to the best of my knowledge and belief. In the event of any information is
found to be incorrect/ untrue or found violated, then without giving a any prior notice,our bid shall be liable
for rejection or termination of contract, without prejudice to any other rights of remedy including the
forfeiture of the bid security/performance security

Verifiedtoday (dated) at (place).

Signature with Seal of the Deponent (bidder)
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Annexure - C
(See clause 5 of Section 1 NIT)

PRE-QUALIFICATIONS CRITERIA

The bidder should have:

A. Financial

i. Experience of having successfully executed, completed andcommissioned,

a) three similar works each costing not less than the amount equal to 20% of the probable amount of
contractduring the last 7 financial years;or

b) two similar works each costing not less than the amount equal to 30% of the probable amount of
contractduring the last 7 financial years;or

¢) one similar work of aggregate cost not less than the amount equal to 50% of the probable amount
of during the last 7 financialyears;

d) ForascertainingthevalueofsuccessfullyexecutedworksinsupportofexperienceoftheBidderin i(a), i(b)
and i(c) under (A) Financial, the original cost of work can be adjusted as per increase in

Wholesalepriceindex(WPIl)asgivenbyReserveBankof India(RBI),fromthedateofworkorder
ofthesubjectedworktotilldate. ThecertificateoftheCharteredAccountantbeproducedforprice
adjustment.

Similar works means work related to water supply comprising of Providing, laying, jointing of water
pipeline of any material or nature like rising, feeder or distribution.

il. Average annual construction turnover on the construction works not less than 50% of the probable
amount of contract during the last 5financialyears.

iii. The Bidder shall have positive net worth as per the audited Balance Sheets of last Syears.
Iv. Bid-Capacity - DELETED
B. Physical

() Physical qualifications for the work in case of water supply related works shall be as below, (Deleted)

Minimum Physical Requirement

S.No [tem of Worl Quantity

C. SuccessfulBiddershallemploy,A“ClassRegisteredElectricalContractorforelectricalworks.
1. Successfully executed would mean successfully completion and commissioning of the project.
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SPECIAL ELIGIBILITY CRITERIA

Annexure =D
(See clause 6 of Section 1 NIT)
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Specifications

Annexure - E
(See clause 2 of Section 2-ITB &clause 10 of GCC)

Enclosed as Annexure E with the Tender Document
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ANNEXURE-F

(See clause 3 of Section 2-ITB)

Procedure for participation in e-Tendering

Registration of Bidders on e-TenderingSystem

All the PWD registered bidders are already registered on the new e-procurement
https://www,mpeproc.gov .in. The user id will be the contractor ID provided to them from MP Online

portal
The

password for the new portal has been sent to the bidders registered email ID. For more details| may
contact M/s Tata consultancy Services Corporate Block, 5" floor, DB city Bhopal-462011, email id:

eproc _helpdesk@mpsdc.gov.in. Helpdesk phone numbers are available on website.

DigitalCertificate:

The bids submitted online should be signed electronically with a class lll Digital Certificate to establigh the
identity of the bidder submitting the bid online. The bidders may obtain class Il Certificate issued hy an
approved certifying Authority authorized by the controller of certifying Authorities, government of Indja. A

class lll digital Certificate is issued upon receipt of the required proofs along with an application.

Only

upon the receipt of the required documents, a digital certificate can be issued. For details please visit

http:cca.gov.in.

Note:

It may take upto 7 working days for issuance of class Il digital certificate; hence the bidders are advised
to obtain the certificate at the earliest. Those bidders who already have valid class Ill digital certfficate
need not obtain another Digital Certificate for thesame.

The bidders may obtain more information and the APPLICATION FORM REQUIRED TO BE
SUBMITTED FOR THE ISSUANCE OF DIGITAL CERTIFICATE FROM http:cca.gov.in.

Bids can be submitted till bid submission end date. Bidder will require digital signature while || bid
submission. The digital certificate issued to the authorized user of a partnership firm/Private limited
company/Public Limited Company and user for online bidding will be considered as equivalent to a no-

objection certificate/power of attorney to thatuser.

In case of Partnership firm, majority of the partners have to authorize a specific individual th
authorityletter signed by majority of partners of the firm.

In case of Private Limited company, Public Limited Company, the Managing Director has to author

fough

e a

specific individual through Authority Letter. Unless the certificate is revoked, it will be assumeéd to
represent adequate authority of the specific individual to bid on behalf of the organization for onling| bids

as per Information Technology Act 2000. This Authorized User will be required to obtain a j‘ligital

certificate. The Digital Signature executed through the use of the responsibility of Management/Partn
the concerned firm to inform the Certifying Authority, if the authorized user changes, and apply for a
Digital Certificate forthe new Authorizeduser.

Set Up of Bidder’'s ComputerSystem:
In order for a bidder to operate on the e-tendering System, the Computer system of the bidder is re

to be set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. The details are availa
https://www.mptenders.gov.in.
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RKeybDales?

The bidders are strictly advised to follow the time schedule (Key dates) of the bid of their side forrﬂtasks

and responsibilities to participate in the bid, as all the stages of each bid are locked before the ta
and date and after the end time and date for the relevant stage if the bid as set by the Department.

Preparation and Submission ofBids

The bidders have to prepare their online, encrypt their bid data in the Bid forms and submit Bid of a

envelopes and documents related to the Bid required to be uploaded as per the time schedule men:m

in the key dates of the notice inviting e- Tenders after singing of the same by the Digital Signature o
authorized representatives.

Purchase of BidDocument

For purchasing of the bid document bidders have to pay Service Charge online ONLY which is Rs. [a

time

the
oned
their

S per

Bid Data Sheet]. Cost of Bid document is separately mentioned in the detailed NIT. The Bid Doc{iment

shall be available for purchase to concerned eligible bidders immediately after online release of the

and upto scheduled time and date as set in the key dates. The payment for the cost of bid document

bids
shall

be made online through Debit/Credit card. Net banking or NeFT Challan through the payment gafeway

provided on theportal.
Withdrawal, Substitution and Modification ofBids

Bidder can withdraw and modify the bid before submission end date.
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ANNEXURE-G

(See clause 4 ofSection 2-ITB)

JOINT VENTURE (J.V.)

If J.V. is allowed following conditions and requirements must be fulfilled -

1. Nuxnber of partners in a Joint Venture shall not exceed 3 (three). The partners shall comply with the
followingrequirements:

a.  One of the partners shall be nominated as being Lead Partner, and this authorization shall beevidenced
bysub tt|ngapowerofattorney5|gnedbylegaIIyauthorlzedS|gnatorlesofaIIthepartners

b. The bid ard, in case of successful bid, the Agreement, shall be signed so as to be legally binding on all
partners;

¢.  The partner ihcharge shall be authorized to incur liabilities and receive instructions for and on behalf of
anyandallpanyersofthejointventureandtheentireexecutionofthecontract,includingpayment,shall
bedoneexclusixelywiththepartnerincharge;

d.  Allthepartnersofthejointventureshallbeliablejointlyandseverallyfortheexecutionofthecontractin
accordance with the contract terms, and a statement to this effect shall be included in the authorization
mentionedunder[c]above,aswellasinthebidandintheAgreement[incaseofsuccessfulbid];

e. Biddershallsubmitthejointventureagreementindicatingpreciselytheroleandresponsibilitiesofallthe
members of JV in respgct of planning, design, construction equipment, key personnel, work execution,
andfinancingoftheprojeciincludingoperationandmaintenanceoftheworks.AllmembersofJVshould have
active participation in exesution during the currency of the contract. This should not be
varied/modifiedsubsequentlywithoutpriorapprovaloftheemployer;

f.  acopyoftheJointVentureAgre mententeredlntobythepartnersshaIIbesubmlttedW|ththeb|d

g. The joint venture agreement skall be registered at the time of agreement, so as to be legally valid and
bindingonallpartners.

2. Allthepartnersshouldmeetoutthemipimumaqualifyingcriteriarequiredforthebidandcollectivelymust
meetthecriteriaspecifiedinfull. Failunetocomplywiththisrequirementwillresultinrejectionofthejoint
venture“sbid.

3. TheperformancesecurityofjointventureghallbeinthenameofthepartnerLeadpartner/jointventure.

4. Attach the power of attorney of the parthers authorizing the Bid signatory(ies) on behalf of the joint

venture

5. AnindividualBiddercannotatthesametimebememberofaJointVentureapplyingforthisBid.Further, a
member of a particular Bidder Joint Ventiite cannot be member of any other Bidder Joint Venture
applyingforthisbid.

6. AcopyoftheJointVentureagreemententeredintobythepartnersmadeonRs500/-Non-judicialstamp
dulynotarizedshallbesubmittedwiththebid. Howeveratthetimeofagreementbiddershallgetthejoint
ventureagreementregistered,soastobelegallyvalidagdbindingonallpartners.

1. Furnishdetailsofparticipationproposedinthejointventigeasbelow:

PARTICIPATION DETAILS FIRM ,A" (Lead partger) FIRM ,B” FIRM ,C"
Financial

Name of the Banker(s) \

Planning \

Construction Equipment
Key personnel

Execution of Work (Give details
on contribution of each)

1. Thepartnersofd.V.shouldsatisfythequalificationcriteriaasbelow,

a. ThelLeadPartnermusthavetheshareof51%intheJ.V.
b, Theotherpartner(s)musthaveashareofminimum25%inthed.V.
C. Theleadpartnerandtheotherpartnersmustalsomeet51%and26%oftheallqualificationcriteria

respectively except for the requirement of work experience described ik Annexure 'C'. However
both the partners must satisfy the full (100%) qualification criteria jointly \For this purpose the
qualification of individual partners shall be added (for annual average turngver, Net-worth and for
Bid CapacityOnly).
8.  Forthemeetingtheminimumaqualificationcriteriaofexperienceofsimilarnaturework,
. Out of 3 similar works of value more than 20% of PAC, at least 2 works must be
donebyleadpartnerandoneworktobedonebyotherpartner
Or
i Out of 2 similar works of value more than 30% of PAC, at least 1(one) work myst
bedonebyleadpartnerand1(one)worktobedonebyotherpartner,
Or
il In case of one similar work of value more than 50% of PAC the lead part
executed one work of value more than 25.50% of PAC (51% of 50%).

er must have

the value of works executed by both the partners shallbemorethanSO%ofPAC
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ORGANIZATIONAL DETAILS

ANNEAURE-H

(See clause 12 of Section 2 ITB& clause 4 ofGCC)

(To be enclosed with technical proposal)

S. No.

Particulars

Details

I

Registration No. issued by centralized
registration system of Govt. of MP or proof of
application for registration

(If applicable, scanned copy of proof of application
for registration to be uploaded)

[ NEY

Valid registration of Bidder in appropriate class

through centralized registration of Govt. of MP

Registration

(Scanned copy of Registration to beuploaded)

Name of Organization/ Individual

Entity of Organization
Individual/ Proprietary Firm/ Partnership Firm
(Registered under Partnership Act)/ Limited
Company (Registered under the Companies
Act-1956)/ Corporation

Address of Communication

Telephone Number with STD Coq

Fax Number with STD Code

Mobile Number

E-mail Address for all communication

Details of Authorized Representative

Name

Designation

Postal Address

Telephone Number with STD Co

Fax Number with STD Code

Mobile Number

E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of
Association and Memorandum of Association along with registration certificate of the company

shall have to beenclosed.
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Envelope - B, Technical Proposal

Anpexure — |

(See clause 14 of Section 2 of ITB)

Technical Proposal shall comprise the following documents:

S. No.

Particulars

Details to be submitted

Experience - Financial and Physical

Annexure -1 (Format: | - 1

Annual Turnover

Annexure -1 (Format : | - 2

List of technical personnel for the key
positions

Annexure - | (Format: | - 3)

List of Key equipment“s/ machines
for quality control labs

Annexure - | (Format: | - 4)

List of Key equipment”s/ machines
for construction work

Annexure - | (Format: | -5

Note:
1.
2.

Technical Proposal should be uploaded duly page numbered andindexed.

Technical Proposal uploaded otherwise will not beconsidered.
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Annexure — | (Format: I-1)

(See clause 14 of Section 2 of ITB

FINANCIAL & PHYSICAL EXPERIENCE DETAILS
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A. FinancialRequirement
The bidder should have completed either of the below:

a) three similar works each costing not less than the amount equal to 20% of the probable amount of
contractduring the last 7 financial years;or

b) two similar works each costing not less than the amount equal to 30% of the probable amount of
contractduring the last 7 financial years;or

¢) one similar work of aggregate cost not less than the amount equal to 50% of the probable amount
of contract duringthe last 7 financialyears;

To be filled in by the contractor:
i.  Details of successfully completed similar works shall be furnished in the followingformat.
i.  Certificate duly signed by the employer shall also be enclosed for each completed similarwork.

Agreement Name of Date of Date of Amount of Employer's
Number & Year Work Work Order Completion Contract Name and
Address

Existing commitments — (Value of ‘C’ for Bid Capacity formula) (Deleted)

Agreement Name of Date of Date of Amount of Amount Employer's
Number & Work Work Completion Contract Name and
Year Order Address
B. PhysicalRequirement:

Execution of similar items of work in any one financial year during the last 3 financial
years should not be less than the minimum physical requirement fixed for the work.

Actual Quantity Executed

S. No. Particulars (To be filled in by thecontractor)
Year-1 Year-2 Year-3
Physical qualification requirement Yes/No

Note: 1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed in anyone
year during the last 7 financialyears.

2. Similar works: As described and detailed in Clause ‘A’ of Annexure ‘C’
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Annexure — | (Format: 1-4)
(See clause 14 of Section 2 of ITB)
List of Key Equipments/ Machines for Quality Control Labs
The pipes to be procured under this contract shall be as per relevant IS codes of practice and inspected by
3rd party. The certificate in this regard shall be furnished by the Contractor.
For monitoring the quality of treated water the Laboratory as per Appendix 15.7 and 15.8 of Manual on
Water supply and Treatment (CPHEEO) with upto date amendments if any.
Apart from above for the various civil works following Equipment’s/ Machines shall be required forquality
control.
IVITTTTTTITUTIT TCYUITTTITTTIT AVAITagTT WITlT T DTUUTT
S. Name of Equipment/ Machine Quanti Name of Equipment/  Quantity
No. Machinery
Digging tools like pick axe, One ¢
shovel, etc. |
IS Sieves Nos. with lid and pan ONE
(90 mm, 80 mm, 63 mm, SET
53 mm, 45 mm, 37.5 mm,
26.5mm, 19 mm, 13.2 mm,
11.2 mm, 9.5 mm, 4.75 mm,
2.8 mm, 5.6 mm, 3.35 mm,
2.36 mm, 600 Micron,
425 Micron, 300 Micron,
150 Micron, 180 Micron,
90 Micron and 75
Sand Pouring Cylinder with tray One ¢
complete for field Density test
Speedy moisture meter One ¢
complete with chemicals
Straight Edges 3.UU metre wid WO §
Liquid Limit and plastic limit One s
testin aﬂparat&Js complete with
water Doitle and glass wares
Electronic/digital balance b kg One 1
Pan balance with weight box, 5 One 1
kg.
Slump cone Iwo I
Concrete cube moulds (150 mm Twelve
X 150mm) no.
Free swelling index test Six nc
Apparatus
Flakiness and elongation testing Twon
gauges
Water absorption test apparaty Une
Specific gravity test apparatus Une
B.S. compaction apparatus One
T One
Proving rings each
Glass ware One ¢
Auto level and staff Three
nos.
Rapid moisture meter une 1
1 Post Hole Auger with One s
extensions

Measuring tape, One ¢
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spatula, glassware,
porcelain dish, pestle
mortar
Standard Proctor Density Test One ¢
Apparatus with rammer
Electronic/digital balance 1 One
kg with the least count of
0.01gm
Camber Board Two 1
Core Cutter (10 cm dia) One
10cm/15cm height complete with
dolly and
Hummer.
CBR Testing machine Onen
Oven (ambient to 200°C) Onen
Digital Thermometers Three

no.
Aggregate Soundness Onen
test apparatus
Concrete cube testing Onen
machine
First aid box Onen
Sampling Pipette Onen
Balance Onen
Dial Gauges SixN
Thickness gauge One
Water still (4 ft.) Onen
A.LV. testing equipment Onen

The above list of essential equipment for quality control is for guidance and is not complete.

Other apparatus and equipment as desired/required by the Engineer-in-Charge shall be procured by the
Contractor
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ANNexure — I (Format. 1-5)

(See clause 14 of Section 2 of ITB)

LIST OF EQUIPMENTS / MACHINES FOR CONSTRUCTION WORK

Minimum requirement

Available with the Bidder

S. No.

Name of
Equipment/
Machinery

Quantity

Name of
Equipment/
Machinery

Quantity
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Annexure —J

FINANCIAL BID (See clause 14 of Section 2 of ITB)

(TO BE CONTAINED IN ENVELOPE C)
GOVERNMENT OF MADHYA PRADESH DEPARTMENT

NAME

NGME OF WOTK ..ot e e e e e st s e e s e e s e ae b e e e eeeseesbaaeeeeeaees
AMOUNT OFf CONTACE RS ..ottt e et e e e e e e e et e e e e e s e e eaaaeesnans
AMOUNE OF BV RS ettt e e e e ettt s e e e e e s eeeb e e e eesseesbabaseeeeaees

Cost of Tender FOrm RS........cccovviieinincinnecnes Vide M.R.No. & Date ..........ccceveruveennee
Time allowed for Completion ... Months including/Excluding rainy season

I/'We hereby bid for the execution of the above work specified in the underwritten memorandum within the time
specified in  such memorandum at (in fiQUreS).....cccooiiiiiiiiiii e, in  words)
.................................................................. percent below/above or at par on UADD SOR w.e.f. 10" May 29012
(based on the Bill of Quantities and item wise rates given) in all respects and in accordance with the
specifications, scope of work, and instructions in writing in all respect in accordance with such conditions so
far as applicable. I/We have visited the site of work and am/are fully aware of all the difficulties and conditions
likely to affect carrying out the work. I/We have fully acquainted myself/ourselves about the conditions in
regards to accessibilities of site and quarries/kilns, nature and the extent of ground, working conditions
including stacking of materials, installation of tools and plants conditions effecting accommodation and
movement of labour etc required for the satisfactory execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions of the said
conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and pay |to the
Governor of Madhya Pradesh or his successors in office the sum of money mentioned in the said conditions.

Notes:

l. Only one rate of percentage above or below or at par based on the Bill of Quantities and itemn wise
rates given therein shall be quoted.

Il. Percentage shall be quoted in figures as well as in words. If any difference in figures and wprds is
found lower of the two shall be taken as valid and correct rate. If the bidder is not ready to |accept
such valid and correct rate and decline to furnish performance security and sign the agreement, his
earnest money deposit shall be forfeited.

1. In case the percentage “above” or “below” is not given by the bidder, his bid shall be treated gs non-
responsive.

V. All duties, taxes and other levies payable by the bidder shall be included in the percentage [guoted

by the bidder.

Signature of the Bidder
Name of Bidder

Dated............ day of ....cooeviiie 20
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PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS
General Rules and Direction for the Guidance of Contractor

1 Tender is being invited for the works proposed in contract, the amount of work proposed in contract is
Rs.489.20 Lacs.

The details of the work to be carried out as well as the date for submitting and opening tenders and the
time allowed for carrying out the work, also the amount of earnest money to be deposited with the
tender and the amount of the security deposit to be deposited by the successful tenderer and the
percentage, if any, to be deducted from bills is given in Tender. It also states if any, refund of quarny
fees, royalties, and ground rents is to be granted. The specifications, scope and drawings alongwith
schedule of items and rates of the various descriptions of work, and all other documents required in
connection with the work are open for inspection by the contractor at the office of the authority selling
the tender forms during office hours.

Further that the schedule of item along with the rates payable is being attached with the |tender
documents and in the event of variation in rates given in such list with the schedule of Rates diven in
UADD SOR w.e.f. 02/08/2012, the rates given in the S.O.R. shall prevail.

2. In the event of the tender being submitted by a firm, it must be signed separately by each member
thereof. In the event of the absence of any partner, it must be signed on its behalf by a person hdjlding a
power of attorney authorizing him to do so. Such power of attorney should be produced with the|tender
and it must disclose that the firm is duly registered under the Indian Partnership Act.

3. Any person, who submits a tender, shall fill up above or below the C.S.R. specified in tenderj he is
willing to undertake the work. Only one rate of percentage above or below the C.S.R. on [pll the
schedule items shall be named. Tenders, which propose any alteration in the work, specified in the said
N.LT. or in the time allowed for carrying out the work or tender containing any other conditions |of any
sortwill be liable to rejection.

4, The authority receiving the tender or his duly authorized assistant will open tenders in the presgnce of
any intending contractors who may be present at the time. And will enter the amount of the peveral
tenders in a comparative statement in a suitable form. Receipts for earnest money will be given to all
the tenderer except those whose tenders are rejected, and the earnest money is refunded on the day
the tenders are opened.

5. The Officers competent to dispose of the tenders shall have right of rejecting all or any of the tenders.

6. The receipt of a clerk for any money paid by the contractor will not be considered as | any
acknowledgment of payment to the Authority, authority shall not be responsible for acknowledgment of|
payment for selling the tender to the contractor, and Contractor shall only be responsible for
procurement of receipt signed by the authority or any other person duly authorized by him.

7. The memorandum of work tendered for, and the schedule of materials to be supplied by the
Department and their issue rates be filled in and completed before the tender form is issued. If a form is
issued to an intending tenderer without having been so filled incomplete, the same shall request the

officeto have this done before he completes and delivers the tender.
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MATERIALS TO BE ISSUED BY THE DEPARTMENT

Annexure — K
(See clause 15 of Section 2 of ITB)

S. No

Name of material

Rate (Issue rate)

Unit

Remarks
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Annexure — L

(See clause 21 of Section 2 of ITB)

LETTER OF ACCEPTANCE (LOA)
No. Dated:

To,

M/s.

(Name and address of thecontractor)

Subject:

(Name of the work as appearing in the bid for the work)

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the (Name of ULB)
atyour bided offer as per scope of work given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:

b. The performance security/ performance guarantee ofRs. (in figures)(Rupees
in words only). Theperformance

security shall be in the shape of term deposit receipt/ bank guarantee of any nationalized /
schedule commercial bank valid upto three months after the expiry of defects liabilityperiod.
¢. Sign the contractagreement.

Pleasenotethatthetimeallowedforcarryingouttheworkasenteredinthebidis

months including/excluding rainy season, shall be reckoned from the date of signing the contract
agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of work anﬁ‘I no
separate letter for commencement of work is required. Therefore, after signing of the agreement,
you are directed to contact Engineer-in-charge for taking the possession of site and necessary
instructionsto start the work.

Yours faithfully.

Chief Municipal Officer
Nagar Palika Parishad Shivpuri

33




Annexure — M
(See clause 22 of Section 2 of ITB)

PERFORMANCE SECURITY/ADDITIONAL PERFORMANCE SECURITY

To

[Name ofEmployer]

[Address ofEmployer]

WHEREAS [name and Address ofContractor]

(Hereinafter called “the Contractor”) has undertaken, in pursuance of Letter of Acceptance No.

Dated toexecute [Name of Contract and brief description of Works] (hereinafter
called“theContract”).

AND WHEREAS it has been stipulated by you in the said Contract that the contractor shall fyrnish
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compljance
with his obligationin accordance with the contract;

AND WHREREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on beghalf
of the Contractor, up to a totalof [amountofGuarantee]* (in words),suchsum
being payable in the types and proportions of currencies in which the contract price is payable, and we
undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums
within thelimitsof [ amount of Guarantee] as aforesaid without your needing to prove orto
show grounds or reasons for your demand for the sum specifiedtherein.

We hereby waive the necessity of your demanding the said debt from the contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contrgct of
the Works to be performed there under or of any of the Contract documents which may be made betmeen
you and the Contractor shall in any way release us from any liability under this Guarantee, and we hgreby
waive notice of any such change, addition or modification.

This Guarantee shall be valid until 3(three) months from the date of expiry of the Defect Liability
Period.

Signature, Name and Seal oftheGuarantor

Name of
Bank

Address

Phone No., Fax No., E-mail Address, of SigningAuthority

Date

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified
in the Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees.
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SECTION 3
Conditions of Contract

Part — | General Conditions of Contract [GCC]

Table of Clauses of GCC

Sno Particulars Sno Particulars
A. General 21 Payments for Variations and / or
Exira Quantities
1| Definitions 2 No compensation for alterations in

4 _or restriction of work to be carried

Interpretations and Documents

23 No Interest payable

[&5]

tanguageandtaw

24 Recovery from Contractors

N

Communications

25 Tax

(O}

Q ) 3 et
oSupLulTtr acury

26 Check Measurements

6Personmet
27 Termination by Engineer in charge
F—Force-Majeure
. 28 Payment upon Termination
Contractor's Risks
29 Performance  Security
9t Liability For—Accidents—ToPerson
30 Security Deposit
10 Cantractortao- Caoanctriuect the \Worke
TUTOUTTUOCTIUT TU  UUTTOuUUuGCU uarTc VYV UTIND
31 Price Adjustment
ttDiscoveries 2-Mobitizationand Construction
Machinery Advance
12-Bispute Resolution-System 335 d Ad
3 Secure vance
B. Time Cantrol
13| Programme 34 Payment certificates
E. Finishing the Contract
14|Extension of Time

15

Compensation for Delay

35 Completion of Certificate 36

16

Contractor"s quoted percentage

Final Account

C. Quality Control

F. Other Conditions of Contract

17 Tests

3T Currencies

18

Correction of Defects noticed during
the Defect | inhilify Period

38 Labour

D. Cost Control

39 Compliance with Labour Regulations

19

AW i - - M H . H I
vdratorrs = Liarnge 1m orgirial

40 Audit and Technical Examination
Death and Permanent Invalidity

20

Specifications, Designs, Drawings etc

Extra ltems

N

of Contractor

42 Jurisdiction

N

3 Monthiy RA Bitls
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A. Generai
DEFINITIONS
Bill of Quantities: means the priced and completed Bill of Quantities forming part of theBid.

Chief Engineer: means Chief Engineer of the Zone/basinconcerned.

Completion: means completion of the work as certified by the Engineer-in-Charge, in accordance with
provisions ofagreement.

Contract: means the Contract between the Employer and the Contractor to execute, complete and/or
maintain the work. Agreement is synonym of Contract and carries the same meaning whereverused.

Contract Data Sheet: means the documents and other information which comprise of the Contract.

Contractor: means a person or legal entity whose bid to carry out the work has been accepted by
theEmployer.

Contractor's bid: means the completed bid document submitted by the Contractor to the Employer.
Contract Amount: means the amount of contract worked out on the basis of acceptedbid.

Completion of Work: means completion of the entire contracted work. Exhaustion of quantity of
particular item mentioned in the bid document shall not imply completion of work or
componentthereof.

Day: means the calendarday.

Defect: means any part of the work not completed in accordance with the specifications included in
thecontract.

Department: means department of urban administration and development, Madhya Pradesh
Nagar Palika Parishad, Shivpuri asthe case maybe.

Drawings: means drawings including calculations and other information provided or approved theEngineer;

in-Charge.

any
any

gnd

by

Employer: means the party as defined in the Contract Data, who employs the Contractor to carfy out
the work. The employer may delegate any or all functions to a person or body nominated by him for

specified functions. The word Employer/Government/Department wherever used denote theEmployer
Engineer: means the person named in contract datasheet.

Engineer in charge: means the person named in the contractdata.

Engineer InChief: Engineer In Chief of Directorate, Urban Administration andDevelopment

Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site for
execution ofwork.

Government: means Government of MadhyaPradesh.
In Writing: means communicated in written form and delivered againstreceipt.

Material: means all supplies, including consumables, used by the Contractor for incorporation in
thework.

Schedule of Rates : means, Schedule of Ratesth(SOR) of Urban Administration and Development
Department, Government of Madhya Pradesh w.e.f. 02" Aug 2012 with up to date amendments

Superintending engineer: means superintending engineer of the concerned division of the mp urban
administration & development department as the case maybe.

Stipulated date of completion: means the date on which the Contractor is required to complete the
work. The stipulated date is specified inthe ContractData.

Specification: means the specification of the work included in the Contract and any modification or
additionmade or approved by theEngineer-in-Charge.
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employer may extend this time limit by another 14 days, as and whenrequired.
Sub-Contractor: means a person or corporate body who has a Contract (duly authorized by the
employer) with the Contractor to carry out a part of the construction work under theContract.

Temporary Work: means work designed, constructed, installed, and removed by the Contractor that
are needed for construction orinstallation of thework.

Tender / Bid, Tenderer /Bidder: are the synonyms and carry the same meaning where ever used.
UADD: Urban Administration and DevelopmentDepartment

Variation: means any change in the scope/nature/quantities/specifications of work, instructed
approved by the competent authority under this contract.

Work: the expression "work" or "works"where used in these conditions shall unless there be som
either in the subject or context repugnant to such construction, be construed and taken to mea
work by virtue of contract, contracted to be executed, whether temporary or permanent and wh
original, altered, substituted oradditional.

INTERPRETATIONS AND DOCUMENTS

Interpretations

In the contract, except where the context requires otherwise:

a. words indicating one gender include all genders;

b.  Words indicating the singular also include the plural and vice versa.

¢. provisions including the word “agree”, “agreed” or “agreement” require the agreement to be
recordedin writing;

d. written” or “in writing” means hand-written, type-written, printed or electronically made, and
resultingin a permanent record;

Documents Forming Part of Contract:

1. NIT with all amendments.
2. Instructions to Bidders
3. Conditions of Contract:
i. Part | General Conditions of Contract and Contract Data; with all Annexures
i. Part 1l Special Conditions of Contract.
Specifications
. Drawings
Bill of Quantities
Technical and Financial Bid

. Agreement

9. Any other document (s), as specified.
Language and Law

The language of the Contract and the law governing the Contract are stated in the Contract Data.

Communications
All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall b
on the address or contact details given by the Contractor in [Annexure H of ITB]. The addreg
contract details for communication with the Employer/Engineer shall be as per the details gi
Contract Data Sheet. Communication between parties that are referred to in the conditions shal

confirmation of the transmission. The notice sent by registered post or speed post shall be e
on delivery or at the expiry of the normal delivery period as undertaken by the postal service. |
of any change in address for communication, the same shall be immediately notified to Engin
Charge

writing. The notice sent by facsimile (fax) or other electronic means (email) shall also be eﬁecﬁve on

Subcontracting

Subcontracting shall be permitted for contracts value more than amount specified in the Contract
Data with following conditions.
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a. e Contractor may subcoritiact ap (0 Zo pefcerit of te conact price, ofiy witit_and ?ITF the
approval of the Employer in writing, but will not assign the Contract. Subcontracting shafl not
alterthe Contractor's obligations.

b.  The following shall not form part of the sub-contracting:

i. hiring of labour through a labour contractor,
i. the purchase of Materials to be incorporated in the works,
i. hiring of plant & machinery

¢. The sub-contractor will have to be registered in the appropriate category in the centralised

registration system for contractors of the GoMP.

Personnel

The Contractor shall employ for the construction work and routine maintenance the teghnical
personnel as provided in the Annexure I-3 of Bid Data sheet, if applicable. If the Contractor fiils to
deploy required number of technical staff, recovery as specified in the Contract Data will be| made
fromthe Contractor.

If the Engineer asks the Contractor to remove a person who is a member of the Contractor's gtaff or
work force, stating the reasons, the Contractor shall ensure that the person leaves the Siteg| within
three days and has no further connection with the Works in the Contract.

Force Majeure

The term "Force Majeure" means an exceptional event or circumstance:

a) Which is beyond a party“s control,

b) Which such party could not reasonably have provided against before entering into the contract,

c) Which, having arisen, such party could not reasonably have avoided or overcome, and

d) Which is not substantially attributed to the other Party
Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind
listed below, solong as conditions (a) to (d) above are satisfied:

()  War, hostilities (whether war be declared or not), invasion, act of foreign enemies),

(i) Rebellion, terrorism, sabotage by persons other than he contractor*s Personnel, revolution,
insurrection, military or usurped power, or civil war,

(i) Riot, commotion, disorder, strike or lockout by persons other than the Contractor‘s Personnel,

(v) Munitions of war, explosive materials, ionising radiation or contamination by radio dctivity,
except ass may be attributed to the Contractor's use of such munitions, explosives, radiatjon or
radioactivity, and

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity,

In the event of either party being rendered unable by force majeure to perform any duty or dischgarge
any responsibility arising out of the contract, the relative obligation of the party affected by such force
majeure shall upon notification to the other party be suspended for the period during which fprce
majeure event lasts. The cost and loss sustained by either party shall be borne by respective pafties.
For the period of extension granted to the Contractor due to Force Majeure the price adjustinent
clause shall apply but the penalty clause shall not apply. It is clarified that this sub clause shall| not
give eligibility for price adjustment to contracts which are otherwise not subject to the benefit of ffrice
adjustmentclause.
The time for performance of the relative obligation suspended by the force majeure shall gtand

extended by the period for which such cause lasts. Should the delay caused by force njajeure
exceed twelve months, the parties to the contract shall be at liberty to foreclose the contracy after
holding mutual discussions.

Contractor's Risks

All risks of loss of or damage to physical property and of personal injury and death, which arise
during and in consequence of the performance of the Contract, are the responsibility of the
Contractor.
All risks and consequences arising from the inaccuracies or falseness of the documents [and/or
information submitted by the contractor shall be the responsibility of the Contractor |alone,
notwithstanding the fact that the department has approved designs/drawings or other documents.

Liability for Accidents to Person
The contractor shall be deemed to have indemnified and saved harmless the Government andjor the
employer, against all action, suits, claims, demands, costs etc. arising in connection with ipjuries

suffered by any persons employed by the contractor or his subcontractor for the works whether| under
the General law or under workman's compensation Act, or any other statute in force at the time of

38




10.

11.
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13.

14.
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have taken steps properly to ensure against any claim there under.

Contractor to Construct the Works
The Contractor shall construct, install and maintain the Works in accordance with the Specifi
and Drawings as specified in the Contract Data

ations

In the case of any class of work for which there is no such specification as is mentioned in cpntract
Data, such work shall be carried out in accordance with the instructions and requirement of the Enginger- in-

charge.

The contractor shall supply and take upon himself the entire responsibility of the sufficiency pf the
scaffolding, timbering, Machinery, tools implements and generally of all means used for the fulfilment

of this contract whether such means may or may not approved of or recommended by the Engineer.

Discoveries
Anything of historical or other interest or of significant value unexpectedly discovered on the

Site

shall be the property of the Employer. The Contractor shall notify the Engineer of such disc@veries

and carry out the Engineer's instructions for dealing with them.

Dispute Resolution System

No dispute can be raised except before the Competent Authority as defined in Contract data in

writing giving full description and grounds of Dispute. It is clarified that merely recording protes
accepting measurement and/or payment shall not be taken as raising a dispute.

while

No issue of dispute can be raised after 45 days of its occurrence. Any dispute raised after expiry of
45 days of its first occurrence shall not be entertained and the Employer shall not be liable for |claims

arising out of such disputes.
The Competent Authority shall decide the matter within 45 days.

Appeal against the order of the Competent Authority can be preferred within 30 days to the Appellate
Authority as defined in the Contract data. The Appellate Authority shall decide the dispute within 45

days.

Appeal against the order of the Appellate Authority can be preferred before the adhya Pradesh
Arbitration Tribunal constituted under Madhya Pradesh Madhyastham Adhikaran Adhiniyam, 1983.
The contractor shall have to continue execution of the works with due diligence notwithstanding
pendency of a dispute before any authority or forum.

B. Time Control
Programme

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for apprpval a

Programme showing the general methods, arrangements, order, and timing for all the activities
Worksfor the construction of works.

The program shall be supported with all the details regarding key personnel, equipment and
machinery proposed to be deployed on the works for its execution. The contractor shall submit the
list of equipment and machinery being brought to site, the list of key personnel being deployed, thé
list of machinery/equipment“s being placed in field laboratory and the location of field laboratory along
withthe Programme

An update of the Programme shall be a programme showing the actual progress achieved on

in the

each

activity and the effect of the progress achieved on the timing of the remaining Works, including any

changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme at interv
longer than the period stated in the Contract Data. If the Contractor does not submit an u
Programme within this period, the Engineer may withhold the amount stated in the Contract

Is no
dated
Data

from the next payment certificate and continue to withhold this amount until the next paymerj after

the date on which the overdue Programme has been submitted.
The Engineer's approval of the Programme shall not alter the Contractor's obligations

Extension of Time

If the Contractor desires an extension of time for completion of the work on the ground of his [having

been unavoidably hindered in its execution or on any other grounds, he shall apply, in writing,
Engineer-in-charge, on account of which he desires such extension. Engineer-in-charge shall
the aforesaid application to the competent authority as prescribed.
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15.

16.

17.

18.

19.

e cormpe
of recelpt of appI|cat|on from contractor and shall not walt for f|nal|ty of work. Such extension
be granted in accordance with provisions under clause -7 or clause- 15 of this agreement.

In case of the work already in progress, the contractor shall proceed with the execution of thr works
including maintenance thereof, pending receipt of the decision of the competent authority

aforesaid with all due diligence.

Compensation for delay

The time allowed for carrying out the work, as entered in the agreement, shall be strictly observed by
the Contractor.

The time allowed for execution of the contract shall commence from the date of signing of the
agreement. It is clarified that the need for issue of work order is dispensed with.

In the event milestones are laid down in the Contract Data for execution of the works, the contractor
shall have to ensure strictadherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall attract such liquidated
damages as islaid down in the Contract Data

as

In the event of delay in execution of the works as per the timelines mentioned in the contract dmta the

Engineer-in- charge shall retain from the bills of the Contractor Amount equal to the liq
damages liveable until the contractor makes such delays good. However, the Engineer-in-
shall accept bankable securityinlieu of retaining such amount.

idated
ctharge

If the contractor is given extension of time after liquidated damages have been paid, the engiﬂeer in

charge shall correct any over payment of liquidated damages by the Contractor in the next p
certificate.
In the event the contractor fails to make good the delay until completion of the stipulated ¢

yment

bntract

period (including extension of time) the sum so retained shall be adjusted against ligyidated
damageslevied.

C. Quality Control
Tests

The Contractor shall be responsible for:

a. Carrying out the tests prescribed in specifications, and

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.
The contractor shall have to establish field laboratory within the time specified and having such
equipment’s as are specified inthe Contract Data.
Failure of the contractor to establish laboratory shall attract such penalty as is specified in
Contract Data.
Ten percent of the mandatory tests prescribed under the specifications shall be got carried

the

out

through Laboratories accredited by National Accreditation Board of Laboratories (NABL) by the Engineer-

In -Charge and the cost of the such testing shall be deducted from the payments due to Contractor.
Correction of Defects noticed during the Defect Liability Period
The defect liability period of work in the contract shall be the Contract Data

The Contractor shall promptly rectify all defects pointed out by the Engineer well before the &nd of

the Defect Liability Period. The Defect Liability Period shall automatically stand extended urn
defectis rectified.

If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the satisfaction
of the Engineer, within the time specified by the Engineer, the Engineer will assess the cost of having
the Defect corrected, and the cost of correction of the Defect shall be recovered from the
Performance Security or any amount due or that may become due to the contractor and other
available securities.

D. Cost Control

Variations - Change in original Specifications, Designs, Drawings etc.

The Engineer in charge shall have power to make any alterations, omissions or additions
substitutions for the original specifications, drawings, designs and instructions, that may appea
him to be necessary during the progress of the work and the contractor shall carry out the work in
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20.
20.1

21.
211

22.

23.

24,

(') Appropriating, in part or whole of the Performance Security and additional Performance Security,

() If the amount recovered in accordance with (a) above is not sufficient, the balance sum ma

accordance with any instructions which may be given to him in writing signed by the Employer,ﬁta
such alterations, omission, additions or substitutions shall not invalidate the contract and any alter
additional or substituted work, which the contractor may be directed to do in the manner ahjo
specified, as part of the work, shall be carried out by the contractor on the same conditions in al

respects on which he agree to do the main work.
The time for the completion of the work shall be extended in the proportion that the altered, additiona
or substituted work bears to the original contract work and the certificate of the Engineer in charg

shall be conclusive as to such proportion.

Extra items

All such items due to alterations, omissions or additions to or substitutions, which are not in the
priced BOQ shall be treated as extra items.

Payments for Variations and /or Extra Quantities
The rates for the additional (Extra Quantities), altered or substituted work/ extra items under this
clause shall be worked out in accordance with the following provisions in their respective order:-
The contractor is bound to carry out the additional (Extra quantity), work at the same rates as are
specified in the contract for the work.
If the item, is not in the priced BOQ and is included in the SOR of the department, the rate shall b
arrived at by applying the quoted tender percentage on the SOR rate.
If the rates of the altered or substituted work are not provided in applicable SOR-such rates will b
derived from the rates for a similar class (type) of work as is provided in the contract (priced BOQ) for
the work.
If the rates are for the altered, substituted work cannot be determined in the manner specified in th
sub clause (c) above-then the rates for such composite work item shall be worked out on the basis o
the concerned schedule of rates minus/plus the percentage quoted by the contractor.
If the rates of a particular part or parts of the item is not in the schedule of rates and the rates for the
altered, or substituted work item cannot be determined in the manner specified in sub clause (b) t
(d) above, the rate for such part or parts will be determined by the Competent Authority as defined in
the Contract data on the basis of the rate analysis derived out of prevailing market rates when the
work was done.

nd
ed
ve

But under no circumstances, the contractor shall suspend the work on the plea of non-acceptabiljty o
rates on items falling under sub clause (a) to (d). In case the contractor does not accept the [rate

approved by Engineer in charge for a particular item, the contractor shall continue to carry out the

item at the rates determined by the Competent Authority. The decision on the final rates payable

shall be arrived at through the dispute settlement procedure.

No compensation for alterations in or restriction of work to be carried out.

If at any time after the commencement of the work, the Government, for any reason whatsoeverj no
require the whole or any part of the work as specified in the bid to be carried out, the Engineger i

charge shall give notice in writing of the fact to the Contractor and withdraw that whole or any part of
the work.

The Contractor shall have no claim to any payments or compensation whatsoever, on account of any

profit or advantage which he might have derived from the execution of work in full or on account of

any loss incurred for idle men and machinery due to any alteration or restriction of work for

whatsoever reason.

The Engineer in charge may supplement the work by engaging another agency to execute such
portion of the work, without prejudice to hisrights.

No Interest Payable
No interest shall be payable to the Contractor on any payment due or awarded by any authority.

Recovery from Contractors
Whenever any claim against the Contractor for the payment arises under the contract, the
Department shall be entitled to recover such sum by:

any; and/or Security deposit and/or any sums payable under the contract to the contractor..

b

recovered from any payment due to the contractor under any other contractor of the department

including the securities which become due for release.

(c The department shall, further have an additional right to effect recoveries as arrears of land revénu

under the M.P. Land revenue Code.
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25.

26.

26.3.

21.

28.

Tax

The rates (in case of percentage rate bids)/lump-sum offer (in case of lump-sum bids) quoted py the

Contractor shall be deemed to be inclusive of the duties, royalties, levies and taxes  except

oods

and Service Tax (GST). The amount of applicable GST will be paid separately to the contractgr with
each bill at the time of payment. But the rates shall be excluding excise duty exemption on pifles as

per Norms

The liability, if any, on account of quarry fees, duties, taxes (except GST) royalties and leyies in

respect of materials actually consumed or services rendered on public work, shall be borne &
Contractor.

Any Changes in the taxes due to change in legislation or for any other reason shall not be payable to
the contractor.

Check Measurements
The department reserves to itself the right to prescribe a scale of check measurement of work in
general or specific scale for specific works or by other special orders.
Checking of measurement by superior officer shall supersede measurements by subordinate
officer(s), and the former will become the basis of the payment.
Any over/excess payments detected, as a result of such check measurement or otherwise at an
stage upto the date of completion of the defect liability period specified in this contract shall
recoverable from the Contractor, as per clause 24 above.

Termination by Engineer in Charge

y the

be

If the contractor fails to carry out any obligation under the Contract, the Engineer in charge njay by

notice require the Contractor to make good the failure and to remedy it within a specified reas

time.

The Engineer in charge shall be entitled to terminate the contract if the Contractor

a) Abandons the works or otherwise plainly demonstrates the intention not to continue
performance of his obligations under the contract;

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

¢) without reasonable excuse fails to comply with the notice to correct a particular defect within a
reasonable period of time;

d) the Contractor does not maintain a valid instrument of financial Security, as prescribed,;

e) the Contractor has delayed the completion of the Works by such duration for which the
maximum amount of liquidated damages is recoverable;

f)  If the Contractor fails to deploy machinery and equipment or personnel or set up a field
laboratory as specified in the Contract Data.

g) ifthe Contractor, in judgemental of the engineer in charge has engaged in corrupt or fraudulent
practicesin competing for orin executing the contract;

h)  Any other fundamental breaches as specified in the Contract Data.

bnable

In any of these events or circumstances, the engineer in charge may, upon giving 14 days" nﬂtice to

the contractor, terminate the contract and expel the Contractor from the site. However, in the
sub paragraph (b) or (g) of clause 27.2, the Engineer in charge may terminate the ¢
immediately.

Notwithstanding the above, the Engineer in charge may terminate the contract for convenien
givingnotice to the contractor.

ase of
pntract

ce by

Payment upon Termination

If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for value
work accepted on final measurements, less advance payments and penalty as indicated
Contract Data. The amount so arrived at shall be determined by the Engineer-in-charge and s
finaland binding on both the parties.

f the
n the
all be

payment on termination under clause 27.4 above, the Engineer shall issue a certificate for the
of the work done, the reasonable cost of removal of Equipment, repatriation of the contr
personnel employed solely on the works, and the contractor*s costs of protecting and securi
works and less advance payments received up to the date of the certificate, less other rec
due in terms of the contract and less taxes due to be deducted at source as per applicable law.

If the total amount due to the Employer exceeds any payment due to the Contractor, the diff
shall be recovered as per clause 24 above.
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30.

3L

32.

33.

34.

Performarce Security
The Contractor shall have to submit performance security and additional performance security,

f any,

as specified in Bid data sheet at the time of signing of the contract. The contractor shall hfve to

ensure that such performance security and Additional performance, if an, security remains v
the period as specifiedin the Contract data.

Security Deposit

Security deposit shall be deducted from the each running bill at the rate as specified in the ¢
data. The total amount of security deposit so deducted shall not exceed the percentage of c
price specifiedin the Contract data.

The Security may be replaced by equivalent amount of bank guarantee or fixed deposit

assigned to the Employer, with validity up to 3(three) months beyond the completion of

Liability Period/ extended Defect Liability.

The Security deposit shall be refunded on completion of defect liability period.

Price Adjustment

Mobilization and Construction Machinery Advance

Payment of advances shall be applicable if provided in the Contract Data.

If applicable, the Engineer in charge shall make interest bearing advance payment to the contractq
of the amounts started in the Contract Data, against provision by the contractor of an unconditional
Bank Guarantee in a form and by nationalized/Scheduled banks, in the name as stated in the
Contract data, in amounts equal to the advance payment. The Guarantee shall remain effective unti
the advance payment has been repaid, but the amount of the guarantee shall be progressively
reduced by the amounts repaid by the contractor.

The rate of interest chargeable shall be as per Contract data.

The construction machinery advance, if applicable, shall be limited to 80% of the cost of construction
machinery and admissible only fro new construction machinery.

lid for
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The advance payment shall be recovered as stated in the Contract data by deducting proportionate
amounts from payment otherwise due to the Contractor. No account shall be taken of the aﬂ]\:ance
payment or its recovery in assessing valuations of work done, variations, price adjustments,
compensation events, orliquidated damages.

Secured Advance (deleted)

Payment Certificates

The payment to the contractor will be as follows for construction work:

(a) The contractor shall submit to the engineer monthly statement of the value of the [work
executed less the cumulative amount certified previously, supported with detpiled
measurement of the items of work executed as per the Billing Break-up in section 6.

(b) The engineer shall check the Contractor‘s monthly statement and certify the amount to be pgaid
tothe contractor.

(c) The value of work executed shall be determined, based on the measurements approved by the
Engineer/Engineerin charge.

(d) The value of work executed shall comprise the value of the quantities of the items in the Bjlling
Breakup given in Section6.

(e) The value of work executed shall also include the valuation of variations and compensation
events.

il All payments shall be adjusted for deductions for advance payment, security deposit, other
recoveries in terms of contract and taxes at source as applicable under the law.

(9) The Engineer may exclude any item certified in a previous certificate or reduce the propoftion
of any item previously certified in any certificate in the light of later information.

(h) Payment of intermediate certificate shall be regarded as payments by way of advance against

the final payment and not as payments for work actually done and completed.

(i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or
unskilled work to be removed and taken away and reconstructed or be considered as an
admission of the due performance of the contractor any part thereof, in any respect or the
occurring of any claim.

)} The payment of final bill shall be governed by the provisions of clause 36 of GCC.
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39.
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40.
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Completion Certificate

A completion certificate in the prescribed format in Contract data shall be issued by the Engineer in
charge after physical completion of the work.

After final payment to the contractor, a final completion certificate in the prescribed format in the
contract data shall be issued by the Engineer in charge.

Final Account
The Contractor shall supply the Engineer with a detailed account of the total amount that the

Contractor considers payable for works under the Contract within 21 days of issue of certifichte of
physical completion of works. The Engineer shall issue a letter for start of Defects LUiability
period/O&M period and certify any payment that is due to the Contractor within 45 days of regeiving
the Contractor®s account if it is correct and complete. If the account is not correct or complete, the
Engineer shall issue within 45 days a schedule that states the scope of the corrections or additions
that are necessary. If the Account is still unsatisfactory after it has been resubmitted, the matter shall
be referred to the competent authority as defined in the Contract data, who shall decide ¢@n the
amount payable to the contractor after hearing the Contractor and the Engineer in Charge.
In case the account is not received within 21 days of issue of Certificate of Completion as provjded in
clause 35.2 above, the Engineer shall proceed to finalize the account and issue a payment cerfificate
within 28 days.

F. Other Conditions of Contract
Currencies

All payments will be made in Indian Rupees.

Labour

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for fhe
engagement of all staff and labour, local or other, and for their payment, housing, feeding and
transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, iff such
form and at such intervals as the Engineer may prescribe, showing the staff and the numbers pf the
several classes of labour from time to time employed by the Contractor on the Site and such| other
information as the Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS
During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times by
all existing labour enactments and rules made there under, regulations, notifications and bye lajvs of
the State or Central Government or local authority and any other labour law (including rules),
regulations, bye laws that may be passed or notification that may be issued under any labour law |n
future either by the State or the Central Government or the local authority. Salient features of gome
of the major labour laws that are applicable to construction industry are given in the Contract dgta.
The Contractor shall keep the Employer indemnified in case any action is taken against the Emplpyer
by the competent authority on account of contravention of any of the provisions of any Act or rul
made there under, regulations or notifications including amendments. If the Employer is caused| to
pay or reimburse, such amounts as may be necessary to cause or observe, or for non-observancg of
the provisions stipulated in the notifications/byelaws/Acts/Rules/ regulations including amendments,|| if
any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct any momey
due to the Contractor including his amount of performance security. The Employer/Engineer shall
also have right to recover from the Contractor any sum required or estimated to be required for
making good the loss or damage suffered by the Employer. The employees of the Contractor and the| Sub-
Contractor in no case shall be treated as the employees of the Employer at any point of time.

Audit and Technical examination
Government shall have the right to cause an audit and technical examination of the works apd the
final bill of the contract including all supporting vouchers, abstract etc. To be made after payment of
the final bill and if as a result of such audit and technical examination nay sum is found to have been
overpaid in respect of any work done by the contractor under the contract or nay work claimjed by
him to have been done under the contract and found not to, have been executed, the contractgr shall
be liable to refund the amount of overpayment and it shall be lawful for government to recover the
same from him in the manner prescribed in clause 24 above and if it is found that the contractor was
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42.

43.

Death or permanent invalidity of contractor

During continuance of the contract, the contractor and his sub-contractors shall abide at all times W
(o)

all existing labour enactments and rules made there under, regulations, notifications, and bye laws
the state or central government or local authority and any other labour law (including rules),
regulations, bye laws that may be passed or notification that may be issued under any labour law in
future either by the state or the major labour laws that are applicable to construction industry are
given in the contract data. The contractor shall keep the employer indemnified in case any action is
taken against the employer by the competent authority on account of contravention of any of the
provisions of any Act or rules made their under, regulations or natifications including amendments. [
the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or
observe, or for non-observance of the provisions stipulated in the notifications/bye laws/Acts/Rules
regulations including amendments, if any, on the part of the contractor, the engineer/employer shall

have the right to deduct from any money due to the contractor including his amount of performanice

of security. The employer/engineer shall also have right to recover from the contractor any sum

required or estimated to be required for making good the loss or damage suffered by the employer.
The employees of the contractor and the sub-contractor in no case shall be treated as the employee
ofthe employer at any point of time.

Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity, construction,
interpretation and legal effect shall be subjected to the exclusive jurisdiction of the courts in Bhopal
of the courts at the place where this agreement is entered into. No other jurisdiction shall
applicable.

Monthly RA Bills
The payment certificates shall be regulated as per the provisions of clause 34 of the contract.

Upon the signing of agreement the Engineer shall decide the date of submission of monthly statement
(RA Bills) as mentionedin clause 34 (a)

The Engineer shall check the Contractor‘s monthly statement (RA Bills) & certify the amount to be
paid to the contractor within 7 days of submission of monthly statement (RA Bills).

The employer shall ensure the payment to the Contractor as per clause 34 (d), (e), (f) & (g) within 10
days of submission of monthly statement (RA Bills).

[End of GCC]
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contract Data

Clause Particulars Data
reference
1.1 Employer Nagar Palika Parishad, Shivpuri
1.1 Engineer Engineer as notified by the employer
1.1 Engineer in charge Executive Engineer Bhopal, (Gwalior Division office of
UADD)
1.4 Stipulated period of completion 12 months incl. rainy season
Language & Law of Contract English & Indian Contract Act 1872
Address & contact details of the As per Annexure H
4 Contractor
Address & contact details of thg Chief Municipal officer, Nagar Palika Parishad,
Employer/Engineer-phone, Fax, e{ Shivpuri distt. Shivpurl Ph:
mail. mail: cmoshivpuri@mpurban.gov.in
Subcontracting permitted for 25% of the Contract value
contract value
Technical Personnel to be
provided by the contractor - As per Annexure | (Format I-3)
6 requirement &
E:rr;g:]tgl’ r:t){ee(rqu{gll'sfegechn|cal Rs. 30,000/- per month per person for Degree Holder
Rs. 18,000/- per month per person for Diploma Holder
10 Specifications ANNEXURE E
Drawings | s
Component authority for decidin Superintending Engineer of UADD in charge of
dispute under Dispute resolutio Concerned Division
system
12 Appellate Authority for deciding Engineer -In-Chief /Chief Engineer UADD
dispute under Dispute resolution
system
13 Period of submission of updated | 15 days upon signing the agreement
construction program
Amount to be withheld or not 0.20% of the Contract Amount
submitting construction program
in the prescribed period
Competent Authority for granting | Appropriate authority within the Urban Local Body after
Time Extension scrutiny and recommendation by Chief
Engineer/Engineer-in-Chief UADD
Milestones laid down for the YES/NO
contract
15 If Yes, details of milestones As per Annexure O
Liquidated damage As per Annexure P
17 List of equipment"s for lab As per Annexure Q

Time to establish lab

2 months of signing the agreement

Penalty for not establishing field
Laboratory

0.20% of the Contract amount till the establishment of
Lab

Defect Liability Period

24 Months after physical completion of work

Competent authority for
determining the rate

Engineer-In-Chief

Any other conditions for breach
of contract
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Clause Particulars Data
reference
2 Penalty Penalty shall include
(a) Security deposit as per clause 30 of General
conditions of contractand
(b) Liquidated damages imposed as per clause 150r
performance security (Guarantee) including
additional performance security (Guarantee), if any,
as per clause 29 of General conditions of contract,
whicheverishigher.
2 Performance Guarantee Till issue of physical completion certificate as per
(security) shall be valid up to clause 35.1
Security deposit to be deducted At the rate of 7%
30 from each running bill
Maximum limit of deduction of Up to 7% of Final contract amount.
security deposit
3 Price adjustment formula and As per Annexure R
procedure to calculate (NOT APPLICABLE)
31.1(1] Price adjustment shall be
32 32.1 Mobilization and No
Construction Machinery Advance
applicable
32.2 If yes, unconditional Bank In-the-fermat-preseribed-in-Annexdre—S
Guarantee
32.3 If yes, Rate of interest 10%-annual-simple-interest
chargeable on advance
32.4 If yes, Type & Amount 1. Mobilization-advance-Notmorethan-10%of
payment that can be paid contractamount
2. Construction-Machinery-advance-net-morethan
—Y%-of contractameunt
32.5 If yes, Recovery of Advance | Recovery-ofMobilization-and/or-Construction
payment Machinery-advance-shallcommence-when-10%of
the-contract-amountis-execuied-andrecoveryof-total
advance-shallbe-done-on-pro-rata-basis-and-shallbe
completed-by-the time-work-eguivalentto 80% of the
contractamountis-executed:
recovery-of-interest shall-be-carried-out-as-calculated
oR EI'E E"EEIE_E'I'IE" gamoui F|5|IIIEII cipal E'“FI'E SIEISE o
day-of-paymentof-advance-and-therecovery-of
interest shall commence when 10% of the contract
ameuntis-executed-and-shall-be-completed-by-the
time-work-equivalentto-80% of the contract amount
isexecuted.
33 33.1 Secured Advance applicable No-Security-Advanece-payable
33.2If yes, Unconditional bank tn-theformat-preseribed-in-Annexure-T

Guarantee
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Clause
reference

Particulars

33.3 If yes, Conditions for
secured Advance

33.4 If yes, recovery of secured
advance

35

Completion certificate- After
physical completion of the work

As per Annexure - U

Final Completion Certificate -
after final payment on completion
of the work

As per Annexure - V

Competent Authority

Chief Engineer/Engineer-in-Chief, UADD

Salient features of some of the
major labour laws that are
applicable

As per Annexure - W

Competent Authority

Appropriate authority within the Urban Local Body
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DRAWINGS
Attached with the tender Document
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Annexure — N
(See clause 10 of Section 3 of GCC)




Annexure =0
(See clause 10 of Section 3 of GCC)

DETAILS OF MILESTONES

The time allowed for the carrying out the work, as entered in the tender form shall be strictly observed by the
contractor and shall be deemed to be essence of the contract and shall be reckoned immediately frgm the
date of issue of the order to commence the work issued to the contractor.

The work shall throughout the stipulated period of contract be proceeded with all due diligence keeping in view
that time is the essence of the contract. The contractor shall be bound in all cases, to complete

1/8" of the whole work before %™ of the whole time allowed under the contract has elapsed,
3/8" of the work before % of such time haselapsed

%™ of the work before % of such time haselapsed.
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Annexure - P
(See clause 10 of Section 3 of GCC)

COMPENSATION FOR DELAY

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable to tlﬂe
S

contractor, the Employer shall retain an amount from the sums payable and due to the contractor
perfollowing scale-

i. Slippage up to 25% in financial target during the milestone under consideration - 2.5% of the work
remained unexecuted inthe relatedtimespan.

i. Slippage exceeding 25% but up to 50% in financial target during the milestone under consideration

— 5% of the work remained unexecuted in the related timespan.

i. Slippage exceeding 50% but up to 75% in financial target during the milestone under construction
— 7.5% of the work remained unexecuted in the related timespan.

iv. Slippage exceeding 75% in financial target during the milestone under consideration - 10% of the
workremained unexecuted in the related timespan.

Note: For arriving at the dates of completion of time span related to different milestones, delays whigh

are not attributable to the Contractor shall be considered. The slippage on any milestone is if mag
good in subsequent milestones or at the time of stipulated period of completion, the amount retaing
as above shall be refunded. In case the work is not completed within the stipulated period
completion along with all such extensions which are granted to the Contractor for either Employer
default or Force Majeure, the compensation shall be levied on the contractor at the rate of 0.05% p
day of delay limited to maximum of 10% of contractprice.

e
d
Df
s

r

N

The decision of appropriate authority within the Urban Local Body after scrutiny and recommendatipn

by Chief Engineer/Engineer-in-Chief UADD shall be final and binding upon both the parties.
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Annexure - Q
(See clause 10 of Section 3 of GCC)

LIST OF EQUIPMENT FOR QUALITY CONTROL LAB

NA
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Annexure - R
(See clause 10 of Section 3 of GCC)

inaccordance-with the followinaformula:
g

Ve

...0.85x Pc/100 x R x(C1-€o}fCo

= increase or decrease in the caost of work du |ring the month under

Co

. Consideration duetd
changesin rates forcement.

= The all India Wholesale price index for Grey cement on the date of opening of Bjdsas

published by the Ministry of Industrial Development, Government of India, New [Delhi.

(www.eaindustry.nic.in)

i) Price adjustment for increase or decrease in the cost of steel procured by the Contractor shall be paid

Vs = 0:85-%P. x/100-%R¥{S1-S0}/So
Vs = Increase or decrease in the cost of work during the month under

consideration duetq

I H +la £ ]

$ 4
CHageo it thTTatCo1UTrotClr

Bars and Rods) on the date of

openingofbids as published by the Ministry of Industrial Development, Government of
india- New Delhi{www.eaindustry.nic.in)

S1

Rs  =Percentage-of-steel-component-of-thewerk-

=The all India wholesale price index for steel (Bars and Rods) for the monthunder

(Www.ealndustry.nic.inj

For the application of this clause, index of Bars and rods has been chosen torepresent



http://www.eaindustry.nic.in/
http://www.eaindustry.nic.in/
http://www.eaindustry.nic.in/
http://www.eaindustry.nic.in/

V= 0.85%Py/-100-%R—*{B1-Bo}-/Bo
Vb = Increase or decrease in the cost of work during the month under consideratio

Bo=  The official retail p'rice of bitumen at the IOC depot at nearest center on the

B1=The official retail priée of bitumen of IOC depot at nearest center for the 15" day

nearestcenterforthe 15" day of month of the underconsideration.

represent-fuel
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Anfiexure -
(See clause 32 of Sectjjon 3-GCC)

BANK GUARANTEE FORM' FOR MOBILIZATION AND CONSTRUCTION MACHINERY ADVANCE

[name ofEmployer]
[adr‘lrncc nfl:mnln\/nr]

[name ofContractor]

(“nnqtrm‘hnn Machinery Advam‘p N of fhpahnvp mpnhnnpd(‘nntrnr‘t [nameand
address of Contractor] (hprplnaﬂpr called "the Contractor") shall deposit with

Th|s guarantee shaII remain vaI|d and in fuII effect from the date of the advance payment undefl the

Contractuntil [name of Employer] receives full repayment of the same amourtfrom
theContractor:
Yours-truly
Date

55




56



Annexure =T

(Seeclause33 ofSection 3

Bank Guarantee Form for Secured Advance

INDENTURE FOR SECURED ADVANCES

This indenture made the------------—-- day of 20 BETWEEN
(hereinafter called the contractor which expression shall where the context so admits or implies
deemed to include his executors, administrators and assigns) or the one part and the Employer of
other part.

Whereas by an agreement dated --------------- (herein called the said agreement) the contractor has
agreed.

AND WHEREAS the contractor has applied to the Employer that he may be allowed advancs
the security of materials abse—lu%ely—belengmg—te—mm—and brought by him to the site of the work
subject of the said agreement for use in the construction of such of the works the subject of the
agreement for use in the construction of such of the works as he has undertaken to execute at
fixed for the finished work (inclusive of the cost of materials and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees -------------
————————————— on the security of materials the quantities and other particulars of which are detailed in
Accounts if Secured Advance attached to the Running Account Bill for the said works signed by the
Contractor on --------------- and the Employer has reserved to himself the option of making any further
advance or advances on the security of other materials brought by the Contractor to the site of the said
works.

Now THIS INDENTURE WITNESSTH that in pursuance of the said agreement and

consideration of the sum of Rupees-------------------- on or before the execution of these presents paid tothe in

Contractor by the Employer (the receipt where of the Contractor doth hereby acknowledge) and of

GCC)

be
he

d on

the
said
rates

such

further advances (if any) as may be made to him as a for said the Contractor doth hereby convénient

and agree withthe Presidentand declare asfollows:

That the said sum of Rupees so advanced by the Employer to

The Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be
employed by the Contractor in or towards expending the execution of the said works and for no other
purpose whatsoever.

That the materials details in the said Account of Secured Advances which have been offered to

nd

accepted by the Employer as security are absolutely the Contractor's own propriety and free fjom

encumbrances of any kind and the contractor will not make any application for or receive a fu

er

advance_ on the security of materials which are not absolutely his own property and free flom

encumbrances of any kind and the Contractor indemnified the Employer against all claims to
materials in respect of which an advance has be made to him asaforesaid.

That the materials detailed in the said account of Secured Advances and all other materials on
security of which any further advance or advances may hereafter be made as aforesaid (hereg
called the said materials) shall be used by the Contractor solely in the execution of the said workg
accordance with the directions of theEngineer.

That the Contractor shall make at his own cost all necessary and adequate arrangements for the
proper watch, safe custody and protection against all risks of the said materials and that until used in
construction as aforesaid the said materials shall remain at the site of the said works in the

any

the
fter
in

Contractor's custody and on his own responsibility and shall at all times be open to inspection by the

stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to

Engineer or any officer authorized by him. In the event of the said materials or any part thereof beinﬂW
f

reasonable use and wear thereof the Contractor will forthwith replace the same with other materials
like quality or repair and make good the same required by theEngineer.

That the said materials shall not be removed from the site of the said works except with the written
permission of the Engineer or an officer authorized by him onthat
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©)

That the advances shall be repayable in full when or before the Coniract receives payment ifrom |the
Employer of the price payable to him for the said works under the terms and provisions of the
agreement. Provided that if any intermediate payments are made to the Contractor on account| of
work done than on the occasion of each such payment the Employer will be at liberty to mak
recovery from the Contractor's bill for such payment by deducting there from the value of the

materials than actually used in the construction and in respect of which recovery has not been mpade
previously, the value for this purpose being determined in respect of each description of materialg at
the rates at which the amounts of the advances made under these presents were calculated.

That if the Contractor shall at any time make any default in the performance or observance in any
respect of any of the terms and provisions of the said agreement or of these presents the total
amount of the advance or advances that may still be owing of the Employer shall immediately on the
happening of such default be re-payable by the Contractor to be the Employer together with interest
thereon at twelve percent per annum from the date or respective updates of such advance or
advances to the date of repayment and with all costs, charges, damages and expenses incurred by
the Employer in or for the recovery thereof or the enforcement of this security or otherwise by reaspn
of the default of the Contractor and the Contractor hereby covenants and agrees with the Employer to
reply and pay the same respectively to himaccordingly.

That the Contractor hereby charges—al-the—said-materials—with the repayment to the Employer of |the

said sum of Rupees and any further sum of sums advanced as aforesaid and all costs, charges,
damages and expenses payable under these presents provided always and it is hereby agreed fnd
declared that notwithstanding anything in the said agreement and without prejudice to the popwer
contained therein if and whenever the covenant for payment and repayment here-in-before contaifed
shall become enforceable and the money owing shall not be paid in accordance there with |the
Employer may at any time thereafter adopt all or any of the following courses as he may deembest:
(@) Seize and utilize the said materials or any part thereof in the completion of the said works|on
behalf of the contractor in accordance with the provision in that behalf contained in the %‘aid

agreement debiting the contractor with the actual cost of effecting such completion and the amqunt
due to the contractor with the value of work done as if he had carried it out in accordance with fthe
said agreement and at the rates thereby provided. If the balance is against the contractor, he ig to
pay same to the Employer ondemand.

() Remove and sell by public auction the seized materials or any part thereof and out of the mongys
arising from the sale retain all the sums aforesaid repayable or payable to the Employer under thgse
presents and pay over the surplus (if any) to theContractor.

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the
Contractor under the saidagreement.

That except in the event of such default on the part of the contractor as aforesaid interest on -the said
advance shall not bepayable.

That in the event of any conflict between the provisions of these presents and the said agreement |the
provisions of these presents shall prevail and in the event of any dispute or difference arising over [the
construction or effect of these presents the settlement of which has not been here-in-before exprem:sly
provided for the same shall be referred to the Employer whose decision shall be final and (the
provision of the Indian Arbitration Act for the time being in force shall apply to any such reference. ',
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Annexure - U
(See clause 35 of section 3 -GCC)

Physical Completion Certificate

Name of Work:

AgreementNo. Date Amount
ofContractRs
NameofAgency
UsedMBNo.:

Las

t measurementrecorded
a. Page No. &MB No.: b.
Date:

Certified that the above mentioned work was physically completed on............................ (Date) and taken over
(o] o DUUUURR (Date) and that | have satisfied myself to best of my ability that the work has been done
properly.

Date of issue
Executive Engineer
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Annexpure-V
(See clause 35 of section 3 -GCC)

Final Completion Certificate

Name of Work:

AgreementNo. Date:

NameofAgency:

Used MBNo.

Last Measurement recorded

b. Page No. & MBNo.

c. Date
Certified that the above mentioned work was physicallycompleted on (date)
And takenover on (date).

Agreement amountRs.

Final amount paid tocontractorRs.

Incumbency of officers for the work

| have satisfied myself to best of my ability that the work has been done properly.

Date of Issue

Executive [Enginee
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Annexure - W

Salient Features of Some Major Labour Laws Applicable  (Seeclause 39 of Section 3-6CC)

Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by
accident arising out of and during the course ofemployment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfactid
certain conditions on separation if an employee has completed the prescribed minimum years (s
five years) of service or more or on death the rate of prescribed minimum days®(say, 15 days) wad
for every completed year of service. The Act is applicable to all establishments employing
prescribed minimum number (say, 10) or moreemployees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions
by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable
under the Actare:

Pension or family pension on retirement or death as the case may be.'
Deposit linked insurance on the death in harness of theworker.
Payment of P.F. accumulation on retirement/deathetc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women
employees in case of confinement or miscarriageetc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures

to be provided by the Contractor to contract labour and in case the Contractor fails to provide, th
same are required to be provided, by the Principal Employer by Law. The principal Employer i
required to take Certificate of Registration and the Contractor is, required to take license from the
designated Officer. The Act is applicable to the establishments or Contractor of Principal Employer i
they employ prescribed minimum (say 20) or more contractlabour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed
appropriate Government as per provisions of the Act if the employment is a scheduled employme
Construction of buildings, roads, runways is scheduledemployment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will
be paid and what deductions can be made from the wages of theworkers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal

nature to male and female workers and for not making discrimination against female employees in
the matters of transfers, training and promotionsetc.

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed
minimum (say, 20) or more workmen. The Act provides for payments of annual bonus 'within the
prescribed range of percentage of wages to employees drawing up to the prescribed amount of
wages, calculated in the prescribed manner. The Act does not apply to certain establishments. The
newly set-up establishments are exempted for five years in certain circumstances. States may have
different number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of
industrial disputes, in what situations a strike or lock-out becomes illegal and what are the
requirements for laying off or retrenching the employees or closing down theestablishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing

prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing
conditions of employment by the Employer on matters provided in the Act and gets these certified]
the designatedAuthority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workm
and Employers. The Trade Unions registered under the Act have been given certain immunities from
civiland criminalliabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below
14 years of age in certain occupations and processes and provides for regulations o employment of
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Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act 1979: - The
Act is applicable to an establishment which employs prescribed minimum (say, five) or more inter-
state migrant workmen through an intermediary (who has recruited workmen in one state for
employment in the establishment situated in another state). The inter-State migrant workmen, |n an

establishment to which this Act becomes applicable, are required to be provided certain facilities
as Housing, Medical-Aid, Travelling expenses from home up to the establishment and backetc.

The Building and Other Construction workers (Regulation of Employment and Conditions of Se
Act 1996 and the Cess Act of 1996: - All the establishments who carry on any building or

such

rvice)
other

construction work and employs the prescribed minimum (say, 10) or more workers are covered
this Act. All such establishments are required to pay cess at the rate not exceeding 2% of the c

uinder
st of

construction as. may be modified by the Government., The Employer of the establishment- is required

to provide safety measures at the building or construction work and other welfare measures, su
canteens, first-aid facilities, ambulance, housing accommodations for workers near the-work
etc. The Employer to whom the Act applies has to obtain a registration certificate from the Regi
Officerappointed by theGovernment.

Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a
factory, health and safety provisions, welfare provisions, working hours, annual earned leave and
rendering information regarding accidents or dangerous occurrences to designated authorities. i
applicable to premises employing the prescribed minimum (say, 10) persons or more with aid of
or another prescribed minimum (say, 20) or more persons without the aid of power engag
manufacturingprocess.
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(See clause 39 of Section
CONSTRUCTION SAFETY

1) IS: 3696(Part-1, 2) Safety code for scaffolds and ladder
2) IS: 3764 Safety code for excavation work

3) IS: 7205 Safety code for erecting of structural steel work
4)  SP: 70-2001 Handbook on Construction Safety Practices

1. On all excavation work, safety precautions for the protection of life and property are essential: While
measures to avoid inconveniences to the public are desirable. Such measures and precautions include
the erection and maintenance signs (to forewarn public), barricades, bridges, and detours: placing and
maintenance of lights both for illumination and also as danger signals, provision of watchmen to
exclude unauthorised persons particularly children, from trespassing on the work: and such other
precautions as local conditions may dictate.

2. Suitable scaffolds should be provided for workmen for all works that cannot safely be done frg

When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the la
used for carrying materials as well suitable footholds and hand-hold shall be provided on the
and the ladder shall be given an inclination not steeper than % to 1(% horizontal and 1 vertical.)

3. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended frq

ground, or from solid construction except such short period work as can be done safely from I%dders.

3 -GCC

m the

der is
ladder

m an

overhead support or erected with stationary support shall have a guard rail properly attached or
braced and otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such sca
or staging and extending along the entire length of the outside and ends there of with onl
opening as may be necessary for the delivery of materials. Such scaffolding or staging shall
fastened as to prevent it from swaying from the building or structure.

4, Working platforms, gangways and stairways should be so constructed that they should not sag

or unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 mlN](12ft.)

above ground level or floor level, they should be closely boarded, should have adequate wid
should be suitably fastened as described in (2) above.

5. Every opening in the floor of a building or in a working platform shall be provided with suitable
to prevent the fall of person or materials by providing suitable fencing or railing whose minimum
shallbe 90 cm. (3ft.)

6. Safe means of access shall be provided to all working platforms and other working places.
ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length wh

holted,
olding

such
be so

unduly
and

means
height

Every
e the

width between side rails in rung ladder shall in no case be less than 29 cm. (11%2") for ladder upmo and

including 3 m. (10 ft.) in length. For longer ladders, this width should be increased at least %" fo
additional 30 cm. (1 foot) of length. Uniform step spacing of not more than 30 cm shall be

each
kept.

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials gn any

of the sites or work shall be so stacked or placed as to cause danger or inconvenience to any
or the public. The contractor shall provide all necessary fencing and lights to protect the public
accident and shall be bound to bear the expenses of defence of every suit, action or other proce
at law that may be brought by any person for injury sustained owing to neglect of the
precautions and to pay any damages and cost which may be awarded in any such suit; action or
proceedings to any such person or which may, with the consent of the contractor, be paid

compensate any claim by any such person.

with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof, Ladder shall exten
bottom of the trench to at least 90 cm. (3ft.) above the surface of the ground. The side of the tr
which are 1.5 m. (5ft.) or more in depth shall be stepped back to give suitable slope or securely h

1. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times be sEipplied

Derson
from
edings
above

to

from
nches
eld by

timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall fpot be

placed within 1.5 m. (5ft.) of the edges of the trench or half of the depth of the trench whiche
more. Cutting shall be done from top to bottom. Under no circumstances, undermining or under

shall be done.
(b) Safety Measures for digging bore holes:-

ver is
cutting

(i) If the bore well is successful, it should be safely capped to avoid caving and collapse of the bgre

well. The failed and the abandoned ones should be completely refilled to avoid caving
collapse;

(). ~ During drilling, Sign boards should be erected near the site with the address of the
contractor and the Engineer in-charge of the work.

and

drilling

(i). ~ Suitable fencing should be erected around the well during the drilling and after the installafion of

the rig on the point of drilling, flags shall be put 50m all-round the point of drilling to avoig
of people;
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(i)
i)

()

(i)
(iv)

)

. (i) Those engaged in white washing and mixing or stacking of cement bags or any material w

level and 0. 60m below ground IeveI should be constructed around the weII casmg,
After the completion of the bore well, the contractor should cap the bore well properly by w
steel plate, cover the bore well with the drilled wet soil and fix thorny shrubs over the soi
should be done even while reparing the pump;

After the bore well is drilled the entire site should be brought to the ground level.

8. Demolltlon - before any demolition work is commenced and also during the progress of the work,

roads and open areas adjacent to the work site shall either be closed or suitably protected.

No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus
used by the operator shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with
debris or materials as to renderit unsafe.

elding
This

@) Al

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge

should be kept available for the use of the person employed on the site and maintained
condition suitable for immediate use, and the contractor should take adequate steps to
proper use of equipment by those concerned. The following safety equipment shall invarig
provided:--.
Workers employed on mixing asphaltic materials, cement and lime mortars shall be pn
with protective footwear and protective goggles

injuriousto the eyes, shall be provided with protective goggles.
Those engaged in welding works shall be provided with welder"s protective eyeshields.

in a
Bnsure
bly be
bvided

nich is

Stone breaker shall be provided with protective goggles and protective clothing and seated at

sufficiently safe intervals.
When workers are employed in sewers and manholes, which are in active use, the cont

actors

shall ensure that the manhole covers are opened and ventilated at least for an hour befome the

workers are allowed to get into the manholes, and the manholes so opened shall be co
off with suitable railing and provided with warning signals or boards to prevent accident
public. In addition, the contractor shall ensure that the following safety measure are adhered to

Entry for workers into the line shall not be allowed except under supervision of the JE or any
other higher officer.

At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours
before any man is allowed to enter into the manhole for working inside.

Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper

which changes colour in the presence of such gases and gives indication of their presence.

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case,

no Oxygen is found inside the sewer line, workers should be sent only with Oxygen Kkit.

doned
o the

Safety belt with rope should be provided to the workers. While working inside the marnholes,

such rope should be handled by two men standing outside to enable him to be pulled out
emergency.

during

The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind.

Proper warning signs should be displayed for the safety of the public whenever cleaning
are undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned. (h) The
malba obtained on account of cleaning of blocked manholes and sewer lines should

immediately removed to avoid accidents on account of slippery nature of the malba.

Workers should not be allowed to work inside the manhole continuously. He should be
rest intermittently. The Engineer-in-Charge may decide the time up to which a worker m
allowed to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called for,
portable air blowers are recommended for ventilating the manholes. The Motors for these sha
be vapour proof and of totally enclosed type. Non sparking gas engines also could be used but
they should be placed at least 2 metres away from the opening and on the leeward side
protected from wind so that they will not be a source of friction on any inflammable gas that
mightbe present.

The workers engaged for cleaning the manholes/sewers should be properly trained before
allowing to work in the manhole.

works

be

given
ay be

non sparking tools, safety lights and gas masks and portable air blowers (when nece
They must be supplied with barrier cream for anointing the limbs before working insi
sewer lines.

The workers shall be provided with Gumboots or non sparking shoes, bump helmets and Eloves,
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full weight on it to guard against insecure fastening due to corrosion of the rung fixed to mga
well.

(o) If a man has received a physical injury, he should be brought out of the sewer immediatgly and
adequate medical aid should be provided to him.

() The extent to which these precautions are to be taken depend on individual situation but the
decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an individug
case will be final.

(i  The Contractor shall not employ men and women below the age of 18 years on the work of pgainting
with products containing lead in any form. Wherever men above the age of 18 are employed on the
work of lead painting, the following precaution should be taken:

(a) No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

(b) Suitable face masks should be supplied for use by the workers when paint is applied in the form
of spray or a surface having lead paint is dry rubbed and scrapped.

(c) Overall shall be supplied by the contractors to the workmen and adequate facilities shall be

provided to enable the working painters to wash during and on the cessation of work.
10.  An additional clause (viii)(i) of Safety Code (iv) the Contractor shall not employ women and menj below
the age of 18 on the work of painting with product containing lead in any form, wherever men ||labove
the age of 18 are  employed on the work of lead painting, the following principles must be observed for
suchuse :
(i) White lead, sulphate of lead or product containing these pigment, shall not be used in painting
operation except in the form of pastes or paint ready for use.

(ii) Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint inthe form of spray.

(i) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.

(iv) Adequate facilities shall be provided to enable working painters to wash during and on cessation
of work.

(v) Overall shall be worn by working painters during the whole of working period.

(vi) Suitable arrangement shall be made to prevent clothing put off during working hours being
spoiled by painting materials.

(vij Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority.

(viil  The employer may require, when necessary medical examination of workers. (ix) Instryctions
with regard to special hygienic precautions to be taken in the painting trade shall be distfibuted
toworking painters.

1. When the work is done near any place where there is risk of drowning, all necessary equipmjent"s

should be provided and kept ready for use and all necessary steps taken for prompt rescue @f any

person in danger and adequate provision, should be made for prompt first aid treatment of all ihjuries

likely to be obtained during the course of the work.
12.  Use of hoisting machines and tackle including their attachments, anchorage and supports shall
conform to the following standards or conditions:-

(i) (a) These shall be of good mechanical construction, sound materials and adequate strength and
free from patent defects and shall be kept repaired and in good working order.
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall [be of
durable quality and adequate strength, and free from patent defects.

(ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no [person
under the age of 21 years should be in charge of any hoisting machine including any scaffolding
winchor give signals to operator.

(i)~ In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley| block
used in hoisting or as means of suspension, the safe working load shall be ascertaingd by
adequate means. Every hoisting machine and all gear referred to above shall be plainly marked
with the safe working load. In case of a hoisting machine having a variable safe working load
each safe working load and the condition under which itis applicable shall be clearly indjcated.
No part of any machine or any gear referred to above in this paragraph shall be loaded heyond
the safe workingload except for the purpose of testing.

(v)  In case of departmental machines, the safe working load shall be notified by the Electrical Engipeerin-
Charge. As regards contractor's machines the contractors shall notify the safe working Ipad of
the machine to the Engineer-in-Charge whenever he brings any machinery to site of wofk and
getit verified by the Electrical Engineer concerned.

13. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances [should
be provided with efficient safeguards. Hoisting appliances should be provided with such means gs will
reduce to the minimum the risk of accidental descent of the load. Adequate precautions should be
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14.

15.

16.

displaced. When workers are employed on electrical installations which are  already
insulating mats, wearing apparel, such as gloves, sleeves and boots as may be necessary sho
provided. The worker should not wear any rings, watches and carry keys or other materials wh

good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained inh

safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in

Adequate washing facilities should be provided at or near places of work.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Engineer-in-Charge or their
representatives.

Notwithstanding the above clauses from (1) to (14), there is nothing in these to exempt the contractor

from the operations of any other Act or Rule in force in the Republic of India.
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Section 3
Conditions of Contract
Part-11Special Conditions of Contract [SCC]

GENERAL:

The special conditions are supplementary conditions to the TENDER and shall form the part of the
contract.

ItshallbetheresponsibilityofBIDDERtoco-ordinatewithtrafficauthority, Railways, MPRDC,
M.P. Electricity Board, Telephone authority, various authorities including Public Hea
Engineering, Water resource Department, Forest Department for obtaining necessary permissions
regarding crossing of road/railway tracks, shift of various types of public utilities like existing pipe
line, sewer line, cable etc. as may be required for the due fulfillment of the obligations under this
contract. Nagar Palika Parishad, Shivpuri shall deposit all charges including charges for Electric
Connection, Crossing of Railway and Road way etc. as may be necessary for seeking required
permissions from different authorities but it shall be the primary responsibility of the contractor/fin
to pursue with various authorities and obtain the permissions at the earliest. If as a result of
excavation of trenches the underground services such as water main electric telephones cable,
sewer lines become naked and unsupported it shall be the responsibility of the contractor to ma
suitable and necessary arrangement as per direction of the Engineer-in-Charge for their protection
and no extra payment on this account will be made to the contractor. Any damages caused to the|
above mentioned underground services due to negligence of the contractor or otherwise the same
shall be made good by the contractor at his owncost.

Accuracy of Lines, Levels and Grades

The various works shall be done true to line, level and grade. The periodical checking of these
Engineer or Engineer's representative shall not absolve the Contractor of his responsibility reg

their accuracy. In case of any deviation or discrepancy in line, level or grade at the meeting faces, tl“e

contractor shall make good the discrepancy at his own cost and without any compensation for
additional work if any involved. Whenever such a discrepancy is found to arise at the junction of

discrepancies shall be fixed by the Engineer whose decision shall be final and binding
Contractors concerned. Engineer shall further have the unquestioned right if need be to rect
discrepancies and recover the cost from the Contractor or Contractors according to proportions
May consider reasonable.

The details of location and the nearest permanent bench marks. Reference Grid Marks sh
obtained by the Contractor in writing from the Engineer. Temporary bench mark for day to day us
shall be fixed with reference to above permanent bench marks with double leveling. The Grid
ordinates and its references May be obtained from the Engineer.

Arrangements of Water and ElectricPower

Arrangement for water and electric power required by the Contractor for the works shall be

works being carried out by different Contractors the responsibility to set right their resC?Lective
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by him at his own cost. Employer will however recommend to the State Electricity Board for gjiving

the connection and power to the Contractor. However the Employer will bear no responsibi
thisrespect.

Measures for Prevention of Fire

ty in

The Contractor shall not set fire to any standing Jungle, trees, brush wood or grass withgut a

written permission from the Engineer.

When such permission is given and also in all cases when destroying out of dug trees, brush
grass etc. by fire, the Contractor shall take necessary measures to prevent such fire spreading
otherwise damaging surrounding property.

wood,
to or

property, the amount of the damage shall be recovered by the Engineer from the Contractor's|Bills

Any damage caused by the spreading of such fire, whether in or beyond limits of the EmpI([er‘s

as damages or deducted by any other duly authorized officer from any sums that May be du
become due from the Employer to the Contractor under the contractor otherwise.

The Contractor shall bear the expenses of defending any action or law proceedings that
brought by any person by injury sustained owing to neglect of precautions to prevent the spr
fireand shall pay any damage and cost that May be awarded in consequence.

66

or

y be
ad of




5.0 Site Order Book

A site order book shall be kept at the Employer's office on the site of the work. As far as possible
all orders regarding the works are to be entered in this book. All entries therein shall be signed by
the Engineer on his representative and the contractor or his authorized representative. In important
cases the Engineer will countersign the entries which have been made. The site order book shall
not be removed from the work site except with written permission of the Engineer and the
Contractor or his representative shall be bound to take note of all instructions and directions meant
for the Contractor as entered in the site order book without having to be called on separately to
note them. The Engineer shall submit periodically copies of the remarks in the site order book to
the Employer for record and to the contractor for submitting compliancereport.

6.0 FoundationsDepth/Levels.
The drawings indicate the general foundation levels to be adopted for the  different conditions] of
the structures. During execution these levels May be modified to suit the site conditions. fhe
Contractor shall not be liable to any compensation for any minor delays on this account. Howdqver
this May be considered for granting suitable extension in the completion period if necessitated by
suchevents.

7.0 ApproachRoad

Necessary approach roads for various construction of components of the work like Intake, P,
OHT etc. shall be satisfactorily constructed and maintained by the Contractor at his own cost.

8.0 Regulation andBye-Laws

The contractor shall conform to the regulations, bye laws or any other statutory rules made by fny
local authorities or by the Government and shall protect and indemnify the Employer against fny
claims or liability arising from or based on the violations of any such laws, ordinance, regulatigns,
ordersand decrees etc.

9.0 Contractor to use Excavated HardRock

All useful materials like hard rock etc. excavated by the Contractor at site shall be the propertyjof
Employer and shall be issued to the Contractor at the issue rate of Rs. 200/- per cum. It shallj be
binding on the Contractor to use it as rubble, metal aggregate etc. after breaking into the requred
sizefor concrete work and as directed by the Engineer.

10.0 IncomeTax

During the course of contract period, deductions of Income Tax  shall be made at the prevaling
rate of Department of Income Tax Government of India and as revised from time to time as per jthe
advice of Income Taxauthorities.

11.0  Supply and Arrangement ofMaterials

(1) The contractor shall make his own arrangement for supply of materials including cement and steel. fThe
contractor shall be responsible for all transportation and storage of the materials at site and fha
bear all the related costs. The Engineer shall be entitled at any time to inspect or examine all guch
materials. The contractor shall provide reasonable assistance for such inspection or
examinationas May berequired.

(2) The contractor shall keep an accurate record of use of materials like cement and steel used in th
worksin amanner prescribed by theEngineers.

12.0 Cement

(@) The Contractor shall stock his requirement so as to ensure utilization of cement within 60 days bufjin
no case later than 90 days Cement older than the period aforesaid shall not be used on fn
work except with the written permission of the Engineer, and after satisfactorily passing such Jes
as he May specify. The Contractor shall forthwith remove from the work such cement that Engirfee
has not allowed. The final disposal of such cement shall comply with the rules in force at the gm
and as the Engineer Mayapprove

(b) Large stocks of cement shall not be kept at the works but only sufficient quantities shall be kdpt to
assure continuity of the work. The Contractor shall provide and maintain efficient water Jproof
storage sheds for cement on the site of work. It shall be stacked on the platform 30 cms. Abov the
floor level and shall be covered with tarpaulin or any other impervious covering materials in order
to protect the cement bags from moisture. The cement shall be neatly stacked in an order y
manner so as to allow an easy access and count. The arrangement of storage and utilization shall
be such as to ensure the utilization of cement in the order of its arrival at the stores and he
Contractor shall maintain satisfactory records which would at any time show the date of receipt
and proposed utilization of cement layingin the stores atsite.
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(c)

13.0

(4) One copy of the Drawings furnished to the Contractor as aforesaid, shall be kept by the Contractor

(6) If, by reason of any failure or inability of the Engineer to issue within a time reasonable in all the

The Engineer shall at all time have access to the stores at sites of the Contractor. He shall have
authority to check and examine the method of storage, record accounting and security provided by
the Contractor. The Contractor shall comply with instructions that May be issued by the Engineer
in this connection. The Contractor shall further at all times satisfy the Engineer on demand and by
the production of records and books or submission of returns and proforma or by other proofs that
May be demanded that the cement brought from the approved manufacturer with date of receipt &
consumption etc. The Contractor shall at all times keep his records up to date to enable the
Engineer to apply such checks as he May desire toimpose.

The contractor shall provide a double locking arrangement to the store the key of one of the locks
being with the Engineer or his representative at site. The Engineer or his authorized agent will
have the authority to verify the stocks and check the consumption in any manner he thinksproper.

Special Condition Regarding ConditionalTender

The BIDDER will have to give an under taking with the instrument of Earnest Money to the effec
that there are no conditions in the TENDER and if any conditions are found the same shall be
ignored.

If such an under taking is not found with the Earnest Money the TENDER will not be opened and
not taken into consideration. However in case the contractor gives such an undertaking at the time
of opening of TENDER the same May be considered.

Design andDrawings

Bidder shall carryout detail survey and investigations (including soil test) as may be required for
preparation of detail designs anddrawings.

The detailed design and drawing shall be prepared by Contractor and submitted to Governmen
Engineering College for examination through CMO and the observations made by the examining
institute shall be duly incorporated by Contractor without any claims what so ever in this regard
Thereafter the drawing duly vetted by engineering college shall be submitted to chief engineer for
finalapprovals.

The approved drawings shall remain in the sole custody of the Engineer. The Contractor shal
obtain and make at his own expense any further copies required by him. At the completion of the
contract the Contractor shall return to the Engineer all Drawings provided under theContract.

One copy of the Drawings to be kept on Site.

on the site and the same shall at all reasonable times be available for inspection and use by the
Engineer and the Engineer's Representative and by any other person authorized by the Engineer
in writing.

Disruption of Progress

The Contractor shall give written notice to the Engineer whenever planning or progress of the
works is likely to be delayed or disrupted unless any further drawing or order, including a direction
instruction or approval is issued by the Engineer within a reasonable time. The notice shall include
details of the drawing or order required and of why and by when it is required and of any delay o}
disruption likely to be suffered if it islate.

Delay and Cost of delay of Drawings

circumstances any drawing or order required by the Contractor in accordance with sub-clause (3)
of this Clause, the Contractor suffers delay then the Engineer shall take such delay into account in
determining any extension of time to which the Contractor is entitled under Clause 44 hereof.
However the Contractor shall not be entitled to any compensation for such delay, except extension
oftime.

Further Drawings and Instructions

(7)The Engineer shall have full power and authority to supply to the Contractor from time to time
during the progress of the Works such further drawings and instructions as shall be necessary fo
the purpose of the proper and adequate execution and maintenance of the Works The Contracto
shall carry out and be bound by thesame.

15.0
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16.0

Sutliictency or TENDER

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness

and sufficiency of his TENDER for the Works and of the rates and prices of various Quantities

d

the Schedule of Rates and Prices, if any, which TENDER rates and prices shall, except in so fqr as

it is otherwise provide in the Contract, cover all his obligations under the Contract and all matte
and things necessary for the proper execution and maintenance of the Works. If, however, dur
the execution of the Works the Contractor shall encounter physical conditions, other than climatic
conditions on the Site, or artificial obstructions, which conditions or obstruction could, in his
opinion, not have been reasonable foreseen by an experienced contractor the Contractor shall
forthwith give written notice thereof to the Engineer's Representative and if in the opinion of the
Engineer, such conditions or artificial obstructions could not have been reasonably foreseen by an
experienced contractor, than the Engineer shall certify and the Employer shall pay the additional
cost to which the Contractor shall have been put by reason of such conditions, including

proper and reasonable cost. However the Engineer in charge decision shall be final &binding.

Planned reconstruction of roads damaged by project elements, laying of Pipeline

For the pipelines which are to be laid under the existing roads / lanes/Bye-lanes, the dismantling
existing roads/lanes/bye-lanes shall be made in such a way that after laying of pipes or other such
structures that are required to be constructed / placed under the road, the road /lanes/bye-lanes
be restored to the original position. This mean that if prior to proposed construction, the road wg
Black topped with specific composition of the pavement than after construction, the road shall be
constructed by the contractor with the same composition and specifications. This will also apply for
concreteroad or any other surface of roads.

(s
ng

the

The laying of pipes or other structures under the road is likely to involve public inconvenience suc

as

interruption to traffic or interference in normal right of way. The Contractor shall ensure that because

of the execution of work minimum possible public inconvenience is caused. For ensuring this,

pipeline laying and road reconstruction work shall be carried out and completed in lengths specified

by Employer (not more than 250 mtr. in one defined stretch of road).The further excavation,
dismantling of road and laying of pipes in the same stretch of road shall not be started unless the
earlier work of laying has been completed with full reconstruction of roads. The scheduling of wor
shall be got approved by the Engineer In Charge.

CHIEF MUNICIPAL OFFICER
NAGAR PALIKA PARISHAD SHIVPURI

69




Section 4
Billof Quantities
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Note:

1.0 Under this agreement, it is clarified that the payment for the work of any executed quantity shall onl
be made on the item rates given against each item of the work, after these given rates are adjuste
by percentage of accepted Tender. Accordingly the total accepted tender cost shall be adjusted a
per actual work done under these items.
Thus, any increase or decrease in the work described above (pipe line, road reconstruction
and house connection work) shall be paid or deducted from the total agreement cost of the
work on the basis of the unit rates of actual quantities of these items executed.

2.0 The final rates of above items shall be the rates plus or minus the overall percentage of the approveﬁ
tender. If the accepted tender percentage is “x” than all the above mentioned rates shall be adjusted by
factor of “x”/ () and the payments shall be done on the basis of such adjusted rates.

As per clause 51 of GC if any order for change of scope is issued the contractor shall bg
liable to execute quantities more than the above quantities, if required as per site conditions
and payment for such excess work shall also be made on the adjusted rates mentioned Ijr
point no. 2 above. Such excess quantities shall however remain within the 10% of the agreemert
cost of the total work.

Bidder shall be responsible for reconstruction of road excavated because of excavation gf
pipe trenches till one rainy season. In case of any repair to be made because of ba
quality of construction the same shall be made good without any extra cost.
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Section-6b

BILLINGBREAK-UP
(Deleted)

The payment to the Contractor shall be made as per actual quantity of work done and rates provided in
Section —4, Bill of quantities
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AMMEX] JRE: Y

Operation and Maintenance (DELETED)
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ABNIALIIN/L Iy, —

Operation and Maintenance Estimate (DELETED)
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