
CA No :ARC&MC/ LTK/9399/ 13 of 2026-27 
 

NOTICE INVITING TENDER 
ADVERTISED TENDER ENQUIRY 

GOVT OF INDIA, MINISTRY OF HOME AFFAIRS 
 
 

File No. ENG/III-235/2026-27/13      Dated, the 11 May 2026 
  
 
1. Online e-tender with tender fees are hereby invited on behalf of President of India from Assam 
Rifles approved contractors and enlisted contractors working with other Central Government 
department/organization meeting eligibility criteria for selection of contractor for the following work:  
 

Ser Name of Work Approximate 
Cost 

(in Rs) 

Earnest 
Money  
(in Rs) 

Tender Fee 
(in Rs) 

(a) Term Contract for E&M works at 
Laitkor Grn 

35,00,000.00 70,000.00 1000.00 

 
2.  Last date for uploading the tender documents by bidders duly completed in all respect is at 1030hr 
on 25 May 2026. 
    
3. The lump sum / item rate amount to be quoted for the entire work by the tenderers shall include 
all taxes including GST, ESIC, EPF and LWC etc as applicable at the time of awarding of contract 
and during the execution of work till completion.  
 
4. Tender fee is required to be submitted with the application by Bank Draft/ Demand Draft only in 
favour of Commandant ARC&MC, C/o 99 APO under Head of Account 0055 Police (A-5) Assam Rifles, 
Misc Tender Fee. 

5. The Directorate General Assam Rifles as the Competent Financial Authority (CFA) reserves the 
right to reject or accept any application/tender without assigning any reasons. 
 
Note: The complete tender document can be accessed & downloaded from CPP portal 
http://eprocure.gov.in/eprocure/app please check regularly the web site for any 
change/modification/amendment in the tender enquiry.  This TE is being issue with no. financial 
commitment and DGAR reserves the right to change or vary any part thereof at any stage. He also 
reserves the right the withdraw the TE, should it become necessary at any stage. 
 
6. Assam Rifles registered/enlisted contractors are exempted from submitting following document 
however they have to upload the recent valid enlistment letter issued by HQ DGAR:- 
 
 (a)  Affidavit for constitution of firm or power of attorney. 

 (b) Work executed or performance statement of the firm in the last 03 year  

 (c) Affidavit for employment of Engineers. 
 
         
         Sd/-XXXXX 

(Padam Singh) 
         Lt Col 
         Commandant 
          
Distribution :- 
 
1. HQ DGAR   - You are requested to pub above tender notice on AR website. 
 Signal Br (EDP Cell)      Soft copy of this tender notice is forwarded through ARMS.  
 Shillong-10 
 
2. All IGAR/Sector/ARTC & S,  -  For info and wide publicity please. 
 
3. Notice board    

4. Est Branch (Internal)  - You are requested to detail a BOO for opening of  
     e-tender 1100h on 26 May 2026 and subsequent days. 
5. Office Copy 

 



CA No :ARC&MC/ LTK/9399/ 13 of 2026-27 
 

ADVERTISED TENDER ENQUIRY 
OFFICE OF THE DIRECTORATE GENERAL ASSAM RIFLES, SHILLONG - 10 

 
File No. ENG/III-235/2026-27/13      Dated, the 11 May 2026 
 
 
1 For and on behalf of the President of India, the Headquarter DGAR, Engr Branch invites online 
tenders on the prescribed form, for the execution of the following work as given in this schedule to tender:- 

Ser Description of Works Required Quantity 
(a) Term Contract for E&M works at Laitkor Grn One Job 

 
2. If you are in a position to quote for the execution of work in accordance with the requirements 
stated in the attached schedule to tender, all documents attached herewith should be filled in, and 
submitted through e-Procurement site http://eprocure.gov.in/eprocure/app. 
 

3. You are requested to study the tender document completely and ensure all documents pages and 
annexure to the tender are completely and correctly filled in duly signed and stamped where applicable 
and then upload on CPP Portal. 
 

4. This online Tender is NOT transferable. 
 

5. This tender enquiry has the following chapters and appendices:- 
 
Schedule To Online Tender Page No. 
(a) Chapter-I Instructions to Bidders/Tenderers 02 to 08 
(b)  Notice Inviting Tender  09 to12 
  Authority Letter  13 
  Schedule ‘A’ (Notes & Description) 14 to 16 
  Schedule of Work  17 
  General Summary  18 
  Schedule ‘B’ Store 19 
  Schedule ‘C’  20 
  Schedule ‘D’ 21 
  Stages of Payment 22 
  List of Drawing  23 
  Tender  24 
  Appendix ‘A’ 25 
  Acceptance  26 
  Certificate  27 to 28 
(c)  Standard Forms to be uploaded by bidders 01 to 29 
(d) Appendix 1 Performance Statement Format for last three years 30 
(e) Appendix 2 Certificate to be signed by tenderer 31 
(f) Appendix 3 Performa for “e-payment’ 32 
(g) Appendix 4 Non Black listing certificate 33 
(h) Appendix 5 Form of Solvency from a Scheduled Bank 34 
(i) Appendix 6 Guarantee/Warranty 35 
(j) Appendix 7 Undertaking for no use of undue influence 36 
(k) Appendix 8 Earnest Money Deposit (EMD) Instrument 37 
(m) Appendix 9 Enlistment/Renewal letter of Assam Rifles approved contractors and 

enlisted contractors working with other central Government 
department/organization meeting eligibility criteria contractor in any 
Govt Department (to be uploaded) 

38 

(m) Appendix 10 Amendment of tender document  39 to 40 
(n) Appendix 11 GSTIN Registration Certificate 41 
(o) Appendix 12 Annual turnover and Audited Balance sheet of the last two years 42 
(p)  Special Conditions of Contract 43 to 46 
(q)  Particular Specifications 47 to 71 
(r)  Product (Make List) 72 to 75 
    

    
 
          Sd/-XXXXX   
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer 



CA No :ARC&MC/ LTK/9399/ 13 of 2026-27 
Serial Page No 02  of 75 

Chapter-I 
Instructions to Bidders/Tenderers 

 
(THIS TENDER SET IS NOT TRANSFERABLE) 

 
6. All Tender documents attached with this invitation to tender including the specifications are 
SACROSANCT for considering any offer as complete offer, it is therefore important that Tender 
Acceptance Letter which is a written undertaking that all the terms and condition of the tender are 
understood and accepted should be signed and submitted only through e-procurement site 
http://eprocure.gov.in/eprocure/app. 
 
7. Tenderers are advised to carefully go through all the conditions and documents attached with this 
tender enquiry, before uploading the e-tender. 
 
8. All e-tender documents must be duly completed, signed by authorized signatory on each page and 
uploaded. 
 
9. Tenderers must ensure this complete set is signed on each page and uploaded with their offer, as 
it is, without any modification/alteration. 
 
10. In case of any difference between the conditions mentioned in schedule to e-tender and the 
specifications/QRs, the condition given in the specifications will be binding. 
 
11. Name of work     : As given in Schedule 

12. Tender Cost     : Rs 1000/- 
 
13. Those who download the tender set from the CPP website must submit the cost of e-tender (non-
refundable) through SBI in the form of account payee, demand draft, banker cheque or E- payment and 
treasury challan etc. a scanned copy of the tender fee of Rs 1000.00 (Rupees one thousand only) upto 
work value Rs 50.00 Lakh and above Rs 1500.00 (Rupees one thousand five hundred only) to be 
deposited in favour of DGAR. Original to be submitted as per Para 12 of page No 02.Tender fee to be 
deposited in favour of Commandant AR&MC, payable at Shillong at the time of submission of e-tender at 
the time of submission of e-tender.  E-tender documents submitted without the tender cost will be rejected. 
(Original payment instruments in respect of tender fee are to be deposited either by person in the tender 
box placed in reception room of Adm Block, HQ DGAR or by post to reach the Engineer Branch 
(ARC&MC) at least one hour (i.e. time-1030hrs) prior to the time of opening of tech bids (Time-1130 hrs).  
Late/Delayed/Non submission of original would result in rejection of bid during online bid opening. 
 
14. Earnest Money  (2% of value of tender) :          Rs 70,000.00    

15. Date of issue/publishing NIT   :          11 May 2026  

16. Document download start date   :          11 May 2026 

17. Document download end date   :         25 May 2026 at 1000hrs 

18. Last date & time for uploading of online :         25 May 2026 at 1030hrs 
 Tender  

19. Opening of Technical bid   :         26 May 2026 at 1130hrs 

20. Opening of Financial bid   : Subsequently on approval of Technical Bid
  
  
Note: The onus of ensuring that the above mentioned tender fee and EMD dispatched by post 
reaches the above said office address is that of the bidder/contractor 

21. A power of attorney in favour of signatory and signatories or the tenderer in case the tender 
is signed by a person or persons other than the actual tenderer or on behalf of a firm / company 
and his/ her / their signature attested by Notary / Class-I Gazetted Officer.  
 
22. Financial Stability Certificate issued during current financial year for a minimum value of 
appropriate class from the scheduled bank where the firm is operating its current account as per Appendix 
‘5’ (format attached). 

23. Latest Income tax clearance certificate issued by concerned authority must be produced with 
supporting PAN Number. 

24. Full name and status of the person signing the tender documents must be clearly mentioned in the 
tender.      

          Sd/-XXXXX 
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer 



CA No :ARC&MC/ LTK/9399/ 13 of 2026-27 
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25. Tenderer must quote the rate in terms of Per No/Set/Sqm/Cum/Lump sum etc only. All 
taxes/other charges should be clearly indicated in the Schedule.  No extra charges / taxes over and 
above the quoted rate in any form will be borne by the Department. The rate quoted will be firm and 
final and no amendment / alternation to the rate quoted in the tender will be accepted at a later 
date. No representation will be entertained for change in tenderer’s name quoted or any other 
alternation in respect of any of the contracted articles / goods during the currency of the contract 
or if any fresh duty or tax is levied.  Conditional discounts if any will not be considered and have no 
effect on the evaluation of tenders. 
 

26. Paying Authority.  

 Pay & Account Office Assam Rifles 
 (Old DGAR Complex) 
 Laitumukhrah, Shillong - 793011 
 
27. Director General, Assam Rifles, reserves the right to cancel/reject any or all the tenders without 
assigning any reasons. 

28. Clarification on Specifications/ Qualitative Requirements. In case any prospective bidder 
requires clarification(s) on technical specifications/ Qualitative Requirements (QR), the same is to be 
submitted online. No change in price or substance of the bid will be sought, offered or permitted. No post-
bid clarification on the initiative of the bidder will be entertained. 
 
29. Testing and Inspection Criteria.     The tenderers will have to abide by the testing and inspection 
criteria formulated by the user confirming to CPWD guidelines. 
 
30. The Department (Users)  : DG Assam Rifles, Ministry of Home Affairs,  

Govt. of India 
 

31. Inspection Authority   : Authorised person detailed by The Director  
       General, Assam Rifles 
       Headquarter DGAR, Shillong -10 
 

32. Inspection Officer   : Board of officers at Consignee location during  
       critical  stages of work / after completion of work 
 

33. Works required at (Consignee)  : As stated in NIT 
 
34. Execution of Works.     Execution of works at the site given by the Engineer-in-Charge. 
 
35. Guarantee/ Warranty Terms.         
 (a) If not specified in quantity of rate/specification, minimum one-year warranty is required. 
 Warranty period will start from the date of completion of work. In case works/part of works are 
found  defective/damaged during inspection after completion of work, the contractor will re-execute the 
 work under warranty at consignee’s location free of cost. Defect liability period is one year. The 
 security deposit amount will be released with confirmation of user. 

(b) For RCC roof slab:- Water proofing treatment for roof slab shall be carried out by an 
approved specialized firm. Ten years guarantee shall be given by the specialized firm and the 
contractor on non judicial stamp paper of Rs 50/- (Rupees fifty only) for the effectiveness of water 
proofing treatment.   

36. Rejected Works.       If the appointed contractor fails to remove the bad/ damaged/ rejected 
works of above items whatever the case may be from sites/location where installed, within the reasonable 
period i.e., seven (07) days from the date of issue of letter to contractor, the Director General Assam Rifles 
or his representative shall dispose off the rejected works without assigning any further notice. 

37. Work at the Risk and Cost.    In case of rejection of the item by the Site Engineer in case of 
neglect, failure or delay on the part of the contractor on work order placed by the Engineer in charge, 
Headquarter DGAR/ respective HQ IGAR/ HQ Sector Assam Rifles, may without prejudice to any other 
action which the department may take under the terms of the contract will be at liberty to execute such 
work at the risk and expense of the contractor. Any amount (which may include transportation and other 
incidental charges) incurred in excess of the contracted rate shall be borne by the contractor or recovered 
from his security deposit and/or from any amount which may be due to him by the Directorate General 
Assam Rifles. The right to risk and cost the work under this clause will entitle right to purchase after expiry 
of time of delivery or replacement of unfit work, without any warning or further information to contractor. 
The risk and cost work will be approved by CFA. 

38. Option Clause. The department reserves the right to increase/decrease the Quantity by 10% at 
the rates quoted by the successful tenderer at the time of placement of contract (Item rate contract). 

  
           Sd/-XXXXX    
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer 
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39. If the tenderer is in a position to quote for the work in accordance with requirements stated in the 
attached schedule to tender, all documents attached herewith should be duly filled in, signed and stamped 
and are required to be UPLOADED. 

40. If the exigencies of work so demand, the Engineer–in-Charge may allow payment to third party, 
who is creditor to the contractor, after fulfilling certain conditions 
 

(a)  The contractor gives an auth letter addressed to the Engr-in-Charge on non judicial stamp 
paper of Rs.100/- in format  given below:- 

 
 I/we authorize the Commandant, ARC&MC to pay directly on my/our behalf to 
………………………………… (name of third party) an amount of `………………………(Rupees 
……….………………………… In words) for the work done or supplies made by 
…..………………………… (name of third party). I/We shall be responsible for the quality and 
quantity of the same under the provisions of agreement No………………  

 
 (b) The total payment to third party shall not exceed 10% of agreement amount of work. 

 
(c) Full reasons for proposing such third party payment shall be recorded and prior written 
approval of the next higher auth shall be obtained before making such payments. 

 
41. The item rate/lump sum contract in the case of successful tenderers should conform to tender 
work accepted in performance evaluation in all respect besides specifications mentioned in CPWD 
guidelines. The successful tenderer will be asked as applicable to give drawing/schedules prior to 
commencement of work. 

42. Any change in Address/Telephone/Fax/e-mail should be immediately informed. The state of non-
communication by the firm will make the offer liable for rejection. 

43. Any query/Representation be addressed to The Commandant, Assam Rifles Construction and 
Maintenance Company, PO: Happy Valley, Shillong-793007. 

44. Jurisdiction & Arbitration.  This tender and subsequent contract if any are subject to the 
jurisdiction of Indian Laws and Courts at the place of issue of the schedule.  In the event of any question 
dispute or difference arising under these conditions or any special conditions of contract, or in connection 
with this contract (except as to any matters the decision of which is specially provided for by these special 
condition) the same shall be referred to the Sole Arbitration of the Director General Assam Rifles or some 
other person appointed by him. There will be no objection that the Arbitrator is a Government Servant that 
he had to deal with the matters in which the contract is related or that in the course of his duties as 
Government Servant he has expressed views on all or any of the matters in dispute or difference.  The 
award of the Arbitrator shall be final and binding on the parties to this contract.  Further that all disputes 
arising out of the contract, Shillong Court shall have exclusive jurisdictions.  The tenderers submitting the 
tenders shall render a certificate to have agreed to this clause.  
 

45. Implementation of EPF and ESI for Contract labour. 
 

(a) The ESI and EPF contributions on the part of employer in respect of this contract shall be 
 paid by the contractor. These contributions on the part of employer paid by the contractor 
shall be  reimbursed by the Engineer-in-Charge to the contractor on actual basis post 
submission of proof of payments. 

 

 (b) The contractor whose bid is accepted will also be required to furnish either copy of 
 application/licenses/registrations or proof of applying for obtaining labour licenses, registration with 
 EPFO, ESIC and BOCW welfare board and programme chart (Time and Progress) within the 
 period  specified. 
 

(c) No Running Account Bill shall be paid for the work till the application labour licenses, 
registration with EPFO, ESIC and BOCW welfare board, whatever applicable are submitted by the 
contractor to the Engineer-in-Charge. 

 

46. Submission of the tender in Two Bid System.  All bidders are required to submit their offers in 
two bid system as under:- 

DOCUMENTS TO BE SUBMITTED ONLINE WHICH WILL FORM PART OF PQC 

 (a) Technical Bid. The tech bid should contain the following:- 
 

(i) Tender documents duly completed and signed and stamped on each pages but 
WITHOUT QUOTING RATE AS PER SCHEDULE-A (PART-I) to be uploaded along with 
other documents.       

        Sd/-XXXXX     
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant  
           For Accepting Officer 
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(ii) Power of Attorney: A power of attorney in favour of signatory and signatories or 
the tenderer in case the tender is signed by a person or persons other than the actual 
tenderer or on behalf of a firm/company duly attested by class I Gazetted Officer. 

(iii) Compliance to specifications applicable as per CPWD works manual 2022, AR-
2249 and General Conditions of Contract 2020. 

 (iv) Past Experience.  Minimum two years ending 31st March of preceding 
financial year of advertised tender. Copies of relevant and authenticated documents (work 
order/LOI) supporting the same issued by Department of Central Govt/State Govt or Public 
Sector Unit, where the bidder has successfully concluded the ibid contract, should be 
enclosed with the tender.  

(v) Past Performance. The bidder/OEM should have executed project for supply 
and installation/commissioning of same or similar category products during preceding three 
Financial years (i.e current year and three previous financial years) as on opening of bid as 
per following criteria:-  

(a) Three similar completed works each costing not less than 40% of the 
estimated cost put to tender; or  

(b) Two similar completed works each costing not less than 60% of the 
estimated cost put to tender; or  

(c) One similar completed works each costing not less than 80% of the 
estimated cost put to tender 
 

Copy of satisfactory performance report issued by the employer (Government 
Department, PSU etc) will only be accepted 
 

  Note:- Similar nature of work (Type of works which can be consider similar for the prepare 
  of determining  experience  criteria  fulfillment) – Any  building   work including  all  civil  
  works,  electrical works, water supply/ plumbing works for Institutional / Industrial campus 
  of Central/ State Govt Departments/ PSUs and/ or Autonomous bodies.  
 

(vii) Proof of Completion. Completion report certificate duly signed by the concerned 
department/authority. 

 

 (viii) Non Blacklisting Certificate as per Appx 4 of Chapter-I to be submitted. 
 

 (ix) Certificate of Acceptance of Terms and Conditions of NIT as per Appx 2 of 
Chapter-I to be submitted. 

 

 (x) Balance Sheet. Latest audited balance sheet of last two years duly signed by 
licensed Chartered Accountant to be submitted. These documents should contain Unique 
Document Identification Number (UDIN). Financial capability of the bidder should be at 
least 75% of the value of the contract. 

 

 (xi) Bank Solvency. The contractor is required to submit latest bank solvency 
certificate (not older than 120 days) issued by scheduled bank, preferably a nationalized 
bank. The bank solvency should meet the eligibility criteria required for the Class of 
contractor for which he is registered. If the contractor is found not suitable to undertake the 
work as per bank solvency, he/she will be rejected in the Technical Bid. 

 

 (xii) Enlistment / Renewal Letter.    Enlistment / Renewal letter of contractor in Assam 
Rifles / any Govt Department (scan copy to be uploaded) giving category and financial limit 
for Tendering shall be uploaded. 

 

 (xiii) Earnest Money Deposit / Tender Fee. Scanned copy of Tender Fee and 
EMD @ 2% (two percentage) of the tender value to be deposited through Demand 
Draft/Bank Draft / Fixed Deposit Receipt/TDR duly pledged in favour of HQ DGAR from a 
schedule bank preferably a nationalized bank. EMD should be valid for a period of 45 days 
beyond the fixed Bid Validity period. Original EMD and Tender Fee to be submitted as 
per Para 12 of page No 02. 

 

  
 
 
 
   

 
 

  
         Sd/-XXXXX 

Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer  
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MSME are exempted for goods and services but MSME exemption cannot be 
extended to construction works as it cannot be treated as service rendered or 
supply of goods. 

 

 (xv) Affidavit from contractor for employment of Engineers with last three years 
experience and degree / diploma certificate of Engineers. No overlap of Engineers for any 
other work under execution by the contractor is acceptable. 

  
 

(b) DOCUMENTS TO BE SUBMITTED BY BIDDERS BUT WILL NOT FORM PART OF PQC 
 
 (i) Performa for e-payment as per Appx 3 of Chapter-I. 

 (ii) Warranty / Guarantee certificate as per Appx 6 of Chapter-I (if required).   

 (iii) Undertaking for No Use of Undue Influence as per Appx 7 of Chapter-I. 

 (iv) Implementation of EPF and ESI for Contract Labour. 
 

  (aa) The ESI and EPF contributions on the part of employer in respect of this 
 contract shall be paid by the contractor. These contributions on the part of the 
 employer paid by the contractor shall be reimbursed by the Engineer-in-charge to 
 the contractor on actual basis on submission of proof of payments. 

  
  (ab) The contractor whose bid is accepted will also be required to furnish either 

 copy of applicable licenses/ registrations or proof of applying for obtaining labour 
 licenses, registration with EPFO, ESIC and BOCW Welfare Board and Programme 
 chart (Time and Progress) within the period specified. 

 
(ac) No Running Account Bill shall be paid for the work till the applicable labour 
licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever 
applicable are submitted by the contractor to the Engineer-in-Charge. 

  

(c) Commercial Bid (Cost Bid) (Schedule ‘A’). Cost bid of only technically qualified tender 
will be opened by a board of officer, date of opening of cost bids will be intimated to the valid 
tenderers and posted on the website after evaluation of Technical Bids. Cost bid should contain 
following:- 

(i) Commercial bid forms given in a standard Bill of Quantity (BOQ) format (.xls file) 
provided with tender document should only be used to fill up the commercial bid.  

(ii) Bidder are to note that submission of financial bids be done in the format 
provided and no other format is acceptable.  Bidders are required to download the Bill 
of Quantity file, open it and complete the coloured (unprotected cells with their respective 
financial quotes and other details viz. name of bidder).  No other columns should be 
changed.  Once the details have been completed, the bidder should save it and submit it 
online without changing the file name.  If the Bill of Quantity file template is found to be 
modified by the bidder, the bid will be considered invalid and liable to be rejected. 

(iii) The cost is to be indicated for each item(s) and it should be the execution of work/ 
execution of item, inclusive of carrying charges and all taxes, as applicable.  

(iv) Rates will not be indicated in the technical Bid Schedule ‘A’ and if indicated, 
then the tender will be considered invalid.  

(v) Tenders should quote the rate both in words and figures in the online tender form 
available at www.eprocure.gov.in for each variety.  In case of variation in rate quoted in 
words and in figures, the quoted rate in words will be considered as valid.  

   

           Sd/-XXXXX 
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer 
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47. Evaluation of the Proposal.  A two stage procedure will normally be adopted as mentioned 
below:- 

 (a) Stage-I : Evaluation of Technical Bids 

(i) A Technical Evaluation Committee (TEC) constituted by the Directorate General 
Assam Rifles will examine the technical bids.  This would be a paper evaluation comprising 
of scrutiny of all documents required to be submitted for the Technical Bid.  

(ii) The TEC reserves the right to verity authenticity of all documents submitted by the 
firm through internet / telephone or other similar means.  

(b) Stage-II : Financial Evaluation 

(i) The cost bids of only technically qualified enlisted tenderers will be opened whose 
documents as per schedule of requirement have been found meeting the laid down 
specifications/ quantity rate/ item rate/lumpsum rate depend upon schedule and the Price 
Bid will be evaluated accordingly.     

 

(ii) L1 will be decided based on the lowest overall cost of complete work/job including 
taxes or any other charges. 

(iii) The commercial bid uploaded by bidder will be evaluated by a Board of Officers 
constituted by the Directorate General Assam Rifles and further accessed by a Tender 
Processing Committee (TPC) for realistic prices. Depending upon the acceptance of the 
comparative statement of tenders (final prices) by the Competent Financial Authority 
(CFA), a work order may be placed to the successful bidders. The bidders will be required 
to accept the work order, enter into a contract for execution of work and execution of 
project as per terms and conditions mentioned in this Tender Enquiry.  

(iv) Acceptance/ Rejection of Tenders. Directorate General Assam Rifles reserves the 
right to accept or reject any or all tenders without assigning any reason. 

48. Insurance.   
 

(a) Contractor shall produce character certificate, ITI/ experience certificate of the staff 
employed. 

 (b) Contractor shall be responsible for any discipline cases of staff employed. 

 (c) Contractor shall be responsible for any accident/insurance claim of staff employed.  

 (d) Proper documents to be maintained for Salary disbursement of the staff employed.  
 
 
 
 
 
 
 
 
 
 
            
           Sd/-XXXXX   
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer 
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INSTRUCTIONS FOR TENDERERS 

 

1. The Tenderer is required to quote his rates in figures and words against each items of Schedule 
‘A’ in respect of “to be quoted schedules” and amounts and derived percentages in figures and words 
against each Schedule in General Summary in respect of “pre priced Schedule”. The tenderer shall quote 
his rates/ amounts on the Schedule ‘A’ and General Summary pages only.  

 (a) Name of work being tendered for as given in NIT.  

(b) Name and address of tenderer along with his seal duly signed by, auth signatory of Firm as 
in letter head.   

2. Wherever the tenderer is required to write both in figures and words, he should ensure that there is 
no discrepancy between figures and words.  The word ‘Only’ should be added immediately after the last 
word of rate/ amount/ percentage mentioned in words. In case of discrepancy amount in words shall be 
considered. 
 
3. In case of partnership concern/ firm or a limited company, signatory to offer shall ensure that he is 
competent to bind the contractor/firm (through partnership deed, general power of attorney or 
memorandum and articles of Association of a Company) in all the matters pertaining to the contracts with 
Union of India including arbitration clause.  An attested copy of the documents confirming of such authority 
shall be attached with the offer, if not submitted earlier. In case of Sole proprietorship, self-sworn affidavit 
is required to be produced. 

4.      Conditional tenders will be treated as invalid tenders and will not be considered. 

5.      Bid Validity. A bid shall be valid for 180 days (one hundred eighty days) unless otherwise 
specified from the date of opening of the tender.  A bid valid for shorter period can be rejected by the user, 
as being nonresponsive.  

6. Earnest Money.  

 (a) The tender should be accompanied by Earnest Money to be submitted duly pledged in 
favour of Director General Assam Rifles, Shillong-10.  The EMD may be accepted in the form of 
Account payee Demand draft, Fixed Deposit Receipt, TDR from a bank preferably a nationalised 
bank. EMD should be valid for a period of 45 days beyond the fixed Bid Validity period. 

 (b) Firms submitting EMD through Bank Guarantee are required to ensure authenticity of the 
same through digitally signed secured e-mail from issuing banks to official e-mail ID of 
Commandant (Works), Engineer Branch, HQ DGAR. 

7. Performance Bank Guarantee (PBG). 

 (a) To ensure due performance of the contract, Performance Bank Guarantee is to be 
obtained from the successful bidder awarded the contract. Performance Bank Guarantee is to be 
obtained from every successful bidder irrespective of its registration status etc. The contractor 
shall submit an irrevocable Performance Bank Guarantee of 5% (Five Percent) of the value of 
contract. Performance Bank Guarantee may be furnished in the form of an Account payee 
Demand Draft, Fixed Deposit Receipt, Bank Guarantee from a recognised bank in an acceptable 
form safeguarding the department interest in all respect. Getting confirmation through digitally 
signed  secured e-mail from issuing Bank. 

 (b) Performance Bank Guarantee should remain valid for a period of one year beyond the 
date of completion of all contractual obligations of the contractor. 

 (c) Online verification of company portal with user ID and password followed by 2nd stage 
authentication system generated One Time Password (OTP) on portal for reconfirmation. 

 (d) e-mail confirmation followed by 2nd stage authentication by system generated SMS through 
registered mobile and reconfirmation through SMS to the verifying Office. 

8. Forfeiture of Earnest Money (if applicable):-  

 (i) If any tenderer withdraws his tender or makes any modification in the terms & conditions of 
the tender which is not acceptable to the Dept within 07 days after last date of submission of bids, 
then the Govt shall without prejudice to any other right or remedy, be at liberty to forfeit 50% of 
earnest money absolutely irrespective of letter of acceptance for the work is issued or not. 
 

(ii) If any tenderer withdraws his tender or makes any modification in the terms & conditions of 
the tender which is not acceptable to the Dept after expiry of 07 days after last date of submission 
of bids, then the Govt shall without prejudice to any other right or remedy, be at liberty to forfeit 
100% of earnest money absolutely irrespective of letter of acceptance for the work is issued or not. 
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9. Release of EMD / Refund of EMD. The tenderer except the lowest tenderer shall be refunded 
immediately within a week from the date of acceptance of successful bidder. EMD in respect of the 
L1 (lowest) tenderer shall be refunded on receipt of Performance Bank Guarantee. 

10. This INSTRUCTIONS FOR TENDERER along with Particular Specifications shall form part of the 
tender documents. 

11. “Accepting Officer” means the duly authorised officer who signs the contract on behalf of the 
President of India as duly designated by CFA.  
 
12. Tender value is inclusive of GST, EPF, ESIC & LWC. In case of any amendment made by 
Government during the course of contract towards GST, EPF, ESIC & LWC charges same has to be 
borne by Contractors. 
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NOTICE INVITING TENDER 
 
 
1. A tender is invited for the work as given in Appendix ‘A’.  

(a) The work is estimated to cost as given in Appendix ‘A’. This estimate however is not 
guaranteed and is merely given as a rough guidance and if the work costs more or less, a tenderer 
will have no claim on that account. 

(b) The Tenderer shall calculate his own unit rates from the specifications and other 
information furnished in the tender documents for each item as given in Schedule ‘A’. 

2. The work is to be completed within the period given in Appendix `A’ (in accordance with the 
phasing if any, indicated in the tender) from the date of handing over the site, which will be within 30 days 
after acceptance of tender and submission of Performance Security Deposit. 

3 Contractors registered with Director General Assam Rifles may deposit Bank Challan & purchase 
tenders. Contractors registered with other Govt organisations may also upload tender however their 
eligibility for tender participation will be subject to submission of Financial and personal credential of 
Registration as Govt department Contractor duly authenticated by an officer not below Executive Engineer 
/ Superintending Engineer of the concerned department with whom contractor is registered along with the 
tender documents. This will include:- 

 (a) Registration documents with validity copy.  

 (b) Financial and Solvency limit issued by a Bank.    

 (c) Personal Details of Firms.  

3.1 Not more than one tender / bid shall be submitted / uploaded by one contractor or one firm of 
contractor(s). Under no circumstances will a father and his son(s) or other close relation who have 
business dealing with one another be allowed for the same contract as separate competitors. A breach of 
this condition will render the tenders of both parties liable to rejection. 

4. Earnest Money (Bid Security). 
 

(a) The Earnest Money as stated in para 6 of Instruction for tenderers will be accepted in the 
Form of Account payee Demand Draft, Fixed Deposit Receipt, Bankers cheque or Bank 
Guarantee.  

 (b) It should be ensured that the Earnest Money from any Commercial bank is pledged in 
favour of Director General Assam Rifles.    

(c) If the banks are closed on the last date of receipt of tenders, the date shall be postponed 
suitably. 

4.1 Validity Period of EMD. Earnest Money shall be valid for a period of 180 days (bid validity) plus 
45 days (Tender duration) i.e. total 225 days (minimum). 

4.2 The Director General Assam Rifles as the CFA will release/refund the earnest money, wherever 
applicable, to all unsuccessful tenderers after expiry of the Final bid validity and latest on or before the 30th 
day after the award of the contract by endorsing an authority on the deposit receipt for its refund on 
production by the tenderer of a certificate of the Accepting Officer that a bonafied tender was received and 
all documents are returned. 

4.3 The Director General Assam Rifles as the CFA concerned will either return the Earnest Money to 
the successful tenderer by endorsing an authority on the ‘Deposit Receipt’ for its refund, on receipt of an 
appropriate amount of Security Deposit or will retain the same in part or full on account of Security 
Deposit, if such a transaction is feasible. 
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5. Security Deposit. 

(i) Security Deposit, in the form of an Account payee Demand Draft, Fixed Deposit Receipt, 
Bank Guarantee from a recognised bank, preferably nationalised is required to be submitted by the 
successful bidder for whom work order has been placed and the work has been completed by 
him/her. This should remain valid for a period of one year beyond the date of completion of defect 
liability period / warranty period. The contractor shall submit an irrevocable Security Deposit of 5% 
(Five Percent) of the value of contract. 

(ii) Payment for Final bill of the successful bidder after completion of work, shall be made 
subject to receipt of Security Deposit / a renewed PBG covering the entire defect liability period.  

(ii) Firms submitting Security Deposit through Bank Guarantee are required to ensure 
authenticity of the same through digitally signed secured e-mail from issuing banks to official e-
mail ID of Commandant, Assam Rifles Construction and Maintenance Company (cmdt.arcms-
dgar@gov.in). 

6. Documents pertaining to the work (Signed for the purpose of identification by the Accepting Officer 
or his accredited representative) and samples of materials and works to be supplied by the contractor will 
be opened for inspection by the tenderer at the office of Accepting Officer concerned during working 
hours. 

7. A Tenderer shall be deemed to have full knowledge of all relevant documents, samples, site etc 
whether he has inspected them or not. 

8. Any tender which proposed any alteration to any of the condition laid down or which proposes any 
other condition or description, what so ever, is liable to be rejected. 

9. The submission of tender by a tenderer implies that he has read this Notice and Conditions 
of Contract and has made himself aware of the scope and specifications of the work to be done 
and of the condition and rates of works, tools and plants etc. that will be issued to him and local 
conditions and other factors bearing on the execution of the work.  

10. Compensation for delay (Liquidated Damages).  
 

(a)   If the contractor fails to maintain the required progress as per contract agreement or to 
complete the work and clear the site on  or before  contract completion or extended date of 
completion, he shall, without prejudice to any other right or remedy available under the law be 
liable to the Government on account of such breach and pay as agreed compensation, the amount 
calculated at the rates stipulated below, duly approved by CFA (whose decision in writing shall be 
final and binding) who may decide on the amount of tendered value of the work for every 
completed day/month (as applicable) that the progress remains below that specified in Contract 
Agreement. 

(b)   This will also apply to items or group of items for which a separate period of completion 
has been specified. 

(c)  Compensation for Delay of Work:  With max rate @ 1% (one percent) per month for 
delay to be computed on per day basis based on quantum of damage suffered due to stated delay 
on the part of Contractor. Provided always that the total amount of compensation for delay to be 
paid under this condition shall not exceed 10% (ten percent) of the accepted Tendered Value of 
work or of the accepted Tendered Value. 

(d)   The amount of compensation may be adjusted or set-off against any sum payable to the 
contractor under this or any other contract with the Government.  In case, the contractor does not 
achieve a particular milestone mentioned as per Contract Agreement, or the re-scheduled 
milestone(s), the amount shown against that PDC shall be withheld, to be adjusted against the 
compensation levied at the final grant of Extension of Time.  With-holding of this amount on failure 
to achieve a PDC, shall be automatic without any notice to the contractor.  However, if the 
contractor catches up with the progress of work on the subsequent milestone, the withheld amount 
shall be released.  In case the contractor fails to make up for the delay in subsequent milestone(s), 
amount mentioned against each milestone missed subsequently also shall be withheld. However, 
no interest, whatsoever, shall be payable on such withheld amount. 
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11.  Time and Extension for Delay 

(a)   The time allowed for execution of the works as specified in the Contract Agreement/ work 
order or the extended time in accordance with these conditions shall be the essence of the 
Contract.   The execution of the works shall commence from such time period as mentioned in 
work order or from the date of handing over of the site whichever is later. If the contractor commits 
default in commencing the execution of the work as aforesaid, Government shall without prejudice 
to any other right or remedy available in law, be at liberty to forfeit the earnest money & 
performance guarantee absolutely alongwith cancellation of work for retendering. 

 
(b)      As soon as possible, after the Contract is let or any substantial Work Order is placed and 
before work under it is begun, the Commandant / Contract operating authority and the Contractor 
shall agree upon a time and progress chart. The Chart shall be prepared in direct relation to the 
time stated in the contract documents or the work order for completion of the individual items 
thereof and/or the Contract or work order as a whole.  It shall indicate the forecast of the dates for 
commencement and completion of the various trade processes or sections of the work and shall 
be amended as may be required by agreement between the Commandant / Contract operating 
authority and the Contractor within limitation of time imposed in the contract documents or work 
order.  If the works be delayed:- 

 
(i)  By force Majoreure, or 

  (ii)    By reason of abnormally bad weather, or 
  (iii)  By reason of serious loss or damage by fire, or 
 (iv) By reason of civil commotion, local commotion of workmen, strike or lockout, 

affecting any of the trades employed on the work, or 
(v)  By reasons of delay on part of nominated sub-contractors, or nominated 
contractor, which the Contractor has, in the opinion of Commandant /Contract operating 
authority, taken all practicable steps to avoid or reduce, or   
(vi)   By reason of delay on the part of Contractors or tradesmen engaged by 
Government in executing works not forming part of the contract, or 
(vii)   By reason of any other cause, which in the absolute discretion of the Accepting 
Officer is beyond the Contractor’s control. 

(c) Then, in such case the Accepting Officer may make fair and reasonable extension in the 
completion dates of individual items or groups of items of work for which separate periods of 
completion are mentioned in the contract documents or work order as applicable. 

 
(d)  Upon the happening any such event causing delay, the Contractor shall 
immediately, but not later than 14 days of the happening of the event, give notice thereof in 
writing to the SO1(Works)/ Contract operating authority but shall nevertheless use constantly his 
best endeavor to prevent or make good the delay and shall do all that may reasonably be required 
to the satisfaction of the SO1(Works)/Contract operating authority to proceed with the works for 
which SO1(Works) will monitor details on record. Extension of time shall be approved by the CFA. 

 
(e) In case the Contractor fails to notify the Commandant, Assam Rifles Construction 
and Maintenance Company / Contract operating authority of happening of an event(s) 
causing delay within the period of 30 days stipulated above, he shall forfeit his right to 
claim extension of time for the delay caused due to such event(s). 

 
(f) If the work is delayed by reason of non-availability of Government stores shown in                   
Schedule ‘B’, then, in any such event notwithstanding the herein fore contained, the CFA may in 
his discretion grant such extension of time as may appear reasonable to him and the same shall 
be communicated to the Contractor by the Commandant /Contract operating authority in writing. 
The decision so communicated shall be final and binding and the Contractor shall be bound to 
complete the works within such extended time. 

 
(g) No claim in respect of compensation or otherwise, howsoever arising, as a result of 
extensions granted under conditions above shall be admitted.  

 
 (h) No RARs shall be processed for payment if the PDC of the said work / job is expired. 
 Extension of Time (EOT) for PDC shall be processed and sanction be obtained prior to processing 
 of RARs. 
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12. Cancellation, Foreclosure and Termination of Contract.    If the contractor:-  

 
(a) Makes default in commencing the works within a reasonable time from the date of the 
handing over the site and continues in that state after a reasonable notice from Commandant / 
Contract operating authority. 

       or  

(b) In the opinion of the SO1(Works)/Contract operating authority at any time, whether before 
or after the date or extended date for completion, makes default in proceeding with the works, with 
due diligence and continues in that state after a reasonable notice from Commandant / Contract 
operating authority. 

       or 

(c) Fails to comply with any of the terms and conditions of the Contract, or after reasonable 
notice in writing with orders properly issued there under, 

or 

(d) Fails to complete the works, work order and items of works, with individual dates for 
completion, and clear the site on or, before the date of completion. 

 
13. The Director General Assam Rifles as the CFA may, without prejudice to any other right or remedy 
which shall have accrued or shall occurred thereafter to Govt, cancel the contract as a whole or only such 
work order (s) or items of work in default from the contract: whenever the Director General Assam Rifles 
as the CFA exercises his authority to cancel the contact as a whole or in part under this condition he may 
complete the work by any means at contractor’s risk and cost. 

14. The Director General Assam Rifles as the CFA does not bind himself to accept the lowest or any 
tender or to give any reasons for not doing so. 

15. The Director General Assam Rifles as the CFA reserves his right to accept a tender submitted by a 
Public Sector Under taking giving a price preference over other tender which may be lower or as 
admissible under the Govt Policy. No claim for any compensation or otherwise will be admissible from 
such tenderers whose tenders may be rejected on account of the said policy. 

16. Handing / Taking over of work site will be completed within maximum of four weeks after 
issue of Work Order in all respect. 

17. The change of site will not be accepted after Administrative Approval. In case of unavoidable 
circumstances, the concurrence of the Director General Assam Rifles as the CFA is essential before 
commencement of work. 

18. The completion report will be addressed to the Accepting Officer. The contractor will make 
sure that work will be completed in all respect as per Schedules, drawings and specification. 

19. The work order duly completed in all aspect will be issued within a week after approval of works by 
Director General Assam Rifles as the CFA.    

20. This NOTICE OF TENDER INCLUDING APPENDIX ‘A’ shall form part of the tender documents. 
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AUTHORITY LETTER 
 

 
(To be used in conjunction with General Condition of Contracts, CPWD) 

 
          Assam Rifles Construction 
          and Maintenance Company 
          PO: Happy Valley  
          Shillong-07 
 
Ref   No.  ENG/III-235/2026-27/13      Dated, the 11 May 2026 
 

 
LUMP SUM / ITEM RATE CONTRACTS FOR THE WORKS REQUIRED IN THE WORK:  

 
 Term Contract for E&M works at Laitkor Grn 

 

Shri/          M/S _________________________________________________________________ of 

______________ is/are hereby authorized to tender for the above work. The tender is to be submitted 

through e-Procurement site http://eprocure.gov.in/eprocure/app  by 1030 hours on 25 May 2026. 

 
 
 Any correspondence concerning this tender should be addressed as indicated at the top of this 
sheet quoting the reference as given.  
 
 

THE PRESIDENT OF INDIA DOES NOT BIND HIMSELF/HERSELF  
TO ACCEPT THE LOWEST OR ANY TENDER 
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SCHEDULE ‘A’ NOTES 

LIST OF WORKS AND PRICES 
 

Name of Work: -  Term Contract for E&M works at Laitkor Grn 
 
1. This schedule consists of 01 (one) parts as detailed below:- 
 

(a) PART- I : Term Contract for E&M works at Laitkor Grn 

(b) PART- II :  
(c) PART- III :  

 
2. The description of building works and services given in various parts of Schedule ‘A’ are in brief.  
These are deemed to be amplified and read in conjunction with special conditions, particular 
specifications, drawing (including notes thereon), specifications for materials and workmanship given in 
CPWD specification 2019 Volume I and II and amendments thereafter.  
 
3. Entire work under this contract shall be completed within the period of “11 Months” after the date 
of handing over the site as indicated in the first work order as under.  
 
4. Pre-priced rates inserted under Column “Unit rate’ of schedule ‘A’ are deemed to be at par with the 
rates contained in the Delhi Schedule Rates or analogous rates there to. Contractor’s attention is invited to 
condition of clauses 13.2.8 & 13.2.9 of CPWD Works Manual 2014, wherein the lump sum price shall be 
worked out by him independently of the prices or rates inserted by Assam Rifles in the tender and 
irrespective of any errors or inaccuracies therein. The percentage to be inserted by tenderer against a 
particular part of schedule ‘A’ shall be derived by him from the amount tendered by him against the 
particulars part of schedule ‘A’ as compared to the amount inserted by Assam Rifles against each part of 
schedule ‘A’. 
 
5. In case, details in respect of items shown on main drawings are not given in the drawings referred 
to in the main drawings, then the same shall be followed from any other drawing included in the list of 
drawings. Any drawings mentioned in the contract/contract drawings but inadvertently not included in the 
list of drawings shall also be deemed to form part of the contract.  
 
6. Probable distribution of various items of internal/external services are indicated on drawing. These 
are tentative and may be varied as per site requirement, where necessary at the discretion of the                 
Engineer-in-Charge. The effect of such changes/variations in quantities due to realignment or re-siting 
shall deemed to be included in the rates quoted and no price adjustment on this account shall be allowed. 
 
7. Layout of buildings indicated in the site plan are tentative and no price adjustment shall be made 
on account of any change in final approved layout within the site of work.  
 
 
8. The lump sum / item rate quoted by the tenderer shall be deemed to include for all minor details of 
construction which are not specifically shown on drawing or specified in particular specification but which 
are essential for execution or work /services in workman like manner and sound construction. In case of 
differences in opinion of the contractor and the Engineer-in-charge as to whether or not a certain item of 
work constitutes minor details of construction, the decision of Accepting Officer shall be final, conclusive 
and binding.  
 
 
9. Cost of testing including transportation of materials or equipment or items, provision of all facilities 
for testing in accordance with specifications and / or IS shall be borne by the contractor unless otherwise 
mentioned.  
 
10. The materials used for construction should be of best quality duly approved by user and as per 
approved list of products by the Assam Rifles (Refer Item/Product list attached as Appx ‘B’). TMT bars 
used for construction should be from Primary manufactures. Irrespective of whatever shown on drawings 
or specified elsewhere in the tender documents, the product shall be duly approved by Engineer-in-
Charge.  
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11. Unit rates quoted shall be deemed to be inclusive of all taxes and levies of Govt. so applicable 
such as Sales Tax/VAT/WCT/GST, EPF, ESIC & LWC on works contract, excise duty, toll tax, entry tax, 
income tax, worker’s welfare tax/cess, etc and nothing extra shall be paid on this account. Necessary 
deduction at source shall be made by the Accepting Officer as applicable as per the mandatory statutory 
requirement of Central and State Government.  
 
12. The lump sum / item rate quoted against all items of schedule ‘A’ shall be deemed to include for all 
items of works complete as specified in particular specifications and shown on drawings, notes thereon for 
completion of work and all minor details though not specifically shown on drawings or specified in 
particular specification except works covered under schedule ‘A’ or unless specifically stated elsewhere in 
the tender documents. 
 
13. Cutting and forming chases in masonry/concrete work etc. including cutting and or leaving holes/ 
recesses, sinking etc. where required and as directed by the Engineer-in-Charge shall be done as far as 
possible while the work is in progress. The cost of materials and labour for cutting and/or forming chases, 
cutting or leaving hole/recesses, sinking and making good in cement mortar (1:3) for filling up to 20 mm 
and in PCC (1:2:4) type B-1 concrete for filling more than 20 mm shall deemed to be included in the lump 
sump quoted by the contractor. In addition, cutting or forming chases, cutting or leaving hole/recesses, 
sinking and making good in cement mortar 1:3/PCC 1:2:4 type B-1 in connection with the work required in 
plumbing, internal water supply, internal electrification etc shall deemed to be included in the unit rates of 
respective building works in Schedule ‘A’. However, no price adjustment shall be made for any variation in 
the items/quantities of chases/holes/recesses etc. consequent upon changes in quantities of plumbing, 
internal water supply, internal electrification works etc.  
 
14. The buildings under this contract have been designed for SBC of soil as indicated in structural 
drawings. Variation in SBC of soil, if found at site and required redesigning of the foundation, the same 
shall be regularised through proper deviation order, for which Approval in Principle will be taken before 
execution is commenced  
 
15. Safety Measures, Precautions, Risks etc. 
 

(a) The Work shall be carried out with utmost care to ensure that no damage to 
Existing/Adjoining Work/Fittings is done failing which the damage, if any done shall be rectified by 
the Contractor to match with the Existing/ Adjoining Work /Fittings to the entire satisfaction of 
Engineer-in-Charge under Contractor's own arrangement and at his own expenses. 

 
(b) Suitable Tools, Plants, Equipments, Mechanism, etc., as considered necessary shall be 
adopted during execution of the Work. The Contractor shall take all Precautions, Safety Measures, 
etc., to avoid any Damage, Miss-happening, Accident, etc., to the Workmen engaged by him to 
carry out the Work. The UNIT RATES quoted by Contractor shall be deemed to have included the 
Element of adopting Safety Measures, Precautions and also the Risks, etc.  involved in Work and 
nothing EXTRA shall be admissible on this account. 
 
(c) Segregation of site with suitable material (CGI sheet, Hessian cloth, etc.) to prevent any 
access of any unauthorized / unwanted person(s), to be carried out by the contractor under own 
arrangement without any cost effect. 

 
16. Government shall not Pay anything Extra, if the Contractor has to Pay Royalty to the State 
Government for the Earth brought to Site by him from Outside burrow. In case any Royalty is required to 
be Paid by the Contractor for bringing Approved Earth from Outside burrow, the Rate quoted shall be 
deemed to include for the same and nothing Extra shall be Paid to the Contractor by the Department. 
 
17. The Rate quoted for Rough Excavation is independent of the Actual Method of Excavation 
permitted by the Private Land Owners and nothing Extra shall be Paid by the Department. 
 
18. All quantities are PROVISIONAL. Any variation in quantities if considered necessary due to 
site requirement/any other technical reasons as decided by the Engineer-in-Charge may be 
executed to the extent as specified in condition of CPWD General Conditions of Contract clauses 
12. 
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19. Unless otherwise specified the unit rate of each item of work inserted by Assam Rifles or quoted 
by tenderer shall be deemed to include for “Materials and labours” /  “Supplying and fixing” / “Supplying, 
laying, jointing and testing including commissioning” etc complete unless otherwise specifically mentioned. 
Condition in CPWD Specifications 2019 Volume I and II and amendments thereafter and the preambles to 
the items given in Delhi Schedule Rates 2019 under respective trades shall be applicable. If any provision 
in the description of items of Schedule ‘A’ and particular specification is at variance  with the provision laid 
down in the condition of Schedule and preambles to Schedule item, the provision in description of items of 
Schedule ‘A’ and provision in particular specification shall take precedence.  
 
 
20. In Schedule ‘A’ the rates for various items shall be inserted by the tenderer both in figures and 
words under columns and the amount shall be extended. The total amount of this Schedule ‘A’ shall be 
carried over to general summary. 
 
21. Rates quoted in different schedules for similar items if varies then lowest quoted rate shall be 
applicable for calculation of L-1. 
 
22. Inspection of the Works (Defects Liability Period). The Defects liability period for the scope of 
work(s) covered under the contract is TWELVE  CALENDAR MONTHS from the date of completion of the 
work or handing over of the work executed to user whichever is later. Any defects in the work noticed 
during this period shall be rectified by the contractor forthwith, on demand in writing from the Staff Officer-
I(Works) specifying the area affected not withstanding that the work executed might have been 
inadvertently passed, certified and paid. The contractor shall carry out the rectification of the defects 
notified at his own expense during the defects liability period and in event of his failure to do within a 
period to be specified by the Staff Officer-I(Works) in his demand, the Staff Officer-I(Works) shall 
undertake such rectification work at the risk and expense of the contractor. 
 
23. Technical Check of work. Independent quality check by the Chief Engineer / Commandant, 
ARC&MC shall be carried out during currency of work as instructed by Chief Engineer, HQ DGAR. 
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SCHEDULE ‘A’ 

              
       
Unit/Fmn  :   Assam Rifles Construction and Maintenance Company, Laitkor 
 
Name of work  :  Term Contract for E&M works at Laitkor Grn 
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Name of work:-    Term Contract for E&M works at Laitkor Grn 
 

GENERAL SUMMARY 
 
Serial 

No. 
Description of Schedule  “A”                                Amount  

 
 
1 

 

Schedule ‘A’ Part-I  Term Contract for E&M works 
at Laitkor Grn 

 
Rs___________________________ 
 
(Rupees_______________________ 
 
________________________only ) 
 
 

 
 
2 

 

 
  

 
Rs___________________________ 
 
(Rupees_______________________ 
 
________________________only ) 
 
 

 
 
3 

 

  

 
Rs___________________________ 
 
(Rupees_______________________ 
 
________________________only ) 
 
 

 
Rupees____________________________________________________________________________ 
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  SCHEDULE ‘B’ 

 
ISSUE OF WORKS, ETC. TO THE CONTRACTOR 

(SEE CONDITION 26.1 OF CPWD) 
 

Serial 
No 

Particulars Rate at which materials will be 
issued to the contractor 

Place of 
issue  (by 
name) 

Remarks 

Unit Rate 

NIL 

 
NOTES: (To be filled as applicable or scored out) 
 
1. This Schedule consists of   NIL   items only. 
 
2. It will be the responsibility of the contractor to submit in writing his demand for materials SEVEN 
DAYS in advance of his requirement. 
 
3. Material listed above shall be issued solely for the purpose of incorporation in the work. 
 
4. Recovery will be made for the gross quantity issued and not for the measured quantity of finished 
work. 
 
5. If the contractor requires store listed above issued to him for making good any loss or damage to 
work arising from any cause what-so-ever other than the accepted risk and the Govt. issues the same to 
him, the rates of issue for such items of works shall be the Assam Rifles all stock book rate or market rate 
on the date of issue of works or Schedule ‘B’ rate whichever is higher.  
 
6 Store listed in Schedule ‘B’ when issued to contractor for rectification of defects notified to him 
under conditions of clauses 26.1 of CPWD during the defect liability period shall be charged at the rates 
shown in Schedule ‘B’. 
 
7. The items issued FREE FOR FIXING shall be tested at the time of issue in the presence of 
contractor or contractor’s accredited representative and if they are not working after fixing, the contractor 
shall replace the same at no extra cost to the Government. 
 
8. If the works issued “FREE FOR FIXING” are lost or damaged while in the custody of the 
contractor, the Govt shall recover the cost thereof at double the market rate as prevailing on the detection 
of such loss or damage.  The decision of Engineer-in-charge with regards to damage to the works issued 
and relevant market rate shall be final and binding on the contractor.   
 
9. If on completion of work, the contractor fails to return surplus materials out of those supplied by 
Govt. then in addition to any other liability which the contractor would have incurred, the Engineer-in-
Charge may by a written notice to the contractor, require him to pay within a fortnight of receipt of the 
notice for such un-returned and surplus materials at double the prevailing market rate as decided by the 
Engineer-in-charge.  If however, the contractor is not satisfied with the decision of the same with regard to 
market rate he shall be entitled to represent the matter to CFA within Seven Days of receipt of Engineer-
in-charge’s’ decision and the decision of the CFA, thereon shall be final and binding.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
           Sd/-XXXXX 
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer 
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SCHEDULE `C’ 
 

LIST OF TOOLS AND PLANTS (OTHER THAN TRANSPORT) 
WHICH WILL BE HIRED TO THE CONTRACTOR 

 
(See Condition 28.1 of CPWD) 

 
 
Serial 

No 
Quantity Particulars Details of 

Assam 
Rifles 
crew 

supplied 

Hire 
charges 
per unit 

per 
working 

day 

Stand by 
charges per 
unit per off 

day 

Place of issue  
(by name) 

Remarks 

1 2 3 4 5 6 7 8 
     

-NIL- 
   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
           Sd/-XXXXX   
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer 
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SCHEDULE `D’ 
 

(TRANSPORT TO BE HIRED TO THE CONTRACTOR) 
 

(See Conditions GCC of CPWD) 
 

Serial 
No 

Quantity Particulars Rate per unit per 
working day 

Place of issue 
(by name) 

Remarks 

1 2 3 4 5 6 
 

NIL 
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Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer 
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Name of Work: -  Term Contract for E&M works at Laitkor Grn 
 
 

 
 

STAGE OF PAYMENT   
 
 

  The payment for measurable works under Schedule “A” will be made after measuring the 
work done as per the standard method of measurement only endorsed in MB. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
           Sd/-XXXXX  
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer 
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LIST OF DRAWINGS 
 
 
1. The following drawings are included in the tender documents:- 
 

Serial 
No 

Description of drawings Drawing No Sheet 
No 

Date of 
Drawing Last 

revision 
1 2 3 4 5 6 

Nil 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
           Sd/-XXXXX   
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer 
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T E N D E R 
TO 
 
THE PRESIDENT OF INDIA 
 
Having examined and perused the following documents: - 
 
1.       Special Conditions of Contract 
 
2. Particular Specifications signed by Commandant 
 
3.       Drawings detailed in the list of Drawings. 
 
4.       Schedule ‘A’, `B’, `C’ and `D’ attached hereto. 
 
5.     CPWD Specifications 2019 Volume I and II and amendments thereafter and Delhi Schedule Rates 
2019 (here-in-after referred to as the Schedule) together with amendments if any. General Conditions of 
Contracts of CPWD together with errata and amendments if any. 
 
6.       Water and Electricity:  No Water and Electricity will be supplied by the Assam Rifles.   
 
 Should this tender be accepted, I/We agree. 
 

(a)  That the sum of Rs. ____________ (Rupees ____________________________) forwarded 
as Earnest Money shall either be retained as part of Security Deposit or refunded by the 
Government on receipt of the appropriate amount of Security Deposit, all as per Conditions of 
CPWD. 

 
(b) To execute all the works referred to in the said documents upon the terms and conditions 
contained or referred to therein and as detailed in the General summary below or at such other 
rates as may be fixed under the provision of conditions of CPWD and further agree to refer all 
disputes, as required by conditions of CPWD to the Sole Arbitration of a Serving Officer having 
degree in Engineering or equivalent or having passed final / direct final examination of Sub-division 
II of the Institution of Surveyors (India) recognized by the Govt of India to be appointed by the                          
CHIEF ENGINEER ASSAM RIFLES, whose decision shall be final, conclusive and binding. 

  
TOTAL B.F. FROM SERIAL PAGE NO____ Rs.__________________________________________ 

 
or the lumpsum of Rs._________________  (Rupees ____________________________________ 

_____________________________________) Signature____________________________ Dated 

__________ 2022 in the capacity of __________________ duly authorised to sign the tender for and on 

behalf of __________________________                        

 
______________________ 
SIGNATURE OF WITNESS  
 
 
NAME    _____________________   POSTAL ADDRESS ______________  
_____________________________   ________________________________ 
_____________________________     _______________________________ 
           
 TELEGRAPHIC ADDRESS    TELEPHONE NO. _______________ 
 
 
 
 
 
 
           Sd/-XXXXX    
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer 
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APPENDIX ‘A’ TO NOTICE INVITING TENDER 

 
 
1. Condition No – 1 

 
  

 (a) Name of Work : Term Contract for E&M works at Laitkor Grn  
 

 (b) Estimated Cost : Rs 35,00,000.00 
 

2. Condition No – 2 
 

  

 Period of Completion   
 

: 11 Months 

3. Condition No – 3 
 

  

 (a) Document download 
start date 
 

: 11 May 2026  

 (b) Earnest Money 
 

: Rs 70,000.00 

 (c ) Earnest money to be 
deposited in favour of 
 

: Mhanideshalaya Assam Rifles 
Directorate General Assam Rifles 
Shillong - 793010 
 

 (d) Office where drawing 
& other documents will be 
available for inspection 
 

: Commandant  
Assam Rifles Construction & Maintenance Company 
c/o 99 APO 

4. Condition No – 4 
 

  

 (a) Last date & time for 
uploading of online tender. 
 

: 25 May 2026 at 1030hrs 

5. Condition No – 5 : Eligibility Criteria 

 (a) For DGAR Enlisted Contractors.  

 (i) Enlistment in requisite Class as per Tender Value. 

 (ii) Shall not carry adverse remarks in Work Load Return (WLR) or any other report 
 circulated by Competent Engineer Authority. 

(b) For Non-Enlisted Contractors of DGAR. 

 (i) Contractor shall meet the enlistment criteria for at least requisite Class as per 
 Tender value, with regard to satisfactorily completed similar nature and requisite value of 
 work with any Central/State Government department. 

 (ii) Bank Solvency, Annual turnover, Working Capital along with UDIN. 

 (iii) Not suspended / debarred / Black listed (permanently / Temporarily) for 
 bidding / any business dealings with Central/State Government department or any 
 Autonomous body/Local body. 

 
 
 
 
 
 
 
 
 
 
 
 
 
           Sd/-XXXXX    
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer  
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ACCEPTANCE 

 
 
 ________Alterations have been made in these documents and as evidence that these alterations 

were made before the execution of the Contract Agreement and these have been initialled by the 

Contractor and   _________________________________ Commandant. 

 
 The said officer is hereby authorised to sign and initial on my behalf the documents forming part of 

this contract. 

 
 The above tender was accepted by me on the ______ day of ___________________on behalf of 

the President of India for the lump sum of Rs. _______________________________ (Rupees 

____________________________________________________________________________________

_______________________________________________________________________) 

 
 
 
 
Signature ___________________ dated this_____________ day of ____________ 
 
 
 
 
 
Appointment:  CFA, Assam Rifles  
   ACCEPTING OFFICER 
   (For and on behalf of the President of India) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
           Sd/-XXXXX 
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer 
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CERTIFICATE  

GENERAL CONDITIONS OF CONTRACTS (CPWD) 
FOR LUMP SUM / ITEM RATE CONTRACTS  

 
 
 I am in possession of copy of the CPWD General Conditions of Contract.  I/we have read and 

understood the provisions contained in the aforesaid General Conditions of Contracts before submission 

of this tender and I/we agree that I/we shall abide by the terms and conditions thereof, as modified, if any, 

elsewhere in these tender documents. 

 
 It is hereby further agreed and declared by me/us that the General Conditions of Contracts CPWD 

form part of these tender documents. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
           Sd/-XXXXX 
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer 
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CERTIFICATE  
ASSAM RIFLES CONDITIONS AND PARTICULAR SPECIFICATIONS 

FOR LUMP SUM CONTRACTS, TERM CONTRACTS, ITEM RATE 
MEASUREMENT CONTRACTS  

 
 
 A copy of the Assam Rifles Special Conditions and Particular Specifications for lump sum 

contracts, Term Contracts and measurement contracts has been supplied to me/us and is in my/our 

possession.  I/we have read and understood the provisions contained in the aforesaid Assam Rifles 

Special Conditions and Particular Specifications of Contracts before submission of this tender and I/we 

agree that I/we shall abide by the terms and conditions thereof, as modified, if any, elsewhere in these 

tender documents. 

 
 It is hereby further agreed and declared by me/us that the Assam Rifles Special Conditions and 

Particular Specifications form part of these tender documents. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
            Sd/-XXXXX   
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer
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Appendix-‘1’ 

Chapter-I 
 

PERFORMANCE STATEMENT FOR LAST THREE YEARS 
  
 Name of Firm _____________________________________________________ 
 
  

Serial 
No 

CA No Name of Work Amount of 
contract 

Formation Date of 
commen-
cement 

ODC ADC Remarks 

    

    

 

    

    

 

    
    

 

    

    

 

    

    

 

    

    
 

    

    

 

    

    

 

    

    

 

    

    

 

 

- Certificate should be issued by employers/ Govt Agencies indicating completion of work and year of 
 completion.   

- Self declaration is not acceptable. 

 
 
 
 
           Sd/-XXXXX  
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer 
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Appendix-‘2’ 

Chapter-I 
 

 
CERTIFICATE TO BE SIGNED BY THE TENDERER 

 
(TO BE FILLED BY THE TENDERER) 

 
1. It is certified that I have read and understood and will comply all instructions contained in tender enquiry and 
its schedule. All pages of schedule to tender from page 01 to 96 have been filled properly and signed. 
 
2.        The construction/building materials supply/ works once /completed/delivered will be subjected to an 
inspection by the acceptance board at the given consignee location. The specifications of the items will be in 
conformity with the details provided by the user and as per given specifications.  The date of completion of 
acceptance board would be deemed date on which the warranty will commence. 

3. We shall provide onsite comprehensive warranty of one year for the items being executed work / 
supplied.  
 

4. We guarantee to provide 100% replacement for the defective item during guarantee/warranty & ten 
years guarantee for the effectiveness of water proofing treatment of accessible roof and structural 
members. 

5. We affirm that we abide by the work schedule as given in tender and elsewhere in the tender 
enquiry. 

6. We agree to deposit a Security Deposit equal to FIVE percentage (5%) of the total cost of work as 
per work order/supply order.  After defect liability period of 11 Months, the Security Deposit will affirm be released 
on receipt of confirmation from concern unit/user along with fresh photographs. 

7.     We certify that any cost incurred on additional items/systems/components /accessories required would be 
borne by us. 

 
Signature of tenderer: _____________________ 
 
Name in block letters: _____________________ 
 
Name of firm: ___________________________ 
 
Full address:    ____________________________ 
 
  ____________________________ 
  
  ____________________________ 
 
(i) Telephone No _________________ 
 
(ii) Mobile No       _________________ 
 
(iii) Fax No         ___________________ 
 
(iv) Email id         __________________ 
 
(v) Website         __________________ 
 

Company Seal       (Authorised Signatory of Company) 

Place :________________ 

Date : _________________ 

  
 
 
 
           Sd/-XXXXX 
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer 
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Appendix-‘3’ 
Chapter-I 

 
 

ELECTRONIC CLEARING SERVICE (CREDIT CLEARING/REAL TIME GROSS SETTLEMENT (RTGS) 
FACILITY FOR RECEIVING PAYMENTS 

 
A. DETAILS FOR ACCOUNT HOLDER:- 
 
NAME OF ACCOUNT HOLDER  
COMPLETE CONTACT ADDRESS  
TELEPHONE NUMBER/FAX/EMAIL  
 

 
B. BANK ACCOUNT DETAILS;-  
 
BANK NAME  
BRANCH NAME WITH COMPLETE 
ADDRESS,TELEPHONE NUMBER AND EMAIL 

 

WHETHER THE BRANCH IS COMPUTERISED  
WHETHER THE BRANCH IS RTGS ENABLED? IF 
YES , THEN WHAT IS THE BRANCH’S IFSC CODE 

 

IS THE BRANCH ALSO NEFT ENABLED  
TYPE OF BANK ACCOUNT(SB/CURRENT/CASH 
CREDIT WITH 10/11/13) 

 

COMPLETE BANK ACCOUNT NUMBER   
MICR CODE OF BANK  
NAME AND ADDRESS OF THE 
BENEFICIRY/PAYEE 

 

IFCS(INDIAN FINANCIAL SYSTEM) CODE  
 
 

C. DATE OF EFFECT:-  
 
 I hereby declare that the particulars given are correct and complete. If the transaction is delayed or not 
effected at all for reasons of incomplete or Incorrect Information, I would not hold the user Institution responsible. I 
have read the option Invitation letter and agree to discharge responsibility expected of me as a participant under the 
Scheme. 
 
Date:           (.........................) 
          Signature of Customer 
 
Certified that the particulars furnished above are correct as per our records. 
(Bank’s stamp) 
 
Date:          (.........................) 
      Signature of the Authorized Official from the Bank  
 
 
 
1. Please attach a photocopy of cheque along with the verification obtained from the Bank 
 
2. In case your Bank Branch is presently not “RTGS enabled” then open its upgradation to “RTGS Enabled” 
branch. Please submit the information again in the above Proforma to the Department at the earliest. 
 

 
 
 
 
 
 
 
           Sd/-XXXXX 
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer  
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Appendix-‘4’ 

Chapter-I 
     

NON BLACK LISTING CERTIFICATE 

 

1.      I_______________________ Son of Shri______________________ age about ________________ by 
profession proprietor/ partner of M/s ___________________________ having registered office at 
____________________ do hereby solemnly affirms and declare as under :- 

 

 (a) Undertakes to the effect that any Government Organisation(s) have not blacklisted our firm. 

 (b) I am not Proprietor/ Partners/ Director of any other firm or business with whom Government has 
banned / suspended business dealing. 

 (c) I do not have any concern/ subsidiaries, blacklisted by Government Organization. 

 (d) All works have been completed within PDC and no work / works is / are laying pending / sick 
/ delayed. 

 

 

 

 

 

Company Seal       (Authorised Signatory of Company) 

 

Place: ________________ 

 

Date: _________________ 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
           Sd/-XXXXX    
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer 
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Appendix-‘5’ 
Chapter-I 

 
     

FORM OF SOLVENCY FROM A SCHEDULED BANK 

 

 This is to certify that the M/s _____________________________________ is maintaining current Account 

No _______________________________________________ with us.  Proprietor of                                                  

M/s __________________________________________ having address 

_____________________________________________________, is a respectable customer of this branch.  To 

our information, M/s ______________________________________ is considered financially sound for any 

procurement/engagement up to Rs. ________________________ (Rupees 

____________________________________ __________________________ only). 

IFSC Code : 

MICR Code : 

  

Bank Seal        (Authorised Signatory of Bank) 

 

Place :________________     Name  :_________________ 

Contact No. of Bank:___________    Designation :_________________ 

Date : _________________     Employee No :_________________ 

        Contact No. :_________________  
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
           Sd/-XXXXX 
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer 
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Appendix-‘6’ 

Chapter-I 
 

     
GUARANTEE/ WARRANTY 

 

 Except otherwise provided in the invitation to tender, the contractor hereby declares that the goods/ works/ 

articles/ equipment sold/ supplied to the purchaser/ consignee under this contract shall be of best quality and 

workmanship and new in all respects and shall be strictly in accordance with the specification and particulars 

mentioned/contained in the contract. The contractor hereby guarantees that the said goods/ works/ articles would 

continue to confirm to the description and quality aforesaid for a period of TWELVE MONTHS from the date of 

receipt of goods/works/articles/equipment in good condition at site by the consignee in case of supply contract and 

TWELVE MONTHS from the date of installation and satisfactory taking over of the goods/works/articles/equipment 

at site by consignee where installation and commissioning in involved and notwithstanding the fact and the 

purchase/inspection authority has inspected and/or approved the said goods/works/articles/equipment or such if 

during the TWELVE MONTHS the said goods / stores / articles / equipment be discovered not to confirm to the 

description and quality aforesaid or not giving satisfactory performance or have deteriorated and the decision of the 

purchase/consignee in that behalf shall be final and binding on the contractor/seller and the purchaser shall be 

entitled to call upon the contractor / seller to rectify the goods / stores / articles / equipment or such portion thereof 

as is found to be defective by the purchasers within the reasonable period or such specified period as may be 

allowed by the purchaser in his discretion on application made thereof by the contractor/seller, and in such an 

event, the above period shall apply to the goods/stores/articles/equipment rectified from the date of rectification 

mentioned in the warranty thereof, otherwise the contractor /seller shall pay the purchaser such compensation as 

may arise by reason of the breach of warranty therein contained.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  
 
 
           Sd/-XXXXX   
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer  
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Appendix-‘7’ 
Chapter-I 

 
PENALTY FOR USE OF UNDUE INFLUENCE 

 

 The seller should undertake that he has not given, offered or promised to give directly or indirectly any gift, 

consideration, reward, commission, fees brokerage of inducement to any person in service of the Purchaser or 

otherwise in procuring, the Contact or Forbearing top do or for having done or forborne to do any act in relation or 

execution of the Contract or any other Contact with the Government for showing or forbearing to show favor or 

disfavor to any person in relation to the Contact or any other Contact with the Government. Any breach of the 

aforesaid undertaking by the seller or any one employed by him or acting on is behalf (whether with or without the 

knowledge of the seller) or the commission of any offers by the seller or any one employed or acting on his behalf, 

as defined in Chapter IX of the Indian Penal Code, 1860 or the Prevention of Corruption Act, 1947 or any other Act 

enacted for the prevention of corruption shall entitle the Purchase to cancel the contact and all or any other Contact 

with the seller and recover from the Seller the amount of any loss arising from such cancellation. A decision of the 

Purchaser or his nominee to the effect that a breach of the undertaking had been committed shall be final and 

binding on the seller. 

 
 Giving or offering of any gift, bribe or inducement or any attempt at any such act on behalf of the seller 

towards any officer/employee of the Purchaser or to any other person in a position to influence any officer/employee 

of the Purchaser for showing any favor in relation to this or any other contact, shall result in rejection of the bid. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
          
           Sd/-XXXXX    
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer  
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Appendix-‘8’ 
Chapter-I 

 
 

EARNEST MONEY DEPOSIT (EMD) IN FORM OF FDR/ BANK GUARANTEE/ TDR 

(SCAN COPY WITH ONLINE BID/  
ORIGINAL COPY TO BE DEPOSITED AS PER PARAGRAPH 12 OF PAGE 2 OF TENDER DOCU) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
          
           Sd/-XXXXX    
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer 
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Appendix-‘9’ 

Chapter-I 
 

Enlistment/Renewal letter of Assam Rifles approved contractor and enlisted contractors working with other 
Central Government department/organization meeting eligibility criteria of contractor in any Govt 

Department (to be uploaded) 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
          
           Sd/-XXXXX 
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          Accepting Officer 
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Appendix-‘10’ 

Chapter-I 
AMENDMENTS IN TENDER DOCUMENTS AND ENLISTED CLASS OF CONTRACTORS 

  
1. Following changes incorporated as suggested vide Ministry of Finance OM No. F.9/4/2020-PPD dt 12 Nov 
2020. 

 
 (a) Performance certificate. Performance Security should be 5% of the value of the contract.  
 
2. Please incorporate the upper tendering limit and bank solvency in the NIT as per para 3 of the SOP of 
enlistment of the contractors of Assam Rifles reproduced blow:- 
 

Ser Class Upper Tendering limit Bank Solvency 

(a) S Rs.  800 Lakhs Rs.   240 Lakhs 

(b) A Rs. 200 Lakhs Rs   60 Lakhs 

(c) B Rs. 100 Lakhs Rs.  30 Lakhs 

(d) C Rs.  50 Lakhs Rs.  15 Lakhs 

(e) D Rs.  25 Lakhs Rs.  7.50 Lakhs 

 
3. Past performance to be restricted to 3 years instead of 5 years. 
 
4. Validity of enlistment to be clearly specified in the NIT. 
  
5. Details as per SOP for enlistment of contractor reproduced below:- 
  

Class Past experience of 
completed works in last 7 
years 

Financial Soundness Engineering Establishment 

‘S’ 

Three  works costing not less 
than Rs.320 lakhs each 

or 
Two works costing not less 
than Rs.400 lakhs each 

or 
One work costing not less 
than Rs.640 lakhs each 

or 
Average annual turnover for 
three consecutive years shall 
not be less than                 
Rs. 240 lakhs 

(a) Solvent upto Rs. 240 
lakhs 
or 
Financially sound for 
engagement up to Rs.800 
lakhs 
 
(b) Working capital not 
less than Rs.40 lakhs 

(a) One graduate Engineer from a 
Government recognized institution 
with minimum experience of  5 
years 
 
And 
 
(b) Two diploma Engineer from 
Government recognized institution 
with minimum experience of 05 
years. 

 
‘A’ 

Three works costing not less 
than Rs.80 lakhs each 

or 
Two works costing not less 
than Rs.100 lakhs each 

or 
One work costing not less 
than Rs.160 lakhs each 

or 
Average annual turnover for 
three consecutive years shall 
not be less than  Rs.60 lakhs 

(a) Solvent upto                
Rs. 60 lakhs 
or 
Financially sound for 
engagement up to Rs.200 
lakhs 
 
(b) Working capital not 
less than Rs.10 lakhs 

(a) One graduate Engineer from a 
Government recognized institution 
with minimum experience of  5 
years 
 
And 
 
(b) One diploma Engineer from 
Government recognized institution 
with minimum experience of 05 
years. 

 
    
 
 
 
 
       
           Sd/-XXXXX 
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer 
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Class Past experience of 
completed works in last 7 
years 

Financial Soundness Engineering Establishment 

 
 

‘B’ 
 

Three works costing not less 
than Rs.40 lakhs each 
or 
Two works costing not less 
than Rs.50 lakhs each 
or 
One work costing not less 
than Rs.80 lakhs each 
or 
Average annual turnover for 
three consecutive years shall 
not be less than Rs.30 lakhs 

(a) Solvent up to                                       
Rs.30 lakhs 
or 
Financially sound for 
engagement up to 
Rs.100 lakhs 
 
(b) Working capital not 
less than Rs.5 lakhs 

One graduate Engineer from a 
government recognized institution 
with minimum experience of  5 
years 
 
And 
 
One diploma Engineer from 
Government recognized institution 
with minimum experience of 05 
years. 

‘C’ 

Three works costing not less 
than Rs. 20 lakhs each 
or 
Two works costing not less 
than Rs. 25 lakhs each 
 
or 
One work costing not less 
than Rs.40 lakhs 
or 
Average annual turnover for 
three consecutive years shall 
not be less than Rs.15 lakhs 

(a) Solvent upto Rs.15 
lakhs 
Or 
Financially sound for 
engagement up to Rs.50 
lakhs 
 
(b) Working capital not 
less than Rs.2.5 lakhs 

One graduate Engineer from a 
government recognized institution 
with minimum experience of  3 
years 
 
Or 
 
One diploma Engineer from 
Government recognized institution 
with minimum experience of 5 
years. 

‘D’ 

Three works costing not less 
than Rs. 10 lakhs each 
or  
Two work costing not less 
than Rs. 12.50 lakhs each              
or 
one work costing not less than 
Rs. 20 lakhs each 
or 
Average annual turn over for 
three consecutive years shall 
not be less than Rs.7.5 lakhs 

(a) Solvent upto Rs.7.5 
lakhs 
 
Or 
 
Financially sound for 
engagement up to Rs.25 
lakhs 
 
(b)  Working capital not 
less than Rs.1.25 lakhs 

One graduate Engineer from a 
government recognized institution 
with minimum experience of  2 
years 
 
Or 
 
One diploma Engineer from 
Government recognized institution 
with minimum experience of 3 
years. 

 
          
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
           Sd/-XXXXX 
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer 
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Appendix-‘11’ 
Chapter-I 

 
GSTIN REGISTRATION CERTIFICATE (TO BE UPLOADED) 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
          
           Sd/-XXXXX   
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer 
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Appendix-‘12’ 

Chapter-I 
 

ANNUAL TURNOVER AND  
AUDITED BALANCE SHEET THE LAST 

 TWO YEARS  
(TO BE UPLOADED) 

 
     
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
           Sd/-XXXXX    
Signature of the tenderer & Stamp      (Padam Singh)   
          Lt Col 
          Commandant 
          For Accepting Officer 
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SPECIAL CONDITIONS OF THE CONTRACT 

 
1. General. 
 

(a) The following Special Conditions shall be read in conjunction with the General Conditions of 
contracts including upto date Errata/Amendments thereto. If any provision(s) in these Special Conditions is 
at variance with that of the aforesaid documents, the former shall be deemed to take precedence there over. 

 
(b) The Work under this contract shall be carried out in accordance with Schedule 'A', particular 
specifications, drawings and other provisions given in General summary and general 
specifications/provisions given in CPWD Specifications 2019 Volume - 1& Volume - 2. 

 
2. Admission to Site by Contractor to Ascertain His Own Information. 
 

(a) The tenderers shall contact the Commandant, ARC & MC for the purpose of inspection of site(s) and 
relevant documents other than those sent herewith, who will give reasonable facilities for this purpose. The 
tenderers shall also make themselves familiar with working conditions, accessibility of site(s), availability of 
materials and other cognate conditions which may affect the entire completion of work under this contract. 

 
3. Security and Passes. 
 

(a) Contractor shall employ only Indian Nationals after verifying their antecedents and loyalty. The 
contractor shall on demand by the Engineer-in-Charge, submit list of his agents, employees and work 
people concerned and shall satisfy the Engineer-in-Charge as to the bonafides of such people. 

 
(b) The Engineer-in-Charge at his discretion has the right to forward the list of personnel‘s to 
Commandant (Adm) / Commanding Officer of formation/unit or any appropriate authority for issuing the 
passes as per rules and regulations of the area in force to control the admission of the contractor, his 
agents, employees and work people to the site of the work or any part thereof. Passes should be returned at 
any time on demand by the Engineer-in-Charge and or the authorities concerned and in any case on 
completion of work.  
 
(c) Verification of antecedents of Contractor’s representatives/labour deployed at site in connection with 
execution of work under the contract, as per security requirement shall be the responsibility of the contractor 
and all expenses in connection with verification of antecedents by Police Authorities/Security Agency shall 
be borne by the Contractor. No claim whatsoever on this account shall be entertained by the department. 

 
(d) The contractor and his agents, employees and work people shall observe all the rules promulgated 
by the authority controlling the area in which the work is to be carried out, e.g., prohibition of smoking and 
lighting, fire precautions, search of persons on entry and exit, keeping to specific routes, observing specified 
timing etc. Nothing extra shall be admissible for any man-hours etc lost on this account. 

 
(e) Identity Cards or Passes. The contractors, his agents and representatives are required individually 
to be in possession of an identity card or pass duly verified by the police department. The identity card or 
pass will be examined by the security staff at the time of entry into or exit from site and also at any time or 
number of times at site. 

 
(f) Contractor shall be responsible for the conduct and action of his workmen, agents or representative. 
Thorough search of all persons and transport shall be carried out at each gate and for as many times as a 
gate is used for entry or exit and may also be carried out at any time or any number of times at the work 
site. 

 
4. Fire Precautions. 
 

(a) The contractor, his agents, representatives, workmen etc, shall strictly observe the orders pertaining 
to fire precautions prevailing within the restricted area. 

 
(b) Motor transport vehicles, if any, allowed by authorities to enter the area must be fitted with 
serviceable fire extinguishers. 

 
5. Minimum Wages Payable. 
 

(a) The contractor shall not pay wages lower than minimum wages for labour as fixed by the Govt of 
India/State Govt whichever is higher. 
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(b) The contractor shall have no claim whatsoever, if any on account of local factor and/or Regulations, 
he is required to pay the wages in excess of minimum wages as described above during the execution of 
work. 

 
6. Royalties. The contractor shall deposit royalty and obtain necessary permit for supply of bajri, stone, 
kankar, sand and other materials etc. from the local authorities and quoted rates shall be inclusive of royalty. 
 
7. The rates and prices to be tendered in the BoQ (Bill of Quantities) are for completed and finished items of 
works and complete in all respects. It will be   deemed   to   include   all   constructional   plant,   labour,   
supervision, materials, transport, all temporary  works,  erection,  maintenance, contractor’s profit and 
establishment/overheads, together  with  preparation of designs & drawings pertaining to casting yard, shop 
drawing, fabrication drawing (if required), staging form work,  stacking  yard,  etc.  all   general risk, all taxes, royalty, 
duties, cess, octroi and other levies, insurance liabilities and obligations set out or implied in the tender documents 
and contract. 
 
8. Water. Water will not be supplied by Assam Rifles. Good quality portable water suitable for construction 
purposes as per IS specification shall be used for construction at no extra cost. 
 
9. Cooperation with Other Agencies. The contractor shall permit free access and generally afford 
reasonable facilities to other agencies or departmental workmen engaged by the Govt to carry out their part of the 
work, if any, under separate arrangements. 
 
10. Electric Supply. 
 

(a) Assam Rifles is not bound to supply Electricity to the Contractor for execution of work. However, 
where feasible, Assam Rifle may provide electricity supply. 
 
(b) The contractor will be charged for the electric energy consumed at commercial rates laid down by 
the concerned State Electricity department. 
 
(c) No additional payment shall be made to the contractor for any electricity charges paid by him/her for 
execution of work or otherwise to Assam Rifles or any other agency/department. 
 
(d) The Commandant or Engineer-in-Charge or persons authorised by them have free access to inspect 
all electric installations, connections, devices, appliances etc., and if these are not found satisfactory or not 
following safety norms, the electricity supply can be disconnected without any advance notice. 

 
(d) Assam Rifles do not guarantee continuity of supply and no compensation whatsoever shall be 
allowed for supply becoming intermittent or for breakdown in the system. 

 
11. Time and Progress Chart (CPM Chart). 
 

(a) The time and progress chart to be prepared as per Clause 5.1 (b) of General Conditions of 
Contract 2020 Construction Works of CPWD, shall consist of detailed network analysis and a time 
Schedule. The critical path network will be drawn jointly by the Commandantand the contractor soon after 
acceptance of tender. The time scheduling of the activities will be done by the contractor so as to finish the 
work within the stipulated time. On completion of the time schedule a firm calendar date Schedule will be 
prepared and submitted by the contractor to the Commandantwho will approve it after due scrutiny. The 
schedule will be submitted in four copies within two weeks from the date of handing over of site. 

 
(b) During the currency of work, the contractor will adhere to the time schedule and this adherence will 
be a part of the contractor‘s performance under the contract. During the execution of the work the contractor 
is expected to participate in the reviews and updating of the network under taken by the Staff Officer-I 
(Works). These reviews may be undertaken at the discretion of the Commandanteither as a periodical 
appraisal measure or when the quantum of work ordered on the contractor is substantially changed through 
deviation orders or amendments. Any revision of the time schedule as a result of the review will be 
submitted by the contractor to Commandant within a week for the approval after due scrutiny by the 
authority concerned. 

 
(c) The contractor shall adhere to the revised time schedule thereafter. In case of contractor 
disagreeing with revised schedule the same will be referred to the Accepting Officer whose decision shall be 
final, conclusive and binding. Staff Officer-I (Works’s approval to the revised schedule resulting in a 
completion date beyond the stipulated date of completion shall not automatically amount to a grant of 
extension of time. Extension of time shall be considered and decided by the appropriate authority and 
separately regulated. 
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(d) Contractor shall mobilize and employ sufficient resources to achieve the detailed schedule within 
broad framework of the accepted method of working and safety. No additional payment will be made to 
contractor for any multiple shift work or other intensive methods contemplated by him in his schedule, even 
though the time schedule is approved by the Staff Officer-I (Works). 

 
12. Record of Consumption of Cement. 
 

(a) The contractor shall maintain a hard bound register with serially numbered pages with all pages 
initialled by Engineer-in-charge against numbering showing quantities of cement received, incorporated in 
the work and balance at the end of each day. The form of record shall be as approved by Engineer-in-
Charge. The register shall be signed daily by representatives of Assam Rifles and the contractor in token of 
verification of its correctness and will be checked by Engineer-in-Charge, at least once a week. 

 
(b) The register shall be kept at site in safe custody of the contractor‘s representative during the 
progress of the work and shall be produced on demand for verification to the inspecting officer(s). 

 
(c) On completion of the work the contractor shall deposit the cement register with the Engineer-in-
Charge for record. 

 
13. Security of Classified Documents. The contractor shall not communicate  any classified information 
regarding the work to unauthorised persons without the prior written approval of the Engineer-in-Charge. The 
contractor shall also not make copies of the design/drawing and other documents furnished to him in respect of 
work, and shall return all documents on completion of the work or earlier on determination of the contract.  
 
14. Record of Materials 
 

(a) The quantity of materials such as paints, water proofing compound and the like, as directed by the 
Engineer-in-Charge (the quantity of which cannot be checked after incorporation in the works), shall  be 
recorded in measurement books and signed by the contractor and the Engineer-in-Charge as a check to 
ensure that the required quantity has been brought to site for incorporation in the work. 

 
(b) Materials brought to site shall be stored as directed by the Engineer-in-Charge recorded in 
Measurement Book and shall be suitably marked for identification. 

 
(c) The contractor shall, on demand, produce to the Commandant original receipted vouchers in respect 
of the supplies. Vouchers so produced and verified shall be stamped by Engineer-in-Charge indicating 
contract number. The contractor shall ensure that the materials are brought to site in original sealed 
containers/packing; bearing manufacturer‘s marking except in the case of the requirement of material(s) 
being less than smallest packing. 

 
15.  Materials and Samples  
 
 (a) List of approved products / items for inclusion in work is attached as Appx ‘B’. 
 
 (b) Refer Clause 10A of General Conditions of Contract, Construction Works of CPWD- 2020. 
  

(c) The Tender is advised to ascertain the sample of the materials from Commandant of formation 
ARC&MC. The Tenderer shall be deemed to have inspected the samples and satisfied himself as to the 
nature and quality of materials, he is required to incorporate in the work, irrespective of whether he has 
actually inspected or not. The materials to be incorporated in the work by the contractor shall conform to, or 
shall be superior in quality to the sample approved and shall comply with the specifications given here-in-
after.  
 

 (d) The contractor shall not procure materials in bulk unless the samples are first approved by  the 
Engineer-in-Charge. 
 

(e) The materials to be used shall comply with the requirement  of the latest Indian Standard Code. 
 
 (f) The cost of testing of material shall be borne by the contractor and while quoting their  rates 
this aspect shall be kept in mind and nothing extra shall be admissible on the account. 
 
16. Refund of Performance Security Deposit. The performance security deposit may be refunded to 
contractor after the expiration of the defect liability period by the Staff Officer-1(Works) provided always that the 
contractor shall first have been paid the final bill and have rendered a no demand certificate (IAFA-451). 
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17. Official Secret Act. Refer Condition 24 of IAFW-2249. The contractor’s attention is invited to India 
Official  Secret Act 1923 (xxx of 1923) particularly Sec 5 thereof. The contractor shall be bound by the provision of 
this Act. 
 
18. Cleaning Down. The contractor shall clean  all  floors, walls remove cement, lime, paint marks, drops 
etc. clean the joinery glass panes etc touch up all painters work and carryout all other necessary items of work in 
connection there with  and leave the whole premises clean and tidy before handing over the building(s) and other 
works covered under this contract. 
 
19. Details of Construction. The quoted rates shall be deemed to include for minor details of construction 
which are obviously and fairly intended and are essential for completion of the work but may not have specially 
been referred to in these documents. In the event of disputes the decision of the Accepting Officer shall be final, 
binding and conclusive. 
 
20.  Damage to Existing Works. Any damage done to existing structure during the execution of works shall be 
made  good by the contractor at his own cost and site of works left clean and tidy on completion. Rectification or 
reinstatement making good etc. shall conform to the standard of materials originally used in the finished work shall 
match with existing work in all respect to the entire satisfaction of the Engineer-in-Charge and Commandant. In 
case of any dispute on this account, the matter shall be referred to the CWE whose decision in writing shall be final 
and binding.  

 
21. Octroi/Sales Tax/GST and other Duties. Contractor‘s rates shall be deemed to be inclusive of all 
duties such as Octroi, Sales Tax, excise, VAT/GST etc. as given in  General Conditions of Contract and state Govt 
sales tax/GST on works contracts payable under respective statutes pursuant to the Constitution (Forty sixth 
amendment) Act 1982. Any condition stipulated by the tenderer regarding sales tax/GST on works contracts will not 
be considered and such tender shall be liable for rejection. 
 
22. Construction Labour Welfare Tax. The quoted rates by the tenderers shall be deemed to be inclusive of 
construction labour welfare tax and no extra payment shall  be admissible to the  contractor on this  account. 
 
23. Recovery Charge for Testing of Materials. Where testing of contractor’s material is carried out in 
Zonal/NABL accredited Lab/National Test House/nearest NIT / nearest IIT / Engineering Colleges by the 
Department, the contractor shall be liable to pay the testing charges, which shall be recovered from the Contractor’s 
Running payment/Final Bill as the case may be.  
 
24. Force Majoreure.  
 

(a) Should any force Majoreure circumstances arise, each of the contracting party shall be excused for 
the non-fulfilment or for the delayed fulfilment of any of its contractual if the affected part within 15 days of its 
occurrence informs the other party in writing. 

 
(b) Force Majoreure shall mean fires, floods, natural calamities or other acts such as war, turmoil, 
strikes (as not limited to be establishment of the seller), sabotage, explosions, quarantine restrictions 
beyond the control of either party. 

 
(c) It is understood and agreed between the parties hereto that the right and obligations of the parties 
shall be deemed to be in suspension during the continuance of the force Majoreure event as aforesaid and 
the said rights and obligations shall automatically revive upon the cessation of the intervening forces 
Majoreure vent the period within the rights and obligation of the parties shall be in suspension due to force 
Majoreure event shall not be considered as a delay with respect to the period of deliver and/or acceptance 
of delivery under the contract or other to the detriment of either party. 

 
(d) Notwithstanding the provisions of the immediately for clauses it is further understood and agreed 
between the party hereto that in the event of any force Majoreure persisting for uninterrupted period 
exceeding (06) Six months, on their part reserves the right to terminate this contract upon giving prior written 
notice of 30 (Thirty) days to the other party of the intention terminate without any liability other than 
reimbursement on the terms provided in their agreement for the goods received. 
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PARTICULAR SPECIFICATIONS 
 
1. General Requirements. 
 
1.1. The Work under this CONTRACT shall be carried out in accordance with SCHEDULE ‘A' (BOQ), 
PARTICULAR SPECIFICATIONS, DRAWINGS and General Specifications and other provisions in CPWD 
Specifications 2019 Volume - 1& Volume - 2 read in conjunction with each other. 
 
1.1.2. General Specifications referred to/mentioned in GENERAL CONDITIONS OF CONTRACTS mean 
Specifications including Amendments and Errata as applicable. 
 
1.1.3. Materials & Workmanship required for these Works/Services shall be as described against ‘Specifications & 
Workmanships’ in the various Trade/Sections of the CPWD Specifications 2019 duly modified by these Particular 
Specifications here-in-after. 
 
1.1.4. Reference to some Paragraphs of CPWD Specifications 2019 has been made in these Particular 
Specifications, but other Paragraphs and Provisions as applicable are also to be followed e.g. reference to Clause 
No. pertaining to General Workmanship for Brick Masonry, Joinery, Iron and Steel Work, etc. have not been made 
but provisions therein as required for the work are applicable. 
 
1.1.5. Provisions contained in the CPWD Specifications 2019 Volume – 1 & Volume - 2 in the Preambles to the 
relevant Items of SCHEDULE ‘A’ (BOQ) shall also be read in conjunction with the Provisions contained in these 
documents. 
 
1.1.6. Where Specifications/Provisions for any Item of Work given in these Particular Specifications are at variance 
with the Provisions/Specifications given in CPWD Schedule, Specifications/Provisions given in these Particular 
Specifications shall be followed. However for pricing of Deviation Orders, Rates given in DSR shall be adopted. 
 
1.1.7. Where Specifications for any Item of Work are not given in CPWD Specifications 2019 or in these Particular 
Specifications, Specifications given in relevant Indian Standard Specifications or Code of Practice shall be followed. 
 
1.1.8. Particular Specifications given here-in-after shall be read in conjunction with the Provisions in the CPWD 
Specifications 2019 and relevant Bureau of Indian Standards referred to thereto and in these Particular 
Specifications. In case of any discrepancy, the Provisions in these Particular Specifications shall take precedence. 
 
1.1.9. Materials/Accessories/Equipments for which MAKE have not been specified in these Particular 
Specifications, shall be of BIS Makes and shall strictly comply with Current Appropriate BIS Specifications, for which 
BIS Specification has not been issued/available, they shall comply with the Currents BS Specifications or as 
approved by Engineer-in-Charge. 
 
1.1.10. These Particular Specifications shall deem to be included the APPENDICES attached here-in- after. 
 
2. Making Good. The contractor shall cut, leave or form holes, recesses, chases etc, in concrete, brick work, 
walls, ceiling, floors and in any other situations as required or as directed by the Engineer-in-Charge and finish to 
match the adjoining surfaces. 
 
3. Scope of Work. 
 
3.1. This Contract includes for the full, final and entire completion of Works described in SCHEDULE ‘A' (BOQ) 
including Schedule ‘A’ Notes thereon and specified in these Particular Specifications forming part of the Tender 
documents. 
 
 
4. Site of Work 
 
4.1. The Works shall be carried out at different Locations/Site(s). The Contractor shall finalize the programme 
with the Engineer-in-Charge well in advance in such a way that neither the USERS feel inconvenience nor Work is 
delayed. 
 
4.2. The proposed Location as shown on site plan of Various Works shall be as directed by the Engineer-in-
Charge at Site(s) of Works. 
 
5. Materials 
 
5. General 
 
5.1 All Materials to be supplied by the Contractor for incorporation in the Work shall conform to relevant IS 
Specifications. In case Specification of any Materials needed for incorporation in work is not contained in  any of the 
Contract Documents, the Specification of such Materials/Articles to be incorporated in work shall be got approved in 
writing from the Staff Officer-1(Works) before their incorporation in work by the Contractor without any Price 
Adjustment. 
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5.2. The relevant Bureau of Indian Standards shall be of Latest Revision including Amendments if any. The 
Contractor shall incorporate in the work Materials complying with the requirements of relevant Bureau of Indian 
Standards of the Latest Publication (Edition) including all amendments/revision issued by Bureau of Indian 
Standards on and before bid submission end date, thereof without any Price Adjustment in the Quoted Rate. 
 
5.3. As far as practicable all manufactured Materials/Articles other than those manufactured in Contractor's 
Workshop at Site shall bear IS Certification Marks. In case, any Article not bearing IS Certification Marks but 
conforming to relevant Specification is proposed to be incorporated in the Work, Samples of the same shall be got 
approved in writing from Engineer-In-Charge before their incorporation in work. The Contractor shall submit 
sufficient evidence to the Staff Officer-1(Works) to show that such Articles conform to the relevant Specifications 
and no Price Adjustment shall be made on this account. 
 
5.4. Manufactured Materials/Articles shall be brought at Site in Original Sealed Containers/Packing bearing 
Manufacturer's marking unless the quantity required is a fraction of smallest packing. 
 
5.5. The Contractor shall carry out such Instructions that are given to him in Writing by the Engineer- in-Charge 
to ensure that Full Quantity of such Materials goes in to Work. 
 
6.6 Anti-Termite Treatment.  
 
6.6.1 Materials of Proprietary nature such as Paints, Water Proofing Compound, Chemicals for Anti- Termite 
Treatment and the like, quantity of which cannot be checked after incorporation in the work shall be measured and 
recorded in the MEASUREMENT BOOK as soon as those are brought at Site. These Measurements shall be 
signed both by the Engineer-in-Charge and the Authorised Representative of the Contractor. ORIGINAL STAMP 
RECEIPTED BILLS along with the relevant INVOICES from the Manufacturers or their Authorised Dealers (if any) in 
support of having brought the full quantity required for incorporation in the Work, shall be produced to Engineer-in-
Charge. 
 
6.6.2 Anti-termite (post treatment only) with minimum 5 years warranty shall be catered in existing / new 
construction buildings, and for those items which are likely to be infested by termite. Engineer-in-Charge shall 
witness the process of anti-termite treatment. Proper GST bill along with empty anti-termite containers cans to be 
deposited with the Engineer-in-Charge for destruction. 
 
7. Approved Makes/Brand of Materials. 
 
7.1. Materials/Accessories/Equipment for which MAKE have not been specified in these Particular 
Specifications, shall be of Standard Makes and shall strictly comply with Current Appropriate BIS Specifications, for 
which IS Specification has not been issued/available, they shall comply with the Currents BIS Specifications or as 
approved by Commandant of Assam Rifles Construction & Maintenance Company. 
 
7.2. A list of certain items for which specific manufacturers/ make only are to be provided in this contract are 
given in Appendix `B'. 
 
8. Approved Sources of Local Origin Materials Meeting Provisions of Relevant IS Code. 
 
8.1. The Sources and Sample for materials such as Bricks, Aggregates, etc., shall generally conform to relevant 
Specifications given in the Tender documents. all such Materials shall be got approved from       Commandant of 
Assam Rifles Construction & Maintenance Company in writing before these Materials are brought at Site in bulk. 
 
8.2. Contractor at his own may procure materials from any other sources without any extra cost to the 
Department provided that the same conform to respective IS as stated here-in-before. 
 
 
9. Approval of Samples/Materials. 
 
9.1. Approval of Samples/Materials by Engineer–In-Charge shall be recorded in a Register labelled as ‘SAMPLE 
APPROVAL REGISTER’ to  be maintained by  the Engineer-in-Charge which interalia shall mention Sources of 
Supply, Name of Manufacturer, Trade Name/Brand (if applicable) and reference to Clause of Tender Documents 
containing Specifications of Particular Materials. 
 
9.2. Letters conveying Approval of Samples/Materials by Engineer–In-Charge shall interalia mention sources of 
Supply, Name of Manufacturer, Trade Name/Brand (if applicable) and reference to Clause of Tender documents 
containing Specifications of Particular Materials. 
 
10. Testing of Material.   Commandant of Assam Rifles Construction & Maintenance Company at regular 
intervals shall carry out random testing of samples of material supplied / construction material being used by the 
contractor. Material testing will be carried out by the Commandant at the site labs established. If site lab established 
is not capable of testing a particular type of material, Commandant will send sample of material to nearest NABL 
accredited laboratories, National Test House, Regional Research labs, IITs, National Institutes of Technology, Govt 
Engineering College or any Govt laboratories Government laboratories. 
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11. Standard of Quality & Workmanship. 
 
11.1. General 
 
11.2. The Work shall strictly comply with the provisions contained in the Latest Edition of INDIA STANDARD 
CODE OF PRACTICE and/or IS SPECIFICATION as applicable, Works except where such Regulations and Rules 
are modified by these Particular Specifications. 
 
11.3. All Works shall be carried out properly by Skilled Tradesmen. The Contractor on demand shall produce such 
evidence of Qualifications of his Workmen/Skilled Tradesmen/Supervisors / Engineers, either at the 
commencement of Work or at any time thereafter/during currency of the Contract. The entire Work shall be High 
Class with the best Workmanship and to the entire satisfaction of Engineer-in-Charge. 
 
12. Excavation & Earth Work 
 
12.1. Excavation in Trenches and Over Areas 
 
12.1.1. Excavation in Trenches and Over Areas shall be carried out as described in Clause No. 2.13 to 2.18 of 
CPWD Specifications 2019- Part 1. 
 
12.1.2. Excavation shall be restricted to Dimension as shown on Drawings and as specified in Schedule. 
Excavation made if any, in excess of required Depth/ Authorised Width shall be made good by the Contractor with 
Cement Concrete 1:5:10 (40 mm graded crushed stone aggregate) without any Extra Cost to the Govt. 
 
12.1.3. In case of Excavation in Hard Rock, Extra Depth of Excavation in excess to the required Depth shall be 
made with Cement Concrete 1:4:8 (40 mm graded crushed stone aggregate) without any Extra Cost to the Govt. 
 
12.1.4. Beds of the Trenches/Column shall be watered and well rammed and any depression thus formed shall be 
filled with approved earth as required and level and slope as directed by the Engineer-in-Charge. 
 
12.1.5. If hard strata are met with, which can neither be treated as the Soft rock nor Hard rock within the definition 
of CPWD Specifications, the same shall be treated as Hard soil. 
 
12.1.6. If Rock (Soft/Disintegrated and Hard) is met at Site, Contractor shall immediately notify the facts to 
Engineer–In-Charge in writing. 
 
12.1.7. Hard Rock. Blasting is NOT PERMITED at site unless until specified in the Contract Document and 
approved by the Commandant. 
 
12.2. Bailing and Pumping 
 
12.2.1.  A Tenderer shall ascertain himself the Level of Sub-Soil Water at Site of Work to allow in his Tender for any 
Bailing and Pumping out of Water, etc.  as per Site Condition.  Bailing and Pumping out of Water, if required, will be 
done as described in Clause No. 2.21.1 of CPWD Specifications 2019 Vol 1. No Extra Payment shall be admissible 
for the above mentioned operations. In the event of Deviation, no Adjustment shall be made for Cost of Bailing, 
Pumping and De-watering as specified here-in-before. 
 
12.2.2 Bailing or pumping out water, accumulated in excavation, due to rains is included under respective items of 
earthwork and is not to be paid separately. 
 
12.3. Filling in Trenches. 
 
12.3.1. Refer Para 2.23 and sub paras of 2.23 of CPWD Specifications 2019 Part 1. 
 
12.4. Removal of Surplus Soil. 
 
12.4.1. Surplus Soil and/or Rubbish obtained from Excavation shall be disposed unless otherwise specified in 
Particular Specifications here-in-after, upto a distance as specified in Sch ‘A’ BOQ items at the Location(s) as 
directed by Engineer-in-Charge, deposited, spread and levelled.  
 
12.4.2. Soil/earth obtained from excavation shall be used for returning filling in places where any other type of filling 
like moorum/sand is not specified or shown in drawings after separating it from grass, vegetations and other foreign 
materials. 



CA No :ARC&MC/ LTK/9399/ 13 of 2026-27 
 

Serial Page No 50 of 75 
 
13. Hard Core. 
 
13.1.   Hard core shall consist of broken stone aggregate of gauge not exceeding 63 mm and shall be well graded 
so that after consolidation it provides a dense and compact sub grade. Hard core shall be spread, watered well 
rammed and consolidated.  The thickness of Hard core  shown  in Drawings/ Schedule ‘A’ shall be thickness after 
consolidation.  

 
14. Cement Concrete Work. 
 
14.1. Materials 
 
14.2. Cement.    Refer paras 3.1.2 and sub paras 3.1.2.1 to 3.1.2.6 of CPWD Specifications 2019 Part 1. 
 
14.2.1. Type of Cement. Cement shall be Ordinary Portland cement Grade 43 conforming to IS: 8112 of 2013 
or Portland Pozzolona cement conforming to IS 1489. 
 
13.2.2. The  following  checks  and  procedures shall be  followed  before  the  cement  supplied  by the contractor 
is accepted and is approved for incorporation in the works. 
 
14.3. Procurement. 
 
14.3.1. Cement incorporated by the contractor shall be procured from main producers (OEM) of cement and the 
date of manufacturing shall be within six weeks from date of delivery at site. 
 
14.3.2. The approved main cement manufacturers companies of OPC and PPC are given as Appendix ‘B’. 
 
14.3.3. The following conditions shall have to be satisfied before PPC shall be allowed to be used in the work:- 
 
(a) PPC should meet the strength criteria of 43 Grade OPC as laid down in IS-8112- 2013. 
 
(b) The minimum period before striking off form work while using PPC shall be as given in relevant PS clause 
here-in-after. 
 
(c) In cold climate regions where temperature is  lower  than 150 C only  OPC  shall  be used. 
 
(d) Mixing of OPC shall not be allowed in a work.  
 
(e) While procuring PPC, the following requirements are to be ensured and certificate to the effect is to be  
obtained  by  the  contractor  for  each  batch  from the  manufacturer and the same shall be submitted to the Staff 
Officer-1(Works) for approval to procure PPC :- 
 
(i) The quality of fly ash is strictly as per IS-1489(Part-I)- 2002. 
(ii) Fly ash is inter-ground with clinker not mixed with clinker. 
(iii) Dry fly ash is transported  in  closed  containers  and  stored  in  silos.  Only pneumatic pumping have been 
used. 
(iv) The fly ash received from thermal power plants using high temperature combustion above 1000 o C have 
been used. 
 
14.3.4 The particulars of the manufacturer /main producer of cement along with the date of manufacture shall be 
submitted by the contractor for every lot of cement separately. The documents in support of purchases of cement 
shall be verified by the Engineer-in-Charge and Staff Officer-1 (Works). 
 
14.4. Storage. 
 
14.4.1. There will be two separate godowns with proper dunnage provided by contractor at site of works exclusively 
for storage of cement :- 
 
14.4.2. "First Godown" will have the cement lot(s) for which independent testing is to be got done and/or under 
process. 
 
14.4.3 "Second Godown" will have the cement lot(s) whose independent testing has been got done and which after 
successful testing stands approved by Staff Officer-1 (Works) for incorporation in the work. 
 
14.4.4 Cement shall be stored over dry platform with gap of 20 cm from walls around and at least 20 Cm high from 
floor level. Godowns shall have easy access for proper inspection and cement shall be protected from 
dampness/moisture to minimise storage deterioration or intrusion of foreign matter. 
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14.4.5 Both the godowns shall be provided with two locks on each door. The key of one lock at each door shall 
remain with the Engineer-in-Charge or his representative and that of the other lock with the contractors' authorised 
agent at the site of works so that cement is removed form the godown only according to the requirements for 
independent testing purposes or for daily consumption purposes with the knowledge of both the parties. 
 
14.5. Testing of Cement  
 
14.5.1. Contractor shall submit particulars of manufacturer of cement along with the date of manufacture for every 
lot of cement separately. The manufacturer is to carry out inspections and testing of cement in accordance with the 
relevant BIS provisions. Contractor shall also submit manufacturer's test certificates in original alongwith the test 
sheet or an authenticated copy thereof giving results of each physical test as applicable and the chemical 
composition of cement. The documents giving above particulars shall be verified by Engineer-in-Charge and Staff 
Officer-1(Works) in support of the purchases of cement and these details shall be recorded in the Cement 
Acceptance Register as per proforma given in Appendix `D' to the tender documents here-in-after. 
 
14.5.2. The Staff Officer-1 (Works) of respective HQ IGAR / HQ Sector Assam Rifles shall organise independent 
testing of random samples of cement drawn from the various lots which shall be got tested by the contractor under 
his own arrangements and the cost of both materials and labour required for sampling, testing, packing, 
transportation of samples to the testing places and testing charges thereof, and for subsequent identification of 
cement sampled, shall be borne by the contractor. The independent testing shall be got done from any of the 
following where facilities exist for all the tests required, viz, National Test House, Regional Research labs, IITs, 
National Institutes of Technology, NABL laboratories, Govt Engineering College or Any Govt laboratories. 
 
14.5.3. The independent testing shall be got done as per :- 
 
(a) IS--3535 : Method of sampling hydraulic cement. 
(b) IS-4031 : Methods of Physical test for hydraulic cement. 
(c) IS-4032 : Method of chemical analysis of hydraulic cement. 
 

The other relevant IS shall also be followed. However the tests shall be restricted to those indicated in 
Appendix `E' to the tender documents here-in-after. 
 
14.5.4. The above tests shall be independent tests. The samples shall be taken immediately within one week of 
delivery at the site of works and all the tests got carried out by contractor within one week of sampling. In case it is 
not possible to test the samples within one week, the samples shall be packed and stored in air tight containers as 
decided by Staff Officer-1 (Works) of respective HQ IGAR / HQ Sector Assam Rifles till such time that they are 
tested. 
 
14.5.5. The entire lot(s) of Cement shall stand rejected; if it does not comply with any of the requirement of IS 
specifications and the test results on samples are not within the acceptable limits. The rejected lot(s) shall be 
removed from the site of works  by the contractor under their own arrangement and cost. The cost of tests shall be 
borne by the contractor irrespective of the results. 
 
14.5.6. The contractor shall use only one type brand of cement for entire structural/reinforced concrete work. In the 
event of contractor desiring use of any different brand of cement, fresh design mix shall be carried out and 
submitted for approval without any extra cost to the Govt. 
 
14.6. Documentation 
 
14.6.1 The contractor shall submit original paid vouchers from the main manufacturers for the total quantity of 
cement supplied under each consignment brought to the site of work. 
 
14.6.2. All consignments so received at the work site shall be inspected by Engineer-in-Charge alongwith the 
relevant documents for permitting storage in the "first godown" defined here-in-before. 
 
14.6.3. The original vouchers and the test certificates shall be kept in record in the office of Engineer-In-Charge duly 
authenticated and with cross reference to the Control Number recorded in the Cement Register as per format given 
in Appendix `D' in the tender, maintained for "first godown" duly signed by the Engineer-in-Charge, and the 
contractor. 
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14.6.4. After the independent testing has been got done by Staff Officer-1 (Works) and satisfactory results obtained 
and kept on record, the consignment so got tested shall be removed from the "first godown" and transferred to 
"second godown" as defined here-in-before. Original vouchers and the test certificates submitted by the contractor 
alongwith the consignment and test certificates of independent testing shall be defaced by Engineer-in-charge and 
kept on record of Staff Officer-1 (Works) duly authenticated and with cross reference to the control Number 
rendered in the cement register maintained for the "Second Godown". This second register shall be termed as 
"Cement Acceptance Register" which shall be signed by JE (Civ) / Engineer-in-Charge and the contractor. Format 
of Cement supply and Acceptance register to be maintained is given at Appendix ‘C' to this tender. Besides this 
the quantity of cement shall be also suitably recorded in the Measurement Book for record purposes before 
incorporation in the work and shall be signed by Engineer-in-charge and the contractor. 
 
14.6.5. The Accepting Officer may order a Board of officers in which contractor shall also be a member for random 
check of cement and verification of connected documents. 
  
14.6.6. Daily inspection shall be carried out by Engineer-in- charge or his representative and contractor's authorised 
agent and separate register shall be maintained in both the godowns duly indicating on daily basis the inspection 
carried out and indicating holding in godown at beginning of the day, inward supplies in the day, removal in the day 
and balance at the close of the day duly signed by above persons. In the removal column particulars of lot removed 
and purpose for which removed shall be indicated. 
 
14.6.7. The purchase voucher and test certificate of manufacturer shall be linked and are to be defaced by the 
Engineer-in-Charge. 
 
14.7 Weighing and Payment for Cement. 
 
14.7.1. Random sample of 5 bags per 100 bags shall be got weighed by  Engineer-in-charge  in presence  of  
representative  of  contractor  from  each  consignment  to   arrive   at   average weight per  bag  for  calculating  
total  quantity  of  cement  brought  at  site  for  incorporation in the work. All arrangement for weighing of cement 
bags including labour  etc  shall  be provided by the contractor at their own cost. 
 
14.7.2. The quantity of cement arrived at as aforesaid shall be considered for payment as applicable in accordance 
with General Conditions of Contracts. 
 
14.7.3. Only when the test results of independent tests carried out on the cement are found satisfactory and it is 
permitted to be stored in the "Second Godown" and quantity entered in MB, then only this lot shall be considered for 
payment in RARs. 
 
14.7.4. Payments shall be restricted as per provisions in clause "Advance on Account" of General Conditions of 
Contracts . 
 
14.7.5 Curing and Minimum Period for striking  off  form  work  when PPC is used for RCC works in various 
locations , the minimum period for curing and striking off form work shall be as under:- 
 

(a) Curing : -  
 (i) Structural RCC work : 21 days 
 (ii) PCC work, plastering etc : 14 days 

 
(b) Striking off form work  
 (i) Walls, columns and vertical sides of beams   : 7 days 
 (ii) Slabs (Props left under )  : 14 days. 
 (iii) Beams soffits (Props left under ) : 14 days. 

 
(c) Removal of props to slab/beam  
 (i) Spanning upto 6 M Span : 21 days 
 (ii) Spanning beyond 6 M Span : 28 days 

 
  
 (d) For cantilever portion of slab form work with support shall be  retained until the completion of the 

casting of the entire frame work of  the building. 
 
14.7.6 In case of bad weather, periods mentioned above may be revised at the discretion of the Engineer- in-
Charge. The contractor shall be deemed to have considered the above provision before tendering and quote lump 
sum accordingly. No claim will be entertained if longer periods required for striking off form work and curing and all 
such effected matters are looked into upon the use of pozzolana cement as a result being issued to the contractor 
in full or part of for bad weather. 
 
14.7.7 Curing shall be carried out using pump of suitable capacity at no extra cost to the Govt all as directed by 
Engineer-in-Charge. 
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14.8 Coarse and Fine Aggregate for Plain & Reinforced Cement  Concrete 
 
14.8.1. Coarse aggregate for all concrete shall be graded crushed hard granite, trap or basalt stone as approved by 
the Staff Officer-1 (Works) and shall conform to the requirements laid down in clause 4.1.1.1(a) and 4.1.1.2 of 
CPWD Specification Part1. Hand broken stone aggregate shall not be permitted for use in the work. Size and 
grading of aggregate shall be as per clause 4.1.1.3 of CPWD Specification Part1. 
 
14.8.2 Grading of Aggregates 
 
14.8.3 Grading of Coarse Aggregate. Grading of Coarse Aggregate for Plain and Reinforced Concrete i.e. Stone 
Aggregate shall be as per clause 4.1.1.3 of CPWD Specification Part1. 
 
14.8.4 Grading of Coarse Aggregate unless otherwise specified shall be as follows :- 
   

(a) For Reinforced/Structural Element of depth 
/thickness 50mm 
 

- 12.5mm or under graded (Max size) 

(b) For Reinforced/Structural Element of depth 
Over 50 mm 
 

- 20mm graded (Max size) 

(c) For Plain Cement Concrete thickness exc. 
25mm but not exc. 75mm 
 

- 20mm graded (Max size) 

(d) For Plain Cement Concrete thickness 75mm 
and over 
 

- 40mm graded (Max size) 
 

(e) Lime Concrete - 40mm graded (Max size) 
 
14.9 Fine Aggregate / Sand. Fine aggregate for all concrete work shall be naturally occurring river sand 
conforming to the specification in Para 3.1.3 of CPWD Specifications 2019. The maximum quantity of silt shall not 
exceed 8% by total volume. Fine aggregate / sand Use of sand conforming to grading Zone IV of IS 383 (1970 
second revision or as amended) shall not be allowed for RCC works. 
 
14.10 Water Proofing Compound 
 
14.10.1 Integral water proofing compound shall conform to IS: 2645. The brand thereto shall be got approved in 
writing from the Staff Officer-1 (Works) before they are brought to site. Proportion of mix and method of mixing shall 
be as per manufacturer’s printed instructions. 
  
14.11. Water 
 
14.11.1  Water shall conform to the requirement stipulated in IS-456. Water shall not contain any harmful chemicals 
which can adversely affect the strength and durability of RCC. 
 
14.12. Plasticiser 
 
14.12.1.Plasticiser shall be used in Design Mix Concrete as per the Manufacturer’s instruction without any Extra 
Cost to achieve the desired Results Strength and Workability. Plasticiser manufactured by M/s SIKA INDIA Pvt. 
Ltd./ M/s BASF INDIA Ltd. / M/s CICO TECHNOLOGIES Ltd. / FOSROC CHEMICALS Pvt. Ltd. / MC BAUCHEMIE 
INDIA Pvt. Ltd. shall be used. However Plasticiser should confirm to IS-9103. 
 
14.13. Mix of Concrete 
 
14.13.1  Design Mix Concrete 
 
14.13.1.1. M-30 Mix Design shall be carried out as per provisions of IS-456:2000/IS 3370/IS 2911 where as 
applicable and guidelines given in IS- 10262 and SP 23 with the following conditions unless otherwise specified :- 
 
 (i) Exposure Condition for Mix Design (M-30)  : Severe 
 (ii) Degree of Quality Control for Mix Design (M-30) : Good. 
 
14.13.1.2. For Design Mix Concrete of M-30 Grade, the Minimum Cement Content and water cement ratio shall 
be as per IS 456/IS 3370/IS 2911. The Contractor is required to Design each Grades of Concrete as per IS 456/IS 
3370/IS 2911and IS-10262 to work out the Cement Content of the above Grade of Design Mix. 
 
14.13.1.3. Design Mix shall be got designed from National Test House, Regional Research labs, IITs, National 
Institutes of Technology, Govt Engineering College. The Design Mix Concrete shall be approved by the Engineer-in-
Charge prior to incorporation in the work. 
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14.13.1.4. The Design Mix furnished by the laboratory shall include the following details :- 
  

(a) Grading of individual coarse and fine aggregate used in Design Mix. 
(b) Proportion by weight of each component of aggregate of Design Mix. 
(c) Water cement ratio for recommended proportions of aggregates. 
(d) Slump and compaction factor values for the recommended Design Mix. 
(e) Use of plasticiser/ super plasticiser is permitted as per clause no 10.3.3 of IS 456-200. 
(f) Initial standard deviation to be adopted for acceptance criterion as per IS-456 of 2000. 
(g) 28 days Compressive strength of cement supplied for Design Mix. 
(h) Actual cement content in the Design Mix. 
(j) The maximum free water cement ratio shall be as per table 5 of IS 456-2000.Sampling and 
acceptance of concrete shall be as per clause 15 & 16 of IS-456 of 2000. The maximum size of aggregate 
for reinforced cement concrete shall be 20mm. 
(k) Recommendation of mixed proportions at site. 

 
14.13.1.5. Cost of designing the mix shall be borne by the Contractor. All material required for carrying out the 
design shall be provided by the contractor at the laboratory.  
 
14.13.1.6. In case contractor fails to submit the samples of design mix soon after commencement of work, the 
delay shall solely be attributable to the contractor and no claim of whatsoever nature shall be admissible on this 
account. 
 
14.13.1.7. The Tenderer shall quote their Rate for the applicable Items considering the Actual Quantity of 
Cement required to be incorporated in the Work which is to be assessed by them. 
 
14.13.1.8. No Plus DO (Deviation Order) shall be admissible even if the required/approved quantity of Cement 
is more than specified in IS 456/IS 3370/IS 2911. Contractor shall be responsible / guarantor to that provides M-25 
and M-30 Design Mix Concrete. This shall not be considered as misrepresentation of fact and no claim what so ever 
on this provision shall be admissible. 
 
14.13.1.9. The Contractor is advised to assess the realistic quantity of Cement for the Design Mix specified 
above before quoting. If considered necessary, they may get the Design Mix done on their own before quoting the 
Tender. However, the Design Mix done prior to quoting of Tender shall not be considered for incorporation in the 
Work after conclusion of Contract and shall have to be done as specified above. 
 
14.13.1.10. A re-verification of Mix proportions for Design mix concrete shall be essential for any different brand 
of cement. With any change in aggregate source, mix design or grade of cement, fresh design mix shall be done by 
the contractor. Nothing extra shall be paid on this account. The decision of Staff Officer-1 (Works) regarding the 
necessity for re verification or redesign of mix will be final and binding. 
 
14.14. Batching 
 
14.14.1. Refer Clause No. 4.2.4.1 of CPWD Specifications. In case of batch mixing plant at site the grading of 
aggregate shall be controlled by obtaining the coarse aggregate in different sizes and blending them in right 
proportions, the different sizes being stocked in separate stock piles. The material should be stock-piled for several 
hours preferably a day before use. The grading of coarse and fine aggregate should be 
checked as frequently as possible, the frequency for a given job being determined by the Engineer-in-Charge to 
ensure that the specified grading is maintained. 
 
14.14.2. Concrete for all PCC and RCC (design mix and nominal mix) shall be mixed in semi-automatic movable 
weigh batching machine of capacity as decided by Staff Officer-1 (Works) based on requirement at site. The 
batching machine shall have digital display weighing gauge with weighing accuracy of + 1% (One Percent). The 
machine shall be located in the vicinity of the site. The machine shall produce the concrete required as per mix 
design and complete quality assurance and control shall be maintained by the contractor in accordance to IS-
456:2000 and best modern Engineering practice. The record of quality assurance tests shall be submitted to the 
Engineer-in-Charge for approval and record. 
 
14.14.3. RMC plant shall be put to use in all those geographical areas where ISO certified automated RMC plants 
are available for RCC work of quantity 3 CUM or above per day. Where requirement of concrete is less than 3 CUM 
in a day, the same can be mixed using normal weigh batcher and hopper type mixer. 
 
14.15. Form Work & Scaffolding 
 
14.15.1 General 
 
14.15.2 Form work shall comply with the requirements of clause No. 5.2 and subsequent clauses of CPWD 
Specifications Vol-1 I. The shuttering shall be of steel only except at places where it is not feasible to use steel 
shuttering on technical grounds plywood shuttering can be used with written approval of Staff Officer-1 (Works). 
 
14.16.1. Removal of Form Work 
 
14.16.1.1. Refer Clause No. 5.2.3.7 of CPWD Specifications 2019 Vol-1. 
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14.16.2.2. In case of Bad Weather, Periods mentioned here-in-above may be revised at the discretion of the 
Engineer-in-Charge. The Contractor shall be deemed to have considered the above provision before tendering and 
Quote Rate accordingly. No Claim will be entertained if Longer Periods required for Striking Off Formwork and 
Curing and all such effected matters is looked into upon the use of Pozzolana Cement as a Result being issued to 
the Contractor in Full or Part of for Bad Weather. 
 
14.17. Assembly of Reinforcement.Refer Clause 5.3.1.1. of CPWD Specifications 2019 Vol-1 (as applicable) and 
as directed by the Engineer-in-Charge. 
 
14.18. Cover to Reinforcement. Refer Clause No. 5.3.3.5 of CPWD Specifications 2019 Vol-1 (as applicable) and 
as directed by the Engineer-in-Charge as per severe exposure condition. 
 
14.19. Placing. Refer Clause No. 5.4.2 and subsequent clauses of CPWD Specifications 2019 Vol-1 (as 
applicable) and as directed by the Engineer-in-Charge. 
 
14.20. Compaction. Refer Clause No. 5.4.3.1 to 5.4.3.3 of CPWD Specifications 2019 Vol-1. Compaction of 
Concrete in RCC Slab, Beam Walls and Columns shall be done with Approved Mechanical Vibrator. In other 
Locations Hand Compaction may be permitted by Tamping or Roding as approved by the Engineer-in-Charge. 
 
14.21. Curing. Refer Clause No. 5.4.6 of CPWD Specifications 2019 Vol-1 (as applicable) and as directed 
by the Engineer-in-Charge. 
 
15. Brick Work. 
 
15.1. Materials. 
 
15.1.1. Cement . Cement shall be as specified for Cement Concrete Work here-in-before. 
 
15.1.2. Sand .Sand shall be as specified in Cement Concrete Work here-in-before. 
 
15.1.3. Bricks. 
 
15.1.3.1.The Common Burnt Clay Bricks shall conform to IS:1077 and shall be hand moulded or machine moulded. 
They shall be free from nodules of free lime, visible cracks, flaws warpage and organic matter, have a frog 100 mm 
in length 40 mm in width and 10 mm to 20 mm deep 
on one of its flat sides. Bricks made by extrusion process and brick tiles may not be provided with frogs. Each brick 
shall be marked (in the frog where provided) with the manufacturer’s identification mark or initials. The bricks should 
have minimum compressive  strength of 75 Kg/Cm2 when tested in accordance with clause 26 of IS-1077. The 
dimension of bricks when tested in accordance with clause no 6.2.1 of IS-1077 shall be within the following 
tolerance limits per 20 bricks: 

 
 
 
 
 
 

 
15.1.3.2.Compressive Strength: The bricks when tested in accordance with the procedure laid down in IS- 3495 
shall have a minimum average compressive strength as 75 Kg/cm2 . 
 
15.1.3.3. Sampling and Tests.  Samples of bricks shall be subjected to the following tests : 

 
(a) Dimensional tolerance. 
(b) Water absorption. 
(c) Efflorescence. 
(d) Compressive strength. 
 

15.1.3.4 Sampling: For carrying out compressive strength, water absorption, efflorescence and dimensional tests, 
the samples of bricks shall be taken at random according to the size of lot as given in Table above. The sample 
thus taken shall be stored in a dry place until tests are made. For the purpose of sampling, the following definition 
shall apply. 

  
(a) Lot: A collection of bricks of same class and size, manufactured under relatively similar conditions of 
production. For the purpose of sampling a lot shall contain a maximum, of 50,000 bricks. In case a 
consignment has bricks more than 50,000 of the same classification and size and manufactured under 
relatively similar conditions of production, it shall be divided into lots of 50,000 bricks or part thereof. 

 
(b) Sample: A collection of bricks selected for inspection and/or testing from a lot to reach the decision 
regarding the acceptance or rejection of the lot. 

 
 (c) Defective: A brick failing to meet one or more of the specified requirements. 

 

For 250x 125x 75 mm For 230x 115x 75 mm 
(a) Length 4920 mm to 5080mm (5000±80 mm) (a) Length 4520 mm to 4680mm (4600±80 mm) 
(b) Width 2460 mm to 2540mm (2500±40 mm) (b)Width2260 mm to 2340mm (2300±40 mm) 
Height 1460 mm to 1540mm (1500±40 mm) (c) Height1460 mm to 1540mm (1500±40 mm) 
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15.1.3.5. The samples shall be taken as below: 
 

(a)  Sampling from a Stack: When it is necessary to take a sample from a stack, the stack shall be 
divided into a number of real or imaginary sections and the required number of bricks drawn from each 
section. For this purpose bricks in the upper layers of the stack shall be removed to enable units to be 
sampled from places within the stack. 

 
Note:  For other methods of sampling i.e. sampling in motion and sampling from lorries or trucks, IS :5454 may be 
referred. Scale of sampling and criteria for conformity for visual and dimensional characteristics:— 
 
15.1.3.6. Water Absorption: The average water absorption of bricks when tested in accordance with the procedure 
laid down shall be not more than 20% by weight 
 
15.1.4 Laying: 
 
15.1.4.1 Bricks shall be laid in English Bond unless otherwise specified. For brick work in half brick wall, bricks shall 
be laid in stretcher bond. Half or cut bricks shall not be used except as closer wherenecessary to complete the 
bond. Closers in such cases, shall be cut to the required size and used near the ends of the wall. Header bond shall 
be used preferably in all courses in curved plan for ensuring better alignment. 
 
Note:  Header bond shall also be used in foundation footings unless thickness of walls (width of footing) makes the 
use of headers impracticable. Where thickness of footing is uniform for a number of courses, the top course of 
footing shall be headers. 
 
15.1.4.2 All loose materials, dirt and set lumps of mortar which may be lying over the surface on which brick work is 
to be freshly started, shall be removed with a wire brush and surface wetted. Bricks shall be laid on a full bed of 
mortar, when laying, each brick shall, be properly bedded and set in position by gently pressing with the handle of a 
trowel. Its inside face shall be buttered with mortar before the next brick is laid and pressed against it. Joints shall 
be fully filled and packed with mortar such that no hollow space are left inside the joints. 
 
15.1.4.3 The walls shall be taken up truly in plumb or true to the required batter where specified. All courses shall 
be laid truly horizontal and all vertical joints shall be truly vertical. Vertical joints in the alternate course shall come 
directly one over the other. Quoin, Jambs and other angles shall be pro-perly plumbed as the work proceeds. Care 
shall be taken to keep the perpends properly aligned within following maximum permissible tolerances :- 
 

(a) Deviation from vertical within a storey shall not exceed 6 mm per 3 m height. 
 

(b) Deviation in verticality in total height of any wall of building more than one storey in height shall not 
exceed 12.5 mm. 

 
(c) Deviation from position shown on plan of any brick work shall not exceed 12.5 mm. 

 
(d) Relative displacement between load bearing wall in adjacent storeys intended to be vertical alignments 
shall not exceed 6 mm. 

 
(e) A set of tools comprising of wooden straight edge, masonic spirit levels, square, 1 metre rule line and 
plumb shall be kept on the site of work for every 3 masons for proper check during the progress of work. 

 
15.1.4.4. All quoins shall be accurately constructed and the height of brick courses shall be kept uniform. This will 
be checked using graduated wooden straight edge or storey rod indicating height of each course including 
thickness of joints. The position of damp proof course, window sills, bottom of lintels, top of the wall etc. along the 
height of the wall shall be marked on the graduated straight edge or storey rod. Acute and obtuse quoins shall be 
bonded, where practicable in the same way as square quoins. Obtuse quoins shall be formed with squint showing 
three quarters brick on one face and quarter brick on the other. 
 
15.1.4.5. The brick work shall be built in uniform layers. No part of the wall during its construction shall rise more 
than one metre above the general construction level. Parts of wall left at different levels shall be raked back at an 
angle of 45 degrees or less with the horizontal. Toothing shall not be permitted as an alternative to raking back. For 
half brick partition to be keyed into main walls, indents shall be left in the main walls. 
 
15.1.4.6.  All pipe fittings and specials, spouts, hold fasts and other fixtures which are required to be built into the 
walls shall be embedded, as specified, in their correct position as the work proceeds unless otherwise directed by 
the Engineer-in-Charge. 
 
15.1.4.7  Top courses of all plinths, parapets, steps and top of walls below floor and roof slabs shall be laid 
with brick on edge, unless specified otherwise. Brick on edge laid in the top courses at corner of walls shall be 
properly radiated and keyed into position to form cut (maru) corners as shown in Fig 6.4. Where bricks cannot be 
cut to the required shape to form cut corners, cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded stone 
aggregate 20 mm nominal size) equal to thickness of course shall be provided in lieu of cut bricks. 
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15.1.4.8 Bricks shall be laid with frog (where provided) up. However, when top course is exposed, bricks shall be 
laid with frog down. For the bricks to be laid with frog down, the frog shall be filled with mortar before placing the 
brick in position. 
 
15.1.4.9. In case of walls one brick thick and under, one face shall be kept even and in proper plane, while the other 
face may be slightly rough. In case of walls more than one brick thick, both the faces shall be kept even and in 
proper plane. 
 
15.1.4.10 To facilitate taking service lines later without excessive cutting of completed work, sleeves (to be paid 
separately) shall be provided, where specified, while raising the brick work. Such sleeves in external walls shall be 
sloped down outward so as to avoid passage of water inside. 
 
15.1.4.11. Top of the brickwork in coping and sills in external walls shall be slightly tilted. Where brick coping and 
sills are projecting beyond the face of the wall, drip course/throating (to be paid separately) shall be 
provided where indicated. 
 
15.1.4.12. Care shall be taken during construction that edges of jambs, sills and projections are not damaged in 
case of rain. New built work shall be covered with gunny bags or tarpoulin so as to prevent the mortar from being 
washed away. Damage, if any, shall be made good to the satisfaction of the Engineer-in-Charge. 
 
15.1.4.13. Vertical reinforcement in the form of bars (MS or high strength deformed bars or thermo-mechanically 
treated bars as per direction of Engineer-in- Charge)), considered necessary at the corners and junction of walls 
and jamb opening doors, windows etc. shall be encased with cement mortar not leaner than 1:4 (1 cement : 4 
coarse sand), or cement concrete mix as specified. The reinforcement shall be suitably tied, properly embedded in 
the foundation and at roof level. The dia. of bars shall not be less than 8 mm and concrete grade shall be minimum 
1:3:6 (1 cement : 3 coarse sand : 6 graded stone aggregate 20 mm nominal size). 
 
15.1.4.14. In retaining walls and the like, where water is likely to accumulate, weep holes, 50 to 75 mm square 
shall be provided at 2 m vertically and horizontally unless otherwise specified. The lowest weep hole shall be at 
about 30 cm above the ground level. All weep holes shall be surrounded by loose stones and shall have sufficient 
fall to drain out the water quickly. 
 
15.1.4.15.  Work of cutting chases, wherever required to be made in the walls for housing G.I. pipe, CI pipe or 
any other fixtures shall be carried out in various locations as per guidelines given below :- 
 

(a)  Cutting of chases in one brick thick and above load bearing walls. 
 
(i)  As far as possible services should be planned with the help of vertical chases. Horizontal 
chases should be avoided. 

 
(ii)  The depths of vertical chases and horizontal chases shall not exceed one-third and one-
sixth of the thickness of the masonry respectively. 

 
(iii)  When narrow stretches of masonry (or short length of walls) such as between doors and 
windows, cannot be avoided they should not be pierced with openings for soil pipes or waste pipes 
or timber joints, etc. Where there is a possibility of load concentration such narrow lengths of walls 
shall be checked for stresses and high strength bricks in mortar or concrete walls provided, if 
required. 

 
(iv)  Horizontal chases when unavoidable should be located in the upper or lower one-third of 
height of storey and not more than three chases should be permitted in any stretch of a wall. No 
continuous horizontal chase shall exceed one metre in length. Where unavoidable, stresses in the 
affected area should be checked and kept within the permissible limits. 
  
(v)  Vertical chases should not be closer than 2 m in any stretch of a wall. These shall be kept 
away from bearings of beams and lintels. If unavoidable, stresses in the affected area should be 
checked and kept within permissible limits. 

 
(vi)  Masonry directly above a recess, if wider than 30 cm horizontal dimension) should be 
supported on lintel. Holes in masonry may be provided upto 30 cm width and 30 cm height without 
any lintel. In the case of circular holes in the masonry, no lintel need be provided for holes upto 40 
cm in diameter. 

 
(b)  Cutting of chases in half brick load bearing walls. No chase shall be permitted in half brick load 
bearing walls and as such no reccessed conduits and concealed pipes shall be provided with half brick thick 
load bearing walls. 

 
(c)  Cutting of chases in half brick non-load bearing wall :Services should be planned with the help of 
vertical chases. Horizontal chase should be provided only when unavoidable. 
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15.1.5  Joints  
 
15.1.5.1.The thickness of all types of joints including brick wall joints and cross joints shall be such that four course 
and three joints taken consecutively shall measure as follows: 
(i) In case of modular bricks conforming to IS 1077 specification for common burnt clay buildings bricks, equal to 39 
cm. 
 

(ii) In case of non-modular bricks, it shall be equal to 31 cm. 
 

Note :  Specified thickness of joints shall be of 1 cm. Deviation from the specified thickness of all joints shall not 
exceed one-fifth of specified thickness. 
 
15.1.5.2. Finishing of Joints: The face of brick work may be finished flush or by pointing. In flush finishing either 
the face joints of the mortar shall be worked out while still green to give a finished surface flush with the face of the 
brick work or the joints shall be squarely raked out to a depth of 1 cm while the mortar is still green for subsequently 
plastering. The faces of brick work shall be cleaned with wire brush so as to remove any splashes of mortar during 
the course of raising the brick work. In pointing, the joints shall be squarely raked out to a depth of 1.5 cm while the 
mortar is still green and raked joints shall be brushed to remove dust and loose particles and well wetted, and shall 
be later refilled with mortar to give ruled finish. Some such finishes are ‘flush’, ‘weathered’, ruled, etc. 
 
15.1.5.3. Curing. The brick work shall be constantly kept moist on all faces for a minimum period of seven 
days. Brick work done during the day shall be suitably marked indicating the date on which the work is done so as 
to keep a watch on the curing period.All brick work shall be built in English bond except in half brick walls which 
shall be in Stretcher bond. 
 
16. Wood Work (Carpenter’s & Joinery Work) 
 
16.1. Materials 
 
16.1.1. Timber.  Refer Clause No. 9.1 and clauses 9.1.1 to 9.1.8 of CPWD Specifications 2019 Vol-I. 
 
16.2. Wooden Chowkats or frame (wherever Specified / Shown In  Drawings) 
 
16.2.1. Refer Clause No. 9.3 of CPWD Specifications 2019 Vol-I for Door Window and Ventilator frames and shall 
be of Second Class Hard Wood of the species mentioned here-in-before and as approved by Staff Officer-1 
(Works). 
 
NOTE: The Surfaces of Wooden Chowkats or Frame. coming in contract with Concrete or Brick  Works, etc. shall 
be treated with Two Coats of Bituminous Paint after thoroughly cleaned from Dirt, Oil, etc. The cost of the same 
shall deem to be included in the quoted rate by the Tenderer. 
 
16.3. Flush Door Shutter 
 
16.3.1. Flush door shutter shall be provided complete all as specified in Schedule ‘A’ (BOQ). 
 
16.3.2. Flush door shutter shall be solid core types with block core, and shall conform to IS 2202 (Part I)- 1999, 
Specification for wooden flush door shutters (solid core type) Part I. 
 
16.3.3. All timber used shall be well seasoned and chemically treated. Adhesive shall be phenol formaldehyde 
synthetic resin BWP type specified in IS:848-2006. All dimensions shall  be finished dimension and Manufacture’s 
Test Certificate for test specified in IS: 2202 (Part I) shall be rendered. 
 
16.4. Factory Made Shutters 
 
16.4.1. Refer Clause No. 9.7 of CPWD Specifications 2019 Vol-I.. 

 
16.4.2. All Panelled and Wire Gauge Shutter for doors shall be factory made conforming to IS-1003 manufactured 
from well selected kiln seasoned, Second class Hardwood chemically treated as per IS-401 for anti-termite. 
Samples of shutter shall be got approved by the GE before placing the bulk order. 
 
16.4.3. Factory Made Shutters shall be from any of the Approved Manufacturers listed in relevant Appendix to this 
Tender documents here-in-after. 
 
16.4.4. The door shutter shall be tested in the reputed Testing House/Lab as approved by Staff Officer-1 (Works) as 
per IS-1003. The number of door samples shall be as required by relevant IS-1003. In case, the results are not 
satisfactory, the entire lot shall be rejected. The cost of the testing and the cost of the door shutter sample is 
deemed to be included in the rates quoted by the tenderer. 
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16.5. Plywood 
 
16.5.1. Plywood shall conform to IS-303 and shall be ISI marked. Plywood wherever shown on drawing shall be of 
BWR grade, type ‘BB' of thickness as mentioned in drawings.  
 
16.5.2. Refer Clause No. 9.2.2 and subsequent Clause No 9.2.2.1 to 9.2.2.6. thereof of CPWD Specifications Vol I 
for Plywood as applicable. 
 
16.6. Veneered Particle Board 
 
16.6.1. Refer Clause No. 9.2.4 and subsequent clauses 9.2.4.1 to 9.2.4.4 of thereof of CPWD Specifications Vol I. 
 
16.7. Chemical/Preservative Treatment 
 
16.7.1. Before painting or French polishing all joinery and timber incorporated in the work to be manufactured at site 
shall be treated as mentioned in IS-401 by modified hot and cold treatment, the minimum quantity of chemical 
impregnated in each cubic meter of timber shall be at the rate as specified in table 2 group 5 of said IS and all 
joinery manufactured at site, which has been exposed by chiseling/planning/cutting after treatment by hot and cold 
process, except those in factory made paneled shutters, which shall be chemically treated in factory, shall be 
treated with two coats of any of the approved chemicals such as ASCU etc. as directed by  Engineer-in-Charge for 
protection against termite. 
 
16.7.2. Cost of Anti-termite treatment to wood work shall be deemed to have been included in the quoted rate. The 
quantity and application of chemicals shall be as per manufacturer’s instructions. 
 
16.7.3. Wood work shall be painted or polished as specified in Schedule ‘A’ (BoQ) after second coat of anti-termite 
treatment has completely dried. 
 
17. Steel & Iron Work 
 
17.1. General 
 
17.1.1. All Steels require to incorporate in the Work shall be Contractor’s Supply from Primary producers of steel. 
 
17.2. Types of Steel 
 
17.2.1. Reinforcement Steel For All Locations. Steel bars for concrete reinforcement wherever shown on 
drawings or as specified in Schedule ‘A’ (BOQ) shall be TMT bars produced by Thermo Mechanical Treatment 
Process and grade of steel shall be mention on drawing or specified in Schedule ‘A’ (BOQ), unless other wise the 
grade of steel is not specified on drawing  or  specified,  the  grade  of  steel shall  be  (Grade Fe  500D)    and    
meeting  all requirement of IS-1786-2008. Where ever mild steel reinforcement bars are shown on drawings these 
shall be amended to read as TMT bars of same dia or nearest higher dia and accordingly to be provided. 
 
17.2.2. Structural Steel 
 
17.2.2.1.Standard Quality :- Structural steel except hollow steel sections shall be conform to IS-2062- 2006, E-
250(FE 410W). This steel shall be provided in the location mentioned in the drawings or as specified in Schedule ‘A’ 
(BOQ). In case the quality of structural steel i.e. A, B or C is not mentioned in drawings then quality A shall be used. 
 
17.2.2.2.Ordinary Quality :- Unless otherwise specified, Mild Steel Members in Grills/Guard Bars, Holdfasts, Door 
and Window, Frames, Railing, Steel Windows, Steel Doors and the like shall be ordinary quality of Steel conforming 
to IS-2062-2006, E-165 (Fe 290). 
 
17.2.2.3.Hollow Steel Sections For Structural Use :- Hollow steel sections for structural steel section shall be 
conform to IS-4923-1997 and grade of steel shall be YSt 310. This steel shall be provided in the location mentioned 
in the drawings or as specified in Schedule ‘A’ (BOQ). 
 
17.2.3.Structural Steel (Hollow Steel Sections) :- Structural hollow steel sections shall be directly procured from 
TATA (STRUCTURA) /JINDAL STAR/ Steel Authority of India (SAIL) ISI Marked . 
 

17.2.4. Testing of Steel 
 

17.2.4.1. The manufacturer is to carry out inspections and testing of steel in accordance with the relevant BIS 
provisions. The contractor shall submit the manufacturer's test Certificate in original along with the test sheet giving 
the results of each mechanical test as applicable and the chemical composition of the steel or authenticated copy 
thereof, fully signed by the manufacturer with each consignment. The Engineer-in-Charge shall record these details 
in Steel Acceptance Register, as given at Appendix 'F' after due verification and send a certified true copy of test 
sheet to Commandant ARC&MC for his records. The Commandant/CE shall also organize independent testing of 
random samples of steel drawn from various lots from National Test House, Regional Research labs, IITs, National 
Institutes of Technology, NABL Approved laboratories, Govt.  
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Engineering College or Any Govt laboratories as per the recommended minimum frequency shown in para here-in-
after. Samples from each lot should be tested for quality and elongation. The elongation shall not be less than 18%. 
Cost of samples, transportation and testing shall be borne by the Contractor. The records of such checks would be 
maintained in the steel test register. 
 
17.2.4.2.Nominal mass of any size of finishes bar/section of steel shall be checked as specified in relevant IS code. 
The nominal mass so determined shall be recorded in steel testing register giving cross reference to consignment 
number. Nominal mass of any size of finished bar/section of steel if found to be beyond the tolerance limits on 
minus side as specified in relevant IS code, the same shall be rejected and the contractor shall remove the same at 
his own cost without any extra cost to the Government. However, if the weight of steel section is beyond the 
tolerance limit on higher side the same can be provided with approval of the Commandant but without any extra 
cost to the Government. 
 
17.2.4.3.If any Test Result of any particular size of Bar/Section of steel of any consignment is not found satisfactory 
as specified in relevant IS, the contractor shall remove the same at his own cost and no claim of contractor shall be 
entertained on this account. 
 
17.2.4.4. Type of Testing 
 
17.2.4.4.1. Reinforcement Steel 
   

(a) High Strength 
Deformed Steel Bars 

Nominal Mass Test, Tensile Test, Bend Test and Re-bend  Test 
shall be carried out as per Clause No. 8 of IS-1786-1985 and Test 
Specimens shall be as per Clause No. 10 of IS-1786-1985 

(b) Mild Steel Bars Nominal Mass Test, Tensile Test and Bend Test shall be carried 
out as per Clause No. 9 of IS-432 (Part-I)-1982. Re-bend Test is 
not required to be carried out for Mild Steel Bars. 

 
7.2.4.4.2. Structural Steel 
 

(a) Structural Steel 
(Standard Quality) 

- Tensile Test and Bend Test shall be carried out as per 
Clause No. 6, 7 and 8 of IS-226-1975 for Standard Quality 
of Steel Sections. 

(b) Structural Steel 
(Ordinary Quality) 

- Tensile Test and Bend Test shall be carried out as per 
Clause No. 6, 7 and 8 of IS-1977-1975 for Ordinary 
Quality of Steel Sections. 

 Structural Steel (hollow  
steel sections) 

- Tensile Test shall be carried out as per IS-4923-1997 for 
Standard Quality (Hollow Steel Section) of Steel Sections. 

 
17.2.4.5. Testing Charges :- The Unit Rate/Amount quoted by the Contractor in the Tender shall be inclusive of 
Cost of all sorts of Testing to the extent as specified here in before and in relevant Indian Standards. 
 
17.2.5. Documentation :- The contractor shall submit Original Purchase Vouchers and Test Certificate from the 
Main Producer/ Secondary Producer/BIS marked manufacturer/authorized dealer as applicable for the total quantity 
of steel supplied under each consignment to be incorporated in the work. All consignments received at the work site 
shall be inspected by the Engineer-in-Charge alongwith the relevant documents before acceptance. The Original 
Purchase Vouchers and Test Certificates shall be defaced by the Engineer in Charge and kept on record in the 
office of the Engineer-in-Charge duly authenticated and with cross reference to the consignment number recorded 
in the Steel Acceptance Register. The steel Acceptance Register will be signed by the JE (Civil), Engineer-in- 
Charge, and the, Contractor. The Accepting Officer may order a Board of Officers for random check of steel and 
verification of connected documents. The entire quantity of steel items shall also  be suitably recorded in the 
measurement book for record purposes as “Not to be abstracted” before incorporation in the work and shall be 
signed by the Engineer in Charge and the contractor. 
 
17.2.6. Storage, Accounting, Preservation & Maintenance Of Steel. The storage, accounting, preservation and 
maintenance of steel supplied by the contractor shall be done as per standard engineering practice till the same is 
consumed in the work and the cost of the same shall be deemed to be included in the unit amount quoted by the 
tenderer. The Staff Officer-1 (Works) shall inspect at regular interval to verify that steel lying at site are stored, 
accounted, preserved and maintained as per the norms. The steel shall be stored so as to differentiate each 
consignment separately. If the Staff Officer-1 (Works) is not satisfied with the storage/preservation of any size of 
bar/section of steel, he may order for any test (s) of steel as applicable for that size of bar/section of steel and as 
specified in tender documents and relevant Indian Standard to recheck the acceptability criteria for the same. The 
contractor shall bear the cost of necessary testing(s) in this regard and no claim whatsoever shall be entertained by 
the Govt. 
 
 
17.2.7. Measurements and Payment of Steel. 
 
17.2.7.1.The entire quantity of all steel items shall also be suitably recorded in the Measurement Book for record 
purposes as “Not to be Abstracted” before incorporation in the work and shall be signed by the Engineer in Charge 
and the contractor. 
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17.2.7.2.The nominal mass conversion factor for various steel sections/size of finished bars as given in relevant IS 
codes shall be considered standard for measurement. 
 
17.2.7.3.The payment of steel shall only be allowed after production of Original Purchase Vouchers, Test 
Certificates by the contractor for each consignment of steel and results of testing carried out by the Department are 
found satisfactory after testing. 
 
17.2.7.4. Format of Steel Supply and Acceptance register to be maintained is given at Appendix ‘D' to this tender 
 
17.3. Steel Windows/Ventilator & Steel Door.  Hot rolled steel sections for fabrication of steel doors, windows, 
ventilators and fixed lights shall conform to IS 7452. Shapes weights and designations of hot rolled sections shall be 
as per IS 7452. Tolerance in thickness of the sections shall be + 0.2 mm. The fabricated steel doors, windows, 
ventilators and composite units shallconfirm to IS 1038 with up-to-date amendments and shall be IS marked (IS 
1038). 
 
17.3.1  The steel doors and windows shall be according to the specified sizes and design. The size of doors and 
windows shall be calculated, so as to allow 1.25 cm clearance on all the four sides of opening to allow for easy 
fitting of doors windows and ventilators into opening. The actual sizes of doors, windows and ventilators shall not 
vary by more than + 1.5 mm from those given in the drawing. 
 
17.3.2 Fabrication 
 
17.3.2.1 Frames : Both the fixed and openable frames shall be made of sections which have been cut to length and 
mitred. The corner of fixed and openable frames shall be welded to form a solid fused welded joint conforming the 
requirements given below. All frames shall be square and flat. The process of welding adopted shall be flush but 
welding or can be any other process as agreed to between the supplier and the purchaser which shall fulfil the 
requirements given in clause 6.1.1 of IS 1038, metal arc welding or any other 
suitable method. The section for glazing shall be tennoned and riveted into the frames and where they intersect the 
vertical tie shall be broached and horizontal teethreads through it, and the intersection closed by hydraulic pressure. 
 
17.3.2.2. Requirements of Welded Joints. 
 

(a)  Visual Inspection Test : When two opposite corners of the frame are cut, paint removed and 
inspected, the joint shall conform to the following:-  
 

(i)  Welds should have been made all along the place of  meeting the members and tack 
welding shall not be permitted.  

 
  (ii)  Welds should have been properly grounded and  
 

(iii)  Complete cross section of the corner shall be checked up to see that the joint is completely 
solid and there are no cavities visible. 

 
 (b) Micro and Macro Examinations: From the two opposite corners obtained for visual test, the flanges of 
the sections shall be cut with the help of a saw. The cut surface of the remaining portions shall be polished, 
etched and examined. The polished and etched faces of the weld and the base metal shall be free from 
cracks and cavity and reasonably free from under cutting overlaps, gross porosity and entrapped slag.  

 
(c) Fillet Weld Test: The fillet weld in the remaining portion of the joint shall be fractured by hammering. 
The fractured surfaces shall be free from slag inclusion porosity, crack penetration defects and fusion 
defects.  

 
17.4  Doors : The hinges shall be of 50 mm projecting type, Non projecting type hinges may also be used, if 
approved by Engineer-in -Charge. The hinge pin shall be of electro -galvanized steel or aluminum alloy of suitable 
thickness and size. Door handles shall be approved by the Engineer-inCharge. A suitable latch lock for door 
openable both from inside and outside shall be provided. In the case of double doors, the first closing leaf shall be 
the left hand leaf locking at the door from the push side. The first closing shutter shall have a concealed steel bolt at 
top and bottom. The bolts shall be so constructed as not to work loose or drop by its own weight. Single and double 
leaf shutter door may be provided with a three way bolting device. Where the device is provided in the case of 
double leaf shutters, concealed brass or steel bolts shall not be provided. 
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17.5.  Windows 
 

(a) Side hung windows. For fixing steel hinges, slots shall be cut in the fixed frame and hinges inserted 
inside and welded to the frame at the back. The hinges shall be of projecting type with thickness not less 
than 3.15 mm and length not less than 65 mm and width not more than 25 mm. Non projecting type hinges 
may also be allowed if approved by the Engineer- in-Charge. The diameter of hinge pins shall not be less 
than 6mm. The hinge pin and washer shall be of galvanized steel or aluminum alloy of suitable thickness. 
For fixing hinges to inside frame, the method described above may be adopted but the weld shall be 
cleaned, or the holes made in the inside frame and hinge riveted.The handle of side hung shutters shall be 
pressed brass, cast brass, aluminium or steel protected against rusting and shall be mounted on a steel 
plate. Thickness of handle shall not be less than 3 mm in case of steel or brass and 3.5 mm in case of 
aluminium. The handle plate shall be welded, screwed and/ or revitted to the opening frame in such a 
manner that it should be fixed before the shutter is glazed and should not be easily removable after glazing. 
The handle shall have a two point nose which shall engage with a brass or aluminium alloy striking plate on 
the fixed frame in a slightly opened position as well as closed position. The boss of handle shall incorporate 
a friction device to prevent the handle from dropping under its own weight and the assembly shall be so 
designed that the rotation of the handle may not cause it to unscrew from the pin. The height of the handle 
plate in each type of standards windows will be as specified, otherwise it hall be at a height of 3/8 of the 
height of shutter, from its bottom. The strike plate shall be so designed and fixed in such a position in 
relation to the handle that with the later bearing against its stop, there shall be adequately tight fit between 
the casement and outer frames. In case where no friction type hinges are provided, the windows shall be 
fitted with peg stays which shall be either of black oxidised steel, pressed or cast brass or as specified, 300 
mm long or as specified with steel peg and locking brackets. The pegs stay shall have three holes to open 
the side hung casement in three different angles. The peg stay shall be of minimum thickness 2 mm in case 
of brass or aluminium and 1.25 mm in case of steel. Where specified friction hinges shall be provided. Side 
hung shutters fitted with friction hinges shall not be provided with a peg stay.If specified, side hung shutters 
may be fitted with an internal removable fly proof screen in a 1.25 mm thick sheet steel frame to the outer 
frame of the shutter by brass turn buckles at the jambs, and brass studs at the sill to allow the screen being 
readily removed. The windows with removable fly proof screen shall be fitted with a through – the screen 
level operator at the sill level to permit the operation of the shutter through an angle of 90° without having to 
remove the fly proof screen. The lever shall permit keeping the shutter open in minimum three different 
positions. 

 
17.6  Ventilators 
 

(a) Top Hung Ventilators. The steel butt hinges for top hung ventilators shall be riveted to the fixed frame 
or welded to it at the back after cutting a slot in it. Hinges to the opening frame shall be riveted or welded. 
Top hung ventilators shall be provided with a peg stay with three holes which when closed shall be held 
tightly by the locking bracket. The locking bracket shall either be fitted to the fixed frames or to the window. 

 
(b) Centre Hung Ventilators. Central hung ventilators shall be hung on two pairs of brass or aluminium 
cup pivots as specified, riveted to the inner and outer frames of ventilators to permit the ventilator shutter to 
swing to angle of approx 85°. The opening portion of the ventilators shall be so balanced that it remains 
open at any desired angle under normal weather conditions. 

 
17.6.1.  A black oxidised steel spring catch approved by the Engineer-in-Charge shall be fitted in the centre of the 
top of the centre hung ventilator, for the operation of ventilators. The spring catch shall be secured to the frame with 
M.S. screws and shall close into a mild steel or malleable iron catch plate riveted, screwed or welded to the outside 
of the outer window frame bar. 
 
17.6.2  A black oxidised cord pulley wheel in galvanized mild steel brackets shall be fitted at sill of the centre hung 
window with mild steel screws or alternatively welded together with mild steel or malleable iron cord-eye riveted or 
welded to the bottom inner frame bar of the window in a position corresponding to that of pulley. Removable fly-
proof screen may be provided as specified in  
 
17.6.3   This shall be fitted with a through – the screen operator to enable operating and keeping the shutter open 
in minimum three different positions. 
 
17.6.4  Composite Units : Composite Units consist of a combination of two or more units of doors, windows and 
ventilators etc. as the case may be. The different units shall be coupled by using coupling sections K-11B or K-12B 
(Ref. Appendix D) as the case may be. Wherever the ventilators, windows and doors shall be coupled with a 
coupling sections, mastic cement shall be applied between the junction to make the joint water tight8.5.1.  
 
17.7 Aluminium Sections & Beads, Etc. 
 
17.7.1 Aluminium Door/window shall be provided as per main drawings and TD drawings. Specification for 
aluminium door and window shall be 15 micron anodized (coloured) aluminium section having embossment of the 
name of the manufacturer on each section at every metre and thickness of colour anodizing shall be not less than 
15 micron. The section particulars shall be provided as per drawing and clause 10.37 of SSR Part-I, 2009. In case 
of non-availability of any particular section mentioned the next available section (having higher per Kg/Rm weight) 
shall be provided without any price adjustment. The test certificate from Govt authorized testing laboratory shall be 
produced by the contractor to conform thickness of anodizing. 
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17.7.2 Aluminium Fittings, Etc.  Aluminium Doors and Windows shall be provided with the Standard Aluminium 
Fittings as specified bearing ISI Mark and as approved by Staff Officer-1(Works). 
 
17.8 Steel Truss/Holow Truss/Tubular Truss & Purlins 
 
17.8.1. Generally 
 
17.8.1.1 .The steel member used for trusses and other places shall be manufactured as per specification 
given in relevant IS. Tolerance in thickness and weight shall be as per IS. The steel shall be procured from any of 
the manufacturers mentioned here-in-before. Steel member exposed to view shall be painted with two coats of 
synthetic enamel paints over a coat of primer. Steel members not exposed to eye shall be painted with two coats of 
red oxide primer. 
 
17.8.1.2. Component Members: All component member shall be neatly fabricated true to shape according to 
dimensions/size shown on respective drawings. A marking diagram allotting distinct identification mark to each 
separate piece of steel work shall be prepared to ensure correct assemble and erection at site. The component 
parts shall be assembled in such a manner that they are neither twisted nor otherwise damaged. 
 
17.8.1.3. Hollow steel sections shall be designated by their nominal bore. These shall be light, medium or 
heavy as specified depending upon the wall thickness. 
 
17.8.1.4 Tubes shall be clean finished and reasonably free from scale. They shall be free from cracks, 
surface flaws, laminations and other defects. The ends shall be cut clean and square with axis of tube 
  
17.8.1.5. Drilling Holes:-Work shall be carried out all as specified in IS. Holes shall not be formed by gas 
cutting process. 
 
17.8.2. Cutting 
 
17.8.2.1.Cutting may be effected by shearing, cropping or sawing gas cutting by mechanically controlled torch will 
be permitted but after gas cutting edges shall be cleared of slag, burnt metal and made free from local protection 
and depressions exceeding 1mm by grinding. Hand frame cutting may be permitted subject to the approval of Staff 
Officer-1(Works). 
 
17.8.2.3.Shearing, cropping and gas cutting shall be clean, free any distortion and if it is not so, the edge shall be 
ground without any additional payment. Holes where required in steel members shall be done using suitable drilling 
machine and punches. Making holes with gas cutting is  not permitted. 
 
17.8.3. Connections :- All connections of steel work shall be welded except bolting where specifically shown on 
drawings. 

  
17.8.4. Joints:- The joints surface shall be prepared as specified in IS. Every member of the various types of steel 
trusses, roof girders, stanchions etc shall be in one piece without joint. However, additional splice joints, if required 
due to site conditions shall be carried out on written approval of Staff Officer-1(Works) without extra cost to 
Government. Splicing of members shall be done all as shown on drawings. 
 
17.8.5. Fabrication 
 
17.8.5.1. Fabrication of all components including notching, cutting, punching/drilling and welding shall be 
carried out exactly in accordance with the detailed drawings and with the best workmanship. Sufficient steel work 
shall be trial fitted by the contractor in his workshop at site to ensure accuracy of various components, as work 
failing to fit accurately at site will be liable for rejection by the Staff Officer-1(Works). 
 
17.8.5.2. All fabrication shall be done at site and in position where necessary. 
 
17.8.5.3. Contractor's particular attention is drawn to IS-7205 (Safety Code for erection on structural steel 
work). Anchor bolts for fastening of steel structure shall be set in designed position and grouted alongwith 
foundation.   
 
17.8.5.4. Damaged structural members shall be examined and rectified or replaced as directed by Staff 
Officer-1(Works). 
 
17.8.5.5. The erected parts of structure shall be stable during all the stage of erection and the structural 
elements to be erected, shall be stable and strong to bear erection load. 
 
17.8.5.6. Working on the already erected structure is permitted only after they are finally fixed. Erection of 
structures of each tier of high structure shall be executed only after the relevant fastening of lower ties by the 
permanent or temporary fastening devices as clarified for safety. 
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NOTE : The contractor shall at his option may get the truss components fabricated at the manufacturer's 
shop and transport the same to the work site without any extra cost. However the fabricated truss will be 
erected only after the same is approved by Staff Officer-1(Works). 
 
17.9. Erection of Trusses:- The trusses shall be lifted only at nodes. The trusses shall not be aligned at the 
Apex. It shall be lifted by slinging at two mid points of rafter, which shall be temporarily braced by suitable section. 
After trusses are placed in position, purlins and wind bracing shall be fixed as soon as possible. 
 
17.10. Precaution During Erection :- 
 
17.10.1. Contractor shall maintain accuracy in dimensions of fabricated members all as shown on drawings. 
 
17.10.2. Suitable equipment for erection/hoisting of members shall be used. Under no circumstances, 
members already erected shall be used/taken support to erect new members. 
 
17.10.3. Contractor shall take all precaution to avoid damage to members or injury to workers. 
 
17.10.4. Welding 
 
17.10.4.1. Generally 
 

(a) Welding shall be done by metal arc process in accordance with the standard specified in IS-
816 and IS-9595. All welding shall be turned point upto a length not less than twice the thickness of 
the weld. 
 
(b) The work shall be positioned for down hand welding wherever possible/practicable. 

 
  (c) Joint surfaces shall be smooth, uniform and free from fins, tears, laminations and  
  such other defects which adversely effect quality of weld and workmanship. 

 
(d) All welds shall be cleaned of slab and other deposit after completion. The specified size of 
welds shall be provided for the full length of each weld as shown on drawings. 
 
(e) Skilled welders shall only be employed for the work and the workmanship shall be of high 
standard. 

 
17.10.4.2. Electrodes For Welding :-Electrodes used for welding shall conform to IS-814 and shall be ISI 
marked. The contractor shall supply at his own cost necessary electrodes, for getting them tested if Garrison 
Engineer so desired. 
 
17.10.4.3. Inspection/Testing Welds:- The Staff Officer-1(Works) or his representative shall inspect and 
examine the electrodes for welding. Garrison Engineer shall have the welds  tested for soundness using any of the 
non-destructive tests and the testing charges shall be borne by the contractor. 
 
17.10.4.4. Precaution/Safety and Health:- The contractor shall ensure that the safety requirements and 
health requirements in electric and gas welding and cutting operation are complied with during operations. The 
contractor shall also provide equipment for eye and face protection during welding as laid in IS. Fire precautions 
shall be taken in accordance with IS-3016, Code of practice for Fire Precaution in welding and cutting operations. 
 

17.11.  Roof Covering 
 

17.11.1. Pre-Painted Galvalume Steel Sheet. The galvalume steel roofing sheet shall be minimum 0.63 mm 
thick (Total Coated Thickness) and shall have 550 Mpa minimum yield strength. The base metal steel plate shall be 
coated with minimum 150 gram/sqm (total on both sides) coating of hot dip alloy consisting of 55% Aluminium, 
43.5% Zinc and 1.5% Silicon confirming to IS 15965-2012. The profile of the sheet shall be trapezoidal as or similar 
profile as commercially available and approved by   Staff Officer-1(Works). The end laps shall be provided as per 
manufacturer’s guidelines to eliminate any possibility of leakage of roof. Penetrations and laps in sheet shall be 
sealed as per manufacturer’s instructions and literature. HDPE fillers shall be provided wherever required to close 
voids between sheets, sheet & fasteners etc. The color of the sheets shall be as approved by Staff Officer-
1(Works). 
 

17.11.2. Side laps shall be one corrugation. 
 
17.11.3. Manufacturer’s name, length, width, thickness of BMT /TCT and number of corrugation and material 
identification (yield strength, coating) shall legibly be marked on top of each sheet. 
 
17.11.4. The contractor shall submit the manufacturer's test Certificate in original along with the test sheet 
giving the results of each mechanical test as applicable and the chemical composition of the steel or authenticated 
copy thereof, fully signed by the manufacturer with each consignment. 
 
17.11.5. Single length sheet shall be provided in each side of the roof and all as directed by Staff Officer-
1(Works). 
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18.  Flooring & Floor Finishes 
 
18.1    Cement Concrete Flooring 
 
18.1.1.   Cement Concrete. Cement concrete of specified mix grade shall be used.  
 
18.1.2   Base Concrete 
 
18.1.2.1  Flooring shall be laid on base concrete where so provided. The base concrete shall be provided 
with the slopes required for the flooring. Flooring in verandah, Courtyard, kitchens & baths shall have slope ranging 
from 1 : 48 to 1 : 60 depending upon location and as decided by the Engineerin-in-Charge. Floors in water closet 
portion shall have slope of 1:30 or as decided by the Engineer -inCharge to drain off washing water. Further, 
necessary drop in flooring in bath, WC, kitchen near floor traps ranging from 6 mm to 10 mm will also be provided to 
avoid spread of water. Necessary margin to accommodate this drop shall be made in base concrete. Plinth masonry 
off set shall be depressed so as to allow the base concrete to rest on it. 
 
18.1.2.2  The flooring shall be commenced preferably within 48 hours of the laying of base concrete. The 
surface of the base shall be roughened with steel wire brushes without disturbing the concrete. Immediately before 
laying the flooring, the base shall be wetted and a coat of cement slurry @ 2 kg of cement spread over an area of 
one sqm so as to get a good bond between the base and concrete floor. 
 
18.1.2.3  If the cement concrete flooring is to be laid directly on the RCC slab, the top surface of RCC slab 
shall be cleaned and the laitance shall be removed and a coat of cement slurry @ 2 kg of cement spread over an 
area of one sqm so as to get a good bond between the base and concrete floor. 
 
18.1.2.4. Thickness. The thickness of floor shall be as specified in the description of the item. 
 
18.1.2.5. Laying 
 
18.1.2.6. Panels : Flooring of specified thickness shall be laid in the pattern including the border as given in 
the drawings or as directed by the Engineer-in-Charge. The border panels shall not exceed 450 mm in width and 
the joints in the border shall be in line with panel joints. The panels shall be of uniform size and no dimension of a 
panel shall exceed 2 m and the area of a panel shall not be more than 2 sqm. The joints of borders at corners shall 
be mitred for provision of strips. 
 
18.1.2.7. Laying of Flooring with Strips : Normally cement concrete flooring shall be laid in one operation 
using glass/aluminium/PVC/brass strips/stainless steel strips or any other strips as required as per drawing or 
instructions of the Engineer-in-Charge, at the junction of two panels. This method ensures uniformity in colour of all 
the panels and straightness at the junction of the panels. 4 mm thick glass strips or 2 mm PVC strips or 2 mm 
aluminium or brass strips shall be fixed with their tops at proper level, giving required slopes. Use of glass and 
metallic strips shall be avoided in areas exposed to sun. Cost of providing and fixing strips shall be paid for 
separately. 
 
Concreting : Cement concrete shall be placed in the panels and be levelled with the help of straightedge and trowel 
and beaten with thapy or mason’s trowel. The blows shall be fairly heavy in the beginning but as consolidation takes 
place, light rapid strokes shall be given. Beating shall cease assoon as the surface is found covered with a thin 
layer of cream of mortar. The evenness of the surfaceshall be tested with straight edge. Surface of flooring be true 
to required slopes. While laying concrete, care shall be taken to see that the strips are not damaged/disturbed by 
the labourers. The tops of strips shall be visible clearly after finishing with cement slurry. 
 
18.1.2.8.  Laying of Flooring without Strips : Laying of cement concrete flooring in alternate panels may be 
allowed by the Staff Officer-1 (Works) in case strips are not to be provided. 
 
Shuttering : The panels shall be bounded by angle iron or flats. The angle iron/flat shall have the same depth as the 
concrete flooring. These shall be fixed in position, with their top at proper level giving required slopes. The surface 
of the angle iron or flats, to come in contact with concrete shall be  
smeared with soap solution or non-sticking oil (Form oil or raw linseed oil) before concreting. The flooring shall butt 
against the unplastered masonry wall. 
 
Concreting : The concreting shall be done in the manner described under 17.1.2.7. The angle iron/ flats used for 
shuttering, shall be removed on the next day of the laying of cement concrete. The ends thus exposed shall be 
repaired, if damaged with cement mortar 1 : 2 (1 cement : 2 coarse sand) and allowed to set for minimum period of 
24 hours. The alternate panels shall then be cleaned of dust, mortar, droppings etc. and concrete laid. While laying 
concrete, care shall be taken to see that the edges of the previously laid panels are not damaged and fresh mortar 
is not splashed over them. The joints between the panels should come out as fine straight lines. 
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18.1.3.   Finishing 
 
18.1.3.1  The finishing of the surface shall follow immediately after the cessation of beating. The surface shall 
be left for some time, till moisture disappears from it or surplus water can be mopped up. Use of dry cement or 
cement and sand mixture stiffening the concrete to absorb excessive moisture shall not be permitted. Excessive 
trowelling shall be avoided. 
 
18.1.3.2  Fresh cement shall be mixed with water to form a thick slurry and spreaded @ 2 kg of cement over 
an area of one sqm of flooring while the flooring concrete is still green. The cement slurry shall then be properly 
processed and finished smooth. 
 
18.1.3.3  The edges of sunk floors shall be finished and rounded with cement mortar 1:2 (1 cement : 2 coarse 
sand) and finished with a floating coat of neat cement. 
 
18.1.3.4  The junctions of floor with wall plaster, dado or skirting shall be rounded off where so specified. 
 
18.1.3.5  The men engaged on finishing operations shall be provided with raised wooden platform to sit on so 
as to prevent damage to new work. 
 
18.1.4.  Curing. The curing shall be done for a minimum period of ten days. Curing shall not be 
commenced until the top layer has hardened. Covering with empty gunnies bag shall be avoided as the colour of 
the flooring is likely to be bleached due to the remnants of cement dust from the bags. 
 
18.1.5.  Precautions  Flooring in lavatories and bath room shall be laid only after fixing of water closet and 
squatting pans and floor traps. Traps shall be plugged while laying the floors and opened after the floors are cured 
and cleaned. Any damage done to W.C.’s squatting pans and floor traps during the execution of work shall be made 
good. During cold weather, concreting shall not be done when the temperature falls below 4°C. The concrete placed 
shall be protected against frost by suitable covering. Concrete damaged by frost shall be removed and work redone. 
During hot weather, precautions shall be taken to see that the temperature of wet concrete does not exceed 38° C. 
No concreting shall be laid within half an hour of the closing time of the day, unless permitted by the Engineer-in-
Charge. To facilitate rounding of junction of skirting, dado and floor, the skirting/dado shall be laid along with the 
border or adjacent  panels of floor. 
 
18.2. Ceramic / Vitrified Tiles:  
 
18.2.1  The tiles shall be of approved make and shall generally conform to IS 15622. They shall be flat, and true to 
shape and free from blisters crazing, chips, welts, crawling or other imperfections detracting from their appearance. 
The tiles shall be tested as per IS 13630.Classification and Characteristics of pressed ceramic tiles shall be as per 
IS 13712.The tiles shall be square or rectangular of nominal size. As given in Table 1,3,5, and 7 of IS 15622 gives 
the modular preferred sizes and table 2,4,6 and 8 give the most common non modular sizes. Thickness shall be 
specified by the manufacturer. It includes the profiles on the visible face and on the rear side. Manufacturer/supplier 
and party shall choose the work size of tiles in order to allow a nominal joint width upto 2mm for unrectified floor 
tiles and upto 1mm for rectified floor tiles. The joint in case of spacer lug tile shall be as per spacer. The tiles shall 
conform to table10 of IS 15622 with water absorption 3 to 6% (Group BII).The top surface of the tiles shall be 
glazed. Glaze shall be either glossy or matt as specified. The underside of the tiles shall not have glaze on more 
than 5% of the area in order that the tile may adhere properly to the base. The edges of the tiles shall be preferably 
free from glaze. However, any glaze if unavoidable, shall be permissible on only upto 50 per cent of the surface 
area of the edges. 
 
18.2.2 Coloured Tiles   Only the glaze shall be coloured as specified. The sizes and specifications shall be the 
same as for the white glazed tiles. 
 
18.2.3 Decorative Tiles The type and size of the decorative tiles shall be as follows :- 
 
 (a) Decorated white back ground tiles -The size of these tiles shall be  as per IS 15622.  
 

(b) Decorated and having coloured back-ground - The sizes of the tiles shall be as per IS 15622.  
 
18.2.4  Preparation of Surface and Laying 
 
18.2.4.1  Base concrete or the RCC slab on which the tiles are to be laid shall be cleaned, wetted and 
mopped. The bedding for the tile shall be with cement mortar 1:4 (1 cement : 4 coarse sand) or as specified. The 
average thickness of the bedding shall be 20 mm or as specified while the thickness  
under any portion of the tiles shall not be less than 10 mm. 
 
18.2.4.2  Mortar shall be spread, tamped and corrected to proper levels and allowed to harden sufficiently to 
offer a fairly rigid cushion for the tiles to be set and to enable the mason to place wooden plank across and squat on 
it. 
 
18.2.4.3  Over this mortar bedding neat grey cement slurry of honey like consistency shall be spread at the 
rate of 3.3 kg of cement per square metre over an area upto one square metre. Tiles shall be soaked in water 
washed clean and shall be fixed in this grout one after another, each tile gently being tapped with a wooden mallet 
till it is properly bedded and in level with the adjoining tiles. The joints shall be kept as thin as possible and in 
straight lines or to suit the required pattern. 
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18.2.4.4  The surface of the flooring during laying shall be frequently checked with a straight edge about 2 m 
long, so as to obtain a true surface with the required slope. In bath, toilet W.C. kitchen and balcony/verandah 
flooring, suitable tile drop or as shown in drawing will be given in addition to required slope to avoid spread of water. 
Further tile drop will also be provided near floor trap. 
 
18.2.4.5  Where full size tiles cannot be fixed these shall be cut (sawn) to the required size, and their edge 
rubbed smooth to ensure straight and true joints. Tiles which are fixed in the floor adjoining the wall shall enter not 
less than 10 mm under the plaster, skirting or dado. 
 
18.2.4.6  After tiles have been laid surplus cement slurry shall be cleaned off. 
 
18.2.5  Pointing and Finishing The joints shall be cleaned off the grey cement slurry with wire/coir brush or trowel 
to a depth of 2 mm to 3 mm and all dust and loose mortar removed. Joints shall then be flush pointed with white 
cement added with pigment if required to match the colour of tiles. Where spacer lug tiles are provided, the half the 
depth of joint shall be filled with polysulphide or as specified on top with under filling with cement grout without the 
lugs remaining exposed. The floor shall then be kept wet for 7 days. After curing, the surface shall be washed and 
finished clean. The finished floor shall not sound hollow when tapped with a wooden mallet.  
 
19. White & Colour Washing, Cement Base Paint, Distempering, Plastic  Emulsion Paint, Weather Proof 
Paint 
 
19.1. LIME WASH:-Refer Clause No. 13.14.3.1of CPWD Specifications 2019 Vol-2. The lime wash shall be 
prepared from fresh stone white lime. The lime shall be thoroughly slaked on the spot, mixed and stirred with 
sufficient water to make a thin cream. This shall be allowed to stand for a period of 24 hours and then shall be 
screened through a clean coarse cloth. 40 gm of gum dissolved in hot water, shall be added to each 10 cubic 
dicimetre of the cream. The approximate quantity of water to be added in making the cream will be 5 litres of water 
to one kg of lime. 
 
19.1.1. Indigo (Neel) upto 3 gm per kg of lime dissolved in water, shall then be added and stirred well. Water shall 
then be added at the rate of about 5 litres per kg. of lime to produce a milky solution. 
 
19.1.2. Application 
 
19.1.3. The white wash shall be applied with moonj brushes to the specified number of coats. The operation for 
each coat shall consist of a stroke of the brush given from the top downwards, another from the bottom upwards 
over the first stroke, and similarly one stroke horizontally from the right and another from the left before it dries. 
 
19.1.4. Each coat shall be allowed to dry before the next one is applied. Further each coat shall be inspected and 
approved by the Engineer-in-Charge before the subsequent coat is applied. No portion of the surface shall be left 
out initially to be patched up later on. 
 
19.1.5. For new work, three or more coats shall be applied till the surface presents a smooth and uniform finish 
through which the plaster does not show. The finished dry surface shall not show any signs of cracking and peeling 
nor shall it come off readily on the hand when rubbed. 
 
19.1.6. For old work, after the surface has been prepared as described in para 13.14.2 a coat of white wash shall 
be applied over the patches and repairs. Then a single coat or two or more coats of white wash as stipulated in the 
description of the item shall be applied over the entire surface. The white washed surface should present a uniform 
finish through which the plaster patches do not appear. The washing on ceiling should be done prior to that on 
walls. 
 
Note : In case of Hessian ceiling, on no account, lime shall be used as it rots cloth and hessian. 
 
19.1.7. Protective Measures  Doors, windows, floors, articles of furniture etc. and such other parts of the building 
not to be white washed, shall be protected from being splashed upon. Splashings and droppings, if any shall be 
removed by the contractor at his own cost and the surfaces cleaned. Damages if any to furniture or fittings and 
fixtures shall be recoverable from the contractor. 
 
19.2. Colour Wash:- Refer Clause No. 13.17 of CPWD Specifications 2019 Vol-2. 
 
19.2.1 The mineral colours, not affected by lime, shall be added to white wash. Indigo (Neel) shall however, not be 
added. No colour wash shall be done until a sample of the colour wash of the required tint or shade has been got 
approved from the Engineer-in-Charge. The colour shall be of even tint or shade over the whole surface. If it is 
blotchy or otherwise badly applied, it shall be redone by the contractor. 
 
19.2.2. For new work, the priming coat shall be of white wash with lime or with whiting as specified in the 
description of the item. Two or more coats, shall then be applied on the entire surface till it represents a smooth and 
uniform finish. 
 
19.2.3. For old work, after the surface has been prepared as described in 18.1.6. a coat of colour wash shall be 
applied over the patches and repairs. Then a single coat, or two or more coats of colour wash, as  
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stipulated in the description of the item shall be applied over the entire surface. The colour washed surface shall 
present a uniform finish. 
 
The finished dry surface shall not be powdery and shall not readily come off on the hand when rubbed. 
 
19.3. Cement Base Paint 
 
19.3.1. Refer Clause No. 13.21 of CPWD Specifications 2019 Vol-1. 
 
19.3.2. Material 
The cement Paint shall be (conforming to IS 5410) of approved brand and manufacture. 
 
19.3.3. The cement Paint shall be brought to the site of work by the contractor in its original containers is sealed 
condition. The material shall be brought in at a time in adequate quantities to suffice for the whole work or at least a 
fortnight’s work. The materials shall be kept in the joint custody of the Contractor and the Engineer-in- Charge. The 
empty containers shall not be removed from the site of work till the relevant item of the work has been completed 
and permission obtained from the Engineer- in-Charge. 
 
19.3.4. Preparation of Surface For New Work. The surface shall be thoroughly cleaned of all mortar dropping, dirt 
dust, algae, grease and other foreign matter by brushing and washing. Pitting in plaster shall be made good and a 
coat of water proof cement Paint shall be applied over patches after wetting them thoroughly. 
 
19.3.5. Preparation of Mix. Cement Paint shall be mixed in such quantities as can be used up within an hour of 
its mixing as otherwise the mixture will set and thicken, affecting flow and finish. Cement Paint shall be mixed with 
water in two stages. The first stage shall comprise of 2 parts of cement Paint and one part of  
water stirred thoroughly and allowed to stand for 5 minutes. Care shall be taken to add the cement Paint gradually 
to the water and not vice versa. The second stage shall comprise of adding further one part of water to the mix and 
stirring thoroughly to obtain a liquid of workable and uniform consistency. In all cases the manufacturer’s 
instructions shall be followed meticulously. 
 
19.3.6. The lids of cement Paint drums shall be kept tightly closed when not in use, as by exposure to atmosphere 
the cement Paint rapidly becomes air set due to its hygroscopic qualities. 
 
19.3.7. In case of cement Paint brought in gunny bags, once the bag is opened, the contents should be consumed 
in full on the day of its opening. If the same is not likely to be consumed in full, the balance quantity should be 
transferred and preserved in an airtight container to avoid its exposure to atmosphere. 
 
19.3.8. Application 
 
19.3.8.1 The solution shall be applied on the clean and wetted surface with brushes or spraying machine. 
The solution shall be kept well stirred during the period of application. It shall be applied on the surface which is on 
the shady side of the building so that the direct heat of the sun on the surface is avoided.  
 
The method of application of cement Paint shall be as per manufacturer’s specification. The completed surface shall 
be watered after the day’s work. 
 
19.3.8.2 The second coat shall be applied after the first coat has been set for at least 24 hours. Before 
application of the second or subsequent coats, the surface of the previous coat shall not be wetted. 
 
19.3.8.3 For new work, the surface shall be treated with three or more coats of water proof cement Paint as 
found necessary to get a uniform shade. 
 
19.3.8.4 For old work, the treatment shall be with one or more coats as found necessary to get a uniform 
shade. 
 
19.3.9. Precaution 
 
19.3.9.1. Water proof cement Paint shall not be applied on surfaces already treated with white wash, colour 
wash, distemper dry or oil bound, varnishes, Paints etc. It shall not be applied on gypsums, wood and metal 
surfaces. 
 
19.3.9.2. If water proofing cement is required to be applied on existing surface, previously treated with white 
wash, colour wash etc., the surface shall be thoroughly cleaned by scrapping off all the white wash, colour wash 
etc. completely. Thereafter, a coat of cement primer shall be applied followed by two or more coat of water proof 
cement. 
 
19.4 Oil Bound Distemper 
 
19.4.1 Materials. Oil emulsion (Oil Bound) washable distemper (IS 428) of approved brand and manufacture shall 
be used. The primer where used as on new work shall be cement primer or distemper primer as described in the 
item. These shall be of the same manufacture as distemper. The distemper shall be diluted with water or any other 
prescribed thinner in a manner recommended by the manufacturer. Only sufficient quantity of distemper required for 
day’s work shall be prepared. 
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19.4.2. The distemper and primer shall be brought by the contractor in sealed tins in sufficient quantities at a time to 
suffice for a fortnight’s work, and the same shall be kept in the joint custody of the contractor and the Engineer-in-
Charge. The empty tins shall not be removed from the site of work, till this item of work has been completed and 
passed by the Staff Officer-1 (Works). 
 
19.4.3. Preparation  of  the  Surface 
 
19.4.3.1 For new work the surface shall be thoroughly cleaned of dust, old white or colour wash by washing 
and scrubbing. The surface shall then be allowed to dry for at least 48 hours. It shall then be sand papered to give a 
smooth and even surface. Any unevenness shall be made good by applying putty, made of plaster of paris mixed 
with water on the entire surface including filling up the undulations and then sand papering the same after it is dry. 
 
19.4.3.2. In the case of old work, all loose pieces and scales shall be removed by sand papering. The surface 
shall be cleaned of all grease, dirt etc. 
 
19.4.3.3. Pitting in plaster shall be made good with plaster of paris mixed with the colour to be used. The 
surface shall then be rubbed down again with a fine grade sand paper and made smooth. A coat of the distemper 
shall be applied over the patches. The patched surface shall be allowed to dry thoroughly before the regular coat of 
distemper is applied. 
 
19.4.4. Application 
 
19.4.4.1 Priming Coat : The priming coat shall be with distemper primer or cement primer, as required in the 
description of the item. The application of the distemper primer shall be as described in 13.18.4. 
 
Note :  If the wall surface plaster has not dried completely, cement primer shall be applied before distempering the 
walls. But if distempering is done after the wall surface is dried completely, distemper primer shall be applied. 
 
19.4.4.2. Oil bound distemper is not recommended to be applied, within six months of the completion of wall 
plaster. However, newly plastered surfaces if required to be distempered before a period of six months shall be 
given a coat of alkali resistant priming Paint conforming to IS 109 and allowed to dry for atleast 48 hours before 
distempering is commenced. 
 
19.4.4.3. For old work no primer coat is necessary. 
 
19.4.4.4. Distemper Coat : For new work, after the primer coat has dried for at least 48 hours, the surface 
shall be lightly sand papered to make it smooth for receiving the distemper, taking care not to rub out the priming 
coat. All loose particles shall be dusted off after rubbing. One coat of distemper properly diluted with thinner (water 
or other liquid as stipulated by the manufacturer) shall be applied with brushes in horizontal strokes followed 
immediately by vertical ones which together constitutes one coat. 
 

19.4.4.5. The subsequent coats shall be applied in the same way. Two or more coats of distemper as are 
found necessary shall be applied over the primer coat to obtain an even shade. 
 

19.4.4.6. A time interval of at least 24 hours shall be allowed between successive coats to permit proper 
drying of the preceding coat. 
 
19.4.4.7. For old work the distemper shall be applied over the prepared surface in the same manner as in new 
work. One or more coats of distemper as are found necessary shall be applied to obtain an even and uniform 
shade. 
 

19.4.4.8. 15 cm double bristled distemper brushes shall be used. After each days work, brushes shall be tho-
roughly washed in hot water with soap solution and hung down to dry. Old brushes which are dirty and caked with 
distemper shall not be used on the work. 
 
20. Security Fencing  
 

20.1. Barbed Wire. Galvanised steel barbed wire for fencing  shall confirm to  IS 278-2001, Specification for 
galvanized steel barded wire for fencing. The galvanized barbed wire shall be manufactured from galvanized mild 
steel wire conforming to IS 280-2006, Galvanised coating of steel wire shall conform to the requirements as laid 
down for medium coated wire in IS 4826, Hot dipped galvanized coatings on round steel wires. The barbed wire 
shall consist of two line wire 2.24 mm nominal dia, one or both containing 2 mm dia barbs at 75 mm centre to centre 
and weighing 97 to 106 Kg per Km. 
 
20.2. Chain Link Fence. 
 
20.2.1. Chain link fence shall be made of 3.15mm dia galvanized wire and 75 mm (+/-4) mesh Size, Line Wire Dia 
(mm): 4.00, No. of wires upto & including 2m width: 2, No. of wires above 2m width: 3. The mesh wire and line wire 
of the fabric shall be manufactured from galvanized steel wire conforming to IS 280:2006 having zinc coating of type 
heavy as laid down in IS 4826, Hot dipped galvanized coatings on round steel wires or IS 12753, Electrogalvanised 
coatings on round steel wires. Tensile strength of wires shall be within 400 to 500 MPa. Dia of wire and the length of 
side of the mesh of chain link fence and the dia of line wire shall be as indicated. The wires shall be free from scale, 
irregularities, imperfections, flaws, sand splits and other defects. Zinc coating shall be smooth, even and bright. 
Chain link in fencing shall be fixed to the fencing posts as indicated or directed. 
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20.2.2. Galvanised Steel Chain Link Fence Fabric with both ends of the fabric knuckled. 
 
20.2.3. Contractors  shall produce original purchase invoice and manufacturer test certificate from wire 
manufacturer before any payment. 
 

21. Internal Wiring 
 
21.1. Materials 
 
21.1.1. All the Electrical Accessories incorporated in the work shall conform to the relevant IS and shall bear ISI 
mark. The steel conduit shall be of maximum 16 SWG thickness and rigid PVC conduit shall be suitable for heavy 
mechanical stresses as given in IS and will be ISI marked. 
 
21. 2. Work under this part will cover the point wiring and fixing of various light fittings in the building as per 
drawing. Work will be carried out as per provision of IS 732-1989. IE Rules and as per Sound Engineering 
Practices. 
 
21.3. Recessed terminal boxes for housing switches, socket outlets, power plug, regulator etc. shall be provided 
flushed with the walls. 
 
21.4. The internal wiring shall be in concealed PVC conduits. The PVC conduits and its fittings shall conform to 
the requirements of IS-9537-1983 and IS-3480-1966. PVC conduit shall be suitable for heavy duty as asked in IS. 
The size of wiring cable shall be as stipulated in Schedule 'A' (BOQ). The PVC unsheathed cable should conform to 
IS-694-2010 and suitable for 650/1100 volt grade. All cables and switches in work shall have ISI mark. 
 
21.5. It shall however be noted by the contractor that layout of the fittings shall be completed to match the casted 
structural members and cost of extension/supports considered unavoidable and essential by the tenderer shall 
deemed to be inclusive in the unit rate quoted for wiring. 
 
21.6. The switch boards shall be located in such a manner that they are easily accessible and such that there is 
adequate working space around the switch boards. The tentative location shall be actually marked on the walls in 
chalk and written approval of Engineer-in-Charge shall be obtained before proceeding with the erection of the 
switch boards. The Engineer-in-Charge and the contractor shall associate themselves during the civil work so as to 
finalize the firm locations of switch boards, DBs, etc in consultation with departmental staff while executing the civil 
work. 
 
21.7. All conductors used in point wiring/ sub-main wiring shall be FR-LSH (Flame retardant low smoke and 
halogen) Copper conductor conforming to IS 694-2013 and shall have ISI mark. Insulated wire used in point wiring 
will have colour code matching with phase i.e. wire starting from 'R' phase will have red colour and similarly with 'Y 
& B' phase will have yellow and blue respectively. In neutral, only black colour wire will be used. No joints in PVC 
sheathed Copper conductor for phase and neutral or in earth wire is permitted. All stranded wires will be crimped 
with suitable Copper lug before they are connected to MCB. Green colour wire shall be used in earth wire along 
with other wires. 
 
21.8. The cable and the flexible cords shall be stranded Copper conductor. Same colour code suggested in above 
said para shall be followed. 
  
21.9. The surface wiring for points outside the building shall run on internal face of wall as far as practicable. Only 
at terminal points it shall be taken out by puncturing the wall and connect with light fitting/switches. 
 
21.10. The maximum number of point wiring of light/socket 5/6 Amp on an independent circuit from DB shall not 
exceed 8 Nos in any case and not more than two power points in an independent circuit from DB. 
 
20.11. Each circuit will have its independent neutral and looping is only permitted with in the circuit only. For 
example if five circuits are going out from one distribution board then five neutral wire will also go along with phase 
from neutral bus-bar. 
 
21.12. Wherever more than two conduits are running together vertically concealed in wall, tenderer is advised to 
wrap the PVC conduits in wire mesh and then do plaster otherwise cement plaster may not stick to the PVC conduit 
and it is likely to come out. Cost of wire mesh used is deemed to be included in the quoted cost of wiring. 
 
21.13. PVC Conduit used in Point Wiring for flushed Florescent Fitting and Ceiling Fan fixed at False Ceiling Area, 
can be laid on False Ceiling. 
 
21.14. Mild Steel Conduit used for suspension of Tube Light Fittings shall conform to IS-9537. 
 
21.15. PVC Conduit 
 
21.15.1. PVC conduit to be used for point wiring/sub main wiring shall be ‘Heavy Grade’ and all as specified.  
 

21.16. PVC circular box and bend used for PVC conduit shall also be conforming to IS-3419. 
21.17. PVC terminal box shall be ISI Marked. 
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21.18. Flexible Cable  Flexible cable shall be with tinned annealed stranded copper conductors of 1 Sqmm 
3 runs (phase, neutral and earth) with PVC insulation. 
 
21.19. Ceiling Roses:  Ceiling rose shall be surface type and shall comply with IS-371 having three 
terminals plate.  
 

21.20. Earth Wire 
 
20.20.1. Copper PVC insulated wire conforming to IS-694 green in colour of size given in Schedule ‘A’ (BOQ) 
will be continuously laid along with other colour coded wire of the each circuit as asked in Schedule ‘A’ (BOQ). 
 
21.20.2. The cables shall be with multistranded copper conductor PVC insulated unsheathed suitable for 
1100 volts, for PVC conduit as specified. For point/sub main wiring color code of cables as per IE rule shall be 
maintained. 
 
21.20.3. Earthing shall conform to IS - 3043. Min. distance between Two Earth Pits shall be kept 4.5 Metre. 
 
21.21. MCB and Distribution Board 
 
21.21.1. Extra length of cable shall be kept inside the distribution board for connection with MCB. All cable 
terminals with MCB shall be provided with suitable crimping lugs. All MCB and their distribution board shall comply 
with IS 8828-1978 and shall have minimum rupturing capacity as 10.0 KA. 
 
21.21.2. All MCB, DBs shall be located at Load Centre (as per as possible) irrespective of whatever is shown 
on Drawings. 
 
21.21.3. All MCB, DBs shall be same manufacturers. 
 
21.22. Switch Boxes:-The Switch Box to accommodate Switches for Light, Fan and Socket shall be fabricated 
with 16 SWG sheet conforming to IS-5133. The box will have cover of minimum 3 mm thick Laminated Sheet of 
suitable shade approved by Staff Officer-1(Works). The Switch Boxes shall be of adequate sizes to house all 
Switches/Regulator/ 3 Pin Plug.  If space inside the box is found to be insufficient due to number of Wires then Two 
Switch Boxes shall be provided side by side.  Before fixing the box, outer and inner surface will be treated against 
corrosion. 
 
21.23. Fixing of Fittings and Fans:-All tube light fittings if suspended will be fixed at 2.60 Metre from finished floor 
level or as directed by Engineer-in-Charge. All ceiling fans will be kept at 2.70 Metre from finished floor level or as 
directed by Engineer-in-Charge. Air circulator will be fixed on wall with proper MS bracket grouted properly either 
with MS bolt or split bolt. Cost of MS brackets is deemed to be included in the quoted cost of air circulator. 
 
21.24. Electrical Test 
 
21.24.1.On completion of wiring, following tests shall be carried out conforming to IS 732. 

(a) Insulation Test. 
(b) Polarity Test 
(c) Testing of Earth Continuity 
 

21.25. Led Lights/Luminaries: 
 
21.25.1. All LED lights/luminaries shall be meet the provision laid down in IS No-16101, IS No - 16102 Part 
I/II, IS No -16130 Part I, IS No -15885 Part II/ Sec 13, IS No -16104, IS No - 16105, IS No -16106, IS No - 16108: 
2012 and LM 79 & LM 80. 
 
21.25.2  All LED light products shall be replacement warranty of complete LED luminaries fitting shall not less 
than three years from the date of completion and Life expectancy of LED's minimum 50,000 burning hrs. The 
product will be replaced free of cost in the following cases :- 
 

(a) Manufacturing defects. 
(b) Failure due to mechanical and electrical impact. 
(c) Drop in lumen (or lux at lm) below 90% of claimed values of lumen (or lux at 1m) of the 
LED/Luminaries. 

 
21.25.3. The. above warranty shall not include natural disaster, sudden surge in voltage recorded by digital 
electronic meter or due to wrong handling of light fittings. 
 
21.25.4. Manufacturer’s test certificate of LED light fitting shall be submitted by the contractor before any 
payment. 
 
21.25.5. Guarantee certificate of LED light fitting shall be submitted by the contractor before any payment. 
Contractor shall be responsible for replacing at his cost any parts which are rendered defective and unserviceable 
during the above period. 
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Appendix ‘B’ 
(Ref clause No 11 of NIT at page No 48) 
 

LIST OF PRODUCT (MAKE LIST) 
 

 
PRIMARY MANUFACTURERS OF CEMENT 

S 
No 

Brand / Company Name Type of Cement 

1. 
The Associated Cement Companies Ltd 
Brand : ACC OPC and PPC 

2. 
M/s Ultra tech Cement Ltd 
Brand : ULTRATECH OPC and PPC 

3. 
M/s Dalmia Cement (Bharat Ltd) 
Brand : DALMIA INFRA PRO OPC and PPC 

4. 
Birla Corporation Ltd 
Brand : BIRLA OPC and PPC 

5. 
Ambuja Cement Ltd. 
Brand : AMBUJA OPC and PPC 

6. 
Meghalaya Cements Ltd  
Brand : TOPCEM OPC and PPC 

7. 
Star Cement 
Brand : STAR CEMENT OPC and PPC 

8. 
Jaypee 
Brand : Jaypee Cement OPC and PPC 

PRIMARY MANUFACTURERS OF STEEL 
S 

No 
Brand / Company Name Type of Steel 

1. Rashtriya Ispat Nigam Ltd. (RINL)  All 

2. 
Tata Iron & Steel company (TISCO or Tata 
Steel) 

All 

3. Steel Authority of India All 
4. M/s Jindal Steels and Power Ltd TMT bars of Grade Fe 500, Fe 500D,Fe 550 &Fe 550D 

5. M/S JSW Steel Ltd. 
TMT Bars of Grade Fe 500, 500D Fe 500D,CRS (8mm 
to 40mm) 

LIST OF B/R ITEMS 
S 

No 
Items Name of Brands 

Builders Hardware & Joinary Items (Doors, Windows, Latches, Mortice Locks) 

1. PVC,UPVC Door Window and Chowkhats 
Rajshri Plastiwood, Fenesta, Encraft, Supreme, 
Duroplast, H2O, Crown Industries  

2. FRP Doors Syntex, Jain Wood Industries (Jayna), Delux Poly Fab 

3. 
Factory made Wooden Panelled Flush 
Doors and Windows 

Kitply, Ambika Timber Woods, Premier Wood Crafts, 
Jain Wood Industries (Jayna) 

4. Steel Roller Door/Shutters 
Dura Roof, Swastik Rolling, Metal King, Gandhi 
Automation Pvt Ltd, Decogrile, Wellroll 

5. L-Drop, Latches, Hasp, Staples Dorset, Godrej, Kich,Ozone, Crown 

6. 
Aluminum Anodised Powder Coated 
Doors,Windows,Frames,Partition 

Jindal, Kalco, Alpure, Crown, Hindalco 

7. Float/Reflective Glass Saint Gobain, ASAHI, Modi Guard 
8. Aluminium/Zinc Composite Panels Alcobond, Reynobond, Alcomax, Durabuild 

All Types of Plywoods, Veeners, Laminates, False Ceiling, Wooden Board Sheets, Wooden Floors 
1. PVC False Ceiling Syntex, Armstrong, Duroplast, Rajshri Plastiwood, H2O 

2. 
Gypsum Silicate Tiles in False Ceiling/Wall 
Lining 

Armstrong, Everest, India Gypsum, Aerolite, Hilux, 
Gyproc, Ramco Industries 

3. Mineral fibre False Ceiling 
Gyproc, Armstrong, Llyod Insulation, Kingston, 
Aerostone 

4. 
Plywood,Pre Laminate Plywood,Veenered 
Decorative Plywood,Fire Retardant 
Plywood 

Greenply, Kitply, Duratuff, Ecoboard, Decoboard 

5. Veenered Plain Particle Board Greenply, Kitply, Duratuff, Ecoboard, Decoboard 
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S 
No 

Items Name of Brands 

Sanitary Fittings and Fixtures 

1. 
Wash Basins/EWCs/IWCs/Urinals 
(Vitreous China) 

Grohe, Toto, Jaquar, Cera, Hindware, Parryware, Prayag 
Polymers Pvt Ltd, Somany, Duravit, Roca, Coronet 

2. Concealed Cisterns 
Grohe, Toto, Jaquar, Cera, Hindware, Parryware, Prayag 
Polymers Pvt Ltd, Somany, Duravit, Roca, Coronet 

3. Normal/Dual Flow Flushing Cisterns 
Grohe, Toto, Jaquar, Cera, Hindware, Parryware, Prayag 
Polymers Pvt Ltd,Somany, Duravit, Roca, Coronet 

4. PVC/Acrylic Toilet Mirror Cabinet Saint Gobain, ASAHI, Modi Guard 

5. 
Chromium Platet Towel Ring,Towel 
Rack,Towel Rail,Soap Nitch, Tissue paper 
Holder 

Grohe, Toto, Jaquar, Cera, Hindware, Parryware, Prayag 
Polymers Pvt Ltd, Somany, Duravit, Roca 

6. Toilet Seat Cover 
Grohe, Toto, Jaquar, Cera, Hindware, Parryware, Prayag 
Polymers Pvt Ltd, Somany, Duravit, Roca, Coronet 

7. Shower Panel Grohe, Jaquar, Cera, Kohler, Hindware, Lauret 

8. 
Chromium Plated Bath Fittings and 
Fixtures 

Grohe, Toto, Jaquar, Cera, Hindware, Parryware, Prayag 
Polymers Pvt Ltd, Somany, Duravit, Roca, Crown 

9. PTMT Bath Fittings Polytuff, Cera, Prayag, Commander 
10. Kitchen Steel Sink & Rack Jainco, Cera, Prayag, Coronet, Shakti , Silvershine, Nirali 

11. 
HDPE/UPVC Tanks, Overhead Tanks, 
HDPE STP tanks, SMC panel Tank 

Sintex, Supreme, Prayag Polymers Pvt Ltd, Prince, 
Coronet 

All Types of Paints 

1. 
Acrylic Washable Distemper/Oil Bound 
Distemper (Interior) 

Berger, Nerolac, Asian, Jenson & Nicholson, Dulux, 
Shalimar 

2. Interior Acrylic Plastic Emulsion Paints Berger, Nerolac, Asian, Jenson & Nicholson, Dulux 

3. Synthetic Enamel Paint 
Berger, Nerolac, Asian, Jenson & Nicholson,Dulux, 
Shalimar 

4. Cement Based Paint Berger, Nerolac, Asian, Jenson & Nicholson, Snowcem 

5. 
Exterior Acrylic Emulsion Weather Coat 
paints 

Asian, Dulux, Berger, Shalimar, Nerolac 

6. French Polish Berger, Nerolac, Asian, Jenson & Nicholson 

7. Thermoplastic Road marking Paint 
Asian (Apcomark), STP, Berger, Shalimar, Jenson & 
Nicholson 

8. Water Based Road marking Paint 
Asian (Apcomark), STP, Berger, Shalimar, Jenson & 
Nicholson 

9. Acid Resistant Paint Asian, Berger, Shalimar 
10. White Cement/Wall Putty Birla White, Asian, Berger, Shalimar, JK White 
All Types of Wall and Floor Tiles 

1. 
Vitrified tiles/Ceramic/Glazed Wall and 
Floor Tiles 

Kajaria, Somany, Asian Granito, Cera, Orientbell, Nitco 
Ltd, RAK Ceramics,Varmora, Quotone, Johnson 

2. 
Precast Concrete Interlocking 
Paving/Chequred Paver Blocks 

Nitco, Mehtab Tiles, Ultra Tiles, Terra Firma 

3. 
Wooden Laminated Floor Tiles/Wooden 
Floor/Parquet Tiles 

Vista, Pargo, Armstrong&Bruce, Greenply 

4. Acid Resistant Vitrified Tiles 
Johnson(Endura), Somany(Durastone), Kajaria, 
Duracrete 

5. 
Wooden Laminated Flooring/Vinyl 
Flooring/Rubber Flooring 

Greenlam, Pargo, Action Tesa,Unitex, Epitome 

All Types of Pipes 

1. UPVC/PPR/HDPE Pipes for Sewerage 
Jain Irrigation, Kisan, Prince, Supreme, Oriplast, Finolex, 
Diplast, Reliance, Tirupati, Prayag, Plasto, Astral, Dulet, 
Coronet 

2. 
PVC Soil/Waste/ Rain Water (SWR) Pipe & 
Fittings 

Jain Irrigation, Kisan, Prince, Supreme, Tusker, Reliance, 
Oriplast, Prayag 

3. 
CI Centrifugally Cast (spun) Pipes & 
Fittings 

Neco Centri, Jindal, Tata Metallic, Srikalahsti Pipes Ltd, 
Singhal Iron Foundary, HEPCO, Keshav, Jai Balaji 
Industries 

4. CI Pipes & fittings Electrosteel, Kesoram, Tisco, NECO, Kalinga 
5. DI Pipes and fittings Jindal Saw Ltd, Electrosteel Casting Ltd, Tata metalics 

6. ERW/ MS pipes/ GI Pipes 
Tata, Jindal Steel, Prakash, Zenith, Bansal, Swastik, 
BST, Neozone, Newzone Tubes Ltd 

7. PPR Pipe SFMC, Prince, Finolex, Fusion 
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S 
No 

Items Name of Brands 

Road Work 
1. Bitumen of various VG-Grades Indian Oil, Hindustan Petroleum Corporation, Shell 

2. 
Road Furnitures (Cat 
eyes,Blinkers,Delineators,Polycarbonate 
Convex Mirrors, Speed Breakers, Bollards 

3M, Vertex, Alcolite, Cateye, Avery Denison, Shetal 

3. Road Barricades/Metallic Crash Barriers 3M, Avery Denison, Shetal, Shakti 
Misc 

1. PUF Panels/PEB 
TATA Nest, Cactus, Epack, Pronto, Banal Prefab, 
Lloyd, Sintex 

2. Modular Furniture Durian, Godrej Interio, IKEA, Zuari, Featherlite 
3. Auditorium Chairs Godrej Interio, Durian, Ergoflex, Featherlite 

4. 
Various types of Fences (Chain Link,Anti 
cutting) 

TATA Wiron, A1 Fence 

5. 
Prepainted Galvalume/Corrugated 
Galvanised/Colour Coated Galvalume 
Sheet 

SAIL, Tata Steel, Jindal Steel, Duraroof 

6. APP Membrane Sika, Asian Paints, Supreme, Duraprotector 
7. PBS Roll STP Ltd, Armstrong Chemicals Pvt Ltd, Supreme Sales 
8. Admixture Pidilite, Fosroc,Cico, Sika, BASF 
9. Rolling Shutters Navair Ltd, Shakti Hormann Pvt Ltd, Iclean 

All Types of Cables/Conductors 

1. HT XLPE Cables 
Cable Corporation of India, Finolex, Havells, RR Kabel, 
KEI, Polycab , Legrand, L&T, Philips 

2. 
Cable Joint HT Hot and Cold 
Shrinkable/Push On Type 

Denson, Raychem, Cabseal, M-Seal, Birla 3M 

3. 
ACSR (Aluminum conductor steel 
reinforcement)Conductor 

VK Conductors, M/S Konark, Ujala, Bharat Power 
Cables, Indconductor 

4. Cable LT (PVC/XLPE) 
HavelIs India Ltd, KEl Industries Ltd, Anchor, Wipro, 
Plaza, Polycab , Legrand, L&T, Philips                                       

5. Wiring Cable (FRL/HR FRLS) 
HavelIs India Ltd, KEl Industries Ltd, Anchor, Wipro, 
Plaza, Polycab, L&T, Philips            

6. 
Point wiring accessories  i. e Switch/  
Sockets/Bell Push/Ceiling Rose/ Call 
beIl/Lamp Holder 

Havells, Anchor, KEI, Wipro, Legrand, Schneider 
Electric, L&T, Philips 

All Types of Fittings  

1. 
Flame Proof Lights Fittings Switches Fans/ 
Exhaust Fans/Switches Sockets 

Havells, Anchor, KEI, Wipro, Legrand, Schneider 
Electric,  L&T, Philips, Crompton & Greaves, RR Kabel, 
Surya Roshni 

2. High Mast Lights Wipro, Bjajaj, Crompton & Greaves, Philips 

3. Street Light, Halogen Lights,Security Lights 
Havells, Wipro, Philips,Crompton & Greaves, GE, 
Orient Electric, Bajaj Roshni 

4. Fluorescent Tube Rod Asian, HPL, GE, Osram, Surya Roshni, Bajaj, Havells 
5. Bulk Head  Fitting Havells, Crompton Greaves, Bajaj, Philips, GE 

 

LIST OF E/M ITEMS 
All Types of Switch Gears 

1. 
HT switch Gear 11 KV, 66 KV,3 KV, VCB/ 
SFB 

Indian Transformers & Electricals, Siemens, Andrew  
Yule, BHEL, C&S, GE/ CG,  

2. 
Air Circuit Breaker (AC B)    HT/LT 600 
Volts / LT ACB 415 V olts 

ABB, Siemens, Havells India Ltd, Crompton Greaves, 
Schneider Electric, Legrand, L&T, Hagger , Philips 

3. HT Ring Main Unit, VCB, ITE, 11 KV Siemens, C & S, CG, Schneider 

4. MCCB/ MCB/RCB 
Larsen & Toubro, Siemens, Havells, Schneider, 
Siemens 

5. DB 
Havells, Anchor, GE, ABC Electricals, Legrand, 
Schneider Electric, L&T, ABB, Siemens 

6. 
Rising Main/ Bus Key trunking 
Sandwitched Busbar 

Schneider, C & S, Siemens, Larsen & Toubro 

7. CTs/PTs  AE, Siemens, L&T, Areva, Crompton Greaves 

8. 
Panel (Powder  Coated) , Amf 
Panel/Automatic Power Factor Control 
Panel CPRI Approved 

C& S, ESS ESS KAY, L & T, Crompton 

9. Protection relays ABB, L&T, GE, Schneider, Siemens, Mitsubishi Electric 

10. Capacitors with relay 
L&T, Schneider Electric, Siemens, GE (General 
Electric), Havells,  ABB, Crompton Greaves 
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S 
No 

Items Name of Brands 

DG Sets 

1. Engine     
Cummins, Ashok Leyland, Mahindra, Kirloskar, 
Greaves, Caterpillar Inc., MTU (Rolls-Royce PLC) 
Perkins Engines Company Limited 

2. Alternator                                                                                                     
Kirloskar Green, Jackson, Crompton Greaves, 
Cummins, Caterpillar, MTU (Rolls-Royce PLC) Perkins 
Engines Company Limited 

3. Amp meter/ Volt meter/ Frequency meter ABB, Siemens, Havells, Secure, L&T 
4. Energy Meter (Tamper Proof) Anchor, Havells, Legrand, L&T 

Transformers 

1. 
Transformers 11 KV Distribution Type 
Step/down but above 500 KVA Capacity 

Siemens, ABB, Schneider, Alstom, Bharat Bijlee, Indian 
Transformers & Electricals 

2. 
Transformers 11 KV Distribution Type 
Step/down but above 500 KVA Capacity 

BHEL, ABB, Siemens, Schneider, L&T 

3. Packaged/Unified Sub-Station BHEL, ABB, Siemens, Schneider, L&T 

4. 
Servo Control LT Voltage 
Stabilizer/Isolation Transformer 

Andrew Yule, AE, V-Guard, Aplab 

5. HT Voltage Stabliser (11 KV) Andrew Yule, Kirloskar 
6. GOD Switches BHEL, Jaipuria Brothers, Atlas, Stelmec 

Central AC Plants 

1. 
Chiller Units/Compressors, Scroll/Screw 
type 

Blue Star, Voltas, York, Kirloskar, Carrier, Daikin 

2. Condensor and Chiller Pumps Crompton Greaves, Kirloskar, ABB, Mather & Platt 
3. AHU Blue Star, Voltas, Llyod, Carrier 
4. Split Type/Package type/Window type AC Lloyd, O-Generali, Hitachi, Daikin, Carrier, Blue Star 

Lifts 
1. Lifts Otis, Schindler, Kone, ThyssenKrupp 

Water Supply Items 
1. Submersible Pumps Havells, Crompton, Kirloskar, CG Power, CRI 

2. 
Sluice Valves, Gate Valves, Pressure 
Valves, Non return Valves 

Zolotovalve, Honeywell, Amco Industrial 

Misc 
1. Inverters Okaya, Livguard, V-Guard 
2. Batteries Exide, Amaron, Luminous, Livguard, V-Guard 

3. Geysers Water Heater all capacities 
Bajaj, Havells, Crompton, Usha, Jaquar, Orient, V-
Guard 
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