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PRICING DOCUMENT - LETTER OF PRICE BID

(To be submitted in the letter head of the Tenderer)

Ref: Dated..........
(Tenderer to provide date and reference no.)

To

The Managing Director,

Bangalore Metro Rail Corporation Ltd.
Third floor, BMTC Complex

KH Road, Shanthinagar
Bangalore-560027, Karnataka,

India.

Dear Sir,
Priced document for .....................c.l. (Name of Work) and ................. (Tender No.).

1. We, hereby submit our priced document for the above-mentioned work.

2. We understand that in the event of any information furnished by us being found later on to be incorrect

or any material information having been suppressed, the following action can be taken in addition to
the Provisions of Para 4.33 of GCC.

(i) Any tender submitted by us in future for other works on the basis of qualification may not be
considered.

(ii) If any tender from us is accepted and a contract awarded to us on the basis of our qualification,
the tender acceptance may be withdrawn and the contract awarded to us may be cancelled
without any financial claim request from our side.

(i) Our name will/may be removed from the panel of qualified agencies.

Yours faithfully,
(Signature) ............ccoeeeenn.
Name of signatory: ...........coooociiiiiiiiinns

Capacity of Signatory: ............ocooeiiiiiiiinnnn. Name and address of Tenderer

Bangalore Metro Rail Corporation Ltd May-2026 Page 2 of 13
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10.

11.

12.

PREAMBLE TO BILL OF QUANTITIES

The work is for “Civil and Structural works including Architectural finishes for Travellator and
Connecting Walkway between Reach-5/Phase-2 / Yellow Line Central Silk Board Station to Blue
line ORR Central Silk Board Station of Bangalore Metro Rail Project, Phase-2A”.

This Bill of Quantities (BOQ) forms an integral part of the Contract and shall be read and
interpreted together with all Tender and Contract Documents including the Instructions to
Tenderers (ITT), General Conditions of Contract (GCC), Special Conditions of Contract (SCC),
Employer’s Requirements, Scope of Work, Technical Specifications, Drawings, Schedules,
Appendices, Addenda and Corrigenda. Submission of the priced BOQ shall be deemed to
constitute full and complete understanding of all obligations, conditions and requirements
prescribed under the Contract.

The quantities given in the Price Bid - “Bill of Quantities (BOQ)” is estimated and is provisional.
The basis of payment will be;

i. as per the actual quantities of work ordered and carried out, as measured by the Contractor
and verified by the Engineer and valued at the rates in the accepted priced Price Bid —
“Summary of Bill of Quantities” for BoQ Schedule A to F.

ii. as per the “SCHEDULE OF STAGE PAYMENTS” of this pricing document.

The rates and prices quoted by the Contractor shall be comprehensive and all-inclusive, covering
complete and finished execution of the work. Unless specifically stated otherwise, the rates shall
include labour, materials, plant and equipment, machinery, batching plants, casting yards, tools,
consumables, fuel, power, water, transportation, all leads and lifts, handling, loading, unloading,
wastage, dewatering, temporary works, formwork, false work, scaffolding, centering, shuttering
(including multi-stage propping), launching arrangements, construction and removal of temporary
site facilities, offices, stores, lighting, fencing, access arrangements, overheads, supervision,
profit, establishment charges, contingencies and all incidental requirements necessary for
satisfactory completion of the Works.

The rates shall be deemed to include all safety measures for personnel and the public, protection
of adjoining properties, labour accommodation, welfare and medical facilities, and all insurances
required under the Contract including Works Insurance, Third-Party Liability Insurance and
Labour Insurance.

Quoted Price includes all applicable taxes, duties, cess, royalties, and statutory levies as per the
laws in force as on last day of the month previous to the month of invitation of this tender except
Goods and Services Tax (GST). GST will be reimbursed as per applicable law.

The Contractor shall be responsible for all risks, liabilities and obligations arising during execution,
including rectification of defects during the Defects Liability Period.

The Tenderer shall quote a single percentage (Above/Below/At Par) in figures, up to two decimal
places, uniformly applicable to all schedules of the BOQ.

Measurements shall be carried out strictly in accordance with the methods prescribed in the
Technical Specifications, BOQ descriptions and relevant provisions of the Contract.

The BOQ rates shall apply universally irrespective of height, depth, lead, lift, location,
accessibility, shape, size, working levels or any physical or logistical conditions. No extra payment
shall be admissible on account of such variations.

” o« ” o« "«

The omission of words such as “supply”, “install”, “fix”, “construct’, “provide”, or any similar
expressions in the BOQ shall not relieve the Contractor from executing the work in full compliance
with the Contract.

All works shall be executed in accordance with the BOQ descriptions, Technical Specifications,
relevant MORTH/KPWD/CPWD/IS standards, approved Drawings, good engineering practice
and the instructions issued by the Engineer-in-Charge.

Bangalore Metro Rail Corporation Ltd May-2026 Page 3 of 13
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Abstract of Bill of Quantity

Name of the Work: “Civil and Structural works including Architectural finishes for Travellator and Connecting Walkway between

Reach-5/Phase-2 / Yellow Line Central Silk Board Station to Blue line ORR Central Silk Board Station of Bangalore Metro Rail
Project, Phase-2A”.

S.No Schedule Description Estimated Cost (%)

Civil/Structural Works

1 Schedule - A Cast in Situ / Pre cast work 91,78,657.00
Steel Works: Steel Reinforcement, Structural

2 Schedule - B 48,78,95,447.00
Steel

3 Schedule - C Other Civil Works 2,96,65,567.00

Architectural/Finishing Works

4 Schedule - D Metal Works 3,71,46,785.00

5 Schedule - E Flooring Works 88,41,009.00
Iltems under schedule of rate published by

6 Schedule - F KPWD 1,71,82,231.00

Grand Total 58,99,09,696.00
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PRICE BID- BILL OF QUANTITIES (BOQ)

Item No. Description of ltems ‘ Unit Quantity‘ Rate (%) ‘ Amount (%)

Civil/Structural Works

Schedule - A - Cast in Situ / Pre cast work

Providing and laying grade M50 / 20 reinforced cement concrete at all levels for shear key,
diaphragms, pedestals, etc. including centering, shuttering, propping, staging, scaffolding,
curing, necessary tools, plants, machinery and all related operations etc. using steel shuttering
& steel props. Form work to be designed in such a way that traffic on road is allowed during the
work at all times. Rate shall include cost of providing grooves, chamfers, mouldings, cut-outs,
A1 necessary fixtures, insert plates, sleeves for various purposes, shear connectors etc. complete
as per drawings, specifications and as directed by the Engineer. The rate shall also include
preparation of construction joints as per specification and providing approved wire mesh/weld
mesh at such locations as approved by Engineer or as shown in drawings. Reinforcement steel
shall be paid separately under relevant BOQ item. Rate shall also include cost of using required
dosage of admixture in concrete for obtaining required workability as per specification & approval
of Engineer.

Cum 67.00 14,203.00 9,561,601.00

Providing and laying M35/20 grade reinforced cement concrete, using sacrificial shuttering for
all heights, concourse level slab, walkway slab, in between portals, Steel portals, composite
girders etc. along with method statement, design shall be approved by the Engineer, supplying,
fixing , positioning pre embedded studs in concrete, structural decking panel (Sacrificial
shuttering of approved make) with yield strength of 500 Mpa galvanized steel ( min 275gms/sqm
zinc coated) as per IS 277 or equivalent standard and all related operations. The structural
decking panel shall have nominal effective cover width, nominal 51 mm deep ribs with at nominal
A2 316 mm center to center with the embossment (shear Grove) on top and side of ribs for better
composite action. Including the shear stud, universal beam, edge form, steel bracket, screws
and fasteners, sealant, insulation, closures, edge angle, hoop iron and labour and machinery
cost for erection and placing in position etc. complete as per the drawing and specification and
as directed by the Engineer .Rate shall include cost of providing grooves, chamfers, mouldings,
cut-outs, necessary fixtures, insert plates, sleeves for various purposes, shear connectors etc.
complete as per drawings, specifications and as directed by the Engineer. The rate shall also
include preparation of construction joints as per specification and providing approved wire
mesh/weld mesh at such location as approved by Engineer or as shown in drawings.

Cum 404.00 20,364.00 82,27,056.00
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Item No.

Description of Items

Unit

Quantity

Rate (%)

Amount (%)

Reinforcement shall be paid separately under relevant BOQ item. Rate shall also include cost
of using required dosage of admixture in concrete for obtaining required workability as per
specification & approval of Engineer.

Total of Schedule-A

91,78,657.00

Schedule-B - Steel Works: Steel Reinforcement, Structural Steel.

B1

Providing TMT-500 D grade steel bar reinforcement( conforming to IS: 1786 ,I-IYSD Fe 500
grade) at all heights & depth including straightening bars, cutting, bending, hooking binding with
approved quality 18gauge G.| binding wire, after placing in position tying, lapping and /or welding
wherever required and anchoring to the adjoining members wherever necessary as per drawings
(Laps , Hooks, and Wastages shall not be measured and paid) including cost of all materials,
bar bending charges, labour, lead & lifts etc., Complete as per specifications and as directed
including welding involved towards stray current protection effects as per the system approved
by Engineer. Note:(i) 18 gauge Gl binding wire (2 ply) in diamond form at each reinforcement
junction. (ii) Splices (Laps, couplers, welds etc.) not payable. (iii) Only mechanical coupler to be
used for bars dia 20mm and above, couplers are to be used without extra cost.(iv) The cost
quoted should cover all types of splices including stiffners hooks, spacer bar, U-bar, chair, bend
deduction as required and nothing extra is payable on this account.

MT

87.50

86,454.00

75,64,725.00

B2

Structural steel work for Roofing: Providing, fabricating to required profile and shape,
transporting, erecting and fixing in position at all levels of steel work conforming to 'IS 2062’
including procurement & testing of all raw steel materials, HSFG bolts, all types of nuts and bolts
as required (Confirming to IS 3757:1985 (Reaffirmed:2008)&IS 4000:1992 (Code of practice for
high strength bolts in steel structures) & washer, fasteners, fabrication, joining, welding
(confirming to IS: 816:1969 and IS 9595:1996), threading, sleeves etc., including allowance for
all types of wastage, straightening, cutting, bending of section wherever specified, drilling holes,
bolting provision of necessary tools, testing etc. complete. The rate shall also include required
surface preparation (Sand/abrasive Blasting as per 1S0O:8501-1:1988) including application of
Zinc Epilux or equivalent primers, and two coats of Poly siloxane paint as per specifications. The
rate shall also include supplying and providing of detailed fabrication drawings based on the
GFC drawings, required for all permanent and temporary structures and their approval from
Engineer, prior to execution. The rate shall also include provision and installation of base plate,
anchor bolts ( for payment measured in tones) etc. all as per relevant drawings, specifications
and directions of engineer using standard plate sections, rolled sections, like angles, channels,
| sections, T sections, C sections, H sections and Light gauge steel sections confirming to

MT

508.75

1,24,405.00

6,32,91,168.00

Bangalore Metro Rail Corporation Ltd May-2026
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Item No.

Description of Items

Unit

Quantity

1S:811-1987 (Specification for cold formed light gauge structural steel sections),hollow
square/rectangle sections (Confirming to 1S:4923-1997 (reaffirmed 2009) Hollow steel sections
for structural use-specification), hollow round sections confirming to IS 1161:2014 (Steel tubes
for structural purposes -Specification) etc., welded and built.

B3

Supply, fabrication ,transportation and erection of fabricated steel girder work of Grade E450BR
confirming to IS 2062-2011 (with all latest amendments) including, painting, fully killed and fully
normalized at appropriate location using various structural steel sections including M S plates,
etc. as per approved drawing for composite girders including cutting , bending, drilling holes with
necessary field rivets welding HSFG bolts tightened by Torque wrench as per drawings supply
of necessary templates etc. complete for fixing accessories such as bolts and nuts, etc.
Complete duly providing necessary scaffoldings arrangements, temporary staging and
metalizing the girders in accordance with the Indian Railway Bridge manual and any other
incidental work as required with all leads and lifts, etc. compete and as directed. NOTE: (i) In
case of superstructure over flyover all steel girders with bracings together shall be launched as
per approved launching scheme. (ii) All labour, materials, tools and plants consumables such as
welding rods, etc., by contractor, (iii) Metalizing treatment of all steel surfaces shall be done by
spraying aluminium having 99.5% purity with a coating of 150microns by minimum 2 phases.(iv)
Painting of metalized steel sections shall be done as below, a. First coat-Primer to 1S-5666 b.
Second coat-Zinc chromium paint to IS: 104 c. Third & fourth coat -Aluminium paint to 1S:2339(v)
The rates are inclusive of testing of all raw materials, shear connections, HSFG bolts, nuts and
welding, etc. including allowances for all types of wastages.(vi) The rate is inclusive of surface
preparation, sand blasting, etc. (vii) The rate shall also included supplying and providing of
detailed fabrication drawing prior to execution.(viii) The rate shall also include provision and
installation of base plates, anchor bolts ( For payment measured in Tonnes, etc.,) as per relevant
drawings, specifications and direction of the engineer, (ix) Using standard plate sections, H
sections, hollow round/square/rectangle sections etc., welded and built, (x) The launching
scheme has to be submitted by the contractor using sufficient capacity cranes and get it
approved by BMRCL. When girder is to be erected over the existing flyover then each girder is
to be launched with proper care and with proper frame to avoid toppling during launching. The
girder so placed will be temporarily braced with bolts and nuts before freeing from the frame. as
per approved erection scheme.

MT

2246.16

B4

Providing, fabricating and erecting structural steel for structural members to require shape, base
plates, strips and flats for structural and general engineering purposes with welded hold fasts for
walk-way, earth terminal plates, insert plates with welded hold-fasts, internal threaded sleeves
including MS bolts Confirming to IS 3757:1985 (Reaffirmed:2008)&IS 4000:1992

MT

15.07

Bangalore Metro Rail Corporation Ltd May-2026

Rate (%) Amount (%)
1,84,911.00 | 41,53,39,877.0
0
1,12,778.00 16,99,677.00
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Item No.

Description of Items

Unit

Quantity

Rate (%)

Amount (%)

(reaffirmed:2013) (Code of practice for high strength bolts in steel structures) tightened by
Torque wrench and primer coat and aluminium paint as per specification and drawing, with all
lead and lifts and as per the directions of engineer. The rate shall also include required surface
preparation (sand blasting). Painting of steel sections shall be done as below. a. First coat-
Primer to IS: 5666 b. Second coat- Zinc chromium paint to IS: 104 c. Third & fourth coat-
Aluminium paint to IS: 2339.

Total of Schedule-B

48,78,95,447.00

Schedule-C - Other Civil Works

C1

Design, manufacture, supply & installation of the approved expansion joint (Strip Seal)at the site
at track level under the supervision of manufacturer's representative as per specification and
expected movement ( 25 to 50 mm) as mentioned in relevant GFC drawings.

Rm

125.00

18,111.00

22,63,875.00

C2

Supplying to site and placing of POT Cum PTFE Bearing and its components in position during
casting of pier / pedestal and superstructure, including, grouting of holes lor anchor bolts and
underside of base plate with approved non-shrink cementitious grout as per specification and
drawings. Note: Quoted price shall hold good for forces and movements varying by + / - 25% for
those minimum loads / forces indicated.

C21

Free POT Bearing: V = 426 MT (normal) 460 MT (seismic). Longitudinal Translation +50mm / -
25mm, Trans Translation +10mm /-10mm

Nos

32.00

1,50,146.00

48,04,672.00

c22

Fixed POT Bearing: V =425 MT, Hr = 45 MT (Normal) V = 460 MT, Hr=120MT (seismic)

Nos

20.00

1,50,146.00

30,02,920.00

c23

Longitudinal Guide POT Bearing: V = 425 MT, Hr - 45 MT (Normal).V = 460 MT, Hr=120MT
(seismic). Longitudinal Translation +50mm / -25mm

Nos

20.00

1,50,146.00

30,02,920.00

c24

Transverse Guide POT Bearing: V - 426 MT, Hr = 45 MT (normal). V = 460 MT, Hr = 120 MT
(seismic). Trans Translation +10mm /-10mm

Nos

32.00

1,50,146.00

48,04,672.00

C3

Providing and fixing standing steam (Crimp curved) profiled sheeting 10001020 mm cover width,
28-30 mm crests @200-250 mm c/c manufactured out of 0.50 mm TCT (Total coated thickness)
Hi- tensile galvalume steel. The sheets shall have wide pans with 2-3 nos. stiffening ribs for
effective water shedding and special male/female ends with full return legs on side laps for
purlins support and anti-capillary flute in side lap. The sheets shall have clamp rail roof fastening
with the provision for fixing solar panels, clamp rail is fastened to standing seam metal roofs via
clamp without roof penetration (No damages shall be done to the roof or puncturing of roof
sheets shall not be allowed). The sheets shall have a hot-dip metallic coating of ZINC and

Sgm

2481.00

1,678.00

41,63,118.00

Bangalore Metro Rail Corporation Ltd

May-2026
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Item No. Description of Items Unit Quantity Rate (%) Amount (%)

Aluminum (150 gms/sgm. zinc/alum. Coating mass total on both sides. AZ-150 as per AS 1397),
330Mpa to 550 Mpa vyield stress, providing PVDF coating of approved colour of total thickness
of 35 microns comprising of 20 microns exterior coat of PVDF over 5 microns PU back coat over
5 micron primer coats on both surfaces including side and end laps and using 8mm galvalume
hex self-drilling. ltem to include curved sheets and crimping also. Rate shall include providing
fasteners on each crest of sheets for connection with purlins and seam all types of nuts and bolts
as required etc. measured per unit of laid areas.

Providing and fixing polycarbonate sheet manufactured out of 2 mm thick(lexan) from GE
C4 plastics material or equivalent of same profile of galvalume sheeting fixed over steel structure Sgm 438.00 5,616.00 24,59,808.00
with self-drilling fasteners.

Providing and fixing in position Gl Gutter of 2mm thick sheet of approved quality including
fabrication and erection with self-tapping screws EPDM washers with necessary laps and
stiffeners, application of sealant, making provision for drainage spout with all leads and lifts etc.
Complete as per drawing and specifications.

C5 Sgm 608.00 3,354.00 20,39,232.00

Conducting Load Testing on Composite steel girder of any span length as per IRC SP51.
Arrangement for application of actual design serviceable vertical load as directed by Engineer
and arrangement for measurement of deflection at various salient points of the girder and
submitting a report. The details of placement, position, increment of load on the simply supported
span and installation of measurement devices etc., shall be as directed by the Engineer. Note:
Rate shall include submission of method statement and third party certification of the test.

C6 MT 450.00 6,943.00 31,24,350.00

Total of Schedule-C 2,96,65,567.00

Architectural/Finishing Works

Schedule - D - Metal Works

Providing and fixing aluminium work for louvers, ventilators and partitions with extruded built up
standard tubular sections/ appropriate Z sections and other sections of approved make
conforming to IS: 733 and IS: 1285, fixing with dash fasteners of required dia and size, including
necessary filling up the gaps by filling weather silicon sealant over backer rods of approved
quality, etc. Aluminium sections shall be smooth, rust free, straight, mitred and jointed
mechanically wherever required including cleat angle, Aluminium snap beading for glazing /
paneling, C.P. brass / stainless steel screws, all complete as per architectural drawings and the
directions of Engineer. Using Aluminium section Polyester powder coated minimum of 60-70

D1 Kg 10326.00 453.00 46,77,678.00

Bangalore Metro Rail Corporation Ltd May-2026 Page 9 of 13
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Item No.

Description of Items

Unit

Quantity

Rate (%)

Amount (%)

microns with exterior durable pure polyester grade powder of approved quality.
Note: Glazing, panelling to be paid for separately

D2

Providing and fabricating structural glazing semi unitized system of approved make as per
design, drawings and specifications using aluminium extrusions 63.5mm x 58.00mm x 2.25mm
of 1.73 Kgs/m for vertical and horizontal members and 63.5mm x 38.1mm x 1.33mm of 0.759
Kgs/m as outer Frame, powder coating to specified thickness in approved shade of approved
make. Using 13.52 mm (6mm +1.52pvb + 6mm) thick PVB laminated soft coated performance
glass (heat strengthened on the outer reflective surface) of approved colour and shade with all
necessary accessories like ultra-glass silicon sealant of space tape, masking tape, galvanized
anchor bolts, machine screws. Rate includes M.S. galvanized L brackets, structural sealant
setting clocks, fasteners, wall connection etc., complete. The structural glazing is to be fabricated
as per drawings with partly fixed, partly openable and partly with aluminium louvers all as per
the detailed drawings. The openable window shutters portion shall be fabricated with aluminium
sections and powder coated to suit the other sections. The openable portion shall be provided
with necessary heavy duty stainless steel stag and locking arrangements with necessary hinges.
The aluminium louvers are to be provided wherever shown as per the drawings. All the works
should be completed as a whole item of work for all heights including all lead, lift, scaffolding
etc., complete. However, nothing extra shall be payable to the contractors for using larger/
heavier section than those given if found inadequate as per specifications and drawings. Note:
Steel structural work required for structural glazing work which is in the scope of Contractor and
Payment will be made at relevant BOQ item. Note: 1) In place of PVB laminated glass spandrel
panel glass shall be used without any additional cost in beam area, as directed by Engineer. 2)
PVB laminated 13.52 mm (6mm +1.52pvb + 6mm) exterior shall be toughened glass.

Sgm

2201.00

7,794.00

1,71,54,594.00

D3

Supplying, fabricating and fixing Aluminium composite panels (ACP) for wall cladding for curved
and straight, RCC walls/ block work wall/AAC block work wall/ columns/ beams of approved
make and colour comprising thickness of 4mm (0.5mm thick aluminium sheet on top & bottom
sandwiched with 3mm thick thermo plastic core of anti-toxic LDPE confirming to BS 1467. The
complete system shall be designed to withstand the design wind pressure as per IS code or
relevant international code (Test pressure shall be1.5times of the design wind pressure). The
ACP shall be fixed over powder coated aluminium box section backing frame work in turn fix
over RCC, steel structure, masonry wall etc using Gl brackets, Aluminium L or U clip and
stainless steel bolt and nuts complete with spring washer and cap nuts and all other accessories.

Sgm

351.00

4,449.00

15,61,599.00

Bangalore Metro Rail Corporation Ltd May-2026
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Item No.

Description of Items

Unit

Quantity

Rate (%)

Amount (%)

Sealing shall be done using weather sealant with necessary backer rods etc. Rate includes cost
of all materials, scaffolding, labour, hire charges of machineries, with all leads & lift at all levels
complete as per specifications & drawings.

D4

Providing and fixing stainless steel (Grade 304) railing cut of matt/ glossy finish made of Hollow
tubes, channels, plates etc., including welding, grinding, buffing, polishing and making curvature
(wherever required) and fitting the same with necessary stainless steel nuts and bolts complete,
i/c fixing the railing with necessary accessories & stainless steel dash fasteners , stainless steel
bolts or etc., of required size, on the top of the floor or the side of waist slab with suitable
arrangement as per approval of Engineer or fixing rail with core cutting method including grouting
. Rate includes cost of all materials, labour, hire charges of machineries, with all leads & lift at
all levels complete including cost of fabrication and welding / soldering as per specifications &
drawings. (Cost also includes the making required holes in treads/ floor and grouting with the
suitable grouting material for fixing of railings).

Kg

18262.00

671.00

1,22,53,802.00

D5

Providing and Fixing Glazing in Frames with EPDM rubber/neoprene gasket etc., complete as
per the architectural drawings and the directions of Engineer. (Cost of frames shall be paid in
basic item)- With toughened glass of 5mm thick

Sgm

886.00

1,692.00

14,99,112.00

Total of Schedule-D

3,71,46,785.00

Schedule E - Flooring Works

E1

Providing and laying flooring, screed concrete with M-20 grade with cement concrete, cement
content as per approved design mix using 20mm downsize aggregate. Cleaning of floor,
providing slurry, placing of concrete, compaction with surface vibrators, floating and troweling,
laying the surface to slope, all incidental work etc. complete. Rate includes cost of all materials
(including wastages) labour, curing, hire charges of machineries, with all leads & lift at all levels
complete as per specifications & drawings.

Cum

273.00

7,417.00

20,24,841.00

E2

Providing and laying pre polished/ honed finish grey / sadarahalli grey / Hasan green color of
uniform texture granite of 18mm thick of length not less than 1200mm and width not less than
800mm in flooring of required design and patterns and as per approved shop drawings,
specifications, including diagonals, inlays, borders, margins in one or more types of stone and
direction by the Engineer laid over a bed of up to 25mm thick 1:4 cement mortar (1cement : 4
Coarse sand) with paper joint, finished with white cement mixed with matching pigment including
all finishing as required, including cut-out / repair in floors, laying, POP on finished surface

Sgm

2,986.00

2,088.00

62,34,768.00

Bangalore Metro Rail Corporation Ltd

May-2026
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Item No.

Description of Items

Unit

Quantity

Rate (%)

Amount (%)

(minimum thickness 10mm) and cleaning the surface by removing POP as per directions for
floors etc. Rate includes cost of all materials (including wastages), dry matching, curing, labour,
hire charges of machineries, with all leads & lift at all levels complete as per specifications.

E3

Supply, delivery and installation of vitrified tactile tiles (directional & hazardous) of approved
make as per control sample in 300 x 300 x 12 mm thick, size with pigmented grout to match the
colour and shade of tactile tile. Tiles shall be laid over 20mm thick bed of cement mortar 1:4 (1
cement: 4 coarse sand) and installation to be carefully coordinated with adjacent flooring
modules i.e. tiles shall be in same level with the nearby floor with uniform joints. All tactile guide
path shall be in strict accordance to relevant drawings for barrier free movement by visually
impaired persons. Rate includes cost of all materials (including wastages), curing, labour, hire
charges of machineries, with all leads & lift at all levels complete as per specifications.

Sgm

200.00

1,925.00

3,85,000.00

E4

Supply & fixing UPVC Rain water pipes confirming to IS: 13592 type A,. The rate is including all
fittings, bends supports, etc,, and fixing with solvent cement joints,
-200mm dia.

200.00

982.00

1,96,400.00

Total of Schedule-E

88,41,009.00

SCHEDULE - F - ITEMS UNDER SCHEDULE OF RATE PUBLISHED BY KPWD

Items not covered in the above schedules (i.e Schedule-A to E) to be executed under Common
SR for the year 2023-24 published by Karnataka public Works Department with issue rates and
amendments issued upto date of tender submission.

LS

1,71,82,231.00

Total of Schedule-F

1,71,82,231.00

Grand Total (A+B+C+D+E+F)

58,99,09,696.00

Bangalore Metro Rail Corporation Ltd May-2026
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BMRCL/Travellator (R5-CSB to Ph2A/P1-CSB)/ Works/RT/2026/148

756

Price Documents — Bill of Quantities (BoQ)

SCHEDULE OF STAGE PAYMENTS

BMRCL shall make stage payments to the contractor based on the completion of each activity separately
and as approved and accepted by the Employer's Representative. The stage payments will be made on
completion of the corresponding activities, after statutory deductions for scope of work as under:

S| No

Description

Stage Payment in
%age

Cumulative Payment

in %age

Schedule-B (item No. B2, B3 & B4)

On procurement of Structural Steel/ Composite
Steel materials

90% of invoice Rate
or 60% of the
acceptaed rate
whichever is less.

90% (or) 60%

20 % of the accepted

2 On fabrication of Steel Members rate 80%
On erection and completion of work as per relevant Balance value of the

3 drawings, specifications and direction of the item 100%

engineer. '
Schedule-C (item No. C.2.1, C.2.2,C.2.3 & C.2.4)

o

1 On installation 50 % of the accepted 50%
rate.
o]

2 After Final Inspection 50 % of the accepted 100%

rate.

Schedule-D (item No. D3 & D4)

upon receipt of materials at site / yard

70% of the accepted
rate (not the value) of
the item of BOQ or
90% of the material
invoice value
whichever is less.

70% (or) 90%

2

upon work completion of the item.

Balance value of the
item.

100%

Schedule-E (item No. E2)

upon receipt of materials at site / yard

70% of the accepted
rate (not the value) of
the item of BOQ or
90% of the material
invoice value
whichever is less.

70% (or) 90%

upon work completion of the item.

Balance value of the
item.

100%

Notes:

Payment for works under Schedules-A to F shall be as per para no. 3 of Pricing Document-Preamble.

Bangalore Metro Rail Corporation Ltd

May-2026
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