GOVERNMENT OF ODISHA
DEPARTMENT OF WATER RESOURCES
OFFICE OF THE SUPERINTENDING ENGINEER,
HARABHANGI IRRIGATION DIVISION ,
ADAVA, Dist: GAJAPATI, ODISHA.

e mail - eeharabhangi@gmail.com

INVITATIOI\.I FOR BIDS

e-Procurement Notice No.:- SE- HID-ADV-02/2026-27

The Superintending Engineer, Harabhangi Irrigation Division, Adava, Dist.:-Gajapati, Odisha on
behalf of Hon’ble Governor of Odisha invites percentage rate tenders in single cover system
through e-procurement for execution of the following works. The bids should be submitted by eligible
class of contractors through on-line in the Govt. website www.tendersodisha.gov.in. The bidders
should have necessary portal enrolment with own digital signature certificate. The registered bidders
outside of Odisha can also participate in this on-line tender process after necessary portal enrolment
but shall have to subsequently undergo registration with appropriate authority of the State Govt.
within a month of acceptance of bid. The bidders may submit online bids for any or all of the
following works.

Procurement Details

Harabhangi Irrigation Project.

TABLE-(A
Approx. Bid
Value of | security / Cost of Period Class of
Si Bid Id. Name of Works Work E.M.D. Bid of Contracto
No. No. (Rs. in Required | Documen | completi rs
Lakhs) (Rs.) t (Online) on
(Rs.)
1 2 3 4 5 6 7 8
HID — |Desilting to Borada Sub-
1 105/2026-27 |Minor, Kaithapalli Sub-Minor, 3300/- (to be
Gadachikili Sub-Minor-I & I 3.25 remitted 2000/~ | 30 DAYS| 1 o i~
Of Harabhangi Irrigation online) D'&'C
Project.
2 HID — |Desilting to Latapalli Sub-
08202627 inor £, ugude inor 600 (o1
. ; ’ 5.91 remitted 4000/- | 30 DAYS| 'D'&'C'
Kaithaguda Sub-Minor & online)
Buguda Sub-Minor of
Harabhangi Irrigation Project.
3 HID — |Desilting to Hukuma Sub-
T mmg; gE:Q:gsg:lgiglssuubti- 3.32 34?e0r:1-it(tfdbe 2000/- | 30 DAYS| 'D'&'C'
Minor & B Kotibadi Sub-Minor ’ )
L online)
of Harabhangi Irrigation
Project.
4 HID —  |Desilting & Strengthening of
9 . 9700/- (to be
08/2026-27 |Left Distributary in between : Nt o 1
RD 00m to 7900m of 9.66 rgrr]r:ill:ts;j 4000/- | 30 DAYS| D'&'C
Harabhangi Irrigation Project.
5 HID — |Desilting & Strengthening of 10100/- (to
09/2026-27 |Left Distributary in between . R
RD 8000m to 15864m of 10.06 beorr:elmgt)ed 6000/- | 30 DAYS| 'D'&'C



mailto:eeharabhangi@gmail.com

6 HID —  |Desilting to Renti Sub-Minor,
10/2026-27 |Borsing Sub-Minor, 3300/- (to be
Baghalingi Sub-Minor & 3.28 remitted 2000/- | 30 DAYS| 'D'&'C'
Gundibira Sub-Minor of online)
Harabhangi Irrigation Project
! 11/31)36_-27 Zifr'i'ﬁﬂ?aﬁﬁ ;(:: rTI%Lll(C;?ada 10700/~ (to
o ; 10.62 be remitted 6000/- | 30 DAYS| 'D'&'C'
Distributary of Harbhangi .
A : online)
Irrigation Project.
8 HID —  |Desilting to right distributary
8900/- (to be
12/2026-27 [from RD 11580 mto 21470 m 8.85 remitted 4000/~ | 30 DAYS!| D' &'C'
of Harbhangi Irrigation X
. online)
Project.
9 HID — |Desilting to common main
7100/- (to be
13/2026-27|canal from RD 00102515 m | 7 53 | roritted | 4000/~ | 30 DAYS| 'D'&'C’
of Harbhangi Irrigation X
. online)
Project.
10 HID — |Desilting to right distributary 6200/- (to be
14/2026-27 |from RD 00 to 11580 m of 6.20 remitted 4000/- | 30 DAYS| D'&'C
Harbhangi Irrigation Project. online)
11 HID — |M/R to Baharapur Distributary
. 7100/- (to be
15/2026-27lin between RD 00 m 10 6540 | 7 53 | roritteq | 4000/~ | 30 DAYS| 'D'&'C’
m under Harbhangi Irrigation .
) online)
Project.
12 16/252(;27 c?i(:tsrlilglr}t%rt; ::gr?wag%dgo to 17700/ (to
. 17.70 be remitted 6000/- | 30 DAYS| 'D'&'C’
16770 m of Harbhangi .
o . online)
Irrigation Project.
13 HID — |Desilting to Karadakana
o 8000/- (to be
17/2026-27 |distributary from RD _00 m to 796 remitted 4000/- 30 DAYS| 'D'&'C'
9950 m of Harbhangi X
S ! online)
Irrigation Project.
14 HID - |M/R to Soura Bikrampur,
18/2026-27 |Ambabadi Minor, Taramala
Co e 7300/- (to be
S/M,Loba S/M,Meringi Minor, . R t
Ghanatri Minor,Ghutuna S/M, 7.22 rﬁrr]rll;:]t:)d 4000/- | 30DAYS| 'D'&'C
Ghanatri S/M-1 Ghanatri S/M-
Il of B.I.P.
15 HID — |M/R to Badanala Main Canal 12400/- (to
19/2026-27 |from RD 17246m to 32650m 12.39 be remitted 6000/- | 30 DAYS| 'D'&'C'
of B.I.P online)
16 HID - |M/R to Link Canal (00Om to 11400/- (to
20/2026-27 |2790m) & Jeera Branch . N Rt
Canal (00m to 14050m) of 11.38 beorrimgt)ed 6000/- | 30 DAYS| 'D'&'C

B.1.P.




17

HID —
21/2026-27

M/R to Peruponga
minor,Peruponga
S/M,Khilamunda
Minor,Panganapodar S/M |,
Pangnapodar S/M
I,Bodohuma S/M |,
Bodohuma S/m II,Chitisarma
Minor, Chitisarma S/M |,
Chitisarma S/M II,L.L Pur
S/M, JeeraS/m |, Jeera S/m
Il,Jeera S/M Ill,Radu S/m,
Dharapur S/m, Bichikot S/M |,
Bichikot S/m Il and Bichikot
S/M 11 off taking from Jeera
Branch Canal of B.I.P

7.97

8000/- (to be
remitted
online)

4000/-

30 DAYS

IDI & |C|

18

HID —
22/2026-27

M/R to Mochkipodar minor,
Lachmanguda
Minor,Lachmanguda S/M |,
Lachmanguda S/M II,
Gopinathpur Minor, Khilingrai
Minor, Baghsola S/M I,
Baghsola S/M Il off taking
from Sri RampurBranch
Canal of B.I.P.

7.71

7800/- (to be
remitted
online)

4000/-

30 DAYS

IDI & ICI

19

HID —
23/2026-27

M/R to Androguda
minor,Koilikota
S/M,Debrisingi |,Debrisingi I,
Gudiabondho |, Gudiabondho
II, Lauguda Minor, Padmapur
minor, Padmapur S/M
I,Padmapur S/M Il off taking
from Sri Rampur Branch
canal under B.I.P.

7.98

8000/- (to be
remitted
online)

4000/-

30 DAYS

IDI & |C|

20

HID —
24/2026-27

M/R to sanyasipur branch
canal Canal (RD 00m to Tail)
and Dombosora Minor (00 to
tail ), Arai minor,rayalpodar
S/M, Mariguda S/M Arai S/M,
Dokasukla S/M |,Sanyasipur
Minor, Dokasukla Il, Sri
Rampur S/M, Loba S/M
I,Loba S/M II,Bulsunda S/M
I,Bulsunda S/M Il,Bulsunda
S/M 1ll of B.I.P.

10.35

10400/- (to
be remitted
online)

6000/-

30 DAYS

IDI & |CI

21

HID —
25/2026-27

M/R to Sri Rampur Branch
Canal (00m to tail) &
Gudiabndha Distributary
(00m to tail) of B.I. P

12.35

12400/- (to
be remitted
online)

6000/-

30 DAYS

IDI & |C|

22

HID —
26/2026-27

M/R to Badanala Main Canal
from RD 00m to 17246m of
B.I.P

12.39

12400/- (to
be remitted
online)

6000/-

30 DAYS

IDI & |C|

23

HID —
27/2026-27

M/R to, Ramachandraguda
S/m, Jatili S/m -1, Jatili S/M-

I, Jatili S/M Ill,Jatili S/M -
IV,Biripadar S/M-I & Biripadar
S/M-1l Canal of B.l. P

5.06

5100/- (to be
remitted
online)

4000/-

30 DAYS

IDI & |C|




24 HID — |M/R to Jaripanga S/M,
28/2026-27 |Sourasingpur S/M,Akhusingi
S/M -l,Akhusingi S/M- 5400/- (to be
II,Bahupadar S/M- 5.34 remitted 4000/- | 30DAYS| 'D'&'C'
[,Bahupadar S/M -II, online)
Ramachandraguda Minor
Canal of B.I. P
® 29/%%‘;‘27 §§5?;;;g?pﬁfg7xﬂaf;°” ) 16.08 gg 1221/&&3 6000/~ | 90 DAYS| 'D'&'C'
Between RD 00m to 180m of ) .
BIP online)
26 HID — |Repair to Vented Causeway 8400/- (to be
30/2026-27 |over Spill Channel of BIP 8.35 remitted 4000/- 90 DAYS| 'D'&'C'
online)
27 HID —  |Improvement to Bichkot Sub 19800/- (to
31/2026-27 |Minor Il inbetween RD 250m . R
to 520m of B.I.P (C.C wall 19.72 be remltted 6000/- | 90 DAYS| 'D'&'C
S online)
lining)
*® | 32/2026-27 Mior i between RD 70m to 15900/ (to
15.82 be remitted 6000/- | 90 DAYS| 'D'&'C’
260m of B.I.P (C.C wall .
o online)
lining)
29 HID —  |Improvement to fall D/S of left 8300/- (to be
33/2026-27 |distributary near RD 1800m &| 8.30 remitted 4000/- | 90 DAYS| D'&'C
2100m of HIP online)
30 HID —  |Construction of C.C Lining of 8400/- (to be
34/2026-27 |left Distributary in between 8.32 remitted 4000/- 90 DAYS| 'D'&'C'
RD 9700m to 9800m of HIP online)
31 HID — |Construction of 2 nos. of
i : 8200/- (to be
35/2026-27 Bathing Ghat near vilage 819 | remitted | 4000/~ | 90DAYS| 'D'&'C'
Bhaliapada of left distributary .
online)
of HIP
%2 | 361202627 [orrins 2 nos. of Bathing Ghat 128007 (to
9 - 9 12.75 | beremitted | 6000/~ | 90 DAYS| 'D'&'C'
near RD 15150m of left online)
distributary of HIP
33 HID — |Restoration of 6 nos of 7000/- (to be
37/2026-27 |outlets of Kadaguda Distry of 6.92 remitted 4000/- 90 DAYS| 'D'&'C'
Harabhangi Irrigation Project. online)
34 HID — |Construction of guard wall
8400/- (to be
38/2026-27 |upstream of fall at. R[_) 13170 8.38 remitted 4000)/- 90 DAYS| D' &'C
m of Kadaguda Distributary of online)
Harabhangi Irrigation Project.
35 HID — |Renovation of 3 nos CD of 6700/- (to be
39/2026-27 |kadaguda Distributary of 6.70 remitted 4000/- | 90 DAYS| 'D'&'C'
Harabhangi Irrigation Project. online)
36 HID —  |Improvement to tail reach of 10100/- (to
40/2026-27 bakharakote_sup-mlnor of 10.06 be remitted 6000/- 90 DAYS| D' &'C’
baharapur Distributary of .
S . online)
Harabhangi Irrigation project.
1. The cost of bid paper (non-refundable) is to be remitted online in web site at the time
of submission of the bid paper.
2. Mode of Bid / Period of availability of bid on-line / date and time of bidding on-line /

last date of seeking clarification / date of opening of bid papers are given below.




Procurement Bid Availability of On - Line | Last date for | Date and time of Mode of
Officer Identification Bidding seeking |opening of Technical cover
No. clarification Bid
from to
1 2 3 4 5 6 7
Superinten
E”girt‘)ief’ | SE-HID-05/ | 11.05.2026 | 22.05.2026 Hém'so)oto
arabhangl i from 11.00 | upto 17.30 : 25.05.2026 at 11.00 ,

Irrigation 2026-27'10 Hours pHours 13.05.2026 Hours Single

Division, SE-HID- (17.30 Hours)

Adava, 40/2026-27

Gajapati

03. Any addendum / corrigendum /cancellation of above tender will be published in the web-site
www.tendersorissa.gov.in, and in the notice board.

04. The system shall generate a mail to those bidders who have already uploaded their tenders
and those bidders if they wish, can modify their tenders.

05. The Bid Document consisting of qualification, information and eligibility criteria of bidders,
plans, specification are available in web-site www.tendersorissa.gov.in and should be
submitted in www.tendersorissa.gov.in furnishing with scan copies of valid registration
certificate, Valid GSTIN certificate, PAN card, Bid security, no relation certificate or
relationship declaration (whichever is applicable in his / her case) etc. and Affidavit (Duly
signed by the Oath taking Commissioner / Notary) about the authenticity of documents
submitted “on-line” are mandatory along with bid document otherwise his / her bid shall be
declared as non-responsive and thus liable for rejection.

06. The Bill of quantities (B.O.Q.) of works are available in web-site www.tendersorissa.gov.in
and the set of terms and conditions of contract and other necessary documents can be seen
in the web-site till dt. 22.05.2026 up to 17.30 hours i.e. last date of availability of bid “on-line”
for bidding. Interested bidders may obtain further information, if any required, at the web-site
www.tendersorissa.gov.in.

07. The date and time of opening of the Financial Bids will be uploaded in portal / web site
www.tendersorissa.gov.in after evaluation of technical bids.

08. The bid for the work shall remain valid for acceptance for a period of 90 days from the date of
opening of tenders. If any bidder/ tenderer withdraws his bid/ tender before the said period or
makes any modification in the terms and condition of the bid, the EMD deposit at the time of
submission of tender shall stand forfeited.

09. No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or

Administrative duties in an Engineering Department of the State Government is allowed to work
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10.

11.

12.

13.

14.

as a contractor for a period of two years after his retirement from Government service, without
Government permission.

Other details including details of Portal Registration, Submission of bid, Resubmission and
withdrawal of bid can be seen in the bidding document which is available in web-site
www.tendersorissa.gov.in.

The original documents along with a set of its Xerox copies against the scanned copy of R.C.
(Registration certificate), GSTIN, PAN, Affidavit (Duly signed by the Oath taking
Commissioner / Notary), Bid Security (EMD) and other requisite documents submitted through
web-site should be produced in the O/o Superintending Engineer, Harbhangi Irrigation
Division, Adava, Gajapati for verification on demand after opening of the Technical Bid.

Bid Security / EMD @ 1% of the amount put to tender must be accompanied with tender. The
bidder shall pay/ transfer the required EMD/ Bid Security by online as mentioned in the tender
details through payment gateway of designated banks and in no other form. A bidder shall make
electronic payment using his/her Internet banking enabled account with designated banks or their
aggregator banks. A bidder having account in other banks can make payment using NEFT/
RTGS facility of designated banks. The bidder should ensure that EMD/ Bid Security is paid
through payment gateway online mode only.

Engineering contractor who is desirous to avail the facility of exemption of EMD is required to
submit the affidavit (Duly signed by the Oath taking Commissioner / Notary) in online to the effect
that he/she has not yet availed the facility for more than two works already awarded to him/her
during the current financial year, falling which the tender will be liable for rejection.

As per Office Memorandum No.173/W, Dt. 03.01.2026 of Works Department (Ref:-Section-5),
the Additional Performance Security (APS) shall be taken on an incremental basis from the
selected bidder for low bid prices in the project works as under:

l. where the bid price is below 0% but not below 10% of the project cost put to bid, no
additional performance guarantee/security percentage is required.

Il. where the bid price is below 10% but not below 20% of the project cost put to bid, the
additional performance guarantee/security percentage shall be incremented by 0.1% for
every percentage of bid price below 10% of the project cost put to bid starting at 11%
with the additional bid performance guarantee being 0.1% and this additional
performance guarantee percentage shall be applied on the bid price.

[l where the bid price is 20% or more below of the project cost put to bid, the additional
performance guarantee percentage shall be incremented by 0.2% for every percentage
of bid price below 20% of the project cost put to bid in addition to 1% of the bid price and
this additional performance guarantee percentage shall be applied on the bid price.

V. The additional performance guarantee percentage shall be rounded off to the next lower
percentage based on whether the decimal point of the percentage of bid price is below
0.5% or next higher percentage based on whether the decimal point of the percentage of
bid price is 0.5% or more.

V. The additional performance security shall be treated as part of the performance security.

VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical
Committee and recommended to the competent authority of the Administrative
Department for the approval of the Additional Performance Security (APS). An
abnormally low bid is one in which the Bid price, in combination with other elements of
the Bid, appears so low that it raises material concerns as to the capability of the Bidder
to perform the contract at the offered price. Procuring Entity may, in such cases, seek
written clarifications from the Bidder, including detailed price analyses of its Bid price in
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15.

16.

17.

18.

19.

relation to scope, schedule, resource mobilization, allocation of risks and responsibilities,
and any other requirements of the bid document., If, after evaluating the price analyses,
the procuring entity determines that the Bidder has substantially failed to demonstrate its
capability to deliver the contract at the offered price, the Procuring Entity may reject the
Bid/ Proposal, However, it would not be advisable to fix a normative percentage below
the estimated cost, which would automatically be considered as an abnormally low bid.

Additional Performance Security (As per Memorandum No. 173/W Dated 03.01.2026) shall be
furnished by the bidder when the bid amount is less than the estimated cost put to tender. Only
the successful bidder who has quoted less bid price/rates than the estimated cost put to tender
shall have to furnish Additional Performance Security (As per Memorandum No. 173/W Dated
03.01.2026) in shape of Term Deposit Receipt pledged in favour of Divisional Officer/ Bank
Guarantee in favour of the Divisional officer i.e. Superintending Engineer, Harbhangi
Irrigation Division, Adava from any Nationalized/Scheduled Bank in India counter guaranteed
by its local branch at Bhubaneswar within seven days of issue of letter of acceptance(LOA) by
the concerned Officer (by e-mail) to the successful bidder otherwise the bid of the successful
bidder shall be cancelled & the Earnest Money Deposit/Bid Security shall be forfeited. Further,
proceeding for blacklisting shall be initiated against the bidder.

If the rate quoted by more than one bidder is found to be equal and lowest, then the tender will
be finalized by a transparent lottery system in the Office Chamber of the Superintending
Engineer, Harbhangi Irrigation Division, Adava where all bidders / their authorized
representatives, the concerned SE/ EE of concerned Division and DAO will remain present. If the
scheduled date either for opening of tender or lottery for finalization of tender is declared as a
Govt. holiday then the same will be conducted in the next working day.

As per Office Memorandum No.632/W, Dt. 09.01.2026 of Works Department (Ref:-Section-5),
the SC, ST Contractor of “B” class who want to avail price preference and 50% exemption of
EMD and ISD as per Govt. rules has to furnish i.e. to upload an affidavit that he/she belongs to
SC/ST category and willing to avail such facilities. Such bidder has also to upload the
documentary evidence towards his/ her eligibility for availing such facilities along with the bid.

If the 15t lowest bidder does not turn up for agreement after finalization of tender, then he shall be
debarred from participation in bidding for three years & action will be taken to black list the
contractor as per codal provision in Annexure-ll of Amendment to Para-3.5.14 Note-1 of OPWD
Code Vol.-1.

The single tender received in the first call shall be cancelled without opening the bid. The
acceptance of the single tender received even after retendering should have prior approval of
next higher authority vide O.P.W.D. Code Vol.-I, Para-3.5.18 (Office Memorandum No 16/W
dated 01.01.2015 of Works Department, Odisha.

Before acceptance of tender, the successful bidder will be required to submit a work programme
and milestone both physical and financial so as to complete the work within the stipulated time
vide O.P.W.D. Code Vol.-l, Para-3.5.18 (viii) and in case of failure on the part of the agency to
achieve the milestone liquidated damage will be imposed as per condition of contract (section-4).

GENERAL INSTRUCTIONS TO CONTRACTORS (vide DOWR Letter No.20415 dt.14.09.2015)

(i) Any Agency or contractor executing a work should be aware about the local festivals like Makar

Sankranti, Raja Sankranti, Chaiti Parba, Danda Nata or any such festivals which may affect the work
schedule. Therefore, the contractors should engage more work forces during working period available at
his disposal to complete the work as per schedule.



(i) In the peak summer season, working hour is curtailed by the Labor Department to avoid exposure
to personnel to the scorching sun and heat. It is the duty of the agency to increase the number of
workforce and to employ the existing workforce during morning and afternoon hour as per Government
orders.

(iii)Rainfall is a normal occurrence during monsoon in Odisha. So, unless there is unusually heavy
rainfall resulting in a declared calamity, the Contractor is not eligible for any extension of time. The
Contractor should plan the deployment of workforce and machinery, so as to complete the work as per
schedule considering ordinary vagaries of the nature. The same applies for borrow areas ponding also.
The Contractor should foresee possible ponding borrow area in monsoon and likewise lift more quantity of
soil/ other materials during dry period, so as to complete the work as per schedule.

(iv) The Contractor should take up the work with due diligence in the acquired land without waiting for
acquisition of the entire land. This should be completed in proportionally less period depending on the
quantum of available work front.

(v)The Agency should plan his work programme and mobilize men and machineries considering the
canal closure programme of a particular system of area. Khariff/ Rabi closure can’t be imposed arbitrarily
on the farmers as per the convenience of the agency. Closure of canal for the interest of work will be
solely at discretion of the Engineer-in Charge and can’t be claimed as a matter of right.

(vi) There will always be standing crop before harvesting season as per crop schedule and this fact
has to be clearly understood by the agency. Extension of the time on this ground may not be considered
by Divisional Officers.

(vii)Only the day(s) of elections to the Local Bodies/ Assembly/ Parliament will be treated as a non-
working days).

(Viii). Authority reserves the right to reject any or all the tenders without assigning any reasons
thereof.

Address of Communication:
Superintending Engineer,
Harbhangi Irrigation Division,
Adava, Gajapati, Odisha,
Email-ld-eeharabhangi@gmail.com

Superintending Engineer,
Harbhangi Irrigation Division,
Adava, Gajapati, Odisha

Signature Not Verified

Digitally signed by Bishnyl Prasad
Panigrahi [
Date: 2026.05.07 17
Location: Odisha-OD |
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