



GOVT. OF ODISHA DEPARTMENT OF WATER RESOURCES  
OFFICE OF THE SUPERINTENDING ENGINEER  
PURI IRRIGATION DIVISION, PURI  
E Mail I.D. [eeepuri\\_eicwr.od@nic.in](mailto:eeepuri_eicwr.od@nic.in) & [eeepuriirrigation@yahoo.com](mailto:eeepuriirrigation@yahoo.com)

No. **1175 (WE)**/ Dated, Puri, the **28.4.2026**

"e" PROCUREMENT NOTICE No. PID-01 OF 2026-27  
Bid Identification No. PID-01 2026-27 to PID-96 of 2026-27

1.	Name of the work	:-	River/ Saline/ Canal/ Road
2.	Total No of package	:-	96 Nos.
3.	Tender Cost	:-	Rs. 5.21 Lakhs to 83.68Lakhs
4.	EMD	:-	As per Column No.6 (Online Payment Mode)
5.	Class of contractor	:-	"D" Class to "B" Class
6.	Cost of tender paper	:-	Rs.4000/- to Rs. 10,000 (Online Payment Mode) respectively shown as per Column No. 5
7.	Period of completion	:-	Three Calendar Months to Six Calander months
8.	Technical Bid Opening	:-	Dt. 22.05.2026 at 11.00 AM
9.	Financial Bid Opening	:-	To be uploaded in Portal after evaluation of Technical Bids. (Cover-I)
10	Transparent lottery among L1 Bidders (if more than one Bidders in same rate)	:-	Will be uploaded in the portal after technical & Financial evaluation.

Procurement Officer	Bid Identification No.	Availability of Tender		Last date & time for seeking tender clarification	Place of opening of Tender O/o the Superintending Engineer, Puri Irrigation Division, Puri			Period of Completion
		From	To		Technical Bid (Cover-I)	Financial Bid (Cover-II)	Date and Time of lottery if required	
Superintending Engineer, Puri Irrigation Division, Puri	PID-01 of 2026-27 to PID-96 of 2026-27	07.05.2026 at 11.00 Hours	21.05.2026 at 17.30 Hours	21.05.2026 upto 5.30 PM during office hours	22.05.2026 at 11.00 Hours	Will be intimated while uploading the Technical Evaluation Summary	Will be intimated while uploading the Financial Bid Opening Summary	Three Calendar Months to Six Calander months

Further detail conditions can be seen from the Govt. website <http://www.tendersorissa.gov.in>  
All Corrigendum/cancellation of tender anything regarding tender will be shown in Govt. website <http://www.tendersorissa.gov.in> only.

  
Superintending Engineer,  
Puri Irrigation Division, Puri



GOVERNMENT OF ODISHA

DEPARTMENT OF WATER RESOURCES,  
OFFICE OF THE SUPERINTENDING ENGINEER,  
PURI IRRIGATION DIVISION, PURI

E Mail I.D. [eeepuri\\_eicwr.od@nic.in](mailto:eeepuri_eicwr.od@nic.in) & [eeepuriirrigation@yahoo.com](mailto:eeepuriirrigation@yahoo.com)

DETAILED TENDER CALL NOTICE e" PROCUREMENT NOTICE NO. PID-01-2026-27  
Both (Double Cover) & (Single Cover)  
Bid Identification No. PID-01 of 2026-27 to PID-96 of 2026-27

The Superintending Engineer, Puri Irrigation Division, Puri on behalf of Hon'ble Governor of Odisha invites **percentage rate** double cover online tender through e-procurement in the prescribed form to be eventually drawn in P.W.D. form No. P1 from "D" Class to "B" Class Contractor Registered with the State Govt. of Odisha or from contractors of equivalent grade / class registered with other State Govt. / Central Govt. / MSME / Railways or other Govt. undertakings. All the contractors are to be registered in the State portal and must possess compatible digital signature certificate of Class-II and III for online bidding. The website for online bidding is [www.tenderorissa.gov.in](http://www.tenderorissa.gov.in). for the works (as enclosed).

Sl. No.	Bid Identification No.	Name of the work	Amount put to tender in Rs.	Class of contractor	Cost of tender paper (through online)	EMD (through online)	Period of completion	Nature of work
1	2	3	4	5	6	7	8	
1	PID-01 of 2026-27	Improvement to Teishipur Minor, Govindapur Minor, Khadikera Minor, Kalyanpur Sub-Minor & Maliapa Sub-Minor.	518562.00	D&C	4000/-	5200/-	Three calendar months	Canal
2	PID-02 of 2026-27	Bed Clearance & Piping closing to Sukal Distributary from RD 12.100Km. to 15.800Km.	920325.00	D&C	4000/-	9300/-	Three calendar months	Canal
3	PID-03 of 2026-27	Improvement to Bhaula Minor, Pamasara Minor and Belamara Minor.	697669.00	D&C	4000/-	7000/-	Three calendar months	Canal
4	PID-04 of 2026-27	Improvement to Atharabhaga Minor & Bharatipur Minor.	675289.00	D&C	4000/-	6800/-	Three calendar months	Canal
5	PID-05 of 2026-27	Improvement to Sukal Distributary from RD 3.600Km. to 6.800Km.	905750.00	D&C	4000/-	9100/-	Three calendar months	Canal
6	PID-06 of 2026-27	Bed clearance to Sakhigopal Branch Canal from village Srikanthapur to Balanga.	1081429.00	D&C	6000/-	10900/-	Three calendar months	Canal

7	PID-07 of 2026-27	Improvement to Derik Minor, Rajtei Minor, Sahabad Minor & Chandradeipur Minor.	521739.00	D&C	4000/-	5300/-	Three calendar months	Canal
8	PID-08 of 2026-27	Improvement to Delanga Distributary from Jatani-Pipili Road to Dandamkundapur Village.	845569.00	D&C	4000/-	8500/-	Three calendar months	Canal
9	PID-09 of 2026-27	Bed clearance & Piping closing to Bhogapateli Distributary, Sampur Minor & Kasarda Sub-Minor.	598792.00	D&C	4000/-	6000/-	Three calendar months	Canal
10	PID-10 of 2026-27	Bed clearance to Sakhigopal Branch Canal from village Jagannathpur to Srikanthapur.	557151.00	D&C	4000/-	5600/-	Three calendar months	Canal
11	PID-11 of 2026-27	Jungle clearing & desilting to Dandamkundapur Minor, Nirmala Minor, Bantalasingh Minor and Bangarapada Sub-Minor.	819627.00	D&C	4000/-	8200/-	Three calendar months	Canal
12	PID-12 of 2026-27	Bed cutting to Binayak Distributary from RD 00Km. to 7.00Km.	639773.00	D&C	4000/-	6400/-	Three calendar months	Canal
13	PID-13 of 2026-27	Restoration to Benagaon Minor from RD 00Km. to Tail.	1604285.00	D&C	6000/-	16100/-	Three calendar months	Canal
14	PID-14 of 2026-27	Improvement to Darada Minor, Pipili Minor, Ranapur Minor & Jayapur Sub-Minor.	538658.00	D&C	4000/-	5400/-	Three calendar months	Canal
15	PID-15 of 2026-27	Renovation of Ghanipur Minor, Sebatipur Minor, Kansafasia Sub-Minor, Sauria Sub-Minor, Radhua Minor & Repair of CD Syphone.	1014002.00	D&C	6000/-	10200/-	Three calendar months	Canal
16	PID-16 of 2026-27	Restoration to Churali Minor from RD 00Km. to 5.100Km.	810952.00	D&C	4000/-	8200/-	Three calendar months	Canal
17	PID-17 of 2026-27	Improvement to Basantapur Minor, Benupada Minor, Belapada Sub-Minor and Ankula Sub-Minor.	1715133.00	D&C	6000/-	17200/-	Three calendar months	Canal
18	PID-18 of 2026-27	Improvement to Delanga Distributary, Murdhanipur Minor, Arisol Minor, Machhapada Minor, Humara Sub-Minor & Buali Sub-Minor.	3418962.00	C&B	6000/-	34200/-	Three calendar months	Canal

19	PID-19 of 2026-27	Improvement to Posal Minor from RD 9.035Km. to 13.535Km., Sadapada Sub-Minor from RD 0.200Km. to 1.700Km., Dhanakera Sub-Minor from RD 1.500Km. to 3.200Km. & Nadakhanda Sub-Minor from RD 1.500Km. to 3.00Km.	1079454.00	D&C	6000/-	10800/-	Three calendar months	Canal
20	PID-20 of 2026-27	Jungle clearing & Disilting to Jagannathpur Minor, Srikanthapur Minor, & Nuasasan Minor.	580072.00	D&C	4000/-	5900/-	Three calendar months	Canal
21	PID-21 of 2026-27	Bed clearance of Raikera Minor from RD 00Km. to 5.00Km., Budhanga Distributary from RD 15.500Km. to 17.500Km., Arilopatana Minor from RD 00Km. to 1.800Km. & Construction of Bathing ghat over Ratnachira right bank at village Goudakera.	1510533.00	D&C	6000/-	15200/-	Three calendar months	Canal
22	PID-22 of 2026-27	Restoration to Daya left embankment from RD 55.150Km. to 55.300Km. near village Basantapur (Working RD 55.150Km. to 55.500Km.)	8338295.00	B	10000/-	83400/-	Six calendar months	River
23	PID-23 of 2026-27	Improvement to Anantapur Minor from RD 2.800Km. To 6.00Km.	1451979.00	D&C	6000/-	14600/-	Three calendar months	Canal
24	PID-24 of 2026-27	Improvement to Maligaon Sub-Minor, Panidola Sub-Minor, Jaypur Sub-Minor & Kerundei Minor.	720521.00	D&C	4000/-	7300/-	Three calendar months	Canal
25	PID-25 of 2026-27	Improvement to Kanti Minor & Gunthal Sub-Minor.	657163.00	D&C	4000/-	6600/-	Three calendar months	Canal
26	PID-26 of 2026-27	Improvement to Matiapada Minor, Seula Sub-Minor, Kanjharia Minor and Kanjharia Sub-Minor.	741162.00	D&C	4000/-	7500/-	Three calendar months	Canal
27	PID-27 of 2026-27	Improvement to Puba Minor, Madhupur Minor, Tigiria Minor and Binayakpur Minor.	776252.00	D&C	4000/-	7800/-	Three calendar months	Canal
28	PID-28 of 2026-27	Improvement to Madhipur Minor, Barundei Sub-Minor, Kamalasagar Sub-Minor & Totapada Minor.	717314.00	D&C	4000/-	7200/-	Three calendar months	Canal

29	PID-29 of 2026-27	Improvement to Gandapada Minor & Neepur Minor.	577875.00	D&C	4000/-	5800/-	Three calendar months	Canal
30	PID-30 of 2026-27	Restoration to Badabhimadaspur Minor and its System from RD 00Km. to Tail.	1129599.00	D&C	6000/-	11300/-	Three calendar months	Canal
31	PID-31 of 2026-27	Improvement to Mahisha Berhampur Saline Gherry from RD 0.105Km. to 0.230Km.	3848932.00	C&B	6000/-	38500/-	Six calendar months	Saline
32	PID-32 of 2026-27	Improvement to Thentena Sub-Minor left bank at Radhakanta Bidya Mandir to Thentena from RD 00Km. to 2.350Km.	3530942.00	C&B	6000/-	35400/-	Six calendar months	Canal
33	PID-33 of 2026-27	Construction of Bridge over Kanas Branch Canal at RD 4.755Km. Near village Bhaula.	2140960.00	C&B	6000/-	21500/-	Six calendar months	Canal
34	PID-34 of 2026-27	Improvement to Belapada Sub-minor left bank from RD 0.727Km. to 1.200Km.	1717936.00	D&C	6000/-	17200/-	Three calendar months	Canal
35	PID-35 of 2026-27	Slope protection to Daya left embankment from RD 36.490Km. to 36.660Km. Near village Sisupada.	4131952.00	B	6000/-	41400/-	Six calendar months	River
36	PID-36 of 2026-27	Improvement to Southkania right embankment from RD 0.400Km. to 1.100Km.	4165461.00	B	6000/-	41700/-	Six calendar months	River
37	PID-37 of 2026-27	Improvement to Southkania right embankment from RD 2.700Km. to 3.620Km.	4182638.00	B	6000/-	41900/-	Six calendar months	River
38	PID-38 of 2026-27	Improvement to PMGSY Road to Arakhakuda Saline embankment connecting at RD 5.200Km. (From RD 00Km. to 1.700Km. Near village Hasinpur)	3577438.00	C&B	6000/-	35800/-	Six calendar months	Saline
39	PID-39 of 2026-27	Restoration to Bhatapada Gherry Bundha from RD 00Km. to 1.290Km.	3958986.00	C&B	6000/-	39600/-	Six calendar months	River
40	PID-40 of 2026-27	Improvement to Jageswarpur TRE from RD 00Km. to 1.500Km.	4155380.00	B	6000/-	41600/-	Six calendar months	River

41	PID-41 of 2026-27	Protection to Bhargovi right embankment from RD 57.200Km. to 57.320Km.	4074799.00	B	6000/-	40800/-	Six calendar months	River
42	PID-42 of 2026-27	Improvement to PMGSY Road to Arakhakuda Saline embankment connecting at RD 7.800Km. (From RD 1.560Km. to 3.100Km. Near village Champamani)	3269852.00	C&B	6000/-	32700/-	Six calendar months	Saline
43	PID-43 of 2026-27	Improvement to service road on Kurunti left embankment from RD 7.00Km. to 8.500Km.	4137298.00	B	6000/-	41400/-	Six calendar months	River
44	PID-44 of 2026-27	Construction of C.C. Road on Bhargovi left embankment from RD 84.200Km. to 85.00Km.	3313107.00	C&B	6000/-	33200/-	Six calendar months	River
45	PID-45 of 2026-27	Improvement to Harapada Sub-Minor from RD 00Km. to 1.080Km.	3375082.00	C&B	6000/-	33800/-	Six calendar months	Canal
46	PID-46 of 2026-27	Renovation of Ghanapana TRE from RD 00Km. to 1.180Km.	3975728.00	C&B	6000/-	39800/-	Six calendar months	River
47	PID-47 of 2026-27	Improvement to PMGSY Road to Arakhakuda Saline embankment connecting at RD 6.300Km. (From RD 1.355Km. to 2.700Km. Near village Sahajanpur)	3366761.00	C&B	6000/-	33700/-	Six calendar months	Saline
48	PID-48 of 2026-27	Improvement to Arilopatna Gherry bundha from RD 00Km. to 0.900Km.	2944834.00	C&B	6000/-	29500/-	Six calendar months	River
49	PID-49 of 2026-27	Improvement to East Chilika Saline embankment from RD 1.700Km. to 2.350Km.	2976728.00	C&B	6000/-	29800/-	Six calendar months	Saline
50	PID-50 of 2026-27	Repair to Nuapada Saline Gherry from RD 5.300Km. to 5.470Km.	4115464.00	B	6000/-	41200/-	Six calendar months	Saline
51	PID-51 of 2026-27	Improvement to PMGSY Road to Arakhakuda Saline embankment connecting at RD 7.800Km. (From RD 00Km. to 1.550Km. Near village Champamani)	3279470.00	C&B	6000/-	32800/-	Six calendar months	Saline

52	PID-52 of 2026-27	Improvement to road from Nuapada Saline Gherry to College Sahi from RD 00Km. to 0.350Km.	3783140.00	C&B	6000/-	37900/-	Six calendar months	Saline
53	PID-53 of 2026-27	Improvement to Krushnaprasad Saline Gherry Near Melanpadia.	3720850.00	C&B	6000/-	37300/-	Six calendar months	Saline
54	PID-54 of 2026-27	Improvement to PMGSY Road to Arakhakuda Saline embankment connecting at RD 6.300Km. (From RD 00Km. to 1.350Km. Near village Sahajanpur)	3380845.00	C&B	6000/-	33900/-	Six calendar months	Saline
55	PID-55 of 2026-27	Improvement to Krushnaprasad Saline Gherry from RD 17.300Km. to 17.700Km.	3642823.00	C&B	6000/-	36500/-	Six calendar months	Saline
56	PID-56 of 2026-27	Improvement to Siala Saline Gherry from village Siandi to Gopalpur.	3764364.00	C&B	6000/-	37700/-	Six calendar months	Saline
57	PID-57 of 2026-27	Restoration to communication road from College Sahi to Nuapada Saline Gherry.	3699817.00	C&B	6000/-	37000/-	Six calendar months	Saline
58	PID-58 of 2026-27	Improvement to PMGSY Road to Arakhakuda Saline embankment at RD 5.200Km. (From RD 1.705Km. to 3.400Km. Near village Hasinpur)	3562438.00	C&B	6000/-	35700/-	Six calendar months	Saline
59	PID-59 of 2026-27	Restoration to Scoured bank of Gobakund cut right embankment from RD 10.600Km. to 10.665Km.	4121536.00	B	6000/-	41300/-	Six calendar months	River
60	PID-60 of 2026-27	Restoration to Scoured bank of Gobakund cut right embankment from RD 10.678Km. to 10.743Km.	4117828.00	B	6000/-	41200/-	Six calendar months	River
61	PID-61 of 2026-27	Construction of protection wall at RD 18.100Km. on Daya left embankment near village Kanti.	4047449.00	B	6000/-	40500/-	Six calendar months	River
62	PID-62 of 2026-27	Improvement to Balapur "A" Minor, Balapur "B" Minor, Balapur "C" Minor, Balapur "D" Minor & Sarangajodi Minor, Basudeipur Minor from RD 00Km. to Tail.	832108.00	D&C	4000/-	8300/-	Three calendar months	Canal

63	PID-63 of 2026-27	Jungle clearance to Satasankha Distributary from RD 9.00 km to 12.00Km.and construction of guard wall	1118499.00	D&C	6000/-	11200/-	Three calendar months	Canal
64	PID-64 of 2026-27	Improvement to Kothasahi Minor, Ratha purusottampur Minor, Banamalipur Minor, Dakhinasahi Minor & Saraswatipur Minor from RD 00Km. to Tail.	1035552.00	D&C	6000/-	10400/-	Three calendar months	Canal
65	PID-65 of 2026-27	Construction of Guard wall to Sakhigopal Branch Canal in between RD 32.490Km. to 34.540Km.	2879035.00	C&B	6000/-	28800/-	Six calendar months	Canal
66	PID-66 of 2026-27	Slope protection to Bhargovi right embankment from RD 00Km. to 0.160Km.	4066922.00	B	6000/-	40700/-	Six calendar months	River
67	PID-67 of 2026-27	Construction of both side retaining wall at RD 2.442Km. Near C/R of Sakhigopal Branch Canal.	4062956.00	B	6000/-	40700/-	Six calendar months	Canal
68	PID-68 of 2026-27	Improvement to Sakhigopal Branch Canal & its Systems from RD 38.300Km. to 43.825Km.	1052604.00	C&D	6000/-	10600/-	Three calendar months	Canal
69	PID-69 of 2026-27	Improvement to Jayapur Distributary & its Systems from RD 00Km. to Tail.	637972.00	D&C	4000/-	6400/-	Three calendar months	Canal
70	PID-70 of 2026-27	Improvement to Budhanga Distributary & its Systems & Karadi Minor & its Systems from RD 00Km. to Tail.	1418902.00	D&C	6000/-	14200/-	Three calendar months	Canal
71	PID-71 of 2026-27	Improvement to Satasankha Distributary & its Systems from RD 00Km. to Tail.	1342731.00	D&C	6000/-	13500/-	Three calendar months	Canal
72	PID-72 of 2026-27	Improvement to service road on Bhargovi left embankment at RD 43.500km. ( Near Shani Mandira )	3699139.00	C&B	6000/-	37000/-	Six calendar months	River
73	PID-73 of 2026-27	Construction of C.C. Road on right bank of Atharabhaga Minor from RD 1.07km. to 1.59Km.	3943036.00	C&B	6000/-	39500/-	Six calendar months	Canal

74	PID-74 of 2026-27	Improvement to road on left embankment of Mangala River from RD 3.00Km. to 3.960Km. Near Jagatguru Krupaldham Ashram.	4154910.00	B	6000/-	41600/-	Six calendar months	River
75	PID-75 of 2026-27	Construction of R.C.C. Guard wall on Southkania left embankment at RD 2.800Km. Near village Jaukhia.	3822777.00	C&B	6000/-	38300/-	Six calendar months	River
76	PID-76 of 2026-27	Improvement to road from village Bentapur to Southkania left embankment.	2123097.00	C&B	6000/-	21300/-	Six calendar months	river
77	PID-77 of 2026-27	Construction of C.C. Road from Southkania right embankment to East Chilika Saline embankment near village Dalua for a length of 425Mtr. in RD 1.750Km. to 2.400Km.	3430653.00	C&B	6000/-	34400/-	Six calendar months	River
78	PID-78 of 2026-27	Restoration to Titipo Saline Gherry from RD 20.315Km. to 20.475Km.	4034576.00	B	6000/-	40400	Six calendar months	Saline
79	PID-79 of 2026-27	Restoration to Malud Saline Gherry from RD 19.275Km. to 19.690Km.	4040316.00	B	6000/-	40500	Six calendar months	Saline
80	PID-80 of 2026-27	Restoration to Malud Saline Gherry from RD 18.500Km. to 18.850Km.	4056165.00	B	6000/-	40600	Six calendar months	Saline
81	PID-81 of 2026-27	Restoration to Titipo Saline Gherry from RD 20.155Km. to 20.310Km.	3993394.00	C&B	6000/-	40000	Six calendar months	Saline
82	PID-82 of 2026-27	Restoration to Daya left embankment from RD 59.700Km. to 59.747Km. Near village Nuagaon.	4189482.00	B	6000/-	41900	Six calendar months	River
83	PID-83 of 2026-27	Improvement to Luna left embankment from RD 11.500Km. to 12.050Km.	4164814.00	B	6000/-	41700	Six calendar months	River
84	PID-84 of 2026-27	Improvement to Malud Saline Gherry from RD 12.705Km. to 13.400Km.	4172532.00	B	6000/-	41800	Six calendar months	Saline
85	PID-85 of 2026-27	Improvement to roads on Delta Colony at Puri under Puri Irrigation Division, Puri.	2528691.00	C&B	6000/-	25300	Six calendar months	Road

86	PID-86 of 2026-27	Repair to Twin Quarter of E Type Three Nos. F type Five Nos. and G type six Nos in Delta Colony at Puri under Puri Irrigation Division, Puri. (Qtr. No. E/1, E/3, E/4, E/6, E/7, E/8, F/3 to F/12, G/1 to G/4, G/7 to G/12)	5088215.00	B	10000/-	50900/-	Six calendar months	Saline
88	PID-87 of 2026-27	Improvement to Uttarahan gharry bundha from RD 0.00 km to 0.450 km	4053667.00	B	6000/-	40600/-	Six calendar months	River
88	PID-88 of 2026-27	Improvement to road on right bank of Kanas Branch Canal from RD 34.400 km to 35.00 km	4013226.00	B	6000/-	40200/-	Six calendar months	Canal
89	PID-89 of 2026-27	Improvement to Luna right embankment from RD 0.680 km to 1.230 km near Munida to Kalyanpur	4016764.00	B	6000/-	40200/-	Six calendar months	River
90	PID-90 of 2026-27	Improvement to Uttarahan gherry bundha from RD 0.455 km to 0.920 km	4115541.00	B	6000/-	41200/-	Six calendar months	River
91	PID-91 of 2026-27	Improvement to road on Bhargavi left embankment from RD 57.500 km to 58.200 km	4162987.00	B	6000/-	41700/-	Six calendar months	River
92	PID-92 of 2026-27	Restoration to Daya left embankment from RD 55.00 km to 55.150 km near village Basantapur (Three Nos Spur)	8016722.00	B	10000/-	80200/-	Six calendar months	River
93	PID-93 of 2026-27	Improvement to road on Nadakhanda sub-minor from RD 1.60 km to 1.85 km near village Indipur pratignyasahi and Posal minor left bank from RD 16.200 km to 16.320 km near village Dihapada.	2065725.00	C&B	6000/-	20700/-	Six calendar months	Canal
94	PID-94 of 2026-27	Improvement to service road from on right bank of Kanas Branch Canal RD 3.300 km to 4.00 km	2757919.00	C&B	6000/-	27600/-	Six calendar months	Canal

95	PID-95 of 2026-27	Restoration to Daya left embankment from RD 1.060 km to 1.180 km	4184874.00	B	6000/-	41900/-	Six calendar months	River
96	PID-96 of 2026-27	Renovation to Dhaudia right embankment near village Talajanga Nadagadasahi	4007497.00	B	6000/-	40100/-	Six calendar months	River

1. Bid document consisting of information, plans, specification and Bill of quantities of the works are available in web-site [www.tenderorissa.gov.in](http://www.tenderorissa.gov.in) and the set of terms and conditions of contract and other necessary documents can be seen in the web-site till last date of submission of Bid.

2. Availability of Tender for On-line bidding: Dated **07.05.2026 at 11.00 AM to 21.05.2026 upto 5.30 PM**

3. The bidder shall submit the required Earnest Money Deposit (EMD) col. 04 of the work list table and cost of bid document as mentioned in Col 05 of the said table, as part of its bid vide Works Department OM No.3785/W Dt. 09.05.2017 and 6785/W Dt. 09.05.2017 through online process as mentioned in DTCN.

4. No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative duties in an Engineering department of the State Government is allowed to work as a contractor after a period of two years of retirement from Government service, without Government permission.

5. Additional performance security (APS) shall be obtained from the bidder when the bid amount is less than the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price/ rates than the estimated cost put to tender shall have to furnish the exact amount as per table below. Additional Performance Security (APS) has to be furnished in shape of Term Deposit Receipt pledged in favour of the Superintending Engineer, Puri Irrigation Division, Puri from any Nationalized / Scheduled bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue of Letter of Acceptance (LoA), otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further proceeding for black listing shall be initiated against the bidder as per Amendment to para 3.5.5 (v) of OPWD Code, Volume-I

After careful observation, Government has been pleased to abolish the extant provisions of threshold negative bid caps (14.99%) introduced in Appendix-IX, Clause 36 of OPWD Code Volume-II in the procurement of works undertaken by the Govt of Odisha and its agencies to ensure the procurement process results in a viable and successful manner with adoption of following incremental Additional Performance Security (APS) system (Communicated vide OM No.07764600022025-173/W Dated 03.01.2026 of the Works Department, Govt. of Odisha.) Additional performance security shall be taken on an incremental basis from the selected bidder for low bid prices in the project works as under:

a) where the bid price is below 0% but not below 10% of the project cost put to bid No additional performance guarantee/security percentage is required.

b) Where the bid price is below 10% but not below 20% of the project cost put to bid The additional performance guarantee/security percentage shall be incremented by 0.1% for every percentage of bid price below 10% of the project cost put to bid starting at 11% with the additional bid performance guarantee being 0.1% and this additional performance guarantee percentage shall be applied on the bid price.

- c) Where the bid price is 20% or more below of the project cost put to bid The additional performance guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the project cost put to bid in addition to 1% of the bid price and this additional performance guarantee percentage shall be applied on the bid price.
- d) The additional performance guarantee percentage shall be rounded off to the next lower percentage based on whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage based on whether the decimal point of the percentage of bid price is 0.5% or more.
- e) The additional performance security shall be treated as part of the performance security.
- f) Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee and recommended to the competent authority of the Administrative Department for the approval of the Additional Performance Security (APS). An abnormally low bid is one in which the Bid price, in combination with other elements of the Bid, appears so low that it raises material concerns as to the capability of the Bidder to perform the contract at the offered price. Procuring Entity may, in such cases, seek written clarifications from the Bidder, including detailed price analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any other requirements of the bid document. If, after evaluating the price analyses, the procuring entity determines that the Bidder has substantially failed to demonstrate its capability to deliver the contract at the offered price, the Procuring Entity may reject the Bid/ Proposal. However, it would not be advisable to fix a normative percentage below the estimated cost, which would automatically be considered as an abnormally low bid.
- g) If more than one bid are found to be lowest, the tender accepting authority will finalize the tender through a transparent lottery system.

(OM No.07764600022025-632 1W. Dt. 09.01.2026 of the Works Department, Govt. of Odisha.)

The following clarifications are issued on Works Department Office Memorandum No. 173 dated 03.01.2026

- a. The phrase "to abolish the extant provisions of threshold negative bid caps (14.99%) introduced....." in the first para of the Works Department OM No. 173 dated. 03.01.2026 may be read as ".....to abolish the extant provisions of threshold negative bid caps of 15 % introduced vide Works Department OM No. 123561W dt. 08.11.2013 and amended vide Works Department OM No. 1437 dt, 31.01.2023 "
- b. If more than one bid is quoted (decimal up to two numbers will be taken for all practical purposes), either at the estimated cost put to tender or less than the estimated cost put to tender, the tender accepting Authority will finalize the tender through a transparent lottery system, where all the concerned bidders/their authorized representatives, the concerned SE/EE of the concerned Division and Divisional Accounts Officer (DAO) will remain present.
- c. If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1 bidder(decimal up to two numbers will be taken for all practical purposes) after availing 10% price preference as per Para 2 of Works Department Resolution No. 27748 dated. 11.10.1977, the tender shall be finalized by the tender accepting authority through a transparent lottery system along with other categories of contractors.
- d. As regards the bidding process in which the tender has been floated before the issue of Works Department Office Memorandum No.173 dt 03.01.2026, the bid shall be finalized as per the earlier provisions in Appendix-IX, Clause 36 of OPWD Code Volume-II.
- e. This has been concurred in by the Finance Department in File No FIN-WF1-MISC-01 02- 2025

6. Bid validity period of the Tender is for a period of 90 days from the date of the opening of tender. Conditional bid is subject to forfeiture of EMD. If any bidder withdraws his Bid/Tender before the said period or makes any modification in the terms and condition of the bid, the E.M.D. deposited at the time of submission of tender / bid shall stand forfeited.

7. The bidder shall pay / transfer the required EMD / Bid Security by online as mentioned in the Tender details through payment gateway of designated banks and in no other form. A bidder shall make electronic payment using his / her Internet Banking enabled account with designated banks or their aggregator banks. A bidder having account in other banks can make payment using NEFT / RTGS facility of designated banks (SBI/ICICI Bank/HDFC Bank) and their Aggregator Banks as per WDOM No.17254 /W Dt.05.12.2017 as mentioned in DTCN. The bidder should ensure that EMD / Bid Security is paid through payment gateway online mode only.

8. Signing of Bid:- The on-line bidder shall digitally sign on all statements, documents, certificates uploaded by him, owning responsibility for their correctness / authenticity as per IT ACT-2000. If any of the information furnished by the bidder is found to be false / fabricated / bogus, his/her EMD / Bid security shall stand forfeited and his/her registration in the portal shall be blocked and the bidder is liable to be blacklisted. Authority reserves the right to reject any or all the tenders without assigning any reason thereof. No tenderer can demand the cause of rejection of his/her offer.

9. Authority will not be held responsible for system failure, malfunction of internet or traffic jam. Bidders are advised to submit their bids well in advance within the stipulated period.

10. The contractor will write percentage Excess or less upto two decimal point only if he writes the percentage excess or less up to more than two decimal point, the two decimal point shall only be considered without rounding up.

11. A bidder can submit only one tender paper for a particular work, submission of more than one tender paper by a bidder for a particular tender will be liable for rejection of all such tender papers as per Works Department letter No. 4985/WE dated 28.03.2007.

12. The bid is to be submitted in single cover / double cover. The bidders shall furnish an Affidavit at the time of submission of the bid, about the authentication of the tender documents including Registration Certificate, PAN Card, No Relation Certificate (NRC) and Active GSTIN etc. failing which the bid shall be considered as non-responsive and thus liable for rejection. No adjustment of EMD will be entertained at all. Labour license is to be produced by the successful bidder at the time of agreement.

13. The Schedule Caste/ Schedule Tribe/ Physically handicapped Contractors desirous to avail the facility of preference as per Works Department should produce their original registration certificate stating the fact of Caste / Physically handicapped by their registration authority with the bid, failing which they will not get price preference as per rule.

14. Exemption of EMD to the Engineer contractor will be allowed for a maximum of three works in a financial year and the fact of awarding a work with Exemption of EMD should be entered in the Original Registration Certificate of the Engineer Contractor. Engineer contractor desirous to avail the exemption of E.M.D. is required to submit an affidavit to the effect that he/she has not yet availed the facility for more than two works during the current financial year.

15. The bidder should upload all the documents as per clauses of DTCN in the pdf format. Non submission of Affidavit and No Relation Certificate as per annexure-A&B is liable for rejection of

the Tender.

16.The bidders shall go through these eligibility criteria before online bidding such as valid Registration Certificate, PAN & GSTIN Certificate and all these entries should be very clear and legible manner free from any ambiguity. Any deviation shall liable to rejection of bid

17.If L1 bidder does not turn up for agreement after finalization of the tender, then he/she shall be debarred from participation in bidding for three years and action will be taken to blacklist the contractor. In that case, the L2 bidder, if fulfills other required criteria will be called for drawing agreement for execution of the work subject to the condition that the L2 bidder negotiates at par with the rate quoted by the L1 bidder, otherwise the tender will be cancelled.

18.The online bid will be opened on dated **22.05.2026 at 11.00 A.M.** in the office of the undersigned in the presence of the bidder or their authorized agents, who wish to attend. If the office happens to be closed on the date of opening of the bids as specified, the bids will be received and opened on the corresponding next working day at the same time and venue. If so many bidders have quoted the same rate, a transparent lottery system will be adopted in the presence of all bidders / their authorized representatives, the Superintending Engineer and DAO.

19.The Single Tender received in the first call shall be cancelled without opening of the bid. The acceptance of a single tender received even after re-tendering should have prior approval of the next higher authority.

20.Authority reserves the right to reject any or all of the tenders without assigning any reasons thereof. No tenderer can demand the cause of rejection of his / her offer.

21.Other details & conditions can be seen in the bidding documents, which are available in Govt. website [www.tendersodisha.gov.in](http://www.tendersodisha.gov.in).

22.All the Corrigendum / Notices or any other information if any will only be uploaded in the above tender website.

  
Superintending Engineer,  
Puri Irrigation Division, Puri