GOVERNMENT OF ODISHA
DEPARTMENT OF WATER RESOURCES
OFFICE OF THE SUPERINTENDING ENGINEER,
NIMAPARA IRRIGATION DIVISION, NIMAPARA. PIN-752106
Phone-06758250240, e-mail- eenidnimapara@gmail.com

INVITATION FOR BIDS (IFB)

e-Procurement Notice No.- 02 / 2026-27

Dated- 06.05.2026

1. The Superintending Engineer, Nimapara Irrigation Division, Nimapara on behalf of Governor of Odisha invites
online Percentage Rate tender in the prescribed form to be eventually drawn in P.W.D. form No. P1 from
Contractor Registered with the State Govt. of Odisha or from contractors of equivalent grade / class registered with
other State Govt. / Central Govt. / M.E.S. / Railways or other Govt. undertakings. All the contractors are to be
registered in the State portal and must posses compatible digital signature certificate of Class-Il and Il for on line
bidding. The website for online bidding is hitp://tendersorissa.gov.in for the work listed below.

Tender Period
. cost of
ik Name of the work Identg‘il:atiun (in (IEr‘:{S.) DE::;;Lt CI?SS o cnmpﬁleti Nasmuz-uf
O No. Lakhs) | aotine) |  (Online) Ridger o8 (n Division
(Excl. Calendar
GST) Months)

1 2 3 4 o 6 / 8 9
Improvement to Khandasahi
Distributary R.D. 0.00Km. to

7.160Km. Andhia Mjnor No- |
R.D. 0.00Km. to 0.300Km. and I
R.D. 0.00Kkm. to 1.200Km., NiD:43/ p—
1 | Nuharkiri Minor R.D. 0.00Km. to 26 8.96 | 9,000/- | 4000/- |“C”"&“D"| . | Nimapara
2.200Km. , Bhubanpur Minor
R.D. 0.00Km. to 1.200Km.,
Patapur minor R.D. 0.00Km. to
1.200Km. and Kiakanta sub-
minor R.D. 0.00Km. to 1.00Km.
Improvement to Khandasahi
Distributary from R.D.
13.225Km. to 19.200Km., Runkei
minor from R.D. 0.00Km. to
2 | 1.700Kkm., Adhena Minor R.D. MID:-13/ 6.68 | 6,700/- | 4000/- |“c’&*p”| 4FOU) | Nimapara
26-27 Months
0.00Km. to 1.500Km., Davar
Minor R.D.0.00Km. to 1.500Km.
and Gunia Sub-Minor R.D.
0.00Km. to 0.300Km.
Improvement to  Nimapara
3 | Branch  Canal from RD i 6.72 6,800/- 4000/- |“C" & “D” ! Nimapara
26-27 Months
30.865Km. to 36.220Km.
Improvement to  Baharana
Minor from RD 2.000Km. to NID-15/
4 | 4.700km. and Durgeswar Sub- 494 | 5,000/- | 2000/- |“c”&“p”| 4{FOU) | Nimapara
26-27 Months
Minor from RD 0.00Km. to
2.652Km.
Improvement to Kanti
Distributary from RD. 9.880Km.
5 | to 13.960Km. and Ashapurna MDA 5.16 5,200/- 4000/- |“C" & “D” + (Faur) Nimapara
26-27 Months
minor from RD 0.00Km. to
5.000Km.
Improvement to Kanti
Distributary from R.D. 7.060Km. NID-17/ v o ween | 4 (Four :
. to 9.880Km., Palashree Sub- 26-27 ali 3,900/- 2000/- b M(cmths) Wimapard
Minor RD. 0.00Km. to 1.200Km.,

s
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Gadajanga Minor RD. 0.00Km. to
1.500Km., Gadasitha Minor RD.
0.00Km. to 0.300Km. and
Nirgundi Sub-Minor RD. 0.00Km.
to 1.100Km.

M/R to Hantasara Minor,
Ogalpur Sub-Minor, Baligurudi
Sub-Minor, Badatara Sub-Minor,
Khagipur Sub-Minor and Anadan
Sub-Minor.

NID-18/
26-27

SRR

5,200/-

4000/_ ncu & HDH

4 (Four)
Months

Gop

M/R to Begunia Disty. Bhairipur
Minor, Mahalapada Sub-Minor,
Ambiligaon Minor Gundi Sub-
Minor, Achutpur Sub-Minor, and
Jantrana Sub-Minor.

NID-19/
26-27

231

7,400/-

4000/_ r.rcu & HDM

4 (Four)
Months

Gop

M/R to Begunia Distributary
Bhairipur Minor, and
Badakundura Sub-Minor.

NID-20/
26-27

5.03

5,100/-

4000/_ ch & HDM

4 (Four)
Months

Gop

10

M/R to Gop Branch Canal from
RD 57.700Km. to 61.00Km.,,
Narua Sub-Minor, Padmapada
Sub-Minor and Tarakora Sub-
Minor.

NID-21/
26-27

3.63

11

M/R to N.B.C, Tarana Minor,
Siaro Minor, Uchhupur Sub-
Minor, Dagarpada Sub-Minor,
Putupada Minor, Alisi Sub-Minor
and Oruali Sub Minor.

NID-22/
26-27

1.16

3,700/-

7,200/-

2000/_ Hc.ﬂ' & HDM

dooo/_ HCH & HDH

4 (Four)
Months

4 (Four)
Months

Gop

Gop

s

M/R to Chhaitana Disty., Inchalo
Minor, Inchera Minor,
Kabirajpur  Sub-Minor  and
ltibhuan Sub-Minor.

NID-23/
26-27

5.40

5,500/-

4000/* HCu & HDH

4 (Four)
Months

Gop

13

Improvement to Gop Branch
Canal from RD 48.700Km. to
57.700Km.

NID-24/
26-27

7.08

7,100/-

4000/_ r.rcu & HDH

4 (Four)
Months

Gop

14

15

Imp. to Patapur Sub-Minor RD.
0.00Km. to 1.310Km., Bijipur
minor RD. 0.00Km. to 0.740Km.,
Bijipur Sub-Minor RD. 0.00Km.
to 0.500Km., Andhara Ichhapur
Distributary RD. 0.00Km. to
3.161Km., and Dagarasahi Sub-
Minor RD. 0.00Km. to 0.400Km.

Imp. to Arisandha Minor RD.
0.00Km. to 2.600Km, Benipur
Minor RD. 0.00Km. to 2.700Km.,
Odamba Minor RD. 0.00Km. to
2.200Km., Bisharpur Disty. RD.
0.00Km. to 2.200Km.,
Ganeswarpur Sub-Minor RD.
0.00Km. to 1.280Km. and
Kusinga Sub-Minor RD. 0.00Km.
to 1.410Km.

NID-25/
26-27

3.26

3,300/-

2000/_ ﬂ'cﬂ & HDH

4 (Four)
Months

Gop

NID-26/
26-27

8.38

8,400/-

4000/_ Hcﬂ & HDH

4 (Four)
Months

Gop

16

Imp. to Parikantia Sub-Minor
RD. 0.00Km. to 1.200Km.,
Bhadish Minor RD. 0.00Km. to
4.000Km., Gaddali Sub-Minor
No-I RD. 0.00Km. to 1.310Km.
and Gaddali Sub-Minor No-Il RD.
0.00Km to 1.350Km.

NID-27/
26-27

4.45

4,500/-

4000/_ ﬂ'c” & H'DH

4 (Four)
Months

Gop

gt or
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17

Improvement to N.B.C. from
R.D. 36.220Km. to 50.050Km.

NID-28/
26-27

11.3/7

11,400/-

6000/‘ n‘DH & HCM

4 (Four)
Months

Gop

18

Imp. to Khadiso Minor from RD.
0.00Km. to 3.150Km., Sarada
Minor from RD. 0.00Km. to
3.950Km. Gop Minor RD.
0.00Km. to 3.00Km., Bayakuda
Sub-Minor from RD. 0.00Km. to
1.380Km. and Tarangira Sub-
Minor RD. 0.00Km. to 0.670Km.

NID-29/
26-27

b.75

6,800/-

4000/_ HCH & H'DH

4 (Four)
Months

Gop

19

Imp. to Erbanga Minor from RD.
0.000Km. to 7.242Km. and
Patelia Sub-Minor RD. 0.00Km.
to 1.500Km.

NID-30/
26-27

4.84

4,900/-

4000/_ ncu & HDH‘

4 (Four)
Months

Gop

20

Imp. to G.B.C. from RD.
39.800Km. to 48.520Km.

NID-31/
26-27

9.33

9,400/-

4000/_ ch & HDH

4 (Four)
Months

Gop

21

Restoration to Nuagaon Disty.
RD 24.50Km. to RD. 26.10Km.
Gadavingura Minor and Barana
Sub-Minor.

NID-32/
26-27

3.06

3,100/-

2000/_ HCH & HDH

4 (Four)
Months

Balanga

22

Restoration to Nuagaon Disty.
RD 22.80Km. to RD 24.50Km.
Markandapur, Parisangana, and
Amuri Minor.

NID-33/
26-27

2.64

2,700

2,000/" Hcﬂ' & HDH

4 (Four)
Months

Balanga

23

Restoration to Nuagaon
Distributary from RD 20.20Km.
to 22.80Km. and Sanalikia

Minor.

NID-34/
26-27

2.42

2,500

2}000/_ Hch“ & HDH‘

4 (Four)
Months

Balanga

24

Imp. to Baku Minor, Beroboi
Right Minor, Gadatorihana Sub-
Minor, Kotakusanga Sub-Minor
and Beroboi Left Minor.

NID-35/
26-27

S5l

3,400/-

2000/_ ucu & HDH

4 (Four)
Months

Balanga

25

Improvement to Nuagaon Disty.
Uchhupur  Minor, Balibasta
Minor and Dipideuli Minor.

NID-36/
26-27

6.26

6,300/-

4000/_ n‘cu & HDH

4 (Four)
Months

Balanga

26

Improvement to Bangurush
Minor from RD. 0.00Km. to
0.700Km., Bhagabatipur Minor,
Ex- Nuagaon Distry from RD.
0.00Km. to 0.650Km.,
Torihanbandha Minor RD.
0.00Km. to 1.850Km,,
Bhagabatipur Sub-Minor from
RD. 0.00Km. to 0.360Km.,
Durgapur Sub-Minor from RD.
0.00Km. to 0.500Km., Nuagaon
Distributary from RD. 4.00Km. to
5.700Km., Gadatorihan Minor
from RD. 0.00Km. to 4.120Km.
and Resinga Sub-Minor from RD.
0.300Km. to 0.650Km.

NID-37/
26-2/

5.64

5,700/-

4000/_ ch & HDH

4 (Four)
Months

Balanga

27

Improvement to Kuanarpur
Distributray RD. 4.500Km. to
8.500Km., Bhagabatipur Minor
from RD. 0.00Km. to 2.500Km.,
Kuanarpur Minor RD. 0.00Km. to
0.650Km., Gopinathpur
Distributary from RD. 0.00Km. to
2.310Km., Bayabar F.C. from RD.
0.00Km. to 1.100Km. and

NID-38/
26-27

6.12

6,200/-

4000/_ HCM & erH

4 (Four)
Months

Balanga

@@"‘%ﬂaﬁ
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Balanga F.C. from RD. 0.00Km.
to 1.470Km.

28

Improvement to Kuanarpur
Distributray RD. 0.00Km. to
4.500Km., Brahmanapada Minor
from RD. 0.00Km. to 2.00Km.,
Rench 2L. minor RD. 0.00Km. to
2.410Km., Rench 4L. Minor from
RD. 0.00Km. to 1.640Km. and
Gadapadanpur minor RD.
0.00Km. to 1.520Km.

NID-39/
26-27

6.01

6,100/-

4000/-

H’CH’ & H’DM‘

4 (Four)
Months

Balanga

29

Improvement to Chandanpur
Branch Canal from RD 9.200Km.
to 22.530Km.

NID-40/
26-27

9.66

9,700/-

4000/-

Hcﬂ & HDH'

4 (Four)
Months

Balanga

30

M/R to Kundhei Disty. From RD
18.00km. to 24.60km.,
Jalachhatra Minor, Jogeswarpur
Minor, Chhaitana S/M, Kantilo
Minor, Bisulipada Minor,
Jagannathpur Minor, Bhargol
Minor, Isanpur S/M, Suhanpur
S/M, Patapur Minor from RD 0
to 3.27km, Narasinghapur
minor. -

NID-41/
26-27

.78

7,800/-

4000/-

Hcﬂ' & HDH‘

4 (Four)
Months

Kakatpur

31

M/R to Patapur Minor from RD
3.27km. to 11.70km., Akhuria
S/M Pateligaon S/M,
Jaleswarpada S/M, Chheliberuan
S/M.

NID-42/
26-27

4.18

4,200/-

2000/-

H’CH’ & H’DH

4 (Four)
Months

Kakatpur

32

M/R to Kundhei Disty. From RD
24.60km. to 39.50, Othaka
Minor, Anantapur Minor, Tarto
Minor, Bangurigaon  Minor,
Naruasankheswar Minor.

NID-43/
26-27

6.35

6,400/-

4000/-

H’CH‘ & i DH‘

4 (Four)
Months

Kakatpur

832

M/R to KBC From RD 64.50km.
to 80.10km., Mahadevbasta
Minor Patasundarpur Minor,
Bauriakana  Minor, Naiguan
Minor- |, Il, Naiguan Disty.

NID-44/
26-27

9.44

9,500/-

4000/-

H'CJJ & i D!l

4 (Four)
Months

Kakatpur

34

M/R to Astaranga Minor from
RD 9.345Km. to Tail, Kuhudi
S/M, Kanabana S/M and Trough
Wall.

NID-45/
26-27

5.68

5,700/-

4000/-

Hc.ﬂ & HDH

4 (Four)
Months

Kakatpur

35

M/R to Astaranga Minor from
RD 2.5Km. to 9.345Km.,
Nilakanthapur S/M, Kuapada
S/M, Olangar S/M, Ajampur
S/M, Lataharan S/M., Kahala
S/M.

NID-46/
26-27

5.48

5,500/-

4000/-

Hc” & HDH

4 (Four)
Months

Kakatpur

36

M/R Kakatpur Disty. from RD
16.400km. to 22.00Km.,
Nasikeswar Minor, Ratanpur
Minor.

NID-47/
26-27

2.28

2,300

2,000/-

l‘d’c” & HDH‘

4 (Four)
Months

Kakatpur

37

M/R to KBC From RD 58.100km.
to 64.40km., Kakatpur Disty.
from RD 2.00km to 4.2km.,
Bhainchua Minor, Betanda S/m,
Salapoi S/m., Bodahata Minor,
Nivaran S/m, Suhagapur S/m,
Suninda Minor.

NID-48/
26-27

8.28

8,300/-

4000/-

HC.H‘ & I'I"DH'

4 (Four)
Months

Kakatpur

AT
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38

M/R to Kakatpur Disty. from RD
4.2km. to 11.7km., Balara
Minor, Bibhutipur S/m,
Kendrapati Minor from RD
0.510km. to 5.634, Mulagarh
S/m, Dahikhia S/m, lJiolo S/m,
Kakatpur S/m.

39

mprovement to Pﬂfﬁpada
Distributary and its System from
RD 0.00Km. to 10.50Km.

NID-49/
26-27

NID-50/
26-27

981

6.37

6,000/-

6,400/-

4000/-

4000/-

l'.l'cﬂ' & i DH

HCII & 1} D n

4 (Four)
Months

4 (Four)
Months

Kakatpur

Balipatna

40

mprovement to Danapada
Distributary and its System from
RD. 0.00Km. to 3.30Km. Panchal
Distributary RD. 0.0-3.80Km.
Gandilo Distributary RD. 0.0-
4.0Km.

NID-51/
26-27

4.27

4,300/-

2000/-

HCH‘ & HDH

4 (Four)
Months

Balipatna

41

Improvement to Biswanathpur
Minor from R.D. 0.00Km. to
3.157Km., Biswanathpur Sub-
Minor 0.00Km. to 0.594Km.,
Sahanisahi Minor 0.00Km. to
0.606Km, Fakirpada Minor from
R.D. 0.00km. to 1.350Km.,
Garedlpanchan Minor from R.D.
0.00Km. to 2.210Km., Saripur
Minor 0.00Km. to 0.597Km. and
Giringo  Minor 0.00Km. to
1.315Km.

NID-52/
26-27

5.38

5,400/-

4000/-

HC}I & i D M

4 (Four)
Months

Balipatna

42

Improvement to Danapada
Distributray from RD. 3.280Km.
to 13.280Km., Champabasta
Minor RD. 0.0Km. to 1.975Km.,
Chanahat Minor R.D. 0.00Km. to
1.432Km., Tikipada Minor R.D.
0.00Km. to 0.776Km.

NID-53/
26-27

6.27

6,300/-

4000/-

HCH & HD.H

4 (Four)
Months

Balipatna

43

Improvement to Ankushpur
Distributary from RD. 0.00Km. to
4.000Km., Bagalpur Minor RD.
0.00Km. to 4.040Km.,
Saratsasan Minor RD. 0.00Km.
to 2.10Km., Chanahat Minor RD.
0.00Km. to 1.836Km.

NID-54/
26-27

5.16

5,200/-

4000/-

H'C-H & HDH’

4 (Four)
Months

Balipatna

54

Improvement to Narda
Distributary RD. 0.00Km. to
7.850Km.

NID-55/
26-27

.91

5,400/-

4000/-

H'CH & HDH

4 (Four)
Months

Balipalna

45

Improvement to  Dahijanga
Distributary from RD. 0.00Km. to
10.106Km, and Badalasasan
Sub-Minor RD. 0.00Km. to
0.630Km.

NID-56/
26-27

6.35

6,400/-

4000/-

HCu‘ & HDH‘

4 (Four)
Months

Balipatna

46

Improvement to  Dahijanga
Distributary from RD. 10.106Km.
to 14.500Km, Chanrapada Minor
RD. 0.00Km. to 2.500Km., and
Dihabari Minor RD. 0.00Km. to
2.800Km.

NID-57/
26-27

4.66

4,700/-

4000/-

H'CH‘ & fr DH

4 (Four)
Months

Balipatna

47

Improvement to Ankushpur
Distributary from RD. 5.615Km.
to 9.738Km., Sanamachhapur
Minor RD. 0.00Km. to 5.112Km.,

NID-58/
26-27

6.42

6,500/-

4000/-

Hcﬂ & i DH

4 (Four)
Months

Balipatna

G
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and Badamachhapur Minor RD.
0.00Km. to 2.600Km.

Improvement to Ankushpur
Distributary from RD. 9.738Km.
to 12.360Km., Hansapada Minor NID-59/
RD. 0.00Km. to 3.320Km., and 26-27
Pubagada Minor RD. 0.00Km. to

4 (Four)

48 6.23 6,300/- 4000/- |“C”" & “D” ewihs Balipatna

6.335Km.

Improvement to  Nimapara
NID-60

49 | Branch  Canal from  RD I | 392 | a000/- | 2000/ |“c’&eD"| 4FO | Bajipatna

26-27 Months

18.200Km. to 24.00Km.

Improvement to Puran

Distributray RD. 0.00Km. to

1.709Km., Barijanga Distributar

s Y1 NiD-61/ 4 (Four)

50 | RD. 1.600Km. to 7.800Km., 56.97 3.88 3,900/- 2000/- g g b b
Singiri Minor RD. 0.00Km. to

0.500Km. and Panikata Minor
RD. 0.00Km. to 0.800Km.

Macths Balipatna

Improvement to Purohitpur
Distry RD. 0.00Km. to 1.307Km.,
Purohitpur minor RD. 0.00Km.
to 1.279Km., Jhinti Minor RD.
0.00Km. to 1.600Km.,
Alishibindha Minor RD. 0.00Km.
to 1.400Km., Danapada Sub- NID-62/
Minor from RD 0.00Km. to 26-27
2.112Km., Alisissasan Sub-Minor
from RD. 0.00Km. to 0.8944Km.
Rajas Distry RD. 0.00Km. to
3.000Km., Garia Left Minor RD.
0.00Km. to 2.00Km. and Rajas
Minor RD. 0.00Km. to 1.200Km.

4 (Four)

>1 Months

4.86 4,900/- 4000/- |“C" & “D” Balipatna

Improvement to Sunugoradi
Distry. RD. 0.00Km. to 6.564Km.,
Garia Right Minor RD. 0.00Km.
to 1.088Km., Palasahi Minor RD. NID-63/
52 | 0.00Km. to 0.900Km., Bhuan 5697 9.09 9,100/- 4000/- |“C" & “D”
Distry. RD. 0.00Km. to 8.140Km.,

Garapada Minor RD. 0.00Km. to
2.300Km. and Baulapada Minor
RD. 0.00Km. to 0.900Km.

4 (Four)

Mt Balipatna

Improvement to  Gotalgram NID-64/
53 | Distributary, Gotalgram Minor 6.43 6,500/- 4000/- |“C" & "“D”

. . 26-27
and Bhainchua Minor.

4 (Four)

SN reting Balipatna

Improvement to Puransasan
Minor, Nagpur Minor, Jasuapur NID-65/
Sub-Minor and Basudeipur Sub- 26-27
Minor.

4 (Four)

>4 Months

6.30 6,300/- 4000/- g ook B Balipatna

Total:- 54 (Fifty Four) Nos.

2, The tender documents can be downloaded from the website identified as http://tendersorissa.gov.in from
13.05.2026 at 11.00 A.M to 24.05.2026 upto 5.30 P.M. [The bidder for participation in online bidding will
have to remit online as mentioned against each work in col (6)] The Bid will be received through e-
procurement portal from 13.05.2026 at 11.00 A.M to 24.05.2026 upto 5.30 P.M. Each set of bid

document contains i.e. an intelligent bill of quantity in MS Excel format. The bid will be opened on

25.05.2026 at 11.00 A.M in the Division Estimated Branch of Nimapara Irrigation Division, Nimapara

in presence of the tenderer or their authorized agents. The bidders who participated in the on-line bidding

Wﬁ;\w
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can witness opening of the bid from any system logging on to the portal away from opening place. The
bids can only be opened by the pre-designated officials only after the opening time mentioned in the bid.
In the event of the specified date of bid opening being declared a holiday the bid will be opened at the

appointed time and in the next working day.

The bidders shall prepare the documents and upload the scanned typed document in PDF format and
BOQ in excel format (or as specified in the portal) in appropriate place.

No tenderer will be permitted to furnish their tender in their own manuscript.

Bidder shall transfer online the Bid Security @ 1% of the amount put to tender for each work through
a process as mentioned in DTCN through e-procurement portal.

The lowest preferred bidder is required to produce documents in original i.e. Registration Certificate
(R.C.), GST Registration Certificate, GSTIN, PAN Card, Affidavit regarding authenticity of the tender

documents.
(a) Providing facilities to the Engineer contractor

) As per works Department No.FR-11/2001/10003/00 Bhubaneswar dtd 24.05.2001, 5% price

preference allowed to the Engineer contractor in the tender rates has been withdrawn.

i) The Engineer contractor shall have to execute the work if awarded to him under his direct

supervision and he will not be allowed to execute such work through his Power of Attorney
Holder.

(b) Adjustment of earnest money given with other tenders previously and submitted in other

tenders shall not be entertained.

(c) Engineering Contractor desirous to avail EMD exemption have to submit affidavit with
uploading the same in the e-procurement portal declaring therein to the effect that they have
not yet availed 03 (three) nos. of EMD exemption during the financial year 2026-27 and to
show the original registration certificate to the tender inviting authority as and when required
for confirmation. The bid will be liable to be disqualified for non-submission of affidavit in

support of EMD exemption in the manner mentioned above.

(d) The exemption from deposit of Bid Security/EMD at the time of participation in tender &
concessional payment of Performance Security @ 25% of the value of Performance Security
to Local Micro & Small Enterprises (MSEs) and Start-ups as extended vide Works
Department O.M. No. 503/W dt 17.01.2022 will no more exist w.e.f the date of issue of the
Works Department Office Memorandum No. 4281/W, Dated 05.03.2025.

As per works Department Office Memorandum No. 632 Date. 09.01.2026 if more than one bid
Is quoted (decimal up to two numbers will be taken for all practical purposes), either at the
estimated cost put to tender or less than the estimated cost put to tender, the tender
accepting Authority will finalize the tender through a transparent lottery system, where all the
concerned bidders/ their authorized representatives, the concerned SE/EE of the concerned
Division and Divisional Accounts Officer (DAO) will remain present.

(a) The SC/ST Contractor desirous of availing the price preference shall submit an affidavit
clearly mentioning that being an SC/ST Contractor, he/she intends to avail the price
preference as per para-2 of works Department Resolution No. 27748 dated 11.10.1997 failing

such submission it shall be presumed that the bidder is not interested in availing the price

preference.
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(b) If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1

bidder (decimal up to two numbers will be taken for all practical purposes) after availing 10%
price preference as per Para 2 of Works Department Resolution No. 27748 dated.
11.10.1977, the tender shall be finalized by the tender accepting authority through a
transparent lottery system along with other categories of contractors as per works Department
Office Memorandum No. 632 Date. 09.01.2026

The plans specifications and scope for the work can be seen in the office of the Superintending

Engineer, Nimapara Irrigation Division, Nimapara during any working days.

The tenderers shall carefully study the tentative drawings and specifications applicable to the contract
and all documents which form part of the agreement to be entered into by the accepted tenderer and
detailed specifications for Odisha and other relevant specifications and drawings which are available
with the tender document or with the Superintending Engineer, Nimapara Irrigation Division,

Nimapara.

Complaint at a future date that plans and specifications have not been seen by the tenderers

can not be entertained.

The bidder can resubmit his bid through online e-procurement mode out of which the system shall

consider only the last bid submitted to the portal.

Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He
should also inspect the quarries and approach road to quarries and locality of the work and satisfy
himself about the quality and availability of materials including the medical aids, labour and foodstuff
etc. In every case the materials must comply with the relevant specifications. The contractors would,
however, be responsible for procurement of materials from authorized sources and voluntarily
disclose the source of procurement for the purpose of billing. Besides, the bidder would be required to

submit the details of quarry for procurement while submitting the bids.

The tenderer will be deemed to have satisfied himself that the rates quoted by him in the
tender will be adequate to complete the work according to the specifications and conditions attached
to and that he has taken into account all conditions, difficulties that may be encountered during its
progress and to have quoted labour rates and materials, leads, lifts, loading and unloading and freight
for materials and all other charges necessary for the completion of the work to the entire satisfaction
of the Engineer-in-charge of the work and his authorized subordinates. In the course of awarding a
work, the Department may desire the analysis of the rate arrived for against any item(s) of work. The
estimated cost Is excluding GST. The rate of Item basing on which estimate cost has been derlved

are excluding GST or different components to arrive such rates.

Each tenderer must quote a definite percentage upto two decimal points. Tenders containing
indefinite terms such as ‘as estimated rates or schedule of rates or percentage basis will not be

considered.

If any further necessary information is required the bidder can seek clarification on the bids within 7
days from the start of sale of bid document. The employer response for the queries raised by the

bidder will be posted in the portal.
All rates should be for finished items of work unless otherwise mentioned in the tender schedule.

BOQ in MS Excel format shall be made available to the bidder through e-procurement portal. The

bidder shall download that particular excel sheet and fill in the rates in figures at the appropriate

v or
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locations. The total amounts shall be calculated automatically and shall be visible to the bidder. The
bidder is not supposed to change or modify the format of the excel sheet in any form. Bidders are to
submit only the original BOQ updated by publisher after entering the relevant fields without any
alteration/deletion/modification. Multiple BOQ submission shall lead to cancellation of bid. If the bidder
does not fill rates for any items it will be considered that he has quoted the rates combinedly in some
other items. Incase of item rate tender bidders shall fill in their rates other than zero value in the
specified cells. In the percentage rate tender the bidder quoting zero value is valid and will be taken

as schedule of rates.

The bidder shall submit the documents in the designated locations bid and Financial bid. Submission
of bid documents shall be effected by using DSC of appropriate class and thus shall be in encrypted
form. The bidder shall only submit single copy of the document. He is required to check the
documents uploaded with the requirement asked for in the bid. Only after satisfying that all the
documents have been uploaded he should activate submit button. His bid shall not be considered
responsive and action as per relevant clause shall be taken if he does not provide the required

document or provides illegible documents. Clarity of the document may be ensured by taking out a

sample printing.

All royalties, payable Income taxes & Surcharges as applicable will be borne by the contractor as

admissible. It is implied that the quoted rates are inclusive of such elements.

Labour Welfare Cess @ 1% will be deducted from the work bill of the contractor as per resolution No.
12653 dt. 15.12.2008 of Labour & Employment Department, Government of ODISHA

Request for raising and lowering the rates or dealing with any point in connection with the tender will

not be considered.
Conditional tenders will not be taken in to consideration.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection

and quotations should be strictly in accordance with the tender call notice. Any change in the wording

will not be accepted.

It is allowed to modify the bid through the e-procurement portal. The bidder shall have to log in the
system and resubmit the documents as asked for by the system including the price bid. In doing so,
the bids already submitted by the bidder will be removed automatically from the system and latest bid
only will be admitted. But the bidder should avoid modification of the bid at the last moment to avoid
system failure or malfunction of the internet or traffic jam. If the bidder fails to submit his modified bids

within the designated time of receipt, the bids already in the system shall be taken for evaluation.

Withdrawal of bid is also allowed in the e-procurement portal. The bidder has to click on the
‘withdraw” button and record the necessary justification for the same in the space provided. In
addition to this he has to write a letter addressed to officer inviting the bid and upload the scanned

document from portal in respective bid. The system shall not allow any withdrawal after expire of the

closure of the bid.

The e-procurement portal system shall reject submission of any bid through portal after closure of the
receipt time. For all purpose the portal time displayed in the system shall be the time to be followed by
the bidder.

All tenders received will remain valid for 90 days from the last date of receiving of tenders and validity

of tenders can also be extended if required without any monetary compensation. i ﬁ :Q
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No Relation Certificate

The contractor shall have to furnish certificate along with the tender to the effect that he is not related
to any officer in the rank of an Assistant Engineer and above in the State P.W.D. or Under Secretary
and above in the Water Resources Department., If the fact subsequently proved to be false the

contract will be rescinded. The earnest money and the total security will be forfeited and shall be

liable to make good the loss or damage resulting from such cancellation.

While determining the validity of tenders the following points shall be taken in to consideration by the

authority empowered to accept tenders and his decision in the matter shall be final.

(a) Any special condition which does not find place in the tender notice and which are not
acceptable.

(b) Indefinite conditions which will make it difficult for access to the financial implications.

(c) Tenders being incomplete in some important respects.

(d) Incomplete schedule of time for completion of the work.

(e) Failure to furnish the Bid Security.

() Tendered rates being unduly low and unworkable.
(9) Rates in different items of a tender being irrational.

The Department reserves the right of authority to reject any or all tenders received without assigning

any reason whatsoever.

The earnest money will be retained in the case of successful tenderer and will be dealt with as per the

terms and condition of O.P.W.D. code. The earnest money of the unsuccessful tenderer except the

three lowest tenderer should be refunded on application. The EMD given by the other two parties

except one whose tender is accepted should also be refunded within 15 days of acceptance of tender
and drawl of agreement. After Award of Contract the EMD already transferred @1% shall be refunded
to the successful bidder.
The EMD will be forfeited in any of the following cases.
a) If the bidder withdraws the bid after bid opening during the period of bid validity.
b) If the bidder does not accept the correction of the bid price.
c) In the case of a successful bidder if the bidder fails within the specified time limit to

(i) Sign the agreement or

(i) Furnish the required performance security.
d) If any of the statements, documents, certificate uploaded by the bidder through e- procurement
portal, is found to be false / fabricated / bogus; the bidder will be black listed and his EMD / Bid Security
forfeited.

Security for the due fulfilment of a contract should invariably be taken. The security may be taken in
shape of N.S.C / Post office Savings Bank Account/Post Office Time Deposit Account/ Kissan Vikas
Patra/Bank Guarantee in favour of the Divisional Officer from any Nationalized/ Scheduled Bank in
India counter guaranteed by its local branch at Bhubaneswar towards Initial security deposit/any other

security deposit from the contractor or supplier.

Period of availability of tender On-line/ Date and time of bidding on-line/ Last date of seeking

G or

clarification/ Date of opening of tender etc. Details as follows —
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Procurement e-procurement| Availability of tender in the website: | Last date & time| Date & time of
Officer Notice No. www.tendersodisha.gov.in for For seeking opening of
online bidding. Tender tender
From To clarification
1 2 3 4 D 6
Superintending

Engineer,

Nimapara 02 / 2026-27 13.05.2026 24.05.2026 20.05.2026 25.05.2026

Irrigation Division, 11.00 AM 5.30 PM 5.30 PM 11.00. AM
Nimapara

34.

1. Additional performance security shall be taken on an incremental basis from the selected bidder
for low bid prices in the project works as under:(As per Works Department OM No.173 dt.03.01.2026)

|. where the bid price is below 0% but not below 10% of the project cost put to bid, no additional

performance guarantee/security percentage is required.
ll. where the bid price is below 10% but not below 20% of the project cost put to bid, the

additional performance guarantee/security percentage shall be incremented by 0.1% for every
percentage of bid price below 10% of the project cost put to bid starting at 11% with the additional bid
performance guarantee being 0.1% and this additional performance guarantee percentage shall be
applied on the bid price;

lll. where the bid price is 20% or more below of the project cost put to bid. the additional

performance guarantee percentage shall be incremented by 0.2% for every percentage of bid price
below 20% of the project cost put to bid in addition to 1% of the bid price and this additional
performance guarantee percentage shall be applied on the bid price;

IV. The additional performance guarantee percentage shall be rounded off to the next lower percentage
based on whether the decimal point of the percentage of bid price is below 0.5% or next higher
percentage based on whether the decimal point of the percentage of bid price is 0.5% or more.

V. The additional performance security shall be treated as part of the performance security.

The applicable Additional Performance Security (APS) shall have to be furnished by the successful
bidder in shape of Term Deposit Receipt pledged in favour of Superintending Engineer, Nimapara
Irrigation Division, Nimapara / Bank Guarantee in favour of the Superintending Engineer,
Nimapara Irrigation Division, Nimapara from any Nationalised / Scheduled Bank in India counter
guaranteed by its local branch at Nimapara within seven days of issue of Letter of Acceptance (LoA) by
the Superintending Engineer, Nimapara Irrigation Division, Nimapara. (by e-mail) to the successful
bidder otherwise the bid of the successful bidder shall be cancelled. Further, proceeding for blacklisting

shall be initiated against the bidder. (Vide Office Memorandum No -14459/W dated 20.09.2018 of
Works Department, Govt. of Odisha).

The security will be refunded after one year on completion of the work in all respect provided the final
bill is passed and will not carry any interest. Any defect noticed during the period of one year after the

actual date of completion shall be rectified by the contractor at his own cost. Failure to comply such

rectification the cost involved to carry out the defective work shall be met from his dues available wit
Department. (Ref. works Deptt order No. 17823/WE dt. 11.10.2006. The e-procurement portal system

shall generate the award of the contract letter and intimate the bidder in his e-mail after acceptance of

@ o

the tender.
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Before acceptance of tender, the successful bidder will be required to submit a work programme and
milestone basing on the financial achievement so as to complete the work within the stipulated time and
In case of failure on the part of the agency to achieve the milestone liquidated damage will be imposed.
The contractor shall sign as a token of final acceptance of the plans, sections and agreements for the
work prior to take up the work for execution.

The date of commencement of work shall be as notifled In work order.

On signing the agreement the site will be handed over to the contractor for execution and completion of
works in all respect.

On no account, the contract work should be sublet to any body without the prior approval of the Tender
accepting authority of the Department. In such an event the contract may be rescinded.

The authority reserves the right to make such increase or decrease in quantity of items of works
mentioned in the scheduled attached to the tender notice as may be considered necessary for the
satisfactory completion of the contract work. All such increase or decrease shall in no way invalidate/
vitiate the contract rates. The contractor shall not be entitled for any compensation on this account,
except grant of extension of time where considered necessary.

That for the purpose of jurisdiction in the event of any dispute if any, the contract would be deemed to
have been entered into within the State of Odisha and it is agreed that neither party to the contract will
be competent to bring a suit in regard to the matter by this contract at any place outside the State of
Odisha.

The contractor shall be liable to fully indemnify the Department of any compensation under workmen
compensation Act VIl of 1993 on account of the workmen employed by the contractor and full amount
of compensation paid will be recovered from the contractor. In the event of any claim sub-judice before
any court of law, the claim amount shall be kept withheld till final disposal.

Contractor is required to abide by the fair wages clauses as introduced by Govt. of Odisha and will not
pay less than the Fair wages fixed by Govt. to the labourers engaged by him for the work.

In case of any complaint by the labourer about the non-payment of his wages as per latest minimum
wages Act., the Superintending Engineer will have the right to investigate and if the contractor is found
to be at fault, Superintending Engineer may recover such amount due in any form from the contractor
and pay such amount to the labourer directly under intimation to the local labour office of the Govt. The
decision of the Superintending Engineer is final and binding on the contractor.

The contractor should keep himself in touch with the Engineer-in-charge for smooth execution of the
work and arrange adequate labour depending on the workload and working space available. No claim
for detention for labour on any account will be entertained.

No compensation will be paid by the Department for any damage done by rain, flood, cyclone &
earthquake tide or by any other natural calamities during the execution of the work.

It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of
work or extra quantity of any item besides estimated amount, unless written order is obtained from the
Engineer-in-charge and rates settled before the extra items of work or extra quantity of any item of work
Is taken up.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of India,
Ministry of Works, Housing and Supply in their standing order N0.44150 dated 25.1.1957.

The tenderer shall bear various incidentals, sundries and contingencies necessitated by the work in full

within the following or similar category.
(a) Rent, royalties and other charges of materials & all other taxes including ferry tolls,

conveyance charges and other cost on account of land and buildings including temporary

v g
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building and temporary electric connection to work site as well as construction of coffer dam,
haul road and its maintenance till completion of work required by the tenderer for collection of
materials, storage housing of staff other purpose of the work. No tenderer will however be
liable to pay for temporary occupation of land owned by Govt. at the site of the work. GST on
works contract as applicable at the time of payment of R/A bill shall be paid extra over the
gross amount of R/A bill.

(b) Labour camps or hutments including conservancy and sanitation arrangements upto the
satisfaction of the local health authorities should be arranged by the contractor.

(c) Suitable water supply including pipe water supply wherever available for the staff and labour
as well as for the work.

(d) Fees and duties levied by the municipal canal or water supply authorities.

(e) Suitable equipment and wearing apparatus for the labour engaged in risky operations and
medical aid to the labourer engaged for the work.

() Suitable fencing, barriers, signals including paraffin and electric signals where necessary at
work and approaches in order to protect public and employees from accident.

(9) Compensation including cost of any suit for injury to persons or property due to neglect of any
major precautions also become payable due to operation of the workmen compensation Act.

(h) The contractor has to arrange adequate lighting arrangement for the work wherever
necessary at his own cost.

In case of delay in acquisition of land handing over possession of work site no compensation will be

admissible but extension of time will be allowed if applied in prescribed format within due time to keep

the confract in force.

If a contractor removes any Govt. material or stores supplied to him from the site of the work in

contraception of the provision of this clause with a view to dispose of the same dishonestly, he shall

be in addition to any other liability civil or criminal arising out of this contract be liable to pay penalty

equivalent to (5) five times of the price of the materials cost. The penalty so imposed shall be

recoverable at any time from the sum that may be due then or at any time thereafter become due to

the contractor or from his security deposit or from his other available dues with the Department.

Over and above these conditions including the Technical specifications the terms, conditions, rules

and regulations and specifications laid down in I.S.S. (Indian Standard Specifications) code are also

binding on the part of the contractor.

Deduction of income tax at source on income tax will be made from each running account bill for the

work at the rate as per Income Tax Act and as amended from time to time. (Present rate 1%

individual pan & company / farm 2%)

(a) The rates quoted by the contractor shall be deemed to be exclusive of GST on all the
materials that he will have to purchase for performance of this contract.

(b) The rates quoted by the contractor in the tender for works shall exclusive of GST that may be
levied on turnover on works contract according to the Laws and Regulations as applicable
from time to time.

(c) Deduction of GST at source will be made from each running account bill for the work at the
rate of 2% prescribed by Odisha Goods & Service Tax Act-2017 or amended from time to
time.

(d) 1 % (One percent) of the gross amount of the bill will be deducted from the contractor bill
towards labour cess as per Odisha building and other construction workers (RE & CS) rules

2002 and Amendment during 2008 and as amended by Govt. from time to time.

ClyTre
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The amount on royalties of different materials as utilized by the contractor in the work will be
recovered from his bill, basing on the rate fixed by the Govt. or as amended from time to time during
the period of execution.

Schedule of quantity accompanies the tender notice: It shall be definitely under stood that the
Government do not accept any responsibility for the correctness and completeness of this schedule
and this schedule Is llable for alternations or omissions, deductions or additions as set forth in the
condition of contract and such omissions, deductions, additions or alternations shall in no way
invalidate/ vitiate the contract and no extra monetary compensation will be entertained.

The transportation of quarry materials such as stone, metal, chips, sand, cement, moorum etc. to
used & testing charges of construction materials are to be borne by the contractor.

All preliminary works such as vats, mixing platforms etc are to be done by the contractor at his own
cost. No payment will be made for benchmarks, level pillars, profiles, benching and leveling the
ground where required. The rates to be quoted should be for finished items of works inclusive of such
incidental items of works.

After the work is finished all surplus materials and debris’s should be removed from 100 Mtr. clear
away from the site of the work. Preliminary work such as vats, mixing platforms etc. should be
dismantled and all materials removed from the site and premises shall be made neat and clean and
this is inclusive of the rates quoted by him.

The contractor is to supply necessary labour and materials for the purpose of alignment lying
recording of levels whenever required at his own cost.

The contractor should arrange necessary tools and plants such as Pumps, Excavator, Trucks,
compressors, Tippers, batching plants, Concrete Mixer, steel shutter plates etc. required for the
efficient execution work at his own cost. The running charges of such plant and cost of consumables
and conveyance are to be borne by the contractor. Any deviation from this may lead recession of
contract.

In the event of delay in supply of design reasonable extension of time shall be granted on the
application of the contractor. But no claim for monetary compensation will be entertained under any
circumstances.

Under no circumstances, interest is chargeable for the dues or any additional dues, if any payable for
the work.

Government of Odisha has mandated online registration of all categories of contractors in CDMS
portal (www.cdmsodisha.gov.in) vide O.M. No. 12934 dt.23.08.2018 of Works Department. As per the
codal provision vide clause No. 12.4 of Appendix IX (A) of O.P.W.D. code Vol.(ll) all classes of

contractors are requested to register themselves in CDMS Portal. Tender Inviting Authority will not
accept any tender if contractors shall not registered under CDMS portal & their tenders will be
rejected.

All correspondences & information if any required will be sent to the bidders in their provided e-Mail
address in his DSC bid submission confirmation.

An affidavit shall be furnished by the contractor at the time of submission of tender paper about
the authentication of tender documents. The scanned copy of the affidavit is to be uploaded through
the e-procurement portal along with the technical bid. The affidavit in original is to be produced before
the officer inviting tender after opening of the tender positively.

Prediction of flood/monsoon Damage:

The contractor shall make his own Irrigation Water Supply of Water in Canal arrangement at his

cost to shift the machineries, equipment’s, materials, labourer and departmental machineries if hired

fheelyst 2
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by the contractor to a safe place prior to flood before Irrigation Water Supply in Canal. The work
shall have to be resumed after the flood come to normal. No extension of time for the completion of
the work may be considered by the Department if the discontinuance of the work is beyond the
reasonable attempts of the contractor to such eventualities.
The debris, sand and other materials, accumulated in the work area during flood shall be removed by
the contractor as required for continuing the worlk at his own cost during irrigation water supply. By any
chance, if any excavated portion that could not be filled up with concrete by the contractor, gets filled up
during the monsoon period with earth such removal will not be paid again. The contractor will have to
re-excavate the same at his own cost.
It shall be distinctly understood that it is entirely the responsibility of the contractor to make such
arrangements may be required from time to time to protect the men, machinery, materials and the work
under progress and work for which the measurements were recorded and payment made, against any
damages either during working season or during the flood. The department accepts no liability, what so
ever for any damage or loss of men, materials, machinery and type of hindrance caused to the progress
of work.
The contractor should provide at his own cost adequate protection measures to the completed works at
the end of working season or work in progress against such eventuality till completion and handing over
the entire work to the Department.
Dewatering from the foundation of structures when and where necessary during execution will have to
be done by the contractor.
The term dewatering shall mean the execution or operation of the items due to standing water as well
as due to percolation water.
Incase of discrepancy revealed between P, form and Detailed Tender Call Notice, condition in P4 form
shall prevail over the Detailed Tender Call Notice.
No claim for idle labour etc. on any account will be entertained by the Department.
The clause of printed form of Py contract with latest addition/ deletion/ corrections/ substitution etc. will

also be binding.

GENERAL INSTRUCTION TO CONTRACTORS as per DoWR letter No. 20415 dt. 14.09.2015
(a) Any agency or contractor executing a work should be aware about the local festivals like

Makar Sankranti, Raja Sankranti, Chaiti Parab, Danda Nata or any such festivals which may
effect the work schedule. Therefore, the contractor should engage more work forces during
working period available at his disposal to complete the work as per schedule.

(b) In the peak summer season, working hour is curtailed by the Labour Department to avoid
exposure to personnel to the scorching sun and heat. It is the duty of the agency to increase
the number of work force and to employ the existing work force during morning and afternoon
hours as per Government orders.

(c) Rainfall is a normal occurrence during monsoon in Odisha. So, unless there is unusually
heavy rainfall resulting in a declared calamity, the contractor is not eligible for any extension
of time. The contractor should plan the deployment of workforce and machinery , so as to
complete the work as per schedule considering ordinary vagaries of nature.

The same applies for borrow area ponding also. Ihe contractor should foresee possible
ponding of borrow area in monsoon and like wise lift more quantity of soil/ other materials

during dry period, so as to complete the work as per schedule.
1
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(d)

(f)

(9)

The contractor should take up the work with due diligence in the acquired land without
waiting for acquisition of entire land. This should be completed in proportionally less period
depending on the quantum of available work front.

The Agency should plan his work programme and mobilize men and machineries considering
the canal closure programme of a particular system or area. Khariff / Rabi closure can’t be
imposed arbitrarily on the farmers as per the convenience of the agency. Closure of canal for
the interest of work will be solely at the discretion of the Engineer-in- charge and can't be
claimed as a matter of right.

There will be always be standing crop before harvesting season as per crop schedule and this
fact has to be clearly understood by the agency. Extension of time on this ground may not be
considered by the Division officer.

Only the day(s) of elections to the Local Bodies / Assembly / Parliament will be treated as

non working day(s)

THE CONTRACTOR HAS TO MENTION PERCENTAGE EXCESS OR LESS OVER THE

AMOUNT PUT TO TENDER.

The contractor will write percentage excess or less upto two decimal point only if he writes the

percentage excess or less upto more than two decimal point, the two decimal point shall only be

considered without rounding up.

A bldder can submlit only one tender paper for a particular work, submisslon of more than one

tender paper by a bidder for a particular tender will liable for rejection of all such tender papers as

per Works Department Letter No.4985/W dt.28.03.2007.

The single tender received in the first call shall be cancelled without opening of the bid. The

acceptance of a single tender received, even after retendering should have prior approval of the

next higher authority as per Works Department Memorandum No.16 dt.01.01.2015.

Joint Ventures are not allowed in this tender.

@ﬁ‘@“' |5
Superintending Engineer

Nimapara Irrigation Division
Nimapara W &
1
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Memo No. Q2 FBWE / Dated 06/05/2026
Copy submitted to the Deputy Director (Advertisement), Information and Public Relation Department

Odisha, Bhubaneswar. for favour of information and necessary action.

Enclosure:- ‘e’-Procurement Notice with soft copy. No.-02 of 2026-27 3 : %

Superintending Engineer

N W
Memo No.3A%89 /WE / Dated 06/05/2026

Copy submitted to the Engineer-in-Chief, Water Resources, Odisha, Secha Sadan, Bhubaneswar/
Chief Engineer & Basin Manager, Mahanadi Kathajodi System, Bhubaneswar / Additional Chief Engineer,
Central Irrigation Circle, Bhubaneswar for favour of kind information and necessary action.

Enclosure:- ‘e’-Procurement Notice No.- 02 of 26-27 @ ﬁ r)/
Superintending Enginbeler
W o
Memo No.R33AQO /WE / Dated 06/05/2026 T 6

Copy submitted to the Director, Monitoring and Evaluation, O/o the E-I-C, W.R., Odisha, Secha
Sadan, Bhubaneswar / Head, State Portal Group, IT Centre, Odisha, Secretariat, Bhubaneswar for favour of
kind information and necessary action. The Tender Call Notice may please be floated in the DOWR Web-site

for online bidding by the intending bidders on or before 11 - 00 AM dt. 13.05.2026.

Enclosure:- ‘e -Procurement Notice with soft copy. No.- 02 of 26-27
Superintending Engineer‘b

Tok

Memo No.339 | /WE / Dated 06/05/2026 - m
Copy submitted to the Collector & District Magistrate, Puri / Collector & District Magistrate, Khordha /
Superintendent of Police, Puri / Superintendent of Police, Khordha for favour of information and necessary

action.

Enclosure:- ‘e-Procurement Notice No.- 02 of 26-27 E r-L
Superintengding Engineegjls‘:
Ry %
Memo No. 339 2/WE / Dated 06/05/2026 0b ¢\

Copy to the Superintending Cngineer, Rural Development, Nimapara // Superintending Engineer,
Road and Building, Puri // Executive Officer, N.A.C., Nimapara // Block Development Officer, Nimapara for

information & wide circulation.
Gl ok
Wﬂg Engineer
, e
Memo No.2y23q23 /WE / Dated 06/05/2026 0&*0.5 7”9 %

Copy forwarded to all Sub-Divisional Officers under this Division / Sr. D.A.O. / Asst. Executive
Engineer (Estimator) / Divisional Cashier for information and necessary action. The Sub-Divisional Officers
are instructed to paste one copy of Tender Call Notice at their Sub-Division Office Notice Board for wide
circulation.

Enclosure:- ‘e -Procurement Notice No.- 02 of 26-27 H 76
Superi%ending Engineer[ gt
}LD /:,:‘ 5,\1—L

Memo No.SAqQY/WE / Dated 06/05/2026 Ofo"% |

Copy to ‘NOTICE BOARD’.
Enclosure:- ‘e-Procurement Notice No-02 of 26-27 &ﬁw\:%[ﬁ Qb

Superintending Engineer

Signature Not Verified
Digitally signed by PRITAM CHETAN POTHAL
Date: 2026.05.11 10:42:00 IST

Location: Odisha-OD
-
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