GOVT. OF ODISHA

eMail: se_nerwkjr@rediffmail.com

RURAL WORKS CIRCLE: KEONJHAR
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ANOTICE INVITING TENDER

NATIONAL COMPETITIVE BIDDING THROUGH e Procurement Notice

OFFICE OF THE CHIEF CONSTRUCTION ENGINEER

No. Q%\\B /

&

Date: _ M. DQ Q.DQQ’ /

Chief Construction Engineer, Rural Works Circle, Keanjhar on behalf of Government of Odisha invites
PERCENTAGE (%) RATE tender for the Bridge Works though e-procurement as per Annexure. The bid should
be submitted online in the website www.tendersorissa.gov.in by eligible class of contractors of Government
of Odisha or of equivalent class of other State Government/Railways/CPWD/MES having experience in
construction of road works in conformity with detail tender call notice for execution of the works for drawal of
agreement in percentage P1 contract forms of Government of Odisha. The bidders should have possessed
compatible Digital Signature Certificate (DSC) of required class. The registered bidders of outside Odisha can
also participate in this process, after necessary Portal Enrolment, but shall have to subsequently undergo
registration with the appropriate authority of the State Government before award of the work.

1. Estimated Cost put to tender

2. Class of Contractor

3. Time for completion

4. E.M.D. required

5. Exemption of E.M.D.

6. Cost of tender paper

7. Mode of submission of tender.

As per Annexure

As per Annexure

As per Annexure

" 1% of Estimated Cost of the work to be remitted
online as mentioned in the DTCN.

8. Period of availability of tenders Online/
Date and time of bidding Online/ last date
of seeking clarification/ Date of opening of

tender papers

As per OPWD Codal Provisions.

Rs. 10,000/- per set. (Non-refundable) only. The
bidder shall transfer online the cost of tender paper
/ document through a process as mentioned /
instructed in the DTCN.

Tender should be submitted Online in
https://www.tendersorissa.gov.in

The details are as follows.

e . Last Date & Date & Time of Opening of
‘ Bid i Avallabll;zT)fi;Z?:er O Time of - Tender in O/o C.C.E., R.W.

Procurement Officer Identification e seeking Circle, Keonjhar.

s From To Tf”.‘def Technical Bid | Financial Bid
Clarification
1 2 3 4 5 6 7
el ot o Lok NCB-03 / Dt.07.05.26 | Dt.21.05.26 | Dt.20.05.26 | Dt.22.05.26 Will be
1e onstruction engineer, P
asrad Works Cligle, Keonjiar RWCKJR/ at up to up to at intimated
2026-27 11.00 A.M. 5.00 P.M. 5.00 P.M. 11.00 A.M. later
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1.

12.

13.

14.

15.
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The Bids will be opeped Online in ‘the O/O the Chief Construction Engineer, Rural Works Circle,

Keonjhar.

Bid documents consisting of qualification information and eligibility criteria of bidder, specifications, the
schedule of quantities and abstract of estimate of the work can be had from concerned Division office

and in website www.tendersorissa.gov.in.

The bid for the work shall remain open for acceptance for a period of ninety days from the Last date of
receipt of bids. If any Bidder / Tenderer withdraws his bid/ tender before the said period or makes any
modifications in the terms and conditions of the bid, they will be suspended for the times specified in

the tender documents (minimum 180days with blacklisting).
The scan copy of affidavit regarding correctness and Authentication must be uploaded online.

The tenderer should gd through the élligii'zility criteria of DTCN before uploading the documents through

online.

The bidder subject to be disqualified if they have :- record of poor performance such as abandoning the
works, not properly completing the previous contract with the organization, inordinate delays in

completion of other projects, Litigation history or financial failures.

Govt. of Odisha, Works Department has been placed to fix the Additional Performance Security vide

office memorandum No. 173 dt. 03.01.2026. Additional performance security shall be taken on an incremental

basis from the selected bidder for low bid prices in the project works as under:

L

Where the bid price is below 0% but not below 10% of the project cost put to bid, no additional

performance guarantee/security percentage is required.

where the bid price i§ below 10% but hnbt belt;w 20% of the project cost put to bid, the additional
performance guarantee/security percentage shall be incremented by 0.1% for every percentage of bid
price below 10% of the project cost put to bid starting at 11% with the additional bid performance
guarantee being 0.1% and this additional performance guarantee percentage shall be applied on the bid

price.

111. where the bid price is 20% or more below of the project cost put to bid, the additional performance

guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the
project cost put to bid in addition to 1% of the bid price and this additional performance guarantee

percentage shall be applied on the bid price.

IV. The additional performance guarantee percentage shall be rounded off to the next lower percentage

based on whether the decimal point of the percentage of bid price is below 0.5% or next higher

percentage based on whether the decimal point of the percentage of bid price is 0.5% or more.



T

V. The additional performance security shall be treated as part of the performance security.

V1. Justification for abnormally low bid shall be scrutinized by the Departmental Technical Committee and
recommended to the competent authority of the Administrative Department for the approval of the
Additional Performance Security (APS). An abnormally low bid is one in which the Bid Price, in
combination with other elements of the Bid, appears so low that it raises material concerns as to the
capability of the Bidder to perform the contract at the offered price. Procuring Entity may, in such cases,
seek written clarifications from the biddér, including detailed price analyses of its Bid price in relation to
scope, schedule, resource mobilization, allocation of risks and responsibilities, and any other
requirements of the bid document. If, after evaluating the price analyses, the procuring entity
determines that the Bidder has substantially failed to demonstrate its callability to deliver the contract
at the offered price, the Procuring Entity may reject the Bid/Proposal. However, it would not be
advisable to fix a normative percentage below the estimate cost, which would automatically be
considered as an abnormally low bid.

The security may be taken in shape of N.S.C./Post Office Savings Bank Account/ Post Office Time Deposit
Account / Kisan Vikas Patra /Bank Guarantee in favour of the Divisional Officer from any Nationalized
Scheduled Bi;nk in India counter guaranteed by its local Branch at Bhubaneswar /e-Bank Guarantee
executed on the National e-Governance Services Limited (NeSL) Digital Document Execution Portal
towards E.M.D./ Initial Security Deposit/ any other security deposit from_the contractor or supplier.
(Office Memorandum No.1499 Dtd.01.02.2023 of Works Deptt.)

16. The intending bidders are to quote the rates without GST while tendering online. The GST will be paid
extra on the value of work executed as applicable on works contracts at the time of payment bills.

17. Other details can be seen in the bidding documents, which is available in website

www.tendersorissa.gov.in

18.  Authority reserves the right to reject any or all the tenders without assigning any reasons thereof.

g

Chief Constructlon Engineer

i 7 | | g.w/.chle, Keonjhar.
Memo No. Q%\{t{ / Date: QM. OM. D\QQ 6 T\ﬁ\”"

Copy in duplicate forwarded to the Deputy Director-Cum-Deputy ‘Secretary to Government
(Advertisement) Informatiorr and Public Relation Department, Odisha, Bhubaneswar for information and
necessary action. It is requested to please arrange for publication of above Tender Call Notice in National
English Daily along with local English Daily and minimum two Odia News Papers in two consecutive days on or
before Dtd. 06.05.2026. The complementary copies may please be sent to this Office for procegsing the same

with the tender. t,{d/
= /5‘1

Encl:- As above. Chief Constructnon Engineer,
R.W. Circle, Keonjhar.
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Memo No. QBU\% / Date: 9&“0\\(&09\@

Copy forwarded to the Superintendent, Govt., Press, Madhupatana, (O), Cuttack and with a request to
publish this notice in the next issue of the Oriya Gazette accordingly. . Y \ L}o
' 8

Chief Construction éﬁglneer

Memo No. Q$\\g _/ Date: QM. OM . Q@QB %&i Keonjhar.

Copy submitted to F.A.-Cum-Additional Secretary to Govt. R.D. Department, O fisha, Bhubaneswar for
favour of kind information and necessary action. \ J.)"

Chief Construction Engineer,

j R.W. Clrcle Keonjhar.
Memo No. Q%L\q‘ / Date: Q\“ DL\ QDQQ} %
Copy submitted to the E.I.C. (Civil), Works Department/W.R. Department/E.I.C (0), BBSR, Chief

Engineer, PMGSY / Buildings & Bridges / Roads (0/O E.I.C.R.W. (0), BBSR) / D.P.l. and Roads/Buildings/
M.I./N.H./ P.H.(Urban)/R.D.Q.P./IDCO/Managing Director 0.B.C.C./O.C.C. for favour of kind information and

necessary action. %ﬂ\‘f

4 r Chief Construction Engineer,
. ' ‘ . RW. Circle, Keonjhar.

Memo No. QS\'{ % / Date: Q\ﬁ « O\'{ s QDQQ) A}ﬂ/ﬂ)b}‘

Copy forwarded to all Chief Construction Engineers/Superintending Engineers/Executive Engineers of

R.W. Organisation for information and wide circulation. [M// \Jf'
| de

Chief Construction Engineer,

memono._ 3219 /pate: QM. DM.Q0Qb - CL::\'; Keonjhar.

Copy to the Collector and District Magistrate, Keonjhar for information and necessaty action.

\M\L%

Chief Construction Engineer,

" ' R.W. Circle, Keonjhar.
Memo No. Q“B BO / Date: <M.0M. D\D‘A b aﬁﬂ\% A .
Copy to Notice Board/concerned file. Mﬂ\w :

> Ja i " . Chief Construction Engineer,
R.W. Circle, Keonjhar.

%\%
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ANNEXURE FOR BRIDGE WORKS UNDER SBY

Name of Amount put to .
::I; the R.W. Name of Work tender (Approx.) C(;:'?tfzcct,cf)r Cog;r::z’:;on
’ Division (Rs. In Lakh)
1 2 3 4 5 6
Construction of bridge over Local Nallah
on PWD (Kumundi) road to Urumunda e 12 Calendar
1| Banspal | o4 (1x32.04 mtr. c/c with Well nae i lass Months
Foundation)
Construction of bridge over Champajhar
Nallah on Goudachampei to Kodipasa T 12 Calendar
2 | Banspal | 5 aisahi road. (4x10.77 mtr. c/c with A ArGanes Months
Open Foundation)
Constructiog of bridge over. Ranima
Nallah at 4.800 Km. on Dhanagadi to T 12 Calendar
3 Banspal Taramakanta road. (5x10.77 mtr. c/c with 465.47 A° Class Months
Raft Foundation) '
Construction of bridge over Sudanga
Nallah at 0.20 Km. on Sudanga to LA 12 Calendar
4 | Banspal || ;iasahi road. (4x10.77 mtr. c/c with i & Ll Months
Open Foundation)
Construction of H.L. bridge over
Gandhamardhana Nallah on PWD road -~ 12 Calendar
5 | Banspal | s\ akati (Jadipada Sahi) road. $1.80 Al Months
(3x10.77 mtr. c/c with Open Foundation)
Construction of bridge over
Machhakandana Nallah at 1.050 Km. on Ly b, =
6 | Keonjhar-l | Padampur to Nuagaon road via-Bhatunia 615.45 - &Cli ztsamal 15;:;3?2“
under SBY. (6x10.77mtr. c/c with Pile
Foundation)
Construction of bridge over Local Nallah - 12 Calender
7 | Keonjhar-ll | on Kusumita to Jamiridihi road. (4x10.77 387.28 ‘A’ Class KMarthe
mtr. c/c with Raft Foundation)
Construction of H.L. bridge over Local
Nallah on Santoshpur (Uppersahi) to e VA 12 Calendar
8 | Anandapur Rarinisala road. (3x10.77 mtr. c/c with 282.16 B8 A Clas Months
Open Foundation)

‘M/ﬂ\ﬂ\ﬁp

Chief Constru€tion Engineer,
\W. Circle, Keonjhar.

Sa e

Digitally signed b
Date: 2026.05.09 13:
Location: Odisha-O
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