



eMail: se_nerwkjr@rediffmail.com

GOVT. OF ODISHA
OFFICE OF THE CHIEF CONSTRUCTION ENGINEER
RURAL WORKS CIRCLE: KEONJHAR

NOTICE INVITING TENDER

NATIONAL COMPETITIVE BIDDING THROUGH e Procurement Notice

No. 2343 /

Date: 24.09.2026 /

Chief Construction Engineer, Rural Works Circle, Keonjhar on behalf of **Government of Odisha invites PERCENTAGE (%) RATE tender for the Bridge Works though e-procurement as per Annexure.** The bid should be submitted online in the website www.tendersorissa.gov.in by eligible class of contractors of Government of Odisha or of equivalent class of other State Government/Railways/CPWD/MES having experience in construction of road works in conformity with detail tender call notice for execution of the works for drawal of agreement in percentage P1 contract forms of Government of Odisha. The bidders should have possessed compatible Digital Signature Certificate (DSC) of required class. The registered bidders of outside Odisha can also participate in this process, after necessary Portal Enrolment, but shall have to subsequently undergo registration with the appropriate authority of the State Government before award of the work.

1. Estimated Cost put to tender : **As per Annexure**
2. Class of Contractor : **As per Annexure**
3. Time for completion : **As per Annexure**
4. E.M.D. required : **1% of Estimated Cost of the work to be remitted online as mentioned in the DTCN.**
5. Exemption of E.M.D. : **As per OPWD Codal Provisions.**
6. Cost of tender paper : **Rs. 10,000/- per set. (Non-refundable) only. The bidder shall transfer online the cost of tender paper / document through a process as mentioned / instructed in the DTCN.**
7. Mode of submission of tender. : **Tender should be submitted Online in <https://www.tendersorissa.gov.in>**
8. Period of availability of tenders Online/ Date and time of bidding Online/ last date of seeking clarification/ Date of opening of tender papers : **The details are as follows.**

Procurement Officer	Bid Identification No.	Availability of tender Online for bidding		Last Date & Time of seeking Tender Clarification	Date & Time of Opening of Tender in O/o C.C.E., R.W. Circle, Keonjhar.	
		From	To		Technical Bid	Financial Bid
1	2	3	4	5	6	7
Chief Construction Engineer, Rural Works Circle, Keonjhar	NCB-03 / RWCKJR / 2026-27	Dt.07.05.26 at 11.00 A.M.	Dt.21.05.26 up to 5.00 P.M.	Dt.20.05.26 up to 5.00 P.M.	Dt.22.05.26 at 11.00 A.M.	Will be intimated later

Page Continued...

9. **The Bids will be opened Online in the O/O the Chief Construction Engineer, Rural Works Circle, Keonjhar.**
10. Bid documents consisting of qualification information and eligibility criteria of bidder, specifications, the schedule of quantities and abstract of estimate of the work can be had from concerned Division office and in website www.tendersorissa.gov.in.
11. The bid for the work shall remain open for acceptance for a period of ninety days from the Last date of receipt of bids. If any Bidder / Tenderer withdraws his bid/ tender before the said period or makes any modifications in the terms and conditions of the bid, they will be suspended for the times specified in the tender documents (minimum 180days with blacklisting).
12. **The scan copy of affidavit regarding correctness and Authentication must be uploaded online.**
13. The tenderer should go through the **eligibility criteria** of DTCN before uploading the documents through online.
14. **The bidder subject to be disqualified if they have :-** record of poor performance such as abandoning the works, not properly completing the previous contract with the organization, inordinate delays in completion of other projects, Litigation history or financial failures.
15. Govt. of Odisha, Works Department has been placed to fix the **Additional Performance Security** vide office memorandum No. **173 dt. 03.01.2026**. Additional performance security shall be taken on an incremental basis from the selected bidder for low bid prices in the project works as under:
 - I. **Where the bid price is below 0% but not below 10% of the project cost put to bid**, no additional performance guarantee/security percentage is required.
 - II. **where the bid price is below 10% but not below 20% of the project cost put to bid**, the additional performance guarantee/security percentage shall be incremented by 0.1% for every percentage of bid price below 10% of the project cost put to bid starting at 11% with the additional bid performance guarantee being 0.1% and this additional performance guarantee percentage shall be applied on the bid price.
 - III. **where the bid price is 20% or more below of the project cost put to bid**, the additional performance guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the project cost put to bid in addition to 1% of the bid price and this additional performance guarantee percentage shall be applied on the bid price.
 - IV. The additional performance guarantee percentage shall be rounded off to the next lower percentage based on whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage based on whether the decimal point of the percentage of bid price is 0.5% or more.

- V. The additional performance security shall be treated as part of the performance security.
- VI. Justification for abnormally low bid shall be scrutinized by the Departmental Technical Committee and recommended to the competent authority of the Administrative Department for the approval of the Additional Performance Security (APS). An abnormally low bid is one in which the Bid Price, in combination with other elements of the Bid, appears so low that it raises material concerns as to the capability of the Bidder to perform the contract at the offered price. Procuring Entity may, in such cases, seek written clarifications from the bidder, including detailed price analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any other requirements of the bid document. If, after evaluating the price analyses, the procuring entity determines that the Bidder has substantially failed to demonstrate its capability to deliver the contract at the offered price, the Procuring Entity may reject the Bid/Proposal. However, it would not be advisable to fix a normative percentage below the estimate cost, which would automatically be considered as an abnormally low bid.

The security may be taken in shape of N.S.C./Post Office Savings Bank Account/ Post Office Time Deposit Account / Kisan Vikas Patra /Bank Guarantee in favour of the Divisional Officer from any Nationalized Scheduled Bank in India counter guaranteed by its local Branch at Bhubaneswar /e-Bank Guarantee executed on the National e-Governance Services Limited (NeSL) Digital Document Execution Portal towards E.M.D./ Initial Security Deposit/ any other security deposit from the contractor or supplier.
(Office Memorandum No.1499 Dtd.01.02.2023 of Works Deptt.)

16. The intending bidders are to quote the rates without GST while tendering online. The GST will be paid extra on the value of work executed as applicable on works contracts at the time of payment bills.
17. Other details can be seen in the bidding documents, which is available in website www.tendersorissa.gov.in
18. Authority reserves the right to reject any or all the tenders without assigning any reasons thereof.

Chief Construction Engineer,
B.W. Circle, Keonjhar.

Memo No. 2344 / Date: 24.04.2026

Copy in duplicate forwarded to the Deputy Director-Cum-Deputy Secretary to Government (Advertisement) Information and Public Relation Department, Odisha, Bhubaneswar for information and necessary action. It is requested to please arrange for publication of above Tender Call Notice in National English Daily along with local English Daily and minimum two Odia News Papers in two consecutive days on or before **Dtd. 06.05.2026**. The complementary copies may please be sent to this Office for processing the same with the tender.

Encl:- As above.

Chief Construction Engineer,
R.W. Circle, Keonjhar.

Memo No. 2345 / Date: 24.04.2026

Copy forwarded to the Superintendent, Govt., Press, Madhupatana, (O), Cuttack and with a request to publish this notice in the next issue of the Oriya Gazette accordingly.

AK
27/04/26
Chief Construction Engineer,
R.W. Circle, Keonjhar.

Memo No. 2346 / Date: 24.04.2026

Copy submitted to F.A.-Cum-Additional Secretary to Govt. R.D. Department, Odisha, Bhubaneswar for favour of kind information and necessary action.

AK
27/04/26
Chief Construction Engineer,
R.W. Circle, Keonjhar.

Memo No. 2347 / Date: 24.04.2026

Copy submitted to the E.I.C. (Civil), Works Department/W.R. Department/E.I.C. R.W. (O), BBSR, Chief Engineer, PMGSY / Buildings & Bridges / Roads (O/O E.I.C.R.W. (O), BBSR) / D.P.I. and Roads/Buildings/M.I./N.H./ P.H.(Urban)/R.D.Q.P./IDCO/Managing Director O.B.C.C./O.C.C. for favour of kind information and necessary action.

AK
27/04/26
Chief Construction Engineer,
R.W. Circle, Keonjhar.

Memo No. 2348 / Date: 24.04.2026

Copy forwarded to all Chief Construction Engineers/Superintending Engineers/Executive Engineers of R.W. Organisation for information and wide circulation.

AK
27/04/26
Chief Construction Engineer,
R.W. Circle, Keonjhar.

Memo No. 2349 / Date: 24.04.2026

Copy to the Collector and District Magistrate, Keonjhar for information and necessary action.

AK
27/04/26
Chief Construction Engineer,
R.W. Circle, Keonjhar.

Memo No. 2350 / Date: 24.04.2026

Copy to Notice Board/concerned file.

AK
27/04/26
Chief Construction Engineer,
R.W. Circle, Keonjhar.

ANNEXURE FOR BRIDGE WORKS UNDER SBY

Sl. No.	Name of the R.W. Division	Name of Work	Amount put to tender (Approx.) (Rs. In Lakh)	Class of Contractor	Completion Period
1	2	3	4	5	6
1	Banspal	Construction of bridge over Local Nallah on PWD (Kumundi) road to Urumunda road. (1x32.04 mtr. c/c with Well Foundation)	462.39	'A' Class	12 Calendar Months
2	Banspal	Construction of bridge over Champajhar Nallah on Goudachampe to Kodipasa Gopalsahi road. (4x10.77 mtr. c/c with Open Foundation)	434.49	'A' Class	12 Calendar Months
3	Banspal	Construction of bridge over Ranima Nallah at 4.800 Km. on Dhanagadi to Taramakanta road. (5x10.77 mtr. c/c with Raft Foundation)	465.47	'A' Class	12 Calendar Months
4	Banspal	Construction of bridge over Sudanga Nallah at 0.20 Km. on Sudanga to Lodasahi road. (4x10.77 mtr. c/c with Open Foundation)	393.46	'A' Class	12 Calendar Months
5	Banspal	Construction of H.L. bridge over Gandhamardhana Nallah on PWD road to Suakati (Jadipada Sahi) road. (3x10.77 mtr. c/c with Open Foundation)	349.81	'A' Class	12 Calendar Months
6	Keonjhar-I	Construction of bridge over Machhakandana Nallah at 1.050 Km. on Padampur to Nuagaon road via-Bhatunia under SBY. (6x10.77mtr. c/c with Pile Foundation)	615.45	'A' & 'Special' Class	15 Calendar Months
7	Keonjhar-II	Construction of bridge over Local Nallah on Kusumita to Jamiridihi road. (4x10.77 mtr. c/c with Raft Foundation)	387.28	'A' Class	12 Calendar Months
8	Anandapur	Construction of H.L. bridge over Local Nallah on Santoshpur (Uppersahi) to Rarinisala road. (3x10.77 mtr. c/c with Open Foundation)	282.16	'B' & 'A' Class	12 Calendar Months

Chief Construction Engineer,
R.W. Circle, Keonjhar.

27/04/26