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CHECK LIST TO BE FILLED UP BY THE BIDDER 

Sl. 
No 

Particulars Reference to 
Clause no. 

Whether furnished Reference to 
Page no. Yes No 

01. Cost of tender paper `Rs.10,000.00 (Online) D.T.C.N   Clause 
No.04 

   

02. E.M.D@ 1% of the estimated cost to be 

submitted Online 

D.T.C.N 
Clause No.06 

   

03. Copy of valid Registration Certificate D.T.C.N 
Clause No.07 

   

04. Copy of GSTIN& PAN D.T.C.N 
Clause No.07 

   

05. No Relationship Certificate in Schedule – A D.T.C.N 
Clause No.13 

   

06. Works Experience & Annual Turn Over D.T.C.N 
Clause No.14 

   

(A) List of projects executed that are similar in nature to the 
work   (Schedule-D) 

D.T.C.N 
Clause No.14 (i) 

   

(B) Minimum Annual Turn Over to be furnished in Schedule –
H 

D.T.C.N 
Clause No.14 (ii) 

   

07. 
(A) 

Information regarding current litigation, debarring / expelling 
of the tender or abandonment of the work by the tenderer 
(Schedule-E) 

D.T.C.N 
Clause No.11 

   

(B) Undertaking for installation of Hot Mix Plant within 60km 
 

D.T.C.N 
Clause No.14(b) 

   

( C) Affidavit (Schedule-F)  D.T.C.N 
Clause No.11  

   

08. Bid Capacity  
Total value of Civil Engineering construction work 
performed in the last five year with certificate from 
Chartered Accountant. 
Statement showing the value of existing commitments 
and ongoing works till stipulated period of completion 
in Scheduled – G 

D.T.C.N 
Clause No.14(iv) 

   

09. 
(A) 

Tools & Plants and machineries as per the 
requirement in Schedule-C and Annexure – I of 
Schedule C  
(Proof of ownership of Tools & Plants and 
machineries are to be furnished in shape of copy of 
invoices / required sale deed in case of 2nd purchase / 
required lease deed with owner ship documents of 
the lessor duly attested.  

D.T.C.N 
Clause No.10 

   

 List of Machineries  Requirement    

 (A) for Road works with WMM      

1 Hot Mix Plant( 60-90 TPH & above)- 1 no.    

2 
Paver Finisher Hydrostatic with sensor 
control/Mechanical paver finisher 

1 no. 
   

3 Front end loader 1 no.    

4 Vibratory Roller/Tandem roller 1 no.    

5 Power Road roller(8 to 10 Ton capacity)- 1 no.    

6 Hydraulic Excavator 1 no.    

7 Concrete Mixer 2 nos.    

8 Water Tanker(5 Kilo capacity and above) 1no.    

9 Tipper (10 ton capacity)- 2 nos.    

10 Generator (33 KVA and above) 1no.    

11 Wet MIX Plant/Pug Mill 1no.    

 B)for Road Work with WBM,      

1 Hot Mix Plant( 60-90 TPH & above) 1 no.    

2 
Paver finisher Hydrostatic with sensor control/ 
Mechanical paver finisher 

1 no. 
   

3 Front end loader 1 no.    

4 Vibratory Roller/Tandem roller 1 no.    

5 Power Road roller(8 to 10 Ton capacity) 1 no.    
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N:B-Pls refer to items of BOQ. 

6 Hydraulic Excavator 1 no.    

7 Concrete Mixer 2 nos.    

8 Water Tanker(5 Kilo capacity and above) 1no.    

9 Tipper (10 ton capacity) 2 nos.    

10 Generator (33 KVA and above) 1no.    

(B) 
Time Schedule for movement of equipments / machineries 
available with the tenderer from one site to work site as per 
Annexure-III and IV of Schedule-C 

D.T.C.N 
Clause No.10 
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OFFICE OF THE CHIEF CONSTRUCTION ENGINEER,RURAL WORKS, 
CIRCLE,CUTTACK. 
CONTRACT DATA 

A. GENERAL INFORMATIONS 

Sl 
No  

Item Details 
 

1 Bid Identification No. Tender Online RWC-03/26 

2 Name of the Work As specified in Column No.- 3 of the 
Annexureof the Tender Call Notice 

3 Officer inviting tender Chief Construction Engineer, R.W.Circle, Cuttack. 

4 Superintending  Engineer concerned with head 
quarters authorised as Engineer-in-charge of 
this work. 

Superintending Engineer/Executive 
Engineer concerned as specified in 
Column- 2of the Annexure of the Tender 
Call Notice 

5 Chief Construction Engineer with head quarter Chief Construction Engineer, R.W.Circle,Cuttack 

6 Accepting Authority Chief Construction Engineer, R.W.Circle,Cuttack 

7 Estimated Cost As specified in Column No.- 4 of the 
Annexure of the Tender Call Notice 

7.A. Eligible Class of Contractor   ‘As specified in Column No.- 6 of the 
Annexure of the Tender Call Notice 

B. BID INFORMATION 
8 Intended completion period/Time period 

assigned for Completion as per clause 8 of 
DTCN 

As specified in Column No.- 7of the 
Annexure of the Tender Call Notice 

9 Availability of Bid Document in Official Web-
Site 

From official website of Government: 
www.tendersodisha.gov.in 
From -11.30 AM of 09.03.2026 up to 5.00 PM of 
30.03.2026 

9A Last Date & time of submission of Bid (Clause 
No. 2 of DTCN.) 

Time: 5.00 PM 
Date: 12.05.2026 (As Per Corrigendum) 

9B Opening of Technical bid (Cover-1) At 11.30 AM  13.05.2026 (As Per Corrigendum) 

10 Cost of Bid Document (Clause No. 4 of DTCN.) 

i To be remitted online ` 10,000.00 

11 EMD (Clause No. 6 of DTCN.) 

i To be remitted online The bidder shall transfer online the Earnest 
Money Deposit @ of 1% of the estimated cost 
put to tender  
 

12 Additional Performance Security (Clause No.28 (iii) of DTCN.) 

i  Govt. of Odisha, Works Department has been 
pleased to fix the rate of Additional Performance 
Security vide office memorandum no.173 dated 
03.01.2026 which is (enclosed). 

ii Pledged in favour of Superintending Engineer/Executive Engineer 
concerned as specified in Column- 2 of the  

Annexure of the Tender Call Notice 

iii payable at Superintending Engineer/Executive Engineer 
concerned as specified in Column- 2 of the  

Annexure of the Tender Call Notice 

iv Type of instrument  As specified in the Bid document 

http://www.tendersodisha.gov.in/
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Sl 
No  

Item Details 
 

13 Bid validity period (Clause No. 9 of DTCN.) 90 days 

14 Minimum period of contract / agreement/ lease 
deed of equipment and machineries as per 
Clause 10 (v) of DTCN. 

As specified in Column- 7of the  
Annexure of the Tender Call Notice with 
addition of extra 3 months 

15 Currency of Contract  Indian Rupees 

16 Language of Contract  English 

17 Clause No-14 of DTCN Qualifying Criteria   

(i) Similar Nature of work as per Clause 14(i) of 
DTCN 

75 % of the estimated cost put to tender during any three 
financial years (starting from 2020-21 to 2024-25) excluding 
the current financial year 2025-26 
 

ii) Annual turnoveras per Clause No-14 (ii) of 
DTCN: - Minimum requirement of annual 
turnover of Civil construction works  
@200% of annual payment of the work put to 
tender,  

The total financial turnover in respect of civil engineering 
works of an amount not less than the amount put to tender 
during any three financial year taken together of the last 
preceding five financial years starting from 2020-21 to 2024-
25-excluding the current financial year2025-26 
 

iii) Clause No-14 (iii) of DTCN: Required Bid 
Capacityis to be more than the Estimated 
cost of the work 

1.  Estimated Cost of the Work as mentioned at Sl. 7 above. 

2. Base Year – 2025-26 

3. Period of Completion of Work as mentioned at Sl. 8 above. 

 

Schedule of Adjustment Data for Clause 98 of DTCN 
Cl. No- 31 of 

F2/P1 
contracts  

Sl No. 

Index 
description 

Source of Index Base 
value* 

Base 
Date* 

Weightage 
of Item** 

(to be 
decided by 

the TS 
authority) 

31 (a) (i) Other materials All India Whole sale price index (all commodities) 
as published by the Economic Advisor to the Govt. 
of India, Ministry of Commerce and Industry 

  
% 

31 (a) (ii) Cement Whole sale price index for Cement (Ordinary 
Portland Cement) as published by the office the 
Economic Advisor to the Govt. of India, Ministry of 
Commerce and Industry. 

  

% 

31 (a) (iii) Steel Wholes sale price index for Steel (Mild Steel-Long 
Products) as published by the Office of the 
Economic Advisor to the Govt. of India, Ministry of 
Commerce and Industry. 

  

% 

31 (a) (iv) Bitumen 
(VG-30) 

Official retail price of bulk bitumen at the nearest 
IOCL/HPCL depot 

  
% 

31 (a) (v) Pipes Whole sale price index for the type of pipe under 
consideration, as published by the office the 
Economic Advisor to the Govt. of India, Mistry of 
Commerce and Industry 

  

% 

31 (b) Labour Minimum wages notified by the Labour and 
Employee’s State Insurance Department of 
Government of Odisha, India. 

  
5.00% 

31 (c) POL Official retail price of HSD at nearest 
IOCL/HPCL/BPCL Consumer pump depot 

  
5.00% 

31 (d) Plant & 
Machinery 

Whole sale price index for Manufacture and 
machinery for Mining, Quarrying and Construction 
as published by the office the Economic Advisor to 
the Govt. of India, Mistry of Commerce and 
Industry 

  

% 

   Total  100.00% 
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Procedure to participate in online bidding         
e-procurement 

1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder intending to participate 

in the bid is required to register in the Portal using his /her active personal/ official e-mail ID as his Login ID and 

attach his/her valid Digital Signature Certificate (DSC) to his/her unique Login ID.  The DSC used must be of 

appropriate class (Class II or Class III) issued from a registered Certifying Authority such as n-Code, Sify, TCS, 

MTNL etc. He/ She has to submit the relevant information as asked for about the firm/ contractor. The portal 

registration of the bidder/ firm is to be authenticated by the State Procurement Cell after verification of original valid 

certificates/ documents such as (i) PAN and (II) Registration Certificate (RC)/ GST Registration Certificate and 

GSTIN (for procurement  of goods) of the concerned bidder. The time period of validity in the portal is at par with 

validity of RC/ GST Registration Certificate and GSTIN. Any change of information by the bidder is to be re-

authenticated by the State Procurement Cell. After successful authentication bidder can participated in the online 

bidding process.  

Contractor not regisertered with Government of Odisha, can participate in the e-procurement after necessary 

enrolement in the portal but have to subsequently register themselves with the appropriate registering authority of 

the Sate Government before award of the work as per prevalent registration norms of the State.  

a. To log on to the portal the Contractor/Bidder is required to type his/her username and password. The system 

will again ask to select the DSC and confirm it with the password of DSC. For each login, a user’s DSC will 

be validated against its date of validity and also against the Certificate Revocation List (CRL) of respective 

CAs stored in system database. The system checks the unique ID, password and DSC combination and 

authenticates the login process for use of portal.  

b. The tender documents uploaded by the Tender Inviting Officer in the website https://tendersodisha.gov.in 

will appear in the section of “Upcoming Tender” before the due date of tender sale. Once the due date has 

arrived, the tender will move to “Active Tender” Section of the homepage. Only a small notification will be 

published in the newspaper specifying the work details along with mention of the specific website for details. 

The publication of the tender will be for specific period of time till the last date of submission of bids as 

mentioned in the ‘Invitation for Bid’ after which the same will be removed from the list of Active tenders. Any 

bidder can view or down load the bid documents from the web site.  

c. Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading 

documentary evidences towards his eligibility for such exemption. 

d. The software application has the provision of payment of cost of tender document through payment 

gateways of authorized bankers by directly debiting the account of the bidders.  

1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise his/her bid shall 

be declared as non-responsive and thus liable for rejection. Bidders participating through Joint Venture shall declare the 

authorized signatory through Memorandum of Understanding duly registered and enroll in the portal in the name and 

style of the joint venture company. It is mandatory that the DSC issued in the name of the authorized signatory is used 

in the portal.  

1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-procurement process, 

the tender inviting officer shall not accept any responsibility for failures or breakdowns other than in those systems 

strictly within their own control. 

 

1.3. Any third party/company/person under a service contract for operation of e-procurement system in the State or his/their 

subsidiaries or their parent companies shall be ineligible to participate in the procurement processes that are 

undertaken through the e-procurement system irrespective of who operates the system. 

 

1.4. Forsubmission of Bids through the E-Procurement Portal, the bidder shall up load the scanned copy/copies of 

document in prescribed format wherever warranted in support of eligibility criteria and qualification information.  The 

https://tendersodisha.gov.in/
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on line bidder shall have to produce the original documents in support of the scanned copies and statements uploaded 

in the portal before the specified date as per DTCN.  

1.5. Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by cost of bid 

document and appropriate Bid Security. The system shall consider only the last bid submitted through the E-

Procurement portal. 

1.6.    The bidder may ask question related to tender online in the e-procurement portal using his/her DSC, provided the 

questions are raised within the period of seeking clarification as mentioned in tender call notice/Bid. The Officer inviting 

the Bid/ Procurement Officer-Publisher will clarify quarries related to the tender.  

1.7. The details of drawings and documents pertaining to the works available with the officer inviting the Bid as well as in the 
office of the Superintending Engineer and Executive Engineer as mentioned in the Contract Data will be open for 
inspection by the bidders. The bidder is required to down load all the documents for preparation of his bid. It is not 
necessary for the part of the Bidder to up-load other Bid documents (after signing) while up-loading his bid. He is 
required to up load documents related to his eligibility criteria and qualification information and Bill of Quantities duly 
filled in. It is assumed that while participating in the bid, the bidder has referred all the drawings and documents. 
Seeking any revision of rates or backing out of the bid claiming for not having referred to any or all documents provided 
in the Bid by the Officer Inviting the Bid will be construed as plea to disrupt the bidding process and in such cases the 
bidder shall be debarred from tendering for a period of 180 days.  
 

1.8. Any addendum / corrigendum / cancellation of tender shall be published in the website 
www.tendersodisha.gov.in& notice board /  through  paper publication and such notice shall form part of the 
bidding documents.  

1.8.1. The system generates a mail to those bidders who have already uploaded their tenders and those bidders if they wish 

can modify their tenders. The bidders are required to which the website till last date and time of bid submission for any 

addendum/ corrigendum/ cancellation thereof. Tender inviting authority is not responsible for communication failure of 

system generated mail.  

 All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting the bid. The bidder shall 

carefully go through the document and prepare the required documents and up load the scanned documents in 

Portable Document Format to the portal in the designated locations of Technical Bid. He will fill up the rates of 

items or percentage in the BOQ down loaded for the work in designated Cell and up loads the same in 

designated locations of Financial Bid. Bidders are to submit only the original BOQ uploaded by publisher after 

entering the relevant fields without any alteration/deletion/modification. Multiple BOQ submission shall lead to 

cancellation of bid. In case of item rate tender, bidders shall fill in their rates other than Zero value in the 

specified cells. In the percentage rate tender, the bidder quoting Zero value is valid and will be taken as 

Schedule of Rates. Submission of document shall be effected by using DSC of appropriate class.  

 

2. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS:The Bidder shall furnish, as part of his Bid in 

shape of EMD @ 1 % of tendered amount as mentioned in the Contract Data.Non-submission of bid security within 

the designated period shall debar the bidder from participating in the on-line bidding system and his portal registration 

shall be cancelled. His name shall also be informed to the registering authority for cancellation of his registration.  

2.1. Deleted.  

2.2. Deleted.  

2.3  The tender accepting authority will verify the originals of all the scanned documents of the successful lowest bidder only 

within 5 days of opening of the tender (price bid). In the eventuality of failure on the part of the lowest successful bidder 

to produce the original documents, he will be debarred in future from participating in tender for 3 years and will be black 

listed by the competent authority. In such as situation, successful L-2 bidder will be required to produce his original 

documents for consideration of his tender at the negotiated rate equal to L1 bidder. 

2.4 Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading 

documentary evidences towards his eligibility for such exemption.  

2.5 Government of Odisha has introduced e-payment gateway in to the portal for payment of cost of Bid. The process of 

using e-payment gateway is mentioned in the “Procedure for Electronic receipt, accounting and reporting of 

http://www.tendersodisha.gov.in/
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Cost of Tender Paper on submission of bids” 

 

3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to type his/her Login ID and 

Password. The system will again ask to select the DSC and confirm it with the password of DSC as a second stage 

authentication. For each login, a user’s DSC will be validated against its date of validity and also against the Certificate 

Revocation List (CRL) of respective CAs stored in system database. The system checks the unique Login ID, Password 

and DSC combination and authenticates the login process for use of portal.  

The bidder can download the tender of his choice and save it in his system and undertake the necessary preparatory 

work off-line and upload the completed tender at his convenience within the final date and time of submission.The bidder 

shall only submit single copy of the required documents and Price Bid in the portal. In the Financial bid, the bidder 

cannot leave any figure blank. He has to only write the figures, the words will be self generated. The Bidders are advised 

to up load the completed Bid document well ahead of the last date & time of receipt to avoid any last moment problem of 

power failures etc.  

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall prepare 

all documents including Declaration form, price bid etc and store in the system.  

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the documents in 
appropriate place one by one simultaneously checking the documents. Once the Bidder makes sure that all the 
documents have been up-loaded in appropriate place he clicks the submit button to submit the bid to the portal.  

3.2.1. The bids once submitted can not be retrieved or corrected. Tender cannot be pre-opened and cannot be submitted 

after due date and time. Therefore only after satisfying that all the documents have been uploaded, the Bidder 

should activate submit button.  

3.2.2. In the e-procurement process each processes are time stamped. The system can identify each individual who has 

entered in to the portal for any bid and the time of entering in to the portal.  

3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially the scanned documents 

by taking out sample printing. Non-submission of legible documents may render the bid non-responsive. However, 

the Officer inviting the Bid if so desires can ask for legible copies  or original copies for verification with in a stipulated 

period provided such document in no way alters the Bidder’s price bid. If the Bidder fails to submit the original 

documents with in the stipulated date, he will be debarred from tendering for a period of 180 days.  

SUBMISSION OF BIDS:-  

3.3.  The bidder shall carefully go through the tender and prepare the required documents. The bid shall have a  Technical 

Bid and a Financial Bid. The Technical bid generally consists of GSTIN, PAN, Registration Certificate, Affidavits, Profit 

Loss statement, Joint venture agreement, List of similar nature of works, work in hand , list of machineries and any other 

information required by OIT. The Financial Bid shall consist of the Bill of Quantities (BOQ) and any other price related 

information/ undertaking including rebates. 

 

3.4. Bidders are to submit only the original BOQ (in .xls format) uploaded by Procurement Officer Publisher (Officer Inviting 

Tender) after entering the relevant fields without any alteration/ deletion/ modification. Multiple BOQ submission by 

bidder shall lead to cancellation of bid. In case of items rate tender, bidders shall fill in their rates other than zero value 

in the specified cells without keeping it blank. In the percentage rate tender the bidder quoting zero percentage is valid 

and will be taken at par with the estimated rate of the work put to tender.  

 

3.5. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and qualification 

information in prescribed format in Portable Document Format (PDF) to the portal in the designated locations of 

Technical Bid.  

3.6. The bidder shall write his name in the space provided in the specified location in the Protected Bill of Quantities (BOQ) 

published by the Officer Inviting Tender. The bidder shall type  rates in figure only in the  rate column of respective 

items(s) without any blank cell in the rate column in case of item rate tender and type percentage excess or less up to 

two decimal place only in case of percentage rate tender.  

3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the documents in 



9 
 

appropriate place one by one simultaneously checking the documents.  

3.8. Bids cannot be submitted after due date and time. The bids once submitted can not be viewed, retrieved or corrected. 

The Bidder should ensure correctness of the Bid prior to uploading and take print out of the system generated summery 

of submission to confirm successful uploading of bid. The bids cannot be opened even by the OIT or the Procurement 

Officer Publisher/ opener before the due date and time of opening.  

3.9. Each process in the e-procurement is time stamped and the system can defect the time of log in of each user including 

the Bidder. 

3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal. 

3.11. The system shall require all the mandatory forms and fields filled up by the contractor during the process of 

submission of the bid/ tender.  

3.12. The bidder should check the system generated confirmation statement on the status of the submission. 

3.13. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the network.  

3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the electronic system 

used during the e-procurement process. 

3.15. The Bidder is required to upload documents related to his eligibility criteria and qualification information and Bill of 

Quantity duly filled in. It is not necessary for the part of the bidder to upload the drawing and the other Bid documents 

(after signing) while uploading his bid. It is assumed that the bidder has refered all the drawings and documents 

uploaded by the Officer Inviting the Bid. 

3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid (server time). The 

date and time of bid submission shall remain unaltered even if the specified date for the submission of bids declared as 

a holiday for the Officer Inviting the Bid.   

3.17. The ‘Online bidder’ shall digitally sign on all statements documents, certificates uploaded by him, owning 

responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the information furnished bythe bidder is 

found to be false/ fabricated/ bogus, he will be debarred from tendering for a period of 180 days and his registration in 

the portal shall be blocked and the bidder is liable to be blacklisted.  

4. SECURITY OF BID SUBMISSION: 

4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The system shall require 

all the mandatory forms and fields filled up by the contractor during the process of submission of the bid/tender. 

 

4.2.  The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the authorized 

openers only on or after the due date and time.  

5. DEADLINE FOR SUBMISSION OF THE BIDS : 

5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and time (Server 

date and time) is over, the bidder will not be able to submit the bid. The date & time of bid submission shall remain 

unaltered even if the specified date for the submission of bids declared as a holiday for the Officer inviting the Bid.  

RESUBMISSION AND WITHDRAWAL OF BIDS :  
5.2. Resubmission of bid by the Bidders for any number of times before the final date and time of submission is allowed.  

5.3. Resubmission of bid shall require uploading of all documents including price bid afresh.  

5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall consider only the 

last bid submitted.  

6. LATE BIDS : 

6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all purpose the server 

time displayed in the e-procurement portal shall be the time to be followed by the bidder and concerned officers.  

7. MODIFICATION AND WITHDRAWAL OF BIDS : 

7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and time of 

submission. The bidder shall have to log on to the system and resubmit the documents as asked for by the system 

including the price bid. In doing so, the bids already submitted by the bidder will be removed automatically from the 

system and the latest bid only will be admitted. But the bidder should avoid modification of bid at the last moment to 

avoid system failure or malfunction of internet or traffic jam or power failure. If the bidder fails to submit his modified bids 
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with in the designated time of receipt, the bid already in the system shall be taken for evaluation.  

7.2. In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a letter with appropriate 

reasons for his withdrawal addressed to the Officer inviting the bid and up load the scanned document to portal in the 

respective bid before the closure date and time of receipt of the bid. The system shall not allow any withdrawal after 

expiry of the closure time of the bid.  

8. OPENING OF THE BID: 

8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. This date is available in IFB, 

tender document as well as the home page of portal. Bid opening can be done by the authorized users which are 

defined during the tender publication / approval stage. The bids are encrypted using there public keys and can be 

decrypted only on or after the Bid Opening due date and time. The bid openers private key will be required to open the 

bids and all the openers have to log on to the portal during that time. 

8.1.1. The bidders who participated in the on line bidding can witness opening of the bid from any system logging on to 

the portal with the DSC away from opening place. Contractors are not required to be present during the bid 

opening at the opening location if they so desire. 

8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as the 

reference.  

8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the Bid/Engineer-in-

Charge, the bids will be opened at the appointed time on the next working day. 

 

8.3.  In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in which they appear 

in the “Invitation for Bid”.  

8.4. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless all the Officers 

who have been declared as Opening officers, log on the portal with their DSC the Tender cannot be opened.  

 

8.5. In case of non-responsive tender the officer Inviting tender should complete the e-Procurement process by uploading 

the official letter for cancellation/ re-tender.  

 

EVALUATION OF BIDS:-  

All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized to open 

the tender shall sign and number on each page of the documents downloaded and furnish a certificate that “the 

documents as available in the portal containing...... nos. of pages”.  

 

8.5.1. After opening of technical bid, the bidder may be asked in writing / online (in their registered e-mail ID) to clarify on 

the uploaded documents provided in the Technical Bid, if necessary, with respect to any doubts or illegible 

documents required for Technical Evaluation. The Officer Inviting Tender may ask for any other document of 

historical nature during Technical Evaluation of the tender. Provided in all such cases, furnishing of any document in 

no way alters the bidders price bid. Non submission of legible documents may render the bid non-responsive. The 

authority inviting bid may reserve the right  to accept any additional document. 

 

8.5.2. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of the bidder 

will be evaluated on its own merit  

 

8.5.3. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system for the bid, will 

finalize the list of responsive bidders.  They will log on to the site with their DSC and record their comments on the 

Technical evaluation page in the system. The Officer Inviting the Bid if also the accepting authority, shall log on to 

the system with his digital signature and check the technical evaluation. He can either accept or pass on to the 

evaluating officers for re-evaluation.  Upon acceptance of technical evaluation by the Accepting authority in the 

system, the system shall automatically generate letter to all the responsive bidders and the system shall forward the 

letter to all the responsive bidder that their technical bid has been evaluated responsive with respect to the 
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data/information furnished by him and the letter shall also intimate him the date & time of opening of financial bid. 

The system shall also inform the non-responsive bidders in their e-mail ID that their bid has been found non-

responsive. 

If any bidder is aggrieved on the decision of the Technical bid evaluation, he/she can 
submit his/her grievance, if any to the C.C.E , Rural Works Circle, Cuttack concerned from 2 
working days from date of publication of result of technical bid (Part-I) on e-procurement system 
for final decision by the Tender Grievance Redressal Committee under the Chairmanship of 
C.C.E. Any grievance not received within the above stipulated period shall not be considered. 

 

8.6. The Technical evaluation of all the bids shall be carried out up as per the information furnished by the Bidders. But 

evaluation of the bid does not exonerate the bidders from checking their original documents and if at a later date the 

bidder is found to have misled the evaluation through wrong information, action as per relevant clause of DTCN shall 

be taken against the bidder/contractor. 

 

8.6.1   The clauses which are not available in TCN & DTCN, in that case OPWD Code with recent amendments of 

Govt shall be followed. 

8.6.2    No allegation from any of the participants will be entertained after two days i.e. from the date of declaration 

of technical bid evaluation of result or the date of opening of the financial bid whichever is earlier. 

8.7 The Procurement officer-Evaluators will evaluate bid and finalized list of responsive bidders. 

  Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification information. 

8.7.1 The financial bids of the technically responsive bidders shall be opened on the due date of opening. The 

Procurement Officer-Openers shall log on to the system in sequence and open the financial bids.   

8.7.2 The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorised 

representative who wish to be present. 

8.7.3 At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were found responsive will 

be announced and the bids of only those bidders will be opened. The remaining bids will be rejected. 

 

8.7.4 The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each item in case the item rate 

tender and percentage above or less in case of percentage rate tenders will be announced.  any discounts and 

withdrawals, and such other details as the officer inviting the tender may consider appropriate, will be announced by 

him or his authorized representatives at the time of opening.  

8.7.5 Rebate/discount offer if any uploaded to the system shall be declared and recorded first. 

8.7.6 The Financial bid of the bidders shall be opened one by one by the designated officers. The system shall auto-

generate the Comparative statement. 

8.7.7 The Bidder can witness the principal activities and view the documents/summary reports for that particular work by 

logging on to the portal with his DSC from anywhere. 

8.7.8 Procurement Officer-Openers shall sign on each page of the download BOQ and the Comparative  Statement and 

furnish a certificate to that respect. 

8.7.9 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid with the approval of 

concern Chief Engineer/ Head of Department.  

 
9. CLARIFICATION AND  NEGOTIATION  OF BIDS: 

9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask the lowest 

bidder for clarification of his rates including reduction of rate on negotiation and breakdowns of unit rates.  

9.2. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, followed by L2, L3 

….) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the participating bidders after opening 

on their respective logins. Each activity is recorded in the system with date and time stamping.  

 
10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 
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10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer Inviting the Bid 

shall mention the amount of Performance Security and additional performancesecurity required to be furnished in the 

letter and intimate the bidders in his e-mail ID. 

10.2. The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity period by cable, 

telex or facsimile or e-mail confirmed by registered letter. This letter of Acceptance will state the sum that the Engineer-

in-Charge will pay the contractor in consideration of execution and completion of the works by the contractor as 

prescribed by the contract and the amount of performance security and Additional Performance Security required to be 

furnished. The issue of the letter of Acceptance shall be treated as closure of the Bid process and commencement of 

the contract. 

10.3. The Contractor after furnishing the required acceptable Performance Security and Additional Performance Security, “ 

Letter of Proceed” or “Work Order” shall be issued by the Engineer-in-Charge with copy thereof to the Procurement 

Officer-Publisher. The Procurement Officer-Publisher shall up load the summery and declare the process as complete.  

10.4. If the L1 bidder does not turn up for agreement after finalisation of the tender then he shall be debarred from 

participation in bidding for three years and action will be taken to blacklist the contractor. Besides the consortium/ 

JV/firm where such an agency/ firm already happens to be or is going to be a partner/ member/ proprietor , he/ they 

shall neither be allowed for participation in bidding for three years nor his/ their application will be considered for 

registration and action wll be initiated to blacklist him/ them. In that case, the L2 bidder, if fulfils other required criteria 

would be called for drawing agreement for execution of work subject to condition that the L2 bidder negotiates at par 

with the quoted by the L1 bidder, otherwise the tender will be cancelled.  

11.  BLOCKING OF PORTAL REGISTRATION 

a. If the registration Certificate of the contractor is cancelled/ suspended by the registering authority/ blacklisted by the 

competent authority his portal registration shall be blocked automatically on receipt of information to that effect.  

b. The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be unblocked automatically in 

receipt of revocation order of cancellation/ suspension/ blacklisting from the concerned authority. 

c. The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned contractor who in 

turn shall furnish his reply, if any, within a fortnight from the date of issue of show cause notice. Thereafter the Officer 

Inviting Tender is required to issue an intimation to the defaulting bidder about his unsatisfactory reply and recommend 

to the Chief Manager (Tech) for blocking of portal registration within 10 days of intimation to the defaulting bidder 

regarding his unsatisfactory reply with intimation to the Registering Authority and concerned Chief Engineer/ Heads of 

Office if any of the following provisions are violated. 

i.Fails to furnish original Technical Documents before the designated officer within the stipulated date and time. 

ii.Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period (including 

till the extended bid validity period)   

iii.Fails to execute the agreement within the stipulated date. 

iv.If any of the information furnished by the bidder is found to be false/ fabricated/ bogus. 

Accordingly the officer Inviting Tender shall recommended to the Chief Manager (Tech) State Procurement Cell, 

Odisha for blocking of portal registration of bidder and simultaneously action shall also be initiated by OFFICER 

INVITING TENDER for blacklisting as per Appendix-XXXIV of OPWD code Volume-II.  

The minimum period of blocking of Portal Registration shall in no case be less than 180 days. 
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Procedure for Electronic receipt, accounting and reporting of Cost of 
Tender Paper and Earnest   Money Deposit  

on submission of bids 

1. The State Government have formulated rules and procedures for Electronic receipt, accounting and reporting of the 

receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids through the e-procurement 

portal of Government of Odisha i.e. www.tendersodisha.gov.in. 

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment gateway. Now it has 

been decided to introduce electronic receipt of Cost of Tender Paper on submission of bids through payment 

gateway of designated banks such as SBI/ICICI Bank/HDFC Bank for all Government Departments, State PSUs. 

Statutory Corporations, Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process outline 

as well as accounting and reporting structure are indicated below : 
 

a) It will be carried out through a single banking transaction by the bidder for multiple payments like Cost of Tender 

Paper on submission of bids. 

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their Aggregator Banks as 

well can be accessed by the intending bidders. 

c) Reporting and accounting of the e-receipts will be made from a single source. 

d) Credit of receipts into the Government accounts and to the designated Bank account of the participating entities 

indicated in Para 2 above would be faster. 

3. Only those bidders who successfully remit their Cost of Tender Paper on submission of bids would be eligible to 

participate in the tender/bid process. The bidders with pending or failure payment status shall not be able to submit their 

bid. Tender inviting authority, State Procurement Cell, NIC, the designated Banks shall not be held responsible for such 

pendency or failure. 

4. Banking arrangement: 

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e-Procurement 

portal of Government of Odisha (www.tendersodisha.gov.in) 

b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of Tender Paper 

on submission of bids will nominate a Focal Point Branch called e-FPB, who is authorized to collect and 

collate all e-Receipts. Each such branch will act as the Receiving branch and Focal Point Branch 

notwithstanding the fact that the bidder might have debited his account in any of the bank's branches while 

making payment. 

5. Procedures of bid submission using electronic payment of tender paper cost 

by bidder: 
a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal 

(www.tendersodisha.gov.in) using his/her digital signature certificate and then search and then select the required 
active tender from the "Search Active Tender" option. Now. submit button can be clicked against the selected tender 
so that it comes to the "My Tenders" section. 

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required Prequalification 

/Technical/Financial bid, as mentioned in the bidding document and in line with Works Department office 

memorandum no.7885, dt.23.07.2013. 

c) Electronic payment of tender paper cost: Then the bidders have to select and submit the bank name as 

available in the payment options 

http://www.tendersodisha.gov.in/
http://www.tendersodisha.gov.in/
http://www.tendersodisha.gov.in/
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i.    A bidder shall make electronic payment using his/her internet banking enabled account with   designated Banks or 

their aggregator banks. 

 ii.     A bidder having account in other Banks can make payment using NEFT/RTGS facility of designated Banks. 

 Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his account, by adding the 

account number as mentioned in the challan as an interbank beneficiary. 

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful transaction by 

bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid submission process. 

e) System generated acknowledgement receipt for successful bid submission: System will generate an 

acknowledgement receipt for successful bid submission. Thebidder should make a note of 'Bid ID' generated in the 

acknowledgement receipt for tracking their bid status. 

6.    Settlement of Cost of Tender Paper; 

a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, the                          

e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain an abstract of 

the cost of tender paper collected with reference to Bid Identification Number. The State Procurement Cell shall 

generate Bank-wise-head-wise challans separately for Cost of Tender Paper and instruct the designated Banks to 

remit the money to the State Government account under different heads. In respect of the cost of tender paper 

received through the e-procurement portal, the remittance to the Cyber Treasury account will be made to the Head 

of Account 0075-Misc, General Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper. 

b) For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of the Odisha 

Treasury portal. Thereafter, remittance through NEFT & RTGS willbefacilitated through the Odisha Treasury portal. 

c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc., Cost of 

Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will 

contain an abstract of the cost of tender paper collected with reference to Bid Identification Number. The State 

Procurement Cell shall generate Bank-wise list of challans and instruct the designated Banks to remit the money 

through the Odisha Treasury portal. The cost of tender papers will be credited to the registered Bank account of the 

concerned State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc. 

d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender fee, to the bidder, 

in case the tender is cancelled before opening of Bid as per direction received from TIA through e-procurement 

system. 

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper on submission of bids is enclosed in the 

Annexure. 

7. Deleted: 

a) Deleted: 

8. Deleted: 

9. Role of the Banks: 

a) Make necessary provision / customizations at their end to enable the provision for online payments / refunds as per 

this document. 

 

b) Provide necessary real-time message to bidders regarding successful or unsuccessful transactions during online 

payment processes and redirect them to e-Procurement website with necessary transaction reference details 

enabling them to submit their bids. 
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c) The bank shall ensure transfer of funds from the pooling account to the Government Head/current account of 

PSUs/ULBs within the next bank working day as per the directions generated from e-Procurement portal. 

d) Bank should provide timely reports and reference details to NIC enabling them to carry out their role as stated 

below. 

e) e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next bank working 

day from the date of generation of the XML file and also provide a confirmation to NIC on the same. 

 

10. Role of State Procurement Cell: 

a) Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs online payment 

requirements to National Informatics Centre / the authorised Banks for mapping/ customization. 

b) In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal to ascertain the 

tender paper cost received in the e-Tendering process separately bank-wise for the Government Department and 

the PSUs/ULBs. The SPC shall generate bank-wise separate online challans from the Odisha Treasury portal and 

make the remittance through over the counter facility or NEFT/RTGS (as and when this functionality is available in 

Treasury portal) and issue instruction to the bank for remittance of the receipt to the State Government account. 

c) The State Procurement Cell shall be responsible for providing challan details and MIS in respect of the remittance 

towards tender paper cost to the Tender inviting authorities for their record. 

d) State Procurement Cell shall monitor the progress of e-Tendering by different Government departments / State 

PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall monitor and send monthly 

progress reports to the Government. 

e) The e-Procurement system will generate a consolidated refund & settlement XML file as an end of the day activity. 

f) e-procurement system will provide a web service for payment gateway (PG) provider to pull the encrypted refund 

and settlement details in XML file against a day. 

g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and settlement status against 

a day 

h)    e-procurement system will update the status accordingly for reconciliation report. 

11. Role of National Informatics Centre : 

a) Customize e-Procurement software and web-pages of Government of Odisha (https://tendersodisha.qov.in) to 

enable the provision for electronic payment. 

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account. 

c) NIC will provide an interface to organisations to download the electronic receipt data. 

d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the same to the 

authorised Banks for enabling automatic refund/settlement of funds. 

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in order to make 

remittance of the tender paper cost to the State Government account using the Odisha Treasury portal. 

12. Role of Cyber Treasury : 

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be accounted for by 

the Cyber Treasury and it shall submit the accounts to A.G (O) as per the established process. 

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and reconciliation of the 

electronic remittances made to the State Government account. 

 

http://tendersodisha.qov.in/
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13. Redressal of Public grievances : 

a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an effective 

procedure for dealing with, public complaint for e-Receipt related matters. In case, any mistake is detected by any of the 

stakeholders in reporting of receipt of tender paper cost and EMD, either suomoto or on being brought to its notice, the 

State Procurement Cell, Odisha, National Informatics Centre, Odisha unit, Cyber Treasury and the bank will promptly 

take steps for rectification. The e-Focal Point Branch of the participating Banks, National Informatics Centre, Odisha and 

the State Procurement Cell, Odisha will notify the contact number and address of the Help Desk for resolution of any 

dispute regarding e-Receipt. 

14. Applicability and modification of existing rules / orders:- 

The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and rejection of bid, 

acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable for electronic submission of bids 

through e-procurement portal. Existing provisions regulating cost of tender paper, earnest money deposit in OPWD 

Code and OGFR would stand modified to the extent prescribed. 

15. These arrangements would be made effective after signing of MoU between the designated Banks and the State 

Procurement Cell, firming up of Banking arrangements and technical integration between designated Bank and e-

Procurement Portal. 
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ANNXURE-I 

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender PaperandEarnest 

Money Deposit on submission of bids. 
 Cost of Tender Paper on submission of 

bids 
Earnest Money Deposit 
on submission of bids 

Government 
Departments 
 

I. The payment towards the cost of Tender Paper, 
in case Government Departments, shall be 
collected in separate 
Pooling accounts opened in Focal 
Point Branch called e-FPB of respective 
designated banks [as stated in Para 2] at 
Bhubaneswar on T+1_day. 
 

II. With reference to the Notice 
Inviting Tender/ Bid Identification 
Number, the amount so realized is to be 
remitted to Government Account under 
the Head of Account 0075-Misc. General 
Services-800-Other Receipts-0097-Misc. 
Receipts-02237-Cost of Tender Paper 
through Odisha Treasury Portal after 
opening of the bid.  

 

Bid @@1% of estimated cost as 
mentioned at Sl. No.11 of 
BID information of DTCN 

 
 Cost of Tender Paper on submission of 

bids 
Earnest Money Deposit 
on submission of bids 

State PSUs 
Statutory 
Corporations, 
Autonomous 
Bodies and 
Local Bodies.  

I. In case of State PSUs, Statutory 
corporations, Autonomous Bodies and 
Local Bodies etc. the amount towards 
Cost of Tender Paper,  on submission of 
bids shall be  collected in separated  
pooling accounts opened  in Focal Point 
Branch called e-FPB of respective 
designated Banks at Bhubaneswar on T+1 
days.  

 
II. The Paper cost will be transferred to the 

respective current accounts of concerned 
State PSUs, Statutory Corporation, 
Autonomous Bodies and Local Bodies etc. 
after opening of bid.  

Bid @1% of estimated cost as 
mentioned at Sl. No.11 
of BID information of 

DTCN 
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DETAILED TENDER CALL NOTICE 
FOR ROAD AND BRIDGE WORKS. 

****** 
1. Sealed percentage rate bids are invited on ONLINEin double cover system from contractors registered with the State 

Governments as referred in Sl 7(a) of Contract Data and contractors of equivalent Grade / class registered with Central 
Government / MES / Railways for execution of civil works on production of definite proof from the appropriate authority in 

prescribed form to be eventually drawn in P.W.D. FORM P-1 for the works referred in Contract Data Sl.2  at an 
estimated cost as mentioned in Contract Data Sl.7. The adopted format for percentage rate is same as that of the form adopted 
for item rate tenders but the word “Item rate” shall be replaced by “Percentage rate” and the contract will be named as P-1. 
Bids from Joint Venture are not allowed.  

2. The Bid documents are available from official website as mentioned at Sl. 9 of contract data.   
3. The Technical Bid documents (Cover–I) will be opened by the assigned officer in the office of the Chief Construction Engineer, Rural Works 

Circle, Cuttack as mentioned in Sl. 9B of Contract Data in the presence of the bidders or their authorised representatives who wish to attend. 

4. The cost of Bid documents is to be remitted online for Rs.10,000.00 towards cost of each bid respectively.   
5. The bid is to be submitted in two covers.  

(i) Cover-I is to contain scanned GSTIN, scanned copy of PAN, scanned copy of registration certificate, 
undertaking/certificates duly filled, affidavit, work experience certificate and documents required as per the relevant 
clauses of this DTCN.  

(ii) Cover-II is to contain the price bid duly filled in and signed by the bidder.  

6. The bidder shall submit along with their BID, EMD@1% of estimated cost as mentioned at Sl. No.11 of 
Contract Data of DTCN  

7. The lowest preferred bidder is required to produce documents viz original Registration, PAN, GSTIN, after opening of Technical 
Bid for verification purpose in the latter stage along with the original documents relating to ownership and hiring of plants and 
machineries mentioned at Annexure-I of Schedule-C, within five days from the date of opening of the tender (price bid). 
Furnishing scanned copy of such documents along with the Technical Bid is mandatory otherwise his/ her bid shall be declared as 
non responsive and thus liable for rejection. 

8. The work is to be completed in all respects within the time period as specified in Sl.8 of the Contract Data. Bidders whose bid is 
accepted must submit a work programme at the time of execution of Agreement.  

9. All bids received will remain valid for a period as specified in the Contract Data after the deadline date for submission of bids 
and validity of bids can also be extended if agreed to by the bidder and the Department. 

10. (i)   The Contractors are required to furnish evidence of ownership of principal machineries/equipments 
In Schedule-Cas per Annexure-I. 

(ii) In case the contractor executing several works he is required to furnish a time schedule for movement of 
equipment/machinery from one site to work site of the tendered work in Annexure-IV of Schedule-C. 

(iii) The contractor shall furnish ownership documents for those machineries which he is planning to deploy for the tendered work 
if these are not engaged and produce certificate from the Executive Engineer as per Annexure – III of Schedule-C under 
whom these are deployed at the time of tendering as to the period by which these machines are likely to be released from the 
present contract. Certificate from the Executive Engineer of Government of Odishaor Engineer-in-Charge of the project (in 
case of non-Government projects) under whose jurisdiction the work is going on, shall not be more than 90 days old on the 
last date of receipt of tender  

(iv) In case the contractor fails to mobilize the machineries withina period as to be able to execute an item of work as per original 
programme which will be part of the agreement, he will be debarred from tendering for a period of 180 days. 

(v)  The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership from the 
company/person providing equipments/machineries on hire/lease along with contracts/ agreements/lease deed and duration 
of such contract. The contracts/agreements/lease deed should be on long term basis for a minimum period equal to the 
intended completion period / time period assigned for completion plus 90 days as mentioned in contract data from the last 
date of receipt of Bid documents. 

11. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has 
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The 
bidder is to furnish scanned copy an affidavit at the time of submission of bid about the authentication of bid 
documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the scanned copy of 
information in Schedule - E and required affidavit in Schedule – F, the bid document will be summarily rejected. 

 
12. The bidder should have furnished either up to date labour License or under taking to this effect. 
 
13.  No Relation certificate. 
 The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of an 

Assistant Engineer & above in the state R.D. Deptt.or Assistant/Under Secretary & above in theWorks Department/RD Deptt., 
Govt. of  Odisha. If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total 
security will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for 
no relationship certificate is contained in a separate sheet vide Schedule-A. 
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  If the tenderer has a relative employed as Officer in the rank of a Asst. Engineer &above in the state R.D. Deptt. or 
Assistant/Under Secretary & above in the Works Deptt. / R.D. Department., he shall inform the Engineer-in-Chief, Rural Works 
(O), Bhubaneswar mentioning the exact details in a covering letter along with the tender failing which his tender will not be 
considered. Also if the fact of relationship subsequently comes to light, his contract will be rescinded. The Earnest Money &the 
total Security Deposit will be forfeited &he shall be liable to make good any loss or damage resulting from such cancellation. In 
case, the tenderer has no relationship with any of the Officers mentioned above he shall have to furnish with tender a certificate to 
this effect. 

 
14. Qualification Criteria on general experience  
 
 The Applicant shall meet the following minimum criteria failing which the bid shall be summarily rejected : 
 
Eligibility Criteria 
 The eligibility criteria for participation in this tender are given below. The tenderer(s) should go through these eligibility criteria 

before purchasing the tender documents. Tenderer(s) not fulfilling the eligibility criteria and submit the tender, can do so at their 
own risk, as the tender will summarily be rejected. 

a) The intending tenderer(s) should have to submit an affidavit regarding correctness of information in schedule F.Non furnishing of 
the scanned copy of required affidavit, the bid document will be summarily rejected. The intending tenderer(s) should also have 
not abandoned any work of similar nature nor should their contract have been rescinded during 
thelastfiveyearsandanaffidavittothateffectisalsotobeenclosed as schedule E. 

b) An Undertaking for installation of Hot Mix Plant within 60 km. 
An undertaking in shape of declaration by the bidder should be uploaded with the bid documents mentioning there in that, he will 
procure the material mix from the Hot Mix Plant established within 60 km from the work site before execution of the work, failing 
which the bid will be summarily rejected.  

c) The intending tenderer(s) should have the valid Registration Certificate as on date, of the required class as mentioned in Col-5 of 
the Annexure in NIT. 

d) The intending tenderer(s) should have up to date, GSTIN Certificate & possess PAN CARD,. No undertaking towards GSTIN & 
PAN Card is acceptable.  

i) The intending tenderer(s) should have executed similar nature of work worth 75% of the estimated cost put to tender during any 
three financial years taken together the last preceding five years excluding the current financial year. In case of Contract 
spanning for more than one financial year, the breakup of execution of work in each of financial year should be furnished. 
A certificate to this effect must be enclosed from the officer not below the rank of Executive Engineer to be enclosed as Schedule-
D. 

ii) The intending tenderer(s) should have the total financial turn over in respect of Civil Engineering works of an amount not less 
than the amount put to tender during any 3 (three) financial years taken together of the last preceding five financial years 
(excluding the current financial year). The financial turn over certificate for Civil Engineering works should be submitted from the 
Charted Accountant showing clearly the financial turn over financial year wise with UDIN as per schedule - H 

Financial turn over in respect of Civil Engineering works shall be updated to current price level (Base Year mentioned in 
Contract Data) using the escalation factor mentioned below. 
Escalation factor  

 Following enhancement factors will be used for the costs of works executed and the financial figures to a common base 
value for works completed in India.Year before  Multiplying factor 

One     1.10 
Two    1.21 
Three    1.33 
Four    1.46 
Five    1.61 

   In case the financial figures and value of completed works are in foreign currency the above enhanced multiplying 
factors will not be applied. Instead current market exchange rate (State Bank of India B.C. selling rate as on the last date of 
submission of the bid) will be applied for the purpose of conversion of amount in foreign currency into Indian rupees.  

iii) The intending tenderer(s) should have in possession of the following machineries either being owned or on hire / lease required 
for execution of the work as per relevant clauses of specification of Road and Bridge work of Ministry of Road Transport and High 
Ways (5th Revision). 

   The Contractors are required to furnish evidence of ownership of principal 
machineries/equipments in Annexure –I  of Schedule-C for which contractor shall have to secure minimum 80% of 
marks failing which the tender shall be liable for rejection. 

The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership from the 
authorised person of the company / individual person providing equipments/machineries on hire/lease along with contracts/ 

agreements/lease deed and duration of such contract. The contracts/agreements/lease deed should be on long term basis for a 
minimum period of 3 months from the last date of receipt of tender. 
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(Road Work with item WMM) 
Sl No 

Name of the Machinaries Total Nos Mark Remark 
1 Hot Mix Plant( 60-90 TPH & above) 1 No 10  

 
 
 
 
 

 
In order to 

qualify bidder 
must secure 

80% marks in 
aggregate 

2 Paver Finisher Hydrostatic with sensor 
control/Mechanical paver finisher 

1 No 20 

3 Front end loader 1 No 5 
4 Vibratory Roller/Tandem roller 1 No 10 
5 Power Road roller(8 to 10 Ton capacity) 1 No 10 
6 Hydraulic Excavator 1 No 10 
7 Concrete Mixer 2 Nos 10 
8 Water Tanker(5 Kilo capacity and above) 1 No 5 
9 Tipper (10 ton capacity) 2 Nos 5 

10 Generator (33 KVA and above) 1 No 5 

11 Wet MIX Plant/Pug Mill 1 No 10 

 Total  100 100 

N:B-Pls refer to items of BOQ. 

 (Road Work with item WBM) 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

N:B-Pls refer to items of BOQ. 
 
 

Sl No 
Name of the Machineries Total Nos Mark Remark 

1 Hot Mix Plant( 60-90 TPH & above) 1 No 10  
 
 
 
 
 

 
In order to 

qualify bidder 
must secure 

80% marks in 
aggregate 

2 Paver Finisher Hydrostatic with sensor 
control/Mechanical paver finisher 

1 No 20 

3 Front end loader 1 No 5 
4 Vibratory Roller/Tandem roller 1 No 10 
5 Power Road roller(8 to 10 Ton capacity) 1 No 10 
6 Hydraulic Excavator 1 No 10 
7 Concrete Mixer 2 Nos 10 
8 Water Tanker(5 Kilo capacity and above) 1 No 10 
9 Tipper (10 ton capacity) 2 Nos 10 

10 Generator (33 KVA and above) 1 No 5 

 Total  100 100 
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iv) Bid Capacity(As per Works Department L.No 6300 Dtd 16.6.2011 , Bid 
capacity clause as qualification criteria has been included ) .These stipulations 
shall apply to all works above Rs 3.00 Crores) 

Applicants who meet the minimum qualification criteria will be qualified only if their available bid capacity at the 
expected time of bidding is more than the total estimated cost of the works mentioned in Contract Data. The 
available bid capacity will be calculated as under. 
 
Assessed Available Bid Capacity= (A*N*2-B), where 

 
A= Maximum value of works executed in any one year ( As reported in Schedule – H and certified by Chartered Accountant ) 
during the last five years (updated to the current price level (Base Year) as mentioned in the Contract Data) rate of inflation may 
be taken as 10 per cent per year(escalation factor) which will take into account the completed as well as works in progress, 
B= Value at current price level of the existing commitments and ongoing works to be completed during the time period stipulated 
in the contract data (period of completion of works for which bids are invited); and 
N= Number of years  prescribed for completion of the works for which the bids are invited as mentioned in contract data.(for work 
completion period less than one year the value may be taken as one year)  

 
Note: In case of a Joint Venture the available bid capacity will be applied for each partner to the extent of his proposed participation in the 

execution of the works. 
V) The information on existing commitment and work-in-hand in Schedule – G should be submitted to 

derive his/ her /their available bid capacity  at the expected time of bidding as per Clause 14 (iv) failing 
which the tender shall be rejected . 

VI) To qualify for a package of contracts made up of this and other contracts for which bids are invited in the Notice 
Inviting Tender, the bidder must demonstrate having Bid Capacity sufficient to meet the aggregate of the qualifying 
criteria for the individual contracts. 

 
15. If an individual makes the application, the individual should sign above his full type written name and current address. 
16. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full type written name and the full 

name of his firm with its current address in a forwarding letter. 
17. If the application is made by a firm in partnership, it shall be signed (with DSC)  by a partner holding power of attorney for the firm in 

which case a certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and 
current address of all partners of the firm shall also accompany the application. 

18. If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly authorized person holding 
power of attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application. 
Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical bid. 

19. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the wordings will 
not be accepted.  

20. No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be submitted online in English.  
21. Submission of more than one tender by a bidder for a particular work will liable for rejection of all such tender papers. 

21.(1). Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have. 
i)  Made misleading or false representations in the forms, statements, affidavits and attachments submitted in proof of 
the qualification requirements; and/or. 
ii) Record of poor performance such as abandoning the works, not properly completing the contract, inordinate delays in 
completion, litigation history, or financial failures etc; and / or. 
iii) Participated in the previous bidding for the same work and had quoted unreasonably high or low bid prices and could 
not furnish rational justification for it to the Employer. 

22. A. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006)  
In case of Percentage Rate tender,:- 
(i) The contractor has to quote percentage excess or less over the estimated cost in the Price Bid appended to the 

tender document. The estimated cost is excluding GST. The rates of item basing on which estimated cost has 
been derived are excluding GST on different components to arrive at such rates.  

(ii) The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in 
a separate letter duly scanned shall be opened, declared and recorded first. The rebate so offered shall be considered 
after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more 
works shall submit separate tender for each. Each tender shall have the Bid Identification No., Name & Sl. No. of the 
work (as per IFB) to which they refer. 

(iii) The Contractor will quote percentage excess/less up to two decimal point only. If he writes the percentage 
excess/less up to three or more decimal points, the second decimal point shall only be considered without 
rounding off (vide Works Department O.M No- 7885 dtd. 23.07.2013.). 

(iv) In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of progress specified 
in the contract. 

(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum of 
5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory before 
making any payment.   
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(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due 
approval of next higher authority. 

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage 
excess or less shall be added or subtracted from the gross amount of the bill. 

B. GST as applicable on works contract shall be paid over the bill amount at the time of payment of bill.  
23. The bidder shall carefully study the tentative drawings and specifications applicable to the contract and all the documents which will 

form a part of the agreement to be entered in to by the accepted bidder and detailed specifications for Odisha and other relevant 
specifications and drawings. Complain at a future date that plans and specifications have not been seen by the bidders can not be 
entertained.  

24. The drawings if any furnished with the bid are tentative and subject to revision or modification as tendered during the execution as 
per actual necessity and detail test conducted. But the tendered rate quoted by the bidder will hold good in case of such 
modification of drawings during the time of execution and shall in no way invalidate the contract and no extra monetary 
compensation will be entertained. The work shall however be executed as per final approved drawing to be issued by the Engineer-
in-Charge as and when required.  

25. (i) Every bidder is expected before quoting his rate to inspect the site of the proposed work.  The bidder should also inspect the 
quarries and approach roads to quarries and satisfy himself/themselves about the quality and availability of materials.  In every 
case the materials must comply with the relevant specifications.  Complaints at future date that the availability of materials at 
quarries has been misjudged can not be entertained. 

(ii) Ammendment to Para 3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution.  
For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be responsible for 
ensuring the quality of the materials supplied. The contractors would, however, be responsible for procurement of materials from 
authorized sources and voluntarily disclose the source of procurement for the purpose of billing. Besides, the bidder would be 
required to submit the details of quarry for procurement while submitting the bids.  

26. The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road, service 
road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the work.  

 
27. It must be definitely understood that the Government does not accept any responsibility for the correctness and completeness of 

the trial borings shown in the Cross Section. 
 

28.  Amendment to Appendix – IX, Clause – 36 of OPWD Code Vol.-II by inclusion. 
 Abolished and superseded by works department Memorandum no 173 dt 3.01.2026 & No 632 dt 9.01.2026     
(i) Clause 36 of Appendix-IX of O.P.W.D. Code, Volume-II by inclusion.  
The concessions/ facilities for 10% Purchase preference shall be hereby allowed only to the Individual registered Contractors 
belonging to Schedule Caste and Schedule Tribe having Registration Certificate upto "B” Class as per Works Department Resolution 
No.16262 dtd.30.10.2018. 
ii) As per Office Memorandum No. no No 632 dt 9.01.2026 of Works Department, Government of Odisha) if the rate quoted by SC and 
ST Category Contractors comes to the rate quoted by the L1 bidder (decimal up to two numbers will be taken for all practical 
purposes) after availing 10% price preference as per para 2 of Works Department Resolution No.27748 dated.11.10.1977, the tender 
shall be finalized by the tender accepting authority through a transparent lottery system along with other categories of contractors. 

(iii) Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion.  
 
Additional Performance Security  
(as per Office Memorandum No.173 dtd.03.01.2026 of Works Department, Government of Odisha) 
Additional Performance Security shall be obtained from the successful bidder when the bid amount is less than the estimated cost 
put to tender. In view of above, Govt. of Odisha Works Deptt. has been pleased to fix the following rate of additional performance 
security as per Office Memorandum No-173 dt.03.01.2026 which is mentioned below. 
 
Sl. 
No. 

Range of Difference Between the Estimated Cost Put 
to tender and Bid amount 

Additional Performance Security to be 
deposited by the successful bidder 

i. Where the bid price is below 0% but not below 10% of the 
project cost put to bid 

No additional performance guarantee/security 
percentage is required. 

ii. Where the bid price is below 10% but not below 20% of 
the project cost put to bid 

The Additional Performance guarantee/security 
percentage shall be incremented by 0.1% for 
every percentage of bid price below 10% of the 
project cost put to bid starting at 11% with the 
additional bid performance gurantee being 0.1% 
and this additional performance gurantee 
percentage shall be applied on the bid price.  

iii. Where the bid price is 20% or more below of the project 
cost put to bid 

The Additional Performance guarantee/security 
percentage shall be incremented by 0.2% for 
every percentage of bid price below 20% of the 
project cost put to bid in addition to 1% of the bid 
price and this additional performance gurantee 
percentage shall be applied on the bid price.  

 
In such an event , only the successful bidder who has quoted less bid price /rates as mentioned above than the estimated cost 
put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount 
as Additional Performance Security (APS) in shape of Term Deposit Receipt pledged in favour of the Divisional officer / Bank 
Guarntee in favour of the Divisional officer from any Nationalised / Scheduled Bank in India counter guarnted by its Local branch 
at Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the successful 
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bidder, otherwise the bid of the successful bidder shall be cancelled & the Earnest Money Deposit / Bid Security shall be forfeited 
. Further, proceeding for blacklisting shall be initiated against the bidder.  
 
 

29. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the approved document 
during download of the bid document, the decision of the officer inviting the bid will be binding on the bidder. 

30. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations should be strictly 
in accordance with the tender call notice. Any change in the wording will not be accepted.  

31. i) Schedule of quantities are accompanied in Cover-II (Price Bid).  It shall be definitely understood that the Government does not 
accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for alternation or 
omissions, deductions or alternations set forth in the conditions of the Contract and such omissions, deductions, additions or 
alternations shall no way invalidate the contract and no extra monetary compensation, will be entertained. 

ii) The quantity mentioned can be increased or decreased to the extent of 10% for individual items subject to a maximum of 5% over 
the estimated cost. If it exceeds the limit stated above, prior approval of competent authority is mandatory before making any 
payment. 

32. The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what so ever. 
33. The declaration will be dealt with as per the terms and conditions of the OPWD Code.  
34. i) The bidder/tenderer whose bid has been accepted will be notified of the award by the Engineer-in- charge prior to expiration of 

the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the conditions 
of Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay the contractor in 
consideration of the execution, completion and maintenance of the Works by the contractor as prescribed by the contract 
(Hereinafter and in the contract called the “Contract Price”).  

ii) The notification of award will constitute the formation of the contract, subject only to the furnishing of a performance security ( 
Initial security Deposit) in form of Fixed Deposit receipt of Scheduled Bank / KissanVikashPatra / Post Office Savings Bank 
Account /National Savings Certificates /Postal Office Time Deposit Account  & additional performance security as per clause 28 of 
DTCN & in other form which shall be 2% of the value of the tendered amount & sign the agreement in the PWD Form P1 of the 
fulfilment of the contract in the office of the Executive Engineer & payable at the place as specified in the Contract Data or as 
directed. The EMD/Initial security deposit/ any other security deposit may also be taken from the contractor in shape of 
N.S.C./Post office savings Bank Account/Post office Time Deposite Account /KissanVikasPatra/Bank Guarantee in favour of the 
Divisional Officer from any Nationalised /Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar/e-Bank 
guarantee execused on the National e-Governance Services limited (NESL)Digital Document Execution Portal towards 
E.M.D/initial security Deposit/any other security deposit from the contractor or Supplier.The security deposit & the amount 
withheld according to the provision of P1 agreement shall be retained as security for the due fulfilment of this contract & additional 
performance security in accordance with the provisions of the agreement.    

iii)The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-Charge and the successful 
bidder. Within 15 days following the notification of award along with the Letter of Acceptance, the successful bidder will sign the 
agreement and deliver it to the Engineer-in-Charge. Following documents shall form part of the agreement. 

a) The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any, 
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any correspondence 
leading thereto & required amount of performance security including additional performance security. 

b) Standard P.W.D. Form P-1 with latest amendments. 
iv) Failure to enter in to the required agreement and to make the security deposit as above shall entail debarring from tendering for a 

period of 180 days.Nocontract (tender) shall be finally accepted until the required amount of initial security deposit and additional 
performance security deposit are received by the Engineer-in-Charge. The security will be refunded after five years of completion 
of the work and payment of the final bill and will not carry any interest.  

v) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.O.R.No.202 W.F.D. dtd.06.03.98 
respectively the E.M.D. will be forfeited in case, where bidders/tenderers back out from the offer before acceptance of tender by 
the competent authority.  

vi) Ammendment to Para 3.5.18 Note – viii of OPWD Code Vol.-I   
Before acceptance of tender, the successful bidder will be required to submit a work programme and mile stone basing 
on the financial achievement so as to complete the work within the stipulated time and in case of failure on the part of the 
agency to achieve the mile stone liquidated damage will be imposed. 
 

35. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to within 
the State of Odisha and it is agreed that neither party to the contract will be competent to bring a suit in regard to the matter by this 
contract at any place outside the State of Odisha.  

36. The contractor should be liable to fully indemnify the department for payment of compensation under workman Compensation Act. VIII 
of 1923 on any account of the workmen employed by the contractor and full amount of compensation paid will be recovered from the 
contractor.  

37. Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works Department Letter No.-VIII-R 8/5225 
Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as amended from time to time.  

38. In case of any complaint by the labour working about the non payment or less payment of his wages as per latest minimum Wages 
Act, the Superinteding Engineer / Executive Engineer will have the right to investigate and if the contractor is found to be in default, he 
may recover such amount due from the contractor and pay such amount to the labour directly under intimation to the local labour 
office of the Govt. The contractor shall not employ child labour. The decision of the Superinteding Engineer / Executive Engineer is 
final and binding on the contractor.  

39. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within the following or 
similar category. 
a. Rent, royalties and other charges of materials, including all taxes as applicable, ferry, tolls conveyance charge and other cost on 

account of land and building including temporary building and temporary electric connection to work site as well as construction of 
service road and diversion road and its maintenance till completion of work as required by the bidders for Collection of materials, 
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storage, housing of staff or other purpose of the work. No bidder will however be liable to pay Govt. for temporary occupation of 
land owned by Govt. at the site of the work. 

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to the satisfaction 
of the local health authorities. 

c. Suitable water supply including pipe water supply wherever available for the staff and labour. 
d. Fees and duties levied by the municipal, canal or water supply authorities. 
e. Suitable equipments and wearing apparatus for the labour engaged in risky operations. 
f. Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches in order to 

protect the public and employees from accidents.  
g. Compensation including the cost of any suit for injury to persons or property due to neglect of any major precaution also become 

payable due to operation of the workmen compensation act. 
h. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own cost. 

40. After the work is finalized, all surplus materials should be removed from the site of work. Preliminary work such as vats, mixing 
platforms etc. should be dismantled and all materials removed from the site and premises left neat and clean, this should be inclusive 
of the rate. 

41. No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where required. The percentage 
rate to be quoted should be inclusive of carriage of all materials and incidental item of works.  

42. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra quantity of any item 
besides agreement quantity unless written order is obtained from the Engineer-in-charge and rate settled before the extra items of 
work or extra quantity of any items of work is taken up.  

43. The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of work Housing and 
Supply in their standing order No-44150 dtd.25.11.57.  

44. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of contract and other 
necessary documents can be seen in all the offices issuing the documents and office of the Engineer-in-Chief (Civil) during office 
hours everyday except on Sundays and Public Holidays till last date of sale and receipt of bid documents. Interested bidders may 
obtain further information at the same address. But it must be clearly understood that the bids must be received in order and according 
to the instructions.  

45. Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clause mentioned herein before 
tendering. In case of ambiguity, the clauses of P.W.D Form P-1 with latest amendments shall supercedethe condition of D.T.C.N. 

46. All reinforced cement concrete work should conform to IRC Code and Bridge Code section I, II, III, IV and VII & latest design criteria 
for prestressed concrete bridges specifically for road and bridges issued by MoSRT&H, Govt. of India. MoSRT&H Specification for 
Road & Bridge work (Latest Revision) shall be the guiding book for execution, quality assurance, specification and measurement for 
all items of Road & Bridge works. 

47. Steel shuttering &centering shall be used which shall be lined with suitable sheeting and made leak proof and water tight. 
48. The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly or fully 

such structures if found defective in their opinion. 
49. Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The contractor should arrange his 

own concrete mixer, vibrator, and pumps etc, for this purpose at his own cost. 
50.  Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg. 
51. The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and specification at his own 

cost for completion of the work within the time schedule. No extension of time will be granted on the application of the bidder due to 
delay in procurement of materials.  

52. The bidder will be responsible for the loss or damage of any departmental materials during transit and in the execution of the work due 
to reasons what – so-ever and the cost of such materials will be recovered from the bills at stock issue rates or market rates whichever 
is higher. 

53.  If the bidder removes Government materials supplied to him from the site of work with a view to dispose of the same dishonestly, he 
shall be in addition to any other liability civil or criminal arising out of his contract be liable to pay a penalty equivalent to five times of 
the price of the materials according to the stock issue rate or market rate whichever is higher. The penalty so imposed shall  be 
recovered at any time from any sum that may then or at any time thereafter become due to the bidder or from his security deposit or 
from the proceeds of sale thereof. 

54. The selected bidder may take delivery of departmental supply according to his need for the work issued by the Sub-Divisional office in-
charge subject to the availability of the materials. The bidder shall make all arrangement for proper storages of materials but no cost 
for raising shed for storage, pay of watchman etc. will be borne by the Department. The Department is not responsible for considering 
the theft of materials at site.  It is the contractor’s risk. Under any such plea if the bidder stops the work, he shall have to pay the full 
penalty as per clause of P-1 agreement. 

55. The Department will have the right to supply at any time in the interest of work any departmental materials to be used in the work and 
the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such materials will be 
at the stock issue rates inclusive of storage charges or rates fixed by the Department or current market rate whichever is higher.  

56. All the materials which are to be supplied from R. W. store will be as per availability of stock and the contractor will have to bear the 
charges of straightening, cutting, jointing, welding etc. to required sizes in case of M. S. Rods or Tor steel/M.S Angles, Tees and Joists 
etc. After issue from the R.W. store the materials may be under the custody of the contractor and the contractor will be responsible for 
its safety and storage.  

57. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have to arrange by 
themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get it tested in the Departmental 
Laboratory and approved by the Department before use.   

58. TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For payment of 
reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as actually used 
(including hooks and cranks) in the work correct to an inch or cm. and their weight calculated as per sectional weight prescribed by the 
Indian Standard Specification or as directed by the Engineer-in-Charge. 

59. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the right to 
shift the actual bridge position within a reasonable range in both U/s and   D/s. 
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60. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the rates 
quoted should be inclusive of the running charges of each plant and cost of conveyance. 

 
 

61. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one unplugged well and 
specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of the test. 

62. No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from cutting shall be 
economically utilized in filling. 

63. If required the stack of road metal and gravel will be measured in boxes of 1.5m × 1.5 M × 0.5M which will be taken as 1.5m × 1.5M × 
0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for voids @ 1/6 of volume or more 
depending upon the looseness of stacking which would be determined on actual observation and deduction. 

64. The machineries, if available, with the department may be supplied on hire as per normal hire charges of Government in force at the 
time of execution of work subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-
Charge. 

65. In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of time will be granted to the 
contractor under any circumstances. 

66. Sinking of wells shall be measured as per MoSRT&H Specifications for Road & Bridge works (Latest Revision). 
67. All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in the rate. Removal 

of trees, logs of trees or isolated boulders and de-silting of sand or earth from existing well, rectification of tilt and shift if any, etc. shall 
also be included within the rate. 

68. The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the light of the nature of 
strata indicated by boring which must be taken in advance of actual execution of the foundation. 

69. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be pre-decided by 
authority accepting the tender. 

70. Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs shall be included in the 
rate. 

71. For concreting the bottom plugs of well under the method of providing concrete should be either with tremie or any other approved 
method as well be directed by the Engineer-in charge with 10% extra cement to be used for under water concreting without any extra 
cost to the Department. 

72. No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells. 
73. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. 
74. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / abutments immediately in 

contact with the bearing to ensure proper distributions of heavy load. 
75. Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment. 
76. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gama Ray examination 

of castings thickness more than 8 inches and load testing of bearing if considered necessary shall   have to be carried out at the 
contractor’s cost .The same procedure for testing may have to be followed for ribbed bearing manufactured by widening. 

77. a)  It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts as will be directed by 
the Engineer-in-charge. 

 b)  Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced concrete) for the testing shall be taken 
for each structural member by a representative of the contractor in the presence of responsible officer of the rank not lower than 
that of an Assistant Executive Engineer or sub-Divisional Officer. The contractor shall bear the cost so involved in testing. The test 
specimen in cube should be carried out in the Departmental Quality Control and Research Laboratory of Cuttack or 
Bhubaneswar. Test should be carried out in accordance with the stipulation in Bridges code section-III. 

 c)  Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall be 
entertained later on the grounds that the casting of the test specimen was faulty and that the result of the specimen did not give a 
correct indication of the actual quality of concrete. 

 d)  Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or Quality Control and 
Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be borne by the Contractor. 

 e) The construction of well steining by injecting cement or grout in coarse aggregate placed in position shall not be permitted. 
78. The thickness of cement concrete in top plugging should be as per Departmental drawing.  
79. In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal direction. Where it is not feasible 

to work these tolerance the contractor shall carry out. suitable remedial measures as may be directed by the Engineer-in-charge to 
overcome the adverse effects of tilts and shifts without any extra cost to the Department and without any damages to the well. Any 
additional work necessary consequent upon the excess tilt and shift shall be carried out by the contractor at no extra cost to the 
Department. 

80. Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted. 
81. If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to be sunk at a suitable 

location at the cost of the Contractor. The tilt and shift of the well including compensation is to be abided as per the clauses of 
MoSRT&H Specification for Roads & Bridge works (Latest Revision). 

82. No claim for carriage of water what-so-ever will be entertained as this has been included in the estimate and the bidder has to quote 
his / their rate accordingly.  
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83. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the work as shown in 
the tender exceeds Rs.2,50,000/-.The apprentices will be selected by the Chief Engineer. The period of employment will commence 
within one month after the date of work order and would last till the date, when 90% of the work is completed. The fair wage to be paid 
to the apprentices should not be less than the emolument of personnel of equivalent qualification employed under Government. The 
number of apprentices to be employed should be fixed by the Chief Engineer in the manner so that the total expenditure does not 
exceed one percent of the tendered cost of the work. 

 
84. Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to the State of Odisha. 

Special class contractor shall employ under him one graduate Engineer and two Diploma Holder belonging to the state of Odisha. Like 
wise ‘A’ class contractor shall employ under him one Graduate Engineer or two Diploma Holders belonging to state of Odisha. The 
contractor shall pay to the Engineering personnel monthly emoluments which shall not be less than the emoluments of the personnel 
of equivalent qualification employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however assist the 
contractor with names of such unemployed Graduate engineers and Diploma Holders if such help is sought for by the contractor .The 
names of such Engineering personnel appointed by the Contractors should be intimated to the tender receiving authority along with 
the tender as to who would be supervising the work.  Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall be 
accompanied by an employment Roll of the Engineering personnel together with a Certificate of the Graduate Engineer or Diploma 
Holder so employed by the contractor to the effect that the work executed as per the bill has been supervised by him. (Vide Works 
Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the proforma contained in a 
separate sheet vide Schedule-B. 

 
85. It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render 

necessary possible help for procuring license. 
 

86. Deleted.  
 

87. Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by 
actual inspection of the site and locality of the work, about the quality and availability of the required quantity of material including the 
wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will be adequate to 
complete the work according  to the specifications attached there to and that he had taken in to account all conditions and difficulties 
that may be encountered during its progress and to have quoted rates including labour and materials, octroi ,other duties, lead, lifts, 
loading and unloading, freight for all materials and all other charges necessary for the completion of the work, to the entire satisfaction 
of the Engineer-in –Charge of the work and his authorized subordinates. After acceptance of the contract rate Government will not pay 
any extra charges for any reason in case the contractor claims later on to have misjudged as regard availability of materials, labour 
and other factors. The rates quoted by the Contractor shall be excluding GST. GST as applicable for works contract shall be payable 
to Contractor on bill amount. 

 
88. The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be deducted from the contractor’s 

bill. 
 

89. Prevailing rate of TDS on GST as applicable under Act on the gross amount of the bill will be deducted from the contractor’s bill as tax 

deduction at source (TDS) as per rules. 
 

90. The contractor is required to pay royalty to Govt. towards use of minor minerals and produce such documents in support of their 
payment to the concerned Executive Engineer with their bills, falling which the amount towards royalties of different materials as 
utilized by them in the work will be recovered from their bills and deposited in the Government revenue. This is as per the Gazette 
Notification No.2280 dtd.15.12.2016 of Steel & Mines Department, Government of Odisha.   

 
91. CESS @ 1 (one)% of the amount of the each bill shall be proportionately deducted from the Contractor’s bill at the time of  making 

payment of each bill. 
 

92. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work. 
 

93. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of work through 
labour should produce valid license from licensing authorities of labour Department. 

 
94. Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for testing and 

acceptance as may be requiring by the concerned Executive Engineer. 
 

95. Trial Boring - The foundation level as indicated in the body of the departmental drawing is `purely tentative and for the general 
guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The contractor has to 
conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of 
the strata at founding level. While quoting his rates for tender the contractor shall take in to account of the above aspects.  
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96. Any defects, shrinkage or other faults which may be noticed within 5 years from the completion of the work arising out of defective or 
improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be amended and made good by the 
contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for and 
in case of default Department may recover from the contractor the cost of making good the works. The defect liability period for the 
work is 5 (five) years from the date of successful completion of the work. The contractor shall do the maintenance of the road work 
and keep the road in good trafficable condition during the entire maintenance period which begins at completion date and ends after 5 
(five) years. 

 
97. From the commencement of the works to the completion of the same, they are to be under the contractors charge. The contractor is to 

be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the same by fire or other 
causes and they hold the Govt. of Odisha harmless for any claims for injuries to person or structural damage to property happening 
from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in his employment during the 
execution of the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other 
calamity whether natural or incidental damages so caused will have to be made good by the contractor at his own cost. 

 

98. Payment for variation in price -   
PriceAdjustment 

 
98.1 Contractpriceshallbeadjustedforincreaseordecreaseinratesandpriceoflabour,materials,fuelsandlubricantsinaccordancewiththefollo

wingprinciplesandproceduresandasperformulagiveninfollowingParas. 
(a) Thepriceadjustmentshallapplyfortheworkdonefromthestartdategiveninthecontractdatauptoendoftheinitialintendedcompletiond

ateorextensionsgranted 
bytheEngineerandshallnotapplytotheworkcarriedoutbeyondthestipulatedtimeforreasonsattributabletothecontractor. 

(b) The priceadjustmentshallbedeterminedduringeachmonthfromtheformulagiveninfollowingParas 
(c) Followingexpressionsandmeaningsareassignedtotheworkdoneduringeachmonth: 

R=Totalvalueofworkdoneduringthemonth.Itwouldincludetheamountofsecuredadvancegranted,ifany,duringthemonth,lessthea
mountofsecuredadvancerecovered,ifanyduringthemonth.Itwillexcludevalueforworksexecutedforextraitemsundervariations
. 

98.2  
 Totheextentthatfullcompensationforanyriseorfallincoststothecontractorisnotcoveredbytheprovisionsofthisorotherclausesinthe
contract,theunitratesandpricesincludedinthecontractshallbe 
deemedtoincludeamountstocoverthecontingencyofsuchotherriseorfallincosts 
Theformula(e)foradjustmentofpricesare: 

98 (a) (i): Adjustment of Other Materials Component  
Price adjustment for increase or decrease in cost of localmaterials other than cement, steel, bitumen, pipe and POLprocured by the 
contractor shall be paid in accordance with the following formula: 

 VM = 0.85 X Pm/100 X R x (M1- Mo)/Mo 
VM =  Increase or decrease in the cost of work during the month underconsideration due to changes in rates for local materials 

otherthan cement, steel, bitumen and POL. 
Mo=     The all India wholesale price index (all commodities) on 28 days preceding the date of opening of Bids, as published by 

theMinistry of Commerce and Industry Government of India, New Delhi. 
M1=  The all India wholesale price index (all commodities) for themonth under consideration as published by the Ministry 

ofCommerce and Industry, Government of India, New Delhi. 
Pm =  Percentage of local material component (other than cement,steel, bitumen and POL) of the work. 

98 (a) (ii): Adjustment for Cement Component 
 

Priceadjustmentforincreaseordecreaseinthecostofcementprocuredbythecontractorshallbepaidinaccordancewiththefollowingformula:  
Vc= 0.85x Pc /100xRx(C1-Co)/Co 
Vc= Increaseordecreaseinthecostofworkduringthemonthunderconsiderationduetochangesintheratesforcement 
Co= TheallIndiawholesalepriceindexforOrdinaryPortlandCement(OPC) 

on28daysprecedingthedateofopeningofBidsaspublishedbytheMinistryofCommerceandIndustry, GovernmentofIndia,NewDe
lhi. 

C1=
 TheallIndiawholesalepriceindexforOrdinaryPortlandCement(OPC)forthemonthunderconsiderationaspublishedbytheMin
istryofCommerceandIndustry,Government of India,NewDelhi. 

Pc=   Percentage of Cement Component of the work 
98 (a) (iii): Adjustment for Steel Component 

 
Priceadjustmentforincreaseordecreaseinthecostofsteelprocuredbythecontractorshallbepaidinaccordancewiththe followingformula: 
 
Vs = 0.85 x Ps/100 x R x (S1- So)/So 
Vs=  Increase or decrease in the cost of work during the month under consideration due to changes in the rates for steel. 
S0= The all India wholesale price index for steel (Mild Steel long products) on 28 days preceding the date of opening of Bids 

as published by   the Ministry of   Commerce and Industry, Government of India, New Delhi. 
S1= The all India wholesale price index for steel (Mild Steel long products) for the month under consideration as published by 

the Ministry of Commerce and Industry, Government of India, New Delhi. 
 Ps = Percentage of steel component of the work. 
 

Note: Fortheapplicationofthisclause,indexof(MileSteellongproducts) hasbeenchosentorepresentsteelgroup. 
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98 (a) (iv): Adjustment of Bitumen Component 
Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with the following formula: 

Vb =  0.85 x Pb/100 x R x (B1- Bo)/Bo 
Vb =   Increase or decrease in the cost of work during the month under consideration due to changes in the rate for bitumen. 
Bo =   The official retail price of bulk bitumen at the IOCL I BPCL depot atnearestcenter on the day 28 days prior to date of 

opening of Bids. 
B1=    The official retail price of bulk bitumen at IOCL I BPCL depot at nearest center for the 15th day of the month under 

consideration. 
Pb = Percentage of bitumen component of the work.  

 
98(a)(v): Adjustment towards differential cost of Pipes 

Priceadjustmentforincreaseordecreaseinthecostofpipeshallbepaidinaccordancewiththefollowingformula: 
Vpi= 0.85xPpi /100xRx(Pi1-Pio)/PiO 
Vpi=Differentialcostofpipei.e.amountofincreaseordecreaseinrupeestobepaidorrecoveredduringthemonthunderconsideration. 
Ppi= Percentageofpipecomponentofthe work. 

Pi1=
 AllIndiaWholesalepriceindexofpipefortheperiodunderconsiderationaspublishedbytheMinistryofCommerceandIn
dustry,GovernmentofIndia,NewDelhi. 

 
Pio=

 AllIndiaWholesalepriceindexofpipeon28daysprecedingthedateofopeningofBidsaspublishedbytheMinistryofCom
merceandIndustry, GovernmentofIndia,NewDelhi. 

 
 

 
98(b): Adjustment of Labour Component 

 
Priceadjustmentforincreaseordecreaseinthecostduetolabourshallbepaidinaccordancewiththefollowingformula: 
VL = 0.85 x PI/100 x R x (L1 - Lo)/Lo 
VL =  Increase or decrease in the cost of work during the month under consideration due to changes in rates for local labour. 
Lo= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last stipulated date of 

receipt of tender including extension, if any. 
L1 =  The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last date of the Month 

previous to the one under consideration. 
P1 = Percentage of labour component of the work. 

 
98(c):AdjustmentofPOL (fuelandlubricant)Component 
 

PriceadjustmentforincreaseordecreaseincostPOL(fueland lubricant)shallbepaidinaccordancewiththefollowingformula: 
Vf = 0.85 x Pf/100 x R x (F1- Fo)/Fo 
Vf =  Increase or decrease in the cost of work during the month under consideration due to changes in the rates for fuel and 

lubricants. 
Fo =  The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOCL/BPCL/ HPCL at nearest 

center on the day 28 days prior to the date of opening of Bids. 
F1=   The official retail price of HSD at the existing consumer pumps of IOCL/ BPCL/ HPCL at nearest center for the 15th day 

of the month under consideration . 
Pf = Percentage of fuel and lubricants component of the work 

 
Note: Fortheapplicationofthisclause,thepriceofHighSpeedDieseloilhasbeenchosentorepresentfuelandlubricantsgroup. 

98 (d):Adjustment for Plant and Machinery Spares Component 
 

Priceadjustmentforincreaseordecreaseinthecostofplant 
andmachinerysparesprocuredbytheContractorshallbepaidinaccordancewiththefollowingformula: 

 Vp- 0.85xPp/100xRx(P1-P0)/P0 

Vp- Increaseordecreaseinthecostofworkduringthe month 
underconsiderationduetochangesintheratesforplantandmachineryspares 

P0- TheallIndia wholesale price index for manufacture 
ofmachineryformining,quarryingandconstructionon28daysprecedingthedateofopeningofBidsaspublishedbytheMinistryof
CommerceandIndustry,,GovernmentofIndia,NewDelhi. 

P1-  TheallIndiawholesalepriceindexfor manufacture ofmachineryformining,quarryingandconstructionforthemonth 
underconsiderationaspublishedbytheMinistryofCommerceandIndustry,GovernmentofIndia,NewDelhi.  

 Pp- Percentageofplantandmachinerysparescomponentofthe work 
Note:

 Fortheapplicationofthisclause,indexofmanufacturingofmachineryformining,quarryingandconstructionhasbeenchosentor

epresentt hePlantandmachinerySparesgroup. 

Regarding wholesale price Index (WPI) for appropriate commodity forpayment of price adjustment, due to change of base 

year of WPI from 1993-94 to 2004-05 & 2011-12, it is observed that, the commodity 'Bars and Rod','Cement', 'Heavy 

machinery and parts' included in the list of WPI 1993-94 series are not mentioned as such in the WPI 2004-05 & 2011-12 
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series .Therefore, the following items in the WPI 2004-05 & 2011-12 series shall beconsidered corresponding to items in 

WPI 1993-94 series: 

 
Sl.  
No 

Item in WPI 1993-94 
Series 

Item in WPI 2004-05  
series 

Item in WPI 2011-12 series 

1. Cement Grey Cement Ordinary Port land cement 
2. Bars & rods Rebars Mild steel long products 
3. Heavy Machinery & 

parts 
Construction Machinery Manufacture of machinery for mining, 

quarrying & construction.  
98(e):APPLICATIONOFESCALATIONCLAUSE: 

Thecontractorshallforthepurposeofavailingreimbursement/refundofdifferentialcostofsteel,bitumen,cement,pipe,POLandwage

s,keepsuchbooksofaccountandotherdocumentsasarenecessarytoshowthattheamountofincreaseclaimedorreductionavailable

andshallallowinspectionofthesamebyadulyauthorizedrepresentativeofGovernmentandfurther,shallattherequestoftheEngineer

-in-Charge,furnishdocumentsto  beverifiedinsuchamannerastheEngineer-in-

Chargemayrequireanydocumentandinformationkept.Thecontractorshallwithinareasonabletimeof15daysofhisbecomingaware

ofanyalterationinthepriceofsuchmaterial,wagesoflabourand/orpriceofP.O.L. givenoticethereoftotheEngineer-in-

Chargestatingthatthesameisgivenpursuanttothisconditionalongwithinformationrelatingtotheretowhichhemaybeinapositiontosu

pply. 

Sl No Category of Works % Component (Cost wise) 
Labour 
(P1) 

POL 
(Pf) 

Steel (Ps) + Cement (Pc) + 
Bitumen (Pb)+ Pipes (Ppi)+ 
Plant & Machinery Spare & 
Component (Pp) + Other 
Materials* 
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Road Works 5 5 90 
Bridge Works 5 5 90 
Building Works 5 5 90 

 
2. 
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Structural work 5 5 90 

Earth, Canal & 
Embankment work 

5 5 90 

3. P.H. Work Structural work 5 5 90 
Pipeline Work 5 5 Pipe-70% 

*Machinery+ Other material-
20% 

Sewer Line 5 5 Pipe-70% 
*Machinery+ Other material-

20% 
 

Appendix to Bid 
Schedule of Adjustment Data 

[ For all works, adjustment factor for Labour and POL shall be considered @ 5% each, Steel, Cement, Pipes, Other materials and 
Machinery shall contribute to 90% of Price Adjustment and shall be calculated for each work separately during preparation of estimate, 
shall be approved by the authority during technical sanction as a “ Schedule of Adjustment Data” and shall form part of the Bid Document] 
 

Cl. No- 31 of 
F2/P1 

contracts  
Sl No. 

Index 
description 

Source of Index Base 
value* 

Base 
Date* 

Weightage 
of Item** 

31 (a) (i) Other materials All India Whole sale price index (all commodities) 
as published by the Economic Advisor to the Govt. 
of India, Ministry of Commerce and Industry 
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31 (a) (ii) Cement Whole sale price index for Cement (Ordinary 
Portland Cement) as published by the office the 
Economic Advisor to the Govt. of India, Ministry of 
Commerce and Industry. 

  

31 (a) (iii) Steel Wholes sale price index for Steel (Mild Steel-Long 
Products) as published by the Office of the 
Economic Advisor to the Govt. of India, Ministry of 
Commerce and Industry. 

  

31 (a) (iv) Bitumen 
(VG-30) 

Official retail price of bulk bitumen at the nearest 
IOCL/HPCL depot 

  

31 (a) (v) Pipes Whole sale price index for the type of pipe under 
consideration, as published by the office the 
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Economic Advisor to the Govt. of India, Mistry of 
Commerce and Industry 

31 (b) Labour Minimum wages notified by the Labour and 
Employee’s State Insurance Department of 
Government of Odisha, India. 

  

31 (c) POL Official retail price of HSD at nearest 
IOCL/HPCL/BPCL Consumer pump depot 

  

31 (d) Plant & 
Machinery 

Whole sale price index for Manufacture and 
machinery for Mining, Quarrying and Construction 
as published by the office the Economic Advisor to 
the Govt. of India, Mistry of Commerce and 
Industry 

  

   Total  100.00% 
*Values to be filled up at the time of drawal of contract.  
** Values to be filled up in the bid document.  

 
99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for which 

agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne by the contractor 
including the proper maintenance with lighting arrangements during the night time and signaling during day time and barricading etc. 
till the C.D. works are opened to the traffic. No extra cost will be paid to the contractor for the above rental charges etc. His rate in the 
tender shall include this arrangement, rental charges for the land and maintenance, lighting and removal of such temporary road crust 
from the private land to bring the land to its original condition etc. complete. 

100. The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra payment by the 
Department will be made on this account and no claim what-so-ever will be entertained on this ground. The rate quoted by the 
contractor should be inclusive of all such charges. 

101. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an Site Order book to the contractor 
to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are to be entered in 
this book by the P.W.D. Officer-in-Charge with their dated signatures and duly noted by the contractor or his authorized agents with 
their dated signature. Orders entered in this book and noted by the contractor’s agent shall be considered to have been duly given to 
the contractor for following the instructions of the Department. The Site Order Book shall be the property of the R. D.Deptt.and shall 
not be removed from the site of work without written permission of the Engineer (Executive Engineer) and to be submitted to the 
Engineer-in-charge every month. 

102. The bidder should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and furnish the test 
results in conformity with I.R.C. code at his own cost before execution of the work and rate quoted by the contractor should be 
inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department. 

103. The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test results thus 
obtained. 

104. The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible changes and 
payments is to be made as per Clause 10 of the P-1 Contract. 

105. Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in Odisha 
P.W.D. Code, Bridge code and MoSRT&H Specifications with latest revision / amendment are also binding on the part of the 
contractor. 

106. No part of the contract shall be sublet without written permission of the concerned Executive Engineer or transfer be made by power of 
Attorney authorizing others to receive payment on the contractor’s behalf. 

107. The contractor should attach the certificate in token of payment deposit with the registration authority as per recent circular of the 
Government relating to his registration. 

108. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any way 
responsible for the same and will not pay any cost towards the repair done by the contractor. 

109. The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties. Arrangement of 
borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor. 

110. The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the execution or operation of the 
items due to standing water as well as due to percolation of water. The quoted rate will be inclusive of this. 

111. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future complaint on this 
account shall be entertained. 

112. The contractor shall make requisition of claim book from the date of commencement of the work from the Department and shall 
maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his contract and 
claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or his duly authorized 
agents at the end of each month. A certificate should be furnished along with the claim to the effect that he has no other claim beyond 
this claim up-to-date. If in any month there are no claims to record, a certificate to that effect should be furnished by the contractor in 
the claim book. Each claim must be defined and should be given as for as possible regarding the quantities as well as the total 
amount claimed. The claim book must be submitted by the contractor regularly by 10th and 16th days of each month for orders of the 
Engineer-in-Charge or competent authority. Claims not made in this manner or the claim books not maintained from the 
commencement of the work are liable to be summararily rejected. The claim books rae the property of the R. D.Deptt. and shall be 
surrendered by the contractor to the Engineer-in-charge after completion of the work or before recession of the contract by the 
Department which ever is earlier for record. 

113. Number of tests as specified in I.R.C./MoSRT&H/I.S.I specification required for the construction of roads /bridges / buildings or any 
other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed material testing laboratory as to 
be decided by the Engineer-in-charge. Testing charges including expenditure for collection / transportation of samples /specimens etc. 
will be borne by the contractor. The collection of samples and testing are to be conducted for both prior to execution and during 
execution as may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor. 
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114. i) Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required tests as per 
IRC/MoSRT&H/ISI requirements at his own cost for providing sufficient opportunity for checking from time to time.  

ii) An Engineering personnel of the executing agency should be present at work site at the time of visit of high level 
inspecting officers in the rank of Chief Engineer and above.  

iii) After completion of the road in all respects the road furniture’s should be affixed by the executing agency indicating 
locations like school, hospital, No-horn etc. 

115. Condition for issue of plant & machinery to contractor on hire :- Tools & plants will be issued to the contractor only if it is 
desirable in the interest of Govt. works and if these can be spared without  inconvenience to the Department. The Sanction of the 
Superintending Engineer shall be necessary in each case. The contractor shall arrange his programme of work according to the 
availability of the plant & machinery & no claim will be entertained for any delay in supply by the Department.     
An agreement shall be entered in to by the contractor to the effect that these   hire charges are recoverable from the bills of the 
contractor regularly and the final payment for the work including refund of security deposit will not be made until the total amount 
due to the Government on account of hire of machinery etc. is recoverable in full. Full amount of hire charges due from the 
contractor at any contract at any time shall be recovered from his next subsequent bill. 
All transit and incidental charges in connection with the dispatch of tools and plants and machineries from workshop shed/ deposit 
return there to, will be borne by the contractor. 
The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and machinery is made over 
up to and inclusive of the date of its return, even though the same day it may not have been utilized for any reason except for a 
major break down which may take more than 72 hours for repairs. The contractor shall immediately intimate in writing to the 
Engineer –in-charge when any plant or machinery goes out of order requiring major repairs. 
The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar preparation the 
working hour will include the time required to make up the boiler temperature and bring plant to the operating conditions before 
the actual start of work. 
The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the operating and maintenance 
staff will be leviable. These charges will be fixed by the Engineer-in-charge from time of time. In no case the tools and plants shall 
be operated beyond 8 hours in any shift without prior written permission of the Engineer-in-charge. 
The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance. He shall 
also provide for any labour and water source for washing the plants. In the case of Concrete mixtures, pavers and similar such 
type of equipments, the contractor shall arrange to get the hopper cleaned and the drums etc. washed at the close of work each 
day. 
The plant and machinery once issued to a contractor shall not be returned by him on account of lack of arrangement of labour 
and material etc. on his part. The same will be returned only when they do not require or when in the option of Engineer-in-charge 
the work or a portion of work for which issued is completed. 
The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for damages and / 
or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be made good by the contractor. 
In the event of a disagreement as to the extent of damage or the value of article lost, the decision of superintending Engineer 
shall be final. The contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying the Govt. 
against loss or damage to the machine. The Contractor shall also be responsible for any claim for compensation for loss of life, 
injury or damages to property etc. arising from any cause what-so-ever. The contractor shall provide full time choukidar for 
guarding the plant and machinery at site. 
If the articles are not returned within the date originally specified or extended by the Engineer-in-charge, in addition to the normal 
hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is not returned. Such 
period will be treated as working time. In the event of the non-return of the machinery, the full value of the articles at the current 
market price will be recovered from the contractor’s outstanding bills or any bills that may become due in respect of his other work 
under the state public works Department. The decision of the superintending Engineer shall be final in case of dispute. 

FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter in to an agreement with the 
Engineer-in-charge or his nominees in the form attached. 
Log Books for recording the hours of daily works for each of the plant and machinery supplied to the contractor will be maintained by 
the Department will be attested by the contractor or his authorised agent daily. In case of contractor contests the correctness of the 
entries and / or fails to sign the log book, the decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be 
calculated according to the entries in the logbook and will be binding on the contractor. 

 
AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS. 

 
This agreement made the       Two Thousand        
  between (here-in-after referred to as “the hirer” which expression shall unless excluded by or repugnant to the context include his 
heirs, executors, administrators and assigns) of the one part and the Govt. of Odisha (here in after referred to as the Governor which 
expression shall unless excluded by or repugnant to the context include his successors in office as assigns) of the other part. 
Where as the hirer desirous of hiring the tools and plants of the P. W. Department / R.D. Deptt.of the Odisha Govt. and more particularly 
specified in the schedule here under between here in after referred to as “the tools and plants”. 
And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions here in after mentioned. 
Now it is here by and between the parties here to as follows :- 
(a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this machinery will be used or 

any other than standing in the names of contractors in the book of the Department or any other Government Department. The Govt. 
agrees to let the hirer tools and plants for the period to be computed from the date of delivery of the tools and plant to the hirer at the 
P.W. Department / R.D. Deptt workshop at headquarters of concerned Executive Engineer as per Contract Data. 

(b) The rate of higher charges will be as mentioned in the schedule attached. 
(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without the previous written 

approval of the Engineer-in-charge  
(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department. / R.D. Deptt. & 

workshop / store at headquarters of concerned Executive Engineer as per Contract Datain the same good condition in which they 
were received by him. 
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(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall without prejudice and 
any other liability pay to the Government on account equivalent to the rate of hire specified for the working period and an increase of 
ten percent. 

(f) The tools and plants shall be open for inspection at all times to the officers of the Government. 
(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per day without the prior 

sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the aforesaid limit without the prior sanction of the 
Assistant Engineer, he shall pay to Government additional hire charges as well as over time charges for staff for such excess 
operation at the rate approved by the Engineer-in-charge from time to time. 

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule will be levied except 
in case of major repairs. 

(i) Normally the tools and plants will be supplied with operating staff. 
(j) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. arising due to any causes 

what-so-ever during the period of the machinery is in his charge. 
(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the period of hire shall be 

defrayed by the hirer. 
(l) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and plants during the 

period of hire. The cost recoverable from the hirer shall be the full replacement value as determined by the Engineer-in-charge .In the 
event of any loss or damage not being made good by the hirer to the satisfaction of the said Engineer-in-charge the office shall be at 
liberty to make good himself such loss or damage and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-
charge such an amount as shall be necessary to make good the loss or damage failing which the same will be recovered from his 
dues as in case of hire charges. 

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to demand the return 
of tools and plants and the hirer shall return the tools and plants within 72 hours from the date of receipt of such order in writing .In 
case of failure on the part of the hirer to comply with such order he shall be liable to pay such penalty as may be imposed by the 
Engineer-in-charge for the period the tools and plant are detained provided that the maximum penalty shall not exceed the cost 
replacement of the tools and plants . 

(n) In case of any disputes between the hirer and the Government, the decision of the Superintending Engineer shall be final. 
(o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-in-charge shall 

include all officers duly authorized by him to exercise powers on his behalf. 
 

THE SCHEDULE 
 

Serial No. Description and Name of the articles 
. 

No. Amount of hire per hour . Remarks. 

     
  

 In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State has set 
their respective hand, the day and the year here in above written. 
Signed by: 

 1.      2. 
 Signed sealed and delivered in the presence of 
 1.      2. 

116. The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the tender has been 
invited) at his own cost during the period of execution.  

117. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

118. The information furnished must be sufficient to show that the applicant is capable in all respects to successfully complete the envisaged work. 

119. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a particular tender for 
award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate justification for such back out is 
furnished. Appropriate action for black listing the tenderers shall also be taken apart from disincentivising the tenderer. 

120. ADDENDUM TO THE CONDITION OF P1 CONTRACT 

Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum No.24716 dt.24.12.2005 and 
No.8310 dt.17.05.2006):- 

2.1. Progress of work and Re-scheduling programme. 
2.1.1. The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor. The issue of the 

letter of acceptance shall be treated as closure of the Bid process and commencement of the contract. 

2.1.2. As per amendment to Para-3.5.18 Note-VIII of O.P.W.D. Code Volume-I, before acceptance of the tender. The successful bidder 
will be required to submit a work programme and Milestone basing on the financial achievement so as to complete the work within 
the stipulated time and in case of failure on part of the agency to achieve the Milestone Liquidated damages will be imposed. .   

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time allowed for 
any work exceeds one month to complete, 1/4th of the whole time allowed under the contract has elapsed, ½ of the whole of the 
work before ½ of the whole time allowed under the contract has elapsed, 3/4th of the whole of the work before 3/4th of the whole 
time allowed under the contract has elapsed. 
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2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the programme to which consent 
has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised programme showing the modifications to such 
programme necessary to ensure completion of the works within the time for completion. If the contractor does not submit an updated Programme 
within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the over due Programme has been submitted.  

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect of the progress achieved 
on the timing of the remaining work including any changes to the sequence of the activities. 

2.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor may revise the Programme and 
submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect of Variations and Compensation Events. 
 

2.2. Extension of the Completion Date. 
 

2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The execution 
of the works shall commence from the 15th day or such time period as mentioned in letter of Award after the date on which the 
Engineer-in-Charge issues written orders to commence the work or from the date of handing over of the site whichever is later. If 
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to any 
other right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit 
absolutely. 
 

2.2.2. As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress Chart for each milestone and 
get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract documents for 
completion of items of the works. It shall indicate the forecast of the dates of commencement and completion of various trades of 
sections of the work and may be amended as necessary by agreement between the Engineer-in-Charge and the Contractor 
within the limitations of time imposed in the contract documents, and further to ensure good progress during the execution of the 
work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs for which 
a separate programme has been agreed upon) complete the work as per milestone given in contract data. 

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice thereof in 
writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or make good the delay and 
shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works. 

i) Force majeure, or 
ii) Abnormally bad weather, or 
iii) Serious loss or damage by fire, or 
iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or. 
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not forming 

part of the Contract. 
vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion 

Date without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to 
incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the 
Contractors control. 

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in writing within 
fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in such a request the 
period for which extension is desired. 

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be 
communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-
Charge and this shall be binding on the contractor. 

2.3. Compensation for Delay. 
2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 of P-1 Contract or to complete the work and clear the site on or before 

the contract or extended date of completion, he shall, without prejudice to any other right or remedy available under the law to the Government on 
account of such breach, pay as agreed compensation the amount calculated at the rates stipulated below as the Superintending Engineer (whose 
decision in writing shall be final and binding) may decide on the amount of tendered value of the work for every completed day / month (as 
applicable) that the progress remains below that specified in Clause 2 of P-1 Contract or that the work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion has been specified. Compensation @ 1.5% per 
month for delay of work, delay to be completed on per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed 10% of the T endered 
Value of work. 

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other contract with 
the Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, (which is in this  case the original work 
programme furnished by the Contractor and approved by the Engineer-in-Charge which formed a part of agreement) or the rescheduled 
milestone(s) in terms of Clause 2.5 of P-1 Contract, the amount shown against that milestone shall be withheld, to be adjusted against the 
compensation levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone, shall be automatic without 
any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent milestone(s),  the withheld amount 
shall be released. In case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against  each milestone 
missed subsequently also shall be withheld. However no interest whatsoever shall be payable on such withheld amount. 

2.4. Bonus for early completion 

1.4.1 Amendment to Para 3.5.5 (v) Note – I of OPWD Code Vol.-I (as per Works Department O.M. No.1046 dtd.28.01.2015) by way of substituting 
“ Road work” at Sl. No-2 with “ Road work/Bridge work” (excluding the project funded by MoRTH, Govt. of India) 

2.4.2 Amendment to Para 3.5.5 (v) Note – iii of OPWD Code Vol.-I by inclusion   
For availing Incentive Clause in any project which is completed before the stipulated date of completion, subject to other st ipulations it is 
mandatory on the part of the concerned Executive Engineer to report the actual date of completion of the project as soon as possible through Fax 
or e-mail so that the report is received within 7 (seven) days of such completion by the concerned Superintending Engineer, Chief Engineer & the 
Administrative Department. 
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The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the contract value. Assessment of 
incentives may be worked out for earlier completion of work in all respect in the following scale. 
 Before 30% of contract period =5% of Contract Value  
 Before 20% to 30% of the contract period = 4% of contract value. 
 Before 10% to 20% of the contract period = 3 % of contract value. 
 Before 5% to 10% of the contract period = 2% of contract value. 
 Before 5% of the contract period = 1% of contract value. 

The amount of bonus, if payable shall be paid along with final bill after completion of work.  

 

2.5  Management Meetings. 

2.5.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a management meeting shall be to 
review the plans for remaining work and to deal with matters raised in accordance with the early warning procedure.  

2.5.2 The Engineer shall record the business of management meetings and is to provide copies of his record to those attending the meeting and to the 
Employer. The responsibility of the parties for actions to be taken to be decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005 of Works 
Department, Odisha ):- 

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer shall be conclusive 
evidence), 20% of the value of left over work will be realised from the contractor as penalty. 

 

121 A contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules for black listing of Contractors vide 

letter no.3365 dt.01.03.2007 of Works Department, Odisha. 

As per said amendment a Contractor may be blacklisted  

a. Misbehaviour/threatening of Departmental & supervisory officers during execution of work/tendering process. 

b. Involvement in any sort of tender fixing. 

c. Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality specifications despite being 

pointed out. 

d. Persistent and intentional violation of important conditions of contract. 

e. Security consideration of the State i.e., any action that jeopardizes the security of the State. 

f. Submission of false/ fabricated / forged documents for consideration of a tender. 

g. Non submission of Additional Performance Security (APS) within stipulated period as specified in  Clause 28 (iii) as per Works Department 

Office Memorandum no.173 dated 03.01.2026. 

h. Keeping Business Relationship with a fraud Company in any manner that affects the contract executed with Government or 

Government agency as per Works Department Office Memorandum No.10496 dtd.12.07.2018.  

122. EIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the followings. 

a. Required Bid Security as per the clause No. 06 and Cost of Bid document as per Clause No.04. 

Bid Security/Earnest Money Deposit (E.M.D.)@ 1% of estimated cost put to tender to be remitted through Online by the 

bidder during participation in tender process. 

b. Scanned Copy of valid Contractor’s Registration Certificate, GSTIN, PAN along with the tender documents as per Clause 

No.07. 

c. Information regarding (i) Evidence of ownership of principal machineries / equipments in Schedule-C as per 

Annexure-I of Schedule-C (ii) Annexure-III of Schedule-C & (iii) Annexure-IV of Schedule-C if required as per Clause 

No.10. The Scanned Copy of Original R.C. of wheel mounted vehicles must be uploaded along with the tender 

documents for checking of genuineness of machineries. 

d.  Information in scanned copy regarding current litigation, debarring / expelling of the applicant or abandonment of work by the 

applicant in schedule “E” and affidavit regarding correctness of information in schedule F as per clause 11.  

e.  Minimum qualifying requirement of execution in similar nature of works as per Clause No.14(i) with scanned copy of 

experience certificate issued by the Engineer-in-Charge not below the rank of Executive Engineer to be furnished in 

Schedule – D..   

f. Qualifying criteria of minimum annual Turn Over as per Clause No.14(ii) to be furnished in Schedule – H. 

g. Submission of the required information on existing commitment and work-in-hand in Schedule – G 

should be submitted to derive his/ her /their available bid capacity at the expected time of bidding as per 

Clause 14 (iv) failing which the tender shall be rejected. 

h. An Undertaking for installation of Hot Mix Plant within 60 km as per clause No.14(b) 

The bidder who meets the above minimum eligible criteria shall be qualified. 
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Total: - 122 (One hundred twenty Two) clauses only.    

Special Condition: 

 All reinforcement steel and structural steel (Grade of steel as mentioned in the GAD) shall be procured from primary producers of steel 

SAIL/RINL/TATA/JINDAL STEEL/SHYAM STEEL. 

The cement of the companies having their own manufacturing units in the State of Odisha is to be used in all works. 



36 
 

SCHEDULE-A 
CERTIFICATE OF NO RELATIONSHIP 
 

I/We hereby certify that I/We* am/are* related/not related(*) to any officer of R.D.Department of the rank of Assistant 

Engineer & above and any officer of the rank of Assistant / UnderSecretary and above of the R.D Department/ Works 

Department, Govt. of Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract 

will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or damage 

resulting from such cancellation. 

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

               

 

(*)  - Strike out which is not applicable      Signature of the Bidder 

         Date:- 

         
 
SCHEDULE-B 

 
CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE 

ENGINEER / DIPLOMA HOLDERS 
( for Super class / special class / A class contractors only ) 

 
I / We hereby certify that at present the following Engineering personnel are working with me / in our firm / company and their 
bio-data are furnished below. 
 
Sl. 
No. 

Name of 
Engineering 
personnel 
appointed for 
supervising 
contractor’s work 
with address. 

Qualification Date of 
Appointment 

Monthly 
emolument 

Whether full 
time 
engagement 
and 
continuous. 

If they are superannuated / 
retired / dismissed or 
removed personnel from 
state Govt./ Central Govt ./ 
Public Sector Undertaking / 
private Companies and s or 
any one ineligible for 
Government  service. 

1 2 3 4 5 6 7 
       

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
I / We also note that, non-submission of this certificate will render my / our tender liable for rejection . 
 
         Signature of the Bidder . 
         Date :- 
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SCHEDULE “C” 

PLANT ANDEQUIPMENT PROPOSED TO BE DEPLOYED BY THE APPLICANT FOR USE ON THE WORK 

Sl. 
No 

Name of 
equipment 

Total requirement Equipment in hand Equipment to be 
procured 

W
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1 2 3 4 5 6 7 8 9 10 11 12 13 14 

(A) for Road works with 
WMM 

     
       

 

1 

Hot Mix 
Plant( 60-90 

TPH & 
above) 

1 no.            

2 

Paver 
Finisher 

Hydrostatic 
with sensor 
control/Mec

hanical 
paver 

finisher 

1 no.      
       

3 
Front end 

loader 
1 no.      

       

4 
Vibratory 

Roller/Tande
m roller 

1 no.            

5 

Power Road 
roller(8 to 10 

Ton 
capacity) 

1 no.            

6 
Hydraulic 
Excavator 

1 no.            

7 
Concrete 

Mixer 
2 nos.            

8 

Water 
Tanker(5 

Kilo 
capacity and 

above) 

1no.      
 

      

9 
Tipper (10 

ton 
capacity)- 

2nos            

10 
Generator 
(33 KVA 

and above) 
1no.            

11 
Wet MIX 
Plant/Pug 

Mill 
1no.            

(B) for Road work with 
WBM 

           

1 

Hot Mix 
Plant( 60-90 

TPH & 
above) 

1 no.            

2 

Paver 
Finisher 

Hydrostatic 
with sensor 
control/Mec

hanical 
paver 

1 no.            
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Note: 

  1. Reference Annexure I for list of essential equipments for the Work 
2.If leased indicate the date when the current lease expires 
 
 
 

                                                                                                           Signature of Bidder   

         

 

        

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

finisher 

3 
Front end 

loader 
1 no.            

4 
Vibratory 

Roller/Tande
m roller 

1 no.            

5 

Power Road 
roller(8 to 10 

Ton 
capacity) 

1 no.            

6 
Hydraulic 
Excavator 

1 no.            

7 
Concrete 

Mixer 
2 nos.            

8 

Water 
Tanker(5 

Kilo 
capacity and 

above) 

1no.            

09 
Tipper (10 

ton 
capacity)- 

2nos            

10 
Generator 
(33 KVA 

and above) 
1no.            
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ANNEXURE – I OF SCHEDULE-C 

 
 

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTRACT WORK  
 

 (Road Work with item WMM) 
 

Sl No 
List of plant and equipments Requirement Mark Remark 

1 Hot Mix Plant( 60-90 TPH & above) 1 No 10  
 
 
 
 
 

 
Inorder to qualify 

bidder must 
secure 80% 

marks in 
aggregate 

2 Paver Finisher Hydrostatic with sensor 
control/Mechanical paver finisher 

1 No 20 

3 Front end loader 1 No 5 
4 Vibratory Roller/Tandem roller 1 No 10 
5 Power Road roller(8 to 10 Ton capacity) 1 No 10 
6 Hydraulic Excavator 1 No 10 
7 Concrete Mixer 2 Nos 10 
8 Water Tanker(5 Kilo capacity and above) 1 No 5 
9 Tipper (10 ton capacity) 2 Nos 5 

10 Generator (33 KVA and above) 1 No 5 

11 Wet MIX Plant/Pug Mill       1 No 10 
 

 Total  100 100 
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 (Road Work with item WBM) 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

N:B-Pls refer to items of BOQ. 
 
 

NOTE: 
1. Capacity of each plant and equipment given in Annexure-I of Schedule-C are the minimum requirements.  
2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of the work, the 

authority of which in either case is to be substantiated before award of the work. 
3. The equipment mentioned above must be included in Schedule “C” and clearly indicated as “Owned/leased.”  
4. The above list is not exhaustive. All other machinery/equipments as will be required for satisfactory completion of the work 

shall have to be deployed by the agency. 
5. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be entertained. 
6. The documents of Plant &Equipments uploaded without details of capacity shall not be entertained for Evaluation of 

Technical bid. (Cover-I).   
 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sl No 
Name of the Machinaries Total Nos Mark Remark 

1 Hot Mix Plant( 60-90 TPH & above) 1 No 10  
 
 
 
 
 

 
Inorder to qualify 

bidder must 
secure 80% 

marks in 
aggregate 

2 Paver Finisher Hydrostatic with sensor 
control/Mechanical paver finisher 

1 No 20 

3 Front end loader 1 No 5 
4 Vibratory Roller/Tandem roller 1 No 10 
5 Power Road roller(8 to 10 Ton capacity) 1 No 10 
6 Hydraulic Excavator 1 No 10 
7 Concrete Mixer 2 Nos 10 
8 Water Tanker(5 Kilo capacity and above) 1 No 10 
9 Tipper (10 ton capacity) 2 Nos 10 

10 Generator (33 KVA and above) 1 No 5 

 Total  100 100 
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ANNEXURE – II OF SCHEDULE-C 

CAPACITY OF PLANTS AND EQUIPMENTS 
1. i) Hydraulic excavator     : 1.00 cum bucket 

 II) Vibratory Roller     :  8-10 Ton capacity 

 III) Concrete Mixer with batch mix arrangement  : 15-20 cum (13) 

 iv) Hot mix plant     : 60-90 TPH 

 v) Generator     : 33 KVA capacity 

   

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



42 
 

 
ANNEXURE – III OF SCHEDULE-C 

 
CERTIFICATE TO BE ISSUED BY THE EXECUTIVE ENGINEER  

UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED. 
(Not issued prior to 90 days of receipt of tender) 

Sl. 
No 

Name of the 
machineries/ 
equipments 

Identification  
No. / Engine / 
Chassis No. 

Capacity Year of 
purchase 

Condition 
(Working / 

breakdown) 

Since 
when 

deployed 
under him 

When it is 
likely to be 

released 
from current 
assignment 

1 2 3 4 5 6 7 8 
        

        
Certified that, 

1. I have verified the ownership documents with the identification no. of the Machineries / Equipments. 
2. Machines are currently utilized exclusively for the work under the………………Division. 
3. The facts provided are true as on the date of issue of this document to the best of my knowledge. 

 
 

 
                                                                                             SUPERINTENDINGENGINEER/EXECUTIVE ENGINEER 
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ANNEXURE – IV OF SCHEDULE-C 

 
TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH THE TENDERER 

FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL WORKS   
Sl. 
No 

Name of 
Equipment & 
Machineries 

Required 
No. 

Name of the 
work for which  
Equipment & 
Machineries 

deployed  

Name of the 
Division under 

whose jurisdiction 
Equipment & 
Machineries 

deployed 

Name of the 
place where 
equipments 

and 
machineries 
deployed. 

Time schedule 
for movement of 

equipment/ 
machineries to 

work site for use 
in tendered work 

(A) for Road works with WMM     

1 
Hot Mix Plant( 60-
90 TPH & above) 

1 no.    
 

2 

Paver Finisher 
Hydrostatic with 

sensor 
control/Mechanical 

paver finisher 

1 no.    

 

3 Front end loader 1 no.     

4 
Vibratory 

Roller/Tandem 
roller 

1 no.    

 

5 
Power Road roller(8 
to 10 Ton capacity) 

1 no.    
 

6 
Hydraulic 
Excavator 

1 no.    
 

7 Concrete Mixer 2 nos.     

8 
Water Tanker(5 

Kilo capacity and 
above) 

1no.    

 

9 
Tipper (10 ton 

capacity)- 
2nos    

 

10 
Generator (33 KVA 

and above) 
1no.    

 

11 
Wet MIX Plant/Pug 

Mill 
1no.    

 

(B) for Road work with WBM    
 

 

1 
Hot Mix Plant( 60-
90 TPH & above) 

1 no.    
 

2 

Paver Finisher 
Hydrostatic with 

sensor 
control/Mechanical 

paver finisher 

1 no.    

 

3 Front end loader 1 no.     

4 
Vibratory 

Roller/Tandem 
roller 

1 no.    

 

5 
Power Road roller(8 
to 10 Ton capacity) 

1 no.    
 

6 
Hydraulic 
Excavator 

1 no.    
 

7 Concrete Mixer 2 nos.     

8 
Water Tanker(5 

Kilo capacity and 
above) 

1no.    

 

9 
Tipper (10 ton 

capacity)- 
2nos    

 

10 
Generator (33 KVA 

and above) 
1no.    

 

Certified that, the above machineries shall be available solely for this work from the date mentioned against them. 

   Signature of Bidder 
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SCHEDULE-D 

WORKING EXPERIENCE 

D-1. LIST OF SIMILAR NATURE OF PROJECTS EXECUTED DURING THE LAST FIVE YEARS 

(As required under Cl. 14 (i) of DTCN) 

Project 
name 

Name of 
employer 

Description 
of work 

Value of 
contract 

Contract 
No 

Date of 
issue of 

work 
order 

Stipulated 
date of 

completion 

Actual 
date of 

completion 

Year wise value of 
workdoneasperthec
ertificatefurnished 

Remarks 
explaining 
reasons 
for delay, 

if any 
Year Amount 

(Rs. in 
lakhs) 

1 2 3 4 5 6 7 8 9 10 11 

 

 

 

Note:  

* Certificate from the Engineer-in-Charge not below the rank of S.E./E.E to be furnished as per Cl. 14 (i) 

 

 

 

         Signature of the Officer not below  
the rank of Executive Engineer 
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SCHEDULE-“E” 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR ABANDONMENT OF 
WORK BY THE TENDERER 

1. a) Is the tenderer currently involved    Yes / No  
  in any litigation relating to the  
  works. 
 b) If yes: give details: 
 
2. a) Has the tenderer or any of its     Yes / No  
  constituent partners been debarred/ 
  expelled by any agency in India  
  during the last 5 years. 
 b) If yes: give details: 
 
3. a) Has the tenderer or any of its     Yes / No 
  constituent  partners failed to 
  perform on any contract work in  
  India during the last 5 years. 
 b) If yes, give details: 
Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will be summarily   be 
rejected. 

 
Signature of the Bidder 

        

SCHEDULE -F 

AFFIDAVIT 

1. The undersigned do hereby certify that all the statements made in the required attachments are true and correct. 

2. The undersigned also hereby certifies that neither our firm M/s____________________ nor any of its constituent 
partners / I  have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract 
awarded to us / me for such works have been rescinded during the last five years prior to the date of this bid. 

3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish pertinent 
information as deemed necessary and as requested by the Department to verify this statement or regarding my (our) 
competency and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any 
such information at the request of the Department. 

 

     (Signed by an Authorised Officer of the firm or Bidder) 

     Date: 
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SCHEDULE -G 

Existing commitments and  work-in-hand: 
 

Description 
of works 

Place & 
State 

Contract  
No. 
 and  
Year 

Name & 
Address of 
Employer 

Value of 
Contract 

(Rs. lakh.) 

Stipulated 
Period of 

Completion 

Value of works 
remaining to be 

completed 
(Rs in lakh) 

Anticipated date of 
completion. 

1 2 3 4 5 6 7 8 

        
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

Signature of the bidder  
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SCHEDULE - H 

Information on Annual Turn over 
 

 
1 A table containing value of Civil Engineering Works  executed by the 

Bidder during the last 5 years is as follows:  
 

Sl.No Financial Year Value of Civil 
Engg. Works 

executed  
( Rs. In lakhs ) 

Escalation 
Factor 

Updated Value 
of Civil Engg. 

Works 
executed  

(Rs. In lakhs ) 

1 Year 1: FY: 2020-21  1.61  

2 Year 2: FY: 2021-22  1.46  

3 Year 3: FY: 2022-23  1.33  

4 Year 4: FY: 2023-24  1.21  

5 Year 5: FY: 2024-25  1.10  

 
2 Certified that the maximum updated value of Civil Engineering Works  

that have been executed  during the F.Y. ________  out of the last 5 

years with updated price considering the escalation factor of __________ 

and value thereof is Rs._______________ lakhs (Rupees_________________).  

 
 

 
 

…………………….. 
…………………….. 

 

For and on behalf of ……………… 

(Name of the Bidder) 
 

…………………………  
…………………………. 
Name of the Chartered Accountant:  
Seal of the audit firm: (Signature, 

name and designation and 
Membership No. of signatory)  
UDIN No- must be mentioned 
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SPECIALCONDITION 
 

1.  Definitions :Maintenanceis the maintenance of roads for five years after completion of Works. 

 
A Defect is (i) any part of the Works not completed in accordance with the Contract or, if completed, 

showing signs of failing or improper workmanship - irrespective of the fact that payment for the item has 

been made or not; or (ii) any parts of the Works completed in accordance with the Contract, however 

showing signs of failing caused by improper maintenance. 

 
The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect 

Liability Period has ended and upon correction of Defects by the Contractor. 

 
The Defects Liability Period is 5 (five) years calculated from the actual Completion Date. It 

covers both Defects related to the construction and Defects arising from improper maintenance. 

 
1. Correction of Defects: 

 

Loss or damage to the Works or Materials to be incorporated in the Works between the Start 

Date and the end of the Defects Liability Period shall be remedied by the Contractor at his/her 

cost if the loss or damage arises from the Contractor's acts or omissions. 

 
The Engineer shall give notice at appropriate time to the Contractor of any Defects before the 

end of the Defects Liability Period, which begins at the Completion Date and ends after two 

years. The Defects Liability Period shall be extended for as long as notified Defects remain to 

becorrected. 

 
Every time notice of Defect/Defects is given, the Contractor shall correct the notified Defect/Defects 

within the duration of time specified by the Engineer’s notice. 

 
If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the 

satisfaction of the Engineer, within the time specified in the Engineer's notice, the contract is 

liable for termination. The Engineer will assess the cost of the defect and the same will be 

deducted from the contractor’s bill and other dues. 

 
2. Maintenance: 

The Contractor shall do the maintenance of roads and keep roads in good trafficable condition during the 
entire maintenance period which begins at Completion Date and ends after five years. The Engineer can 
direct for any other item of works that are not defined below for maintenance, where required. 
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Minimum requirements for Maintenance Activities 

Note: Time limit for addressing maintenance issue counts from the moment of the inspection which 

detected the maintenance issue, or from the moment the issue was brought to the knowledge of the 

Maintenance Contractor. 

Sl. 
No. 

Name of Item/Activity Time Limit / Frequency of Operations 

1 Maintenance inspections Every 30 days 

2 Inspection of drainage system, 
bridges and structures 

Together with maintenance inspections, and 
additionally: 
(i) within 3 days after first flashflood 
(ii) within 3 days after every heavy flood 
(iii)in every 15 days to the drain waterspouts 

3 Maintenance of bituminous surfaced 
road and / or gravel road and / or 
WBM road including filling pot holes, 
crack sealing, repairing pavement 
edges, patch repairs, etc 

Within 1 month. 

4 Maintenance of rigid paved road 
including cracking, spalling, 
pumping,etc 

Within 1 month 

5 Repair and painting of speed 
breakers 

Repair: within 1 month. 
Painting: quarterly 

6 Repair and painting railing and 
posts of bridges 

Repair: within 1 month. 
Painting: quarterly 

7 Cleaning of surface drains including (i) During non-rainy season: 
reshaping to maintain free flow of as and when required based on inspections 
water (within one month) 

 (ii) Within one month before the onset of rainy 
 season 
 (iii) During rainy season: within 7 days after 
 each heavy flood 

8 Cleaning and clearing of bridges, (i) During non-rainy season: 
culverts, pits, vents, debris arrestors as and when required based on inspections 
and roadside gutters for free flow of (within one month) 
water (ii) Within one month before the onset of rainy 

 season 
 (iii) During rainy season: within 7 days after 
 each heavy flood 

9 Maintaining roadshouldersfree 
from edge drop offs exceeding 40 
mm, roughness, scouring, or 
potholes 

Within 1 month 
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10 Restoration of rain cuts and 
dressing of berms 

(i) In areas having rainfall less than 1500 mm 
per year: once a year, within 2 months 
aftertherainyseason 
(ii) In areas having rainfall more than 1500mm 
per year: within 1month 

11 Replacement of missing/damaged 
signs, proper positioning 

General maintenance: monthly 
Replacement of damaged/missing signsand 
proper positioning: within 7days. 

12 Repairing of damaged guard rails, 
parapet rails 

General maintenance as and when required 
(within 3 months). 
Repairing: within 1 month 

13 Maintenance and re-fixing of 200 m, 
1 km stones and guard stones 

General maintenance as and when required 
(within 3 months).. 
Repairing: monthly. 

14 White washing guard stones, trees, 
utility poles adjacent to 
carriageways and parapets of C.D. 
Works 

Quarterly 

15 Cutting of branches of trees, shrubs 
and trimming of grass and weeds 
etc. 

(i) In areas having rainfall less than 1500 mm 
per year: within 2 months after the rainyseason 
(ii) In areas having rainfall more than 1500mm 
per year: within 2months 
(iii) In all areas: removing vegetation 
obstructing signs and sightlines: everymonth 

16 Removal of debris and mud from the 
road surface 

(i) Routine removal: within 7 days after 
detection 
(ii) Within 7 days after each heavyrain/stormy 
event 

17 Alerting the Engineer on roadside 
developments encroaching on ROW 

Within 7 days after detection 

 

The Contractor shall undertake detailed inspection of the roads at least once in a month. The 
Engineer can direct to increase this frequency in case of emergency. The Contractor shall pay 
particular attention on those road sections which are likely to be damaged or inundated during 
rainy season. 
The Engineer may issue notice to the Contractor to address the maintenance issues noticed in 
his inspection, or brought to his notice. The Contractor shall address the maintenance issues 
within the period specified in the notice and submit to the Engineer a compliance report. 

In case the contractor fails to carry out required yearly maintenance, his/her contract is liable 
for termination. 

No extra payment for maintenance will be made. The rate quoted by the agency 
includes the cost of maintaining the road for the defect liability period. 

3. PerformanceSecurity: 
 

 The Performance Security shall be released to the Contractor after the period of five years fixed 

for defect liability as well as for carrying out maintenance for five years and the Engineer-in-

charge has to certify that the Contractor has satisfactorily carried out the defect liability, if any 

and the maintenance of the Works. 
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4. Penalactionfornotcarryingoutmaintenanceand/orrectificationofdefects: 
 

If the contractor fails to undertake required routine maintenance & rectify the defects pointed 

out within the maintenance liability period / defect liability period, his/her performance security 

will be forfeited and he/she will be debarred from participating in any future tender of RD. 

Department for a period of minimum 1 year with termination of contract. 

5. QualityControl: 

In addition to quality control mechanism by the departmental engineers, there may be a separate 

quality control system to ensure the quality of the works. The quality of the works will be 

checked by an independent 3rdparty Quality Monitor at different stages of 

construction and also after completion of the work. After conducting required tests the Quality 

Monitor will give grading of the work as Satisfactory / Satisfactory-Requiring Improvement / 

Unsatisfactory. If the grading is other than Satisfactory the contractor has to rectify the work to 

Satisfactory grade within a month time period at his/her cost. If he/she fails to rectify the defects, 

no further payment will be released and his/her contract is liable for termination with penal 

action as per clause 2(b)(i) of the Condition of Contract. 

Approved 

 
APPROVED for 56 (Fifty Six) Nos. pages only 

 
 

                                      Sd/- 
 

                                           Chief Construction Engineer, 
 
 
 
 

Rural Works Circle, Cuttack 
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