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Bid Identification No. EE/RWELECT/SBP/06/2026-27 

GOVERNMENT OF ODISHA 
                                            
                                             RURAL WORKS DEPARTMENT 
 

 

 

 
TECHNICAL BID DOCUMENTS / DETAILED TENDER CALL 

NOTICE FOR THE WORK 

 

1. “E.I. TO SITC OF DG SET AND AC AT CHC KOSALA FOR AMA 
HOSPITAL INITIATIVES FOR THE YEAR 2023-24” 

2. “PROVISION OF 100KVA TRANSFORMER FOR JMFC BUILDING 
AT GONDIA UNDER RW ELECTRICAL SECTION DHENKANAL” 

3. “FIXING OF TWO NOS TRANSFORMER DG AND HVAC FOR 
CONSTRUCTION OF NEW JMFC COURT BUILDING GROUND 
FLOOR AT CHHENDIPADA” 

4. “FIXING OF FIRE FIGHTING LAN CCTV EPABX AV SYSTEM FOR 
CONSTRUCTION OF NEW JMFC COURT BUILDING GROUND 
FLOOR AT CHHENDIPADA” 
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GOVERNMENT OF ODISHA 
OFFICE OF THE EXECUTIVE ENGINEER, 

RURAL WORKS ELECTRICAL DIVISION, SAMBALPUR. 
E-mail – eerwelectricaldivn.sambalpur@gmail.com 

BID IDENTIFICATION No. EE/RWELECT/SBP/06/2026-27     
NOTICE INVITING TENDERS THROUGH e-Procurement 

 
                               No.                    /Dated. 13.05.2026 

 

 

 

Sl. 
No 

 

Name of work 

 

Value of work 
without GST 

(₹) 

Cost of bid 

document 
(₹) 

(On line) 

Bid security 

Amount 

Class of 

Bidder 

Period 

of 
complet

ion 

1 2 3 4 5 6 7 

01 E.I. TO SITC OF DG SET AND 
AC AT CHC KOSALA FOR 
AMA HOSPITAL 
INITIATIVES FOR THE YEAR 
2023-24 

Rs.10,07,707/- Rs.6,000/- 

 
 
 
Rs. 10,077/- 
 
 
 

“MV” 
Electrical 
Contractor  

01 
(One) 
Month 

  
The Executive Engineer, R.W Electrical Division, Sambalpur on behalf of Governor 

of Odisha invites Percentage Rate bids in single cover system in online mode for the works 
as detailed in the table given below. The electrical contractor must have valid license from ELBO, 
Bhubaneswar. The bidders may submit bids for the following works 

1. No. of work :- 04 

2. Tender Cost :- ₹6,000/- for Sl. No. 1, 3, 4; ₹4,000/- for Sl. No. 2 

3. Class of Contractor :- “HT” and “MV” Electrical contractor  

4. Availability of bid document in the 
website. 

:- 11:30 Hours of   19.05.2026 to 17:00 Hours of 
01.06.2026 

5. Date of Opening of Tenders :- 11:30 Hours on dt. 02.06.2026 

                              

6. The Bidders have to participate in online bidding only.  Further details can be seen from the Web 
Site www.tendersodisha.gov.in only.  Any Corrigendum / Addendum/cancellation of tender will 
be displayed in the website said only. 

http://www.tendersodisha/
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Sl. 
No 

 

Name of work 

 

Value of work 
without GST 

(₹) 

Cost of bid 
document 

(₹) 

(On line) 

Bid security 
Amount 

Class of 
Bidder 

Period 
of 

complet
ion 

02 PROVISION OF 100KVA 
TRANSFORMER FOR JMFC 
BUILDING AT GONDIA 
UNDER RW ELECTRICAL 
SECTION DHENKANAL 

Rs.7,22,155/- Rs.4,000/- 

 
 
 
 
Rs.7,222/- 
 

“HT” 
Electrical 
Contractor  

02 
(Two) 
Months 

03 FIXING OF TWO NOS 
TRANSFORMER DG AND 
HVAC FOR CONSTRUCTION 
OF NEW JMFC COURT 
BUILDING GROUND FLOOR 
AT CHHENDIPADA 

Rs.40,18,090/- Rs.6,000/- 

 
 
 
Rs. 40,180/- 
 

“HT” 
Electrical 
Contractor  

02 
(Two) 
Months 

04 FIXING OF FIRE FIGHTING 
LAN CCTV EPABX AV 
SYSTEM FOR 
CONSTRUCTION OF NEW 
JMFC COURT BUILDING 
GROUND FLOOR AT 
CHHENDIPADA 

Rs.42,86,979/- Rs.6,000/- 

 
 
 
 
Rs. 42,870/- 
 

“MV” 
Electrical 
Contractor  

02 
(Two) 
Months 

 

7) Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms &   Conditions 

of contract, any corrigendum / Addendum., and other necessary Documents can be seen in the website only 

www.tendersodisha.gov.in. 

8) The Bid documents will be available in the website www.tendersodisha.gov.in from 11:30 Hours of   

19.05.2026 to 17:00 Hours of 01.06.2026 

9) The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class III. 

10) Bids shall be received only “On-line” on or before 17:00 Hours of 01.06.2026. 

11) Bids received “on-line” shall be opened at 11:30 Hours on dtd. 02.06.2026 in the office of the Executive 

Engineer, R.W Electrical Division, Sambalpur, Odisha in the presence of bidders who wish to attend. Bidders 

who participated in the bid can witness the opening of bids after logging on to the site through their DSC. If the 

office happens to be closed on the stipulated date of opening of Bids as specified, the bids will be opened on the 

next working day at the same time and venue. 

12) The rates quoted by the Contractor shall be exclusive of G.S.T. 

13) The bid for the work shall remain open for acceptance for a period of ninety days from the Last date of receipt of 

bids. If any Bidder / Tenderer withdraws his bid/ tender before the said period or makes any modifications in the 

terms and conditions of the bid, the said earnest money shall stand forfeited. 

http://www.tendersodisha.gov.in/
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14) A bidder shall not be permitted to bid for works in the R.W. Electrical. Division, Sambalpur for award and execution 

of contracts in which his or his spouse’s near relative (defined as first blood relations, and their spouses) is posted 

in the rank of Asst. Engineer & above in any Engineering Dept. or in the rank of Under Secretary & above in any 

Public Works Deptt. Under Govt. of Odisha. 

15) The contractor has to upload an Affidavit individually for each work regarding correctness of all the document 

uploaded in the website. 

16) Additional performance security shall be taken on an incremental basis from the selected bidder for low bid prices 
in the project works as under (vide office memorandum no. 173/W date 03.01.2026 of Govt. of Odisha Works 
Department) : 

16.1 where the bid price is below 0% but not below 10% of the project cost put to bid, no additional 
performance guarantee/security percentage is required. 

16.2 where the bid price is below 10% but not below 20% of the project cost put to bid, the additional 
performance guarantee/security percentage shall be incremented by 0.1% for every percentage of bid 
price below 10% of the project cost put to bid starting at 11% with the additional bid performance 
guarantee being 0.1% and this additional performance guarantee percentage shall be applied on the bid 
price; 

16.3 where the bid price is 20% or more below of the project cost put to bid, the additional performance 
guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the 
project cost put to bid in addition to 1% of the bid price and this additional performance guarantee 
percentage shall be applied on the bid price: 

16.4 The additional performance guarantee percentage shall be rounded off to the next lower percentage 
based on whether the decimal point of the percentage of bid price is below 0.5% or next higher 
percentage based on whether the decimal point of the percentage of bid price is 0.5% or more. 

16.5 The additional performance security shall be treated as part of the performance security. 
16.6 Justification for abnormally low bids shall be scrutinized by the Departmental Technical 

Committee and recommended to the competent authority of the Administrative Department for the approval 
of the Additional Performance Security(APS). An abnormally low bid is one in which the Bid price, in 
combination with other elements of the Bid, appears so low that it raises material concerns as to the 
capability of the Bidder to perform the contract at the offered price. Procuring Entity may, in such 
cases, seek written clarifications from the Bidder, including detailed price analyses of its Bid price in 
relation to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any other 
requirements of the bid document., If, after evaluating the price analyses, the procuring entity 
determines that the Bidder has substantially failed to demonstrate its capability to deliver the contract at 
the offered price, the Procuring Entity may reject the Bid/Proposal. However, it would not be advisable 
to fix a normative percentage below the estimated cost, which would automatically be considered as an 
abnormally low bid. 

17) The single tender received in the 1st call shall be cancelled without opening of the bid. 

18) The bidder shall transfer online the cost of bid documents as shown in column-4 above through a process as 

mentioned in DTCN. 

19) Detailed information as contained in the D.T.C.N. shall have to be strictly adhered to while submitting the tender 

papers. 

20) If any of the intending bidders wish to withdraw from participation in the bid, he/she can freely withdraw from the 

participation before scheduled date and time of closure, failing which action as deemed fit as per relevant codal 

practice will be taken against him/her. 

21) Any tenderer desires to avail any facility as per certain circular /order of Govt. have to apply for same along with 

tender paper. Claim at the time of opening of tender or later will not be entertained.  

22) Authority will not be held responsible for any technical problem/ failure of network, server during the schedule 
dates of online bidding. 
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23)  Conditional tender will be summarily rejected. The Authority reserves the right to reject any or all bids without 
assigning any reason thereof.                                                                                                  

 
 
 
 

Executive Engineer 
R.W Electrical Division Sambalpur 

 
 
Memo No.                            / Dated, 13.05.2026 
 Copy submitted to the Manager, Publication, Information and Public Relation Department, Odisha, 
Bhubaneswar for information and necessary action. It is requested to please arrange for publication of above tender 
notice in two local Odiya Dailies & One National Daily News Papers on or before Dt.   19.05.2026. The complementary 
copies for the same may be sent to this office for record.                                                                                                                        
  
 
 

Executive Engineer 
R.W Electrical Division Sambalpur 

Memo No.      / Dated, 13.05.2026 

Copy submitted to the Head, State Portal Group, Information and Technology Centre, State Secretariat, 

Bhubaneswar-751001 for information and necessary action.        

 
 
 

Executive Engineer 
R.W Electrical Division Sambalpur 

 
 
 

Memo No.                            / Dated., 13.05.2026 
Copy submitted to the Director, Printing Stationery and publication, Government of Odisha, Madhupatna, 

Cuttack – 10 for information and necessary action. He is requested to arrange for publication in next issue of Odisha 
Gazette.  
 
 
 

Executive Engineer 
R.W Electrical Division Sambalpur 

 
 
 
 
 

Memo No.    / Dated, 13.05.2026 
Copy submitted to the Engineer-in-Chief, Rural Works, (O), Bhubaneswar for favor of kind information and 

necessary action.   
 
 
 

Executive Engineer 
R.W Electrical Division Sambalpur 
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Memo No.                 / Dated, 13.05.2026 
 Copy submitted to the Chief Engineer, (Buidlings) Rural Works, Odisha Bhubaneswar, Odisha Bhubaneswar 
for favor of kind information and necessary action.          
           
 
       

Executive Engineer 
R.W Electrical Division Sambalpur 

 
Memo No.                / Dated, 13.05.2026 
 Copy in duplicate submitted to the Superintending Engineer, Rural Works Elect. Circle, Rural Works 
Bhubaneswar for favor of kind information and necessary action.       
   
  
 

Executive Engineer 
R.W Electrical Division Sambalpur 

Memo No.               / Dated, 13.05.2026 
 Copy  to the Collector, Sambalpur, Angul, Dhenkanal / Chief Construction Engineer  R.W Circle, Sambalpur, 
Angul, Dhenkanal /  Superintending  Engineer, R.W Division  Sambalpur, Angul, Dhenkanal / Superintending 
Engineer,(R & B) Division-I&II Sambalpur / Superintending Engineer,(R & B) Division Angul, Dhenkanal/ Assistant 
Executive Engineer, R.W Electrical  Sub-Division Sambalpur, Angul/  Division Notice Board /Tender call notice file / 
D.A.O. / Cashier / Head Clerk /Assistant Executive Engineer, Estimator for information and necessary action. .
        

 
 
 
 

      Executive Engineer 
                                                                                                                   R.W Electrical Division Sambalpur
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CHECK LIST TO BE FILLED UP BY THE BIDDER 
Sl. 
No 

Particulars Reference to 
Clause no. 

Whether furnished Reference to 
Page no. Yes No 

01. Cost of tender paper ₹ 6,000.00 for Sl. No. 1,3,4 

and ₹ 4,000.00 for Sl. No. 2  

D.T.C.N Clause 
No.04,10(a) 

   

02. Bid security towards E.M.D for 1% of Estimated 

cost 

D.T.C.N 

Clause 
No.06 

   

03. Copy of valid license from ELBO D.T.C.N 
Clause No.11(f) 

   

04. Copy of GST Registration Certificate and GSTIN D.T.C.N 
Clause No. 11(a) 

   

05. Copy of PAN Card D.T.C.N 
Clause No. 11(b) 

   

06. No Relationship Certificate in Schedule – A D.T.C.N 
Clause No. 11(c) 

   

07. Certificate of Tools and Plants in Schedule – C D.T.C.N 
Clause No. 5(g) 

   

08. Information regarding current litigation, debarring / 
expelling of the tender or abandonment of the work by 
the tenderer in Schedule – E 

D.T.C.N 
Clause No.11(d) 

   

09. Affidavit in Schedule – F D.T.C.N 
Clause No.11(e) 

   

10.  Undertaking for special term and condition     

11. Postal communication address, E-mail and contact no of 
the bidder 

-    
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OFFICE OF THE 
EXECUTIVE ENGINEER R.W ELECTRICAL DIVISION 

SAMBALPUR  

CONTRACT DATA 
A. GENERAL INFORMATIONS 

 

Sl 
No 

Item Details  

01. Bid Identification No. Bid Identification No. EE/RWELECT/SBP/06/2026-27  

02. Name of the Work 1. “E.I. TO SITC OF DG SET AND AC AT CHC KOSALA FOR AMA 
HOSPITAL INITIATIVES FOR THE YEAR 2023-24” 

2. “PROVISION OF 100KVA TRANSFORMER FOR JMFC BUILDING 
AT GONDIA UNDER RW ELECTRICAL SECTION DHENKANAL” 

3. “FIXING OF TWO NOS TRANSFORMER DG AND HVAC FOR 
CONSTRUCTION OF NEW JMFC COURT BUILDING GROUND 
FLOOR AT CHHENDIPADA” 

4. “FIXING OF FIRE FIGHTING LAN CCTV EPABX AV SYSTEM FOR 
CONSTRUCTION OF NEW JMFC COURT BUILDING GROUND 
FLOOR AT CHHENDIPADA” 

 

03. Officer inviting tender Executive Engineer, R.W Electrical Division, Sambalpur.  

04. Engineer-in-charge of this work. Executive Engineer, R.W Electrical Division, Sambalpur.  

05. Accepting Authority Executive Engineer, R.W Electrical Division, Sambalpur.  

06 Estimated cost put to tender 1. Rs.10,07,707/- 
2. Rs. 7,22,155/- 
3. Rs. 40,18,090/- 
4. Rs. 42,86,979/- 

 

B. BID INFORMATION 

07. Intended completion period/Time period 
assigned for Completion as per clause 8 of 
DTCN 

1 (One) calendar Month for Sl. No-1 and 2 (Two) calendar Months 
for Sl.no 2-4.  

08. Starting Date and Time of submission 
Bid online bidding 

From 11.30 Hrs of Dt. 19.05.26 

 

Last Date & time of submission of Bid (Clause 
No. 2 of DTCN.) 

17.00 Hrs of Dt. 01.06.26 

 

Opening of Bid 11.30 Hrs of Dt. 02.06.26 

09. Cost of Bid Document (Clause No. 4 of DTCN.) 

I To be remitted online ₹6,000/- for Sl. No. 2,3 & 4; ₹4,000/- for Sl. No.1 

10. Bid Security (Clause No. 6 of DTCN.) 

I To be remitted online ( 
EMD Declaration as per 
Schedule -G) 

1. Rs. 10,077/- 
2. Rs. 7,222/- 
3. Rs. 40,180/- 
4. Rs. 42,870/- 

11. Additional Performance Security (Clause No.22 (iii) of DTCN.) 

I Amount Additional performance security shall be taken on an 
incremental basis from the selected bidder for low bid prices 
(a) No Additional Performance Security for the bid below 10% (b) 

where the bid price is below 10% but not below 20% of the 
project cost put to bid, the additional 
performance guarantee/security percentage shall be 
incremented by 0.1% for every percentage of bid 
price below 10% of the project cost put to bid starting at 11% 
with the additional bid performance 
guarantee being 0.1% and this additional performance 
guarantee percentage shall be applied on the bid 
price (c) where the bid price is 20% or more below of the 
project cost put to bid, the additional performance 
guarantee percentage shall be incremented by 0.2% for 
every percentage of bid price below 20% of the 
project cost put to bid in addition to 1% of the bid price and 
this additional performance guarantee 
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percentage shall be applied on the bid price 

Ii Pledged in favour of Executive Engineer, R.W Electrical Division, Sambalpur. 

Iii payable at Sambalpur 

Iv Type of instrument As specified in the Bid document. 
12. Bid validity period (Clause No. 9 of DTCN.) 90 days. 

13. Currency of Contract Indian Rupees. 

14. Language of Contract English. 

 
 
 
 
 
 
 

       Procedure to participate in online bidding e-procurement 

1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder 

intending to participate in the bid is required to register in the Portal using his /her active 

personal/ official e-mail ID as his Login ID and attach his/her valid Digital Signature Certificate 

(DSC) to his/her unique Login ID. The DSC used must be of appropriate class (Class II or 

Class III) issued from a registered Certifying Authority such as n-Code, Sify, TCS, MTNL etc. 

He/ She has to submit the relevant information as asked for about the firm/ contractor. The 

portal registration of the bidder/ firm is to be authenticated by the State Procurement Cell after 

verification of original valid certificates/ documents such as (i) PAN and (II) Registration 

Certificate (RC)/ GST Registration Certificate and GSTIN (for procurement of goods) of the 

concerned bidder. The time period of validity in the portal is at par with validity of RC/ GST 

Registration Certificate and GSTIN. Any change of information by the bidder is to be re-

authenticated by the State Procurement Cell. After successful authentication bidder can 

participated in the online bidding process. 

Contractor not registered with Government of Odisha, can participate in the e-procurement 

after necessary enrollment in the portal but have to subsequently register themselves with the 

appropriate registering authority of the State Government before award of the work as per 

prevalent registration norms of the State. 

a. To log on to the portal the Contractor/Bidder is required to type his/her username and 

password. The system will again ask to select the DSC and confirm it with the 

password of DSC. For each login, a user’s DSC will be validated against its date of 

validity and also against the Certificate Revocation List (CRL) of respective CAs 

stored in system database. The system checks the unique ID, password and DSC 

combination and authenticates the login process for use of portal. 

b. The tender documents uploaded by the Tender Inviting Officer in the website 

https://tendersodisha.gov.in will appear in the section of “Upcoming Tender” before 

the due date of tender sale. Once the due date has arrived, the tender will move to 

“Active Tender” Section of the homepage. Only a small notification will be published 

in the newspaper specifying the work details along with mention of the specific website 

for details. The publication of the tender will be for specific period of time till the last 

date of submission of bids as mentioned in the ‘Invitation for Bid’ after which the same 

will be removed from the list of Active tenders. Any bidder can view or down load the 

bid documents from the web site. 

c. Deleted. 
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d. The software application has the provision of payment of cost of tender document 

through payment gateways of authorized bankers by directly debiting the account of 

the bidders. 

1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents 

otherwise his/her bid shall be declared as non-responsive and thus liable for rejection. 

1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during the 

e-procurement process, the tender inviting officer shall not accept any responsibility for failures 

or breakdowns other than in those systems strictly within their own control. 
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1.3. Any third party/company/person under a service contract for operation of e-procurement 

system in the State or his/their subsidiaries or their parent companies shall be ineligible to 

participate in the procurement processes that are undertaken through the e-procurement 

system irrespective of who operates the system. 

1.4. For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned 

copy/copies of document in prescribed format wherever warranted in support of eligibility 

criteria and qualification information. The online bidder shall have to produce the original 

documents in support of the scanned copies and statements uploaded in the portal before the 

specified date as per DTCN. 

1.5. Each bidder shall submit only one bid for one package. A bid is said to be complete if 

accompanied by cost of bid document and appropriate bid security. The system shall consider 

only the last bid submitted through the E-Procurement portal. 

1.6.  The bidder may ask question related to tender online in the e-procurement portal using his/her 

DSC, provided the questions are raised within the period of seeking clarification as mentioned 

in tender call notice/Bid. The Officer inviting the Bid/ Procurement Officer- Publisher will clarify 

queries related to the tender. 

1.7. The details of documents pertaining to the works available with the officer inviting the Bid as 
well as in the office of the Executive Engineer as mentioned in the Contract Data will be open 
for inspection by the bidders. The bidder is required to down load all the documents for 
preparation of his bid. It is not necessary for the part of the Bidder to up-load other Bid 
documents (after signing) while up-loading his bid. He is required to up load documents related 
to his eligibility criteria and qualification information and Bill of Quantities duly filled in. It is 
assumed that while participating in the bid, the bidder has referred all the documents. Seeking 
any revision of rates or backing out of the bid claiming for not having referred to any or all 
documents provided in the Bid by the Officer Inviting the Bid will be construed as plea to disrupt 
the bidding process and in such cases the bid security shall be forfeited. 

1.8. Any addendum / corrigendum/ cancellation of tender shall be published in the website 
https://tendersodisha.gov.in, notice board and through paper publication and such notice shall 
form part of the bidding documents. 

1.8.1. The system generates a mail to those bidders who have already uploaded their tenders 

and those bidders if they wish can modify their tenders. The bidders are required to 

watch the website till last date and time of bid submission for any addendum/ 

corrigendum/ cancellation thereof. Tender inviting authority is not responsible for 

communication failure of system generated mail. 

All the volumes/documents shall be uploaded / provided in the portal by the Officer 

inviting the bid. The bidder shall carefully go through the document and prepare the 

required documents and up load the scanned documents in Portable Document Format 

to the portal in the designated locations of Technical Bid. He will fill up the rates of 

items or percentage in the BOQ down loaded for the work in designated Cell and 

up loads the same in designated locations of Financial Bid. Bidders are to submit 

only the original BoQ uploaded by publisher after entering the relevant fields 

without any alteration/deletion/modification. Multiple BoQ submission or any 

alteration/deletion/modification to the original protected BoQ uploaded by 

publisher shall lead to cancellation of bid. In case of item rate tender, bidders shall 

fill in their rates other than zero value in the specified cells. In the percentage rate 

tender, the bidder quoting Zero value is valid and will be taken as Schedule of 

Rates. Submission of document shall be effected by using DSC of appropriate 

class. 
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1.8.2. In the case of any bid where unit rate of any item/items appear unrealistic, such bid 

will be considered as unbalanced and in case the bidder is unable to provide 

satisfactory explanation such a tender is liable to be disqualified and rejected. 

1.8.3. To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the tender inviting authority at his discretion extend 

as necessary the dead line for submission of bids. 

2.  PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The Bidder shall 

furnish, as part of his Bid, a Bid security for the amount mentioned under NIT/Contract Data  in 

online mode. Non-submission of bid security within the designated period shall debar the bidder 

from participating in the on-line bidding system and his portal registration shall be cancelled. His 

name shall also be informed to the registering authority for cancellation of his registration. 

2.1 The EMD or Bid Security payable along with the bid is 1% of the estimated contract value 

(ECV) or as mentioned in the bid document. 

2.2 Deleted. 

2.3 The tender accepting authority will verify the originals of all the scanned documents of the 

successful lowest bidder only within 5 days of opening of the tender (price bid). In the 

eventuality of failure on the part of the lowest successful bidder to produce the original 

documents, he will be debarred in future from participating in tender for 3 years and will be 

black listed by the competent authority. In such a situation, successful L-2 bidder will be 

required to produce his original documents for consideration of his tender at the negotiated 

rate equal to L1 bidder. 

2.4 Deleted. 

2.5 Government of Odisha has introduced e-payment gateway in to the portal for payment of cost 

of Bid and Bid Security/ Earnest Money Deposit. The process of using e-payment gateway is 

mentioned in the “Procedure for Electronic receipt, accounting and reporting of Cost of 

Tender Paper and Earnest Money Deposit on submission of bids”. . 

3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to 

type his/her Login ID and Password. The system will again ask to select the DSC and confirm it 

with the password of DSC as a second stage authentication. For each login, a user’s DSC will be 

validated against its date of validity and also against the Certificate Revocation List (CRL) of 

respective CAs stored in system database. The system checks the unique Login ID, Password 

and DSC combination and authenticates the login process for use of portal. 

The bidder can download the tender of his choice and save it in his system and undertake the 

necessary preparatory work off-line and upload the completed tender at his convenience within 

the final date and time of submission . The bidder shall only submit single copy of the required 

documents and Price Bid in the portal. In the Financial bid, the bidder can not leave any figure 

blank. He has to only write the figures, the words will be self generated. The Bidders are advised 

to up load the completed Bid document well ahead of the last date & time of receipt to avoid any 

last moment problem of power failures etc. 

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for 

submission. He shall prepare all documents including Declaration form, price bid etc and store 

in the system. 

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading 
the documents in appropriate place one by one simultaneously checking the 
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documents. Once the Bidder makes sure that all the documents have been up-loaded in 
appropriate place, he clicks the submit button to submit the bid to the portal. 

3.2.1. The bids once submitted can not be retrieved or corrected. Tender cannot be pre- 
opened and cannot be submitted after due date and time. Therefore only after satisfying 
that all the documents have been uploaded, the Bidder should activate submit button. 

3.2.2. In the e-procurement process each processes are time stamped. The system can 

identify each individual who has entered in to the portal for any bid and the time of 

entering in to the portal. 

3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal 

especially the scanned documents by taking out sample printing. Non-submission of 

legible documents may render the bid non-responsive. However, the Officer inviting the 

Bid if so desires can ask for legible copies or original copies for verification with in a 

stipulated period provided such document in no way alters the Bidder’s price bid. If the 

Bidder fails to submit the original documents with in the stipulated date, his bid security 

shall be forfeited. 

SUBMISSION OF BIDS:- 

3.3.  The bidder shall carefully go through the tender and prepare the required documents. The bid 

shall have a Technical Bid and a Financial Bid. The Technical bid generally consists of GSTIN, 

PAN, Registration Certificate, Affidavits, Profit Loss statement, List of similar nature of works, 

list of machineries and any other information required by OIT. The Financial Bid shall consist 

of the Bill of Quantities (BOQ) and any other price related information/ undertaking including 

rebates. 

3.4. Bidders are to submit only the original BOQ (in .xls format) uploaded by Procurement Officer 

Publisher (Officer Inviting Tender) after entering the relevant fields without any alteration/ 

deletion/ modification. Multiple BOQ submission by bidder shall lead to cancellation of bid. In 

case of items rate tender, bidders shall fill in their rates other than zero value in the specified 

cells without keeping it blank. In the percentage rate tender the bidder quoting zero percentage 

is valid and will be taken at par with the estimated rate of the work put to tender. 

3.5. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria 

and qualification information in prescribed format in Portable Document Format (PDF) to the 

portal in the designated locations of Technical Bid. 

3.6. The bidder shall write his name in the space provided in the specified location in the Protected 

Bill of Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type rates in 

figure only in the rate column of respective items(s) without any blank cell in the rate column in 

case of item rate tender and type percentage excess or less up to two decimal place only in 

case of percentage rate tender. 

3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up 

loading the documents in appropriate place one by one simultaneously checking the 

documents. 

3.8. Bids cannot be submitted after due date and time. The bids once submitted can not be viewed, 

retrieved or corrected. The Bidder should ensure correctness of the Bid prior to uploading and 

take print out of the system generated summery of submission to confirm successful uploading 

of bid. The bids can not be opened even by the OIT or the Procurement Officer Publisher/ 

opener before the due date and time of opening. 

3.9. Each process in the e-procurement is time stamped and the system can detect the time of log 

in of each user including the Bidder. 

3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal. 

3.11. The system shall require all the mandatory forms and fields filled up by the contractor 
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     during the process of submission of the bid/ tender. 

3.12. The bidder should check the system generated confirmation statement on the status of the 

submission. 

3.13. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and 

failure in the network. 

3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of 

the electronic system used during the e-procurement process. 

3.15. The Bidder is required to upload documents related to his eligibility criteria and qualification 
information and Bill of Quantity duly filled in. It is not necessary for the part of the bidder to 
upload the other Bid documents (after signing) while uploading his bid. It is assumed that the 
bidder has referred all the documents uploaded by the Officer Inviting the Bid. 

3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission 

of bid (server time). The date and time of bid submission shall remain unaltered even if the 

specified date for the submission of bids declared as a holiday for the Officer Inviting the Bid. 

3.17. The ‘Online bidder’ shall digitally sign on all statements documents, certificates uploaded by 

him, owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the 

information furnished by the bidder is found to be false/ fabricated/ bogus, his EMD/BID Security 

shall stand forfeited and his registration in the portal shall be blocked and the bidder is liable to 

be blacklisted. 

4. SECURITY OF BID SUBMISSION: 

4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). 

The system shall require all the mandatory forms and fields filled up by the contractor during 

the process of submission of the bid/tender. 

4.2.  The Bid shall be received in encrypted format by the system which can only be decrypted / 

opened by the authorized openers only on or after the due date and time. 

5. DEADLINE FOR SUBMISSION OF THE BIDS : 

5.1. The online bidding will remain active till the last date and time of the bid submission. Once the 

date and time (Server date and time) is over, the bidder will not be able to submit the bid. The 

date & time of bid submission shall remain unaltered even if the specified date for the 

submission of bids declared as a holiday for the Officer inviting the Bid. 

RESUBMISSION AND WITHDRAWAL OF BIDS : 

5.2. Resubmission of bid by the Bidders for any number of times before the final date and time of 
submission is allowed. 

5.3. Resubmission of bid shall require uploading of all documents including price bid afresh. 
5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system 

shall consider only the last bid submitted. 
6. LATE BIDS : 

6.1. The system shall reject submission of any bid through portal after closure of the receipt time. 

For all purpose the server time displayed in the e-procurement portal shall be the time to be 

followed by the bidder and concerned officers. 

7. MODIFICATION AND WITHDRAWAL OF BIDS : 

7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final 
date and time of submission. The bidder shall have to log on to the system and resubmit the 
documents as asked for by the system including the price bid. In doing so, the bids already 
submitted by the bidder will be removed automatically from the system and the latest bid only 
will be admitted. But the bidder should avoid modification of bid at the last moment to avoid 
system failure or malfunction of internet or traffic jam or power failure. If the bidder fails to submit 
his modified bids with in the designated time of receipt, the bid already in the system shall be 
taken for evaluation. 

7.2. In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a 
letter with appropriate reasons for his withdrawal addressed to the Officer inviting the bid and 
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up load the scanned document to portal in the respective bid before the closure date and time. 
 

8.1. In the event of the specified date of bid opening being declared a holiday for the Officer inviting 

the Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working 

day. 

8.2.  In case bids are invited for more than one package, the order for opening of the “Bid” shall be 

that in which they appear in the “Invitation for Bid”. 

8.3. The Bid openers; who have been pre-defined shall log on to the portal with their respective 

DSC. Unless all the Officers who have been declared as Opening officers, log on the portal 

with their DSC the Tender cannot be opened. 

8.4. In case of non-responsive tender the officer Inviting tender should complete the e- Procurement 

process by uploading the official letter for cancellation/ re-tender. 

EVALUATION OF BIDS:- 

All the opened bids shall be downloaded and printed for taking up evaluation. The officer 

authorized to open the tender shall sign and number on each page of the documents 

downloaded and furnish a certificate that “the documents as available in the portal containing 

nos. of pages”. 

8.4.1. After opening of technical bid, the bidder may be asked in writing / online (in their registered e-

mail ID) to clarify on the uploaded documents provided in the Technical Bid, if necessary, with 

respect to any doubts or illegible documents required for Technical Evaluation. The Officer 

Inviting Tender may ask for any other document of historical nature during Technical Evaluation 

of the tender. Provided in all such cases, furnishing of any document in no way alters the 

bidders price bid. Non submission of legible documents may render the bid non-responsive. 

The authority inviting bid may reserve the right to accept any additional document. 

8.4.2. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which 

the bid of the bidder will be evaluated on its own merit 

8.4.3. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system 

for the bid, will finalize the list of responsive bidders. They will log on to the site with their DSC 

and record their comments on the Technical evaluation page in the system. The Officer Inviting 

the Bid if also the accepting authority, shall log on to the system with his digital signature and 

check the technical evaluation. He can either accept or pass on to the evaluating officers for 

re-evaluation. Upon acceptance of technical evaluation by the Accepting authority in the 

system, the system shall automatically generate letter to all the responsive bidders and the 

system shall forward the letter to all the responsive bidder that their technical bid has been 

evaluated responsive with respect to the data/information furnished by him and the letter 

shall also intimate him the date & time of opening of financial bid. The system shall also inform 

the non-responsive bidders in their e-mail ID that their bid has been found non- responsive. 

8.5. The Technical evaluation of all the bids shall be carried out up as per the information furnished 

by the Bidders. But evaluation of the bid does not exonerate the bidders from checking their 

original documents and if at a later date the bidder is found to have misled the evaluation 

through wrong information, action as per relevant clause of DTCN shall be taken against the 

bidder/contractor. 

8.7 The Procurement officer-Evaluators will evaluate bid and finalized list of responsive bidders. 

Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other 

qualification information. 

8.7.1 The financial bids of the technically responsive bidders shall be opened on the due date of 
opening. The Procurement Officer-Openers shall log on to the system in sequence and open 
the financial bids. 
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8.7.2 The Financial Bid will be opened on the notified date & time in the presence of bidders or their 

authorised representative who wish to be present. 

8.7.3 At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were 
found responsive will be announced and the bids of only those bidders  will be opened. The 
remaining bids will be rejected. 

 

8.7.4 The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each 

item in case the item rate tender and percentage above or less in case of percentage rate 

tenders will be announced. any discounts and withdrawals, and such other details as the officer 

inviting the tender may consider appropriate, will be announced by him or his authorized 

representatives at the time of opening. 

8.7.5 Rebate/discount offer if any uploaded to the system shall be declared and recorded first. 

8.7.6 The Financial bid of the bidders shall be opened one by one by the designated officers. The 

system shall auto-generate the Comparative statement. 

8.7.7 The Bidder can witness the principal activities and view the documents/summary reports for 

that particular work by logging on to the portal with his DSC from anywhere. 

8.7.8 Procurement Officer-Openers shall sign on each page of the download BOQ and  the 

Comparative Statement and furnish a certificate to that respect. 

8.7.9 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid 

with the approval of concern Chief Engineer/ Head of Department. 

8.7.10 Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other 

persons not officially concerned with such process until the award to the successful bidder has 

been announced. Any effort by a bidder to influence the officer inviting the bid, processing of 

bids or award decisions may result in the rejection of his bid. 

8. CLARIFICATION AND NEGOTIATION OF BIDS: 

9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his 

discretion, ask the lowest bidder for clarification of his rates including reduction of rate on 

negotiation and breakdowns of unit rates. 

9.2. On opening of the price bid the system shall arrange the financial bids in order of their value 

(L1 first, followed by L2, L3 ….) for subsequent evaluation. The evaluation status (Sheet) will 

be visible to all the participating bidders after opening on their respective logins. Each activity 

is recorded in the system with date and time stamping. 

9.3. The competent authority is not bound to accept the lowest or any other tender and reserves 

the authority to reject any or all the tenders without assigning any reason. 

9. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the 
Officer Inviting the Bid shall mention the amount of Performance Security and additional 
security required to be furnished in the letter and intimate the bidders in his e-mail ID. 

10.2. The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the 

validity period by cable, telex or facsimile or e-mail confirmed by registered letter. This letter of 

Acceptance will state the sum that the Engineer-in-Charge will pay the contractor in 

consideration of execution and completion of the works by the contractor as prescribed by the 

contract and the amount of performance security and Additional Performance Security required 

to be furnished. The issue of the letter of Acceptance shall be treated as closure of the Bid 

process and commencement of the contract. 

10.3. The Contractor after furnishing the required acceptable Performance Security and Additional 

Performance Security, “ Letter of Proceed” or “Work Order” shall be issued by the Engineer- in-
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Charge with copy thereof to the Procurement Officer-Publisher. The Procurement Officer- 

Publisher shall up load the summery and declare the process as complete. 

10.4. If the L1 bidder does not turn up for agreement after finalization of the tender then he shall be 

debarred from participation in bidding for three years and action will be taken to blacklist the 

contractor. Besides the consortium/ JV/firm where such an agency/ firm already happens to be 

or is going to be a partner/ member/ proprietor , he/ they shall neither be allowed for participation 

in bidding for three years nor his/ their application will be considered for registration and action 

will be initiated to blacklist him/ them. In that case, the L2 bidder, if fulfils other required criteria 

would be called for drawing agreement for execution of work subject to condition that the L2 

bidder negotiates at par with the quoted by the L1 bidder, otherwise the tender will be cancelled. 

10.5 The tender inviting authority will reject a proposal for award if he determines that the bidder 

recommended for award has been engaged in corrupt or fraudulent practices in competing for 

the contract in question. He will report to the next higher authority. Canvassing whether directly 

or indirectly, in connection with tenders is strictly prohibited and the tenders submitted by the 

contractors who resort to canvassing will be liable for rejection. 

 

10. BLOCKING OF PORTAL REGISTRATION 

1.1 If the registration Certificate of the contractor is cancelled/ suspended by the registering 

authority/ blacklisted by the competent authority his portal registration shall be 

blocked automatically on receipt of information to that effect. 

1.2 The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be 

unblocked automatically in receipt of revocation order of cancellation/ suspension/ 

blacklisting from the concerned authority. 

1.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the 

concerned contractor who in turn shall furnish his reply, if any, within a fortnight from 

the date of issue of show cause notice. Thereafter the Officer Inviting Tender is 

required to issue an intimation to the defaulting bidder about his unsatisfactory reply 

and recommend to the Chief Manager (Tech) for blocking of portal registration  within 

10 days of intimation to the defaulting bidder regarding his unsatisfactory reply with 

intimation to the Registering Authority and concerned Chief Engineer/ Heads of Office 

if any of the following provisions are violated. 

1.3.1 Fails to furnish original Technical Documents before the designated officer within  the 

stipulated date and time. 

1.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of 

the bid validity period (including till the extended bid validity period) 

1.3.3 Fails to execute the agreement within the stipulated date. 

1.3.4 If any of the information furnished by the bidder is found to be false/ fabricated/ bogus. 

Accordingly the officer Inviting Tender shall recommended to the Chief Manager 

(Tech) State Procurement Cell, Odisha for blocking of portal registration of bidder and 

simultaneously action shall also be initiated by OFFICER INVITING TENDER for 

blacklisting as per Appendix-XXXIV of OPWD code Volume-II. 

The minimum period of blocking of Portal Registration shall in no case be less than 

180 days. 
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Procedure for Electronic receipt, accounting and 

reporting of Cost of Tender Paper and Earnest Money 

Deposit 

on submission of bids 
 

1. The State Government have formulated rules and procedures for Electronic receipt, 

accounting and reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit 

on submission of bids through the e-procurement portal of Government of Odisha 

i.e. "https://tendersodisha.gov.in". 

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment 

gateway. Now it has been decided to introduce electronic receipt of Cost of Tender Paper 

and Earnest Money Deposit on submission of bids through payment gateway of 

designated banks such as SBI/ICICI Bank/HDFC Bank for all Government Departments, State 

PSUs. Statutory Corporations, Autonomous Bodies and Local Bodies etc. in phases 

(ANNEXURE-I). The process outline as well as accounting and reporting structure are 

indicated below : 

a)  It will be carried out through a single banking transaction by the bidder for multiple payments 

like Cost of Tender Paper and Earnest Money Deposit on submission of bids. 

b)  Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their 

Aggregator Banks as well can be accessed by the intending bidders. 

c) Reporting and accounting of the e-receipts will be made from a single source. 

d)  Credit of receipts into the Government accounts and to the designated Bank account of the 

participating entities indicated in Para 2 above would be faster. 

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money 

Deposit on submission of bids would be eligible to participate in the tender/bid process. The 

bidders with pending or failure payment status shall not be able to submit their bid. Tender inviting 

authority, State Procurement Cell, NIC, the designated Banks shall not be held responsible for 

such pendency or failure. 

4. Banking arrangement: 

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated 

with e-Procurement portal of Government of Odisha (https://tendersodisha.gov.in) 

b) The Designated Banks participating in Electronic receipt, accounting and reporting of 

Cost of Tender Paper and Earnest Money Deposit on submission of bids will 

nominate a Focal Point Branch called e-FPB, who is authorized to collect and collate all 

e-Receipts. Each such branch will act as the Receiving branch and Focal Point Branch 

notwithstanding the fact that the bidder might have debited his account in any of the bank's 

branches while making payment. 
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5. Procedures of bid submission using electronic payment of tender paper cost 

and EMD by bidder: 

a)  Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement 
portal (https://tendersodisha.gov.in) using his/her digital signature certificate and then  search 
and then select the required active tender from the "Search Active Tender" option. Now. 
submit button can be clicked against the selected tender so that it comes to the "My Tenders" 
section. 

 
b)  Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the 

required Prequalification /Technical/Financial bid, as mentioned in the bidding document and 

in line with Works Department office memorandum no.7885, dt.23.07.2013. 

c)  Electronic payment of tender paper cost and EMD: Then the bidders have to select and 

submit the bank name as available in the payment options 

i. A bidder shall make electronic payment using his/her internet banking enabled account 

with designated Banks or their aggregator banks. 

ii. A bidder having account in other Banks can make payment using NEFT/RTGS facility of 

designated Banks. 

• Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his 

account, by adding the account number as mentioned in the challan as an interbank 

beneficiary. 

d)  Bid submission: Only after receipt of intimation at the e-Procurement portal regarding 

successful transaction by bidder the system will activate the 'Freeze Bid Submission' button 

to conclude the bid submission process. 

e)  System generated acknowledgement receipt for successful bid submission: System 

will generate an acknowledgement receipt for successful bid submission. The bidder should 

make a note of 'Bid ID' generated in the acknowledgement receipt for tracking their bid status. 

6. Settlement of Cost of Tender Paper; 

a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender 

Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). 

The MIS will contain an abstract of the cost of tender paper collected with reference to Bid 

Identification Number. The State Procurement Cell shall generate Bank-wise-head-wise 

challans separately for Cost of Tender Paper and instruct the designated Banks to remit the 

money to the State Government account under different heads. In respect of the cost of tender 

paper received through the e-procurement portal, the remittance to the Cyber Treasury 

account will be made to the Head of Account 0075-Misc, General Services-800-Other 

Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper. 

b) For the time being, the State Procurement Cell (SPC) will use over the counter payment 

facility of the Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will be 

facilitated through the Odisha Treasury portal. 

c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local 

Bodies etc., Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the 

State Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender paper 

collected with reference to Bid Identification Number. The State Procurement Cell shall 
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generate Bank-wise list of challans and instruct the designated Banks to remit the money 

through the Odisha Treasury portal. The cost of tender papers will be credited to the 

registered Bank account of the concerned State PSUs, Statutory Corporations,  Autonomous 

Bodies and Local Bodies etc. 

d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the 

tender fee, EMD to the bidder, in case the tender is cancelled before opening of Bid as per 

direction received from TIA through e-procurement system. 

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest 

Money Deposit on submission of bids is enclosed in the Annexure. 

7. Settlement of Earnest Money Deposit on submission of bids: 

a) The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to 

respective bidders accounts as per direction received from TIA through e-procurement system. 

8. Forfeiture of EMD : 

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned 

for various reasons. 

a)  In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement 

portal will direct the Bank to transfer the EMD value from the Pooling Account of SPC to the 

registered account of the tender inviting authority. 

b)  The Tender inviting authorities of the Government Departments will deposit the forfeited 

Earnest Money Deposit on submission of bid, in the State Government Treasury under 

the appropriate head (8782-Cash Remittances and Adjustments between the officers 

rendering accounts to the same Accounts Officer-102-P.W.Remittances-1683-Remittances- 

91028-Remittances into Treasury) after taking the amount as a revenue receipt in their Cash 

Book under the head 0075-Misc. General Services-00-101 -Unclaimed Deposits- 0097-Misc, 

Receipts-02080-Misc. Deposits and submit the detail account to DAG (Puri) as a deposit of 

the Division. 

c)  By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the 

evaluator to edit the initiation after clicking the submit button. Forfeiture option can be carried 

out in phased manner like one bidder at a time. 

9. Role of the Banks: 

a)  Make necessary provision / customizations at their end to enable the provision for online 

payments / refunds as per this document. 

b) Provide necessary real-time message to bidders regarding successful or unsuccessful 

transactions during online payment processes and redirect them to e-Procurement website 

with necessary transaction reference details enabling them to submit their bids. 

c)  The bank shall ensure transfer of funds from the pooling account to the Government 
Head/current account of PSUs/ULBs within the next bank working day as per the directions 
generated from e-Procurement portal. 

d)  Bank should provide timely reports and reference details to NIC enabling them to carry out 
their role as stated below. 

e)  e) Refund of amount to bidders as per the XML file provided by e-Procurement system on 
the next bank working day from the date of generation of the XML file and also provide a 
confirmation to NIC on the same. 
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10. Role of State Procurement Cell: 

a)  Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ 
ULBs online payment requirements to National Informatics Centre / the authorised Banks for 
mapping/ customization. 

b)  In every working day, the State Procurement Cell shall generate MIS from the e- Procurement 
portal to ascertain the tender paper cost received in the e-Tendering process separately bank-
wise for the Government Department and the PSUs/ULBs. The SPC shall generate bank-
wise separate online challans from the Odisha Treasury portal and make the remittance 
through over the counter facility or NEFT/RTGS (as and when this functionality is available in 
Treasury portal) and issue instruction to the bank for remittance of the receipt to the State 
Government account. 

c)  The State Procurement Cell shall be responsible for providing challan details and MIS in 
respect of the remittance towards tender paper cost to the Tender inviting authorities for their 
record. 

d)  State Procurement Cell shall monitor the progress of e-Tendering by different Government 
departments / State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement 
Cell shall monitor and send monthly progress reports to the Government. 

e)  The e-Procurement system will generate a consolidated refund & settlement XML file as an 
end of the day activity. 

f)  e-procurement system will provide a web service for payment gateway (PG) provider to pull 
the encrypted refund and settlement details in XML file against a day. 

g)  Similarly, payment gateway (PG) provider will provide a web service to pull the refund and 
settlement status against a day 

h) e-procurement system will update the status accordingly for reconciliation report. 
11. Role of National Informatics Centre : 

a)  Customize e-Procurement software and web-pages of Government of Odisha 
(https://tendersodisha.qov.in) to enable the provision for electronic payment. 

b)  The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account. 
c) NIC will provide an interface to organisations to download the electronic receipt data. 

d)  Enable automatic generation of daily XML files from e-Procurement system and ensure delivery 
of the same to the authorised Banks for enabling automatic refund/settlement of funds. 

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement 
Cell in order to make remittance of the tender paper cost to the State Government account using 
the Odisha Treasury portal. 

12. Role of Cyber Treasury : 

a)  The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which 
will be accounted for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per 
the established process. 

b)  The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting 
and reconciliation of the electronic remittances made to the State Government account. 

13. Redressal of Public grievances : 
 

a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have 
an effective procedure for dealing with, public complaint for e-Receipt related matters. In case, 
any mistake is detected by any of the stakeholders in reporting of receipt of tender paper cost 
and EMD, either Suo moto or on being brought to its notice, the State Procurement Cell, Odisha, 
National Informatics Centre, Odisha unit, Cyber Treasury and the bank will promptly take steps 
for rectification. The e-Focal Point Branch of the participating Banks, National Informatics Centre, 
Odisha and the State Procurement Cell, Odisha will notify the contact number and address of the 
Help Desk for resolution of any dispute regarding e-Receipt. 
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14. Applicability and modification of existing rules / orders: 

The modalities prescribed in this Office Memorandum for downloading of tender paper, 
submission and rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest 
deposit will be applicable for electronic submission of bids through e-procurement portal. Existing 
provisions regulating cost of tender paper, earnest money deposit in OPWD Code and OGFR 
would stand modified to the extent prescribed. 

15. These arrangements would be made effective after signing of MoU between the designated 
Banks and the State Procurement Cell, firming up of Banking arrangements and technical 
integration between designated Bank and e-Procurement Portal. 

ANNXURE-I 
Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender 
Paper and Earnest Money Deposit on submission of bids. 

 Cost of Tender Paper on submission of 
bids 

Earnest Money Deposit on 
submission of bids 

Government 

Departments 

I. The payment towards the cost of Tender 
Paper, in case Government Departments 
shall be collected in separate 
Pooling accounts opened in Focal  Point 
Branch called e-FPB of respective 
designated banks [as stated in Para 2] 
at Bhubaneswar on T+1_day. 

 
II. With  reference  to  the  Notice  Inviting 

Tender/ Bid Identification Number, the 
amount so realized is to be remitted to 
Government Account under the Head 
Of Account 0075- Misc. General 
Services-800-Other Receipts-0097-
Misc. Receipts-02237- Cost of Tender 
Paper through Odisha Treasury Portal 
after opening of the bid. 

I. In case of tenders of 
Government Departments, 
amount towards Earnest 
Money Deposit on submission 
of bids shall be collected in a 
pooling account opened for 
this purpose at Focal Point 
Branch called e-FPB of 
respective designated banks 
at Bhubaneswar and the 
banks will remit the amount to 
respective bidder’s account 
within two working days on 
receipt of instruction from TIA 
through refund and settlement 
of e-procurement system. 

 
II. In case of forfeiture of 

Earnest Money Deposit on 
submission of bids, the e- 
Procurement portal will direct 
the Bank to transfer the EMD 
value from the Pooling 
Account of SPC to the 
registered account of the 
tender inviting authority within 
two working days of receipt of 
instruction from TIA. 
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 Cost of Tender Paper on submission of 

Bids 
Earnest Money Deposit on 
submission of bids 

State PSUs 
Statutory 
Corporations, 
Autonomous 
Bodies  and 
Local Bodies. 

I. In case of State PSUs, Statutory 
corporations, Autonomous Bodies and 
Local Bodies etc. the amount towards 
Cost of Tender Paper, on submission 
of bids shall be collected in separated 
pooling accounts opened in Focal Point 
Branch called e-FPB of respective 
designated Banks at Bhubaneswar on 
T+1 days. 

 

II. The Paper cost will be transferred to the 
respective current accounts of 
concerned State PSUs, Statutory 
Corporation, Autonomous Bodies and 
Local Bodies etc. after opening of bid. 

I. Amount towards EMD on 
submission of bids shall be 
collected in a separate 
pooling account of Focal 
Point Branch called e-FPB of 
respective designated banks 
at Bhubaneswar and the 
banks will remit the amount 
to respective bidder’s 
account on receipt of 
instruction from TIA through 
refund and settlement of e-
procurement system within 
two working days from 
receipt of such instruction. 

  
II. In case of forfeiture of Earnest 

Money deposit on 
submission of bids, the e- 
Procurement portal will direct 
the Bank to transfer the EMD 
value from the Pooling 
Account of SPC to the 
registered account of the 
tender inviting authority 
within two working days of 
receipt of instruction from 
TIA. 
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                                                               SPECIAL TERMS AND CONDITION 
 

1. Test Certificate of the Electrical Materials used is to be furnished by the bidder. 
 
2. The bidder has to up load willingness to give comprehensive guarantee on all the works executed for a period     
 of 24(Twenty four) months from the date of completion of the work or else the bid is liable for rejection. 
 
3. The rates quoted by the bidder shall be inclusive of all taxes and duties but exclusive of GST. 
 
4. In the event of any increase in Government Taxes increased amount would be borne by the contractor. 
 
5. The contractor should abide the fair wages clause to his laborers. 
 
6. Arranging for inspection, including charging is the responsibility of the contractor. If any remark is noted by the Electrical 
Inspector during their inspection, the same shall be rectified by the bidder at his own cost. Taking shut down of the live line 
from TPWODL/TPCODL /TPSODL/TPNODL if required during execution, is the responsibility of bidder. Inspection fees 
,supervision charge if any will be deposited by the Bidders which will be reimbursed after submission of receipt. 
 
7. During the execution of the work watch and ward responsibility lies with the contractor. 
 
8. The materials used for construction should confirm to ISI specification and their Makes and Models must be approved 
by the Engineer in charge  before use.  Any sub standard material found will be replaced by the contractor at his own risk 
and cost. The cost of testing of any material if required will be borne by the contractor. 
 
9. If required the minor works pointed out by the Electrical Inspector during the inspection & in Inspection Report must be 
complied by the contractor.  
 
10. It is the responsibility to the executing agency to hand over all the electrical installations executed by him to concerned 
personnel/authority. The work shall not be considered as complete until and unless the total system of the work is handed 
over to concerned personnel/authority. 
 
 
                                                  
 
                                   
 
                                                                                                                                      Signature of  Tenderer
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DETAILED TENDER CALL NOTICE 

****** 
1. Sealed percentage rate bids are invited on ONLINE in single cover system for HT Electrical contractor   

in prescribed form to be eventually drawn in P.W.D. FORM P-1 for the works  1. E.I. TO SITC OF DG SET 
AND AC AT CHC KOSALA FOR AMA HOSPITAL INITIATIVES FOR THE YEAR 2023-24 at an estimated 
cost of  ₹ 10,07,707.00 (excluding GST) (Rupees Ten Lakhs Seven Thousand Seven hundred and Seven 
only), 2. PROVISION OF 100KVA TRANSFORMER FOR JMFC BUILDING AT GONDIA UNDER RW 
ELECTRICAL SECTION DHENKANAL at an estimated cost of  ₹ 7,22,155.00 (excluding GST) (Rupees 
Seven Lakhs Twenty Two Thousand One hundred and Fifty Five only), 3. FIXING OF TWO NOS 
TRANSFORMER DG AND HVAC FOR CONSTRUCTION OF NEW JMFC COURT BUILDING GROUND 
FLOOR AT CHHENDIPADA at an estimated cost of  ₹ 40,18,090.00 (excluding GST) (Rupees Forty Lakhs 
Eighteen Thousand and Ninety only), 4. FIXING OF FIRE FIGHTING LAN CCTV EPABX AV SYSTEM 
FOR CONSTRUCTION OF NEW JMFC COURT BUILDING GROUND FLOOR AT CHHENDIPADA at an 
estimated cost of  ₹ 42,86,979.00 (excluding GST) (Rupees Forty two Lakhs Eighty Six Thousand Nine 
hundred and Seventy Nine only). The adopted format for percentage rate is same as that of the form 
adopted for item rate tenders but the word   “Item rate” shall be replaced by “Percentage rate” and the 
contract will be named as P-1. 

2. The Bid documents are available from official website of Government: https://tendersodisha.gov.in from 
11.30AM of 19.05.2026 up to 05.00PM of 01.06.2026. The last date and time of submission of Bid is as 
per contract data. 

3. The Technical Bid documents (Cover–I) will be opened by the assigned officer in the office of the Executive 
Engineer, R.W  Electrical Division, Sambalpur  at 11.30 AM on 02.06.2026 in the presence of the bidders 
or their authorized representatives who wish to attend. 

4. The cost of Bid documents is to be remitted online for ₹6,000/- for Sl. No. 2,3,4; ₹4,000/- for Sl. No. 1 

5.   
6. The bid is to be submitted in Single Cover. Technical bid cover is to contain scanned copies of  

a. GST Registration Certificate and GSTIN 

b. Valid electrical contractor license of self from ELBO 

c. PAN card  
d. undertaking/certificates duly filled,  
e. Affidavit exclusive for tendered work,  

f. No relation certificate 
g. Tools certificate 
h. Financial bid Cover is to contain the price bid duly filled in and signed by the bidder. 

7. The bidder shall remit the EMD/ bid security online as part of bid of the amount as specified in the 
Contract Data. 

8. The lowest preferred bidder is required to produce original documents after opening of Technical Bid for 
verification purpose in the latter stage, within five days from the date of opening of the tender (price bid) or 
during agreement. 

9. The work is to be completed in all respects within the time period as specified in the Contract Data. Bidders 
whose bid is accepted must submit a work program at the time of execution of Agreement. 

10. All bids received will remain valid for a period as specified in the Contract Data after the deadline date for 
submission of bids and validity of bids can also be extended if agreed to by the bidder and the Department. 

11. ELIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the followings. 
a. Cost of Bid document as per Clause No.04. 

 
12. QUALIFICATION CRITERIA: - To qualify in technical evaluation, applicants shall furnish the followings 

a. GST Registration Certificate and GSTIN. 
b. PAN card. 

c. Certificate of no relationship in SCHEDULE-A with dated signature of the bidder. 

d. Information regarding current litigation, debarring expelling of tendered or abandonment of work       
by the tenderer in schedule-E  with dated signature of the bidder. 

e. Schedule-F in shape of Court Affidavit executed during the bid period. 

f. Valid electrical contractor license from ELBO 

Note: Submission of uncompleted documents or failing to furnish any of the above 

documents the bid shall liable for rejection. The bidders are instructed to read the D.T.C.N 

thoroughly &and upload only requisite documents as per D.T.C.N. 

13. An applicant whose contract for any work has been rescinded or who has abandoned any work in the last 
five years, prior to the date of the bid, shall be debarred from qualification. The bidder is to furnish scanned 
copy an affidavit at the time of submission of bid about the authentication of bid documents. An affidavit to 
this effect is to be furnished in Schedule-F. Non furnishing of the scanned copy of information in Schedule 
- E and required affidavit in Schedule – F, the bid document will be summarily rejected.
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14. No Relation certificate. 

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any 

officer in the rank of an Assistant Engineer & above in any Engineering Deptt. or in the rank of Under 
Secretary & above in any Public Works Department under Govt. of Odisha. If the fact subsequently 
proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be 
forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The 
proforma for no relationship certificate is contained in a separate sheet vide Schedule-A. 

15. The bidder should qualify the Criteria of Similar nature of work as mentioned in Contract Data failing which 
the bid is liable for rejection. 

16. If an individual makes the application, the individual should sign above his full type written name and current 
address. 

17. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full type 
written name and the full name of his firm with its current address in a forwarding letter. 

18. Deleted. 

19. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any 
change in the wordings will not be accepted. 

20. No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be 
submitted online in English. 

21. Submission of more than one tender by a bidder for a particular work will liable for rejection of all such tender 
papers. 

22. A. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006). In case of 
Percentage Rate tender,:- 

a. The contractor has to quote percentage excess or less over the estimated cost in the  Price 
Bid appended to the tender document. The estimated cost is excluding GST. The rates of 
item basing on which estimated cost has been derived are excluding GST on different 
components to arrive at such rates. 

b. The Contractors participated in the tender for more than one work may offer conditional rebate. 
Rebate offer submitted in a separate letter duly scanned shall be opened, declared and 
recorded first. The rebate so offered shall be considered after opening of all packages called in 
the same Tender Notice. The Contractors who wish to tender for two or more works shall submit 
separate tender for each. Each tender shall have the Bid Identification No., Name & Sl. No. 
of the work (as per IFB) to which they refer. 

c. The Contractor will quote percentage excess/less up to two decimal point only.  If  he writes 
the percentage excess/less up to three or more decimal points, the  second decimal point 
shall only be considered without rounding off (vide Works Department O.M No- 7885 dtd. 
23.07.2013.). 

d. In the contract P-1 time is the essence. The contractor is required to maintain a certain rate 
of progress specified in the contract. 

e. The quantity mentioned can be increased or reduced to the extent of 10% for individual items 
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior 
approval of competent authority is mandatory before making any payment. 

f. The period of completion is fixed and can not be altered except in case of exceptional 
circumstances with due approval of next higher authority. 

g. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items 
only and the percentage excess or less shall be added or subtracted from the gross amount of 
the bill. 

                             B. GST as applicable on works contract shall be paid over the bill amount at the time of payment of  bill. 

22       Additional performance security shall be taken on an incremental basis from the selected bidder 
for low bid prices in the project works as under (vide office memorandum no. 173/W date 03.01.2026 
of Govt. of Odisha Works Department) : 

 

22.1 where the bid price is below 0% but not below 10% of the project cost put to bid, no additional 
performance guarantee/security percentage is required. 
22.2 where the bid price is below 10% but not below 20% of the project cost put to bid, the 
additional 
performance guarantee/security percentage shall be incremented by 0.1% for every percentage 
of bid 
price below 10% of the project cost put to bid starting at 11% with the additional bid performance 
guarantee being 0.1% and this additional performance guarantee percentage shall be applied on 
the bid 
price; 
22.3 where the bid price is 20% or more below of the project cost put to bid, the additional 
performance 



 

22 

guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20% 
of the 
project cost put to bid in addition to 1% of the bid price and this additional performance guarantee 
percentage shall be applied on the bid price: 
22.4 The additional performance guarantee percentage shall be rounded off to the next lower 
percentage 
based on whether the decimal point of the percentage of bid price is below 0.5% or next higher 
percentage based on whether the decimal point of the percentage of bid price is 0.5% or more. 
22.5 The additional performance security shall be treated as part of the performance security. 
22.6 Justification for abnormally low bids shall be scrutinized by the Departmental Technical 
Committee and recommended to the competent authority of the Administrative Department for 
the approval of the Additional Performance Security(APS). An abnormally low bid is one in which 
the Bid price, in 
combination with other elements of the Bid, appears so low that it raises material concerns as to 
the 
capability of the Bidder to perform the contract at the offered price. Procuring Entity may, in such 
cases, seek written clarifications from the Bidder, including detailed price analyses of its Bid price 
in 
relation to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any 
other 
requirements of the bid document., If, after evaluating the price analyses, the procuring entity 
determines that the Bidder has substantially failed to demonstrate its capability to deliver the 
contract at 
the offered price, the Procuring Entity may reject the Bid/Proposal. However, it would not be 
advisable 
to fix a normative percentage below the estimated cost, which would automatically be considered 
as an abnormally low bid. 

23 The tender containing extraneous conditions not covered by the tender notice are liable for rejection and 
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not 
be accepted. 

24 i) Schedule of quantities are accompanied in Cover-II (Price Bid). It shall be definitely understood 
that the Government does not accept any responsibility for the correctness or completeness of 
this schedule and that this schedule is liable for alternation or omissions, deductions or 
alternations set forth in the conditions of the Contract and such omissions, deductions, additions 
or alternations shall no way invalidate the contract and no extra monetary compensation, will 
be entertained. 

ii) The quantity mentioned can be increased or decreased to the extent of 10% for individual items 
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior 
approval of competent authority is mandatory before making any payment. 

 

25 The bid security (earnest money) will be retained and dealt with as per the terms and conditions of the 
OPWD Code. 

26 i) The bidder/tenderer whose bid has been accepted will be notified of the award by the Engineer-
in- charge prior to expiration of the validity period by cable, telex or facsimile confirmed by 
registered letter. This letter (hereinafter and in the conditions of Contract called the “Letter of 
Acceptance”) will state the sum that the Engineer-in-charge will pay the contractor in 
consideration of the execution, completion and maintenance of the Works by the contractor as 
prescribed by the contract (Hereinafter and in the contract called the “Contract Price”). 

ii) The notification of award will constitute the formation of the contract, subject only to the 
furnishing of a performance security (Initial Security Deposit) in form of Fixed deposit receipt of 
Schedule Bank/Kissan Vikash Patra/Post Office Savings Bank Account/National Savings 
Certificate/Postal Office Time Deposit Account and additional performance security as per 
Clause 23 of DTCN duly pledged in favour of the Executive Engineer and payable at the 
place as specified in the Contract Data and sign the agreement in the PWD Form P-1 for the 
fulfillment of the contract in the office of the Executive Engineer and payable at the place as 
specified in the Contract Data or as directed. The security deposit and the amount withheld 
according to the provision of P1 agreement shall be retained as security for the due fulfillment 
of this contract and additional performance security in accordance with the provisions of the 
agreement. 

iii) The agreement will incorporate all correspondence between the officer inviting the 
bid/Engineer-in-Charge and the successful bidder. Within 15 days following the notification of 
award along with the Letter of Acceptance, the successful bidder will sign the agreement and 
deliver it to the Engineer-in-Charge. Following documents shall form part of the agreement. 
a) The notice inviting bid, all the documents including additional conditions, specifications, 

if any, forming the bid as issued at the time of invitation of bid and acceptance thereof 
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together with any correspondence leading thereto & required amount of performance 
security including additional performance security. 

b) Standard P.W.D. Form P-1 with latest amendments. 

 
iv) Failure to enter in to the required agreement and to make the security deposit as above shall 

entail forfeiture of the Bid Security (earnest money) .No contract (tender) shall be finally 
accepted until the required amount of initial security deposit and additional performance 

security deposit are received by the Engineer-in-Charge. The security will be refunded after 
one year of completion of the work and payment of the final bill and will not carry any interest. 

v) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 
J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where 
bidders/tenderers back out from the offer before acceptance of tender by the competent 
authority. 

vi) Amendment to Para 3.5.18 Note – viii of OPWD Code Vol.-I 

Before acceptance of tender, the successful bidder will be required to submit a work programme 
and mile stone basing on the financial achievement so as to complete the work within the 
stipulated time and in case of failure on the part of the agency to achieve the mile stone 
liquidated damage will be imposed. 

27 That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to 

have been entered in to within the State of Odisha and it is agreed that neither party to the contract will 

be competent to bring a suit in regard to the matter by this contract at any place outside the State of 

Odisha. 

28 The contractor should be liable to fully indemnify the department for payment of compensation under 

workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor 

and full amount of compensation paid will be recovered from the contractor. 

29 Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works 

Department Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as amended 

from time to time. 

30 In case of any complaint by the labour working about the non payment or less payment of his wages as 

per latest minimum Wages Act, the Executive Engineer will have the right to investigate and if the 

contractor is found to be in default, he may recover such amount due from the contractor and pay such 

amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall 

not employ child labour. The decision of the Executive Engineer is final and binding on the contractor. 

31 The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work 

in full within the following or similar category. 

a. Rent, royalties and other charges of materials, including all taxes as applicable, ferry, tolls conveyance 

charge and other cost on account of land and building including temporary building and temporary 

electric connection to work site as well as construction of service road and diversion road and its 

maintenance till completion of work as required by the bidders for Collection of materials, storage, 

housing of staff or other purpose of the work. No bidder will however be liable to pay Govt. for temporary 

occupation of land owned by Govt. at the site of the work. 

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements 

therein to the satisfaction of the local health authorities. 

c. Suitable water supply including pipe water supply wherever available for the staff and labour. 

d. Fees and duties levied by the municipal, canal or water supply authorities. 

e. Suitable equipments and wearing apparatus for the labour engaged in risky operations. 

f. Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and 

approaches in order to protect the public and employees from accidents. 

g. Compensation including the cost of any suit for injury to persons or property due to neglect of any major 

precaution also become payable due to operation of the workmen compensation act. 

h. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his 

own cost. 

32 After the work is finalized, all surplus materials should be removed from the site of work. Preliminary 

work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site 

and premises left neat and clean, this should be inclusive of the rate. 

33 No payment will be made for bench marks, level pillars profiles and benching and leveling the ground 

where required. The percentage rate to be quoted should be inclusive of carriage of all materials and 

incidental item of works. 

34 It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, 

extra quantity of any item besides agreement quantity unless written order is obtained from the Engineer-

in-charge and rate settled before the extra items of work or extra quantity of any items of work is taken 



 

22 

up. 

35 The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, 

Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57. 

36 Bid documents consisting of specifications, the schedule of quantities and the set of terms and conditions 

of contract and other necessary documents can be seen in all the offices issuing the documents and 
office of the Executive  Engineer R.W Electrical Division Sambalpur during office hours everyday except 
on Sundays and Public Holidays till last date of sale and receipt of bid documents. Interested bidders 
may obtain further information at the same address. But it must be clearly understood that the bids must 
be received in order and according to the instructions. 

37 Bidders are required to go through each clause of P.W.D. Form P-1 and related clauses of O.P.W.D 
Code carefully in addition to the clause mentioned herein before tendering. In case of ambiguity, the 
clauses of P.W.D Form P-1 and related clauses of O.P.W.D Code with latest amendments shall 
supersede the condition of D.T.C.N. before tendering. 

38 Progress report: The contractor/ manufacturer shall submit fortnightly progress reports in a format as 
may be prescribed by the engineer-in-charge. 

39 The Department will have the right to inspect the ongoing  work and can reject partly or fully erected  
structures if found defective in their opinion. 

40 The bidder shall train up at least 2 persons to attend the emergency situations at site(free of cost) 
41 Department shall not supply any materials for the said work. It is a turnkey job for which the manufacturer 

has to supply all required materials as per the design and offer. 
42 No claim for cancellation of tenders: No claim shall be entertained towards any expenses made by any 

party for submission of the tender in case of cancellation, rejection or withdrawal of the tender. 
43 Unilateral stoppage of work: Unilateral stoppage of work by the contractor without prior permission of 

the engineer-in-charge shall be considered as breach of contract and the dept. reserves the right to take 
such actions as it may deem fit. 

44 Resident engineer: The contractor/manufacturer shall engage for this work competent qualified and 
authorized resident engineers and assistants to the satisfaction of engineer-in-charge. The resident 
engineer shall represent the contractor in their absence in receiving directions from engineer-in-charge 
of the work or any authority of the dept. which will be binding on the contractor. 

45 Engagement or Laborers and age limits etc. The Contractor/ Manufacturer shall not employ for the 
purpose of this contract any person who is below the age of eighteen years and shall pay to each laborer 
for the work done by such labour, wages not less than the wages as prescribed by  Government of 
Orissa. The Engineer in charge shall have the right to enquire into and decide and complaint alleging 
that the wages paid by the Contractor to any labour for the work done by such laborer is less than the 
wages prescribed by the Government of Orissa. The Engineer in charge and or his subordinate 
Engineers immediate charge of the work shall have the right to decide whether any labour employed by 
the Contractor is below the age of eighteen years and to refuse to allow any laborer whom he decides 
to be below the age of eighteen year. To be employed by the contractor the contractor shall have to 
grant a weekly paid holiday to his laborers. Staff the contractor shall have to comply with all Labour laws 
and other rules in force while carrying out the work. 

46 Rate quoted should be fairly reasonable. Rates being abnormal, super-factuous and unworkable rates 
are liable for rejection. 

47 The contractor should at his own cost arrange necessary tools and plants required for the efficient 
execution of work and the rates quoted should be inclusive of the running charges of each plant and cost 
of conveyance. 

48 After completion of the work the contractor shall arrange at his own cost all requisite equipments for 
testing free of cost as directed by the Engineer-in-Charge and bear the entire cost of the test. 

49 No claim for carriage of water what-so-ever will be entertained as this has been included in the estimate 
and the bidder has to quote his / their rate accordingly. 

50 The authority reserves the right to reject any or all the tenders without assigning any reason thereof. 

51 Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed 
to have satisfied himself by actual inspection of the site and locality of the work, about the quality and 
availability of the required quantity of material including the wheat/ rice referred to above, medical aid, 
labour and food stuff etc., and that rates quoted by him in the tender will be adequate to complete the 
work according to the specifications attached there to and that he had taken in to account all conditions 
and difficulties that may be encountered during its progress and to have quoted rates including labour 
and materials, octroi ,other duties, lead, lifts, loading and unloading, freight for all materials and all 

other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-in –
Charge of the work and his authorized subordinates. After acceptance of the contract rate Government 
will not pay any extra charges for any reason in case the contractor claims later on to have misjudged 
as regard availability of materials, labour and other factors. The rates quoted by the Contractor shall 
be excluding GST. GST as applicable for works contract shall be payable to Contractor on bill amount. 

52 The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will  
be deducted from the contractor’s bill. 

53 Prevailing rate of TDS on GST as applicable under Act on the gross amount of the bill will be deducted 
from the contractor’s bill as tax deduction at source (TDS) as per rules. 

54 CESS @ 1 (one)% of the amount of the each bill shall be proportionately deducted from the 
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Contractor’s bill at the time of making payment of each bill. 
55 Under no circumstances interest is chargeable for the dues or additional dues if any payable for the 

work. 
56 Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who 

undertakes execution of work through labour should produce valid license from licensing authorities of 
labour Department. 

57 Sample of all material - The contractor shall supply sample of all materials fully before procurement for 

the work for approval of the engineer-in-charge or competent authority of TPWODL. 

58 Any defects, shrinkage or other faults which may be noticed within 24 (Twenty Four) months from the 
completion of the work arising out of defective or improper materials or workmanship timing are upon 
the direction of the Engineer-in-Charge to be amended and made good by the contractor at his own cost 
unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for 
and in case of default Department may recover from the contractor the cost of making good the works. 

The defect liability period for the work is 24 (Twenty Four) calendar months from the date of successful 
completion of the work. 

59 From the commencement of the works to the completion of the same, they are to be under the 
contractors charge. The contractor is to be held responsible to make good all injuries, damages and 
repairs occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. 
of Odisha harmless for any claims for injuries to person or structural damage to property happening from 
any neglect, default, want of proper care or misconduct on the part of the contractor or any one in his 
employment during the execution of the work. Also no claim shall be entertained for loss due to 
earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages 
so caused will have to be made good by the contractor at his own cost. 

60 No escalation: The amount quoted price shall remain firm and fixed until the completion of the project. 

61 Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an 
Site Order book to the contractor to be kept at the site of the work with pages serially numbered. Orders 
regarding the work whenever necessary are to be entered in this book by the P.W.D. Officer-in- Charge 
with their dated signatures and duly noted by the contractor or his authorized agents with their dated 
signature. Orders entered in this book and noted by the contractor’s agent shall be considered to have 
been duly given to the contractor for following the instructions of the Department. The Site Order Book 
shall be the property of the P.W.D. and shall not be removed from the site of work without written 
permission of the Engineer (Executive Engineer) and to be submitted to the Engineer-in-charge every 
month. 

62 No part of the contract shall be sublet without written permission of the concerned Executive Engineer 
or transfer be made by power of Attorney authorizing others to receive payment on the contractor’s 
behalf. 

63 The contractor should attach the certificate in token of payment deposit with the registration authority as 
per recent circular of the Government relating to his registration. 

64 Any damages caused by natural calamities should be done by the contractor at his own cost. The 
Department will not be any way responsible for the same and will not pay any cost towards the repair 
done by the contractor. 

65 The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and 
Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility 
of the contract. 

66 Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by 
the Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

67 In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby 
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with 
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black 
listing the tenderers shall also be taken apart from disincentivising the tenderer. 

68 ADDENDUM TO THE CONDITION OF P1 CONTRACT 

Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum 
No.24716 dt.24.12.2005 and No.8310 dt.17.05.2006):- 

2.1. Progress of work and Re-scheduling programme. 

2.1.1. The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful 
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and 
commencement of the contract. 

2.1.2. As per amendment to Para-3.5.18 Note-VIII of O.P.W.D. Code Volume-I, before acceptance of the 
tender. The successful bidder will be required to submit a work programme and Milestone basing on the 
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financial achievement so as to complete the work within the stipulated time and in case of failure on part 
of the agency to achieve the Milestone Liquidated damages will be imposed. . 

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in 
which the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed 
under the contract has elapsed, ½ of the whole of the work before ½ of the whole time allowed under 
the contract has elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the 
contract has elapsed. 

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not 
conform to the programme to which consent has been given the Contractor shall produce, at the request 
of the Engineer-in-Charge, a revised programme showing the modifications to such programme 
necessary to ensure completion of the works within the time for completion. If the contractor does not 
submit an updated Programme within this period, the Engineer-in-Charge may withhold the amount of 
1% of the contract value from the next payment certificate and continue to withhold this amount until the 
next payment after the date on which the over due Programme has been submitted. 

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining work including any changes 
to the sequence of the activities. 

2.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The 
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A 
revised Programme is to show the effect of Variations and Compensation Events. 

2.2. Extension of the Completion Date. 

2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence of the 
Contract. The execution of the works shall commence from the 15th day or such time period as mentioned 
in letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the 
work or from the date of handing over of the site whichever is later. If the Contractor commits default in 
commencing the execution of the work as aforesaid, Government shall without prejudice to any other 
right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / 
Security deposit absolutely. 

2.2.2. As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress 
Chart for each milestone and get it approved by the Department. The Chart shall be prepared in direct 
relation to the time stated in the Contract documents for completion of items of the works. It shall indicate 
the forecast of the dates of commencement and completion of various trades of sections of 

the work and may be amended as necessary by agreement between the Engineer-in-Charge and the 
Contractor within the limitations of time imposed in the contract documents, and further to ensure good 
progress during the execution of the work, the contractor shall in all cases in which the time allowed for 
any work, exceeds one month (save for special jobs for which a separate programme has been agreed 
upon) complete the work as per milestone given in contract data. 

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately 
give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best 
endeavors to prevent or make good the delay and shall do all that may be reasonably required to the 
satisfaction of the Engineer-in-Charge to proceed with the works. 

i) Force majeure, or 
ii) Abnormally bad weather, or 
iii) Serious loss or damage by fire, or 
iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades 

employed on the work, or. 
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

executing work not forming part of the Contract. 
vi) In case a Variation is issued which makes it impossible for Completion to be achieved by 

the Intended Completion Date without the Contractor taking steps to accelerate the 
remaining work and which would cause the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract 
data is beyond the Contractors control. 

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the 
Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor 
may also, if practicable, indicate in such a request the period for which extension is desired. 

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such 
extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months 
of the date of receipt of such request. Non-application by the contractor for extension of time shall not 
be a bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be binding 
on the contractor. 

2.3. Compensation for Delay. 

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 of P-1 Contract or to 
complete the work and clear the site on or before the contract or extended date of completion, he shall, 
without prejudice to any other right or remedy available under the law to the Government on account of 
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such breach, pay as agreed compensation the amount calculated at the rates stipulated below as the 
Superintending Engineer (whose decision in writing shall be final and binding) may decide on the amount 
of tendered value of the work for every completed day / month (as applicable) that the progress remains 
below that specified in Clause 2 of P-1 Contract or that the work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion has 
been specified. Compensation @ 1.5% per month for delay of work, delay to be completed on per Day 
basis. 

Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed 10% of the Tendered Value of work. 

 

The amount of compensation may be adjusted or set-off against any sum payable to the 

Contractor under this or any other contract with the Government. In case, the contractor does not achieve 

a particular milestone mentioned in contract data, (which is in this case the original work programme 

furnished by the Contractor and approved by the Engineer-in-Charge which formed a part of agreement) 

or the rescheduled milestone(s) in terms of Clause 2.5 of P-1 Contract, the amount shown against that 

milestone shall be withheld, to be adjusted against the compensation levied at the final grant of extension 

of time. Withholding of this amount on failure to achieve a milestone, shall be automatic without any 

notice to the contractor. However, if the contractor catches up with the progress of work on the 

subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up 

for the delay in subsequent milestone(s), amount mentioned against each milestone missed 

subsequently also shall be withheld. However no interest whatsoever shall be payable on such withheld 

amount. 

2.4. Bonus for early completion 

2.4.1 Amendment to Para 3.5.5 (v) Note – iii of OPWD Code Vol.-I by inclusion 

For availing Incentive Clause in any project which is completed before the stipulated date of completion, 

subject to other stipulations it is mandatory on the part of the concerned Executive Engineer to report 

the actual date of completion of the project as soon as possible through Fax or e-mail so that the report 

is received within 7 (seven) days of such completion by the concerned Superintending Engineer, Chief 

Engineer & the Administrative Department. 

 

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent 
of the contract value. Assessment of incentives may be worked out for earlier completion of work in all 

respect in the following scale. 
➢ Before 30% of contract period =5% of Contract Value 
➢ Before 20% to 30% of the contract period = 4% of contract value. 
➢ Before 10% to 20% of the contract period = 3 % of contract value. 
➢ Before 5% to 10% of the contract period = 2% of contract value. 
➢ Before 5% of the contract period = 1% of contract value. 

The amount of bonus, if payable shall be paid along with final bill after completion of work. 

2.5 Management Meetings. 

2.5.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The 
business of a management meeting shall be to review the plans for remaining work and to deal with 
matters raised in accordance with the early warning procedure. 

2.5.2   The Engineer shall record the business of management meetings and is to provide copies of his record to 
those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken 
to be decided by the Engineer either at the management meeting or after the management meeting and 
stated in writing to all who attended the meeting. 

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per 
letter No.10639 dt.27.05.2005 of Works Department, Odisha ):- 

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the 
Executive Engineer shall be conclusive evidence), 20% of the value of left over work will be realised 
from the contractor as penalty. 

69 A contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on 
rules for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha. 

As per said amendment a Contractor may be blacklisted 

a. Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering 
process. 

b. Involvement in any sort of tender fixing. 

c. Constant non-achievement of milestones on insufficient and imaginary grounds and non- 
adherence to quality specifications despite being pointed out. 
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d. Persistent and intentional violation of important conditions of contract. 

e. Security consideration of the State i.e. any action that jeopardizes the security of the State. 

f. Submission of false/ fabricated / forged documents for consideration of a tender. 

g.  Non submission of Additional Performance Security (APS) within stipulated period as specified 
in Clause 23 (iii) as per Works Department Office Memorandum No.14402 dtd.06.10.2017. 

 

70 World Bank’s Anti-Corruption Guidelines (ACG) is applicable for the tender. Firms debarred by 
the World Bank are not eligible to participate in this tender. 

 

71 Client or owner of the above works is Occupant of the buildings/Concerned Deptt. 

 

72 Schedule of payment .  

Slno Milestone Breakup % of contract value 

01 Completion of work, Charging  and 
handing over to client 

100% 

 
73 Over and above these conditions, the terms and conditions, rules and regulations and specifications  as 

laid down in OPWD code, NBC,NEC ,CEA regulation or Indian electricity rules, Indian standards, CPWD 
code and REC code with latest revision/amendment are also binding on the part of the contractor. 

 

74 The Liaisons with local authorities related to specialization work, DISCOM authority and the Electrical Inspector will 
be done by contractor on behalf of client or department. Fees paid as per statutory regulations shall be reimbursed.. 
Contractor has to rectify the work if any recommended by local authorities at his/her own cost. Non compliance of 
above or rectification work  will lead to forfeit of security deposit or the department may carry out the rectification work 
and such cost, expense will be met from the security deposit or land revenue of the contractor. 

 
75 Payment shall be made as per availability of funds. 

 
 

 

         75( Seventy Five) clauses only. 

                                                                                                                                                    Sd/- 

                                                                                                                                              Executive Engineer 

             Signature of Tenderer                                                                           R.W Electrical Division Sambalpur 
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SCHEDULE-A 
CERTIFICATE OF NO RELATIONSHIP 

 

I/We hereby certify that I/We* am/are* related/not related(*) to any officer of R.W.D of the rank of 

Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of 

the Rural Works Department, Govt. of Odisha I/We* am/are* aware that, if the facts subsequently 

proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and 

I/We* shall be liable to make good the loss or damage resulting from such cancellation. 

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection. 
 
 
 
 
 

(*)  - Strike out which is not applicable Signature of the bidder 

Date:- 
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                                                                                                                                                          SCHEDULE-C 
 

 

 

CERTIFICATE OF TOOLS AND PLANTS 

 

I/We hereby certify that the following tools and plants, machineries and vehicles are in 

my /our possession in working orders. 

(i) 

 

(ii) 

 

(iii) 

 
(ii)  

 
(iii)  

 

 

 

Signature of bidder 
 

             



 

22 

                                                                                                                                                                              SCHEDULE-“E” 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED 

OR ABANDONMENT OF WORK BY THE TENDERER 

1. a) Is the tenderer currently involved Yes / No 

in any litigation relating to the 

works. 

b) If yes: give details: 

2. a) Has the tenderer or any of its Yes / No 

constituent partners been debarred/ 

expelled by any agency in India 

during the last 5 years. 

3. a) Has the tenderer or any of its Yes / No 

constituent partners failed to 

perform on any contract work in 

India during the last 5 years. 

b) If yes, give details: 

Note: 
 

 
If any information in this schedule is found to be incorrect or concealed, qualification 

application will be summarily be rejected. 

 
Signature of the bidder 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



 

 

 
 

SCHEDULE -F 

AFFIDAVIT 

1. The undersigned do hereby certify that all the statements made in the required attachments are true 

and correct. 

 

2. The undersigned  also  hereby certifies  that  neither  our firm M/s   

nor any of its constituent partners / I have abandoned any 11Kv line /sub station/L.T line work 

or other project work in India nor any contract awarded to us / me for such works have been rescinded 

during the last five years prior to the date of this bid. 

 

3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish 

pertinent information as deemed necessary and as requested by the Department to verify this statement 

or regarding my (our) competency and general reputation. 

 

4. The undersigned understands and agrees that further qualifying information may be requested and 

agree to furnish any such information at the request of the Department. 

 
 

5. The undersigned hereby stated that I am swearing this affidavit to produce before the Executive 

Engineer, R.W Electrical Division Sambalpur for information for execution of work with bid identification 

no.___________________________________. 

 

(Signed by an Authorised Officer of the firm or Bidder)       

Date: 

 

 

 

 

 

 

 

 

 

 

 

 

Total: - 36 (Thirty Six) pages only APPROVED for 36 (Thirty Six) pages only 
 

 
Sd/-  

     Executive Engineer 

R.W Electrical  Division  Sambalpur
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