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INSTRUCTION TO BIDDERS 

FOR DETAILS OF THE DOCUMENTS TO BE FURNISHED FOR ONLINE 
BIDDING 

Details of documents to be furnished 

1. Scanned copies of the following documents to be up-loaded in PDF format in the 
website https://www.tendersodisha.gov.in. 

1.2.1 Paper Cost towards Bid in online 
1.2.2 Required EMD in online 
1.2.3 GSTIN 
1.2.4 PAN Card 
1.2.5 Registration certificate 
1.2.6 Affidavit regarding correctness of information /certificate in online. 
1.2.7 Eligibility Criteria 
The eligibility criteria for participation in this tender are given below.  The tenderer(s) should go 
through these eligibility criteria before participating in the tender.  Tenderer(s) not fulfilling the 
eligibility criteria and submitted the tender documents in online, the tender will summarily be 
rejected. 

  
(1) The intending tenderer(s) must upload the scan copy of an affidavit regarding 

correctness of all documents and the Original Affidavit must submit before signing of agreement. 
 

(2)  The intending tenderer(s) must upload the valid Registration Certificate as on date, of 
the required class as mentioned in TCN. 
  

(3) The intending tenderer(s) must upload PAN card, up to date GSTIN, undertaking for 
submission of labour license.  
 

(4) The required EMD and towards paper cost must be furnished as per instruction 
mentioned in the TCN. 

 
(5) The amount for EMD and APS should be furnished separately. 

  

2. Uploaded documents of valid successful bidders will be verified with the original before signing 
the agreement. The valid successful bidder has to provide the originals to the concerned 
authority on receipt of such letter, which will be sent though registered post. 

3. DTCN is not to be uploaded by the bidder. The bidder has to only agree / disagree on the 
conditions in the DTCN. The bidders, who disagree on the conditions of DTCN, cannot participate 
in the tender. 

4. The bidders have to furnish the documents towards cost of tender paper & EMD in online before 
the date & time of opening of the technical bid as mentioned in the table above, failing which the 
bidder will be disqualified. 

5. To avail the exemption of EMD, the intending Engineering Contractor should have submitted an 
affidavit along with the tender documents. It is the sole responsible of the Engineer Contractor to 
make necessary entry in the original Register Certificate for such exemption of EMD after 
awarding of the work in his favour before drawl of agreement as per codal rules. 

6. The cost of tender paper, EMD should be electronically online transferred through 
payment gateway of designated banks as per available in the portal for all Governments 
Departments as per office memorandum No.6785 dated 9.5.2017 of Works Department, 
Govt. of Odisha. 

7. VAT may be read as GST where ever found in DTCN. 
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8. The rates provided in the BoQ are excluding GST. The bidder is to quote the rates shall 
be excluding GST while tendering. The GST will be paid extra on the value of work 
executed at the time of payment of bill as applicable time to time as per Government 
order. 

9. Online receipt of EMD has been made Mandatory “Bidders to submit online EMD” as 
per Rural Development Department Letter No.28235300412026/RD 27.04.2026. 
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DETAILED TENDER CALL NOTICE 

1.       INVITATION OF TENDERS:- 
 

1.1 Percentage rates bids for works in the Annexure of TCN are to be received online in the Website 
https://www.tendersodisha.gov.in 

1.2       Only those tenderers who are willing to accept all the terms & conditions of this detailed tender call notice 
need submit the tenders. Joint Venture/ Consortium agreements/ M.O.Us are not allowed to participate in the 
Bid. 
 

1.3 Tender documents for the above works are available online in the Website 
https://www.tendersodisha.gov.in as per T.C.N. 

1.4      Tenderers have to transfer online earnest money as required as per Special Clause in pursuant to Works 
Department Office Memorandum No. 6785 Dt.09.05.2017 for an amount as mentioned in the TCN (the amount specified in 
the tender notice). Contractors desirous of hiring machineries from outside the State are required to transfer Online EMD @ 
2% of the amount put to tender as per the procedure in the Special Clause. Failure of the successful Bidder to comply with 
the requirements as desired by Engineer-in-Charge shall constitute sufficient grounds for cancellation of the award & 
forfeiture of the Bid Security.  

1 The contractor exempted (Engineer Contractor) from payment of EMD will be able to participate in the tender directly 
by uploading documentary evidences towards his eligibility for such exemption. 

2 The initial security deposit should be in shape of pledged NSC/ POTD/ POSB/ KVP/Deposit receipt of Scheduled Bank. 
The ISD shall be pledged in favour of the Executive Engineer concerned as mentioned in the TCN in respect of the 
work. In case the actual cost of work exceeds the original cost of work as per the accepted tender, the amount to be 
recovered from bills of the contractors will be such as to make together with deposits already realized an amount equal 
to the prescribed percentage of the actual cost of work executed. 

3 Besides the initial Security Deposit, contractors of B class & above will be required to furnish security deposit by way of 
deduction from their bill at the rate of 5% of the gross amount or each bill where as in case of C & D class contractor 
such deduction will be made at the rate of 3% of gross amount of each bill. 

4 In the case of Govt. Undertakings, Co-operative Societies, Diploma or Degree holders in Engineering and SC&ST 
Contractors who are registered with the State Govt. the rules framed by Govt. from time to time regarding  earnest 
money deposit, initial security deposit etc. will apply. 

4.5      Upon acceptance of the tender, the successful tenderer   shall within a period of 10 days from the 
date of written intimation of the acceptance of the tender, deposit with the concerned authority a 
sum of such amount towards initial security as would together with the earnest money make 2% of 
the work as per the accepted tender excluding the addl. EMD for hiring machineries outside State 
& sign the agreement in the PWD form-2 (Schedule- XLV Form No.61) in the office of the 
Executive Engineer, Rural Works Division No-I, Ganjam, Berhampur 

 
Failure to deposit this additional amount towards initial security deposit or to sign the contract 
within the stipulated time, which shall include any extension granted by the Executive Engineer, 
Rural Works Division-1, Ganjam, Berhampur/ Superintending Engineer, R.W. Circle, Berhampur/ 
Chief Engineer, Rural Works, Bhubaneswar at his discretion, will make the earnest money deposit 
of the tenderer liable to forfeiture & acceptance of his tender shall be treated as withdrawn. 

4.6           Govt. of Odisha, Works Department has been placed to fix the Additional Performance 
Security vide Office Memorandum No. 173 dt. 03.01.2026. Additional performance 
security shall be taken on an incremental basis from the selected bidder for low 
bid prices in the project works as under 
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4.7 The written agreement in PWD form F-2 to be entered into between the successful tenderer here-
in-after called the contractor & the State Govt. shall be the foundation of the rights of both the 
parties & the contract shall be deemed to be incomplete until the agreement has been first signed 
by the contractor & then by the proper officer authorized to enter into the contract on behalf of the 
State Govt. 

 
4.8 The acceptance of the tender & award of the contract even to more than one contractor, if 

considered necessary, will rest with the Chief Engineer, Rural Works, Bhubaneswar who does not 
bind himself to accept the lowest tender & will reserve to himself the authority to reject any or all 
of the tenders received, without assigning any reasons. 

 
4.9 The Earnest Money Deposit of the unsuccessful tenderers who are not awarded with the work will 

be refunded online after the tender is finalized. 
 

I. Where the bid price is below 0% but not below 10% of the project cost put to bid. 

No Additional Performance guarantee/security percentage is required.  

II. Where the bid price is below 10% but not below 20% of the project cost put to bid. 

The Additional Performance guarantee/security percentage shall be incremented by 0.1% for 
every percentage of bid price below 10% of the project cost put to bid starting at 11% with the 
additional bid performance guarantee being 0.1% and the additional performance guarantee 
percentage shall be applied on the bid price. 

III. Where the bid price is 20% or more below of the project cost put to bid. 

The Additional Performance guarantee percentage shall be incremented by 0.2% for every 
percentage of bid price below 20% of the project cost put to bid in addition to 1% of the bid price 
and this additional performance guarantee percentage shall be applied on the bid price. 

IV. The Additional Performance Guarantee percentage shall be rounded off to the next lower 
percentage based on whether the decimal point of the percentage of bid price is below 0.5% of 
next higher percentage based on whether the decimal point of the percentage of bid price is 
0.5% or more.  

V. The Additional Performance Security shall be treated as part of the Performance Security. 

VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical 
Committee and recommended to the competent authority of the Administrative Department for 
the approval of the Additional Performance Security (APS). An abnormally low bid is one in 
which the bid price. In combination with other elements of the Bid appears so low that it raises 
material concern as to the capability of the Bidder to perform the contract at the offered price. 
Procuring Entity may. In such cases, seek written clarifications from the Bidder, including 
detailed price analysis of its Bid price in relation to scope, schedule, resource mobilization, 
allocation of risks and responsibilities and any other requirements of the bid document. If, after 
evaluating the price analysis, the procuring entity determines that the Bidder has substantially 
failed to demonstrate its capability to deliver the contract at the offered price, the Procuring 
Entity may reject the Bid/Proposal. However, it would not be advisable to fix a normative 
percentage below the estimated cost, which would automatically be considered as an 
abnormally low bid. 

The Additional Performance Security in shape of Term Deposit Receipt pledged in favour of 
Superintending Engineer, Rural Works Division-I, Ganjam, Berhampur Bank Guarantee in 
favour of the Divisional Officer from any Nationalized / Scheduled Bank in India counter 
guaranteed by its local branch at Bhubaneswar within seven days of issue of Letter of 
Acceptance (LoA) by the Divisional Officer (by E-mail) to the successful bidder otherwise the 
bid of the successful bidder shall be cancelled and the Earnest Money Deposit / Bid Security 
shall be forfeited. Further proceeding for Blacklisting shall be initiated against the bidder as per 
amendment to Para 3.5.5 (v) of OPWD Code, Volume-I vide Works Department Office 
Memorandum No.14459/W dated 20.09.2018. 
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4.10 After Opening the tenders if a tenderer withdraws him-self from the competition during the validity of tender, the 
EMD shall be forfeited & credited to the Govt. 

 
1.10  A) Tender may not, at the discretion of the competent authority, be considered, unless accompanied by 

scanned copies of the PAN or GSTIN, & the original certificates are to be produced before the tender 
opening authority as & when required for verification. 
 

 B) Bidders from outside the state can participate in the tender without having GSTIN 
subject to condition that they should submit undertakings in the form of an affidavit 
indicating there in that they are not registered under the GSTIN Act as they have not 
started any business in the state & they have no liability under the Act. But before award 
of the final contract, such bidders will have to produce the GSTIN. 

 C) Bidders registered under other State Governments /MES/Railways/CPWD in 
equivalent rank may participate in the tender, but successful bidder has to register under 
the state PWD before signing the Agreement. 

1.11       All the rates & prices in the tender shall cover all taxes viz Central or State Sales Tax, 
GSTIN Octroi, any other local taxes, Cess, ferry, tollages charges & royalties & any other 
charges. 
The contractors shall produce necessary receipts in support of payment of royalty & taxes 
for the materials supplied by them for the work failing which royalty taxes as applicable 
will be deducted from their bills. 

2 The tenderers should please note that the work will have to be completed within schedule 
time as per TCN commencing from the date of issue of work order. Tenderers are required to submit 
detail programme of work along with the tender which they consider necessary keeping in view of the 
clause 2 of the P.W.D. Form No.F-2 /P1 without these programmes of work the tender will be 
considered defective. Authority for acceptance of tenders would rest with the Chief Engineer 
/Superintending Engineer/ Executive Engineer. 

3. Tenderers other than who have made fixed deposits with the Chief Engineer, Rural Works, 
Odisha are required to pay earnest money at 1% of estimate amount as mentioned in the Call notice 
at Column 4 either in shape of N.S.C. / Postal time Deposit Pass Book / P.O.S.B. / K.V.P. / T.D.R. / 
F.D.R. of any Nationalized Bank duly pledged to the Executive Engineer otherwise their tender will 
not be considered. 

 The earnest money will be refunded to unsuccessful tenderers on application as per the 
terms and conditions laid down in O.P.W.D. Code and the same will be retained in case of successful 
tenders and will not Carry any interest.. 

4 a) The Plan specification for the work can be seen at the office of Executive Engineer, during 
working hours. The specification and instruction given in the approved plans should be followed 
strictly during execution of work.   

b) All other information’s can be obtained on applications to the Executive Engineer 

5.  To avail the exemption of EMD, the intending Engineering Contractor should get the name of 
work recorded in the original registration certificate, any time before the tender is opened. Also he 
should have an application along with the tender paper for such exemption. If the intending 
Engineering contractor does not submit the original registration License duly recording the name of 
work for exemption of EMD or the photocopy of the same duly attested by the officer who has 
recorded the entry in the registration Certificate before opening of the tender, his tender will be 
treated as invalid even if he has submitted application for such exemption along with tender paper. It 
is the sole responsibility of the Engineer Contractor to make necessary entry in the Original 
Registration Certificate any time before the tender is opened.  

6. The Chief Engineer (Rural Works) Odisha / Superintending Engineer, R.W. Circle, 
Berhampur/ E.E, R.W Division-I, Ganjam, Berhampur reserves the right to reject any or all the tenders 
received without assigning any reason thereof. 
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6.1 NEW CLAUSE:-  
(A)The rates for earthwork & concrete items wherever dewatering is imperatively 
necessary, the term dewatering shall mean the execution or operation of the 
items due to standing water as well as due to percolation of water. The quoted 
rates will be inclusive of this.” 

(B) Performance Security and defect liability: In case, any imperfection 
becomes apparent in the work within 12 months from the date of final certificate 
of completion, the contractor shall make the same good at his own expenses or 
in default the Engineer-in-Charge may cause the same to be made good by other 
workmen and deduct the expenses from the security deposit and the contractor 
shall be liable to pay any part of the expenses not so recovered by the Engineer-
in-Charge 

6.33  Maintaining financial discipline in respect of execution work under Non-Plan 
Sector- execution of agreement. Special condition as per letter No. 19433 / A/C 
Expr -02-2014-15 dated 04.08.2015 of the Engineer-in-Chief, Rural Works, 
Odisha, Bhubaneswar.  

7. The tenderer whose tender is selected for acceptance who have not fixed deposit with the 
Chief Engineer (R.W.), Odisha shall within a period of seven days upon written intimation being given 
to him of acceptance of his tender make an initial security deposit of 1% of the tendered amount so 
that the earnest money and initial security deposit will be 2% of the tendered amount as shown in 
clause 3 above and sign the agreement in the P.W.D. form No.F-2 (Schedule XLV No.61) of the 
fulfillment of the contract in the office of the Executive Engineer. 

  The security deposit, together with the earnest money and the amount withheld 
according to the provisions of F-2 agreement shall be retained as security deposit for the due 
fulfillment of this contract. Failure to enter into the required agreement and to make the security 
deposit as above shall be entailed for forfeiture of the earnest money. No tender shall be finally 
accepted until, the required amount of security money is deposited. The written agreement to be 
entered into between the Contractor and the Government shall be the foundation of rights of both the 
parties and the contract shall be deemed to be incomplete until the agreement has first been signed 
by the contractor and then by the proper officers authorized to enter into the contract on behalf of the 
Govt. The Department will accept the security deposit in the form of National Savings Certificate/ 
postal time deposit pass book/POSB/KVP/TDR/FDR of any Nationalized Bank duly pledged to the 
Executive Engineer, R.W Division-I, Berhampur, and in no other from. In case of the tenderers who 
have made fixed deposits, action will be taken to degrade them if they decline to sign the agreement 
within the period as in above case. 

8. The percentage should be quoted in words and figures and the units in words otherwise the 
tender will be liable for rejection. In case of any discrepancy between words and figures, the words 
shall prevail and in case of discrepancy between unit rate and total the unit rate shall prevail. The 
tender shall be written legibly and free from erasures, over writings conversation of figure Corrections 
where unavoidable should be made by scoring cut initialing dating and rewriting. 

9 The contractors will be responsible for payment of all royalties other charges for quarrying 
materials. All local taxes inclusive of state Sales Tax & income Tax, Ferry and Tollage charges and 
Octroi Taxes, Cess are to be paid by Contractor. 

10. The tender may not, at the discretion of the competent authority be considered unless 

accompanied by attested copies of GSTIN,  PAN non assessment certificate as the case may be and 

the original certificate produced before the procurement officer, before time of opening of the tender. 
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11. If the contractor remove any materials or stock so supplied to him from the site of work with a 
view to disposing off the same dishonestly he should in addition to any other liabilities Civil or Criminal 
arising out of the contract be liable to pay a penalty equivalent to five times the price of the materials 
or stock according to the stipulated rates and the penalty so imposed shall be recovered from any 
sum that may than or at any time thereafter become due to the contractor or from the proceeds of 
sales thereof. 

12. The contractor should be fully liable to indemnity the department for payment of any 
compensation under “Workmen” compensation Act VII to 1923, on account of the workmen being 
employed by him and the full amount of compensation paid will be recovered from the contractor. 

13. Every tenderer must examine the detailed specification of Odisha before submitting his 
tender. The right is reserved without imparting the contract to make such increase or decrease in the 
quantities or times of work mentioned in the schedule attached to the tender notice as may be 
considered necessary to complete the work fully and satisfactorily. Such increase or decrease shall in 
no case invalidate the contract or rates. It shall be definitely understood that the Government do not 
accept any responsibility for the correctness or completeness of the quantities shown in the schedule. 
The schedule is liable to alteration by omission, or addition or deductions and such omission shall in 
no case invalidate the contract and no extra monitory compensation will be entertained. 

14 The contractor has to procure all the materials required for the work during execution 
including an alignment of machinery. T&P etc. at site, carriage, storing, etc, and tech. department will 
not be responsible at any time for supply of required materials and machineries. 

 However selected tenderer may take delivery departmental supply of materials if any 
available with the department and if needed by the tenderer during execution. The cost such 
materials if available and supplied by the department will be recovered at the local market rates 
prevailed at the time of execution or at the issue rate of department prevailing at that time whichever 
higher. However the department is not binding for supply of materials as required by the tenderer. 

15. CEMENT:  Cement to be used for works, shall be any of the following with the prior approval 
of Engineer. 

a) Ordinary Portland cement conforming to IS : 269 capable of achieving the required 
design concrete strength (guidance may be taken from IS.SP : 23 “Hand book on concrete Mixes” for 
ascertaining the minimum 7 days strength of Cement required to match the design concrete strength). 

b) High strength ordinary Portland cement confirming to IS. 8112. 

c) Portland Slag Cement Confirming to IS : 445 

16. Reinforcement / untensioned steel : For the plain and reinforced Cement (43 Grade) concrete 
work, the reinforcement/ untensioned steel as the case may be shall consist of the following grades of 
reinforcing bars, designated by their characteristic strength where characteristic strength fe shall be 
taken as that specified in governing IS : 1786 specification listed in Table 1000.1 as the minimum 
value of 0.2 percent proof stress or yield stress. 

TABLE 1000.1 

Grade 
Designation 

Bars confirming to 
Governing IS 
Specifications 

Characteristic 
Strength “fy” 

Mpa 
Fe 250 
Fe 415 
Fe 500 

I.S.:432 (Part-1) 
I.S.:1139 HYSD 
I.S.: 1786 HYSD 

250 
415 
500 
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Other grades of bars not confirming to IS 432, IS 1786 shall not be permitted. Bars manufactured in 
conformity with relevant specification of IS 423 Part-1 and IS 1786 from properly identified heats of 
continuous cast steel on rolled semis shall be permitted to be used. 

17. The contractor must have to arrange by themselves cement such as IDCOL, OCL L&T & 
SAIL, TISCO; and steel from approved manufactures get it tested in the departmental laboratory and 
approved by the department before use. No extension of time escalation of price on such account 
shall be entertained in future. The contractor has to produce the original bills from the manufactures in 
support of purchase along with each bill. 

18. All the required machineries for the work are to be arranged at site by the contractor at his 
own cost and department is not responsible for supply of any machinery like, Concrete Mixers, 
Vibrators, Road Rollers, Sheep foot rollers etc. 

19. All reinforced cement concrete work should confirm to Odisha Detailed Standard 
Specification & should be of M. 150 and M. 200 equivalent to nominal proportion (1:2:4) (1:1/2:3) 
having minimum compressive strength in work test of 150Kg. Cm2/ 200Kg.Cm.Sq. in 15 Cm. Cubes at 
28 days after mixing and tests conducted in accordance with IS-456 & 516 using 12mm to 20mm size 
hard black broken granite chip (20mm. size not to exceed 25%) 

20. Shuttering and centering shall be with seasoned sal wood planks and the inside of which 
shall be lined with suitable setting and made leak proof  and water tight or alternatively steel 
shuttering and centering may be used. 

21. For the purpose of jurisdiction in the event of dispute if any the contract should be deemed to 
have been entered into within the State of Odisha it is agreed that-neither party to the contract nor the 
agreement will be competent to bring a suit in regard to the matters covered by this contract at any 
place outside the state of Odisha. 

22. After the work is finished all surplus materials and debries are to be removed by the 
contractor and preliminary work such as vats, mixing platforms etc. are to be dismantled and all the 
materials are to be removed from the site. The ground upto 30M (100ft) wide from the building should 
be cleaned and dressed. NO extra payment will be made to the contractor on this account. The rate 
quoted should be inclusive of all these items. 

23. The contractor shall not interfere with the execution of water supply or Electrical fitting 
arrangement and any other works entrusted to any other agency by the department at any time during 
the progress of the work. 

24. The Department will have the right to inspect the scaffolding and centering made for the work 
and can reject partly or fully such structures if found defective in their opinion. 

25. The contractor will have to arrange for water supply for all works and make sanitary 
arrangements at his own cost for his labour camps. Contractor has to arrange adequate lighting 
arrangement for night work whenever necessary at his own cost. 

26. Taking out water from the foundation either rainwater or subsoil water if necessary should be 
borne by the contractor. No payment will be made for bench marks, level pillars, profiles and 
benching and leveling ground where required. The rates quoted should be for finished items of work 
inclusive of these incidental items of work. 

27. All the quantities mentioned in the schedule are combined for ground floor and multi floors, 
and in case of multistoried building the rates should be the same. 

28. Cement concrete in roof slab, beams etc, whenever prescribed by the Engineer-in charge 
shall be machine mixed and vibrated and the contractor should arrange his own concrete mixers 
vibrator, pumps etc, for the purpose. 
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29. It should be understood clearly that no claim what-so-ever will be entertained in regard to 
extra items of works of extra quantity of any items besides estimated amount. A written order must be 
obtained from the responsible officer of P.W.D. and rates settled for the extra items of works of extra 
quantity of any item of work according of Clause-II of F-2 contract. The rates of any items not covered 
in the agreement will be arrived on derivation from the rate of same class of item of work with any 
difference specification provided in the agreement with addition or subtraction of corresponding cost 
of materials. In case, no rate can be derived from the agreement the same will be arrived or derived 
from the schedule of rates at that time of actual execution of that time of work. 

30. The tenderer shall have to abide by the C.P.W.D safety code rules introduced by the 
Government of India Ministry of Works, Housing and supply in their standing orders No.44 to 50 dated 
25.11.57 which can be seen in the office of the Executive Engineer on working hours in any days. 

31. Tenderers are required to abide by the fair wage clause as introduced by the Government of 
Odisha. Works Department No.CA VIII R. 18/52-5 dt.26.2.55 and NO.II M 54/61-28842 by dt.2.9.61. 
IN case of any complain by the labourer working about the nonpayment or less payment of his wages 
as per minimum wages Act, the Executive Engineer will have the right to investigate and if contractor 
is found to be in default he may recover such amount from the dues of the contractor and the due 
amount to such labour directly under intimation to the local labour officer and the Government and the 
decision of the Executive Engineer will be final and binding on the contractor. 

32. The contractor will be responsible for the loss or damage if any departmental materials 
equipments supplied to him under clause 13/30 during execution of the work due to reason what-so 
over and the cost of such materials will be recovered from him at the prevailing stock issue rate plus 
storage charges of market rates whichever is higher. 

33. The contractor should arrange at his own cost necessary tools and plants, machineries 
concrete mixer and vibrator and other machineries such as pumps etc, required for the efficient 
execution of the works and the percentage quoted should be inclusive of the running charges of such 
plant and cost of consumables. 

34 The contactor will have to submit the monthly return of Labour Highly Skilled, skilled , Semi-
Skilled and unskilled by him on the work. 

35. The tenderers are required to go through each clause of P.W.D. Form NO.F-2 carefully in 
addition to clause mentioned herewith before tendering. 

36. NO part of the contract shall be sub-let without written permission of the Executive Engineer 
or transfer made by power of attorney authorizing others to receive payment on contractor’s behalf. 

37. If further necessary information is required, the Executive Engineer will furnish such. But it 
must be clearly understood that the tenders must be received in order and according to instructions. 

38. Cement weight of one cubic meter of cement being taken as 14-42 quintals. 

39. In the event of any delay due to Department in the supply of departmental materials or supply 
of detailed structural designs for unavoidable reasons, reasonable extension of time will be granted 
on the application of the contractor. But no claim for monetary compensation will be entertained under 
any such circumstances for which a no claim undertaking has to be furnished by the contractor in the 
prescribed proforma along with the application for extension of time submitted by him. 

40. No contractor will be permitted to furnish their tenders in own manuscript papers. 

41. Every tender is expected before quoting his rates to inspect the site of proposed work. He 
should also inspect the quarries and satisfy himself about the quality, availability, of materials, 
medical aids, labour and food stuffs etc, and the rates should be inclusive of all those items of works. 
In every case the materials must accompany with the relevant specification and samples of stones 
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metals chips etc, and order materials to be used are to be deposited in sealed bags duly labeled 
noting the name of quarry under dated initials by the tenderer for approval of the Executive Engineer. 

42 Government will not however after acceptance of contract rate pay any extra charge for lead 
or any other reasons in case the contractor is found later on to have misjudged the materials 
available. 

43. All fittings for doors and windows if supplied by the contractor should be of best quality and 
should be got approved by the Executive Engineer, before they are used on work. 

44. The tenders containing extraneous conditions not covered by the tender call notice are liable 
for rejection. 

45 The contractor shall have to furnish a certificate in the prescribed proforma along with the 
tender the effect that he is not related to any officer of P.W.D. of the ranks of Assistant Engineer and 
above and any officer of the rank of Assistant Secretary and above of the Works Department / R.D. 
Deptt. 

46. I/We hereby certify that I/We am/are not related to any officer to P.W.D of the rank of 
Assistant Engineer and above and any officer  of the rank of Assistant Secretary and above of the 
Works Department. I/We am/are also aware that if the facts subsequently proved to be false my/our 
contract will be rescinded with forfeiture of E.M.D. and total security deposit and I/We shall be liable to 
make good the loss or damage resulting from such cancellation.. 

 I/We also note that non submission of this certificate with tender my/our tender is liable for 
rejection. 

47. All the tenders received will remain valid for a period of ninety days from the date of receipt of 
tenders. The period of validity can also be extended if agreed to by the Department and the 
contractor. 

48 After completion of the work the contractor shall arrange at his own cost all requisite 
equipments for testing Building if found necessary and bear the entire cost of such test. 

49. Tenderers are required to submit (a) a list of works in their hand in the prescribed proforma 
herewith (b) List T&P (c) List of works executed along with the tender. 

 a) I/We do hereby certify that at present the following works are in my/ our hand 

Sl. 
No 

Particulars of 
works now in 

hand 

Amount of each 
Works 

Period in which the 
work is stipulated to 

be completed (in 
month) 

Approximate 
value of work 
done against 
each work on 

the date of 
submission. 

Department 
under which the 

work is being 
taken on 
tenders 

 

 

 

 

 

 

     



P a g e  | 79 
 

 
 
Contractor  Executive Engineer 

 

 

 

 

 

 

 

 

      I/We also note that non submission of this certificate will render my/our tender liable for rejection.
  

 b) I/We do hereby certify that the following tools and plants machineries and vehicles  
are in my/our possession in working order. 

i)     

ii)     

iii)     

iv)     

v)     

vi)     

vii)     

viii)     

I/We also note that non-submission of this certificate will render my/our tender liable for rejection. 

c) I/We do hereby certify the following works have been executed by me/us in the past. 

Sl. 
No 

Particulars of 
works already 

executed 

Approximate 
amount of each 

work 

Name of Deptt. 
under which the 

work is being 
done 

Period of 
commencement 

and period of 
completion 

Whether the 
works were 

completed in 
stipulated 

period 
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1. 

 

2. 

 

3. 

 

4. 

 

5. 

 

6. 

 

7. 

 

 

     

I/We also note that non-submission of this certificate will render my/our tender liable for rejection. 

50. DELETED 

51. All reinforced cement concrete works lintels, column beam, chajja, Roof slab and other such 
works should be finished smooth and no extra charges for plastering if required be paid by the 
department. 

52. DELETED 

53. The contractor shall employ one or more Engineering Graduates or Diploma Engineers as 
apprentices at his own cost for works costing Rs.2.5 Lakhs or more. The apprentices will be selected 
by the Chief Engineer, R&B Odisha. The stipend to be paid to the apprentices should not be less than 
2000 and Rs.1600 per month in case of Graduate Engineer, Diploma holders respectively. The period 
of employment will commence within one month from the date of issue of work order and would last 
till the date when 90% of work is completed. The number of apprentices employed should be fixed by 
Chief Engineer in a manner so that the total expenditure does not exceed 1% of the Tendered cost of 
the work (under Works & Transport Department NO.67811 dtd.12.8.67) (The stipend rate will effect 
as per Works Department notifications changed from time to time)  

54. The tender shall bear cost of various incidental sundries and contingencies necessitated by 
the work failing of within the following or similar category. 

a) Rent royalties other charges of materials octroi duties all other taxes including sales tax, 
ferry/tools conveyance charges and other cost on account of land and building including 
temporary building required by the tenderer for collection of materials storage housing of 
staff or other by the tenderer for purpose of the work. No rent will however be payable to 
Government for temporary occupation of land or owned by Government at the site of the 
work. 
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b) Labourers camp or huts necessary to a suitable scale including conservancy and sanitary 
arrangements therein to the satisfaction or local health authorities. 

c) Suitable water supply including pipe water supply whenever available for the staff and the 
labour as well as for the work. 

d) Fees and dues levied by the Municipal Canal or water supply authorities. 

e) Suitable equipments and wearing apparatus for labour engaged in risky operations 

f) Suitable facing barriers signals including paraffin and electric signals where necessary at 
works and approaches in order to protect the public and employees from accidents. 

g) Compensation including cost of suit for injury to persons or property due to neglect of any 
major precautions and also sums which may become payable due to operation of 
workmen compensation etc. 

h) The contractor has to arrange adequate lighting arrangements for night work wherever 
necessary at his own cost. 

i) The contractor has to arrange all the building materials including equipments required for 
undertaking under required piles foundation for starting the work. 

55 2% (Two percent of gross amount of the bill be deducted towards income tax from the 
contractor’s bills) 

56. Where it will be found necessary by the department the Officer-in-charge of the work shall 
issue an order book to the contractor to be kept at the site of the work with pages serially numbered. 
Order regarding the work whenever necessary are to be entered in this book by the Officer-in-charge 
of R.D. with their dated signatures and duly noted by the contractor or his authorized agent, with their 
dated signatures. Ordered entered in this book and noted by the contractor’s agent shall be 
considered to have been duly given to the contractor for following the instructions of the department. 
The order book shall be the properly of the Department and shall not be removed from the site of 
work without written permission of the Executive Engineer and to be submitted to the Engineer-in-
charge every month. 

57. The contractor shall make requisition of claim book from the date of commencement of the 
work from the department and shall maintain to proper P.W.D. from with pages serially numbered 
in order to record items of work which are not covered by this contract and are claimable as extras. 
Claims shall be entered regularly in this book under the dated signatures of the contractor or his duly 
authorized agent at the end of each month. A certificate should also be furnished along with these 
claims to the effect that beyond this claim entered in the book, the other claims up-to-date. If any 
months there are no claims to record, certificate to that effect should be furnished by the contractor in 
the claim book. Each claim must be defined and should give as for as possible the quantities and as  
well as total amount claimed the claim book must be submitted by the contractor regularly by 30th/ 16th 
days of each month for orders of the Engineer-in-charge or competent authority. Claims not made in 
this manner or the claims books not maintained from commencement of the work are liable to be 
summarily REJECTED. The claim book is property of the P.W.D. and shall be finally surrendered by 
the contractor to the Executive Engineer (i.e. Engineer-in-charge) after completion of the work before 
decision of the contract by the department whichever is earlier for record. 

58. Over and above to these conditions the terms and conditions and rules & regulations as laid 
down or Odisha Detailed Standard Specifications and Odisha P.W.D. code are also binding. 

59. Under no circumstances interest is chargeable for the dues or additional dues, if any payable 
for the work. 

60. DELETED 
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61. The date of issue of the work order and signing the agreement shall be treated as the date of 
commencement of work. 

62. DELETED 

63 The tenderers are required to pay royalties of all materials as per the rate prescribed by State 
Govt. from time to time. They are also required to produce receipt duly obtained from the authorities 
concerned at the time of each payment in proof of such payment of royalties to the Govt. as per the 
actual quantities of materials used in a particular work. In case the contractor fails to produce such 
receipts, the cost of royalties of all such materials will be recovered from the contract bills at the rates 
prevailing and prescribed by the Govt. and the same will be remitted to Govt. on behalf of the 
contractor and in such case of recovery, no claims whatsoever will be entertained. 

64. Numbers of tests as specified in IRC/ MOST/ I.S.I./ Specification required for the construction 
of roads/ Bridges. Building or any structural works will be conducted in any Govt. Rest House/ 
Depttal. Laboratories / reputed materials testing laboratory as to be decided by the Engineer- in-
charge. Testing charges including expenditure for collection/ Transportation of samples / specimen 
etc., will be born by the contractor. The collection of samples and testing are to be conducted both 
prior to execution and execution as may be directed by the Engineer-in-charge and on both the 
connected the cost shall be borne by the contractor. 

Amendment of F-2 and Lump sum Contractor forms 

65. Deleted. 
66. Deleted. 
67. Special class contractor shall employ under him one Graduate Engineer and two Diploma 
Holders belonging to the state of Odisha. Like “A” class contractor shall employ under him one 
Graduate Engineer or two Diploma Holders belonging to State of Odisha. The contractor shall pay to 
the Engineering personnel monthly emoluments which shall not be less than the emoluments of the 
personnel of equivalent qualification employed under the State Govt. of Odisha. The Chief Engineer 
Odisha may however assist the contractor with names of such unemployed Graduate Engineer and 
Diploma Holders if such help is sought for by the contractor. 

The names of such engineering personnel appointed by the contractor should be intimated to 
the tender receiving authority along with the tender as to, who would be supervising the work. 

Each bill of the special “A” class contractor shall be accompanied by an Employment Role of 
the Engineering personal together with certificate of the Graduate Engineer of Diploma Holder so 
employed by the contractor to the effect that the work executed as per the bill which has been 
supervised by him. 

 (vide works Deptt. No. codes M22/91-15384, dated. 9.7.1991) 

68. The contractor shall abide by the fair wages clause of the contract together with latest revised 
labour rates and such other statutory increases by Government from time to time for which no claim 
or compensation what –so ever shall be entertained. 

69. The contractor will not claim anything in any shape what-so-ever from the Government, if the 
work is curtailed or stopped at any state either for want of funds or due to any other reasons. 

70. The tenderers should write their full address in which they can be made corresponded on the 
envelope and arrange for receipt of the letters from the department, if temporally absent from the said 
the address. This office will not be responsible if letters sent to them returns undelivered due to their 
absence. 

71. If the tenderer backs out from the office before acceptance of the tender by the competent 
authority penal implication for forfeiture of E.M.D. will be levied and the tenderer is to be abide for the 
same.  
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72. The tenderer should not write anything on the unnumbered/blank pages of this schedule. 
Writing anything in such pages shall make the tender liable for rejection. The contractor has to 
produce the original bills from the aforesaid manufactures in support. 

73. An affidavit is to be furnished by the contractor at the time of submitting of tender about the 
authentication of tender documents including Bank Guarantee. 

74. Additional performance security shall be deposited by the successful bidder when the bid 
amount is seriously unbalanced i.e. less than the estimated cost by more than10% then he has to 
deposit the differential cost between 90% of the estimated cost and the bid amount i.e.(90% of 
estimated cost (-) bid amount) towards additional performance security in shape of Post Office Saving 
Bank Account/ National Saving Certificate/Postal Time deposit Account/KIssan Vikash Patra/ Deposit 
Receipt of scheduled Bank as per the provision laid down vide works Deptt. Letter NO.1220/W 
dt.19.1.2004 

(Total Seventy four items only) 

SPECIAL CONDITION 

1 Machinery like concrete mixture, vibrator & Road roller etc, may be supplied subject 
to availability and on receipt of the application from the agency or contractor. In such case the agency 
is to submit proper receipt only after which machinery will be supplied. 

2. Department T & P/ Machineries should be returned as soon as instructed by Asst. 
Engineer concerned. 

3. No extra item/ quantity should be executed by the agency. IN unavoidable 
circumstances, written permission of Executive Engineer should be taken before taking up such 
items.  

4. Incase, any imperfection (any part of work) not completed in accordance with the 
contract) becomes apparent in the work within 3 (Three) years from the date of final certificate of 
completion, the contractor shall make the same good at his own expenses  or in default the Engineer-
in-charge may cause the same to the made good by other workman and deduct the expenses from 
the security deposit and the contractor shall liable to pay any part of the expenses not so recovered 
by the Engineer-in-charge. 
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CONDITIONS AND AGREEMENT FOR 
HIRING THE DEPARTMENTAL MACHINERY 

 

 This agreement made the …………………………………………………………..of two thousand 

…………………………………………………………………………………………………………………….. 

 Between…………………………………………………………………………………………………. 

(here in after referred to as the hirer which expression shall unless excluded by or repugnant to the 
context include his hires executers administrators and assigns) of the one part and the Government of 
Odisha……………………..here in after referred to as the Governor which expression shall unless 
excluded by or repugnant to context include his successors (in office and assigns) of the other part. 

 Whereas the hirer is desirous of hiring the tools and plants of the P.W.D. Department of the   
……………………………………………………………………………..Government and more particularly 

Specified in the schedule here under between here-in-after referred to as tools and the plant. 

 And where as Government has agreed to let in hire the tools and plant to the hirer on the 
terms and conditional here-in-after mentioned. 

 Now it is hereby agreed by and between the parties here to as follows: 

 1. In consideration of the agreement that hire charges be recovered from their bills for 
work executed on which this machinery will be used or any other dues outstanding in the names of 
the contractor in the book of the department or any other Government department, the Government 
agrees to be computed from the date of delivery of the tools and plants to the hirer at the P.W.D. work 
shop at……………………………. 

 2. The rate of hire charges will be as mentioned in the schedules attached. 

 3. The hire shall not transfer assign subject or any way part with the tools and plant or 
any part thereof without the previous written approval of the Engineer-in-charge. 

 4. On the expiry of the period of hire the hirer shall return the tools and the plant to 
Rural Development Department workshop/ store year at……………………………. ……….... the same 
good condition in which they were received by him. 

 5. In the event of the tools & plant not being returned on the expiry of the mentioned 
period the hirer shall without prejudice and any other liability pay to the Government an amount 
equivalent to the rate of hire specified for the working period and an increase of ten percent. 

 6. The tools and plant shall be open for inspection at all times to the officer of the Govt. 

 7. The hirer shall not operate the tools and plants so hired for more than one shift two 
shifts of 8 hours each per day without the prior, sanction of the Engineer-in-charge. If the hirer 
operates the tools & the Plant beyond the aforesaid limit with the prior sanction of the Asst. Engineer 
he shall pay to the Govt. an additional hire charges as well as over time charges for staff for such 
excess operation at the rate approved by the Engineer-in-charge from time to time. 

 8 In case of break down repairable at the site within a period 3 days hire charges as 
specified in the schedule will be levied except in case of major repair. 

 9 Normally the tools & plant will be supplied with operating staff. 
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 10. The hirer shall be responsible for any claims for compensation for loss of life injury of 
damage to property etc. arising due to any case what-so-ever during the period the machinery is in 
his charges. 

 11 All Municipal or other dues and taxes payable on account to the use of the operation 
of the tools & plant for the period of hire shall be paid by the hirer. 

 12 The hirer shall make good to any loss or damages arising out of clause other than fair 
were and tear to the tools & the plant during the period of hire. The cost recoverable from the hirer 
shall be full replacement value as determined by the Engineer-in-charge. In the event of any loss or 
damage not being made good by the hirer to the satisfaction of the said Engineer-in-charge the officer 
shall be at liberty to make good himself such loss or damage and recover the cost there of from the 
hirer. The hirer shall pay to the said Engineer-in-charge on demand such an amount as shall be 
necessary to make good the loss or damage failing which the same will be recovered from his dues 
as in case of hire charges. 

 13 On the break of any terms or condition of this agreement by the hirer the Engineer-in 
charge shall be entitled to demand the return of the tools & the plant, and the hirer shall return the 
tools and plants within twelve hours from the date of receipt of such order in writing. In case of failure 
on the part of hirer to comply with such order he shall be liable to pay such penalty as may be 
imposed by the Engineer-in-charge for the period the tools and plant are detained provided that the 
maximum penalty shall not exceed the cost of replacement value of the tools and plant. 

 14 In the case of any dispute between the hirer and the Govt. the decision of the 
Superintending Engineer/Chief Engineer shall be final. 

 15. In case any question, dispute or difference shall arise between the Engineer-in-
charge and the hirer as to what additions or any ought in fairness to be made the amount of the hire 
by reason of breakdown of the machinery shut down of the work due to reasons beyond the control of 
the hirer though no fault of the hirer also to due increases in quantities of the work beyond included in 
the contractor or due to any other matter or thing arising under or out of this contract except to the 
matters left to the sold decision or requisition of the Engineer-in-charge under the clause in the 
contract then such questions dispute difference should be referred to the arbitration and decision of 
an arbitrator to be shown by both the parties to the contract. The award of such arbitration shall be 
equivalent to final decision of the matter. 

 16. This agreement shall be operated by the Engineer-in-charge on behalf of the Govt. 
and the term Engineer-in-charge shall include all officers duly authorized by him to exercise powers 
on his behalf. 

CONDITIONS FOR ISSUE OF PLANT 
AND MACHINERY TO CONTRACTORS ON HIRE 

1 Tools and plant will be issued to the contractor only if it is desirable in the interest of 
Government work and if these can be spared without inconvenience to the department. The sanction 
of the Superintending Engineer shall be necessary in each case. The contractor shall arrange his 
programme of work according to the availability of the plant and machinery and no claim what-so-ever 
will be entertained for any delay in supply of the department. 

2 An agreement shall be entertained into by the contractor to the effect that these hire charges 
are recoverable from the bills of the contractor regularly and the final payment for the work including 
the refund of security deposit will not be made until the total amount due to Government on account of 
hire of machinery etc. is recovered in full. Full amount of hire charges due from the contractor at any 
time shall be recovered from his next subsequent bill. 

3 All transit and incidental charges in connection with the dispatch of tools and plant and 
machinery from work shop/ shed/ depot and return there to will be borne by the contractor. 
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4 The hire charges shall be recovered at the prescribed rates from and inclusive of the date the 
plant and machineries is made over up to and inclusive of the date of its return even though the same 
day may not have been utilized for any reason except for a major break down which may take more 
than 72 hours of repairs. The contractor shall immediately intimate in writing to the Engineer in charge 
when any plant to machinery gets out of order requiring major repairs. 

 

5. The hire charges are for clock hours. In case of Tar-boilers, hot mix plant and any other 
machinery requiring similar preparation the working hours will include the time required to make up 
the boiler temperature and bringing the plant to the operating conditions before the actual start of 
work. 

6 The machine will work in shifts of 8 hours each. Extra charges towards overtime wages. If 
any of the operating and maintenance staff will be livable. These charges will be fixed by Engineer in 
charge from time to time. If no case the tools & plants shall be operated beyond 8 hours, in an shift 
without prior written permission of the Engineer-in-charge. 

7 The contractor shall release the plant and machinery as and when required for periodical 
servicing and maintenance. He shall also provide for any labour and water required for washing the 
plants. In case of concrete mixers, pavers and similar equipment, the contractor shall arrange to get 
the hopper cleaned and the drums etc, washed at the close of the work each day. 

8 The plant and machinery once issued to a contractor shall not be returned by him on account 
of lack of arrangement of labour and materials etc, on his part. The same will be returned only when 
they require major repairers or when, in the opinion of Engineer-in-charge the work of a portion of 
work for the same was issued is completed. 

9 The tools and plant shall while in transit and in the custody of the contractor be at his sole risk 
and responsibility for damage and /or loss except fair wear and tear. The damage or loss, as 
assessed by the Engineer-in-charge shall be made good by the contractor. In the event of a 
disagreement as to the extent of damage or the value of articles lost the decision of Superintending 
Engineer shall be final. The contractor shall on or before the supply of the plant and machinery sign 
an agreement indemnifying the Govt. against loss or damage to the machine. The contractor shall 
also be responsible for any cause what so ever. The contractor shall provide full time choukidar for 
guarding the plant and machinery at site. 

10 If the articles are not returned within the date originally specified or extended by the Engineer-
in-charge in addition to the normal hire charges, surcharge equal to 10% of the hire charges will 
levied for the period that the machinery is not returned. Such period will be treated as working time 
and charged as working time. 

11. In the event of the non return of machinery, the full value of the article at the current market 
price will be recovered from the contractors outstanding bills or any bills that may become due to 
respect or his other work under the State Government. The decision of the Superintending Engineer 
shall be final in case of dispute. 

12. FORMAL AGREEMENT: The contractor shall before taking the possession of the 
machinery enter in to an agreement with the Engineer-in-charge or his nominee in the form attached. 

13 Log books for recording the hours of daily work for each of the plant and machinery supplied 
to the contractor will be maintained by the department and will be attested by the contractor or his 
authorized agent daily. In case the contractor contests the correctness of the entries and / or fails to 
sign the log book, the decision of the Engineer-in-charge shall be the final and binding on him Hire 
charges will be calculated according to the entries in the log book and will be binding on the 
contractor. 
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GOVERNMENT   OF  ORISSA 
DETAILED INVITATION FOR BIDS (DIFB) FOR P.H. WORKS 

  APPENDIX  TO  BILL  OF QUANTITY 

1 All materials required for the work will have to be supplied by the contractor to execute the finishing 
items of work at his quoted rates approved by the authority. The Department will supply only the 
materials, which are available in Departmental store. 

2 The materials to be supplied by the contractor should be made available for inspection and then the 
quality should be approved by the Engineer in charge before their use in the work. 

3 The available materials may be issued from the Concerned RW (PH) Section Offices on the written 
requisition and acknowledgement of the contractor. In such case the contractor has to transport the 
materials at his own risk and cost to work site. 

4 List of approved make of materials 

a HCI pipes and fittings: - Conforming to I.S Specification No.1729-1971 or latest edition  

b Brass fittings: - Conforming to I.S Specification No.781-1984 or latest edition 

c G.I pipes and fittings: - Conforming to I.S Specification No.1239-1990 or latest edition 

d S.W pipes: - Conforming to I.S Specification No.651-1992 or latest edition 

e PVC pipes conforming to ASTM- D- 1785/89 

f U-PVC SWR soil waste ventilating pipes and fittings conforming to ISI No. 13592/1992 

g Rotational moulded polyethylene cylindrical vertical water storage tanks conforming to IS : 12701—1996 

5 Materials not covered by any of the above categories will have to be approved by the competent 
authority before use in works. 

6 Specifications: Standard P.H.D, P.W.D and I.S specifications will be followed for execution of the works. 

7 Type designs: Type design and proposed alignment for the work can be seen in the office of the 
undersigned during office hours and days. 

8 Rates and amount: Rates quoted should be fair, reasonable and workable in relation to prevailing 
market rate and current schedule of rates. Bidders quoting unworkable rates against one or more items 
will be liable for rejection summarily. The contractors may be asked to furnish the analysis in respect of 
such items and in case it is judged that deliberate unworkable rates have been given against any item 
the bid will be rejected with forfeiture of accompanying Earnest Money Deposit. Bidders quoting 
abnormal high rates will also be liable for rejection. The decision of the undersigned will be binding on 
the contractor. 

 N.B. 

a The detailed invitation for bid which is displayed in the office notice board will form a part of the 
agreement which may please be noted and the copy of the same may be seen in office of the 
undersigned during working hours and days. The bids should be properly sealed. No conditional bids 
will be entertained. 
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b The bids may not at the discretion of the competent authority be considered unless accompanied with 
true copies of ITRC (pan card) and GSTIN and the original certificates produced before the Executive 
Engineer, Rural Works (P.H.) Division, Bhubaneswar at the time of opening of tender. 

c Authority is reserved to allot the work in batches among different contractors if necessary for speedy 
execution of the work. 

d Details of materials including sanitary fittings with their make available with contractor at present should 
be attached with their bid. 

e Fair wages clause as in operation under the Works Department of Government of Orissa will be binding 
on the contractor. 

f The cut pieces of GI and HCI pipes below 0.45m length without threads and socket respectively will not 
be accepted.  

g The quantities of items mentioned in the tender schedule may increase or decrease during execution of 
works but the contractor will complete the work as per his tendered rates. 

h For execution of any work if a contractor quotes abnormally low rates for certain items the authority 
reserves the discretion to withheld the differential cost between abnormally low rated items and 
estimated cost from his running bills for other items of work till such low rates of items of work are 
completed. 

I It is the full responsibility of the contractor to lift materials from concerned R.W.(P.H) Section Offices to 
the work site. 

j No claim towards payment of contractor will be entertained by the Department in case of delay in 
completion of work due to delay in non-completion of civil work. Extension of time may be allowed as 
permissible under rules. 

k There should be no clause either in the tender or in the agreement for payment for any additional 
amount on account of Value Added Tax on completed works which will be deemed to be recovered by 
existing stipulation that all taxes, levy etc shall be to the contractors account as per the Works 
Department letter No.IIT.22/89-18170 Dt.18.07.1989. 

I The amount of the items as in the tender schedule which are 25% less than the estimated rates to be 
withheld till the completion of the work. 

m Provided that in cases of bids relating to externally aided projects and other works of special nature 
where the State Government are required to prescribe conditions of deposit of EMD and ISD the 
relaxation prescribed in first para of Rule-13 will not be entitled for exemption and they will have to 
deposit necessary EMD and ISD as per the condition prescribed in the respective tender both L.O.L and 
I.C.R as per Government of Orissa Works Department letter No 18570 Codes M-7/91. 

n It is the responsibility of the contractors for watch and ward to the PH installations until testing and hand 
over for which no extra payment towards watching to be paid. 
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Sl. 
No 

Description  USAGE RATE IN Rs. 
Machine Activity Output Unit Rate 

1 Dozer D-50-A  15 Spreading 200cum/hour Per hour 1592.17 
Cutting  100cum/Hour Per hour 
Cleaning 150cum/hour Per hour 

2 Dozer D-80-A  15 Spreading 300cum/hour Per hour 2190.43 
Cutting  150cum/Hour Per hour 
Cleaning 250cum/hour Per hour 

3 Motor Grader 3.35meter blade Cleaning 200cum/hour Per hour 1343.48 
Spreading 200cum/Hour Per hour 
GSB 50cum/hour Per hour 
WMM 50cum/hour Per hour 

4 Tractor with ordinary grader   Per hour 251.30 
5 Hydraulic Excavator of 1 cum 

bucket 
Soil ordinary 60cum/hour Per hour 730.43 
Soil Marshy 60cum/Hour Per hour 
Soil unsuitable 60cum/hour Per hour 

6 Hydraulic Excavator of 2 cum 
bucket 

Soil  Per hour 1624.35 

7 Front End loader 1 cum 
bucket capacity 

Soil loading 60 cum/hour Per hour 452.17 
Aggregate loading 25cum/hour Per hour 

8 Tipper – 5 cum Transportation of soil, 
GSB, WMM, Hot mix 
etc. 

5.5 cum Per Km 20.87 
Per ton Km 2.17 
Per hour 506.09 

9 Vibratory Roller 8=10 ton Earth/soil 100cum/hour Per hour 864.35 
GSB 60cum/hour Per hour 
WMM 60cum/hour Per hour 

10 Smooth wheeled Roller 8 – 10 
Ton 

Soil compaction 70cum/hour Per hour 294.78 
BM compaction 25cum.hour Per hour 

11 Sheep foot Roller Soil compaction  Per hour 56.52 
12 Truck mounted water tanker Water transport 6KL Per hour 506.09 
13 Tractor Pulling  50HP Per hour 200.87 
14 Rotavator Mixing 25cum/hour Per hour 9.57 
15 Ripper Scarifying 60cum/hour Per hour 15.65 
16 Air compressor General purpose 170/250 cfm Per hour 179.13 
17 Diesel Compressor  400 cfm Per hour 744.35 
18 Diesel Compressor  300cfm Per hour 618.26 
19 Electrical Compressor  500 cfm Per hour 432.17 
20 Wet Mix Plant 60 TPH Wet mix 25cum/hour Per hour 675.65 
21 Wet Mix Plant  75 TPH Wet mix 34cum/hour Per hour 900.87 
22 Mechanical broom hydraulic Surface cleaning 1250sqm/hour Per hour 200.00 
23 Bitumen pressure distributor Applying bitumen teak 

coat 
1750sqm/hour Per hour 601.74 

24 Emulsion pressure distributor Apply emulsion teak 
coat 

1750Sqm/hour Per hour 448.70 

25 Hot mix plant -120 TPH DBM/BM/SDC/Premix 40cum/hour Per hour 13130.43 
26 Hot mix plant -100 TPH DBM/BM/SDC/Premix 30cum/hour Per hour 9710.43 
27 Hot mix plant -60 TPH DBM/BM/SDC/Premix 25cum/hour Per hour 7765.22 
28 Hot mix plant -40 to 60 TPH DBM/BM/SDC/Premix 17cum/hour Per hour 6217.39 
29 Hot mix plant -8 to 10 TPH Premix cum/hour Per hour 891.30 
30 Paver Finisher Hydrostatic 

with sensor control 100TPH 
Paving of DBM/BM/ 
SDC/Premix 

40cum/hour Per hour 1500.00 

31 Paver Finisher Mechanical 
100 TPH 

Paving of WMM/PMC 40cum/hour Per hour 
 

642.61 
Paving of DLC 30cum/hour 

32 Power Finisher Mechanical Paving of DLC 75cum/hour Per hour 1605.22 
33 Hydraulic Chips Spreader Surface Dressing 1500Sqm/hour Per hour 1478.26 
34 Tandem Road Roller Rolling of Asphalt 

surface 
30cum/hour Per hour 641.74 

35 Pneumatic Road Roller Rolling of Asphalt 
surface 

25cum/hour Per hour 697.39 
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36 Pot hole repair machine Repair to pot holes 4cum/hour Per hour 508.70 
Sl. 
No 

Description  USAGE RATE IN Rs. 
Machine Activity Output Unit Rate 

37 Bitumen boiler oil fired Bitumen spraying 1500 Liter Per hour 111.30 
38 Tar boiler Bitumen spraying  Per hour 64.35 
39 GSB Plant 50 cum Producing GSB 40cum/hour Per hour 582.61 
40 Mastic Cooker Mastic Wearing coat 1 ton Per hour 1379.13 
41 Batching and Mixing plant 

15- 20 cum 
Concrete Mixing 13cum/hour Per hour 1043.48 

42 Batching and Mixing plant 
30cum 

Concrete Mixing 20cum/hour Per hour 1252.17 

43 Batching and Mixing plant 
112.5cum 

Concrete Mixing 75cum/hour Per hour 2400.00 

44 Batching and Mixing plan 
262.5cum 

Concrete Mixing 175cum/hour Per hour 4486.96 

45 Transit Mixer Transportation of 
concrete mix to site 

4.5cum/hour Per hour 521.74 

   3cum/hour Per hour 478.26 
46 Grout pump   Per hour 56.52 
47 Concrete pump of 45 & 30 

cum 
Pumping concrete 33cum/hour 

22cum/hour 
Per hour 
Per hour 

143.48 

48 Pump with 5HP diesel engine Pumping of water  Per hour 51.30 
49 Pump with 10HP diesel 

engine 
Pumping of water  Per hour 93.91 

50 Pump with 20HP diesel 
engine 

Pumping of water  Per hour 144.35 

51 Pump with 40HP diesel 
engine 

Pumping of water  Per hour 241.74 

52 Pump with 40HP diesel 
engine 

  Per hour 129.57 

53 Pump with 50HP diesel 
engine 

  Per hour 158.26 

54 Cranes 80 tons Lifting purpose  Per hour 717.39 
55 Cranes 35 tons Lifting purpose  Per hour 478.26 
56 Cranes 3 tons Lifting purpose  Per hour 200.00 
57 Crawler mounted crane (181) Lifting purpose  Per hour 1493.04 
58 Tower Crane Lifting purpose  Per hour 479.13 
59 Welding transformer Welding  Per hour 70.43 
60 Gunnecting machine without 

compressor 
  Per hour 79.13 

61 Mechanical Winch (10T)   Per hour 194.78 
62 Power Winch (40HP)   Per hour 191.30 
63 Concrete Bucket For pouring concrete  Per hour 8.70 
64 Kerb casting machine Kerb making  Per hour 173.91 
65 Concrete Mixer 

a)04/0.28 cum 
Concrete Mixing 2.5cum/hour Per hour 153.91 

 b)01 cum  7.5 cum/hour Per hour  
66 Vibrator (3HP diesel) Compacting concrete  Per hour 92.17 
67 Pilling Rig with Bantonite 

Pump 
0.75m dia to 1.2m dia 
Boring Attachment 

2 to 3RM/hour Per hour 3065.22 

68 Concrete Paver finisher with 
40HP Mortar 

Paving of concrete 
surface 

20cum/hour Per hour 1608.70 

69 Integrated stone crusher Crushing of Spalls 100TPH Per hour 4860.87 
  Crushing of spalls 200TPH Per hour 10226.09 
70 Stone crusher (electrical)  Crushig of spalls  Per hour 160.00 
71 Crushing & processing plant 

(electrical) 
  Per hour 204.35 

72 Concrete Paver Finisher with 
40HP Motor 

Paving of concrete 
surface 

175cum/hour Per hour 14076.52 
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Sl. 
No 

Description  USAGE RATE IN Rs. 
Machine Activity Output Unit Rate 

73 Prestressing Jack with Pump 
& Access 

Stressing of Steel wires/stands Per hour 72.17 

74 Generator 100KVA Generation of Electric 
Energy 

100KVA Per hour 391.30 

75 Generator 250KVA Generation of Electric 
Energy 

100KVA Per hour 978.26 

76 Generator 33KVA Generation of Electric 
Energy 

100KVA Per hour 208.70 

77 Generator 40KVA Generation of Electric 
Energy 

50KVA Per hour 369.57 

78 Generator 125KVA Generation of Electric 
Energy 

KVA Per hour 786.96 

79 Pneumatic sinking plant Pneumatic sinking of 
wells 

1.5 to 2.0 Cum/hour Per hour 2339.13 

80 Truck 5.5 cum per 10 tonnes Material Transport 4.5cum Per Km 17.39 

    Per tonne Km 1.74 

    Per hour 484.35 

81 Road Marking machine Road marking 100Sqm.hour Per hour 52.17 

82 Mobile Slurry Seal Equipment Mixing and laying 
slurry seal 

2700 sqm/hour Per hour 565.22 

83 Wagon Drill   Per hour 111.30 

84 Diamond Drill   Per hour 293.91 

85 Indwell Rings   Per hour 62.61 

86 Jack hammer   Per hour 7.83 

87 Pneumatic rammer   Per hour 11.30 

88 Pusher leg   Per hour 4.35 



P a g e  | 92 
 

 
 
Contractor  Executive Engineer 

SPECIAL CLAUSE 
a) All stock and store materials like cement, steel, Maxphalt paints etc, are tobe arranged and 

supplied by the contractor himself as per I.S. specification subjected to approval quality by 
the Engineer-in-charge. 

b) No monetary claim or compensation of any kind what so ever will be entertained by the 
Department nor this can be termed as a plea by the Contractor to apply for extension of time 
to complete the work ( This has been given effect form-1-4-96) 
 The machineries as and when required for execution of work should normally be 
arranged and supplied by the contractor himself. However machineries may be considered 
for supply by the Department on pre-requisition of the contractor in writing not less than one 
month before the date of engagement subject to availability of machineries in good condition 
in the department. at the discretion of the Divisional officer and at the hire charges fixed by 
the department from time to time. 

c) No cement will be supplied by the department and the contractor has to procure cement of 
approved quality as specified in the agreement at his own arrangement and produce the cash 
vouchers in support thereof in token of actual transaction without scope for reimbursement of 
extra cost involved if any. 

d) Payment will be made on receipt of bills in complete shape by the authority subject to 
availability of funds (Authorization) under respective head of account. The department is not 
liable for payment of any compensation for delay in payment of running /final bill. 
Nonpayment of bills due to contingency if any, during the course of execution of works shall 
not be treated as a bar for suspending the work. 

e) The work is to be completed within the time limit prescribed in the Call Notice. The agreement 
will stands cancelled on the last day of the financial year. No extension of time to this effect 
will be granted beyond last date of the financial year. 

f) The tenderer should furnish required documents separately for each work failing which their 
tender will not be considered. 

g) The work under PH and EI relating to building are to be executed as per approved 
specification and direction of the Engineer in charge. 

h) An affidavit that the Electrical work is to be executed only through a license Electrical 
Contractor as per rules. 

i) Maintaining financial discipline in respect of execution of work under Non-Plan Sector – 
execution of agreement. Special condition as per letter No.19433/ A/C-Expr-02-2014-15 
dated 04.08.2015 of the Engineer-in-Chief, Rural Works, Odisha, Bhubaneswar. Work should 
be completed within the stipulated date. 

j)      Exemption of EMD. 
(i) To avail the exemption of EMD, the intending Engineering Contractor should have an 
affidavit along with the tender paper for such exemption during 2025-26. 

       k) Additional Performance Security shall be obtained from the bidder when the bid amount is 
less than estimated cost put to tender. In such an event only the successful bidder who has 
quoted less bid price/ rate than the estimated cost put to tender shall have to furnish the 
amount as follows. 

              Govt. of Odisha, Works Department has been placed to fix the Additional Performance      
Security vide Office Memorandum No. 173 Dt. 03.01.2026. Additional performance 
security shall be taken on an incremental basis from the selected bidder for low bid 
prices in the project works as under 

I
. 

  Where the bid price is below 0% but not below 10% of the project cost put to bid. 

  No Additional Performance guarantee/security percentage is required.  

I
I
. 

  Where the bid price is below 10% but not below 20% of the project cost put to bid. 

  The Additional Performance guarantee/security percentage shall be incremented by 0.1%     for 
every percentage of bid price below 10% of the project cost put to bid starting at 11% with the 
additional bid performance guarantee being 0.1% and the additional performance guarantee 
percentage shall be applied on the bid price. 
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In shape of Term Deposit Receipt pledged in favour of Executive Engineer, Rural Works Division-I, 
Ganjam, Berhampur Bank Guarantee in favour of the Divisional Officer from any Nationalized / 
Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days 
of issue of Letter of Acceptance (LoA) by the Divisional Officer (by E-mail) to the successful bidder 
otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit / Bid 
Security shall be forfeited. Further proceeding for Blacklisting shall be initiated against the bidder 
as per amendment to Para 3.5.5 (v) of OPWD Code, Volume-I vide Works Department Office 
Memorandum No.14459/W dated 20.09.2018. 

 
 The hire and running charges of PRR will be recovered as fixed by the Govt. from time to 
time. 

DEDUCTION OF GSTIN 
 GST will be deducted/ added as per applicable law time to time. 

UNDERTAKING 
 I hereby undertake not to claim any compensation if the quantity of works is curtailed for 
want of allotment or any other reason what-so-ever if such curtailment be necessary in course of 
execution. 

APPROVED 

                                                                                                                                                     
Executive Engineer 

Rural Works Division-I, 
Ganjam, Berhampur 

I
I
I
. 

Where the bid price is 20% or more below of the project cost put to bid. 

The Additional Performance guarantee percentage shall be incremented by 0.2% for every 
percentage of bid price below 20% of the project cost put to bid in addition to 1% of the bid 
price and this additional performance guarantee percentage shall be applied on the bid price. 

I
V
. 

The Additional Performance Guarantee percentage shall be rounded off to the next lower 
percentage based on whether the decimal point of the percentage of bid price is below 0.5% of 
next higher percentage based on whether the decimal point of the percentage of bid price is 
0.5% or more.  

V
. 

The Additional Performance Security shall be treated as part of the Performance Security. 

VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical 
Committee and recommended to the competent authority of the Administrative Department for 
the approval of the Additional Performance Security (APS). An abnormally low bid is one in 
which the bid price. In combination with other elements of the Bid appears so low that it raises 
material concern as to the capability of the Bidder to perform the contract at the offered price. 
Procuring Entity may. In such cases, seek written clarifications from the Bidder, including 
detailed price analysis of its Bid price in relation to scope, schedule, resource mobilization, 
allocation of risks and responsibilities and any other requirements of the bid document. If, after 
evaluating the price analysis, the procuring entity determines that the Bidder has substantially 
failed to demonstrate its capability to deliver the contract at the offered price, the Procuring 
Entity may reject the Bid/Proposal. However, it would not be advisable to fix a normative 
percentage below the estimated cost, which would automatically be considered as an 
abnormally low bid. 

The Additional Performance Security in shape of Term Deposit Receipt pledged in favour of 
Superintending Engineer, Rural Works Division-I, Ganjam, Berhampur Bank Guarantee in favour 
of the Divisional Officer from any Nationalized / Scheduled Bank in India counter guaranteed by its 
local branch at Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the 
Divisional Officer (by E-mail) to the successful bidder otherwise the bid of the successful bidder 
shall be cancelled and the Earnest Money Deposit / Bid Security shall be forfeited. Further 
proceeding for Blacklisting shall be initiated against the bidder as per amendment to Para 3.5.5 (v) 
of OPWD Code, Volume-I vide Works Department Office Memorandum No.14459/W dated 
20.09.2018. 
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