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N I T  

NIT No. : 110/EE/EMD-7/DDA/EZ/2025-26 (RI) 

Name of 
Work 

: M/o various schemes under N.A-II East Zone. 

Sub Head : Repair and Maintenance of 7 nos shops, 1 office and 
6 stall at ishwar nagar, Sarai jullena and pkt-J, F&G, 
N & M Sarita vihar New Delhi. 

Estimated 
Cost 

: Rs. 20,65,755.00 

Earnest 
Money 

: Rs. 41,315.00 

Performance 

Guarantee 

: As per para 5 of Eligibility at page no. 4 

Security 
Deposit 

: 2.5% of Tendered Value 

Time Allowed : 90 Days 

  
The NIT amounting Rs. 20,65,755.00 (Rs. Twenty Lakh Sixty Five 

Thousand Seven Hundred & Fifty Five Only) is hereby approved1. 
 

Certified that NIT contains pages 01 to 138 (One to One Hundred Thirty 

Eight Only.) 

 

AE(P)/EMD-7/EZDDA    EE/EMD-7/EZ/DDA   
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NOTICE INVITING TENDER (E-TENDER PRESS NOTICE) 

Online Percentage rate tender is invited through e-tendering mode for 

following work by the Executive Engineer/EMD-7, Sarita Vihar, New Delhi-

110076up to 3.00 PM on dated mentioned below on behalf of DDA from the 

approved and eligible contractors of DDA which shall be opened on dated 

mentioned as under at office of Executive Engineer/EMD-7, Sarita Vihar, New 

Delhi-110076. For eligibility criteria, mode of payment of Earnest Money through 

RTGS/ NEFT mode and other details of the tender, visit the website 

www.dda.gov.in or https//eprocure.gov.in/eprocure/app assistance on e-

tendering please contact concerned EE or M/s NIC on email cppp-nic@nic.in or 

24x7 helpline number 1800-3070-2232. 

 

  

NIT No. : 110/EE/EMD-7/DDA/EZ/2025-26 (RI) 

Name of Work : M/o various schemes under N.A-II East Zone.  

Sub-Head : Repair and Maintenance of 7 nos shops, 1 
office and 6 stall at ishwar nagar, Sarai 
jullena and pkt-J, F&G, N & M Sarita vihar 
New Delhi. 

Estimated Cost : Rs. 20,65,755.00 

Earnest Money : Rs. 41,315.00 

Period of 

Completion 

: 90 Days 

Last Date and 

Time of 

Submission of 

Tender 

: 21.05.2026 up to 3.00 PM 

Time and Date of 

Opening of Bid 

Eligibility Criteria  

: 22.05.2026 at 3.30 PM 

http://https/.eprocure.gov.in/eprocure/app
mailto:cppp-nic@nic.in
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Eligibility: - 

1. On-line percentage rate bids are invited through e-Tendering mode by the Executive 
Engineer, Eastern Maintenance Division-7 on behalf of Delhi Development Authority 
from the approved and eligible contractors of DDA. NOTE–As per Office Order no. 
F4(8)72/Misc./Secy./CRB/DDA/2025/337 dt. 13.08.2025 issued by 
Secretary/CRB/DDA, tender for building and road works costing upto Rs. 130.00 lacs 
shall be open to contractor registered with DDA only.   

2. The intending tenderer should ensure before tendering in DDA that the requisite fee 
has been already deposited with CRB, DDA. 

3. Those contractors who satisfactorily completed the following works in last 7 (seven) years 
ending previous day of last date of submission of bid. For this purpose, cost of work shall 
mean gross value of the completed work including cost of material supplied by the 
Government / client but excluding those supplied free of cost. This should be certified by 
an officer not below the rank of Executive Engineer / Project Manager or equivalent. 
Three similar completed works each of value not less than 40% of the estimated cost put 
to tender. 

or 
Two similar completed works each of value not less than 60% of the estimated cost put 
to tender. 

or 
One similar completed work of value not less than 80% of the estimated cost put to 
tender. All amounts rounded off to a nearest convenient full figure. 
The value of executed works shall be brought to current costing level by enhancing the 
actual value of work at simple rate of 7% per annum, calculated from the date of 
completion to previous day of last date of submission of bid. 
The similar nature of work means: successfully execution of repair and 
maintenance of columns, beams by using micro rich concrete. 

4. For terms and conditions, eligibility criteria, the manner in which Earnest Money etc. 
are to be deposited through RTGS mode and other information/instructions, please 
visit DDA’s website www.dda.gov.in or https://eprocure.gov.in/ eprocure/app.  For any 
assistance on e-tendering please contact concerned EE or M/s N.I.C. on email cppp-
nic@nic.in or 24 x 7 helpline 1800-3070-2232. 

5. As per circular no 03/2026 issued by by CE(HQ & QAC) vide letter no. 
EM1(01)2024/Circular/DDA/200 dt: 02.03.2026, performance Guarantee (PG) shall 
be taken from selected bidder, as under: 

(a) 5% of tendered value or Estimated Cost Put to Tender (ECPT) (whichever is 
higher).  

(b) Where the tendered amount is less than eighty percent (80%) of the Estimated 
Cost Put to Tender (ECPT), the Additional Performance Guarantee, in addition to the 
requirement under (a) above, shall be increased by an amount equal to the difference 
between eighty percent (80%) of the ECPT and the tendered amount.(e.g. if ECPT is 
A and quoted amount is 0.7A, then the amount of APG shall be 0.8A-0.7A).  

https://eprocure.gov.in/%20eprocure/app
mailto:cppp-nic@nic.in
mailto:cppp-nic@nic.in
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Important Terms & Conditions For Tenderers. Tenderers Are Required 

To Go Through The Same Before Participating In The Tender. 

1. The unique transaction reference of RTGS/NEFT against EMD etc. shall be 
deposited online at specified location for Electronic Time and Attendance 
Recording System for tender.  

2. The tenderer technically qualified will be at liberty to be present either in person 
or through an authorized representative at the time of opening of the Price Bids 
with the Bid Acknowledgement Receipt or they can view the bid opening event 
online at their remote end. 

3. The tenderer should furnish Rs. 41,315.00 as Earnest Money in the form of 
RTGS/NEFT. The Earnest Money will be returned to unsuccessful bidder. 
Earnest Money of successful Bidder will be returned only after receiving the 
performance Guarantee; however, no interest shall be payable on the earnest 
money. 

4. The bidder will use one UTR for one work only. In case it is found that he has 
used one UTR number for different tenders, all the tenders submitted by him 
will be rejected and he will be debarred from further tendering in DDA in future. 

5. To become eligible for issue of tender, the tenderer to furnish an affidavit duly 
notarized on non-judicial stamp of Rs. 100/- (Article 4) dated after the 
uploading of tender notice (The first- and second-party name shall be agency 
and DDA name respectively in the stamp paper) as under: - 

N.O.W. :- M/o various schemes under N.A-II East Zone 

Sub Head :- Repair and Maintenance of 7 nos shops, 1 office and 6 stall 
at ishwar nagar, Sarai jullena and pkt-J, F&G, N & M Sarita 
vihar New Delhi. 

N.I.T 
reference 

:- 110/EE/EMD-7/DDA/EZ/2025-26(RI) 

“I/We undertake and confirm that I/we have not been blacklisted by any Central 
/State Govt./Municipal agency upto the date of submission of above-mentioned 
tender. If such a violation comes to the notice of the department before the date 
of start of work the Engineer in charge shall be free to forfeit the entire amount 
of earnest money deposit/performance guarantee. “ 

6. A bid will be treated as abnormally low if quoted bid amount is lesser than 
80% of estimated cost put to tender.  
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The Tender shall be submitted online in two part, viz, technical and Price bid 

Technical Bid: - 

The tenders are required to furnish following documents in technical bid: 

1. Scanned copy of Earnest Money deposited through RTGS/NEFT in the account 
CAU EAST ZONE EMD, having account No. 13940110040416 with UCO 
Bank, Shahpurjat, New Delhi Branch (IFSC code – UCBA0001394). 

2. Scanned copy of unique transaction reference of RTGS/NEFT. 

3. Scanned copy of Proof of Payment of E-tendering fee in CRB of DDA. 

4. In case of partnership firm, General Power of Attorney in favor of person who 
is authorized to sign the documents and Partnership Deed shall also be 
uploaded. 

5. Scanned copy of Enlistment Order of the Contractor. 

6. Scanned copy of certificate of Registration for GST. 
(Provisional/Applied/Permanent) 

7. Scanned copy of PAN no., ESI, EPF registration. 

8. Duly notarized affidavit, (Article 4) dated after the uploading of tender notice as 
per para 1.2.3 at page No.08 on non-judicial stamp of Rs. 100/- (The first- and 
second-party name shall be agency and DDA name respectively in the stamp 
paper). Affidavit should clearly mention N.O.W, S.H, N.I.T reference. 

9. Scanned copy of Tender Acceptance Letter strictly as per the format in NIT at 
page 15 (It is mandatory to be given on Company Letter Head and Tender 
Acceptance Letter should clearly mention N.O.W, S.H, N.I.T reference and it 
shall be dated after the uploading of tender and shall be addressed to EE/EMD-
7/DDA, Sarita Vihar Pocket-A, New Delhi-110076). 

10. Scanned copy of cancelled cheque. 

11. Scanned copy of Certificates of work experience under eligibility. The tenderer 
shall submit maximum three numbers of work experience certificates, if they 
submit more than three then only first three shall be considered for technical 
evaluation. 

12. Duly notarized affidavit, (Article 4) dated after the uploading of tender notice as 
per para 1.2.2 at page No.07 on non-judicial stamp of Rs. 100/- (The first- and 
second-party name shall be agency and DDA name respectively in the stamp 
paper). Affidavit should clearly mention N.O.W, S.H, N.I.T reference 

 Any Tender found lacking with respect to the necessary information 
and/ or documents and/or Earnest Money with the bid will not be considered 
and summarily rejected. 

 
Price Bid: - 

1. Schedule of Price bid in the form of BOQ.xls. 
 

EE/EMD-7/EZ/DDA  
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1. Online Percentage rate tender is invited through e-tendering mode for following work by the 
Executive Engineer/EMD-7,Sarita Vihar, New Delhi-110076 up to 3.00 PM on date on behalf of 
DDA from the approved and eligible contractors of DDA which shall be opened on date at office 
of Executive Engineer //EMD-7,Sarita Vihar, New Delhi-110076.For eligibility criteria, mode of 
payment of  Earnest Money through RTGS/ NEFT mode and other details of the tender, visit the 
website www.dda.gov.in or https//eprocure.gov.in/eprocure/app assistance on e-tendering 
please contact concerned EE or M/s NIC on email cppp-nic@nic.in or 24x7 helpline number 
1800-3070-2232. 

The enlistment of the contractors should be valid on the last date of submission of tenders. In 

case the last date of submission of tender is extended, the enlistment of contractor should be 

valid on the original date of submission of tenders.  

1.1  The work is estimated to cost Rs. 20,65,755.00 This estimate, however, is given merely as 

rough guide. 

1.1.1 The authority competent to approve NIT for the combined cost and belonging to the major 

discipline will consolidate NITs for calling the tenders. He will also nominate division which will 

deal with all matters relating to the invitation of tenders. 

For composite tender, besides indicating the combined estimates cost put to tender, should 

clearly indicate the estimated cost of each component separately. The eligibility of tenderer 

will correspond to the combined estimated cost of different components putto tender.  

1.1.3 Intending tenderer is eligible to submit the bid provided he has definite proof from the 

appropriate authority, which shall be to the satisfaction of the competent authority, of having 

satisfactorily completed similar works of magnitude specified below: 

Criteria of eligibility for submission of tender documents 

1.2.1 The tenders shall be issued to approved and eligible contractors of DDA. NOTE–As per Office 
Order no. F4(8)72/Misc./Secy./CRB/DDA/2025/337 dt. 13.08.2025 issued by 
Secretary/CRB/DDA, tender for building and road works costing upto Rs. 130.00 lacs shall be 
open to contractor registered with DDA only 

(i) The intending tenderer should ensure before tendering in DDA that the requisite fee has been 

already deposited with CRB, DDA. 

1.2.2 To become eligible for issue of tender, the bidder shall have to furnish an affidavit as 

under: 

N.O.W. :- M/o various schemes under N.A-II East Zone 

Sub Head :- Repair and Maintenance of 7 nos shops, 1 office and 6 stall at ishwar 
nagar, Sarai jullena and pkt-J, F&G, N & M Sarita vihar New Delhi. 

N.I.T 
reference 

:- 110/EE/EMD-7/DDA/EZ/2025-26 (RI) 

NOTICE INVITING TENDER (E – TENDERING MODE) 

Name of Work : M/o various schemes under N.A-II East Zone.  

Sub-Head : Repair and Maintenance of 7 nos shops, 1 office and 6 stall at ishwar 
nagar, Sarai jullena and pkt-J, F&G, N & M Sarita vihar New Delhi. 

http://https/.eprocure.gov.in/eprocure/app
mailto:cppp-nic@nic.in
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 I/We undertake and confirm that eligible similar work/work(s) has/have not been got executed 

through another contractor on back-to-back basis. Further that, if such a violation comes to the 

notice of Department, then I/We shall be debarred for bidding in DDA in future forever. Also, if such 

a violation comes to the notice of department before date of start of work, Engineer in-charge shall 

be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. (Scanned 

copy to be uploaded at the time of submission of bid). 

1.2.3 To become eligible for issue of tender, the tenderer to furnish an affidavit duly notarized on 
non-judicial stamp of Rs. 100/- (The first- and second-party name shall be agency and DDA name 
respectively in the stamp paper) as under: - 

N.O.W. :- M/o various schemes under N.A-II East Zone 

Sub Head :- Repair and Maintenance of 7 nos shops, 1 office and 6 stall at ishwar nagar, 
Sarai jullena and pkt-J, F&G, N & M Sarita vihar New Delhi. 

N.I.T 
reference 

:- 110/EE/EMD-7/DDA/EZ/2025-26 (RI) 

“I/We undertake and confirm that I/we have not been blacklisted by any Central /State 
Govt./Municipal agency upto the date of submission of above-mentioned tender. If such a violation 
comes to the notice of the department before the date of start of work the Engineer in charge shall 
be free to forfeit the entire amount of earnest money deposit/performance guarantee. 

2.  Agreement shall be drawn with successful tenderer on prescribed form attached. Tenderer shall 

quote his rates as per various terms and conditions of the said form which will form part of the 

agreement. 

3.  The time allowed for carrying out the work will be 90 Days from the date of start as defined in 

Schedule F or from the first date of handing over the site, whichever is later, in accordance with 

the phasing, if any, indicated in the tender documents. 

4.  The site for the work is available. 

5.  The tender document consisting of plans, specifications, the schedule of quantities of various types 

of items to be executed and the set of terms and conditions of the contract to be complied with and 

other necessary documents except standard general conditions of contract form can be seen from 

NIC website www.eprocure.gov.in/eprocure.app or www.dda.gov.in. Online tender documents 

submitted by intending bidders shall be opened only of those bidders, whose documents are found 

in order of e-tendering website. After submission of the bid the contractor can re-submit revised 

bid any number of times but before last time and date of submission of bid as notified. 

6.  Earnest money Rs. 41,315.00 shall be deposited through RTGS/NEFT in the account of CAU 

EAST ZONE, DDA having account No. 13940110040416 with UCO Bank, Shahpurjat, New 

Delhi Branch (IFSC code – UCBA0001394). The unique transaction reference of RTGS/NEFT 

shall have to be uploaded by the tenderer in the e-tendering system by the prescribed date. The 

Executive Engineer concerned will get earnest money verified from CAU/EAST ZONE based on 

the unique transaction reference number against each RTGS/NEFT payment before the tenders 

are opened. 

  NOTE: -The bidder will use one UTR for one work only. In case it is found that he has used 

one UTR number for different tenders, all the tenders submitted by him will be rejected and 

he will be debarred from further tendering in DDA in future. 

  A part of earnest money is acceptable in the form of bank guarantee also. Earnest money up 

to Rs. 20.00 lacs will have to be deposited through RTGS/NEFT mode. If the amount of EMD 

is more than Rs. 20.00 lacs then the amount of EMD beyond Rs. 20.00 lacs can be deposited 

in the form of Bank Guarantee also. Such Bank Guarantee is to be scanned and uploaded to 

the e-tendering website within the period of tender submission. 
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    7. The bid Eligibility submitted shall be opened at 15:30 hours on 22.05.2026 and financial bid 

shall be opened at 15:30 hours on the date of opening of financial bid. 

8. The contractor, whose bid is accepted will be required to furnish performance guarantee as per Sr. 

No. 4 of eligibility (page no. 4 of NIT) within the period specified in Schedule F.  This guarantee shall 

be in the form of cash (in case guarantee amount is less than Rs. 10000/-) or Deposit at call receipt 

of any scheduled bank / banker’s cheque of any scheduled bank/Demand Draft of any scheduled bank 

/Pay order of any Scheduled Bank of any scheduled bank (in case guarantee amount is less than 

Rs.1,00,000/-) or Government Securities of Fixed Deposit Receipts of Guarantee Bonds of any 

Scheduled Bank or the State Bank of India in accordance with the prescribed from.   

 In case the contractor fails to deposit the said performance guarantee within the period as indicated 

in Schedule ‘F’ including the extended period if any, the earnest money deposited by the contractor 

shall be forfeited automatically without any notice to the contractor. The earnest money deposited 

along with bid shall be returned after receiving the aforesaid performance guarantee. The 

contractor whose bid is accepted will also be required to furnish either copy of applicable 

licenses/registration or proof of applying for obtaining labour licenses, registration with EPFO, ESIC 

and BOCW Welfare board and programme chart (time and progress) within the period specified in 

Schedule ‘F’. 

9. Intending Tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their tenders as to the nature of the ground and sub-soil (so far as is 

practicable), the form and nature of the site, the means of access to the site, the accommodation 

they may require and in general shall themselves obtain all necessary information as to risks, 

contingencies and other circumstances which may influence or affect their tender.  A tenderer shall 

be deemed to have full knowledge of the site whether he inspects it or not and no extra charges 

consequent on any misunderstanding or otherwise shall be allowed.  The tenderer shall be 

responsible for arranging and maintaining at his own cost all materials, tools & plants, water, 

electricity, access, facilities for workers and all other services required for executing the work 

unless otherwise specifically provided for in the contract document.  Submission of a tender by 

tenderer implies that he has read this notice and all other contract documents and has made 

himself aware of the scope and specifications of the work to be done and of conditions and rates 

at which stores, tools and plant etc. will be issued to him by the government and local conditions 

and other factors having a bearing on the execution of the work. 

10. The competent authority on behalf of DDA does not bind itself to accept the lowest or any other 

tender and reserves to itself the authority to reject any or all the tenders received without assigning 

any reason. All tenders in which any of the prescribed condition is not fulfilled or any condition 

including that of conditional rebate is put forth by the tenderer shall be summarily rejected. 

11. Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the 

tenders submitted by the contractors who resort to canvassing will be liable for rejection. 

12. The competent authority on behalf of DDA reserves to himself the right of accepting the whole or 

any part of the tender and the tenderer shall be bound to perform the same at the rate quoted. 

13. The contractor shall not be permitted to tender for works in the DDA Zone responsible for award 

and execution of contracts in which his near relative is posted as Divisional Accountant or as an 

officer in any capacity between the grades of Chief Engineer and Junior Engineer (both inclusive).  

He shall also intimate the names of persons who are working with him in any capacity or are 

subsequently employed by him and who are near relatives of any Gazetted officer in DDA or in the 

Ministry of Urban development. Any breach of this condition by the contractor would render him 

liable to be removed from approved list of contractors of this department 
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14. No Engineer of gazette rank or other Gazetted officer employed in Engineering or Administrative 

duties in an Engineering department of the Government of India is allowed to work as a contractor 

for a period of one year after his retirement from the Government service, without the previous 

permission of the Government of India in writing. This contract is liable to be cancelled if either the 

contractor or any of his employees is found anytime to be such a person who had not obtained the 

permission of the DDA as aforesaid before submission of the tender or engagement in the 

contractor’s service. 

15. The tender for the work shall remain open for acceptance for a period of 75 day from the last date of 

Opening of technical bid of tender. 

 If any tenderer withdraws his tender, the following action can be taken as per merit. 

Case of withdrawal of offer Action to be taken 

(i) If any tenderer withdraws 

his tender before the raid 

period or issue of letter of 

acceptance, whichever is 

earlier, or makes any 

modifications in the terms and 

conditions of tender which are 

not acceptable to the 

department, 

If any tenderer withdraws his tender or makes any modification in terms 

and conditions of the tender which is not acceptable to the department 

i. Within 07 days after last date of submission of 

bid, then DDA shall without prejudice to any other right or remedy be at 

liberty to forfeit 50% of the earnest money irrespective of LoA for the work 

is issued or not. 

ii. After the expiry of 07 days after last date of 

submission of bids then DDA shall without 

prejudice to any other right or remedy be at liberty to forfeit 100% of the 

earnest money irrespective of LoA for the work is issued or not. 

In case of forfeiture of earnest money in para I and ii above, the bidders 

shall not be allowed to participate in the rebidding process of the same wok 

if, any happens. 

(ii) If contractor withdraws his 

offer after issue of letter of 

intent or fails to Deposit full 

performance guarantee. 

Earnest money deposited by the contractor shall be forfeited Absolutely & 

disciplinary action as deemed fit shall be taken by the department against 

the contractor. Further the tenderer shall not be allowed to participate in 

the re-tendering process of the work 

(iii) If contractor withdraw his 

offer after deposit of PG and 

before award of work. 

The Earnest Money (if any) as well as Performance guarantee deposited 

by the Contractor shall be forfeited absolutely. Further the tenderer shall 

not be allowed to participate in the re tendering process of the work 

(iv) If the contractor withdraws 

his offer immediately after the 

award of work 

The Earnest Money (if any) as well as Performance guarantee deposited 

by the Contractor shall be forfeited absolutely. Further the tenderer shall 

not be allowed to participate in the re-tendering process of the work 

(v) if the contractor withdraws 

his offer aftertaking over 

possession of site 

 

It is deemed that the Contractor has entered into Agreement and to 

penalize the Contractor for not completing the work within the stipulated 

period will be taken against the Contractor, if he abandons the site after 

taking over the possession of the site from the Engineer in charge. For 

taking action under Clause 2 & 3, the only documentary proof required will 

be the document showing signature of the ontractor or his authorized 

representative for taking over the possession of site. 

 It is further clarified that action under Clause 2 & 3 of the Agreement 

attracted even though the Contractor fails to sign the Agreement on 

Rs.100/- non-judicial stamp paper but do not start work from the fifteenth 

day after date on which the order to commence the work is issued to the 
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Contractor. The date of start of the work will be considered as date of taking 

over the Possession of site. Further the tenderer shall not be allowed to 

participate in the re-tendering process of the work. 

16. This ‘Notice Inviting Tender’ shall form part of the contract document. The successful 

tenderer/contractor on acceptance of his tender by the Accepting Authority, shall, within 15 days 

from the issue of letter to commence the work, sign the contract consisting of  

(a)  The Notice inviting tender, all the documents including additional conditions, specifications and 

drawings, if any, forming the tender as issued at the time of invitation of tender and acceptance 

thereof together with any correspondence leading thereto. 

(b)  Standard NIT Form 7 or other Standard DDA Form as mentioned. 

17. (a) Labour Cess: Cess under the provision of Building and Other Construction Workers (RE & CS) 

Act 1996 and the Building and Other Construction Workers Welfare Cess Act 1996 @ 1% of the 

cost of construction/project shall be deducted at source from the bill paid to the contractor.  DDA 

shall not bear any liability on account of cess being deducted and reimbursed to GNCTD in 

pursuance of Building and Other Construction Workers Welfare Cess Act, 1996 read with Delhi 

Building and Other Construction Workers (RE & CS) Rules, 2002. 

(b)  GST at the applicable rates.  

18. In case any discrepancy is noticed between the document as uploaded at the time of submission 

of the bid online and hard copies as submitted physically in the office of Executive Engineer, then 

the bid submitted shall be come invalid and the Government shall, without prejudice to any other 

right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. Further the 

tenderer shall not be allowed to participate in the retendering process of the work.   

19. a) If any information furnished by the applicant is found incorrect at a later stage, he shall be liable 

to debarred from tendering and taking work in DDA. The department reserves the right to verify the 

particulars furnished by the applicant independently including carrying out inspection of works 

completed by them. 

 b) The department reserves the right to reject any application without assigning any reason. 

20. It may please be carefully noted that no condition, whatsoever, shall be accepted by the department 

and the contractor is strictly prohibited from giving conditional tender and if any contractor is not 

prepared to execute the work at the terms and conditions contained in the tender documents, he is 

requested not to tender for this work.  It may be noted that if any contractor chooses to submit 

conditional tender in spite of clear direction given above, his tender is liable to be summarily rejected 

and his full Earnest Money shall stand forfeited.  He will also be liable for being debarred from 

tendering in DDA for a period of six months. 

21. GST, and other statuary taxes (if any) in respect of this contract shall be payable by the contractor 

and DDA shall not entertain any claim whatsoever in this respect. 

22. Contractor must produce certificate of registration of GST under Delhi GST Act 2017 and tax 

clearance certificate thereof from the concerned department (s).  

23. Tenders may refer press Tender Notice/detailed tender notice in e-tendering website for any 

corrigendum/amendments in the tender. 

24. DDA will not be responsible for not getting internet connection/power supply while downloading the 

electronic bid sheet / documents or while uploading their bids.  

Note: - In case of incomplete nomenclature of DSR -2023 Items in the BOQ, the same shall 

be read with DSR-2023 in accordance with the rate as mentioned in the BOQ. 
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Instructions for Online Bid Submission 

Instructions to the bidders to submit the bids online through the Central Public Procurement Portal for 

e-Procurement at https://eprocure.gov.in/eprocure/app 

1. Possession of valid digital signature certificate (DSC) and enrolment/registration of the 
contractors/bidders on the e-procurement/e-tender portal is a prerequisite for e-tendering. 

2. Bidder should do the enrolment in the e-procurement site using the “Online bidder enrolment” 
option available on the home page. Portal enrolment is generally free of charge. During 
enrolment/registration the bidders should provide the correct/true information including valid e-
mail id. All the correspondence shall be made directly with the contractors/bidders through email 
id provided. 

3. Bidder need to login to the site through their user ID/Password chosen during 
enrolment/registration. 

4. Then the Digital signature certificate (Class II or class III certificates with signing key usage) 
issued by SIFY/TCS/n code/e Mudra or any certifying Authority recognized by CCA India on e-
token/smart card, should be registered. 

5. The DSC that is registered only should be used by the bidder and should ensure safety of the 
same. 

6. Contractor/Bidder may go through the tenders published on the site and download the required 
tender documents/schedules for the tenders he/she is interested. 

7. After downloading/getting the tender documents/schedules, the bidder should go through them 
carefully and then submit the documents as asked. Otherwise bid will be rejected. 

8. (a) The fees structure for one year of e-tendering for DDA registered contractors are as under: 

(valid one year from the date of deposit) 

S.No  Class of Contractor  e-tendering fee  GST @ 18%  Net payable 

1  Class-I  Rs. 20,000/-  Rs. 3600/-  Rs. 23600/- 

2  Class-II  Rs. 16,000/-  Rs. 2880/-  Rs. 18880/- 

3  Class-III  Rs. 14,000/-  Rs. 2520/-  Rs. 16520/- 

4  Class-IV  Rs. 10,000/-  Rs. 1800/-  Rs. 11800/- 

5  Class-V  Rs. 6,000/-  Rs. 1080/-  Rs. 7080/- 

(b) The fees structure for one year of e-tendering for Non-DDA registered contractors and 

specialized works are as under: (valid one year from the date of deposit) 

S.No  Work Costing  e-tendering fee  GST @ 18%  Net payable 

1  Up to Rs. 15.00 Lakh  Rs 6000/-  Rs. 1080/-  Rs. 7080/- 

2  
Above Rs. 15.00 lakh to Rs. 20.00 
Crore  

Rs. 20000/-  Rs. 3600/-  Rs. 23600/- 

3  Above Rs. 20.00 Crore  Rs. 50000/-  Rs. 9000/-  Rs. 59000/ 

https://eprocure.gov.in/eprocure/app
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Requisite e-tendering fee as applicable payable to the CRB, DDA shall be in form of Pay 

order/Bank demand draft payable in Delhi in the name of “PAO, Engineering Wing, DDA, Vikas 

Minar, New Delhi”. A letter on firm’s letter head enclosing the demand/pay order and addressed 

to “The Secretary CRB, Ist Floor, Vikas Minar, DDA, New Delhi shall be submitted to contractor’s 

Registration Board. Ist Floor, Vikas Minar, I.P. estate New Delhi-1100001 in duplicate and 

acknowledge stamped copy of the letter shall be uploaded in the tender as a proof of registration 

with the CRB, DDA. 

NOTE: In case any contractor fails to make payment by the stipulated date, the concerned 

contractor will not be eligible for tendering. 

9. If there are any clarifications, this may be obtained online through the tender site, or through the 
contact details. Bidder should take into account the corrigendum published before submitting 
the bids online. 

10. Bidder then should logs-into the site through the secured log in by giving the user id/password 
chosen during enrolment/registration and then by giving the password of the e-token/smartcard 
to access DSC. 

11. Bidder should select the tender which he/she is interested in by using the search option & then 
moves it to the ‘my tenders’ folder. 

12. From my tender folder, bidder will select the tender to view all the details indicated. 
13. It will be construed that the bidder has read all the terms and conditions before submitting their 

offer. Bidder should go through the tender schedules carefully and upload the documents as 
asked: otherwise, the bid will be rejected. 

14. Bidder, in advance should get ready the bid documents to be submitted as indicated in the 
tender document/schedule and generally, they can be in PDF/xls/rar/jpg/dwf formats. If there is 
more than one document, they can be clubbed together and can be provided in the requested 
format. Bidders bid documents may be scanned with 100 dpi with black and white option. It is 
advisable that each document to be uploaded through online for the tenders and should be less 
than 2 MB. If any document is more than 2 MB, it can be reduced through ‘RAR’ and the same 
can be uploaded if permitted however of the file size less than 1 MB transaction uploading time 
will be very fast. 

15. If there are any clarifications, this may be obtained through the site or through contracts or during 
the pre-bid meeting if any. Bidder should take into account the corrigendum published before 
submitting the bids online if any. 

16. The Bidders can update well in advance, the documents such as certificates, annual report 
details etc. under My space option and these can be selected as per tender requirements and 
then send along with bid documents during bid submission. This will facilitate the bid submission 
process faster by reducing upload time of bids. 

17. Bidder should submit the tender fee/EMD as specified in the tender. The original should be 
posted/couriered/given in person to the tender or as indicated in the tender. Scanned copy of 
the submission should be uploaded as part of the offer. 

18. While submitting the bids online, the bidder should read the terms & conditions and aspects the 
same to proceed further to submit the bid packets. 

19. The bidder has to select the payment option as offline to pay the EMD as applicable and entered 
details of instrument. 

20. The details of the DD/any other accepted instrument, physically sent, should tally with the details 
available in the scanned copy and the data entered during bid submission time. Otherwise 
submitted bid will not be acceptable or liable for rejection. 

21. The bidder has to upload digitally sign and upload the required bid documents one by one as 
indicated. Bidders to note that the very act of using DSC for downloading the bids and uploading 
their offers shall be deemed to be a confirmation that they have read all sections and pages of 
the bid document including General conditions of contract without any exception and have 
understood the entire document and are clear about the requirements of the tender requirements. 
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22. The bidder has to upload the relevant files required as indicated in the cover content. In case of 
any irrelevant files, the bid will be rejected. 

23. The bidders are requested to submit the bids through online e-tendering system to the tender 
inviting Authority (TIA) well before the bid submission end date & time (as per server system 
clock). The TIA will not held responsible for any sort of delay or the difficulties faced during the 
submission of bids online by the bidders at the eleventh hour. 

24. After the bid submission (i.e. after clicking “Freezing Bid submission” in the portal), the 
acknowledge No., given by the system should be printed by the bidder and kept as a record of 
evidence for online submission of bid for the particular tender will also act as an entry pass to 
participate in the bid opening date. 

25. The time settings fixed in the server side & displayed at the top of the tender site, will be valid for 
all actions of requesting, bid submissions, bid opening etc., in the e-tender system. The bidders 
should follow this time during bid submission. 

26. All the data being entered by the bidders would be encrypted using PKI encryption techniques to 
ensure the secrecy of the data. The data entered will not viewable by unauthorized persons during 
bid submission & not be viewable by any one until the time of bid opening. 

27. Any bid document that is uploaded to the server is subjected to symmetric encryption using a 
system generated symmetric key. Further this key is subjected to asymmetric encryption using 
buyers/bid openers’ public keys. Overall, the uploaded tender documents become readable only 
after the tender opening by the authorized bid openers. 

28. The confidentiality of the bids is maintained since the secured socket layer 128-bit encryption 
technology is used. Data storage encryption of sensitive fields is done. 

29. The bidder should logout of the tendering system using the normal logout option available at the 
top right hand corner and not by selecting the (X) exit option in the browser. 

30. Care in Submission a tender: 
(i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the works, that all conditions liable to be encountered during 
the execution of the works are taken into account and that the rates he enters in the tenders form 
are adequate and all-inclusive to accord with  the all the provisions of the standard / general  
conditions / clauses of contract/ bid documents for the completion of works to the entire 
satisfaction of the engineer.  

(ii) Tenderer will examine the various provisions of the Central Goods and Services Tax Act., 2017, 
(CGST)/Integrated Goods, and services Tax Act, 2017(IGST)/Union Territory Goods and service 
Tax Act., 2017(UTGST) /respective state’s state goods and Services Tax Act (SGST) also as 
notified by central / state Govt. and as amended from time to time and applicable taxes before 
bidding. Tenderers will ensure that full benefit of Input Tax Credit (ITC) likely to be availed by 
them is duly considered while quoting rates.  

(iii) The tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act shall submit 
GSTIN along-with up-to date filed return under CGST/IGST/UTGST/SGST Act to DDA at the time 
of payment. The contractor shall be responsible for deposition of applicable GST to the concerned 
authority.  

(iv) Every tenderer / bidder is required to be registered compulsorily himself under 
CGST/IGST/UTGST/SGST Act. 

(v) TDS under the provision GST Law shall be deducted from the bills and / or payment of advance 
as and when made applicable under ACT. 
Provisions of GST Act 2017 shall have the superseding effect over the all-earlier taxes like 
VAT/WCT/Service Tax/ Other like Taxes etc. as contemplated in the Act. Accordingly, the terms 
VAT/WCT/ Service Tax/ Etc. appearing anywhere in the bid documents may be read as the 
applicable tax under the GST Act. 2017. 

31. For any queries regarding e-tendering process, the bidders are requested to contact as provided 
in the tender document. Parallel for any further queries, the bidders are asked to contact over 
phone: 1-800-3070-2232 or send a mail over to – cppp-nic@nic.in. 

  

mailto:cppp-nic@nic.in
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TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 
 
          Date:  
To,  

 
______________________  
______________________  
______________________  
______________________  

 
Sub : Acceptance of Terms & Conditions of Tender. 
 
Tender Reference No : ___________________________________________ 
Name of Tender / Work: _________________________________________ 

    

Dear Sir,  
 

I/ We have downloaded / obtained the tender document(s) for the above 

mentioned ‘Tender/Work’ from the web site(s) namely: 

______________________________________ 

as per your advertisement, given in the above-mentioned website(s).  

 

I / We hereby certify that I / we have read the entire terms and conditions of the 

tender documents from Page No. _______ to ______ (including all documents like 

annexure(s), schedule(s), etc.,), which form part of the contract agreement and I / we 

shall abide hereby by the terms / conditions / clauses contained therein.  

The corrigendum(s) issued from time to time by your department/ organization 

to have also been taken into consideration, while submitting this acceptance letter. 

I / We hereby unconditionally accept the tender conditions of above-mentioned 

tender document(s) / corrigendum(s) in its totality / entirety.  

In case any provisions of this tender are found violated, then your department/ 

organization shall without prejudice to any other right or remedy be at liberty to reject 

this tender/bid including the forfeiture of the full said earnest money deposit absolutely.  

 
  

 
Yours Faithfully, 

    (Signature of the Bidder, with Official Seal) 
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PERCENTAGE RATE TENDER AND CONTRACT FORM (CPWD-7) 

 
Tender for the work of: 
 

Name of Work : M/o various schemes under N.A-II East Zone.  

Sub Head: : Repair and Maintenance of 7 nos shops, 1 office and 6 stall at 

ishwar nagar, Sarai jullena and pkt-J, F&G, N & M Sarita vihar 

New Delhi. 

i. To be submitted through E-Tendering up to 21.05.2026 to Executive Engineer/EMD-

7, Sarita Vihar, New Delhi-110076. 

ii. Technical Bid to be opened through E-Tendering at 22.05.2026 by Executive 

Engineer/EMD-7, Sarita Vihar, New Delhi-110076. 

T E N D E R 

 I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & 

F Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions 

of Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and 

Rules referred to in the conditions of contract and all other contents in the tender document 

for the work.  

I/We hereby tender for the execution of the work specified for the Vice Chairman, Delhi 

Development Authority  within the time specified in Schedule ‘F’ viz., schedule of quantities 

and in accordance in all respect with the specifications, designs, drawing and instructions 

in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the 

Conditions of contract and with such materials as are provided for, by, and in respect of 

accordance with, such conditions so far as applicable. 

I/We agree to keep the tender open for 75 days from the due date of its opening in 

case of single bid system and 75 day from the date of opening of technical bid in case 

tenders are invited on 2 /3 bid/ system for specialised work and not to make any modification 

in its terms and conditions. 

I/We have deposited EMD for the prescribed amount in the office of concerned 

Executive Engineer as per the bid document.  

A copy of earnest money deposit receipt of prescribed amount deposited in the form 

of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s 

Cheque or Bank Guarantee (as prescribed) issued by a Commercial Bank, is scanned and 

uploaded (strike out as the case may be). If I/We, fail to furnish the prescribed performance 

guarantee within prescribed period, I/We agree that the said Vice Chairman, Delhi 

Development Authority or his successors, in office shall without prejudice to any other right 

or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail to 

commence work as specified, I/ We agree that the Vice Chairman, Delhi Development 

Authority or the successors in office shall without prejudice to any other right or remedy 
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available in law, be at liberty to forfeit the said performance guarantee absolutely. The said 

Performance Guarantee shall be a guarantee to execute all the works referred to in the 

tender documents upon the terms and conditions contained or referred to those in excess 

of that limit at the rates to be determined in accordance with the provision contained in 

Clause 12.2 and 12.3 of the tender form. 

Further, I/We agree that in case of forfeiture of Earnest Money or Performance 

Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering process 

of the work.  

I/We undertake and confirm that eligible similar work(s) has/have not been got 

executed through another contractor on back-to-back basis. Further that, if such a violation 

comes to the notice of Department, then I/We shall be debarred for tendering in DDA in 

future forever. Also, if such a violation comes to the notice of Department before date of 

start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest 

Money Deposit/Performance Guarantee.  

I/We hereby declare that I/We shall treat the tender documents drawings and other 

records connected with the work as secret/confidential documents and shall not 

communicate information/derived there from to any person other than a person to whom 

I/We am/are authorized to communicate the same or use the information in any manner 

prejudicial to the safety & integrity of the State.  

 

Dated Signature of Contractor 

Witness: Postal Address 

Address:  

Occupation: 

ACCEPTANCE 

The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by me for and on behalf of the Vice Chairman, Delhi Development Authority for a 

sum of Rs. ………............. (Rupees .............................................)  

The letters referred to below shall form part of this contract agreement: -  

(a)  

(b)  

(c) 

 

For & on behalf of Delhi Development Authority. 

 

         Signatures ......................................... 

 

Dated:           Designation: -  EE/EMD-7/EZ/DDA   
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GENERAL RULES AND DIRECTIONS 

1. All work proposed for execution by contract will be notified in a form of invitation to tender pasted 
in public places & signed by the officer inviting tender or by publication in Newspaper as the case 
may be. 
This form will state the work to be carried out, as well as the date for submitting and opening 
tenders and the time allowed for carrying out the work, also the amount of earnest money to be 
deposited along with tender, the Performance Guarantee to be deposited by the successful 
agency / contractor and the amount of security deposit to be deducted from bills.  Copies of the 
specifications, designs and drawings and any other documents required in connection with the 
work signed for the purpose of identification by the officer inviting tender shall also be open for 
inspection by the contractor at the office of officer inviting tender during office hours 

2. In the event of the tender being submitted by a firm, it must be signed separately by each partner 
thereof or in the event of the absence of any partner, it must be signed on his behalf by a person 
holding a power of attorney authorizing him to do so, such power of attorney to be produced with 
the tender, and it must disclose that the firm is duly registered under the Indian Partnership Act, 
1952. 

3. Receipts for payment made on account of work, when executed by a firm, must also be signed 
by all the partners, except where contractors are described in their tender as a firm, in which case 
the receipts must be signed in the name of the firm by one of the partners, or by some other 
person having due authority to give effectual receipts for the firm. 

4(A)  Applicable for Percentage Rate Tender only (PWD-7) 

In case of Percentage Rate Tenders, contractor shall fill up the usual printed form, stating at what 
percentage below/above (in figures as well as in words) the total estimated cost given in Schedule 
of Quantities at Schedule-A, he will be willing to execute the work. The tender submitted shall be 
treated as invalid if:  

i. The contractor does not quote percentage above/below on the total amount of tender or any 
section/sub head of the tender. 

ii. The percentage above/below is not quoted in figures & words both on the total amount of tender 
or any section/sub head of the tender. 

iii. The percentage quoted above/below is different in figures & words on the total amount of tender 
or any section/sub head of the tender.  
Tenders, which propose any alteration in the work specified in the said form of invitation to tender, 
or in the time allowed for carrying out the work, or which contain any other conditions of any sort 
including conditional rebates, will be summarily rejected. No single tender shall include more than 
one work, but contractors who wish to tender for two or more works shall submit separate tender 
for each. Tender shall have the name and number of the works to which they refer, written on the 
envelopes. 
4B. In case the lowest tendered amount (estimated cost + amount worked on the basis of 
percentage above /below ) of two or more contractors is same, then such lowest tender, among 
the contractors, shall be decided by draw of lots in the presence of SE of the circle or CE of the 
Zone, EE(s) in-charge of major & minor components(s) (also DDH in case Horticulture work is 
also included in the tender),  EE(P) or EE(HQ) of the circle and the lowest contractors those have 
quoted equal amount of their tenders 

5. The officer inviting tender or his duly authorized assistant will open tenders in the presence of any 
intending contractors who may be present at the time. 

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not be 
bound to accept the lowest or any other tender. 



Delhi Development Authority 

19 
A=Nil 
C=Nil 
D=Nil 
OW=Nil 
 JE(T)/EMD-7  AE(P)/EMD-7 
 

7. The receipt of an accountant or clerk for any money paid by the contractor will not be considered 
as any acknowledgement or payment to the officer inviting tender and the   contractor shall be 
responsible for seeing that he procures a receipt signed by the   officer inviting tender or a duly 
authorized Accountant of the CAU/(EAST ZONE). 

8. In case of Percentage Rate Tenders only percentage quoted shall be considered. Any tender 
containing item rates is liable to be rejected. Percentage quoted by the contractor in percentage 
rate tender shall be accurately filled in figures and words, so that there is no discrepancy. 

9. In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures as well 
as in words) at which he will be willing to execute the work. He shall also work out the total amount 
of his offer and the same should be written in figures as well as in words in such a way that no 
interpolation is possible. In case of figures, the word ‘Rs.’ should be written before the figure of 
rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15P and in case of words, the word 
‘Rupees’ should precede and the word ‘Paisa’ should be written at the end. 

10. (i) The Contractor whose tender is accepted, will be required to furnish performance guarantee at 
specified percentage of the tendered amount as mentioned in Schedule ‘E’ and within the period 
specified in Schedule F. This guarantee shall be in the form of Insurance Surety Bonds, Account 
Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee of any Commercial Bank 

(ii)  The contractor whose tender is accepted will also be required to furnish by way of Security Deposit 
for the fulfilment of his contract, an amount equal to 2.5% of the tendered amount of the work. 
The Security deposit will be collected by deductions from the running bills as well as final bill of 
the contractor at the rates mentioned above. The Security amount will also be accepted in the 
shape of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank 
Guarantee from any of the Commercial Banks will be accepted for this purpose provided 
confirmatory advice is enclosed. 

11. On acceptance of the tender, the name of the accredited representative(s) of the contractor who 
would be responsible for taking instructions from the Engineer-in-Charge shall be communicated 
in writing to the Engineer-in-Charge. 

12. GST or any other tax applicable in respect of inputs procured by the contractor for this contract 
shall be payable by the Contractor and Government will not entertain any claim whatsoever in 
respect of the same. However, component of GST at time of supply of service (as provided in 
CGST Act 2017) provided by the contract shall be varied if different from that applicable on the 
last date of receipt of tender including extension if any. 

13. The contractor shall give a list of both gazetted and non-gazetted employees related to him. 
14. The tender for the work shall not be witnessed by a contractor or contractors who himself/ 

themselves have/ have tendered or who may has/ have tendered for the same work.  Failure to 
observe this condition would render, tenders of the contractors tendering, as well as witnessing 
the tender, liable to summary rejection. 

15. The tender for composite work includes, in addition to building work, all other works such as 
sanitary and water supply installations, drainage installations, electrical work, horticulture work, 
roads and paths etc. The tenderer apart from being a registered contractor (B&R) of appropriate 
class, must associate himself with agencies of appropriate class which are eligible to tender for 
sanitary and water supply drainage, electrical and horticulture works in the composite tender. 

16. The contractor shall submit list of works which are in hand (progress) in the following form: - 

Name of Work Name and particulars of 
Division where work is 

being executed 

Value of 
work 

Position of Work 
in progress 

Remarks 

     

17. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and 
orders issued there under from time to time.  If he fails to do so, his failure will be a breach of 
the contract and the DDA may in his discretion, without prejudice to any other right or remedy 
available in law, cancel the contract.  The contractor shall also be liable for any pecuniary liability 
arising on account of any violation by him of the provisions of the said Act.  
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CONDITIONS OF CONTRACT 

Definitions 

 

1. The Contract means the documents forming the tender and acceptance thereof and the 

formal agreement executed between the competent authority on behalf of the DDA and the 

Contractor, together with the documents referred to therein including these conditions, the 

specifications, designs, drawings and instructions issued from time to time by the Engineer-

in-Charge and all these documents taken together, shall be deemed to form one contract 

and shall be complementary to one another. 

2. In the contract, the following expressions shall, unless the context otherwise requires, have 

the meanings, hereby respectively assigned to them: 

i) The expression works or work shall, unless there be something either in the subject or 

context repugnant to such construction, be construed and taken to mean the works by or 

by virtue of the contract contracted to be executed whether temporary or permanent, and 

whether original, altered, substituted or additional. 

ii) The Site shall mean the land/ or other places on, into or through which work is to be 

executed under the contract or any adjacent land, path or street through which work, is to 

be executed under the contract or any adjacent land, path or street which may be allotted 

or used for the purpose of carrying out the contract. 

iii) The Contractor shall mean the individual, firm or company, whether incorporated or not, 

undertaking the works and shall include the legal personal representative of such individual 

or the persons composing such firm or company, or the successors of such firm or company 

and the permitted assigns of such individual, firm or company. 

iv) The Engineer-in-Charge means the Engineer Officer who shall supervise and be in charge 

of the work and who shall sign the contract on behalf of DDA as mentioned in Schedule ‘F’ 

hereunder. 

v) Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 

vi) Excepted Risk are risks due to riots (other than those on account of contractor’s 

employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, civil 

war, rebellion revolution, insurrection, military or usurped power, any acts of Government, 

damages from aircraft, acts of God, such as earthquake, lightening and unprecedented 

floods, and other causes over which the contractor has no control and accepted as such by 

the Accepting Authority or causes solely due to use or occupation by Government of the 

part of the works in respect of which a certificate of completion has been issued or a cause 

solely due to Government’s faulty design of works. 

vii) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the 

cost of materials and labor at the site where the work is to be executed plus the percentage 

mentioned in Schedule ‘F’ to cover, all overheads and profits. Provided that no extra 

overheads and profits shall be payable on the part(s) of work assigned to other agency(s) 

by the contractor as per terms of contract. 

viii) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed 

to the tender papers or the standard Schedule of Rates of the government mentioned in 

Schedule ‘F’ hereunder, with the amendments thereto issued previous date of the last date 

of submission of the tender. 

ix) Department means DDA/Delhi Development Authority.   

x) Tendered value means the value of the entire work as stipulated in the letter of award. 
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xi) Date of commencement of work: The date of commencement of work shall be the date 

of start as specified in schedule ‘F’ or the first date of handing over of the site, whichever is 

later, in accordance with phasing if any, as indicated in the tender document.  

xii) GST shall mean Goods and Service Tax – Central, State and Inter State. 

xiii) Extra items are those items which are not available in the contract 

a. Non-Schedule Extra ltems are those items which are not available in the Standard Schedule 

of Rates specified in Schedule F. 

b. Scheduled Extra ltems are those items which are available in the 

Standard Schedule of Rates specified in Schedule F. 

xiv) Completion cost:  The completion cost includes gross amount of work done, amount of 

extra item(s) and deviation(s) and escalation amount admissible as per agreement etc. 

xv) Maintenance work: Maintenance work(s) are those work(s) which includes upgradation, 

aesthetic improvement, special repair. addition/ alteration, annual repair, comprehensive 

maintenance work etc. 

xvi) Adolescent Person: A person who has completed his/her fourteenth year of age but has 

not completed his eighteenth year. 

xvii) Hazardous works: Hazardous process/works are the works as defined in the clause (cb) of 

the Facto Ac 1948 

3. Scope and Performance  

I. Where the context so requires, words imparting the singular only also include the plural and 

vice versa.  Any reference to masculine gender shall whenever required include feminine 

gender and vice versa. 

II. Headings and Marginal notes to these General Conditions of Contract shall not be deemed 

to form part thereof or be taken into consideration in the interpretation or construction 

thereof or of the contract. 

III. The contractor shall be furnished, free of cost one certified copy of the contract documents 

except standard specifications, Schedule of Rates and such other printed and published 

documents, together with all drawings as may be forming part of the tender papers.  None 

of these documents shall be used for any purpose other than that of this contract. 

4. Works to be carried out  

The work to be carried out under the Contract shall, except as otherwise provided in these 

conditions, include all labour, materials, tools, plants, equipment and transport which may 

be required in preparation of and for and in the full and entire execution and completion of 

the works.  The descriptions given in the Schedule of quantities (Schedule-A) shall, unless 

otherwise stated, be held to include wastage on materials, carriage and cartage, carrying 

and return of empties, hoisting, setting, fitting and fixing in position and all other labours 

necessary in and for the full and entire execution and completion of the work as aforesaid 

in accordance with good practice and recognized principles 

5. Sufficiency of Tender 

  The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted 

in the Schedule of Quantities, which rates and prices shall, except as otherwise provided, 

cover all his obligations under the Contract and all matters and things necessary for the 

proper completion and maintenance of the works. 
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6.   Discrepancies and Adjustment of Errors 

  The several documents forming the Contract are to be taken as mutually explanatory 

of one another, detailed drawings being followed in preference to small scale drawing 

and figured dimensions in preference to scale and special conditions in preference to 

General Conditions. 

6.1  In the case of discrepancy between the Schedule of Quantities, Specifications, and/or 

the Drawings, the following order of preference shall be observed: 

i) Description of schedule of Quantities. 

ii) Particular specification and Special Condition, if any. 

iii) Drawings. 

iv) CPWD Specifications-2019 VOL. I &II with latest amendments & DSR- 2023 (With 

upto date correction slips). 

v) Indian Standard Specifications of B.I.S 

6.2  If there are varying or conflicting provisions made in any one document forming part of 

the contract, the Accepting Authority shall be the deciding authority with regard to the 

intention of the document and his decision shall be final and binding on the contractor. 

6.3 Any error in description, quantity or rate in Schedule of Quantities or any omission there 

from shall not vitiate the Contract or release the Contractor from the execution of the 

whole or any part of the works comprised therein according to drawings and 

specifications or from any of his obligations under the contract. 

8 Signing of Contract 

The successful tenderer/ contractor, on acceptance of his tender by the Accepting 

Authority, shall, within 15 days from the stipulated date of start of the work sign the 

contract consisting of: 

i) The letter inviting tender, all the documents including drawings, if any, forming the 

tender as issued at the time of invitation of tender and acceptance thereof together with 

any correspondence leading thereto. 

ii) Standard tender document as mentioned in Schedule ‘F’ consisting of: 

a) Various Standard clauses with corrections up to the date stipulated in Schedule ‘F’ 

along with annexure thereto. 

b) Safety Code 

c) Model Rules for the protection of health, sanitary arrangements for workers employed 

by DDA or its contractors. 

d) Contractors’ Labour regulations. 

e) List of Acts and omissions for which fines can be imposed. 

ii) No payment for work done will be made unless contract is signed by the contractor. 

 

   ln the event of successful tenderer being a firm/company, then the agreement shall be 

signed by all the partners or directors thereof individually. ln the event of the absence 

of any partner/director, it shall be signed on his behalf by a person holding a power of 

attorney (duly notarized by notary public or board resolution in case of company) 

authorizing him to do so.  
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CLAUSES OF CONTRACT 

CLAUSE 1  

Performance Guarantee  

i) The contractor shall submit an irrevocable Performance Guarantee as mentioned in 

Schedule ‘E’, in addition to other deposits mentioned elsewhere in the contract for his proper 

performance of the contract agreement, (not withstanding and/or without prejudice to any 

other provisions in the contract) within period specified in Schedule 'F' from the date of issue 

of letter of acceptance. This period can be further extended by the Engineer-in-Charge up to 

a maximum period as specified in schedule 'F' on written request of the contractor stating the 

reason for delays in procuring the Performance Guarantee, to the satisfaction of the 

Engineer-in-Charge. This Guarantee shall be in the form of Insurance Surety Bonds, Account 

Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the Commercial 

Banks. In case a fixed deposit receipt of any Bank is furnished by the contractor to the 

Government as part of the performance guarantee and the Bank is unable to make payment 

against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and 

the contractor shall forthwith on demand furnish additional security to the Government to 

make good the deficit.  

ii) The Performance Guarantee shall be submitted by the contractor on format as per GCC and 

shall be initially valid up to the stipulated date of completion plus minimum 6 months beyond 

that. In case the time for completion of work gets enlarged, the contractor shall get the validity 

of Performance Guarantee extended to cover such enlarged time for completion of work. 

After recording of the completion certificate for the work by the competent authority, the 

performance guarantee shall be returned to the contractor, without any interest. However, in 

case of contracts involving maintenance of building and services/any other work after 

construction of same building and services/ other work, then 50% of Performance Guarantee 

shall be retained as Security Deposit. The same shall be returned year wise proportionately. 

iii) The Engineer-in-Charge shall not make a claim under the performance guarantee except for 

amounts to which the Vice Chairman, DDA is entitled under the contract (not withstanding 

and/or without prejudice to any other provisions in the contract agreement) in the event of: 

a) Failure by the contractor to extend the validity of the Performance Guarantee as described 

herein above, in which event the Engineer-in-Charge may claim the full amount of the 

Performance Guarantee. 

b) Failure by the contractor to pay DDA any amount due, either as agreed by the contractor or 

determined under any of the Clauses/Conditions of the agreement, within 30 days of the 

service of notice to this effect by Engineer-in-Charge. 

iv) In the event of the contract being determined or rescinded under provision of any of the 

Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full 

and shall be absolutely at the disposal of Vice Chairman, DDA. 

v) On substantial Completion of any work which has been completed to such an extent that the 

intended purpose of the work is met and ready to use, then a provisional Completion 

certificate shall be recorded by the Engineer-in-Charge. The provisional certificate shall have 

appended with a list of outstanding balance item of work that need to be completed in 

accordance with the provisions of the contract.  
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This provisional completion certificate shall be recorded by the concerned Engineer- in 

charge with the approval of Superintending Engineer /Project Manager / Chief Engineer/ 

Chief Project Manager, if required. After recording of the provisional Completion Certificate 

for the work by the competent authority, the 80 % of performance guarantee shall be returned 

to the contractor, without any interest.  

 However, in case of contracts involving Maintenance of building and services /any other work 

after construction of same building and services/ other work, then 40% of performance 

guarantee shall be returned to the contractor, without any interest after recording the 

provisional Completion certificate. 

CLAUSE 1A  

Recovery of Security Deposit  

  The person/persons whose tender(s) may be accepted (hereinafter called the contractor) 

shall permit DDA at the time of making any payment to him for work done under the contract 

to deduct a sum @ 2.5% of the gross amount of each running bill as well as final bill of the 

contractor till the sum deducted will amount to security deposit of 2.5% of the tendered value 

of the work. Such deductions will be made and held by DDA by way of Security Deposit 

unless he/they has/have deposited the amount of Security at the rate mentioned above in 

the form cash or in the form of Government Securities or fixed deposit receipts. In case a 

fixed deposit receipt of any Bank is furnished by the contractor to the DDA as part of the 

security deposit and the Bank is unable to make payment against the said fixed deposit 

receipt, the loss caused thereby shall fall on the contractor and the contractor shall forthwith 

on demand furnish additional security to the DDA to make good the deficit. 

  All compensations or the other sums of money payable by the contractor under the terms of 

this contract may be deducted from, or paid by the sale of a sufficient part of his security 

deposit or from the interest arising there from, or from any sums which may be due to or may 

become due to the contractor by DDA on any account whatsoever and in the event of his 

Security Deposit being reduced by reason of any such deductions or sale as aforesaid, the 

contractor shall within 10 days make good in cash or fixed deposit receipt tendered by the 

State Bank of India or by Scheduled Banks or Government Securities (if deposited for more 

than 12 months) endorsed in favour of the DDA, any sum or sums which may have been 

deducted from, or raised by sale of his security deposit or any part thereof.  The security 

deposit shall be collected from the running bills and final bill of the contractor at the rates 

mentioned above. 

  The security deposit as deducted above can be released against bank guarantee issued by 

a scheduled bank, on its accumulations to a minimum of Rs.5 lakh subject to the condition 

that amount of such bank guarantee, except last one, shall not be less than Rs.5 lakh. 

Provided further that the validity of bank guarantee including the one given against the 

earnest money shall be in conformity with provisions contained in clause 17 which shall be 

extended from time to time depending upon extension of contract granted under provisions 

of Clause 2 and Clause 5. 

  In case of contracts involving maintenance of building and services/any other work after 

construction of same building and services/other work, then 50% of Performance Guarantee 

retained as security deposit. The same shall be returned year wise proportionately.  

Note-1:  Government papers tendered as security will be taken at 5% (five percent) below its 

market price or at its face value, whichever is less. The market price of Government paper 
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would be ascertained by the Divisional Officer at the time of collection of interest and the 

amount of interest to the extent of deficiency in value of the Government paper will be 

withheld if necessary.  

Note-2:  Government Securities will include all forms of Securities mentioned in rule No.274 of 

the G.F. Rules except fidelity bond.  This will be subject to the observance of the condition 

mentioned under the rule against each form of security.  

Note-3:  Note 1 & 2 above shall be applicable for both clause 1 and 1A. 

CLAUSE 2  

 Compensation for Delay  

 If the contractor fails to maintain the required progress in terms of clause 5 or to complete 

the work and clear the site on or before the contract or justified extended date of completion 

as per clause 5 (excluding any extension under Clause 5.5) as well as any extension granted 

under clauses 12 and 15, he shall, without prejudice to any other right or remedy available 

under the law to the Government on account of such breach, pay as compensation the 

amount calculated at the rates stipulated below as the authority specified in schedule ‘F’ may 

decide on the amount of accepted Tendered Value of the work for every completed 

day/month (as determined) that the progress remains below that specified in Clause 5 or that 

the work remains incomplete. 

Compensation 
for delay of 
work 

(i) With maximum   rate 1% (One percent) maximum per month of delay to 
be computed on per day basis based on quantum of damage suffered due 
to stated delay on the part of Contractor. If scheduled completion of work 
is more than one year. 

(ii) With maximum rate 1% (one percent) to 2% (two percent) (maximum) per 
month of delay quantum of damage suffered due to stated delay on the 
part of Contractor. If scheduled completion of work is more than six 
months and up-to one year. 

(iii) With maximum rate 2% (two percent) to 5% (five percent) (maximum) per 
month of delay to be computed on per day basis based on quantum of 
damage suffered due to stated delay on the part of Contractor. if 
scheduled completion of work is up to six months. 

  Provided always that the total amount of compensation for delay to be paid under this 

condition shall not exceed 10 % of the accepted Tendered Value of work. In case no 

compensation has been decided by the authority in Schedule ‘F’ during the progress of work, 

this shall be no waiver of right to levy compensation by the said authority if the work remains 

incomplete on final justified extended date of completion. If the Engineer in Charge decides 

to give further extension of time allowing performance of work beyond the justified extended 

date, the contractor shall be liable to pay compensation for such extended period. If any 

variation in amount of contract takes place during such extended period beyond justified 

extended date and the contractor becomes entitled to additional time under clause 12, the 

net period for such variation shall be accounted for while deciding the period for levy of 

compensation. However, during such further extended period beyond the justified extended 

period, if any delay occurs by events under sub clause 5.2, the contractor shall be liable to 

pay compensation for such delay. 

  This is without prejudice to right of action by the Engineer in Charge under clause 3 for delay 

in performance and claim of compensation under that clause. 

  In case action under clause 2 has not been finalized and the work has been determined 

under clause 3, the right of action under this clause shall remain post determination of 
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contract but levy of compensation shall be for days the progress is behind the schedule on 

date of determination, as assessed by the authority in Schedule F, after due consideration 

of justified extension. The compensation for delay, if not decided before the determination of 

contract, shall be decided after of determination of contract. 

  The amount of compensation may be adjusted or set-off against any sum payable to the 

Contractor under this or any other contract with the Government. In case, the contractor does 

not achieve a particular milestone mentioned in schedule F, or the re-scheduled milestone(s) 

in terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be 

adjusted against the compensation levied as above. Withholding of this amount on failure to 

achieve a milestone, shall be automatic without any notice to the contractor. However, if the 

contractor catches up with the progress of work on the subsequent milestone(s), the withheld 

amount shall be released. In case the contractor fails to make up for the delay in subsequent 

milestone(s), amount mentioned against each milestone missed subsequently also shall be 

withheld. However, no interest, whatsoever, shall be payable on such withheld amount. 

CLAUSE 3  

When Contract can be Determined  

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay, not 

following safety norms inferior workmanship, any claims for damages and/or any other 

provisions of this contract or otherwise, and whether the date of completion has or has not 

elapsed, by notice in writing absolutely determine the contract in any of the following cases: 

i) If the contractor having been given by the Engineer-in-charge a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in an inefficient 

or otherwise improper or un-workman like manner shall omit to comply with the requirement 

of such notice for a period of seven days thereafter.  

ii) If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence and continues to do so after a notice in 

writing of seven days from the Engineer-in-Charge. 

iii) If the contractor fails to complete the work or section of work with individual date of 

completion on or before the stipulated or justified extended date, on or before such date of 

completion; and the Engineer in Charge without any prejudice to any other right or remedy 

under any other provision in the contract has given further reasonable time in a notice given 

in writing in that behalf as either mutually agreed or in absence of such mutual agreement 

by his own assessment making such time essence of contract and in the opinion of Engineer-

in-Charge the contractor will be unable to complete the same or does not complete the same 

within the period specified. 

iv) If the contractor persistently neglects to carry out his obligations under the contract and/or 

commits default in complying with any of the terms and conditions of the contract and does 

not remedy it or take effective steps to remedy it within 7 days after a notice in writing is given 

to him behalf by the Engineer-in-Charge.  

v) If the contractor shall offer or give or agree to give to any person in DDA service or to any 

other person on his behalf any gift or consideration of any kind as an inducement or reward 

for doing or forbearing to do or for having done or forborne to do any act in relation to the 

obtaining or execution of this or any other contract for DDA.  
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vi) If the contractor shall enter into a contract with DDA in connection with which commission 

has been paid or agreed to be paid by him or to his knowledge, unless the particulars of any 

such commission and the terms of payment thereof have been previously disclosed in writing 

to the Engineer-in-charge.  

vii) If the contractor had secured the contract with DDA as a result of wrong tendering or other 

non-bonafide methods of competitive tendering or commits breach of integrity Agreement. 

viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving order or order for administration of his estate made 

against him or shall take any proceedings for liquidation or composition (other than a 

voluntary liquidation for the purpose of amalgamation  or reconstruction ) under any 

Insolvency Act for the time being in force or make any conveyance or assignment of  his  

effects or composition or arrangement for the benefit of his creditors or purport so to do, or if 

any application be made under any Insolvency Act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by him for benefit of his creditors.  

ix) If the contractor being a company shall pass a resolution or the court shall make an order 

that the company shall be wound up or if a receiver or a manager on behalf of a creditor shall 

be appointed or if circumstances shall arise which entitle the court or the creditor to appoint 

a receiver or a manager or which entitle the court to make a winding up order.  

x) If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days.  

xi) If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the 

contractor as per terms of contract), transfers, sublets (engagement of labour on a piece-

work basis or of labour with materials not to be incorporated in the work, shall not be deemed 

to be subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise 

parts with the entire works or any portion thereof without the prior written approval of the 

Engineer -in-Charge. 

xii)  When the contractor has made himself liable for action under any of the aforesaid cases (i) 

to (xi), the Engineer in-Charge on behalf of DDA shall have powers: 

(a)  To determine the contract as aforesaid so far as performance of work by the Contractor is 

concerned (of which determination notice in writing to the If the revised tendered amount 

(worked out on the basis of quoted rate of individual items) contractor under the hand of the 

Engineer in-Charge shall be conclusive evidence). Upon such determination, the Earnest 

Money Deposit, Security Deposit already recovered, Security deposit payable and 

Performance Guarantee under the contract shall be liable to be forfeited and shall be 

absolutely at the disposal of the DDA. 

(b)  After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof, as shall be un-executed out of his hands and to 

give it to another contractor to complete the work. The contractor, whose contract is 

determined as above, shall not be allowed to participate in the tendering process for the 

balance work.  

 In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any materials or entered into any engagements or made any 

advances on account or with a view to the execution of the work or the performance of the 
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contract. And in case action is taken under any of the provision aforesaid, the contractor shall 

not be entitled to recover or be paid any sum for any work thereof or actually performed under 

this contract unless and until the Engineer-in-Charge has certified in writing the performance 

of such work and the value payable in respect thereof and he shall only be entitled to be paid 

the value so certified. 

CLAUSE 3A 

In case, the work cannot be started due to reasons not within the control of the contractor 

within 1/8th of the stipulated time for completion of work or one month whichever is higher, 

either party may close the contract by giving notice to the other party stating the reasons. 

In such eventuality, the Performance Guarantee of the contractor shall be refunded within 30 

days  

Neither party shall claim any compensation for such eventuality. This clause is not 

applicable for any breach of the contract by either party. 

CLAUSE 4  

Contractor liable to pay Compensation even if action not taken under Clause3  

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 

thereof, shall have become exercisable and the same are not exercised, the non-exercise 

thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 

notwithstanding be exercisable in the event of any future case of default by the contractor 

and the liability of the contractor for compensation shall remain unaffected.  In the event of 

the Engineer-in-Charge putting in force all or any of the powers vested in him under the 

preceding clause he may, if he so desires after giving a notice in writing to the contractor, 

take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final 

and binding on the contractor) use as on hire (the amount of the hire money being also in 

the final determination of the Engineer-in-Charge) all or any tools, plant, materials and stores, 

in or upon the works, or the site thereof belonging to the contractor, or procured by the 

contractor and intended to be used for the execution of the work/or any part thereof, paying 

or allowing for the same in account at the contract rates, or, in the case of these not being 

applicable, at current market rates to be certified by the Engineer-in-Charge, whose 

certificate thereof shall be final, and binding on the contractor, clerk of the works, foreman or 

other authorized agent to remove such tools, plant, materials, or stores from the premises 

(within a time to be specified in such notice) in the event of the contractor failing to comply 

with any such requisition, the Engineer-in-Charge may remove them at the contractor’s 

expense or sell them by auction or private sale on account of the contractor and his risk in 

all respects and the certificate of the Engineer-in-Charge as to the expenses of any such 

removal and the amount of the proceeds and expenses of any such sale shall be final and 

conclusive against the contractor. 

CLAUSE 5 

Time and Extension for Delay 

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the extended 

time in accordance with these conditions shall be the essence of the Contract. The execution 

of the work shall commence from such time period as mentioned in schedule ‘F’ or from the 

date of handing over of the site, notified by the Engineer-in-Charge, whichever is later. If the 

Contractor commits default in commencing the execution of the work as aforesaid, and such 

default continues even after time Period specified in the notice in writing by the Engineer-in-

Charge the performance guarantee shall be forfeited by the Engineer in Charge and shall be 
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absolutely at the disposal of the Government without prejudice to any other right or remedy 

available in law. 

The contract shall stand determined when such decision of forfeiture of the performance 

guarantee is issued label in to the contractor. 

 
5.1 (i) The contractor as soon as possible but within 7 (seven) working days of issue of letter 

of award of work shall submit a time and progress chart to the Engineer- in- Charge. Such 
chart shall be made in due consideration of 

(a) Schedule of handing over of site as specified in the Schedule ‘F’ 

(b) Schedule of issue of design(s) and drawing(s) as specified in the Schedule ‘F’ 

The Contractor shall submit a Time and Progress Chart for each mile stone. The Engineer-

in-Charge may within 7 (seven) working days of receipt of such chart, make modifications 

thereafter, if any and communicate the program approved to the contractor failing which the 

chart submitted by the contractor shall be deemed to be approved by the Engineer-in-

Charge. The work programme shall include all details of balance drawings and decisions 

required to complete the contract with specific dates by which these details are required by 

contractor without causing any delay in execution of the work. The Chart shall be prepared 

in direct relation to the time stated in the Contract documents for completion of items of the 

works. It shall indicate the forecast of the dates of commencement and completion of various 

trades of sections of the work and may be amended as necessary by agreement between 

the Engineer-in-Charge and the Contractor within the limitations of time imposed in the 

Contract documents. 

(ii) In case of non-submission of time and progress chart by the contractor, the chart prepared 

by the Engineer-in-Charge shall be deemed to be final. 

(iii) The approval by the Engineer-in-Charge of such programme shall not relieve the contractor 

of any of the obligations under the contract. 

(iv) The contractor shall submit the Time and Progress Chart containing upto date progress of 

work using the mutually agreed software or in other format decided by Engineer-in-Charge 

for the work done during previousmonth to the Engineer-in-charge. Such chart shall be 

submitted by the contractor on or before 5th day of each month failing which a recovery 

mentioned in Schedule F shall be made at the earliest from running account bill without any 

notice in this regard.  

(vi) While recording the hindrances in the progress of the work, due consideration should be 

given to the cause of hindrance. The hindrances shall be segregated in following categories: 

- 

a) Delays due to reasons beyond the control of both parties (sub clause 5.2) 

b) Delays attributable to the Department and concurrent delays (sub-clause 5.3). 

c) Delays solely attributable to the contractor (sub-clause 5.5) 

5.2  Delays due to reasons beyond the control of both parties: 

  If the work(s) be delayed by: - 

(i) Force majeure, or 

(ii) Abnormally bad weather, or 
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(iii) Serious loss or damage by fire, or 

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 

employed on the work, or 

(v) delay on the part of other contractors or tradesmen engaged by Engineer-in- Charge in 

executing work not forming part of the Contract, or 

(vi) Any other cause like above which, in the reasoned opinion of the Engineer-in-Charge is 

beyond the Contractor’s control. 

  Then upon the happening of any such event causing delay, the Contractor shall within 3 

(three) days give notice thereof in writing to the Engineer-in-Charge but shall nevertheless 

use constantly his best endeavors to prevent or make good the delay and shall do all that 

may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the 

work (s). 

  The contractor shall have no claim on account of any hindrance in case notice(s) are not 

given by the contractor. 

  The Engineer-In-Charge, on receipt of such notice(s) after considering the factual ground 

situation, shall either acknowledge or reject the notice(s) 

  ln case of rejection, the reason(s) for rejection shall be communicated by engineer-in-charge 

to the agency.  

  The decision of Engineer-In-Charge with regard to nature of event causing delay, its start 

date and end date, as has been finalized during acknowledgement of notice, shall be final 

and binding. 

  The end date of such events shall be recorded by Engineer-In-Charge either during 

acknowledgment of notice or subsequent to acknowledgement if end date of hindrance is 

after the date of acknowledgement of notice. 

ln absence of notice by the contractor, Engineer-In-Charge or his representative(s) may 
record the events causing delay within 05 (five) days of occurrence of hindrance provided 
further that not recording of events causing delay by the Engineer-In-Charge does not ipso 
facto entitle the contractor for any hindrance. 

 
  The contractor shall have no claim of damages for extension of time granted or rescheduling 

of milestone/s, for events listed in sub clause 5.2. 

5.3. Delay attributable to the department 

  In case the work is hindered, by the Department or for any reason/event, for which the 

Department is responsible, then upon the happening of any such event causing delay, the 

Contractor shall within 3 (three) days give notice thereof in writing to the Engineer-in-Charge 

but shall nevertheless use constantly his best endeavors to prevent or make good the delay 

and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge 

to proceed with the work (s) 

  The contractor shall have no claim on account of any hindrance in case notice(s) are not 

given by the contractor. 

  The Engineer-In-Charge, on receipt of such notice(s) after considering the factual ground 

situation, shall either acknowledge or reject the notice(s) 
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  ln case of rejection, the reason(s) for rejection shall be communicated by engineer-in-charge 

to the agency.  

  The decision of Engineer-In-Charge with regard to nature of event causing delay, its start 

date and end date, as has been finalized during acknowledgement of notice, shall be final 

and binding. 

  The end date of such events shall be recorded by Engineer-In-Charge either during 

acknowledgment of notice or subsequent to acknowledgement if end date of hindrance is 

after the date of acknowledgement of notice. 

ln absence of notice by the contractor, Engineer-In-Charge or his representative(s) may 
record the events causing dela within 05 (five) days of occurrence of hindrance provided 
further that not recording of events causing delay by the Engineer-In-Charge does not ipso 
facto entitle the contractor for any hindrance. 

 

Such extension of time or rescheduling of milestone(s) shall be without prejudice to any other 

right or remedy of the parties in contract or in law; provided further that for concurrent delays 

under this sub clause and sub clause 5.2 to the extent the delay is covered under sub 

clause5.2 the contractor shall be entitled to only extension of time and shall have no claim 

ofdamages. 

5.4 Rescheduling of Milestone(s) and 'Extended Date of Completion' 
 

Request for rescheduling of Mile stones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing once in a month on the basis of 

hinderances accepted by Engineer-in -charge under sub clause 5.2 and sub clause 5.3. The 

Contractor shall indicate in such a request number of days by which rescheduling of 

milestone (s) and/ or extension of time is desired. 

 The authority as indicated in schedule ‘F’ after examining the request, shall give a fair and 

reasonable extension of time for completion of work and simultaneously reschedule the 

milestone(s) if required so. The authority shall consider all hinderances accepted as per sub 

clause 5.2, 5.3 and 5.5.  

The authority shall decide rescheduling of milestone(s) and extension of time within 21 

(Twenty-One) days of the request submitted by the contractor. In the event of no request by 

the contractor for rescheduling of milestone(s) and extension of time, the authority as 

indicated in Schedule F, after affording opportunity to the contractor, may give fair and 

reasonable extension of time based on hindrances accepted by Engineer-in-Charge and 

reschedule the milestone(s) once in a month. Such justified extension of time shall determine 

the 'extended date' of completion of work. 

5.4.1 Provided that the end date of any event causing delay shall not fall beyond the date of 
request for extension of time or rescheduling of milestone(s) by the contractor. Ln case end 
date of event falls beyond the date of submission of said request, then period for extension 
up to date of application shall be considered in the said request for events eligible for 
consideration and remaining period shall be applied in subsequent request of extension of 
time or rescheduling of milestone 

  
Engineer -in-Charge shall finalize/ reschedule a particular mile stone before taking an action 
against subsequent mile stone Such extension or rescheduling of the milestones shall be 
communicated to the Contractor by the authority as indicated in Schedule ‘F’ in writing, within 
21 (twenty-one) days of the date of receipt of such request from the Contractor in prescribed 
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form. In event of non-application by the contractor for extension of time E-in-C after affording 
opportunity to the contractor, may give, supported with a programme (as specified under 5.4 
above), a fair and reasonable extension within a reasonable period of occurrence of the 
event. 

5.5 Delays attributable solely to the contractor 
 
  ln case the work is delayed by reasons solely attributable to the contractor, then Engineer-

in-Charge or his representative(s) may record the event causing delay within 05 (five) days 

of occurrence of delay in the ERP portal. Contractor shall take the notice of the same for 

necessary action. He may submit his version, if any within 05 (Five) days. Engineer-in- 

Charge, considering the version of the contractor, will take decision on such recording of the 

event and the decision of the Engineer-in-Charge shall be final and binding. 

 

The contractor shall be liable for levy of compensation for such delays (i.e. for the period 

beyond the justified extended date of completion as determined in sub clause 5.4 and this 

default of contractor shall be dealt in conjunction with clause 2of the contract. 

 

!n case the work is delayed, due to hindrances attributable solely to the contractor, beyond 
the justified extended date (as stated in sub clause 5.4), the authority indicated in Schedule 
'F', without prejudice to provisions to take action under Clause 3 may grant extension of time 
required for completion of work without rescheduling of milestone (s) and extend the date of 
completion. 

CLAUSE 6    

Measurement of Work done through DDA E-Measurement portal. 

Engineer-in-charge shall, except as otherwise provided, ascertain and determine, by 

measurement the value of work done in accordance with the contract.  

Measurements of all items having financial value shall be entered on DDA E-Measurement 

portal and/or field level book/computerized level book by the contractor as per procedure laid 

down by DDA through circular/guidelines issued from time to time or as per the direction of 

Engineer-in-charge. Contractor will not be entitled for any additional payment for doing 

measurements on E measurement book. The contractor will be responsible for submitting 

the measurements in the DDA E-Measurement portal. This will be checked by the Junior 

Engineer, Assistant Engineer, Executive Engineer concerned on the portal itself.  

However, all levels shall be taken jointly by Engineering-in-charge or his authorized 

representative and by the contractor or his authorized representative from time to time during 

the progress of work and such measurements shall be signed and dated by Engineer-in-

charge and the contractor or their representatives in token of their acceptance. If the 

contractor objects to any of the measurement recorded, a note shall be made to that effect 

with reason and signed by both the parties.  

If for any reason the contractor or his authorized representative is not available and the work 

of recording measurement is suspended by the Engineer-in-charge or his representative, the 

Engineer-in-charge and the department shall not entertain any claim from contractor for any 

loss or damage on this account. If the contractor or his authorized representative does not 

remain present at the time of such measurements after the contractor or his authorized 

representative have been given a notice in writing three (3) days in advance or fails to 

countersign or to record objection within a week from the date of the measurement, then 
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such measurements recorded in his absence by the Engineer-in-charge or his representative 

shall be deemed to be accepted by the contractor and shall be binding upon him.  

The contractor shall without extra charge, provide all assistance with every appliance, labour 

and other things necessary for measurement and recording levels.  

Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant standard method of measurement or any 

general or local custom. In the case of items which are not covered by specifications, 

measurements shall be taken in accordance with the relevant standard method of 

measurement issued by the Bureau of India Standards and if for any item no such standard 

is available, then the method followed for the measurements shall be as per the discretion of 

Engineer-in-charge.    

The contractor shall give, not less than seven days’ notice to the Engineer-in-charge or his 

authorized representative in charge of work, before covering up or otherwise placing beyond 

the reach of measurement any work in order that the same may be measured and correct 

dimension thereof be taken before the same is covered up or placed beyond the reach of 

measurement any work without consent in writing of the Engineer-in-charge or his authorized 

representative in charge of work who shall within the aforesaid period of seven days inspect 

the work, and if any work shall be covered up or placed beyond the reach of measurements 

without such notice having been given or the Engineer-in-charge’s consent being obtained 

in writing, the same shall be uncovered at the contractors expense, or in default there of no 

payment or allowance shall be made for such work or the materials with which the same was 

executed.  

Engineer-in-charge or his authorized representative may cause either themselves or through 

another officer of the department to check the measurement recorded jointly or otherwise as 

aforesaid and all provisions stipulated herein above shall be applicable to such checking of 

measurement or levels.  

It is also a term of this contract that recording of measurement of any item of work in the 

measurement book and/or its payment in the interim on account or final bill shall not be 

considered as conclusive evidence as to the sufficiency of any work or material to which it 

relates nor shall it relieve the contractor from liabilities from any over measurement or defects 

notice till completion of the defect’s liability period.  

CLAUSE 7  

Payment on intermediate certificate to be regarded as Advances: 

No payment shall be made for work, estimated to cost Rs. Five lac or less till after the whole 

of the work shall have been completed and certificate of completion given. For works 

estimated to cost over Rs. Five lakh the interim or running account bills shall be submitted 

by the contractor for the work executed on the basis of such recorded measurements in the 

format of the Department in triplicate on or before the 7th day of every calendar month of the 

measurements recorded up-to previous month as per clause 6.  

The contractor shall not be paid any such interim payment if the gross work done together 

with net payment/ adjustment of advances for material collected, if any, since the last such 

payment is less than the amount specified in Schedule 'F', in which case the interim bill shall 

be prepared on the appointed date of the month after the requisite progress is achieved. 
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An amount of ad-hoc payment not less than 75% of the net amount of the bill under check, 

shall be made within 10 working days of submission of the bill by the contractor to the 

Engineer-in-Charge his authorized Engineer together with the account of the material issued 

by the department, or dismantled materials, if any. The remaining payment is also to be made 

after final checking of the bill within 28 working days of submission of bill by the contractor. 

Engineer- in-Charge shall arrange to have the bill verified by taking or causing to be taken, 

where necessary, the requisite measurements of the work. 

If the contractor fails to submit the bill for the work done up to defined date continuously for 

two months, then the Engineer-in-Charge shall get the bill prepared ex-parte after giving a 

notice of seven working days to the Contractor in writing either through site order book or 

any other mode of correspondence. The ex-parte bill so prepared by the Engineer-in-charge 

shall be final and binding on the Contractor and shall be outside the purview of Clause 25. 

In the event of preparing the bill by the Engineer-in-Charge, no claims whatsoever due to 

delays on payment including that of interest shall be admissible to contractor. 

Resources deployed by the Engineer-in-Charge for ex-parte preparation of bill, subject to 

minimum of Rs. 5000.00 per such two monthly cycle of ex-parte bill, shall be at the risk and 

cost of the contractor and shall be recovered from his bill. A copy of such ex-parte bill shall 

be sent to the contractor for his record. 

In the event of the failure of the contractor to submit the bills, no claims whatsoever due to 

delays on payment including that of interest shall be payable to the contractor. 

All such interim payments shall be regarded as payment by way of advances against final 

payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled 

work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate 

given by the Engineer-in-Charge relating to the work done or materials delivered forming part 

of such payment, may be modified or corrected by any subsequent such certificate(s) or by 

the final certificate and shall not by itself be conclusive evidence that any work or materials 

to which it relates is/are in accordance with the contract and specifications. Any such interim 

payment, or any part thereof shall not in any respect conclude, determine or affect in any 

way powers of the Engineer-in-Charge under the contract or any of such payments be treated 

as final settlement and adjustment of accounts or in any way vary or affect the contract. 

Pending consideration of extension of date of completion, interim payments shall continue to 

be made as herein provided without prejudice to the right of the department to take action 

under the terms of this contract for delay in the completion of work, if the extension of date 

of completion is not granted by the competent authority. 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Asstt. 

Engineer to the effect that the work has been completed up to the level in question make 

interim advance payments without detailed measurements for work done (other than 

foundations, items to be covered under finishing items) up to lintel level (including sunshade 

etc.) and slab level, for each floor working out at 75% of the assessed value. The advance 

payments so allowed shall be adjusted in the subsequent interim bills to be submitted by the 

contractor within 10 days of the interim payment. In case of delay in submission of bill by the 

contractor a simple interest@ 10% (ten percent) per annum on the advance payment made 

to the contractor, shall be paid to the Government from the date of expiry of prescribed time 

limit. 
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Payments in Composite Contracts: 

In case of composite tenders, running payment for the major component shall be made by 

EE of major discipline to the main contractor. Running payment for minor component shall 

be made by the Engineer-in-Charge of the discipline of minor component directly to the main 

contractor. In case main contractor fails to make the payment to the contractor associated 

by him within 15 days of receipt of each running account payment, then on the written 

complaint of contractor associated for such minor component, Engineer in charge of minor 

component shall serve the show cause to the main contractor and if reply of main contractor 

either not received or found unsatisfactory, he may make the payment directly to the 

contractor associated for minor component as per the terms and conditions of the agreement 

drawn between main contractor and associate contractor fixed by him. Such payment made 

to the associate contractor shall be recovered by Engineer-in-charge of major or minor 

component from the next R/A/ final bill due to main contractor as the case may be. 

CLAUSE 7A  

No Running Account Bill shall be paid for the work till the applicable labour licences, 

registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted 

by the contractor to the Engineer-in-Charge.  

CLAUSE 7B 

If the agency of the work so demand, the engineer-in-charge may allow payment to third party, 

who is creditor to the contractor, after fulfilling the following conditions 

a)  The contractor gives an authority letter addressed to the engineer-in-charge on a non-judicial 

stamp paper of Rs.100 in the format given below. 

I/We authorize the executive engineer………..division, DDA to pay directly on my/our behalf 

to………….(name of the third party) an amount of Rs………………..(Rupees ………..in 

words) for the work done or supplies made by ..... (name of third party).I/We shall be 

responsible for the quality and quantity of the same under the provision of the agreement 

number…………………….. 

Signature of the contractor 

b) The total payment to the third party or parties shall not exceed 10 percent of the agreement 

cost of the work. 

CLAUSE 8  

Completion Certificate and Completion Plans  

Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the Engineer-in-Charge and within thirty days of the receipt of such notice the 

Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall furnish 

the contractor with a final certificate of completion, otherwise a provisional certificate of 

physical completion indicating defects (a) to be rectified by the contractor and/or (b) for which 

payment will be made at reduced rates, shall be issued.  But no final certificate of completion 

shall be issued, nor shall the work be considered to be complete until the contractor shall 

have removed from the premises on which the work shall be executed all scaffolding, surplus 

materials, rubbish and all huts and sanitary arrangements required for his/their work people 

on the site in connection with the execution of the works as shall have been erected or 

constructed by the contractor(s) and cleaned off the dirt from all wood work, door, windows, 

walls, floor or other parts of the building, in, upon, or about which the work is to be executed 

or of which he may have had possession for the purpose of the execution thereof, and not 
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until the work shall have been measured by the Engineer-in-Charge.  If the contractor shall 

fail to comply with the requirements of this Clause as to removal of scaffolding, surplus 

materials and rubbish and all huts and sanitary arrangements as aforesaid and cleaning off 

dirt on or before the date fixed for the completion of work, the Engineer-in-Charge may at the 

expense of the contractor remove such scaffolding, surplus materials and rubbish etc., and 

dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor 

shall have no claim in respect of scaffolding or surplus materials as aforesaid except for any 

sum actually realized by the sale thereof. 

CLAUSE 8A  

Contractor to keep Site Clean  

When the annual repairs and maintenance of works are carried out, the splashes and 

droppings from white washing, colour washing, painting etc., on walls, floor, windows, etc. 

shall be removed and the surface cleaned simultaneously with the completion of these items 

of work in the individual rooms, quarters or premises etc. where the work is done without 

waiting for the actual completion of all the other items of work in the contract.  In case the 

contractor fails to comply with the requirements of this clause, the Engineer-in-Charge shall 

have the right to get this work done at the cost of the contractor either departmentally or 

through any other agency.  Before taking such action, the Engineer-in-Charge shall give ten 

days’ notice in writing to the contractor.  

CLAUSE 9  

Payment of Final Bill 

The final bill shall be submitted by the contractor in the same manner as specified in interim 

bills within three months of physical completion of the work or within one month of the date 

of the final certificate of completion furnished by the Engineer-in-Charge whichever is earlier. 

No further claims shall be made by the contractor after submission of the final bill and these 

shall be deemed to have been waived and extinguished. Payment of those items of the bill 

in respect of which there is no dispute, and for those items which are in dispute on account 

of quantity and/or rates shall be paid at approved quantity and/or rates by the Engineer-in-

Charge, within three months period reckoned from the date of receipt of the bill by the 

Engineer in- Charge or his authorized Assistant Engineer, complete with account of materials 

issued by the Department and dismantled materials. 

If the final bill is submitted by the contractor within the period specified above and delay in 

payment of final bills is made by the Deptt. After prescribed time limit a simple interest@ 5% 

per annum shall be paid to the contractor from the date of expiry of prescribed time limit 

which will be compounded on yearly basis, provided the final bill submitted by the contractor 

is found to be in order. 

CLAUSE 9A 

Payment of Contractor’s Bills to Banks 

Payments due to the contractor may, if so desired by him, be made to his bank, registered 

financial, co-operative or thrift societies or recognized financial institutions instead of direct 

to him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization 

in the form of a legally valid document such as a power of attorney conferring authority on 

the bank; registered financial, co-operative or thrift societies or recognized financial 

institutions to receive payments and (2) his own acceptance of the correctness of the amount 

made out as being due to him by DDA or his signature on the bill or other claim preferred 

against DDA before settlement by the Engineer-in-Charge of the account or claim by 
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payment to the bank, registered financial, co-operative or thrift societies or recognized 

financial institutions.  While the receipt given by such banks; registered financial, co-

operative or thrift societies or recognized financial institutions shall constitute a full and 

sufficient discharge for the payment, the contractor shall whenever possible present his bills 

duly receipted and discharged through his bank, registered financial, co-operative or thrift 

societies or recognized financial institutions. 

Nothing herein contained shall operate to create in favour of the bank; registered financial, 

co-operative or thrift societies or recognized financial institutions any rights or equities vis-à-

vis the DDA. 

CLAUSE 10A 

Materials to be provided by the Contractor 

The contractor shall, at his own expense, provide all materials, required for the works other 

than those which are stipulated to be supplied by the DDA. 

The contractor shall, at his own expense, and without delay, supply to the engineer in-charge 

samples of materials to be used on the work and shall get these approved in advance. All 

such materials to be provided by the Contractor shall be in conformity with the specifications 

laid down or referred to in the contract. The contractor shall, if requested by the Engineer-in- 

Charge furnish proof, to the satisfaction of the Engineer-in-Charge that the materials so 

comply. The Engineer-in-Charge shall within thirty days of supply of samples or within such 

further period as he may require intimate to the Contractor in writing whether samples are 

approved by him or not. If samples are not approved, the Contractor shall forthwith arrange 

to supply to the Engineer-in-Charge for his approval, fresh samples complying with the 

specifications laid down in the contract. When materials are required to be tested in 

accordance with specifications, approval of the Engineer-in-Charge shall be issued after the 

test results are received. 

The Contractor shall at his risk and cost submit the samples of materials to be tested or 

analysed and shall not make use of or incorporate in the work any materials represented by 

the samples until the required tests or analysis have been made and materials finally 

accepted by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or 

compensation either arising out of any delay in the work or due to any corrective measures 

required to be taken on account of and as a result of testing of materials. 

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities 

as the Engineer-in-Charge may require for collecting, and preparing the required number of 

samples for such tests at such time and to such place or places as may be directed by the 

Engineer-in-Charge and bear all charges and cost of testing unless specifically provided for 

otherwise elsewhere in the contract or specifications. The Engineer-in-Charge or his 

authorized representative shall a tall times have access to the works and to all workshops 

and places where work is being prepared or from where materials, manufactured articles or 

machinery are being obtained for the works and the contractor shall afford every facility and 

every assistance in obtaining the right to such access. 

The Engineer-in-Charge shall have full powers to require the removal from the premises of 

all materials which in his opinion are not in accordance with the specifications and in case of 

default, the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, 

other persons to remove the same without being answerable or accountable for any loss or 
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damage that may happen or arise to such materials. The Engineer-in-Charge shall also have 

full powers to require other proper materials to be substituted thereof and in case of default, 

the Engineer-in-Charge may cause the same to be supplied and all costs which may attend 

such removal and substitution shall be borne by the Contractor. 

The contractor shall at his own expense, provide a material testing lab at the site for 

conducting routine field tests. The lab shall be equipped at least with the testing equipment 

as specified in schedule F. 

CLAUSE 10B    (DELETED AS NOTAPPLICABLE) 

CLAUSE 10C 
Payment on Account of Increase in Prices/Wages due to Statutory Order(s) 

If after submission of the tender, the price of any material incorporated in the works 

and/or wages of labour increases as a direct result of the coming into force of any 

fresh law, or statutory rule or order (but not due to any variation of rate in GST 

applicable on such material(s) being considered under this clause) beyond the 

prices/wages prevailing at the time of the last stipulated date of receipt of tenders 

including extensions, if any, for the work during contract period including the justified 

period extended under the provisions of clause 5 of the contract without any action 

under clause 2, then the amount of the contract shall accordingly be varied and 

provided further that any such increase shall be limited to the price/wages prevailing 

at the time of updated stipulated date of completion considering effect of extra work 

(extra time to be calculated on prorate basis only as cost of extra work x stipulated 

period/tendered amount). 

If after submission of the tender, the price of any material incorporated in the works 

(excluding the materials covered under Clause 10CA and/or wages of labour as 

prevailing at the time of last stipulated date of receipt of tender including extensions, 

if any, is decreased as a direct result of the coming into force of any fresh law or 

statutory rules or order (but not due to any variation of rate in GST applicable on such 

material(s) being considered under this clause), DDA shall in respect of materials 

incorporated in the work sand/or labour engaged on the execution of the work after 

the date of coming into force of such law statutory rule or order be entitled to deduct 

from the dues of the contractor, such amount as shall be equivalent to the difference 

between the prices of the materials and/or wages as prevailed at the time of the last 

stipulated date for receipt of tenders including extensions if any for the work and the 

prices of materials and/or wages of labour on the coming into force of such law, 

statutory rule or order. This will be applicable for the contract period including the 

justified period extended under the provisions of clause 5 of the contract without any 

action under clause 2. 

Engineer-in-Charge shall call books of account and other relevant documents from 

the contractor to satisfy himself about reasonability of increase in prices of materials 

and wages. 

The contractor shall, within a reasonable time of his becoming aware of any alteration 

in the price of any such materials and/or wages of labour, give notice thereof to the 
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Engineer-in- Charge stating that the same is given pursuant to this condition together 

with all information relating thereto which he may be in position to supply. 

For this purpose, the Labour component of 85% of the value of the work executed 

during period under consideration shall not exceed the percentage as specified in 

Schedule F, and the increase/decrease in labour shall be considered on the minimum 

daily wages in rupees of any unskilled adult male mazdoor, fixed under any law, 

statutory rule or order. The cost of work for which escalation is applicable (W) will be 

calculated as below but will exclude the amount of full assessed value of secured 

Advance. 

The cost of work on which escalation will be payable shall be reckoned as below: 

(a)  Gross value of work done up to this quarter: (A)  

(b)  Gross value of work done up to the last quarter: (B)  

(c)  Gross value of work done since previous quarter (A-B) (C)  

(d) Full assessed value of Secured Advance fresh paid in this quarter: (D)  

(e)  Full assessed value of Secured Advance recovered in this quarter: (E)  

(f)  Full assessed value of Secured Advance for which escalation Payable in this quarter (D-

E): (F) 

 (g)  Advance payment made during this quarter: (G)  

(h)  Advance payment recovered during this quarter: (H)  

(i)  Advance payment for which escalation is payable in this Quarter (G-H): (I)  

(j)  Extra items/deviated quantities of items paid as per Clause 12 Based on prevailing market 

rates during this quarter: (J)  

Then, M = C+F+I-J  

N = 0.85 M  

Cost of work for which escalation is applicable: 

 W = N 

CLAUSE 10 CA    (DELETED AS NOT APPLICABLE) 

CLAUSE 10 CC    (DELETED AS NOT APPLICABLE) 

CLAUSE 10 D 

Dismantled Material DDA Property 

The contractor shall treat all materials obtained during dismantling of a structure, excavation 

of the site for a work, etc. as DDA’s property and such materials shall be disposed-off to the 

best advantage of DDA according to the instructions in writing issued by the Engineer-in-

Charge. 

CLAUSE 11 

Work to be executed in accordance with specifications, drawings, orders etc.  

The contractor shall execute the whole and every part of the work in the most substantial 

and workmanlike manner both as regards materials and otherwise in every respect in strict 

accordance with the specifications.  The contractor shall also conform exactly, fully and 

faithfully to the design, drawings and instructions in writing in respect of the work signed by 
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the Engineer-in-Charge and the contractor shall be furnished free of charge one copy of the 

contract documents together with specifications, designs, drawings and instructions as are 

not included in the standard specifications of Central Public Works Department specified in 

Schedule ‘F’ or in any Bureau of Indian Standard or any other, published Standard or Code 

or, Schedule of Rates or any other printed publication referred to elsewhere in the contract.  

The contractor shall comply with the provisions of the contract and with the care and diligence 

execute and maintain the works and provide all labour and materials, tools and plants 

including for measurements and supervision of all works, structural plans and other things of 

temporary or permanent nature required for such execution and maintenance in so far as the 

necessity for providing these, is specified or is reasonably inferred from the contract.  The 

Contractor shall take full responsibility for adequacy, suitability and safety of all the works 

and methods of construction. 

CLAUSE 12 

Deviations/Variations, Extent and Pricing  

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions 

tour substitutions for the original specifications, drawings, designs and instructions that may 

appear to him to be necessary or advisable during the progress of the work, and (ii) to omit 

a part of the works in case of non-availability of a portion of the site or for other reasons and 

the contractor shall be bound to carry out the works in accordance with any instruction given 

to him in writing signed by the Engineer-in-Charge and such alterations, omissions, additions 

shall form part of the contract as if originally provided therein and any altered, additional work 

which the contractor may be directed to do in the manner specified above as part of the 

works, shall be carried out by the contractor on the same conditions in all respects including 

price on which he agreed to do the main work except as hereafter provided. The completion 

cost shall, in no case, exceed 1.5 times the contract amount. Contractor will devise a system 

to keep a watch on quantum of work taken up vis-à-vis balance items required to complete 

defined scope of work & will give the alerts to Engineer-in-Charge before taking up extra 

item(s), deviation(s) so that completion cost does not exceed above limit. Work executed 

beyond above limit will neither be recorded nor be paid. Engineer-in-charge will verify and 

confirm the alerts before assigning deviation(s) and / or extra item(s) to the contractor. If 

additional work(s) is required to complete defined scope of work beyond above limit than 

Engineer-in-Charge may take up such work(s) separately. The contractor will not have any 

claim(s) whatsoever on this account. 

The completion cost of any maintenance work shall not exceed 1.5 times of contract amount. 

The powers to sanction the extra items, substitute item and deviation are given in 

'Modification of Financial Powers delegated to DDA officers of Engineering Wing of DDA' 

vide no F.WAB1 (76)/Vol.41/Secy.2017/DDA/ 2019/2493 Dt. 03/09/2019 issued by CE 

(HQ)/DDA. 

12.1 The time for completion of the works shall, in the event of any deviation(s) and extra 

item(s) resulting in additional cost over the contract amount will be extended, if requested by 

the contractor, as follows: 

(i) In the proportion to the additional cost of the work, bears to the original contract amount 

plus. 

(ii) 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable be the Engineer-in-Charge. 
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12.2 Deviation, Extra items and Pricing  

Extra items are those which are no available in the contract. 

(a) Non-Schedule Extra item(s) – The contractor, shall within fifteen days of the receipt of order 

to execute extra item(s) or occurrence of the item(s), submit analysis of rate of extra item(s) 

based on the rate(s) of material(s) available in basic rate of Standard Schedule of Rate 

mentioned in schedule F and rate(s) of the material(s) based on tax paid bills which are not 

available in standard Schedule of Rate mentioned in schedule F. For this purpose, the basic 

rate of material(s) available in Schedule of Rate(s) mentioned in Schedule F will be enhanced 

or reduced by the applicable cost index, as the case may be.  

The rate(s) of the material(s) which are not available in Standard Schedule of Rates, 
mentioned in Schedule F, shall be based on, tax paid bill(s) for the material(s) as defined in 
manufacturer's specification.  
Material rate(s) from Standard Schedules of Rate(s) shall be given priority in the analysis of 
rate(s). 
The rate of extra item will be  

i. Analyzed rate(s) as above multiplied by (Contract amount divided by estimated cost put to 
tender), if tendered amount is below the estimated amount put to tender. 

ii. Analyzed rate, if the Contract amount is above the estimated amount put to tender. 
 
Failing which the rate(s) approved later by the Engineer-in-Charge shall be final and binding. 
Where the contractor submits analysis of rate(s) of extra item(s) in the manner prescribed 
above, the Engineer-in-Charge shall, within 30 Days of the receipt of the analysis of rate, 
after considering the analysis of rates and other documents submitted by the contractor. 
Determine the rate(s) of extra item(s). The contractor shall be paid in accordance with the 
rate(s) so determined. 

 

However provisional rate(s) on the basis of invoice will be allowed by the 

Engineer-in-Charge. Invoice shall be accepted only for material(s) not available in the 

Standard Schedule of Rates mentioned in Schedule F. The contractor while submitting the 

tax paid bill of purchased material(s) shall ensure that rate(s) of the materials are reasonable 

and lowest available in the market. If Engineer-in-Charge feels rates in tax paid bill(s) 

submitted by contractor are not reasonable then he can modify the rate(s) after giving a 

notice to the contractor. Engineer-in-Charge is the final authority to decide applicable rate(s) 

of material(s). 

(b) Scheduled Extra items 

I. For percentage rate tender, the extra item(s) shall be paid as Per the Standard Schedule of 

Rates, mentioned in Schedule F, enhanced or reduced by the applicable cost index and 

further enhanced or reduced by percentage above/ below quoted by the contractor on 

estimated cost put to tender. 

II.  For item rate tender, the extra item(s) shall be Paid as Per the said schedule rate enhanced 

or reduced by the applicable cost index and multiplied by (Contract amount divided by 

estimated cost put to tender) 

The rate(s) of extra items so determined by the Engineer-in-Charge shall be final and 

binding on the contractor, and shall not be arbitrable. 

12.3 Deviation, Deviated Quantities, Pricing 

All the deviated quantities shall be paid at agreement rates. 
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12.4The case of any operation incidental to or necessarily has to be in contemplation of tenderer 

while quoting filing tender, or necessary for proper execution of the item included in the 

Schedule of quantities or in the schedule of rates mentioned above, whether or not, 

specifically indicated in the description of the item and the relevant specifications, shall be 

deemed to be included in the rates quoted by the tenderer or the rate given in the said 

schedule of rates, as the case may be. Nothing extra shall be admissible for such operations. 

 
12.5 Cost index 

Latest available Cost index at the time of beginning of execution of extra item(s) shall be 
used in sub-clauses 12.2 (a) and 12.2 (b) for calculation of rate(s) of extra item(s). 

 
 
12.6 Labour rates 

Labour rates will be based on latest available circulars issued by Central Govt. or State Govt. 
whichever are higher as well as applicable for the work. 
 

CLAUSE 13  

Foreclosure of Contract due to Abandonment or Reduction in Scope of work  

If at any time after acceptance of the tender or during the progress of work, the purpose or 

object for which the work is being done changes due to any supervening cause and as a 

result of which the work has to be abandoned or reduced in scope, the Engineer-in-Charge 

shall give notice in writing to that effect to the Contractor stating the decision as well as the 

cause for such decision and the contractor shall act accordingly in the matter. The contractor 

shall have no claim to any payment of compensation or otherwise whatsoever, on account 

of any profit or advantage which he might have derived from the execution of the works in 

full but which he did not derive in consequence of the foreclosure of the whole or part of the 

works.  

The contractor shall be paid at contract rates full amount for works executed at site and, in 

addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder 

mentioned which could not be utilized on the work to the full extent in view of the foreclosure:  

i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary 

labour huts, staff quarters and site office; storage accommodation and water storage tanks. 

ii) DDA shall have to option to take over contractor’s materials or any part thereof either brought 

to site or of which the contractor is legally bound to accept delivery from suppliers (for 

incorporation in or incidental to the work) provided, however, DDA shall be bound to take 

over the materials or such portions thereof as the contractor does not desire to retain.  For 

materials taken over or to be taken over by DDA, cost of such materials as detailed by 

Engineer-in-Charge shall be paid.  The cost shall, however, consider purchase price, cost of 

transportation and deterioration or damage which may have been caused to materials whilst 

in the custody of the contractor. 

iii) Reasonable compensation for transfer of T & P from site to contractor’s permanent stores or 

to his other works, whichever is less.  If T & P are not transported to either of the said places, 

no cost of transportation shall be payable.  

iv) Reasonable compensation for repatriation of contractor’s site staff and imported labour to 

the extent necessary.  



Delhi Development Authority 

43 
A=Nil 
C=Nil 
D=Nil 
OW=Nil 
 JE(T)/EMD-7  AE(P)/EMD-7 
 

The contractor shall, if required by the Engineer-in-Charge furnish to him books of account, 

wage books time sheets and other relevant documents and evidence as may be necessary 

to enable him to certify the reasonable amount payable under this condition.  

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the 

cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the 

work as per accepted tender less the cost of work actually executed under the contract and 

less the cost of contractor’s materials at site taken over by the DDA as per item (ii) above. 

Provided always that against any payments due to the contractor on this account or 

otherwise, the Engineer-in-Charge shall be entitled to recover or be credited with any 

outstanding balances due from the contractor for advance paid in respect of any tool, plants 

and materials and any other sums which at the date of termination were recoverable by the 

DDA from the contractor under the terms of the contract.  

In the event of action being taken under clause 13 to reduce the scope of work, the contractor 

may furnish fresh performance guarantee on the same conditions, in the same manner and 

at the same rate for the balance tendered amount and initially valid upto the extended date 

of completion or stipulated date of completion if no extension has been granted plus minimum 

60 Day beyond that. Wherever such a fresh performance guarantee is furnished by the 

contractor the Engineer-in-Charge may return the previous performance Guarantee. 

CLAUSE 14 

Carrying out part work at risk & cost of contractor 

If Contractor:  

(i) At any time makes default during currency of work or does not execute any part of the work 

with due diligence and continues to do so even after a notice in writing of 7 days in this 

respect from the Engineer-in-Charge: or  

(ii) Commits default in complying with any of the terms and conditions of the contract and does 

not remedy it or takes effective steps to remedy it within 7 days even after a notice in writing 

is given in that behalf by the Engineer-in-Charge; or  

(iii) Fails to complete the work(s) or items of work with individual dates of completion, on or 

before the date(s) so determined, and does not complete them within the period specific in 

the notice given in writing in that behalf by Engineer- in-Charge.  

The Engineer-in-Charge without invoking action under Clause 3 may, without prejudice to 

any other right or remedy against the contractor which have either accrued or accrue 

thereafter to Government, by a notice in writing to take the part work / part incomplete work 

of any item(s) out of his hands and shall have powers to:  

(a) Take possession of the site and any materials, constructional plant, implements, stores etc., 

thereon; and/or  

(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and 

cost of the contractor. 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/part incomplete work of any item(s) taken out of 

his hands and execute at the risk and cost of the contractor, the liability of contractor on 

account of loss or damage suffered by DDA because of action under this clause shall not 

exceed 10% of the tendered value of the work.  
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In determining the amount, credit shall be given to the contractor with the value of work done 

in all respect in the same manner and at the same rate as if it had been carried out by the 

original contractor under the terms of his contract, the value of contractor’s materials taken 

over and incorporated in the work and use of plant and machinery belonging to the contractor.  

The certificate of the Engineer-in-Charge as to the value of work done shall be final and 

conclusive against the contractor provided always that action under this clause shall only be 

taken after giving notice in writing to the contractor.  Provided also that if the expenses 

incurred by the department are less than the amount payable to the contractor at his 

agreement rates, the difference shall not be payable to the contractor.  

Any excess expenditure incurred or to be incurred by DDA in completing the part work/part 

incomplete work of any item(s) or the excess loss of damages suffered or may be suffered 

by DDA as aforesaid after allowing such credit shall without prejudice to any other right or 

remedy available to DDA in law or  as per agreement be recovered from any money due to 

the contractor on any account, and if such money is insufficient, the contractor shall be called 

upon in writing and shall be liable to pay the same within 60 day. 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 

Engineer-in-Charge shall have the right to sell any or all the contractors’ unused materials 

constructional plant, implements, temporary building at site etc. and adjust the proceeds of 

sale thereof towards the dues recoverable from the contractor under the contract and if 

thereafter there remains any balance outstanding, it shall be recovered in accordance with 

the provisions of the contract.  

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reason of his having 

purchased or procured any materials or entered into any engagements or made any advance 

on any account or with a view to the execution of work or the performance of the contract. 

CLAUSE 15 

Suspension of Work 

i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose 

decision shall be final and binding on the contractor) suspend the progress of the works or 

any part thereof for such time and in such manner as the Engineer-in-Charge may consider 

necessary so as not to cause any damage or injury to the work already done or endanger 

the safety thereof for any of the following reasons:  

a) on account of any default on the part of the contractor or;  

b) for proper execution of the works or part thereof for reasons other than the default of the 

contractor; or  

c) for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the extent 

necessary and carry out the instructions given in that behalf by the Engineer-in-Charge.  

ii) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above:  

a) the contractor shall be entitled to an extension of time equal to the period of every such 

suspension PLUS 25%, for completion of the item or group of items of work for which a 

separate period of completion is specified in the contract and of which the suspended work 

forms a part, and;  

b) If the total period of all such suspensions in respect of an item or group of items or work for 

which a separate period of completion is specified in the contract exceeds thirty days, the 

contractor shall, in addition, be entitled to such compensation as the Engineer-in-Charge 
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may consider reasonable in respect of salaries and/or wages paid by the contractor to his 

employees and labour at site, remaining idle during the period of suspension, adding thereto 

2% to cover indirect expenses of the contractor, provided the contractor submits his claim 

supported by details to the Engineer-in-Charge within fifteen days of the expiry of the period 

of 30 days. 

iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more 

than three months at a time, except when suspension is ordered for reason (a) in sub-Para(i) 

above, the contractor may after receipt of such order serve a written notice on the Engineer-

in-Charge requiring permission within fifteen days from receipt by the Engineer-in-Charge of 

the said notice, to proceed with the work or part thereof in regard to which progress has been 

suspended and if such permission is not granted within that time, the contractor, if he intends 

to treat the suspension, where it affects only a part of the works as an omission of such part 

by DDA or where it affects whole of the works, as an abandonment of the works by DDA, 

shall within ten days of expiry of such period of 15 days given notice in writing of his intention 

to the Engineer-in-Charge.  In the event of the contractor treating the suspension as an 

abandonment of the contract by DDA, he shall have no claim to payment of any 

compensation on account of any profit or advantage which he might have derived from the 

execution of the work in full but which he could not derive in consequence of the 

abandonment.  He shall, however, be entitled to such compensation, as the Engineer-in-

Charge may consider reasonable, in respect of salaries and/or wages paid by him to his 

employees and labour at site, remaining idle in consequence adding to the total thereof 2% 

to cover indirect expenses of the contractor provided the contractor submits his claim 

supported by details to the Engineer-in-Charge within 30 days of the expiry of the period of 

3 months.  

CLAUSE 16 
Action in case Work not done as per Specifications  
All works under or in course of execution or executed in pursuance of the contract shall at all 

times be open and accessible to the inspection and supervision of the Engineer-in-Charge, 

his authorized subordinates in charge of the work and all the superior officers, Officers from 

Quality Assurance Cell of DDA or any organization engaged by the DDA for Quality 

assurance and of the Chief Technical Examiner’s Office, and the contractor shall, at all times, 

during the usual working hours and at all other times at which reasonable notice of the visit 

of such officers has been given to the contractor, either himself be present to receive orders 

and instructions or have a responsible agent duly accredited in writing, present for that 

purpose.  Orders given to the Contractor’s agent shall be considered to have the same force 

as if they had been given to the contractor himself.  

If it shall appear to the Engineer-in-Charge or his authorized subordinates in-charge of the 

work or to the Chief Engineer in charge of Quality Assurance or his subordinate officers or 

the officers of organization engaged by the department for Quality Assurance or to Chief 

Technical Examiner or his subordinate officers, that any work has been executed with 

unsound, imperfect, or unskilful workmanship, or with materials or articles provided by him 

for the execution of the work which are unsound or of a quality inferior to that contracted or 

otherwise not in accordance with the contract the contractor shall, on demand in writing which 

shall be made within 03 Years (six months in case of work costing Rs.10 lakhs and below 

except road work) of the completion of the work from the Engineer-in-Charge specifying the 

work, materials or articles complained of notwithstanding that the same may have been 

passed, certified and paid for forthwith rectify, or remove and reconstruct the work so 
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specified in whole or in part, as the case may require or as the case may be, remove the 

materials or articles so specified and provide other proper and suitable materials or articles 

at his own charge and cost.  In the event of the failing to do so within a period specified by 

the Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to pay 

compensation at the same rate as under clause 2 of the contract (for non-completion of the 

work in time) for this default.  

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 

under the contract but may accept such items at reduced rates as the  authority specified in 

Schedule F  may consider reasonable during the preparation of on account bills or final bill if 

the item is so acceptable without detriment to the safety and utility of the item and the 

structure or he may reject the work outright without any payment and/or get it and other 

connected and incidental items rectified, or removed and re-executed at the risk and cost of 

the contractor.  Decision of the Engineer-in-Charge to be conveyed in writing in respect of 

the same will be final and binding on the contractor. 

CLAUSE 17  
Contractor Liable for Damages, defects during maintenance period 
If the contractor or his working people or servants shall break, deface, injure or destroy any 

part of building in which they may be working, or any building, road, road kerb, fence, 

enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 

grassland, or cultivated ground contiguous to the premises on which the work or any part is 

being executed, or if any damage shall happen to the work while in progress, from any cause 

whatever or if any defect, shrinkage or other faults appear in the work within 12 months (06 

months in the case of work costing Rs. Ten lacs and below except road work) after a 

certificate final or otherwise of its completion shall have been given by the Engineer in- 

Charge as aforesaid arising out of defect or improper materials or workmanship the 

contractor shall upon receipt of a notice in writing on that behalf make the same good at his 

own expense or in default the Engineer-in-Charge cause the same to be made good by other 

workmen and deduct the expense from any sums that may be due or at any time thereafter 

may become due to the contractor, or from his security deposit or the proceeds of sale thereof 

or of a sufficient portion thereof. The security deposit of the contractor shall not be refunded 

before the expiry of 12 months (06 months in the case of work costing Rs. Ten lacs and 

below except road work) after the issue of the certificate final or otherwise, of completion of 

work, or till the final bill has been prepared and passed whichever is later. Provided that in 

the case of road work, if in the opinion of the Engineer-in- Charge, half of the security deposit 

is sufficient, to meet all liabilities of the contractor under this contract, half of the security 

deposit will be refundable after 30 months and the remaining half after 60 months of 

the issue of the said certificate of completion or till the final bill has been prepared 

and passed whichever is later. 

In case of Maintenance and Operation works of E&M services, the security deposit deducted 

from contractors shall be refunded within one month from the date of final payment or within 

one month from the date of completion of the maintenance contract whichever is earlier. 

CLAUSE 18  

Contractor to Supply Tools & Plants etc. 

The contractor shall provide at his own cost all materials, machinery, tools and plants as 

specified in schedule F. In addition to this, appliances, implements, other plants, ladders, 

cordage, tackle, scaffolding and temporary works required for the proper execution of the 



Delhi Development Authority 

47 
A=Nil 
C=Nil 
D=Nil 
OW=Nil 
 JE(T)/EMD-7  AE(P)/EMD-7 
 

work, whether original, altered or substituted and whether included in the specifications or 

other documents forming part of the contract or referred to in these conditions or not, or which 

may be necessary for the purpose of satisfying or complying with the requirements of the 

Engineer-in-Charge as to any matter as to which under these conditions he is entitled to be 

satisfied or which he is entitled to require together with carriage there for to and from the 

work.  The contractor shall also supply without charge the requisite number of persons with 

the means and materials, necessary for the purpose of setting out works, and counting, 

weighing and assisting the measurement for examination at any time and from time to time 

of the work or materials. Failing his so doing the same may be provided by the Engineer-in-

Charge at the expense of the contractor and the expenses may be deducted, from any money 

due to the contractor, under this contract or otherwise and/or from his security deposit or the 

proceeds of sale thereof, or a sufficient portion thereof.  

CLAUSE 18A  

Recovery of Compensation paid to Workmen  

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 

Workmen’s Compensation Act, 1923, DDA is obliged to pay compensation to a workman 

employed by the contractor, in execution of the works, DDA will recover from the contractor, 

the amount of the compensation so paid; and, without prejudice to the rights of the DDA 

under sub-section (2) of Section 12, of the said Act, DDA shall be at liberty to recover such 

amount or any part thereof by deducting it from the security deposit or from any sum due by 

DDA to the contractor whether under this contract or otherwise.  DDA shall not be bound to 

contest any claim made against it under subsection (1) Section 12, of the said Act, except 

on the written request of the contractor and upon his giving to DDA full security for all costs 

for which DDA might become liable in consequence of contesting such claim.  

CLAUSE 18B  

Ensuring Payment and Amenities to Workers if Contractor fails 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 

1971, DDA is obliged to pay any amounts of wages to a workman employed by the contractor 

in execution of the works, or to incur any expenditure in providing welfare and health 

amenities required to be provided under the above said Act and the rules under Clause 19H 

or under the C.P.W.D. Contractor’s Labour Regulations, or under the Rules framed by Govt. 

from time to time for the protection of health and sanitary arrangements for workers employed 

by DDA & its  Contractors. DDA will recover from the contractor, the amount of wages so 

paid or the amount of expenditure so incurred; and without prejudice to the rights of the DDA 

under sub-section (2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour 

(Regulation and Abolition) Act, 1970, DDA shall be at liberty to recover such amount or any 

part thereof by deducting it from the security deposit or from any sum due by DDA to the 

contractor whether under this contract or otherwise DDA shall not be bound to contest any 

claim made against it under sub-section (1) of Section 20, sub-section (4) of Section 21, of 

the said Act, except on the written request of the contractor and upon his giving to the DDA 

full security for all costs for which DDA might become liable in contesting such claim.  

CLAUSE 19 

Labour Laws to be complied by the Contractor 

The contractor shall comply with the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971 

. 
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The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970, and 

the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the 

commencement of the work, and continue to have a valid license until the completion of the 

work. 

The contractor shall also comply with provisions of the Inter-State Migrant Workmen 

(Regulation of Employment and Conditions of Service) Act, 1979.  

The contractor shall also abide by the provisions of the Child Labour (Prohibition and 

Regulation) Act, 1986, amended by Amendment Act No. 35 of 2016 and thereafter time to 

time.  

The contractor shall also comply with the provisions of the building and other Construction 

Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and 

other Construction Workers Welfare Cess Act, 1996. 

The contractor shall also comply with the provisions of Sexual Harassment of Women at 

Workplace (Prevention Prohibition and Redressal) Act, 2013 and amendment thereafter time 

to time. 

Any failure to fulfil these requirements shall attract the penal provisions of the relevant act 

and in this contract arising out of the resultant non-execution of the work. 

CLAUSE 19A 

No person below the age of fourteen years shall be employed on the work. However 

adolescent persons can be employed on non-hazardous works/ process. 

CLAUSE 19B  

Payment of Wages  

The contractor shall pay to labour employed by him either directly or through sub-contractors, 

wages not less than fair wages as defined in the C.P.W.D. Contractor’s Labour Regulations 

or as per the provisions of the Contract Labour (Regulation and Abolition) Act 1970 and the 

contract Labour (Regulation and Abolition) Central Rules, 1971, and Gazette Notification 

19.01.2017, S.O 188 (E) extra ordinary part 2 - sec. 3 (ii) amended time to time. 

Thus, higher of the wages either notified by Govt. of lndia, Ministry of Labour and/or that 

notified by the local administration of the State Govt. both relevant to the place of work and 

the period of reckoning shall be paid by the contractor to the labourer.  

i) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to 

be paid fair wage to labour indirectly engaged on the work, including any labour engaged by 

his sub-contractors in connection with the said work, as if the labour had been immediately 

employed by him. 

ii) In respect of all labour directly or indirectly employed in the works for performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied 

with the Central Public Works Department contractor’s Labour Regulations made by 

Government from time to time in regard to payment of wages, wage period, deductions from 

wages recovery of wages not paid and deductions un-authorized made, maintenance of 

wage books or wage slips, publication of scale of wages and other terms of employment, 

inspection and submission of periodical returns and all other matters of the like nature or as 

per the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable.  
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iii) (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due 

to the contractor any sum required or estimated to be required for making good the loss 

suffered by a worker or workers by reason of non-fulfilment of the conditions of the contract 

for the benefit of the workers, non-payment of wages or of deductions made from his or their 

wages which are not justified by their terms of the contract or non-observance of the 

Regulations.  

 (b) Under the provision of Minimum Wages (Central) Rules 1950, the contractor is bound 

to allow to the labours directly or indirectly employed in the works one-day rest for 6 days 

continuous work and pay wages at the same rate as for duty.  In the event of default, the 

Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of 

wages for weekly holidays to any labours and pay the same to the persons entitled thereto 

from any money due to the contractor by the Engineer-in-Charge concerned.  

In the case of Union Territory of Delhi, however, as the all-inclusive minimum daily wages 

fixed under Notification of the Delhi Administration No.F.12(162)MWO/DAB/43884-91, dated 

31.12.1979 as amended from time to time are inclusive of wages for the weekly day of rest, 

the question of extra payment for weekly holiday would not arise.  

v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum 

Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation Act, 1923, 

Industrial Disputes Act, 1947, Maternity Benefits Act,1961 and the Contractor’s Labour 

(Regulation and Abolition) Act 1970, and Gazette Notification 19.01.2017, S.O 188 (E) extra 

ordinary part 2 - sec. 3 (ii) or the modifications thereof or any other laws relating thereto and 

the rules made there under from time to time. 

vi) The contractor shall indemnify and keep indemnified DDA against payments to be made 

under and for the observance of the laws aforesaid and the C.P.W.D. Contractor’s Labour 

Regulations without prejudice to his right to claim indemnify from his sub-contractors. 

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall 

be deemed to be a breach of this contract.  

viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than such 

wage, such wage shall be paid by the contractor to the workmen directly without the 

intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any 

amount from the minimum wage payable to the workmen as and by way of commission or 

otherwise. 

ix) The contractor shall ensure that no amount by way of commission or otherwise is deducted 

or recovered by the Jamadar from the wage of workmen.  

CLAUSE 19C  

Penalty for Each Default to Provide Facilities 

In respect of all labour directly or indirectly employed in the work for the performance of the 

contractor’s part of this contract, the contractor shall at his own expense arrange for the 

safety provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own 

expense provide for all facilities in connection therewith.  In case the contractor fails to make 

arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty 

of as decided by the authority mentioned in schedule-'F' for each default and in addition the 

Engineer-in-Charge shall be at liberty to make arrangement and provide facilities as 

aforesaid and recover the costs incurred in that behalf from the contractor. 
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CLAUSE 19D  
The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a 

true statement showing in respect of the second half of the preceding month and the first half 

of the current month respectively: 

1) The number of labours employed by him on the work.  

2) Their working hours  

3) The wages paid to them  

4) The accidents that occurred during the said fortnight showing the circumstances under which 

they happened and the extent of damage and injury caused by them, and  

5) The number of female workers who have been allowed maternity benefit according to Clause 

19F and the amount paid to them.  

Failing which the contractor shall be liable to pay to DDA, a sum as decided by the authority 

mentioned in schedule-'F' for each default or materially incorrect statement. The decision of 

the Engineer in charge shall be final in deducting from any bill due to the contractor the 

amount levied as fine and be binding on the contractor. 

CLAUSE 19E 

In respect of all labour directly or indirectly employed in the works for the performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied 

with all the rules framed by Govt. from time to time for the protection of health and sanitary 

arrangements for workers employed by the DDA and its contractors.  

CLAUSE 19F  

Leave and pay during leave shall be regulated as follows:  

1. Leave: 

i) In the case of delivery – maternity leave not exceeding 8 weeks, 4 weeks up to and including 

the day of delivery and 4 weeks following that day,  

ii) In the case of miscarriage – up to 3 weeks from the date of miscarriage.  

2. Pay: 

i) In the case of delivery – leave pay during maternity leave will be at the rate of the women’s 

average daily earnings, calculated on total wages earned on the days when full time work 

was done during a period of three months immediately preceding the date on which she 

gives notice that she expects to be confined or at the rate of Rupee one only a day whichever 

is greater.  

ii) In the case of miscarriage – leave pay at the rate of average daily earning calculated on the 

total wages earned on the days when full time work was done during a period of three months 

immediately preceding the date of such miscarriage. 

3. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE: 

No maternity leave benefit shall be admissible to a woman unless she has been employed 
for a total period of not less than six months immediately preceding the date on which she 
proceeds on leave.  

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as 

shown in APPENDIX-I and II, and the same shall be kept at the place of work.  
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CLAUSE 19G  

In the event of the contractor(s) committing a default or breach of any of the provisions of 

the, C.P.W.D. Contractor’s Labour Regulations and Model Rules for the protection of health 

and sanitary arrangements for the workers as amended from time to time or furnishing any 

information or submitting or filing and statement under the provisions of the above 

Regulations and Rules which is materially incorrect, he/they shall, without prejudice to any 

other liability, pay to the DDA a sum as decided by the authority mentioned in schedule-'F' 

for every default, breach or furnishing, making, submitting, filing such materially incorrect 

statements and in the event of the contractor(s) defaulting continuously in this respect, the 

penalty may be enhanced to Rs.200/- per day for each day of default subject to a maximum 

of 5 percent of the estimated cost of the work put to tender.  The decision of the Engineer-

in-Charge shall be final and binding on the parties.  

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly 

observing and complying with the provisions of the C.P.W.D.Contractor’s Labour 

Regulations and Model Rules and the provisions of the Contract Labour (Regulation and 

Abolition) Act 1970, and the Contract Labour (R&A) Central Rules 1971, for the protection of 

health and sanitary arrangements for work people employed by the contractor(s) (hereinafter 

referred as “the said Rules”) the Engineer-in-Charge shall have power to give notice in writing 

to the contractor(s) requiring that the said Rules be complied with and the amenities 

prescribed therein be provided to the work people within a reasonable time to be specified 

in the notice.  If the contractor(s) shall fail within the period specified in the notice to comply 

with and/observe the said Rules and to provide the amenities to the work people as aforesaid, 

the Engineer-in-Charge shall have the power to provide the amenities hereinbefore 

mentioned at the cost of the contractor(s).  The contractor(s) shall erect, make and maintain 

at his/their own expense and to approved standards all necessary huts and sanitary 

arrangements required for his/their work people on the site in connection with the execution 

of the works, and if the same shall not have been erected or constructed, according to 

approved standards, the Engineer-in-Charge shall have power to give notice in writing to the 

contractor(s) requiring that the said huts and sanitary arrangements be remodelled and/or 

reconstructed according to approved standards, and if the contractor(s) shall fail to remodel 

or reconstruct such huts and sanitary arrangements according to approved standards within 

the period specified in the notice, the Engineer-in-Charge shall have the power to remodel 

or reconstruct such huts and sanitary arrangements according to approved standards at the 

cost of the contractor(s).  

CLAUSE 19H 

The contractor(s) shall at his/their own cost arrange appropriate accommodation for his/ their 

labour employed which should have proper doors windows, ventilation, water supply, 

drainage, & sanitary installation etc. 

CLAUSE 19 I 

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the 

work any person or persons in the contractors’ employ the work who may be incompetent or 

misconduct himself and the contractor shall forthwith comply with such requirements. In 

respect of maintenance / repair of renovation works etc. where the labour have an easy 

access to the individual houses, the contractor shall issue identity cards to the labourers, 
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whether temporary or permanent and he shall be responsible for any untoward action on the 

part of such labour. 

CLAUSE 19J  

It shall be the responsibility of the contractor to see that the building under construction is 

not occupied by anybody un-authorized during construction, and is handed over to the 

Engineer-in-Charge with vacant possession of complete building.  If such building though 

completed is occupied illegally, then the Engineer-in-Charge shall have the option to refuse 

to accept the said building/buildings in that position.  Any delay in acceptance on this account 

will be treated as the delay in completion and for such delay a levy up to 5% of tendered 

value of work may be imposed by the Superintending Engineer/ Chief Engineer whose 

decision shall be final both with regard to the justification and quantum and be binding on the 

contractor.   

However, the Superintending Engineer/ Chief Engineer, through a notice, may require the 

contractor to remove the illegal occupation any time on or before construction and delivery.  

CLAUSE 19K 

Employment of skilled/semi skill worker 

The contractor shall, at all stages of work, deploy skilled/semiskilled tradesmen who are 

qualified and possess certificate in particular trade from CPWD Training Institute/Industrial 

Training Institute/National Institute of construction Management and Research 

(NICMAR)/National Academy of Construction, CIDC or any similar reputed and recognized 

Institute mangled/ certified by State/Central Government.  The number of such qualified 

tradesmen shall not be less than 20% of total skilled/semi-skilled workers required in each 

trade at any stage of work. The contractor shall submit number of man days required in 

respect of each trade, its scheduling and the list of qualified tradesmen along with requisite 

certificate from recognized Institute to Engineer in charge for approval.  Notwithstanding such 

approval, if the tradesmen are found to have inadequate skill to execute the work of 

respective trade, the contractor shall substitute such tradesmen within two days of written 

notice from Engineer-in-Charge.  Failures on the part of contractor to obtain approval of 

Engineer-in-Charge or failure to deploy qualified tradesmen will attract a compensation to be 

paid by contractor at the rate specified in schedule 'F' per such tradesman per day.  Decision 

of Engineer in Charge as to whether particular tradesman possesses requisite skill and 

amount of compensation in case of default shall be final and binding.  

Provided always, that the provisions of this clause shall not be applicable for works with 

estimated cost put to tender being less than Rs.5 crores. 

For work costing more than Rs.10 Crores and up-to to Rs.50 Crores, the contractor shall 

arrange on site training as per National Skill Development Corporation (NSDC) norms for at 

least 20% of the unskilled worker engaged in the project in co-ordination with the CPWD 

Regional Training Institute & National Skill Development Corporation (NSDC) for certification 

at the level of skilled/semi-skilled tradesmen. 

For work costing more than Rs.50 Crores, the contractor shall arrange on site training as per 

National Skill Development Corporation (NSDC) norms for at least 30% of the unskilled 

worker engaged in the project co-ordination with the CPWD Regional Training Institute & 

National Skill Development Corporation (NSDC) for certification at the level of skilled/semi-

skilled tradesmen The cost of such training as stated above shall be borne by the DDA. The 
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necessary space and workers shall be provided by the contractor and no claims what so ever 

shall be entertained. 

CLAUSE 19L 

Contribution of EPF and ESI 

The ESI and EPF contribution on the part of employer in respect of this contract shall be paid 
by the contractor. These contributions on the part of employer paid by the contractor shall be 
reimbursed by the Engineer-in-Charge to the contractor on actual basis. The verification of 
deployment labour will be done through biometric attendance system or any other suitable 
method by the Engineer in Charge. The applicable and eligible amount of EPF & ESI shall 
be reimbursed preferably within 7 days but not later than 30 days of submission of 
documentary proof of payment provided same are in order.  

Clause 19 M  

Sexual Harassment of Women at Workplace 

The contractor shall comply with all provision(s) and guideline(s) of Sexual Harassment of 

Women at Workplace (Prevention Prohibition and Redressal) Act, 2013 and amendment 

thereafter time to time or any other rules framed under any labour law affecting women 

worker(s). 

        CLAUSE 20 

Minimum Wages Act to be complied with 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 

Contract Labour (Regulation and Abolition) Act, 1970, and Gazette Notification 19.01.2017, 

S.O 188 (E) extra ordinary part 2 - sec. 3 (ii) amended from time to time and rules framed 

there under and other labour laws affecting contract labour that may be brought into force 

from time to time. 

CLAUSE 21  

Work not to be sublet Action in case of insolvency 

The contractor shall not assign or sublet without the written approval of the Engineer-in-

Charge. And if the contractor shall assign or sublet this contract, or attempt to do so, or 

become insolvent or commence any insolvency proceedings or make any composition with 

his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 

advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 

offered by the contractor, or any of his servants or agent to any public officer or person in the 

employ of Govt. in any way relating to his office or employment, or if any such officer or 

person shall become in any way directly or indirectly interested in the contract, the Engineer-

in-Charge on behalf of the DDA shall have power to adopt the course specified in Clause 3 

hereof in the interest of DDA and in the event of such course being adopted, the 

consequences specified in the said Clause 3 shall ensue.  

CLAUSE 22 

All sums payable by way of compensation under any of these conditions shall be considered 

as reasonable compensation to be applied to the use of DDA without reference to the actual 

loss or damage sustained and whether or not any damage shall have been sustained.  

CLAUSE 23  

Changes in firm’s Constitution to be intimated 

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-

in-Charge shall be obtained before any change is made in the constitution of the firm.  Where 

the contractor is an individual or a Hindu undivided family business concern such approval 

as aforesaid shall likewise be obtained before the contractor enters into any partnership 

agreement where under the partnership firm would have the right to carry out the works 
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hereby undertaken by the contractor.  If previous approval as aforesaid is not obtained, the 

contract shall be deemed to have been assigned in contravention of Clause 21 hereof and 

the same action may be taken, and the same consequences shall ensue as provided in the 

said Clause 21. 

CLAUSE 24 

Life Cycle cost 

The contractor shall be responsible for safety, quality of the road during maintenance period. 

The contractor shall have obligation to rectify the defects up to 5 (five) years from the date 

of completion of work. The defects have to be rectified within a reasonable time not 

exceeding 45 (forty-five) days after issue of notice by Engineer- in- Charge. If contractor does 

not take corrective action within 45 day, then action for debarring of the agency shall be taken 

by the appropriate authority. 

CLAUSE 25 

Settlement of Disputes & Arbitration  

Notwithstanding any other practice in existence, or any prior agreement or written 

negotiations having taken place, or any tender condition, or any other clause or covenant in 

this agreement or any document referred to in this agreement, any provision in the GCC or 

CPWD Manual, or any circular, guideline, direction or any rule or regulation, it is hereby 

agreed that any dispute between the parties to this agreement shall be resolved by decision 

of the courts at Delhi and the dispute shall not be resolved by way of arbitration or any other 

alternate dispute redressal mechanism.  

CLAUSE 26  

Contractor to indemnify Govt. against Patent Rights 

The contractor shall fully indemnify and keep indemnified the DDA against and action, claim 

or proceeding relating to infringement or use of any patent or design or any alleged patent 

or design rights and shall pay any royalties which may be payable in respect of any article or 

part thereof included in the contract.  In the event of any claims made under or action brought 

against DDA in respect of any such matters as aforesaid, the contractor shall be immediately 

notified thereof and the contractor shall be at liberty, at his own expense, to settle any dispute 

or to conduct any litigation that may arise there from, provided that the contractor shall not 

be liable to indemnify the DDA if the infringement of the patent or design or any alleged 

patent or design right is the direct result of an order passed by the Engineer-in-Charge in this 

behalf. 

CLAUSE 27 

Lump sum Provisions in Tender 

When the estimate on which a tender is made includes lump sum in respect of parts of the 

work, the contractor shall be entitled to payment in respect of the items of work involved or 

the part of the work in question at the same rates as are payable under this contract for such 

items, or if the part of the work in question is not, in the opinion of the Engineer-in-Charge 

payable of measurement, the Engineer-in-Charge may at his discretion pay the lump sum 

amount entered in the estimate, and the certificate in writing of the Engineer-in-Charge shall 

be final and conclusive against the contractor with regard to any sum or sums payable to him 

under the provisions of the clause.  
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CLAUSE 28 

Action where no Specifications are specified 

In the case of any class of work for which there is no such specifications as referred to in 

Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards 

Specifications.  In case there are no such specifications in Bureau of Indian Standards, the 

work shall be carried out as per manufacturer’s specifications, if not available then as per 

State, District Specifications. In case there are no such specifications as required above, the 

work shall be carried out in all respects in accordance with the instructions and requirements 

of the Engineer-in-Charge.  

CLAUSE 29 

With-holding and lien in respect of sums due from contractor 

i) Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract or against the contractor, the Engineer-in-Charge or the DDA shall be entitled to 

withhold and also have a lien to retain such sum or sums in whole or in part from the security, 

if any deposited by the contractor and for the purpose aforesaid, the Engineer-in-Charge or 

the DDA shall be entitled to withhold the security deposit, if any, furnished as the case may 

be and also have a lien over the same pending finalization or adjudication of any such claim.  

In the event of the security being insufficient to cover the claimed amount or amounts or if no 

security has been taken from the contractor, the Engineer-in-Charge or the DDA shall be 

entitled to withhold and have a lien to retain to the extent of such claimed amount or amounts 

referred to above, from any sum or sums found payable or which may at any time thereafter 

become payable to the contractor under the same contract or any other contract with the 

Engineer-in-charge of the government or any contracting person through the Engineer-in-

charge pending finalization of adjudication of any such claim.  

It is an agreed term of the contract that the sum of money or moneys so withheld or retained 

under the lien referred to above by the Engineer-in-Charge or DDA will be kept withheld or 

retained as such by the Engineer-in-Charge or DDA till the claim arising out of or under the 

contract is determined by the arbitrator (if the contract is governed by the arbitration clause) 

by the competent court, as the case may be and that the contractor will have no claim for 

interest or damages whatsoever on any account in respect of such withholding or retention 

under the lien referred to above and duly notified as such to the contractor. For the purpose 

of this clause, where the contractor is a partnership firm or a limited company, the Engineer-

in-Charge or the DDA shall be entitled to withhold and also have a lien to retain towards such 

claimed amount or amounts in whole or in part from any sum found payable to any partner/ 

limited company as the case may be, whether in his individual capacity or otherwise.  

ii) DDA shall have the right to cause an audit and technical examination of the works and the 

final bills of the contractor including all supporting vouchers, abstract, etc., to be made after 

payment of the final bill and if as a result of such audit and technical examination any sum is 

found to have been overpaid in respect of any work done by the contractor under the contract 

or any work claimed to have been done by him under the contract and found not to have 

been executed, the contractor shall be liable to refund the amount of over payment and it 

shall be lawful for DDA to recover the same from him in the manner prescribed in sub clause 

(i) of this clause or in any other manner legally permissible; and it is found that the contractor 

was paid less than what was due to him under the contract in respect of any work executed 

by him under it, the amount of such under payment shall be duly paid by DDA to the 

contractor, with any interest thereon whatsoever.  
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Provided that the DDA shall not be entitled to recover any sum overpaid, nor the contractor 

shall be entitled to payment or any sum paid short where such payment has been agreed 

upon between the Superintending Engineer or Executive Engineer on the one hand and the 

contractor on the other under any term of the contract permitting payment for work after 

assessment by the Superintending Engineer or Executive Engineer. 

CLAUSE 29A  

Lien in respect of claims in other Contracts  

Any sum of money due and payable to the contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 

Engineer-in-Charge or the DDA any other contracting person or persons through Engineer-

in-Charge against any claim of the Engineer-in-Charge or DDA or such other person or 

persons in respect of payment of a sum of money arising out of or under any other contract 

made by the contractor with the Engineer-in-Charge or the DDA or with such other person 

or persons.  

It is an agreed term of the contract that the sum of money so withheld or retained under this 

clause by the Engineer-in-Charge or the DDA will be kept withheld or retained as such by 

the Engineer-in-Charge or the DDA or till his claim arising out of the same contract or any 

other contract is either mutually settled or determined by the arbitration clause or by the 

competent court, as the case may be and that the contractor shall have no claim for interest 

or damages whatsoever on this account or on any other ground in respect of any sum of 

money withheld or retained under this clause and duly notified as such to the contractor 

CLAUSE 30 

Water for works  

The contractor(s) shall make his/their own arrangements for water required for the work and 

nothing extra will be paid for the same.  This will be subject to the following conditions:  

i) That the water used by the contractor(s) shall be fit for construction purposes to the 

satisfaction of the Engineer-in-Charge.  

ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk 

and cost of contractor(s) if the arrangements made by the contractor(s) for procurement of 

water are in the opinion of the Engineer-in-Charge, unsatisfactory.  

CLAUSE 31 

Hire of Plant &Machinery 

The contractor shall arrange at his own expense all tools, plant, machinery and equipment 
(hereinafter referred to as T&P) required for execution of the work 

CLAUSE 32 

Employment of Technical Staff and employees 

Contractors Superintendence, Supervision, Technical Staff & Employees  

i) The contractor shall provide all necessary superintendence during execution of the work and 

all along thereafter as may be necessary for proper fulfilling of the obligations under the 

contract. 

The contractor shall immediately after receiving letter of acceptance of the tender and before 
commencement of the work, intimate in writing to the Engineer-in-Charge the name(s), 
qualifications, experience, age, address(s) and other particulars along with certificates, of the 
principal technical representative to be in charge of the work and other technical 
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representative(s) who will be supervising the work. Minimum requirement of such technical 
representative(s) and their qualifications and experience shall not be lower than specified in 
Schedule ‘F’. Even of the contractor (or partner(s) in case of firm/ company) is himself / 
herself an Engineers, it is necessary on the part of the contractor to employ principal technical 
representative / technical representative (s) as per stipulation in Schedule 'F'. 
The Engineer-in-Charge shall within 3 days of receipt of such communication intimate in 

writing his approval or otherwise of such a representative(s) to the contractor. Any such 

approval may at any time be withdrawn and in case of such withdrawal, the contractor shall 

appoint another such representative(s) according to the provisions of this clause. Decision 

of the tender accepting authority shall be final and binding on the contractor in this respect. 

Such a principal technical representative and other technical representative(s) shall be 

appointed by the contractor soon after receipt of the approval from Engineer-in-Charge and 

shall be available at site before start of work.  

All the provisions applicable to the principal technical representative under the Clause will 

also be applicable to other technical representative(s) The principal technical representative 

and other technical representative(s) shall be present at the site of work for supervision at all 

times when any construction activity is in progress and also present himself/themselves, as 

required, to the Engineer-in-Charge and/or his designated representative, to take 

instructions.  Instructions given to the principal technical representative or other technical 

representative(s) shall be deemed to have the same force as if these have been given to the 

contractor.  The principal technical representative and other technical representative(s) shall 

be actually available at site fully during all stages of execution of work, during 

recording/checking/ test checking of measurements of works and whenever so required by 

the Engineer-in-Charge and shall also note down instructions conveyed by the Engineer-in-

Charge or his designated representative(s) in the site order book and shall affix his/their 

signature in token of noting down the instructions and in token of acceptance of 

measurements/checked measurement/test checked measurements. The representative(s) 

shall not look after any other work.  Substitutes, duly approved by Engineer-in-Charge of the 

work in similar manner as aforesaid shall be provided in event of absence of any of the 

representative(s) by more than two days.  

If the Engineer-in-Charge, whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative(s) is/are effectively appointed 

or is/are effectively attending or fulfilling the provision of this clause, a recovery (non-

refundable) shall be effected from the contractor as specified in Schedule ‘F’ and the decision 

of the Engineer-in-Charge as recorded in the site order book and measurement recorded 

checked/test checked in Measurement Books shall be final and binding on the contractor. 

Further if the contractor fails to appoint suitable technical Principal technical representative 

and/or other technical representative(s) and if such appointed persons are not effectively 

present or are absent by more than two days without duly approved substitute or do not 

discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers 

to suspend the execution of the work until such date as suitable other technical 

representative(s) is/are appointed and the contractor shall be held responsible for the delay 

so caused to the work. The contractor shall submit a certificate of employment of the 

technical representative(s) (in the form of copy of form-16 or CPF deduction issued to the 

Engineers employed by him) along with every on-account bill/final bill and shall produce 

evidence if at any time so required by the Engineer-in-Charge.  
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ii) The contractor shall provide and employ on the site only such technical assistants as are 

skilled and experienced in their respective fields and such foremen and supervisory staff as 

are competent to give proper supervision to the work.  

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 

necessary for proper and timely execution of the work.  

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove 

from the works any person who in his opinion misconducts himself, or is incompetent or 

negligent in the performance of his duties or whose employment is otherwise considered by 

the Engineer-in-Charge to be undesirable.  Such person shall not be employed again at 

works site without the written permission of the Engineer-in-Charge and the persons so 

removed shall be replaced as soon as possible by competent substitutes. The technical staff 

required at site as per table specified in schedule-F. 

iii) For works with estimated cost more than Rs. 10 Crores and stipulated time period more than 

6 months:  

 The contractor shall ensure that at least one deployed technical representative shall be 

trained in courses related to CPWD specifications, labour laws, safety rules etc. of duration 

not less than 5 working days either through National CPWD Academy (NCA) or National 

Institute of Construction Management and Research (NICMAR) or CIDC or any other similar 

reputed and recognized Institute managed or certified by State/Central Government. The 

training cost and other cost related to training shall be borne by the contractor. The contractor 

shall ensure that at least one technical representative is trained within six months of start of 

work. The period of six months can be relaxed by the Engineer-in-Charge depending upon 

the frequency of training course organized by NCA. If the contractor fails to ensure that at 

least one technical representative is trained in the above-mentioned course till completion of 

work or one year from start of work, whichever is earlier, then a non-refundable recovery of 

Rs. 50,000/- shall be made from the bill of the contractor. Decision of Engineer-in-Charge in 

this regard shall be final and binding on the contractor. 

CLAUSE 33 

Levy/Taxes payable by Contractor  

(i) GST, Building and other Construction Workers Welfare Cess or any other tax, levy or Cess 

in respect of input for or output by this contract shall be payable by the contractor and 

Government shall not entertain any claim whatsoever in this respect except as provided 

under Clause 38. 

(ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, 

stone, kankar, etc. from local authorities. 

If pursuant to or under any law, notification or order any royalty, cess or the like becomes 

payable by the Government of India and does not any time become payable by the contractor 

to the State Government, Local authorities in respect of any material used by the contractor 

in the works, then in such a case, it shall be lawful to the Government of India and it will have 

the right and be entitled to recover the amount paid in the circumstances as aforesaid from 

dues of the contractor. 

CLAUSE 34 

Conditions for reimbursement of levy/taxes if levied after receipt of tenders  

(i) All tendered rates shall be inclusive of any tax, levy or cess applicable on last stipulated date 

of receipt of tender including extension if any. No adjustment i.e. increase or decrease shall 
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be made for any variation in the rate of GST, Building and Other Construction Workers 

Welfare Cess or any tax, levy or cess applicable on inputs. 

However, effect of variation in rates of GST or Building and Other Construction Workers 

Welfare Cess or imposition or repeal of any other tax, levy or cess applicable on output of 

the works contract shall be adjusted on either side, increase or decrease. 

Provided further that for Building and Other Construction Workers Welfare Cess or any tax 

(other than GST), levy or cess varied or imposed after the last date of receipt of tender 

including extension if any, any increase shall be reimbursed to the contractor only if the 

contractor necessarily and properly pays such increased amount of taxes/levies/cess. 

Provided further that such increase including GST shall not be made in the extended period 

of contract for which the contractor alone is responsible for delay as determined by authority 

for extension of time under Clause 5 in Schedule F. 

(ii) The contractor shall keep necessary books of accounts and other documents for the purpose 

of this condition as may be necessary and shall allow inspection of the same by a duly 

authorized representative of the Government and/or the Engineer-in-Charge and shall also 

furnish such other information/document as the Engineer-in-Charge may require from time 

to time. 

(iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or 

levy or cess, or variation or repeal of such tax or levy or cess give a written notice thereof to 

the Engineer-in-charge that the same is given pursuant to this condition, together with all 

necessary information relating thereto. 

CLAUSE 35 

Termination of Contract on death of contractor  

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, 

the Divisional Officer on behalf of the DDA shall have the option of terminating the contract 

without levy compensation to the contractor. 

CLAUSE 36 

If relative working in DDA then the contractor not allowed to tender 

The contractor shall not be permitted to tender for works in the DDA circle (Division in case 

of Contractors of Horticulture/Nursery Categories) responsible for award and execution of 

contracts in which his near relative is posted as Divisional Accountant or as an office any 

capacity between the grades of Superintending Engineer and Junior Engineer (both 

inclusive). He shall also intimate the names of persons who are working with him in any 

capacity or are subsequently employed by him and who are near relatives to any Gazetted 

Officer in the DDA or in the Ministry of Housing and Urban Affairs. Any breach of this 

condition by the contractor would render him liable to be removed from the approved list of 

contractors of this Department. If however the contractor is registered in any other 

department, he shall be debarred from tendering in DDA for any breach of this condition.  

Note: By the term “Near relatives” is meant wife, husband, parents and grandparents, 

children and grandchildren, brothers and sisters, uncles, aunts and cousins and their 

corresponding in-laws.  
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CLAUSE 37 

No Gazetted Engineer to work as Contractor within one year of retirement  

No engineer of gazetted rank or other gazetted officer employed in engineering or 

administrative duties in an engineering department of the DDA shall work as a contractor or 

employee of a contractor for a period of one year after his retirement from Government 

service without the previous permission of DDA in writing.  This contract is liable to be 

cancelled if either the contractor or any of his employees is found at any time to be such a 

person who had not obtained the permission of DDA as aforesaid, before submission of the 

tender or engagement in the contractor’s service, as the case may be.  

CLAUSE 38 

Theoretical consumption of Material 

(i) After completion of the work and also at any intermediate stage in the event of Non 

reconciliation of materials issued theoretical quantity of materials used in the work shall be 

calculated on the basis and method given hereunder: 

(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & 

bitumen required for different items of work as shown in the Schedule of Rates mentioned in 

Schedule ‘F’. In case any item is executed for which standard constants for the consumption 

of cement or bitumen are not available in the above-mentioned schedule/statement or cannot 

be derived from the same shall be calculated on the basis of standard formula to be laid 

down by the Engineer-in-Charge. 

(b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken as the 

quantity required as per design or as authorized by Engineer-in-Charge, including authorized 

lap pages, chairs etc. plus 3% wastage due to cutting into pieces, such theoretical quantity 

being determined and compared with the actual issues each diameter wise, section wise and 

category wise separately. 

(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead and 

G.I./M.S. sheets shall be taken as quantity actually required and measured plus 5% for 

wastage due to cutting into pieces (except in the case of G.I./M.S. sheets it shall be 10%), 

such determination & comparison being made diameter wise & category wise. 

(d) For any other material as per actual requirements. Over the theoretical quantities of materials 

so computed a variation shall be allowed as specified in Schedule ‘F’ For non-scheduled 

items, the decision of the Superintending Engineer/Chief Engineer regarding theoretical 

quantities of materials which should have been actually used, shall be final and binding on 

the contractor. 

ii) The said action under this clause is without prejudice to the right of the DDA take action 

against the contractor under any other conditions of contract for not doing the work according 

to theprescribed specifications. 

CLAUSE 39 

Compensation during warlike situations  

The work (whether fully constructed or not) and all materials, machines, tools and plants, 

scaffolding, temporary buildings and other things connected therewith shall be at the risk of 

the contractor until the work has been delivered to the Engineer-in-Charge and a certificate 

from him to that effect obtained.  In the event of the work or any materials properly brought 
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to the site for incorporation in the work being damaged or destroyed in consequence of 

hostilities or warlike operation, the contractor shall when ordered (in writing) by the Engineer-

in-Charge to remove any debris from the site, collect and properly stack or remove in store 

all serviceable materials salvaged from the damaged work and shall be paid at the contract 

rates in accordance with the provision of this agreement for the work of clearing the site of 

debris, stacking or removal of serviceable material and for reconstruction of all works ordered 

by the Engineer-in-Charge, such payments being in addition to compensation up to the value 

of the work originally executed before being damaged or destroyed and not paid for.  In case 

of works damaged or destroyed but not already measured and paid for, the compensation 

shall be assessed by the Divisional Officer up to Rs 2,00,000/- and by the next higher officer 

concerned for a higher amount.  The contractor shall be paid for the damages/ destruction 

suffered and for the restoring the material at the rate based on analysis of rates tendered for 

in accordance with the provision of the contract.  The certificate of the Engineer-in-Charge 

regarding the quality and quantity of materials and the purpose for which they were collected 

shall be final and binding on all parties to this contract.  

Provided always that no compensation shall be payable for any loss in consequence of 

hostilities or warlike operations (a) unless the contractor had taken all such precautions 

against air raid as are deemed necessary by the A.R.P. Officers or the Engineer-in-Charge 

(b) for any material etc. not on the site of the work or for any tools, plant, machinery, 

scaffolding, temporary building and other things not intended for the work.  

In the event of the contractor having to carry out the reconstruction as aforesaid, he shall be 

allowed such extension of time for its completion as is considered reasonable by the 

Divisional Officer.  

CLAUSE 40 

Apprentices Act provisions to be complied with  

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules 

and orders issued there under from time to time.  If he fails to do so, his failure will be a 

breach of the contract and the Superintending Engineer may, in his discretion, cancel the 

contract.  The contractor shall also be liable for any pecuniary liability arising on account of 

any violation by him of the provisions of the said Act.  

CLAUSE 41 

Release of Security deposit 

The Security Deposit of the work shall be refunded if no labour complaint has been received 

from the labour officer till the due date of its payment. If a labour complaint is received during 

this period, the Engineer-in-Charge shall, after issue of notice in this regard to the contractor, 

deduct the amount required to settle the complaint from his security deposit and refund the 

balance amount. 
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SAFETY CODE 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 

the ground, or from solid construction except such short period work as can be done safely from 

ladders.  When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and 

if the ladder is used for carrying materials as well suitable footholds and hand-hold shall be 

provided on the ladder and the ladder shall be given an inclination not steeper than 1/4 to 1 (1.4 

horizontal and 1 vertical). 

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 

platform of such scaffolding or staging and extending along the entire length of the outside and 

ends thereof with only such opening as may be necessary for the delivery of materials.  Such 

scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 

structure. 

3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more than 

3.6m (12ft.) above ground level or floor level, they should be closely boarded, should have 

adequate width and should be suitably fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of person or materials by providing suitable fencing or railing whose 

minimum height shall be 90 cm (3ft.). 

5. Safe means of access shall be provided to all working platforms and other working places.  Every 

ladder shall be securely fixed.  No portable single ladder shall be over 9m. (30ft.) in length while 

the width between side rails in rung ladder shall in no case be less than 29 cm. (11½”) for ladder 

up to and including 3m. (10ft.) in length.  For longer ladder, this width should be increased at 

least ¼” for each additional 30cm. (1 foot) of length.  Uniform step spacing of not more than 30 

cm shall be kept.  Adequate precautions shall be taken to prevent danger from electrical 

equipment.  No materials on any of the sites or work shall be so stacked or placed as to cause 

danger or inconvenience to any person or the public.  The contractor shall provide all necessary 

fencing and lights to protect the public from accident and shall be bound to bear the expenses of 

defence of every suit, action or other proceedings at law that may be brought by any person for 

injury sustained owing to neglect of the above precautions and to pay any damages and cost 

which may be awarded in any such suit, action or proceedings to any such person or which may, 

with the consent of the contractor, be paid to compensate any claim by any such person. 

6. Excavation and Trenching – All trenches 1.2m. (4ft.) or more in depth, shall at all times be 

supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof Ladder shall 

extend from bottom of the trench to at least 90 cm. (3ft.) above the surface of the ground. The 

side of the trenches which are 1.5m. (5ft.) or more in depth shall be stepped back to give suitable 

slope or securely held by timber bracing, so as to avoid the danger of sides collapsing.  The 

excavated materials shall not be placed within 1.5m. (5ft.) of the edges of the trench or half of the 

depth of the trench whichever is more.  Cutting shall be done from top to bottom.  Under no 

circumstances undermining or undercutting shall be done. 

7. Demolition – Before any demolition work is commenced and also during the progress of the work. 

i) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus 

used by the operator shall remain electrically charged. 
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iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding.  No floor, roof or other part of the building shall be so overloaded with debris 

or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 

condition suitable for immediate use, and the contractor should take adequate steps to ensure 

proper use of equipment by those concerned: - The following safety equipment shall invariably 

be provided. 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective goggles. 

ii) Those engaged in white washing and mixing or stacking of cement bags or any material which is 

injurious to the eyes shall be provided with protective goggles. 

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

v) When workers are employed in sewers and manholes, which are in active use, the contractors 

shall ensure that the manhole covers are opened and ventilated at-least for an hour before the 

workers are allowed to get into the manholes, and the manholes so opened shall be cordoned 

off with suitable railing and provided with warning signals or boards to prevent accident to the 

public.  In addition, the contractor shall ensure that the following safety measure are adhered to 

: 

a) Entry for workers into the line shall not be allowed except under supervision of the JE or any other 

higher office. 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours 

before any man is allowed to enter into the manhole for working inside. 

c) Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper which 

changes colour in the presence of such gases and gives indication of their presence. 

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole.  In case, 

no Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit. 

e) Safety belt with rope should be provided to the workers.  While working inside the manholes such 

rope should be handled by two men standing outside to enable him to be pulled out during 

emergency. 

f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind.  

Power warning signs should be displayed for the safety of the public whenever cleaning works 

are undertaken during night or day. 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 

immediately removed to avoid accidents on account of slippery nature of the malba. 

i) Workers should not be allowed to work inside the manhole continuously.  He should be given rest 

intermittently.  The Engineer-in-Charge may decide the time up to which a worker may be allowed 

to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

k) Air-blowers should be used for flow of fresh air through the manholes.  Whenever called for 

portable air blowers are recommended for ventilating the manholes.  The Motors for these shall 

be vapour proof and of totally enclosed type.  Non sparking gas engines also could be used but 

they should be placed at least 2 meters away from the opening and on the leeward side protected 

from wind so that they will not be a source of friction on any inflammable gas that might be 

present. 
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l) The workers engaged for cleaning the manholes/sewers should be properly trained before 

allowing to work in the manhole. 

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and gloves 

non sparking tools safety lights and gas masks and portable air blowers (when necessary).  They 

must be supplied with barrier cream for anointing the limbs before working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his 

full weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole 

well. 

o) If a man has received a physical injury, he should be brought out of the sewer immediately and 

adequate medical aid should be provided to him. 

p) The extents to which these precautions are to be taken depend on individual situation but the 

decision of the Engineer-in-Charge regarding the steps to be taken in this regard is an individual 

case will be final. 

vi) The Contractor shall not employ men and women below the age of 18 years on the work of 

painting with products containing lead in any form.  Wherever men above the age of 18 are 

employed on the work of lead painting, the following precaution should be taken : 

a) No paint containing lead or lead products shall be used except in the form of paste or readymade 

paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied in the form 

of spray or a surface having lead paint is dry rubbed and scraped. 

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be 

provided to enable the working painters to wash during and on the cessation of work. 

9. An additional clause (viii) (i) of Safety Code (iv) the Contractor shall not employ women and men 

below the age of 18 on the work of painting with product contained lead in any form.  Wherever 

men above the age of 18 are employed on the work of lead painting, the following principles must 

be observed for such use: 

i) White lead, sulphate of lead or product containing this pigment, shall not be used in painting 

operation except in the form of pastes or paint ready for use. 

ii) Measures shall be taken, wherever required in order to prevent danger arising from the 

application of paint in the form of spray. 

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused 

by dry rubbing down and scraping. 

iv) Adequate facilities shall be provided to enable working painters to wash during and on cessation 

of work. 

v) Overall, shall be worn by working painters during the whole of working period. 

vi) Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled 

by painting materials. 

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently 

verified by medical man appointed by competent authority of DDA 

viii) DDA may require, when necessary medical examination of workers. 

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be 

distributed to working painters. 

10. When the work is done near any place where there is risk of drowning, all necessary equipment’s 

should be provided and kept ready for use and all necessary steps taken for prompt rescue of 

any person in danger and adequate provision, should be made for prompt first aid treatment of 

all injuries likely to be obtained during the course of the work. 

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conform to the following standards or conditions: 
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i)  a) These shall be of good mechanical construction, sound materials and adequate strength and 

free from patent defects and shall be kept repaired and in good working order. 

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength, and free from patent defects. 

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no person under 

the age of 21 years should be in charge of any hoisting machine including any scaffolding which 

or give signals to operator. 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block 

used in hoisting or as means of suspension, the safe working load shall be ascertained by 

adequate means.  Every hoisting machine and all gear referred to above shall be plainly marked 

with the safe working load.  In case of a hoisting machine having a variable safe working load 

and the condition under which it is applicable shall be clearly indicated.  No part of any machine 

or any gear referred to above in this paragraph shall be loaded beyond the safe working load 

except for the purpose of testing. 

iv) In case of departmental machines, the safe working load shall be notified by the Electrical 

Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe 

working load of the machine to the Engineer-in-Charge whenever he brings any machinery to site 

of work and get it verified by the Electrical Engineer concerned. 

12. Motors, gearing transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards.  Hoisting appliances should be provided with such 

means as will reduce to the minimum the risk of accidental descent of the load.  Adequate 

precautions should be taken to reduce to the minimum the risk of any part of a suspended load 

becoming accidentally displaced.  When workers are employed on electrical installations which 

are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as 

may be necessary should be provided.  The worker should not wear any rings, watches and carry 

keys or other materials which are good conductors of electricity. 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained 

in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in 

use.  Adequate washing facilities should be provided at or near places of work. 

14. These safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot.  The person responsible for compliance of the safety 

code shall be named therein by the contractor. 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or 

Engineer-in-Charge of the department or their representatives. 

16. Notwithstanding the above clauses from 1 to 15 there is nothing in these to exempt the contractor 

from the operations of any other Act or Rule in force in the Republic of India. 
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Model Rules for the Protection of Health and Sanitary Arrangements for Workers Employed 

by DDA or its Contractors 

 

1. APPLICATION 
These rules shall apply to all buildings and construction works in charge of DDA in which twenty or 

more workers are ordinarily employed or are proposed to be employed in any day during the 
period during which the contract work is in progress. 

2. DEFINITION 
Work place means a place where twenty or more workers are ordinarily employed in 
connection with construction work on any day during the period during which the contract work 
is in progress. 

3. FIRST-AID FACILITIES 
i) At every work place there shall be provided and maintained, so as to be easily accessible 

during working hours, first-aid boxes at the rate of not less than one box for 180 contract labour 
or part thereof ordinarily employed. 

ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall 
contain the following equipment: 

a) For work places in which the number of contract labour employed does not exceed 50 
Each first-aid box shall contain the following equipment: 

1. 6 small sterilized dressings. 
2. 3 medium size sterilized dressings. 
3. 3 large size sterilized dressings. 
4. 3 large sterilized burn dressings. 
5. 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine.   
6. 1 (30ml.) bottle containing salvolatile having the dose and mode of administration indicated on 

the label. 
7. 1 snakebite lancet. 
8. 1 (30 gms.) bottle of potassium permanganate crystals. 
9. 1 pair scissors. 
10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and 

Labour Institutes, Government of India. 
11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 
12. Ointment for burns. 
13. A bottle of suitable surgical antiseptic solution. 

b) For work places in which the number of contract labour exceed 50 
Each first-aid box shall contain the following equipment: 

1. 12 small sterilized dressings. 
2. 6 small size sterilized dressings. 
3. 6 large size sterilized dressings. 
4. 6 large size sterilized burn dressings. 
5. 6 (15 gms.) packets sterilized cotton wool. 
6. 1 (60 ml.) bottle containing a two percent alcoholic solution iodine. 
7. 1 (60 ml.) bottle e containing Sal volatile having the does and mode of administration indicated 

on the label. 
8. 1 roll of adhesive plaster. 
9. 1 snake bite lancet. 
10. 1 (30 gms.) bottle of potassium permanganate crystals. 
11. 1 pair scissors. 
12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and Labour 

Institutes/ Government of India. 
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13. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 
14. Ointment for burns. 
15. A bottle of suitable surgical antiseptic solution. 

iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 
necessary. 

iv) Nothing except the prescribed contents shall be kept in the First-aid box. 
v) The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place. 
vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment, in the 

work places where the number of contract labour employed is 180 or more. 
vii) In work places where the number of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works.  First-aid posts shall be 
established and run by a trained compo under. The compounder shall be on duty and shall 
be available at all hours when the workers are at work. 

viii) Where work places are situated in places which are not towns or cities, a suitable motor 
transport shall be kept readily available to carry injured person or person suddenly taken ill 
to the nearest hospital. 

4. DRINKING WATER 
i) In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking. 
ii) Where drinking water is obtained from an intermittent public water supply, each work place 

shall be provided with storage where such drinking water shall be stored. 
iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine 

drain or other source of pollution.  Where water has to be drawn from an existing well which 
is within such proximity of latrine, drain or any other source of pollution, the well shall be 
properly chlorinated before water is drawn form it for drinking.  All such wells shall be entirely 
closed in and be provided with a trap door which shall be dust and waterproof. 

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a month 

5. WASHING FACILITIES 

i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 

ii) Separate and adequate cleaning facilities shall be provided for the use of male and female 

workers. 

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 

 

6. LATRINES AND URINALS 

i) Latrines shall be provided in every work place on the following scale namely: 

a) Where female are employed there shall be at least one latrine for every 25 females. 

b) Where males are employed, there shall be at least one latrine for every 25 males. 

Provided that where the number of males or females exceeds 100, it shall be sufficient if 

there is one latrine for 25 males or females as the case may be up to the first 100, and one 

for every 50 thereafter.  

ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have 

a proper door and fastenings. 

iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable 

heat-resisting non-absorbent materials and shall be cement washed inside and outside at 

least once a year, Latrines shall not be of a standard lower than borehole system. 
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iv) a) Where workers of both sexes are employed, there shall be displayed outside each 
block of latrine and urinal, a notice in the language understood by the majority of the workers 
“For Men only” or “For Women Only” as the case may be. 

b) The notice shall also bear the figure of a man or of a woman, as the case may be.  
v) There shall be at least one urinal for male workers up to 50 and one for female workers up 

to fifty employed at a time, provided that where the number of male or female workmen, as 
the case may be exceeding 500, it shall be sufficient if there is one urinal for every 50 males 
or females up to the first 500 and one for every 100 or part thereafter. 

vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 
and sanitary condition at all times. 

b) Latrines and urinals other than those connected with a flush sewage system shall comply 
with the requirements of the Public Health Authorities. 

vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in 
or near the latrines and urinals. 

viii) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 
arrangements for proper disposal of excreta by incineration at the work place shall be made 
by means of a suitable incinerator.  Alternately excreta may be disposed of by putting a layer 
of night soil at the bottom of a pucca tank prepared for the purpose and covering it with a 15 
cm. Layer of waste or refuse and then covering it with a layer of earth for a fortnight (when it 
will turn to manure) 

ix) The contractor shall at his own expense, carry out all instructions issued to him by the 
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in 
respect of the contractor’s workmen or employees on the site.  The contractor shall be 
responsible for payment of any charges which may be levied by Municipal or Cantonment 
Authority for execution of such on his behalf. 

7. PROVISION OF SHELTER DURING REST 
At every place there shall be provided, free of cost, four suitable sheds, two for meals and 
the other two for rest separately for the use of men and women labour.  The height of each 
shelter shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the 
roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sqm (6 
sqft.) per head. Provided that the Engineer-in-Charge may permit subject to his satisfaction, 
a portion of the building under construction or other alternative accommodation to be used 
for the purpose. 

8. CRECHES 
i) At every work place, at which 20 or more women worker are ordinarily employed, there shall 

be provided two rooms of reasonable dimensions for the use of their children under the age 
of six years.  One room shall be used as a play room for the children and the other as their 
bedroom.  The rooms shall be constructed with specifications as per clause 19H (ii) a, b & c. 

ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation.  
There shall be adequate provision of sweepers to keep the places clean. 

iii) The contractor shall supply adequate number of toys and games in the play room and 
sufficient number of cots and beddings in the bed room. 

iv) The contractor shall provide one Ayah to look after the children in the crèche when the 
number of women workers does not exceed 50 and two when the number of women workers 
exceeds 50. 

v) The use of the rooms earmarked as crèches shall be restricted to children, their attendants 
and mothers of the children. 

9. CANTEENS 
i) In every work place where the work regarding the employment of contract labour is likely to 

continue for six months and where in contract labour numbering one hundred or more is 
ordinarily employed, an adequate canteen shall be provided by the contractor for the use of 
such contract labour. 

ii) The canteen shall be maintained by the contractor in an efficient manner. 
iii) The canteen shall consist of at least a dining hall, kitchen, store room, pantry and washing 

places separately for workers and utensils. 
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iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 
v) The floor shall be made of smooth and impervious materials and inside walls shall be lime-

washed or colour washed at least once in each year. 
 Provided that the inside walls of the kitchen shall be line-washed every four months. 
vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 
vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance. 
viii) Suitable arrangements shall be made for the collection and disposal of garbage. 
ix) The dining hall shall accommodate at a time 30 percent of the contract labour working at a 

time. 
x) The floor area of the dining hall, excluding the area occupied by the service counter and any 

furniture except tables and chairs shall not be less than one square meter (10 sqft.) per diner 
to be accommodated as prescribed in sub-Rule 9. 

xi) a) A portion of the dining hall and service counter shall be partitioned off and reserved for 
women workers in proportion to their number. 

b) Washing places for women shall be separate and screened to secure privacy. 
xii) Sufficient tables stools, chair or benches shall be available for the number of diners to be 

accommodated as prescribed in sub-Rule 9. 

xiii) a(1) There shall be provided and maintained sufficient utensils crockery, furniture and any 
other equipment’s necessary for the efficient running of the canteen. 

a(2) The furniture utensils and other equipment shall be maintained in a clean and hygienic 
condition. 

b(1)  Suitable clean clothes for the employees serving in the canteen shall be provided and 
maintained. 

b(2) A service counter, if provided, shall have top of smooth and impervious material. 
b(3) Suitable facilities including an adequate supply of hot water shall be provided  for the cleaning 

of utensils and equipment’s. 
xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the 

normal habits of the contract labour. 
xv) The charges for food stuffs, beverages and any other items served in the canteen shall be 

based on ‘No profit, No losses and shall be conspicuously displayed in the canteen. 
xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following 

items shall not be taken into consideration as expenditure namely: 
a) The rent of land and building 
b) The depreciation and maintenance charges for the building and equipment’s provided for the 

canteen. 
c) The cost of purchase, repairs and replacement of equipment’s including furniture, crockery, 

cutlery and utensils. 
d) The water charges and other charges incurred for lighting and ventilation. 
e) The interest and amounts spent on the provision and maintenance of equipment’s provided 

for the canteen. 
xvii) The accounts pertaining to the canteen shall be audited once every 12 months by registered 

accountants and auditors. 
10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him 
by the Engineer-in-Charge including the filling up of any borrow pits which may have been 
dug by him. 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and 
shall from an integral part of the contracts. 

12. AMENDMENTS 
Government may, from time to time, add to or amend these rules and issue directions – it may 

consider necessary for the purpose of removing any difficulty which may arise in the 
administration thereof. 
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CONTRACTOR’S LABOUR REGULATIONS 

i) SHORT TITLE 

These regulations may be called the Contractors Labour Regulations. 

ii) DEFINITIONS 

(i) Workman means any person employed by DDA or its contractor directly or indirectly 

through a sub-contractor with or without the knowledge of the DDA to do any skilled, 

semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward, 

whether the terms of employment are expressed or implied but does not include any 

person: 

a) Who is employed mainly in a managerial or administrative capacity: or 

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office 

or by reason of powers vested in him, functions mainly of managerial nature: or. 

c) Who is an out worker, that is to say, person to whom any article or materials are given out 

by or on behalf of the principal employers to be made up cleaned, washed, altered, 

ornamental finished, repaired adopted or otherwise processed for sale for the purpose of 

the trade or business of the principal employers and the process is to be carried out either 

in the home of the out worker or in some other premises, not being premises under the 

control and management of the principal employer. 

i) No person below the age of 14 years shall be employed to act as a workman. 

ii) Fair Wages means wages whether for time or piecework fixed and notified under the 

provisions of the Minimum Wages Act from time to time.  

iii) Contractors shall include every person who undertakes to produce a given result other 

than a mere supply of goods or articles of manufacture through contract labour or who 

supplies contract labour for any work and includes a sub-contractor. 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

3 (i) Normally working hours of an adult employee should not exceed 9 hours a day.  

The working day shall be so arranged that inclusive of interval for rest, if any, it shall not 

spread over more than 12 hours on any day. 

(ii) When an adult worker is made to work for more than 9 hours on any day or for more than 

48 hours in any weed, he shall be paid over time for the extra hours put in by him at double 

the ordinary rate of wages. 

(iii) a)Every worker shall be given a weekly holiday normally on a Sunday, in accordance with 

the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time 

irrespective of whether such worker is governed by the Minimum Wages Act or not.  

b) Where the minimum wages prescribed by the Government under the Minimum Wages Act 

are not inclusive of the Wages for the weekly day of rest, the worker shall be entitled to 

rest day wages at the rate applicable to the next preceding day, provided he has worked 

under the same contractor for a continuous period of not less than 6 days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a 

normal weekly holiday, he shall grant a substituted holiday to him for the whole day on 

one of the five days immediately before or after the normal weekly holiday and pay wages 

to such worker for the work performed on the normal weekly holiday at overtime rate. 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain in a clear and legible condition in 
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conspicuous places on the work, notices in English and in the local Indian languages 

spoken by the majority of the workers giving the minimum rates of wages fixed under 

Minimum Wages Act, the actual wages being paid, the hours of work for which such wage 

are earned, wages periods, dates of payments of wages and other relevant information as 

per APPENDIX ‘III’. 

5. PAYMENT OF WAGES 

i) The contractor shall fix wage periods in respect of which wages shall be payable. 

ii) No wage period shall exceed one month. 

iii) The wages of every person employed as contract labour in an establishment or by a 

contractor where less than one thousand such persons are employed shall be paid before 

the expiry of seventh day and in other cases before the expiry of tenth day after the last 

day of the wage period in respect of which the wages are payable. 

iv) Where the employment of any worker is terminated by or on behalf of the contractor the 

wages earned by him shall be paid before the expiry of the second working day from the 

date on which his employment is terminated. 

v) All payment of wages shall be made on a working day at the work premises and during 

the working time and on a date notified in advance and in case the work is completed 

before the expiry of the wage period, final payment shall be made within 48 hours of the 

last working day. 

vi) Wages due to every worker shall be paid to him direct by contractor through bank or ECS 

or online transfer to his bank account. 

vii)  All wages shall be paid through bank or ECS or online transfer.  

viii) Wages shall be paid without any deductions of any kind except those specified by the 

Central Government by general or special order in this behalf or permissible under the 

Payment of Wages Act 1956. 

ix) A notice showing the wages period and the place and time of disbursement of wages shall 

be displayed at the place of work and a copy sent by the contractor to the Engineer-in-

Charge under acknowledgement. 

x) It shall be the duty of the contractor to ensure the disbursement of wages through bank 

account of labour. 

xi) The contractor shall obtain from the Junior Engineer or any other authorized 

representative of the Engineer-in-Charge as the case may be a certificate under his 

signature at the end of the entries in the “Register of Wages” or the “wage-cum-Muster 

Roll” as the case may be in the following form: 

“Certified that the amount shown in column No. --------------------- has been paid to the 

workman concerned through bank account of labour on  -------------- at ----------  

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following: 

Fines: 

a) Deductions for absence from duty i.e. from the place or the places where by the terms of 

his employment he is required to work.  The amount of deduction shall be in proportion to 

the period for which he was absent. 

b) Deduction for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money or any other deduction which he is required to account, 

where such damage or loss is directly attributable to his neglect or default. 
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c) Deduction for recovery of advances or for adjustment of overpayment of wages, advances 

granted shall be entered in a register. 

d) Any other deduction which the Central Government may from time to time allow. 

ii) No fines should be imposed on any worker save in respect of such acts and omissions on 

his part as have been approved of by the Chief Labour Commissioner. 

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed 

at APPENDIX-X. 

iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made 

from his wages until the worker has been given an opportunity of showing cause against 

such fines or deductions. 

iv) The total amount of fine which may be imposed in any one wage period on a worker shall 

not exceed an amount equal to three paise in a rupee of the total wages, payable to him 

in respect of that wage period. 

v) No fine imposed on any worker shall be recovered from him by instalment, or after the 

expiry of sixty days from the date on which it was imposed. 

vi) Every fine shall be deemed to have been imposed on the day of the act or omission in 

respect of which it was imposed. 

7. LABOUR RECORDS 

i) The contractor shall maintain a Register of persons employed on work on contract in 

Form XIII of the CL (R&A) Central Rules 1971 (APPENDIX IV). 

ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed 

by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (APPENDIX 

V). 

iii) The contractor shall maintain a Wage Register in respect of all workmen employed by 

him on the work under contract in Form XVII of the CL (R&A) Rules 1971 (APPENDIX VI). 

iv) Register of accident  

The contractor shall maintain a register of accidents in such form as may be convenient 

at the work place but the same shall include the following particulars: 

a) Full particulars of the labourers who met with accident 

b) Rate of Wages 

c) Sex 

d) Age 

e) Nature of accident and cause of accident 

f) Time and date of accident 

g) Date and time when admitted in Hospital 

h) Date of discharge from the Hospital 

i) Period of treatment and result of treatment 

j) Percentage of loss of earning capacity and disability as assessed by Medical Officer 

k) Claim required to be paid under Workmen’s Compensation Act 

l) Date of payment of compensation 

m) Amount paid with details of the person to whom the same was paid 

n) Authority by whom the compensation was assessed 

o) Remarks. 

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) rules 

1971 (APPENDIX-XI). 
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The contractor shall display in a good condition and in a conspicuous place of work the 

approved list of acts and omissions for which fines can be imposed (APPENDIX-X). 

vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX 

of the CL (F&A) rules 1971 (APPENDIX-XII). 

vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 

1971 (APPENDIX-XIII). 

viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) rules 

1971 (APPENDIX-XIV). 

8. ATTENDANCE CARD-CUM-WAGE SLIP 

i) The contractor shall issue an Attendance card-cum-wage slip to each workman 

employed by him in the specimen form at (APPENDIX-VII). 

ii) The card shall be valid for each wage period. 

iii) The contractor shall mark the attendance of each workman on the card twice each day, 

once at the commencement of the day and again after the rest interval, before he actually 

starts work. 

iv) The card shall remain in possession of the worker during the wage period under reference. 

v) The contractor shall complete the wage slip portion on the reverse of the card at least a 

day prior to the disbursement of wages in respect of the wage period under reference. 

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage 

slip at the time of disbursement of wages and retain the card with himself. 

9. EMPLOYMENT CARD 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central 

Rules 1971 to each worker within three days of the employment of the worker (APPENDIX-

VIII). 

10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service certificate in Form XV of the 

CL (R&A) Central Rules 1971 (APPENDIX-IX). 

11. PRESERVATION OF LABOUR RECORDS EMPLOYMENT CARD 

All records required to be maintained under Regulations Nos. 6&7 shall be preserved in 

original for a period of three years from the date of last entries made in them and shall be 

made available for inspection by the Engineer-in-Charge or Labour Officer or any other 

officers authorized by the Ministry of Urban Development in this behalf. 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The labour Officer or any person authorized by Central Government on their behalf shall 

have power to make enquires with a view to ascertaining and enforcing due and proper 

observance of Fair Wage Clauses and the Provisions of these Regulations.  He shall 

investigate into any complaint regarding the default made by the contractor or sub-

contractor in regard to such provision. 

13. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorized as aforesaid shall submit a report of result 

of his investigation or enquiry to the Executive Engineer concerned indicating the extent, 

if any, to which the default has been committed with a note that necessary deductions 

from the contractor’s bill be made and the wages and other dues be paid to the labourers 

concerned.  In case an appeal is made by the contractor under Clause 13 of these 
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regulations, actual payment to labourers will be made by the Executive Engineer after the 

Superintending Engineer has given his decision on such appeal. 

i) The Executive Engineer shall arrange payments to the labour concerned within 45 day 

from the receipt of the report form the Labour Officer or the Superintending Engineer as 

the case may be. 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other 

person so authorized may appeal against such decision to the Superintending Engineer 

concerned within 30 days from the date of decision, forwarding simultaneously a copy of 

this appeal to the Executive Engineer concerned but subject to such appeal, the decision 

of the officer shall be final and binding upon the contractor. 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

i) A workman shall be entitled to be represented in any investigation or enquiry under these 

regulations by : 

a) An officer of a registered trade union of which he is a member. 

b) An officer of a federation of trade unions to which the trade union referred to in clause (a) 

is affiliated. 

c) Where the employer is not a member of any registered trade upon, by an officer of a 

registered trade union, connected with the industry in which the worker is employed or by 

any other workman employed in the industry in which the worker is employed. 

(ii) An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by: 

a) An officer of an association of employers of which he is a member. 

b) An officer of a federation of associations of employers to which association referred to in 

clause (a) is affiliated. 

c) Where the employers is not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged or 

by any other employer, engaged in the industry in which the employer is engaged. 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 

enquiry under these regulations. 

16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of these 

workers or to his agent at a convenient time and place after due notice is received or to 

the Labour Officer or any other person, authorized by the Central Government on his 

behalf. 

17. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

18. AMENDMENTS 

The Central Government may from time to time add to or amend the regulations and on 

any question as to the application/ Interpretation or effect of those regulations the decision 

of the Superintending Engineer concerned shall be final. 
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PROFORMA OF SCHEDULES ‘A’ to ‘E’ 

SCHEDULE- ‘A’ 

Schedule of Quantities attached on Page No 134 to 138. 

SCHEDULE ‘B’ 

Schedule of materials to be issued to the contractor - NIL 

SCHEDULE ‘C’ 

Tools and plants to be hired to contractor. 

Sr. No Description Hire charges per day Place of issue 

1 2 3 4 

NIL 

 
Extra schedule for specific requirement/documents of work - NIL 

 
SCHEDULE – ‘E’ 
REFERENCE TO GENERAL CONDITIONS OF CONTRACT 

 

Name of work: M/o various schemes under N.A-II East Zone.  

Sub Head: Repair and Maintenance of 7 nos shops, 1 office and 6 stall at 
ishwar nagar, Sarai jullena and pkt-J, F&G, N & M Sarita vihar 
New Delhi. 

Estimated cost of Work: Rs. 20,65,755.00 

Earnest Money: Rs. 41,315.00 

Time Allowed: 90 Days 

Performance Guarantee: 

As per para 4 at page no. 4 

(a) 5% of tendered value or Estimated Cost Put to Tender (ECPT) 
(whichever is higher).  

(b) Where the tendered amount is less than eighty percent (80%) of 
the Estimated Cost Put to Tender (ECPT), the Additional 
Performance Guarantee, in addition to the requirement under (a) 
above, shall be increased by an amount equal to the difference 
between eighty percent (80%) of the ECPT and the tendered 
amount.(e.g. if ECPT is A and quoted amount is 0.7A, then the 
amount of APG shall be 0.8A-0.7A).  

Security Deposit: 2.5% of tendered Value 

 

 

 

 

EE/EMD-7/EZ/DDA  
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SCHEDULE- ‘F’ 

General Rules & Directions and Conditions of Contract: 

Officer inviting tender: Executive Engineer /EMD-7 

Definitions:  

(i)  Engineer-in-Charge Executive Engineer /EMD-7 

(ii)  Accepting Authority Executive Engineer /EMD-7 

(iii)  Percentage on cost of materials and labour to 
cover all overheads and profits 15% 

(iv)  Standard Schedule of Rates Delhi Schedule of rates- 2023 with up-
to-date Correction slips issued up to 
last date of issue of tender 

(v)  Department Delhi Development Authority/DDA 

(vi)  Standard CPWD Contract Form GCC 2023, 
CPWD Form 7 as modified and corrected up to 

Percentage rate contract from (CPWD-
7 ) 

Clause 1 

(i) Time allowed for submission of Performance 
Guarantee, programme chart (Time and progress) and 
applicable labour licenses, registration with EPFO, ESIC 
and BOCW welfare board or proof of applying thereof from 
the date of issue of letter of acceptance 

7 Days  

(ii) Maximum allowable extension with late fees @ 
0.1% per day of performance guarantee amount 
beyond the period provided in (i) above 

5 Days 

Clause 2 
Authority for levy of compensation under clause 2 

SE/ECC-2 

Clause 2A 

Whether Clause 2A shall be applicable 
No 

Applicable Clause 5 / clause 5A  Clause-5 

Clause 5 

Number of days after the date of issue of letter of award 
of Tender for reckoning date of start 

Table of Mile Stone(s) 

Time Allowed for Execution of Work 

 

15 days or handing over the site 
whichever is later. 

See table attached at Page-93 

 
90 Days 

Authority to decide: 
i) Extension of time 

 

 

 

(ii) Rescheduling of milestones 

 

 
 
(i) Engineer-in-charge without levy of 

compensation. 

 

(ii) Superintending Engineer-in-charge 

with levy of compensation. 

 
(iii)Superintending Engineer-in- 
Charge 
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(iii) Shifting of date of start in case of delay in handing 

over of site 

Clause 6 
Computerised measure Book (CMB) / Electronic 
Measurement Book (EMB) 
 
Mode of Measurement: 

Measurement to be submitted as per E-
MB format of DDA 
 
EMB 

Clause 7 
Gross work to be done together with net payment/ 
adjustment of advances for material collected, if any, since 
the last such payment for being eligible to interim payment 

 
Rs 50,000.00 
 
 
 

Whether Clause-7A shall be applicable? YES 

Clause 10A  
List of testing of equipment to be provided by the 
contractor at site lab 

See table attached at Page-94 

Clause 10B (ii) 

Whether clause 10B (ii) shall be applicable. (Yes/No) No 

Clause 10C   

Component of labour expressed as per cent of value of 
work-Y   

25% 

CLAUSE 10CA  DELETED AS NOT APPLICABLE 

CLAUSE 10CC: DELETED AS NOT APPLICABLE 

Clause 11: 
Specifications to be followed 

CPWD Specifications 2019 Vol. I and II 
with up-to date correction slip issued till 
last date of Submission of Bid 

Clause 12 
Type of Work 
 
12.2, 12.3 & 12.5 

 
Maintenance Work 
 
Applicable 
 
Note: the final completion cost will be 
governed by Clause-12 

Clause 16 

Competent Authority for deciding reduced rates 

 

SE/ECC-2 

Clause-18 

List of mandatory machinery, tools plants to be deployed 

by the contractor at site. 

 
As per site requirement and/ or as per 
directions of Engineer-in-charge. 

Clause 19 C  Rs.2000/- for each default 

Clause 19 D  Rs.200/- for each default 

Clause 19 G  Rs 200/-for each default 

Clause 19 K Rs.100 per such tradesman per day 
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Clause-25 

 
Any dispute between the parties shall be 

resolved by decision of the courts at 

Delhi and the dispute shall not be 

resolved by way of arbitration or any 

other alternate dispute redressal 

mechanism. 

Clause 32 

Requirement of Technical Representative (s) and 

Recovery Rates: 

 
See table attached at Page-95 

CLAUSE 38 NOT APPLICABLE 

i) Schedule / statement for determining theoretical 

quantity of cement & bitumen. 

On the basis of Delhi Schedule of Rates 
2023 printed by CPWD 

ii) Variations permissible on theoretical quantities:  

(a) Cement 

For works estimated cost put to tender not 
more than 25.00 lacs 

For works estimated cost put to tender more 
than 25.00 lacs  

(b) Bitumen (All works) 

 

(c) Steel Reinforcement and structural steel 

sections for each diameter, section and 

category 

(d) All other material 

 

3% (Three per cent) Plus/Minus 
 

2% (Two per cent) Plus/Minus 
 

2.5%plus only and NIL on minus side  
 
 
 
2% (Two per cent) Plus/Minus 

NIL 

TABLE OF MILESTONE(S) 

CLAUSE – 5 

S. No. Financial Progress Time Allowed (From 

Date of Start) 

Amount to be withheld in case of 

non-achievement of Milestone 

1. 
1/8th (of the whole 

work)  
1/4th (of the whole work) 

In the event of not achieving the 

necessary progress as assessed 

from the running payment, 1.25% of 

the Tendered Value of work will be 

withheld for failure of each Milestone.   

2. 
3/8th (of the whole 

work) 
1/2 (of the whole work) 

3. 
3/4th (of the whole 

work) 
3/4th (of the whole work) 

4. Full Full 
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List of testing equipment to be provided by the contractor at site lab as per Clause 10A 

(A) General Equipment’s: 

1. Theodolite/Total Station 

2. Leveling Machine  

3. Oven- Electrically operated, thermo-statistically controlled range up to 2000°C 

4. Balance (more than 3 Kg capacity) with 0.1 % accuracy  

6. Water bath – electrically operated and thermo- statistically controlled. 

7. A stout water container  

8. Thermometer 

a) Mercury-in glass thermometer range 0°C to 250°C 

b) Mercury-in steel thermometer with 30 cm stem, range up to 300°C 

9. Glassware’s, spatulas, steel scales, measuring tape, enameled trays, porcelain dishes, 

plastic bags, chemicals, digging tools like pickaxes, shovels, crow bars etc.  

10. Set(s) of IS sieves with lid and pan: 

 450mm diameter- 

75mm, 63mm, 53mm, 45mm, 37.5mm, 26.5mm, 19mm, 13.2mm, 12.5mm, 10mm, 

9.5mm, 6.7mm and 4.75mm 

 200mm diameter- 

2.36mm, 2.0mm, 1.18mm, 600 micron, 425 micron, 300 micron, 150 micron, 75 micron 

size. 

11. Sieve Shaker Machine 

(B) Coarse Aggregates Testing: 

1. Trays 

2. Thickness Gauge 

3. Length Gauge 

4. Balance (more than 3 Kg capacity) with 0.1 % accuracy  

5. Oven (100 to 110°C Capacity) 

6. Wire Basket of lesser than 6.3 mm mesh, 

7. A stout water container 

8. Two dry soft absorbent cloths each not less than 75 x 45 cm. 

9. A shallow trey not less than 650 cm2 

10. An airtight container  

11. Cylindrical metal measure of 11.5 cm ɸ, 18 cm height 

12. 15 cm ɸ open-ended steel cylinder, with plunger and base plate  

13. Cylindrical Tamping Rod of 16mm ɸ, 60 cm length and rounded at one end 

14. Compressive Testing Machine capable of applying a load of 100 T 

15. Sieve Shaker 

Any other instrument/equipment as desired by the Engineer-in-charge for site testing of 

materials 
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Requirement of Technical staff for work in compliance of clause 32 

 

Cost of 
work 

(Rs. in 
Crores) 

(1) 

Requirement of Technical 
Staff 

 

Minimum 
experience 

(Years) 
(4) 

Designation 
of 

Technical 
staff 
(5) 

Rate at which 
recovery shall be 

made from the 
contractor in the 

event of not 
fulfilling 

(6) 

Qualification 
(2) 

Number (of 
Major + 
Minor 

component) 
(3) 

More 
than 
100 

Graduate 
Engineer 

(Major 
Component) 

1 20 (and 
having 

experience 
of one 
similar 

nature of 
work)  

Project 
Manager 

with degree 
in major 

discipline of 
Engineering 

Rs. 60,000/- per 
month 

Graduate 
Engineer 

2+1 12 (and 
having 

experience 
of one 
similar 

nature of 
work) 

Deputy 
Project 

Manager 

Rs. 40,000/- per 
month per person 

Graduate 
Engineer 

Or 
Diploma 
Engineer 

4+2 5 or 10 
respectively 

Project / Site 
Engineer 

Rs. 25,000/- per 
month per person 

Graduate 
Engineer 

1+1 8 Quality 
Engineer 

Rs. 25,000/- per 
month per person 

Graduate 
Engineer 

1 8 Surveyor Rs. 15,000/- per 
month per person 

Graduate 
Engineer 

1+1 6 Project 
Planning/ 

billing 

Rs. 20,000/- per 
month per person 

More 
than 50 
to 100 

Graduate 
Engineer 

1 20 (and 
having 

experience 
of one 
similar 

nature of 
work) 

Project 
Manager 

Rs. 60,000/- per 
month 

Graduate 
Engineer 

1+1 12 (and 
having 

experience 
of one 
similar 

nature of 
work) 

Deputy 
Project 

Manager 

Rs. 40,000/- per 
month per person 
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Graduate 
Engineer 

Or 
Diploma 
Engineer 

1+1 5 or 10 
respectively 

Project / Site 
Engineer 

Rs. 25,000/- per 
month per person 

Graduate 
Engineer 

1+1 8 Quality 
Engineer 

Rs. 25,000/- per 
month per person 

Graduate 
Engineer 

1 8 Surveyor Rs. 15,000/- per 
month per person 

Graduate 
Engineer 

1+1 6 Project 
Planning/ 

billing 
Engineer 

Rs. 20,000/- per 
month per person 

More 
than 20 

to 50 

Graduate 
Engineer 

1 20 (and 
having 

experience 
of one 
similar 

nature of 
work) 

Project 
Manager 

Rs. 60,000/- per 
month 

Graduate 
Engineer 

1 12 (and 
having 

experience 
of one 
similar 

nature of 
work) 

Deputy 
Project 

Manager 

Rs. 40,000/- per 
month per person 

Graduate 
Engineer 

Or 
Diploma 
Engineer 

1+1 5 or 10 
respectively 

Project / Site 
Engineer 

Rs. 25,000/- per 
month per person 

Graduate 
Engineer 

Or 
Diploma 
Engineer 

1+1 2 or 5 
respectively 

Project 
Planning/ 

billing 
Engineer 

Rs. 15,000/- per 
month per person 

More 
than 10 

to 20 

Graduate 
Engineer 

1 10 (and 
having 

experience 
of one 
similar 

nature of 
work) 

Project 
Manager 

Rs. 30,000/- per 
month 

Graduate 
Engineer 

Or 
Diploma 
Engineer 

1 5 or 10 
respectively 

Project / Site 
Engineer 

Rs. 25,000/- per 
month 

Graduate 
Engineer 

Or 

1+1 2 or 5 
respectively 

Project 
Planning/ 

Rs. 15,000/- per 
month per person 
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Diploma 
Engineer 

quality/billing 
Engineer 

Graduate 
Engineer 

Or 
Diploma 
Engineer 

 

1+1 2 or 5 
respectively 

Project 
Planning/ 

quality/billing 
Engineer 

Rs. 15,000/- per 
month per person 

More 
than 5 
to 10 

Graduate 
Engineer 

1 5 (and 
having 

experience 
of one 
similar 

nature of 
work) 

Project 
Manager 

Rs. 25,000/- per 
month 

Graduate 
Engineer 

Or 
Diploma 
Engineer 

 

1+1 2 or 5 
respectively 

Project 
Planning/ 

quality/billing 
Engineer 

Rs. 15,000/- per 
month per person 

More 
than 

1.5 to 5 

Graduate 
Engineer 

Or 
Diploma 
Engineer 

 

1+1 2 or 5 
respectively 

Project 
manager 

cum 
Planning/ 

quality/billing 
Engineer 

Rs. 15,000/- per 
month per person 

More 
than 15 
lac to 

1.5 
Crore 

Graduate 
Engineer 

Or 
Diploma 
Engineer 

 

1 of major 
component 

2 or 5 
respectively 

Project 
Manager 

cum 
Planning/ 

quality/billing 
Engineer 

Rs. 15,000/- per 
month per person 

Note: 
1. Assistant Engineer retired from Government services that are holding Diploma will be 

treated at par with Graduate Engineer 
2. Rate of recovery in case of non-compliance of Clause 32 shall be made as per the rates 

mentioned in column 6 above.  
 

 

 

AE(P)/EMD-7/EZDDA      EE/EMD-7/EZ/DDA 
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GENERAL SPECIFICATIONS 

 

1. SPECIFICATIONS 

1.1 The entire work shall be done as per CPWD Specification 2019 Vol. I and II, and 

particular specification attached herewith till the date of opening of the tender. 

However, in case of discrepancy in the description of any item has given in the 

schedule of quantities appended with the tender and the specification relating 

to the relevant items that shall be sorted over as per CPWD specification 2019 

VOL. I & II. For formal shall prevail over, if the specification any item is not 

available in CPWD specification 2019 Vol. I & II referred above, relevant BIS 

specification and MORT&H Specifications for roads bridge works (fifth Revision) 

2013, shall be followed. In case BIS specification are also not available.  The 

decision of the Engineering in charge shall be final.  Whenever any reference to 

any Indian Standard.  Specification occurs in the document relating to the 

contract the same shall be CPWD specification and DSR 2023 is applicable with 

up-to date correction slip. 

1.2 Sample of all building materials, doors and windows fittings, sanitary wares and 

other articles required for execution of work shall be got approved from 

Engineer-in-Charge and only to be used. Article classified as first quality by the 

manufacture unless otherwise specified. 

2. BRICK WORK 

2.1: Brick of class designation 7.5 shall be used unless otherwise specified in the 

nomenclature of the item. 

2.2: The contractor will make his own arrangement for the entire quantity of bricks 

required for the works.  Quality of bricks shall be judged as per specification and 

brick work is to be done with only FPS. Brick unless specified in the 

nomenclature of the item(s).  

2.3: All mortar shall be mixed in mechanical mixture; no hand mixing shall be allowed 

for mixing of mortar. 

3. RCC 

3.1 FORM WORK 

(a) Cleaning and treatment of form work 

All rubbish, particular chipping, shaving and saw dust shall be removed from the 

interior of the form before the concrete is placed.  The form where in contact 

with the concrete shall be cleaned and thoroughly wetted of treated with an 

approved composition to prevent adhesion between form work and concrete.  

Care shall be taken that such approved composition is kept out of the contact 

with the reinforcement. 

(b) For the execution of centering and shuttering the contractor shall use shuttering 

oil as per direction of Engineer-in-charge and nothing extra shall be paid on this 

account. 
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(c) Stripping Time 

In  cases the concrete gain the required strength, de-shuttering shall be executed 

as follows: - 

Walls, columns and vertical face of structural members. 48 hrs. 

Removal of props under slab: - 

a) Spanning upto 4.5 mtr.  7 days 

b) Spanning over 4.5 mtr.  14 days 

Removal of props under beams and arches: - 

a) Spanning upto 6 mtr.  14 days 

b) Spanning over 6 mtr.  21 days 

In case of hot or cold weather, these periods may be varied at the discretion of 

Engineer-in-charge.  The number of props left under their size and disposal shall 

be such as to be able to safely carry full dead load of the slab beam or arch as 

the case may be together with any live load likely to or during placing of 

concrete, curing or further construction. 

d) Removal of Form work 

Form work shall be removed in such manner as it would not cause any shock or 

vibration that would damage the concrete. Before removal of soffits and props 

concrete surface shall be exposed to ascertain that the concrete has sufficiently 

hardened. 

3.2 DESIGN MIX 

a) Design mix concrete shall be used in the work for all structural members.  A 

computerized automatic batching plant of minimum capacity 15 cum per hour 

shall be installed at site if applicable or as directed by Engineer-In-Charge.  

Concrete for all reinforced concrete works in column, walls footing, beams, slab 

and the like shall be deposited well consolidated by vibrating using portable 

mechanical vibrator.  The rest of the concrete such as the chajjas and shelves 

etc.  shall be deposited and well consolidated by pouring and tamping all care 

shall be taken to ensure keeping in view the purpose to be performed by the 

admixture the maximum dosage of admixture may be governed as per para 

10.3.3 of IS: 456–2000 concrete safety and quality if shall be poured through 

concrete pumps. 

b) The minimum quantity of Portland cement for M-25, M-30, M-35 & M-40 design 

mix RCC/CC shall be not less than 330kg per cum,340kg per cum,350 kg per 

cum & 360kg per cum respectively. The admixtures complying with IS 9103 can 

be used for improving work ability and their performance shall be monitored as 

per clauses 5.5 IS: 456-2000 and clauses 4.1.2 of CPWD specification 2019. 

Admixture should not impair durability for concrete nor combine with the 

constitute to form harmful compounds nor increase the risk and corrosion of the 
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reinforcement. Nothing extra shall be paid for use of admixture improving the 

work ability of concrete. Nothing extra will be paid for pumping the concrete as 

well.  Nothing extra will be paid if the cement is used in the cement 

concrete/RCC work more than quantity mentioned above and recovery shall be 

made for the less cement used up to permissible limit as mentioned in the 

schedule –F. 

The maximum water cement ratio for a particular concrete grade shall be kept 

as specified in IS: 10262 and shall not exceed the value given in table IS: 456-

2000 which are as follows: 

 

M 25 - 0.50 

M 30 - 0.45 

M 35 - 0.45 

M 40 - 0.40 

 

3.3 The concrete mix design will be carried out by the contractor through one of the 

following laboratories/test house and ready mixture concrete shall confirm to 

accepted design mix. 

(i) IIT, Delhi 

(ii) National Council for Cement and Building Materials Ballabgarh 

(iii) CRRI, Delhi 

(iv) NIT, Kurukshetra 

(v) Delhi Technical University, Delhi 

(vi) Or any Government Institution. 

 

3.4 In the event of all above laboratories/Govt. Institutions being unable to carry out 

the requisite design/testing the contractor shall have to get the same done from 

any other laboratory/Institutions with prior approval of the Engineer-in-charge. 

3.5 The contractor shall submit the mix design report from any of above approved 

laboratories for approval of Engineer-in-charge within 30 days from the date of 

issue of letter of acceptance of the tender.  No concreting shall be done until the 

mix design is approved. 

3.6 The cost of packing, sealing transportation, loading, unloading cost of samples 

and testing charges for mix design in all cases shall be born by the contractor. 

3.7(a) For procurement of ready mix concrete from RMC plants, the contractor 

shall within 15 days of award of the work, submit list of at-least three RMC plant 

companies of repute along with detail such plants including detail of transits 

mixture of pumps etc. to be deployed indicating name of owner/company, its 

location, capacity, technical establishment past experience and text of MOU 

proposed to be entered between purchaser (the contractor) and supplier (RMC 



Delhi Development Authority 

101 
A=Nil 
C=Nil 
D=Nil 
OW=Nil 
 JE(T)/EMD-7  AE(P)/EMD-7 
 

Plant) to the Engineer-in-charge who shall give approval in writing (subject to 

draw the MOU).  The contractor shall draw the MOU with approval of RMC plant 

owner/company and submit to Engineer-in-charge within a week of such 

approval.  The contractor will not be allowed to purchase ready mix concrete 

without completion of above stated formalities for use in this project. 

(b)  Notwithstanding the approval by Engineer-in-charge in aforesaid manner, the 

contractor shall be fully responsible for quality of concrete including input 

control, transportation and placement etc. 

(c) The engineer-in-charge will reserve right to inspect the RMC plant at any stage 

and reject the concrete if he is not satisfied about of quality of product.  The 

contractor should therefore draw MOU/agreement with RMC owner/company 

very carefully keeping all terms and conditions specifications forming a part of 

this tender document. 

3.8 The Engineer-in-charge reserve the right to exercise control over the: 

(i) Ingredient, water and admixture purchased, stored and to be used in the 

concrete including conducting of tests for checking quality of materials, 

recording of test results and declaring the material fit or unfit for use in 

production of mix. 

(ii) Weight and quantity check on the ingredient, water and admixtures  added for 

batch mixing. 

(iii) Time of mixing of concrete. 

(iv) Testing of fresh concrete, recording of results and declaring of mix fit or unfit for 

use. 

This will include continuous control on the workability during production and 

taking corrective action. 

For exercising such control, the Engineer-in-charge shall periodically depute his 

authorized representative at the RMC plant.  It shall be responsibility of the 

contractor to ensure that all necessary equipment manpower and facilities are 

made available to Engineer-in-charge/or his authorized representative at RMC 

plant. 

3.9 Ingredient, admixture and water declared unfit for use in production of mix shall 

not be used.  A batch mix found unfit for use shall not be loaded into the truck 

for transportation. 

3.10 All required relevant records of RMC shall be made available to the engineer-

in-charge or his authorized representative.  Engineer-in-charge shall as 

required, specify guidelines and additional procedure for quality control and 

other parameter in respect of material and production and transportation of 

concrete mix, which shall be binding on the contractor and the RMC plant. 
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3.11 43 grade OPC (Confirming to IS-8112) of brand make/source mentioned at or 

as approved by Engineer-in-charge shall only be used for production of 

concrete. 

3.12 The RMC produced concrete shall be accepted by Engineer-in-charge at the 

site after receipt of the same after fulfilling all the requirement of mix mentioned 

in the tender documents. 

3.13 The item of the design mix cement concrete shall be inclusive of the entire 

ingredient including admixtures, if required, labour, machinery T & P etc. (except 

shuttering which will be measured and paid for separately) required for a design 

mix concrete of required strength and workability.  The rate quoted by the 

agency shall be net and nothing extra shall be payable on account of change in 

quantities of concrete ingredient like cement and aggregates and admixture etc. 

as per the approved mix design. 

3.14 Ready mix concrete shall be arranged by contractor as required at sites work.  

The ready-mix concrete shall be supplied as per the pre-agreed schedule 

approved by Engineer-in-charge. 

3.15 pre-molded cement mortar 1:2 mix (1 cement: 2 coarse sand) cubes will be 

placed between form work and reinforcement to achieve uniform and required 

cover of concrete in slab and beam bottom.  For beam side and columns, factory 

made round type cover blocks shall be used. 

3.16 SCAFFOLDING 

Double steel scaffolding having two set of vertical supports shall be provided for 

external wall finish, cladding etc.  The supports shall bound and strong, tied 

together with horizontal pieces over which scaffolding platform shall be fixed.  

The holes for horizontal scaffolding pole shall be provided in header course only 

and nothing extra is payable on this account. 

4. STEEL WORK 

4.1 The manufacture/fabricator of the following items of steel work shall be got done 

only from the workshops approved by the Superintending Engineer concerned. 

(i) Pressed Steel frames for entrance door & windows. 

(ii) Tubular frame and window shutters (factory made). 

(iii) Grill 

4.2 The names of suitable workshops/factory having technical capability and 

Experience in executing similar work shall be submitted well in advance for 

approval of the Superintending Engineer for tubular frame and window shutters. 

4.3 10mm dia M.S. tie bar shall be provided at the bottom end of pressed steel/Tee 

iron frames to maintain them in true alignment and nothing extra is to be paid 

for the same. 
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4.4 The railing height shall be clear height above the finished floor/tread.  The height 

of vertical bars at the turning points of the stair-case railing shall be adjusted so 

as to provide smooth curvature to railing. 

4.5 All the welded joints for Door and window shutters and frames shall have 

continuous or flush/ butt welding.  The welded joints shall be properly finished 

by grinding before applying coat of primer. 

5. EXPANSION JOINTS 

Expansion joints are to be covered as per item of schedule of quantity. 

6. CONSTRUCTIONS JOINTS 

6.1 The contractor shall give his proposal for location and treatment of construction 

joint.  The construction joint shall be provided only at places and in the manner 

as approved by Engineer-in-charge. 

6.2 Except where shown otherwise on the drawing, reinforcement shall continue 

through construction joints. 

6.3 The foreign matter and laitance shall be cleaned properly by compressed air 

before starting further work. 

7. PRECASTING WORK 

The precast kerb stone, pavers block, SFRC Cover/frames.  As stipulated in the 

schedule of quantities shall be procured by the contractor from one of the 

approved list of manufacturer before execution of work, contractor shall submit 

Engineer-in-charge the name of the firms along with their quality assurance 

system.  The Engineer-in-charge have right to inspect the factories of 

manufacture before and during production of precast member.  During 

manufacture of precast members at least six cubes 180 mm x 180 mm x 180 

mm out of the concrete mix shall be casted in the factory of pre-casting for each 

day of manufacturing in the presence of representative of Engineer-in-charge.  

The three cubes shall be tested after 7 days of casting and balance 3 cubes 

shall be tested after 28 days of casting.  After manufacturing and curing of 

precast members and their supply at site.  Engineer-in-charge shall have right 

to do/ conduct any nondestructive test on precast, member to assure the quality 

of member if found necessary by tests.  However minimum of one no. non-

destructive test/rebound hammer test shall be done by Engineer-in-charge on 

one precast member out of 500 members/ kerb stone so produced and supplied. 

 

Note: All material to be used should be ISI marked with the prior approval of Engineer-

in-charge. In case of some products not manufactured with ISI marking, prior 

approval of Engineer-in-charge be obtained and sample be got approved. 
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SPECIAL CONDITION 

 

1. A detailed program in the form of precedence network diagram is to be submitted to the 

Engineer-in-charge within 7 days of award of work.  Any modification suggested by the 

Engineer-in-charge shall be incorporated in the Bar chart.  It will be ensured by the contractor 

that the time schedule laid down in the aforesaid Bar chart is adhered to.  In case of any 

slippage, the time lost will have to be made good by the contractor by speeding up the 

activities.  In such cases, he shall be bound to follow the revised programme decided by the 

Engineer-in-charge.  The program chart should include the following:  

(i) Descriptive note explaining sequence of various activities. 

(ii) Network (Bar chart/ precedence network). 

(iii) Programme for procurement of material by the contractor. 

(iv) Programme of mobilization of machinery equipment. 

(v) Cash flow statement. 

 If the contractor fails to submit the Bar Chart/pert chart a compensation of Rs. 5000/- 

(Rupees five thousand) shall be levied for per month delay. 

2. PROGRESS OF WORK 

  The contractor shall give the Engineer-in-charge, on the 4th day of each month progress 

report of the work during the previous month. 

 The progress of work shall be reviewed periodically by the Engineer-in-charge with the 

contractor and shortfalls, if any sorted out.  The contractor shall there upon take such action 

as may be necessary to bring back his work to schedule without additional cost to the 

departments by employing overtime operations increasing the no. of shifts, capacity of the 

equipment’s or otherwise as directed by the Engineer-in-charge and nothing shall be paid 

extra on this account. 

3. NIGHT WORK 

3.1 For completing the work in time, the contractor might be required to work in two or more 

shifts (including night work) and no claims what so ever shall be entertained on this account, 

notwithstanding the fact that the contractor will have to pay the labour and other staff 

engaged directly or indirectly on the work according to the provisions of the Labour 

regulations and the arrangement entered upon and/or extra amounts for any other reasons. 

None of the permanent works shall however be carried out during night or on authorized 

public holidays, without the permission in writing of the Engineer-in-charge except when the 

work is unavoidable or absolutely necessary for the safety of life, property or work in which 

case the contractors shall immediately advise the Engineer-in-charge accordingly, provided 

always that the provisions of this conditions shall not be applicable in the case of any work 

which is customary to carry out by rotation or double shift. However the decision of the 

Engineer-in-charge to allow such work or not shall be final and binding and no extra claim 

shall be entertained. 

3.2 Necessary lighting and other arrangements will be the responsibility of the contractor without 

any claim. Contractor shall arrange suitable, to and fro transportation for DDA site staff to 

their residences, in case the site staff is required to stay beyond office hours. 

 Equivalent Indian rupees on satisfactory completion of the Project or supplies of stores and 

spares in case of operation items. 
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3.3 In either case, in the event of contract materializing, the terms of payment will provide for 

payment of the commission/remuneration, if any payable to the agents/ representatives in 

India in Indian Rupees on expiry of 30 Days after the discharge of obligations under the 

contract. 

3.4 Failure to furnish correct and detailed information as called for in paragraph above will render 

the concerned tender liable to rejection or in the event of a contract materializing the same 

liable to termination by DDA.  Besides this there would be a penalty of banning business 

dealing with DDA or damage or payment of a named sum. 

4. SAFETY DURING CONSTRUCTION 

(a) The contractor shall provide and maintain C.G.I. sheet barricading not less than 2.0m in 

height or as per NGT Norms duly painted in white and green as required according to the 

rules of PWD/MCD or any other relevant authority for the work. Whenever compound 

wall/fencing exist this provision will not be insisted upon. Nothing extra shall be paid for the 

same. 

(b) The contractor shall take all necessary measures for the safety of traffic during construction 

and provide, erect and maintain such barricades including signs, marking, flags, lights and 

flagman as necessary, at either end of the excavation/embankment and at such intermediate 

points, as directed by the Engineer-in-charge for the proper identification of the construction 

area.  He shall be responsible for all damages and accidents caused due to negligence on 

his part.  These provisions are in addicting to the safety measures already mentioned in 

PWD-7. 

(c) All arrangements for traffic diversion during construction including maintenance of diversions 

roads or construction new diversion road if any shall be considered as incidental to the work 

shall be the contractor’s responsibility.  Nothing shall be payable to him in this regard. 

(d) Contractor shall provide one signboard of size 3m x 5m, displaying name of the department, 

and the project, architects, consultants and main contract, as approved by the Engineer-in-

charge. Nothing extra be paid on this account. 

(e) Some restrictions may be imposed by the security staff/ Delhi Police on the working and for 

movement of labour, material etc. 

(i) The movement of trucks and vehicles shall be regulated in accordance with rules and 

regulations as approved by the competent authority. 

(ii) The contractor shall be bound to follow all such restrictions/ instructions and nothing extra 

shall be payable on this account. 

(iii) No claim whatsoever will be entertained by the department on account of any restrictions 

(including temporary suspension of work) imposed by the security agencies in execution of 

work. 

(f) Safety of Workers 

In respect of all labors directly or indirectly employed in the work for the performance of the 

contractor part of this agreement, the contractor shall at his expense arrange for the safety 

provisions as per the latest edition of Indian standard Safety Codes shown below and shall 

at his own expense provide all facilities in connection therewith.  In case the contractor fails 

to make arrangements and provide necessary facilities as aforesaid, he shall be liable to pay 

penalty prescribed under relevant clauses of these tender documents for each default and 
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in addition the Engineer-in-charge shall be at liberty to make arrangements and provide 

facilities as aforesaid and recover the cost incurred in on that behalf from the contractor and 

no claims shall be entertained. 

Sr. No IS CODE PURPOSE 

i.  I.S. 3006 Part I Safety code for scaffolds and ladders 

ii.  
I.S. 3696 Part II Safety code for scaffolds and ladders Part-II 

ladders. 

iii.  I.S. 76  Safety code for excavation work. 

iv.  I.S. 4031 Safety code for blasting and drilling operations. 

v.  I.S. 4138 Safety code for working in  compressed air 

vi.  
I.S. 5121 Safety code for pilling and  other deep 

foundation 

vii.  
I.S. 5916 Safety code for construction involving use of 

bituminous material 

viii.  I.S. 7293  Safety code for working construction machinery 

ix.  
I.S. 7969  Safety code for storage and handling of building 

material 

x.  Any other code as per direction of Engineer-in-charge 

(g) The contractor shall be responsible for any activity, authorized or unauthorized going on 

within the site area handed over to him by the department for construction development 

maintenance or for any other purpose. The contractor shall also be responsible for 

informing the Engineer-in-charge in writing wherever their supervision is essential.  Further 

this shall not be ground for seeking time extension in completion of the work and/or claiming 

any loss and/or damage by the contractor if at all this clause prolongation of completion of 

work. 

5. DIFFERENCE IN OPINION 

In the event of any difference of opinion among site representative in carrying out the item 

of work in accordance with the agreement, the Engineer-in-charge shall decide the issue 

and his decision shall be final and binding on the contractor, and the contractor shall be 

bound to carry out the instruction to complete work in time.  At no point of time the 

contractor shall stop execution of the work on any ground whatsoever. 

6. QUALITY ASSURANCE/ QUALITY CONTROL 

6.1 All construction work shall be supervised by the contractor including his duly authorized 

engineer/representative.  Contractor shall provide materials and workmanship to the best 

of their representative kind and shall be fully responsible for executing the work as per 

prescribed specification, latest BIS code of practices and drawings.  The contractor will be 

fully responsible for all acts of omissions on the part of his employee or representative 

committed during execution of work by them.  He will have to own full responsibility, even 

if his representative/ employee leave his firm during currency of contract and afterwards 

also. 

6.2 The contractor shall get the source of various raw materials namely aggregate cement, 

sand, water etc. to be used on the work approved from the Engineer-in-charge and trail 

mixed for controlled concrete shall be done using the approved materials.  The contractor 

shall stick to the approved source unless it is absolutely unavoidable.  Any change shall be 

done with the prior approval of the Engineer-in-charge for which tests etc. shall be done by 

the contractor at his own cost. 

6.3 Contractor shall be fully responsible for the quality of work be executed as per described 

specification, relevant BIS codes and drawings, all work under or in course of execution or 
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executed in pursuance of the contract shall at all-time be open to the inspections and 

supervision of the Quality Control Wings/ Vigilance of DDA & CTE.  Contractor shall be 

required to uncover the hidden items whenever it is required by CE(QC) or CTE for 

checking measurements, quality of work and specifications etc. 

6.4 The divisional officer, (Civil and elect.) of DDA will also examine the works executed from 

the point of view of scope of work, inventory of, fittings and fixtures and specifications for 

the various item before the work is finalized, if in the opinion of the CE (QC) CTE, any of 

the work has been executed with improper material or defective workmanship, failure to do 

so will make him liable for penalty and other actions under clause 14 of PWD 7 of 

agreement. 

6.5 If during any of visit, use of sub-standard material or improper workmanship is noted by the 

divisional officer or his superior or CE (QC) or any of the authorized representative or his 

supervisors, the same also be promptly rectified on getting a written notice to do so. 

7. SAMPLES OF MATERIAL 

(a) The contractor shall submit to the Engineer-in-charge samples of all materials to be used 

in the work for approval before bringing bulk supplies and before commencing the work.  

These approved samples shall be preserved and retained in the custody of the Engineer-

in-charge as standards of materials and workmanship till the completion of the work.  The 

cost of such samples shall be borne by the contractor and nothing shall be payable on this 

account.  Preference shall be given to those articles which bear ISI certification mark are 

not available, the quality of samples brought by the contractor shall be judged by the 

standard laid down in the relevant ISI specification.  All material and articles brought by the 

contractor to the site for use shall confirm to the samples approved which shall be 

preserved till the completion of the work. 

(b) Coarse Sand (Badarpur) will be used after washing in case silt contents is beyond 

permissible limit. 

8. SUB STANDARD MATERIAL/ WORK: 

In case any material/ work is found Sub-standard the same shall be rejected by the 

Engineer-in-charge and the same shall be removed from the site of work within 48 hours, 

failing which the same shall be got removed by the engineer-in-charge at the risk and cost 

of the contractor without giving any further notice and time. 

9. INSTRUMENT AND EQUIPMENT: 

(a) The contractor shall make the following available readily and in good working condition at 

site to ensure proper quality of work. Theodolite, Dumpy level with staff, steel tapes, stop 

watch platform type weighing machine of 200 kgs. Capacity steel balance with weight 

spring balance, slump cone with tamping rod. 15 cm cube moulds-24 Nos. Plumb bob. 

Spirit level. Vernier Calipers/ Micrometer, Calibrated cylinders, hammers, thermometers 

and standard compression testing machine for concrete cubes. 

(b) The layout alignment and the orientation of the different members of the structural works 

should be carried out after thoroughly checking the drawings and obtaining clarifications, if 

any, from the engineer-in-charge.  The setting out the work should be carried out by the 

precision surveying instruments and got approved from the Engineer-in-charge, the 

contractor shall arrange the necessary equipment’s and instrument. 

10. TESTING OF MATERIALS 

The entire work shall be done as per CPWD specification 2019 Vol. I & II with correction 

slip till the date of opening of the tender. However, in case of any discrepancy in the 

description of any item as given in schedule of quantities appended with the tender and 

the specifications relating to the relevant item that shall be sorted out as per CPWD 
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specification 2019 Vol I to II with up-to-date correction slip shall prevail over, if the 

specifications for any discrepancy not available in the CPWD specifications referred 

above, relevant B.I.S. specifications shall be followed.  In case B.I.S. specifications are 

also not available; the decision of the Engineer-in-charge shall be final.  Whenever any 

reference to any Indian standard, specifications occur in the documents relating to the 

contract the same shall be inclusive of all the amendments issued there to or revisions 

thereof if any, up to the date of receipt of tender. 

(a) All material to be incorporate in the work shall be in accordance with the specification laid 

down. 

The tenderer shall use the material bearing ISI/BIS certification mark unless otherwise 

specified or allowed in writing by the Engineer-in-charge.  Any material banned/ rejected 

by the department shall not be used in the work. 

(b) The contractor shall submit to the Engineer-in-charge samples of all material for approval.  

Such samples of materials which affects aesthetics of the work shall also be got approved 

from the senior architect of the project in addition to the approval of engineer-in-charge 

before procuring bulk supplies.  These approved samples shall be prescribed and retained 

in the custody of the Engineer-in-charge as standards of the materials till the completion 

of the work.  The cost of such samples shall be borne by the contractor and nothing extra 

shall be payable on this account.  

(c) The contractor shall be required to get necessary tests carried out on materials/ work from 

an approved laboratory as per the directions of the Engineer-in-charge. 

(d) In case any material/ work is found substandard the same shall be rejected by the 

Engineer-in-charge and the same be removed from the site of work within 48 hours failing 

which the same shall be got removed by the Engineer-in-charge at the risk and cost of the 

contractor without giving any further notice and time. 

(e) In order to ensure quality of work during its execution the Engineer-in-charge may require 

samples for mandatory or outline testing of materials.  All cost of these samples, their 

packing, conveyance from the site to the testing laboratory and return shall be borne by 

the contractor. 

(f) Even ISI marked material may be subjected to quality test at the discretion of the Engineer-

in-charge.  Whenever ISI marked, material is brought to the site of work the contractor 

shall, if required by the Engineer-in-charge furnish, manufacture test certificate or test 

certificates from approved testing laboratory to establish that the material produced by the 

contractor, satisfy the provision of relevant IS codes.  In case the material fails to conform 

to IS specification testing charges shall be borne by the contractor. However, cement/steel 

will be necessarily tested before start of work and will not be used till test certificates are 

obtained and approved by Engineer-in-charge. 

(g) The Contractor shall arrange to carry out all tests (other than referred elsewhere) as 

required under the Agreement from the laboratories as approved by the Engineer-in-

Charge.  Contractor shall bear all charges in connection with the cost of samples, packing, 

transportation, loading & unloading.  The cost of tests shall be borne by the contractor. 

However, no testing charges will be payable by the Contractor for the tests conducted in 

DDA laboratories. 

Establishing the laboratory at site shall not absolve the Contractor from fulfilling the criteria 

of getting the test done in independent lab.  The decision of the Engineer-in-Charge for 

allowing any test in the site laboratory or any other laboratory shall be final. 
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TESTING OF MATERIALS 

1) Test for which no facilities available in DDA 

labs like testing for cement, lime, steel, timber, 

water proofing compound, admixtures, aluminum 

Section pipes etc. 

i) 75% of the tests to be got conducted in 

Govt. labs like PWD/ CPWD/ 

NTH/HT/CRRI/CERI/NCCB/ RTC/FRI 

Dehradun  

ii) 25% in other labs approved by DDA. 

2)  Tests for which facilities are available in 

QAC/Zonal Lab 

i) 75% Tests in field/zonal lab. 

ii) 15% in QC lab of DDA 

iii) 10% in other labs preferably in Govt. lab 

like PWD/CPWD 

3) Where field test only could suffice: like Bulking 

of sand, field density test, Moisture content (field 

method etc.) 

i) 100% at site/Zonal labs however random 

samples can/shall be collected and sent to 

QC lab for testing for confirmatory test at the 

Discretion of SE. 

 

LIST OF EXTERNAL LABS 

 

S. No. Name of lab 

1. The Pioneer Test Laboratory, Mundka, New Delhi 

2. The Delta Testing & Research Laboratory, Rajiv Nagar, Delhi. 

3. The ARC Testing Laboratory, Badali, New Delhi. 

4. The Delhi Test house, Azadpur Delhi 

5. The Bharat Test House, Anupam Bhawan Azadpur Delhi  

6. The National testing Laboratory Magolpuri Indl.  Area Ph.-1 Delhi  

7. The ACE Test House, Bhalaswa, Delhi 

8. The Bhoomi Test House, Paschim Vihar, Delhi 

9. The Alpha Test House Guru Harkishannagar, Paschim Vihar Delhi  

NOTE: In addition to the above-mentioned laboratories if there is any addition or deletion then QAC 

circular shall be followed. 

11. Any cement added over base surface for continuation of concreting for better bond is considered 

to have been included in the item (unless otherwise specifically stated) and nothing extra shall 

be payable on this account. 

12. The earth obtained from the excavation of foundation shall be used for filling in plinth sides, under 

the floors, courtyards and low-lying areas etc. within the premises as per the direction of 

Engineer-in-charge.  The contractor if decided by the Engineer-in-charge in writing shall dispose 

the surplus earth outside the premises at the specified location for which extra payment shall be 

made as per terms and conditions of contract. 

13. The contractor shall maintain registers for cement, reinforcement bars, paints lead material etc. 

testing and other registers as required by the Engineer-in-charge as per format.  These registers 

shall be signed by the contractor/or by his authorized representative and the Junior Engineer & 

Assistant Engineer-in-charge of the work. 

14. The contractor shall furnish the name of the brand of water proofing compound proposed to 

be used in the water proofing work. 
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15. Factory made materials shall be procured only from reputed and approved manufacturers or 

their authorized/dealers.  

16. Wherever work is specialized to be done or material procured through specialized agencies, 

their names shall be got approved well in advance from Engineer-in-charge.  Failure to do so 

shall not justify delay in execution of work.  It is suggested that immediately after award of 

work, contractor should negotiate with concerned specialized agencies and send their names 

for approval to Engineer-in-charge.  Any material procured without prior for approval to 

Engineer-in-charge in writing is liable to be rejected.  Engineer-in-charge reserves his right to 

get the material tested in laboratories of his choice before final acceptance. Nonstandard 

material shall not be accepted. 

17 (a) Contractor shall also submit the names of water proofing specialized agencies along 

with information about their technical capabilities and list of similar work executed by the of 

specialized agency in the past for the approval of Engineer-in-charge within 30 days from the 

date of award of work.  The approval of specialized agency for the work of water proofing will 

have to execute the guarantee bond in prescribed Performa enclosed at ANNEXURE-II for 

removing any defect for at least 10 years. Guarantee bond shall be signed by both the 

specialized agencies as approved by the Engineer-in-charge and the contractor to meet their 

liability under the guarantee bond.  However, the sole responsibility about the efficiency of 

water proofing treatment shall rest with the contractor. 

17 (b) 10% of the cost of water proofing work shall be retained as additional security deposit 

and the amount so withheld would be released after ten years from the date of completion of 

the entire work under the agreement.  If the performance of the work done is found 

unsatisfactory and any defects noticed during the guarantee period, they shall be rectified by 

the contractor within seven days of receipt of intimation of defects in the work.  If the defects 

pointed out are not attended to within the specified period, the same will be got done from 

another agency at the risk and cost of the contractor. 

18. The tenderer shall indicate the names of at least 3 specialized agencies with whom they are 

likely to be associated for sanitary, water supply and electric works.  The Engineer-in-charge 

reserves the right to select anyone to whom the work could be assigned. 

19. The contractor shall necessarily use the surface vibrator for compaction of concrete in floors 

slab etc. for placement of concrete at various levels lower crane of appropriate size, capacity 

and boom length or concrete pump shall necessarily be developed by the contractor.  

However, mechanical hoist can be used by the contractor for lifting other construction 

materials.  

20. The term machine batched machine mixed and machine vibrated design mix concrete used 

anywhere in agreement shall mean the concrete produced in automatic concrete batching & 

mixing plant and if necessary, transported by transit concrete mixers, placed in position by the 

concrete pumps and vibrated by surface vibrator/plate vibrator, as the case may be, to achieve 

required strength and durability. 

 In the event of all below laboratories/Govt. Institutions being unable to carry out the requisite 

design/testing the contractor shall have to get the same done from any other 

laboratory/Institutions with prior approval of the Engineer-in-charge. The contractor shall 

submit the mix design report from any of above approved laboratories/Govt. institutions for 

approval of SE/ECC-2 within 30 days from the date of issue of letter of acceptance of the 

tender.  No concreting shall be done until the mix design is approved. 

a) National Council of Cement and Building Material, Ballabgarh. 
b) CRRI, New Delhi. 
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c) IIT, Delhi. 
d) NIT, Kurukshetra.  
e) Delhi Technical University, Delhi. 
f) Or any Government Institution. 

21. The tenderer will indicate the system of centering and shuttering; he proposed to adopt for easy 

erection and de shuttering.  Based on this system, the type of material to be used in shuttering 

will be determined. 

22. The contractor shall carry out disc test on all sewer drainage lines and satisfy the Engineer-in-

charge that the lines are absolutely clear.  Any obstruction shall be removed by the contractor 

without any claim for extras.  Decision of the Engineer-in-charge with regard to disc test and 

cleaning of the lines shall be final. 

23. CONDITION OF CEMENT 

(a) The contractor shall procure 43 grade (conforming to IS 8112) ordinary Portland cement as 

required in the work from reputed manufacturers of cement, having production capacity of 1 

million tons or more per annum, such as ACC, JP, Birla Uttam, JK, Shree and Ultratech as 

approved by Ministry of Industry, Government of India, and holding license to use ISI 

certificate mark for their product. Supply of cement shall be taken in 50 Kg. Bags bearing 

manufacture name and ISI marking. Samples of cement arranged by the contractor shall be 

taken by the Engineer-in-charge and got tested in accordance with provisions of relevant BIS 

codes.  In case test result indicate that the cement arranged by the contractor does not confirm 

to the relevant BIS codes, the same shall stand rejected and shall be removed from the site 

by the contractor at his own cost within a weeks’ time of written order from the Engineer-in-

charge. 

(b) The cement shall be brought at site in bulk supply of approximately 50 tones. 

(c) The two cement godowns one for the untested and other one for cement that has been tested 

& approved capacity to store a minimum 2000 bags of cement shall be constructed by the 

contractor at site of work for which no extra payment shall be made. Double lock provision 

shall be made to the door of cement godowns. The keys of the one lock shall remain with 

Engineer-in-charge or his authorized representative and the key of the other lock shall remain 

with the contractor.  The contractor shall be responsible for watch and ward a safety of the 

cement godowns and no extra payment shall be paid for the same.  The contractor shall 

facilities the inspection of the cement godowns by the Engineer-in-charge or his authorized 

representative at any time. 

(d) The cement shall be got tested by the Engineer-in-charge and shall be used on work only 

after test results have been received.  The contractor shall supply free of charge the cement 

required for testing.  The costs of tests shall be paid/borne by the contractor.  

(e) Cement brought to site and cement remaining unused after completion of work shall not be 

removed from site without written permission of the Engineer-in-charge. 

(f) Damaged cement shall be removed from the site immediately by the contractor on receipt of 

a notice in writing from the Engineer-in-charge.  If he does not do so within three days of 

receipt of such notice, the Engineer-in-charge shall get it removed at the risk and cost of the 

contractor. 

(g) The actual issue and consumption of cement on work shall be regulated and proper accounts 

maintained as provided in clause 10 of the contract.  The theoretical, consumption of cement 

shall be worked out as per procedure prescribed in clause 38 of the contract and shall be 

governed by conditions laid therein.  No payment for excess consumption of cement will be 

allowed. However, the lesser consumption beyond permissible theoretical variation recovery 



Delhi Development Authority 

112 
A=Nil 
C=Nil 
D=Nil 
OW=Nil 
 JE(T)/EMD-7  AE(P)/EMD-7 
 

shall be made in accordance with conditions of contract without prejudice to action for 

acceptance of work/item at reduced rate or rejection as the case may be. 

(h) For non-schedule items, the decision of the superintending Engineer regarding theoretical 

quantity of cement which should have been actually used, shall be final and binding on the 

contractor. 

24. CONDITIONS OF STEEL 

(i) The contractor shall procure steel reinforcement of Thermo Mechanically treated Bars 

having tensile strength i.e. Fe 500 conforming to BIS codes directly from the main 

producers i.e. SAIL, TISCO, RINL and JINDAL.  The contractor shall have to submit 

documentary proof to the satisfaction of the Engineer-in-charge of having procured the 

steel reinforcement from the main producers.   The contractor shall have obtain and furnish 

test certificates to the Engineer-in-charge in respect of all supplies of steel brought by him 

to the site of work.  Samples shall also be taken by the Engineer-in-charge and got tested 

in accordance with provisions of relevant specifications.  In case, test results indicate that 

the steel arranged by the contractor does not confirm to the specifications, the same shall 

stand rejected and shall be removed from the site of work by the contractor at his own cost 

within 7 days of written order from the Engineer-in-charge to do so.  

(ii) The steel reinforcement bars shall be brought to site in bulk supply of 10 tons or more or 

as decided by Engineer-in-charge. 

(iii) The steel reinforcement shall be stored by the contractor at site of work in such ways as to 

prevent distortion and corrosion and nothing extra shall be paid on this account.  Bars of 

different sizes and lengths shall be stored separately to facilities easy counting and 

checking. 

(iv) For checking nominal mass, tensile strength, bond test, re-bend, test etc. specimen of 

sufficient length shall be cut from each size of the bar at random at frequency not less than 

that specified below: 

Size of Bar For consignment below 

100 tones 

For consignment over 

100 tones 

Under 10 mm dia bars 
One sample for each 25 

tones, or part thereof. 

One sample for each 40 

tones or part thereof. 

10 mm to 16 mm dia 

bars. 

One sample for each 35 

tones or part thereof. 

One sample for each 45 

tone’s or part thereof. 

Over 16mm dia bars 
One samples for each 45 

tone’s or part thereof 

One sample for each 50 

tone’s or part thereof. 

(v) The contractor shall supply free of charge the steel required for testing. The cost of tests 

shall be borne by the contractor. 

(vi) The actual issue and consumption of steel on work shall be regulated and proper accounts 

maintained as provided in clause 10 of the contract.  The theoretical consumption of steel 

shall be worked out as per procedure prescribed in clause 38 of the contract and shall be 

governed by conditions laid therein. 

 

25. CONDITION FOR WATER: 

25.1 The contractor shall make his own arrangement for providing water for construction and drinking 

purpose. Water charges shall not be recovered on account of it. Contractor shall get the water 
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tested from any laboratory approved by the Engineer-in-charge at regular interval as per QAC 

Circular of DDA and CPWD Specifications. All expense towards collection of samples, packing 

transportation and testing charges etc. shall be borne by the Contractor. 

25.2 If the tube well water is not suitable, the contractor shall arrange suitable water from municipal or 

any other source at his own cost and nothing extra shall be paid to the contractor on this account.  

The water shall be got tested frequently specified in latest BIS code/CPWD specifications.  

26. The contractor shall be responsible for any activity, authorized or unauthorized, going on within 

the site area handed over to him by the department for construction development/ maintenance or 

for any other purpose. The contractor shall also be responsible for informing the Engineer-in-

charge, in writing whenever their supervision is essential. Further this shall not be ground for 

seeking the extension in completion of work and/or for claiming any loss and/or damage by the 

contractor, if at all this cause prolongation in completion of work. 

27. (a) The above site will be given on temporary basis. After the completion/ stoppage/ recession 

of the work, clear site shall have to be handed over to the Engineer-in-charge, similarly the site for 

labour camp given to the agency shall be returned after the completion/ stoppage/ recessions of 

the work free from the al occupation.  

(b) All the above land handed over only for the execution of above-mentioned work.  An agreement 

with regard to handing over land for above mentioned use only is to be made by the agency as 

per undertaking performa.  

(c)  If the agency delayed the vacation of occupied area of land after the completion 

recorded/stoppage/recession of the work, he will be charged at the rate of Rs. 180,000/- per month 

per hectare. The decision by the SE will be binding and final. 

  I/we hereby undertake that. 

1. Full site free from any encroachment has been handed over to me/us on ………… 

2. The labour huts…………… in nos. pitches/ constructed by me/us at site as shown on the site plan 

and duly signed by we/us belong to me/us. 

3. These shall be removed from the site before the completion of the work.  In case of failure to do 

so, the department can get same removed at any risk and cost. 

4. The contract shall not be finalized till the Engineer-in-charge gives a certificate that the area 

occupied by the labour of the contractor has been cleared/ vacated by the contactor. 

 

Signature of Contractor 

 

28. During construction for the creation of street light poles, suitable arrangement such as base plates, 

brackets, conduits, pipes & duct etc. including bolts and nuts as per the requirement shall be provided/ 

embedded in the structure by the contractor. 

29. PREVENTION OF NUISANCE AND POLLUTION: 

The contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the 

owners, tenants or occupies of adjacent properties and to the public in general and to prevent any 

damage to such properties and any pollution of stream and water-ways.  He shall make good at his 

cost and to the satisfaction of the Engineer-in-charge, any damage to roads, path, cross drainage 

works or public or private property whatsoever caused by the execution of the work or by traffic brought 

thereon by the contractor all waste or superfluous materials shall be cleaned by the contractor without 

any reservation entirely to the satisfaction of the Engineer-in-charge. 

30. No payment will be made to the contractor for damage caused by rains, floods, earthquake, fire, storm 

or other natural calamities or accidents, during the execution of works and no such claim on this 

account will be entertained, not with-standing any other provision elsewhere in the tender documents. 
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31. From the commencement of the work to the completion of the same the area is to be under the 

contractor charge.  The contractor is to be held responsible for and to make good all injuries, damage 

and repairs for the same caused by fire storm, traffic, floods or other cause and Engineer-in-charge 

shall not be held responsible of any claim for injuries to person or for structural damage to property 

happening from any neglect, default want to proper care or misconduct on the part of the contractor 

of any one of his authorized representative in his employment during the execution of work.  The 

compensation, if any, shall be paid directly to the authorities concerned by the contractor at his own 

cost. 

32. EXISTING SERVICE: 

Existing drains, pipes, cables, overhead wires, sewer lines, water lines and similar services 

encountered in the course of the execution of the work shall be protected against the damage by the 

contractor at his own expense.  The contractor shall not store material or otherwise occupancy any 

part of the site in manner likely to hinder the operation of such services. 

33. Before tendering, the tenderer shall inspect the site of work and shall fully acquaint him about the 

condition with regard to site, nature of soil availability of material, extent of leads and lifts involved in 

the work.  (Over the entire duration of contract) including local conditions, traffics restrictions, 

obstructions and other conditions for satisfactory execution of the work.  He should take into 

consideration all such factors and contingencies, while quoting his rates.  No claim whatsoever shall 

entertained by the Department on this account.  

34. Periphery of works area shall be the area shown in the lay out plan of the scheme. 

35. The contractor must study the specifications and condition carefully before tendering and drawing 

referred in the tendered documents are available for inspection of in tendering tenderers in the office 

of the Executive Engineer.  Tenderer shall inspect the same and acquaint themselves with the work 

to be executed.  Tenderer who shall desirous to have these drawing can obtain them by making 

payment as decided by the Engineer-in-charge.  The contractor shall have no claim with reference to 

these drawings in respect of any of the rates after acceptance of the tender. 

36. The architectural, structural and other services drawing for the work shall at all-timebe properly co-

related before executing any work and no claim whatsoever shall be entertained in this respect. 

37. The contractor shall have to make approaches to the site, if so required and keep them in good 

condition for transportation of labour and material as well as inspection of works by the Engineer-in-

charge.  Nothing extra shall be paid on this account. 

38. The building work shall be carried out in the manner so as to comply in the respects with the 

requirement of relevant bye-laws of the local body under the jurisdiction of which he work is to be 

executed.  The work of water supply & internal sanitary installation, external water supply & drainage 

and electrical work shall be carried out as per bye-laws of the local body and the contractor shall 

produce necessary completion certificate whenever required from such authority after completion of 

work.  Nothing extra shall be paid on this account. The contractor shall associate specialized agencies 

for sanitary and water supply. The work is to be carried out through licensed plumber and sanitary 

installation agency. For electrical work special condition for electrical work may be seen. 

39. The work shall be carried out in such a manner so as not to interference or effect or disturb other 

works, being executed by other agencies, if any.  He shall arrange his work with that of the other in an 

acceptable and coordinated manner and shall perform it, in proper sequence to the complete 

satisfaction of the Engineer-in-charge.  Any damage done by the contractor to any existing work shall 

be made good by him at his own cost. Otherwise, the same shall b got done at his risk and cost. 

40. The contractor or his authorized representative should always be available at the site of work to take 

instruction from departmental officers, and ensure proper execution of work. 

41. No work shall commence in the absence of contractors engineer and they shall certify in writing about 

the correctness of layout, alignment of structures and shall ensure stability of all structural and other 

building items.  
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42. All work and material brought and left upon the ground by the contractor or by his order for the purpose 

of forming part of the work are to be considered to be the property of the DDA and the same are not 

to be removed or taken away by the contractor or any other person without consent in writing of the 

Engineer-in-charge but the DDA is not to be in any way responsible for any loss or damage which may 

happen to or in respect of any such work or material either by the same being lost or damaged by 

weather or otherwise. 

43. Royalty at the prevalent rates and al other incidental expenditures shall have to be paid by the 

contractor on all the boulders metal, earth, sand, bajri etc. collected by him for execution of work of 

the state or Central Government.  His rates are deemed to include all such expenditure and nothing 

extra shall be paid. 

44. The contractor shall be responsible for the protection of sanitary, water supply and drainage fittings 

and other fittings and fixtures against pilferages and breakage during the period of installation and 

thereafter until the building is handed over. 

45. Water tanks, taps, pipes, fittings and accessories should conform to bye-laws and specification of the 

Municipal body/ corporation. The contractor should engage licensed plumbers in addition to 

associated specialized agencies/ consultant of sanitary and water supply as mentioned in Para of 

special conditions, for the work and get the materials (fixtures, fitting) tested by the Municipal 

body/corporation authorities, wherever required at his own cost and nothing extra will be payable. 

46. The contractor shall take all necessary precautions to prevent any nuisance or in convinces to the 

owner, tenants of adjacent properties and to the public in general and to prevent any damage to such 

properties and any pollution of smoke, streams, and waterways.  He shall make good at his cost and 

to the satisfaction of the Engineer-in-charge, any damage to roads, paths, cross-drainage works or 

public or private property whatsoever caused by the execution of the work or by traffic brought thereon 

by the contractor.  Almost care shall be taken to keep the noise level to the barest minimum so that 

no disturbance as far as possible is caused to the occupants/ users of adjoining buildings.  

47. The work shall be executed and measured as per metric dimensions given in the schedule of 

quantities, drawing etc. (FPS units wherever indicated are for guidance only). 

48. One flat as directed by the Engineer-in-charge will be selected as sample flat in which samples of all 

items taken in schedule of quantities shall be executed by the contractor and got it approved by the 

Engineer-in-charge before such items are executed on the project.  However, he shall complete one 

sample unit within six months from the date of start of the work. 

49. The Engineer-in-charge shall not be Precluded or stopped for taking any measurements and framing 

of estimates or detaining any certification made either before or after the completion and acceptance 

of the work and payment, from showing the true amount and character of the works performed and 

material furnished by the contractor and from showing that any such measurements, estimates or 

certificates in nature are incorrectly made, such that the Engineer-in-charge shall not be precluded or 

stopped from recovering from the contractor such damage as it may be sustained by reason of his 

failure to comply with the terms and conditions of the contract. 

50. Neither the acceptance by the Engineer-in-charge nor any payment for or acceptance of the whole or 

any part of the work nor any extension of time nor any possession taken by the Engineer-in-charge 

shall operate as wavier of any portion of the contract or any power herein reserved or of any right to 

damage.  A wavier or any breach of the contract shall not be held to be waiver of any other or 

subsequent breach. 

51. Engineer-in-charge shall have full powers to send workmen employed on the premises to execute 

fittings and other work not included in the contract for whose operations the contractor is to afford 

every reasonable facility during ordinary working hours provided that such operations shall be carried 

on in such manner as not to hinder the progress of the work included in the contract. 

52. The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion 

of the work being performed by other contracts or piece meal workers or by the Engineer-in-charge 

and shall as far as possible arrange his work, shall place an dispose off the materials being used or 
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removed, so as not to interfere with the operations of the other contractor, piece meal workers, or of 

DDA or other Departments.  He shall arrange his work with that of the others in an acceptable manner 

and shall perform it in proper sequence to complete satisfaction of others. 

53. Any permission, if required from police authorities or other department for closing or cutting of the road 

will be obtained by the contractor of his own.  He will have no claim for any financial loss or extension 

of time on this account. 

54. Shops 

Restaurants, Tea Shops or kiosks shall not be allowed to put up by the contractor in the work area or 

in the labour tents area.  Temporary kiosks put up by the Engineer-in-charge shall be taken by the 

contractor on lease which is to be determined on the date of completion or termination of contract 

whichever is earlier and the rate of Rs. 500.00 per kiosk per month shall be recovered from the 

contractor from the bills paid.  On date of completion of the work termination of contract whichever is 

earlier, the kiosks shall be vacated by the contractor and a vacant possession shall be given over to 

the Engineer-in-charge failing which penalty shall be levied on the contractor at the rate of Rs. 180.00 

per day of delayed involved. 

55. Construction of labour tents near the work sites shall be avoided as far as possible.  Whenever labour 

tents are pitched, the contractor shall prepare a plan of the allotted area by the Engineer-in-charge for 

this purpose to be occupied by the labour of the construction agency reflecting thereon, the number 

of tents to be constructed.  The final bill shall not be paid unless all the tents are to be cleared from 

the site. 

56. In the event of any difference of opinion among site representative in carrying out the item of work in 

accordance with the agreement, the Engineer-in-charge shall decide the issue and his decision shall 

be final and binding on the contractor and shall be bound to carry out the instruction to complete work 

in time.  At no point of time the contractor shall stop execution of the work on any ground whatsoever. 

57. Unless stated otherwise, rates quoted by the contractor shall hold good for work at all height and 

depths.  The contractor shall not be paid anything extra for maintaining the good condition of works 

executed till completion of the entire work; nor on account of damage to the works caused by rains or 

other natural phenomenon during the execution of works. 

58. The rates for all items of work, unless clearly specified otherwise, shall include the cost of all labour, 

materials, dewatering and other inputs involved in the execution of the items. 

59. Payment for work in different floors, extra for items for RCC, brick work above different floors level 

shall be made at rates provided for these items.  For operations of these rates, the floor level shall be 

considered as the top of main structural RCC slab in that floor viz. top RCC slab in main room and not 

the top of any sunken or depressed floor for lavatory slabs. 

60. The rate shall be inclusive of working under water and adverse conditions and including pumping out 

or bailing out water, unless otherwise specified in the nomenclature.  This will include water 

encountered from any source such as rains, floods, and sub-soil water level being high or any cause 

whatsoever. 

61. Lowest rate of the item shall be paid in case the item appears in more than one schedule of quantities 

of the same contact. 

62. Cutting of holes in walls, floors, chajjas, RCC slabs etc. the tendered rates shall include the cost of 

cutting holes wherever required and making good the same nothing extra shall be paid for this. 

63. LEVY OF TAXES: 

The contractor shall keep necessary books of account and other documents for the purpose of this 

condition as may be necessary and shall allow inspection of the same by a duly authorized 

representative of DDA and further he shall furnish such other information / documents as the Engineer-

in-charge may require. 

64. Steel windows shall be obtained from approved factories after approval of Engineer-in-charge. 
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65. The hinges of door shutter shall be welded to iron frames at full length of contact area each eye and 

hooks shall be provided to such frames as per requirement. Nothing extra shall be paid for this work 

so for providing padding for fixing the fitting to suit iron frames. 

66. Rate for steel window shall be deemed to exclude the cost of providing M.S. stays and windows 

fastener of approved type.  The rates of M.S. Grills shall cover all work provided. No distinction shall 

be made between plain and ornament grills for payment.  The grills should be welded along with the 

full length of the structure with MS frames of doors & windows. 

67. The contractor shall leave recesses, holes, opening etc. as may be required for the electric, air 

conditioning and other related works (for which inserts, sleeves, brackets, conduits, based plates, 

clamps etc. shall be supplied free of cost by he contractor unless otherwise specifically mentioned) 

and the contractor shall fix the same at the time of casting of concrete, stone work and brick works if 

required and nothing extra shall be payable on this account unless otherwise mentioned in the item/ 

contract. 

68. The contractor shall submit drawings of staging and shuttering arrangement, electrical and firefighting 

works for approval of Engineer-in-charge. The contractor shall also submit bar bending schedule for 

approval of Engineer-in-charge before execution. 

69. The contractor through his engineer shall ensure quality construction in a planned and time bound 

manner. Any substandard material/ work beyond set out tolerance limits shall be summarily rejected 

by the Engineer-in-charge. 

70. The contractor shall make his own arrangements for obtaining electric connection, if required and 

make necessary payments directly to the department concerned.  The department will however make 

all reasonable recommendations to the authority concerned in this regard. 

71. No foreign exchange shall be made available by the department for the purpose of procurement of 

equipment, plants, machinery, materials of any kind or any other items required to be carried out in 

execution of work. 

72. The work of electrification and other internal and external services may be carried out simultaneously 

by other agencies with the work being tendered for against the enclosed contract documents.  The 

contractor shall afford necessary facilities for the same. 

73. The contractor shall be required to do the work of development simultaneously along with building 

work as per the direction of the Engineer-in-charge. 

74. The contractor shall give a performance tests such as smoke tests pressure test of the entire 

installation as per standard specification before the work is finally accepted and nothing extra 

whatsoever shall be payable to the contractor for the test. 

75. Contractor may be required to execute the work under foul position. 

76. No payment will be made to the contractor for damage caused by rains, or other natural calamity 

during the execution of the works and no such claim on this account will be entertained unless 

specified otherwise. 

77. The empty containers shall not be removed from the site of work till the relevant item of work has been 

completed and permission obtained from the Engineer-in-charge.  No heating of bitumen in drums for 

any purpose whatsoever shall be allowed. 

78. The removal of mabla/garbage/from the site shall be disposed off by the contractor at any suitable 

place as directed by the Engineer-in-charge. 

79. The surplus soil/ earth shall be disposed off as per directions of Engineer-in-charge.  The field staff 

shall keep the record of initial levels and final levels of all such low-lying area. 

80. All material which are specified to be tested at the manufacturer’s workshop satisfactorily passes the 

test in presence of authorized representatives of Engineer-in-charge before being used in the work.  

In case all requites testing, facilities are not available at the manufacturer’s premises, such testing 

shall be conducted at laboratory approved by the Engineer-in-charge. 

81. The item of external finishing shall be taken after getting the approval of the Engineer-in-charge.  The 

item of external finishing if got execute from another agency may need a close co-ordination between 
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the items of external finishing for which the contractor shall have to work in close liaison with second 

agency as per direction of Engineer-in-charge 

82. Barricading of excavated trenches on both side of the trenches to the height of 1.60 meters with 

galvanized steel plain sheet of1.00mm thick (class-I) fixed on 100mm dia Sal ballies 3m a part with 

nails etc. will also provide red strips on sheet with aluminum paint 75mm wide alternatively on outside 

of sheets vertically and no extra payments will be made on this account. 

83. Welding wherever required in the structure like grill, railing and frames shall be done in full length 

along the contact area of the member, tuck, welding is not allowed, unless otherwise specified. 

84. The weep holes, expansion joints wherever require in SW drains any be provided at suitable intervals 

as per specification and nothing extra shall be paid out on this account. 

85. Engagement of apprentices by the contractor under Apprentices Act, 1961 shall be fully observed and 

no claim on this account shall be entertained. 

86. The contractor shall during the currency of contract when called upon by the Engineer-in-charge and 

also ensure engagement of sub-contractors and other employed by the contractor in connection with 

the works apprentices for such periods as may be required by the Engineer-in-charge.  The contractor 

shall then retain them as required under the Apprentices Act. 1961 and the rules made there under 

and shall be responsible for all obligations of the employer under the said Act, including the liability to 

make payments to apprentices as required under the Act. 

87. SEWERAGE WORK: 

87.1 The contractor shall carry out the work of sewer lines in close co-ordination with works of the services 

in the area. The contractor shall have no financial or other claims arising out of lack of co-ordination. 

87.2 No payment shall be made for the excavation for RCC pipes lines for the portions covered by the 

excavation for construction of manholes. 

87.3 Earth excavated from trenches shall be stacked at a distance from the top edge of excavation, equal 

to depth of the trench below ground level or equal to 1.5m whichever is greater. 

87.4 SFRC Covers should be engraved with date of manufacturing, name of manufacture and ISI mark and 

DDA. 

88. Where ever necessary the SCI pipes and GI pipes shall be fixed in RCC Columns, beams etc. with 

scrub plugs and nothing extra shall be paid for it. 

89. The rates for all items cover the cost of all materials. Labours, tools, machinery, plant, pumps, 

explosive, and scaffolding staging, shores, props, bamboo, ropes, templates, pegs and all appliances 

and operations whatsoever necessary for efficient and proper execution of the work in accordance 

with the specifications. 

90. The contractor is to provide, at all items during the progress of the works and the maintenance period, 

proper means of access, with ladders, gangways etc. and other necessary attendant to move and 

adopt as directed for the inspection or measurements of the works by the Engineer-in-charge or his 

authorized representative. 

91. The following specialized works shall be carried out by specialist persons or manufacture with the 

approval of the Engineer-in-charge. 

(i) Stone & marble works. 

(ii) Steel doors, widows and rolling shutters. 

(iii) Terrazzo tile flooring/ mosaic flooring/ glazed tiles and ceramic tiles/ exposed aggregate finished 

plaster. 

(iv) Flush doors/ fire doors. 

(v) Painting & polishing. 

(vi) Water proofing treatment of basement roof, terrace or balconies, sunken portions of toilets in all floors, 

water tank etc. 

92. Where the contractor is required to provide materials of certain sizes or weight which may have gone 

out of market due to change over to metric standard, substitute conforming to the nearest equivalent 
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on the higher side, as approved by the Engineer-in-charge shall be used no claim of any payment 

shall be entertained on this account. 

93. The contractor shall make the following available readily and in a working condition at site to ensure 

proper quality of work.  The dumpy level with staff, steel tapes, stops watch, platform type weighing 

machine of 200 kgs. Capacity, steel balance with weights, spring balance, slump cone “with tamping 

rod, 15 cmmoulds, 24 Nos. Plumb Bob, spirit level, Vernier/ Micrometer, calibrated cylinder, Hammers, 

thermometers. 

94. The layout, alignment and the orientation of the different members of the structural works should be 

carried out after thoroughly checking the drawing and obtaining clarifications, if any from the Engineer-

in-charge.  The setting out work should be carried out by the precision surveying instruments and got 

approved from the Engineer-in-charge.  The contractor shall arrange the necessary equipment and 

instruments.  

95. The Engineer-in-charge shall require (where he deems so necessary) to provide grooves of approved 

pattern between various surfaces such as timber/ plaster, exposed plaster/ concrete/ exposed 

concrete/ brick work, ceiling/ walls/ skirting plaster between various concerting operations of same or 

different members (particularly in the exposed concrete work) or as required etc. such grooves shall 

be provided without extra charges and the contractors rate for various items are deemed to include 

the cost of all labour, tools and materials required for making such grooves.  

96. Large seized details shall take precedence over small sized drawings.  The contractor shall verify all 

dimensions at site. 

97. Where directed by the Engineer-in-charge, the contactor shall provide permanent bench marks.  

Likewise, any other level or line or points specifically required by the Engineer-in-charge shall be built-

in, the contractor shall carefully protect and preserve such important mark during execution of work. 

98. Whenever directed by the Engineer-in-charge with a view of obtain exposed face concrete by itself 

form work shall be provided by the contractor in specific pattern as required and instructed.  A sample 

of the exposed face finish shall be made by the contractor and same shall be got approved before the 

work is started.  Due care shall be taken while removing the form work.  The time allowed for such 

shuttering shall be as per decision of Engineer-in-charge.  On removal of form work, the surface shall 

be rubbed with carborundum stone, so as to give a smooth finish and to watch the surrounding surface. 

No patching up with cement plaster or otherwise shall be allowed if however, any honey combs, broken 

edges, or ugly offsets etc. are found, the contractor shall have to re-do the work without any extra 

charges.  The material used for shuttering for exposed concrete shall be only timber with freshly swan 

surfaces or as approved by the Engineer-in-charge. 

99. The contractor shall be responsible for getting the necessary test certificates from the concerned 

branch of Municipal Corporation and also to get connection for the drainage and water supply from 

the concerned branch of Municipal Corporation.  

100. The work shall be done in conformably with the plans and within the requirements of the general 
Architectural, Air conditioning, electrical and structure plans. This work shall be properly co-
ordinate with the work of the other trades.  Hangers and sleeves, structural opening shall be 
furnished in time for their installation as other work proceeds. 

101. CONDITIONS FOR BITUMEN: 
101.1 The Bitumen of required penetration manufactured by IOC, BP and HP shall be allowed for use 

in the work. 
101.2  After completion of the work, theoretical quantity of bitumen to be used at work shall be calculated 

on the basis of CPWD schedule showing the quantity of Bitumen in different items of work 
provided in the DSR 2023 with up-to-date correction slips. 

101.3 Difference in the quantity of bitumen actually consumed by the contractor in the work and 
theoretical quantity so calculated including authorized variation, if difference is on the minus side, 
the work executed with less bitumen shall be rejected and the work is to be re executed by the 
agency at its own cost. 
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101.4 The contractor shall have to submit their original voucher for procurement of bitumen along with 
manufacturers test reports as testimony of the material supplied confirming too referred BIS code 
and CPWD specification 2019 (Vol. 1&2) with up to correction slips wherever these are superior 
to BIS specification. 

101.5 The quantity of Bitumen taken in the nomenclature of the item is optimum. Contractor shall have 
to get the job mix designed from any premier Govt. institutions such as CRRI, IIT{Roorkee}, NIT, 
any Govt. Institution etc. and the same shall be got approved from Engineer in charge before use 
(the decision of Engineer-in-charge in this regard will be final and no further request on any kind 
will be entertained). In the case of quantity of Bitumen in the job mix exceeds the quantity in this 
item, the contractor shall have to execute the work as per approved job mix and nothing extra 
shall be paid for extra quantity of bitumen used in the work. The contractor shall have to bear the 
cost of getting the cost of job mix designed from the above stated institution/labs and nothing 
extra shall be paid.  

101.6 In case the quantity of bitumen in the design mix is reduced than that provided in the item of work, 
recovery for less bitumen used shall be made at the rate of   *  

102 READY MIX CONCRETE 
102.1 For procurement of ready mix concrete from RMC Plants, the Contractor shall, within 15 days 

from award of the work, submit list of at least three RMC Plant companies of repute along with 
details of such Plants including details of transit mixer, pumps etc. to be deployed indicating name 
of owner/ company, its location, capacity, technical establishment, past experience and text of 
MOU proposed to be entered between purchaser (the Contractor) and supplier (RMC Plant) to 
be Engineer-in-Charge who shall give  approval in writing (subject to drawl of MOU). The 
Contractor shall draw the MOU with approval RMC Plant owner/company and submit to engineer-
in-Charge within a week of such approval.  The Contractor will not be allowed to purchase ready 
mixed -concrete without completion of above stated formalities for use in this project. 

102.2 Notwithstanding, the approval granted by Engineer-in-Charge in aforesaid manner, the contractor 
shall be fully responsible for quality of concrete including input control, transportation and 
placement etc. 

102.3 The Engineer-in-Charge will reserve right to inspect the RMC Plant at any stage and reject the 
concrete if he is not satisfied about quality of product.  The contractor should, therefore, draw 
MOU/Agreement with, RMC owner/company very carefully keeping all terms and conditions/ 
Specifications forming a part of this tender document. 

102.4 The Engineer-in-Charge reserves the right to exercise control over the: 
(i)  Ingredients, water and admixtures procured, stored and to be used in the concrete including 

conducting of tests for checking quality of  materials, recordings of test results and declaring the 
materials fit or  unfit for use in production of mix. 

(ii)  Weighing and quantity check on the ingredients, water and admixtures  added for batch mixing. 
(iii)  Time of mixing of concrete. 
  Testing of fresh concrete, recordings of results and declaring the mix fit or unfit for use. This will 

include continuous control on the workability during production and taking corrective action. 
  For exercising such control, the Engineer-in-Charge shall periodically depute his authorized 

representative at the RMC Plant.  It shall be responsibility of the Contractor to ensure that all-
necessary equipment manpower & facilities are made available to engineer-in-Charge/ or his 
authorized representative at RMC Plant. 

102.5 Ingredients, admixtures & water declared unfit for use in production of mix shall not be used. A 
batch mix found unfit for use shall not be loaded into the truck for transportation. 

102.6 All required relevant records of RMC shall be made available to the engineer-in-Charge or his 
authorized representative. Engineer-in-Charge shall as required, specify guidelines & additional 
procedures for quality control & other parameters in respect of materials and production & 
transportation of concrete, mix, which shall be binding on the Contractor & the RMC Plant. 

102.7 The RMC produced concrete shall be accepted by Engineer-in-Charge at site after receipt of the 
same after fulfilling all the requirements of mix mentioned in the tender documents. 

102.8   The item of Design Mix cement concrete shall be inclusive of all the ingredients including 
admixtures if required, Labour, Machinery T&P etc. (Except stuttering which will be measured & 
paid for separately) required for design mix concrete of required strength and workability. The 
rate quoted by the agency shall be net & nothing extra shall be payable on account of change in 
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quantities of concrete ingredients like cement and aggregates and admixtures etc. as per the 
approved mix design. 

102.9   Concrete mix shall not be handled twice at the site of work. Either concrete shall be pumped 
or through chute or through 0.50 Cum Buckets with crane arrangement for transportation shall be 
provided by the contractor for placing of concrete. 

102.10 A number of parameters need to be clearly defined for design of ready-mix concrete, as per item 
of work under execution at site. Para 5.8 & 5.9 of CPWD specifications 2019 deals with design 
mix and ready-mix concrete. Wherein important parameters such as mixing, mix -temperature, 
supplying and placing of ready mix, transportation, pumping methods and equipment, sampling 
and testing, main constituents, admixtures and requirement of slump, compaction, consistency 
etc. are defined in detail. 

103. Environmental Safety 
i) All arrangements/precaution shall be made/taken during execution of work in accordance with 

guidelines of NGT (Nature Green Tribunal) for environmental safety and nothing extra shall be 
paid on this account. 

ii) Implementation of Construction and Demolition Waste Management Rules, 2016. 
iii) All the big projects of the Government costing Rs.500 Crore or above, C& D waste should not be 

allowed to be taken out to any other recycling/dumping ground. Instead, it should be processed 
by installing C & D Waste processing plant at the site itself and the recycled products to be used 
in the project itself. 

iv) In the projects costing less than 500 Crores, the concerned Engineer-in-charge must assess the 
C & D waste likely to be generated in the work, to be disposed off at below mentioned C & D 
Waste Processing facilities and what percentage to be contemplated to be used as C & D recycled 
products. 

v) Three C & D Waste processing facilities at Burari & Mundka (North Delhi Municipal Corporation), 
Shastri Park (East Delhi Municipal Corporation) are already operational in Delhi and producing 
recycled products such as Screened Soil, Manufactured Sand, Brick Sub-base, Recycled 
Aggregate, Recycled Concrete Aggregate, Bricks, Pavers, and Tiles etc.  

vi) Products manufactured from C & D recycled Waste shall be used at least 20% in the works subject 
to quality Control & meeting relevant standards and specifications. An indicative list of 
specifications is as follows: - 

a) Screened Soil for filling applications in road work and under floors. 
b) Recycled aggregate of size upto180 mm for sub-base applications in road work. 
c) Manufactured sand in plaster. 

d) Concrete Blocks, Kerb stones, Paver blocks in open areas and Foot path etc 
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LIST OF PREFERRED MANUFACTURERS OR MAKE OF MATERIAL 

Specification brands names of material (Refer materials, whichever are applicable for the scope of 

work) and finishes approved by the Architect are listed below. However, substantially equivalent 

materials and finishes of any other specified brands may also be used, subject to approval of the 

brand by the Engineer-in-charge (also see Conditions of Contract). 

Sr. NO. MATERIALS APPROVED MAKE 

1.  T.M.T. STEEL & PLAIN MILD 

STEEL 

TISCO/SAIL/RINL/IISCO/JSW/JSPL  

2.  READY MIX CONCRETE L&T / A.C.C. / ULTRATECH / LAFARGE / NDCON 

CONSTRUCTION / PRISM JOHNSON LTD. / SHRI RAM 

READY MIX CONCRETE PVT. LTD. 

3.  Paver Blocks K.K Precast, SS Precast, Paver India (P) Ltd, Nimco 

Precast (P) Ltd, PSV Tiles, GP Enterprise, Royal Ensign 

Construction Co. 

4.  CEMENT (GRADE-43) JK, Vikram, Birla Chetak, Birla Uttam, Ultratech, JP, 

Shree, Ambuja and Cement Corporation of India 

5.  WHITE CEMENT J.K. White/Birla White/Travancore 

6.  Waterproofing Compound Pidilite/Fosroc/Snowcem/Cico/Laticrete (Liquid) 

7.  Hardeners Ironite/Ferrok/Hardonate/Fosroc 

8.  Stainless Steel Screws 

(Unless Otherwise Specified) 

Kundan/Arrow/Nettlefold/GKW 

9.  Epoxy Primer and Paints ICI/Asian Paints/Berger 

10.  Acrylic Distemper Bison (Berger) / Tractor (Asian) / Maxilite (ICI) 

11.  Synthetic Enamel Paint Luxol Higloss (Berger) / Apcolite Premium (Asain)/Dulux 

Gloss (ICI) 

12.  Cement Paint Durocem (Berger)/Snowcem/Asian 

13.  Anti Bactirial Paint Jotun/Liquid Plastic / Bizzar / Construction Specialty 

14.  Stud Anchors/Anchor 

Fasteners 

Hilti/Fischer/Bosch/Excel/Canon 

15.  Weather Silicon Sealant Wacker/Dow Corning/Mc Coy/Soudal 

16.  SFRC manhole covers & 

grating 

K.K. / JAIN / PRAGATI 

17.  CI manhole frames & covers 

and grating 

NECO/RIF/SKF 

18.  PU enamel metalic paints on 

MS structure 

SKK/OIKOS/ACRO 
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SKETCH OF CEMENT GODOWN 
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Standard Operating Procedure (SOP) to be followed for dealing with the felling/ translocation 

of trees and seeking approval for Forest Clearance. 

 

It is essential that all field staff and senior officials of the Engineering Department are well aware 
about the provisions, guidelines and procedure while applying/seeking permission for tree 
cutting/translocation from the Forest Department, GNCTD and for the use of Forest Land for Non-
Forestry use from the Ministry of Environment & Forest and Climate Change and various directions 
of the Hon'ble Courts in this regard. They should be aware about the provisions of the "Delhi 
Preservation of Tree Act, 1994" and "The Forest Conservation Act, 1980" and various rulings of the 
Hon'ble Supreme Court and Hon'ble High Court. Accordingly, the work related to the 
Translocation/felling of trees and diversion of Forest Land should be carried out in a planned manner, 
only after taking all necessary statutory approvals/permissions and on final approval of the Hon'ble 
Courts. 
Due to lack of awareness, some of the officials may sometime face serious consequences for the act 
of omission/commission in dealing with the issues of translocation and tree felling or use of forest 
land for non-forest use. 
Accordingly, these guidelines are formulated to streamline the process of seeking permission of tree 
cutting/translocation from the forest department. The field staff are also directed to refer to prevailing 
policies/guidelines issued by the Department of Forest and other regulators while applying for the 
approval of forest clearance: -  
The field staff is directed to follow provisions contained in Delhi Preservation of Trees Act, 
1994 (DPTA) for the projects where only permission for felling of trees is required and there 
is no Involvement of the forest area. However, in case where diversion of forest land is 
involved for any non-forest use, the provisions of "The Forest Conservation Act, 1980" (FCA), 
should be strictly followed irrespective of the fact whether there is any Involvement of felling 
of trees or not. The field staff is also directed to refer to prevailing policies/guidelines issued 
by the Department of Forest, Central/State Govts and Orders of Hon'ble Courts while applying 
for tree felling/translocation and during cutting/translocation of trees and diversion of the 
forest area for any project purpose. 
 
SOP for action to be taken by DDA officials before allowing felling/translocation of trees. 
This SOP provides a structured approach to navigating the complex regulatory landscape governing 
tree management in Delhi, ensuring transparency, accountability, and environmental sustainability in 
all activities related to tree felling/cutting, and translocation. 
Objective: 
To ensure compliance with all statutory and legal provisions governing tree felling/cutting, and 
translocation activities in Delhi, while facilitating necessary development and maintenance works. 
Scope: 
This SOP applies to all officers and personnel involved in tree management within the jurisdiction of 
the Delhi Development Authority (DDA). The main points of this SOP are listed below: - 

1. Any upcoming project proposed in the Ridge/ Morphological Ridge area needs prior approval from 
the "Ridge Management Board" (RMB). If recommended by the RMB, the proposal is forwarded to 
the "Central Empowered Committee (CEC). The Committee then submits its report to the Hon'ble 
Supreme Court for consideration and approval. After approval of the Hon'ble Supreme Court is 
accorded, the case is processed by the Forest department for felling of trees under the provisions 
of FCA. The submission of the case details under DPTA or FCA may be done by the respective 
Engineer in-charge, with prior approval of EM, DDA and in consultation of the Dy. Conservator of 
Forests (DCF), Forest Department, and GNCTD. In all cases, final permission is issued by the 
Forest department, GNCTD. 

2. All permissions and approvals required for felling of trees and taking up non-forestry work in forest 
area, non-forest land including filing of affidavits in the Hon'ble Court shall be put up with complete 
details and map on file to the EM /DDA through the Chief Engineer (CE) of the Zone concerned for 
scrutiny and perusal. 
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3. All affidavits filed before the Courts of Law regarding trees to be felled/translocation or for working 
in forest land must be processed with details and formally vetted by the Legal Department. 

4. It is to be ensured that the proposal of the development projects should be such that the 
translocation/felling of tree shall be minimum. All the alternative proposals should also be analysed 
and kept on record. The planning of any project should be done in such a way that felling 
/translocation of tree is minimized. Efforts should be made to save each single tree. 

5. No tree should be felled/trans located in area identified for development projects by any field staff, 
unless formal and final permission is received from the Forest department. All instructions contained 
in the approval of Tree officer should be adhered properly. It must be kept in mind that such 
approvals are received only after approval of the Hon'ble Courts and same must be ascertained by 
the officers of DDA. 

6.  In cases, diversion of Forest land for non-forestry purpose is involved, no work should be started 
'unless final and formal approval of the Forest department under FCA is received, even if there is 
no involvement of felling of tree. It must be kept in mind that such approvals are received only after 
approval of the Hon'ble Courts and same must be ascertained by the officers of DDA. 

7. Efforts should be made to minimize felling/translocation of trees even after permission of forest 
department is received. Felling of trees should be carried out only when there is an utmost 
requirement to do so for the development project and only in unavoidable circumstances. Any felling 
to be done should be under the supervision of the Forest Department officials and record of same 
must be maintained. 

8. Consultants are to be briefed about making all efforts to avoid forest areas and felling/translocation 
of trees. The entire work of identifying the trees required to be felled/trans located should not be left 
to the consultant only. The concerned Executive Engineer and Assistant Engineer should personally 
inspect the site and record the certificate of having inspected the site and counted the trees required 
to be felled/trans located. The concerned SE and CE should also inspect the site and record their 
observation. Necessary directions to be given to the Contractor for implementation of contract as 
per statutory provisions and same should be brought to the notice of the Chief engineer. 

9. Provision should also be made in the Notice Inviting Tender regarding rules regulation and 
procedures regarding felling/translocation of trees for the full knowledge of contractor. 

10. Specific clauses on formal approval by the contractor in writing from Engineer-in-Charge for working 
in Forest Area for felling/translocation of trees or in Morphological Ridge should be added in the 
Notice Inviting Tender and also in the agreement. The trees can be felled/trans located only after 
written permission of the Engineer-in- Charge to the Agency. The Engineer-in-Charge should place 
all records and approvals received from Forest Department to Chief Engineer through SE for taking 
permission to fell/translocation of trees. Without written permission of Chief Engineer, no direction 
should be given to the Contractor by Engineer-in-Charge either verbal or in writing to fell/transplant 
any tree. It must be made sure that necessary permissions of the Hon'ble Courts have been 
received for the proposal of felling/translocation of trees or use of forest land for non-forestry use. 

11. No work in Forest area/Ridge/Morphological Ridge or felling/translocation of trees are to be 
undertaken by Engineer-in- Charge unless same is permitted in finality by the Forest Department 
GNCTD, MOE&CC. This should also be brought to the notice of Chief Engineer through SE and 
only after getting the written approval of CE, the Engineer-in-Charge should give direction to the 
Contractor for further action to cut/translocation of any tree. 

12. After the necessary approval is received from the Tree officer/ Forest Department, the 
translocation/felling of trees shall be done by the specialized agencies empaneled by the forest 
department under the supervision of the Forest Department. 

13. Every time such project is taken up, the CE concerned shall write to Forest Department seeking 
guidance for undertaking the activities of tree felling/translocation and use of Forest Land for non-
forestry purpose. 

14. Any deviation from these guidelines by any officer shall be viewed seriously. 
15. All Chief Engineers are directed to bring this SOP to the notice of all officers. 
 

The SOP issued by CE(HQ & QAC) vide no. e-81053/474 dt 20.06.2024 to be followed strictly for dealing 

with issues related to felling/translocation of trees and seeking approval for forest clearance. 
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FORM OF PERFORMANCE SECURITY (GUARANTEE) BANK GUARANTEE BOND – FORMAT -I 

 (Clause 1) 

 In consideration of the Delhi Development Authority(hereinafter called “The Government”) having offered to 

accept the terms and conditions of the proposed agreement between _______________________ and 

__________________ (hereinafter called “the said contractor(s)” for the work of 

______________________________ (hereinafter called “The said agreement”) having agreed to production of a 

irrevocable Bank Guarantee for Rs.______________ (Rupees ___________________________ only) as a 

security/guarantee from the contractor(s) for compliance of his obligations in accordance with the terms and 

conditions in the said agreement. 

1. We _________________________________ (indicate the name of the bank) (hereinafter referred to as “the 

Bank) hereby undertake to pay to the Government an amount not exceeding Rs.___________ (Rupees 

____________________ only) on demand by the Government. 

2. We _____________________________ (indicate the name of the bank) do hereby undertake to pay the 

amounts due and payable under this Guarantee without any demure, merely on a demand from the 

Government stating that the amount claimed is required to meet the recoveries due or likely to be due from the 

said contractor(s).  Any such demand made on the Bank shall be conclusive as regards the amount due and 

payable by the bank under this Guarantee.  However, our liability under this guarantee shall be restricted to an 

amount not exceeding Rs.__________ (Rupees ___________________ only). 

3. We______________________________ (indicate the name of the bank) the said bank further undertake to 

pay to the Government any money so demanded notwithstanding any dispute or disputes raised by the 

contractor(s) in any suit or proceeding pending before any court or Tribunal relating thereto, our liability under 

this present being absolute and unequivocal.  The payment so made by us under this bond shall be a valid 

discharge of our liability for payment there under and the contractor(s) shall have no claim against us for making 

such payment. 

4. We _________________________________ (indicate the name of the bank) further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken for the performance 

of the said agreement and that it shall continue to be enforceable till all the dues of the government under or 

by virtue of the said agreement have been fully paid and its claims satisfied or discharged or till Engineer-in-

charge on behalf of the Government certified that the terms and condition of the said agreement have been 

fully and properly carried out by the said contractor (s) and accordingly discharges this guarantee. 

5. We __________________________________ (indicate the name of the bank) further agree with the 

Government that the government shall have the fullest liberty without our consent and without effecting in any 

manner our obligations hereunder to vary any of the terms and conditions of the said agreement or to extend 

time of performance by the said contractor(s) from time to time or to postpone for any time or from time to time 

any of the powers exercisable by the Government against the said contractor(s) and to for bear or enforce any 

of the terms and conditions relating to the said agreement and we shall not be relieved from our liability by 

reason of any such variation, or extension being granted to the said contractor(s) or for any forbearance, act of 

omission on the part of the Government or any indulgence by the Government to the said contractor(s) or by 

any such matter of thing whatsoever which under the law relating to sureties would, but for this provision, have 

effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the contractor(s). 

7. We _____________________________________ (indicate the name of the bank) lastly undertake not to 

revoke this guarantee except with the previous consent of the Government in writing. 

8. This guarantee shall be valid up to ____________________ unless extended on demand by Government.  

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to 

Rs.___________________ (Rupees ___________________ only) and unless a claim in writing is lodged with 

us within six months of the date of expiry or the extended date of expiry of this guarantee all our liabilities under 

this guarantee shall stand discharged. 

 

 

        Dated ___________ the day of __________ for ___________(Indicate the name of Bank) 
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FORM OF PERFORMANCE SECURITY (GUARANTEE) BANK GUARANTEE BOND – FORMAT -II 

 (Clause 1) 

 In consideration of the Delhi Development Authority(hereinafter called “The Government”) having offered to 

accept the terms and conditions of the proposed agreement between _______________________ and 

__________________ (hereinafter called “the said contractor(s)” for the work of 

______________________________ (hereinafter called “The said agreement”) having agreed to production of a 

irrevocable Bank Guarantee for Rs.______________ (Rupees ___________________________ only) as a 

security/guarantee from the contractor(s) for compliance of his obligations in accordance with the terms and 

conditions in the said agreement. 

9. We _________________________________ (indicate the name of the bank) (hereinafter referred to as “the 

Bank) hereby undertake to pay to the Government an amount not exceeding Rs.___________ (Rupees 

____________________ only) on demand by the Government. 

10. We _____________________________ (indicate the name of the bank) do hereby undertake to pay the 

amounts due and payable under this Guarantee without any demure, merely on a demand from the 

Government stating that the amount claimed is required to meet the recoveries due or likely to be due from the 

said contractor(s).  Any such demand made on the Bank shall be conclusive as regards the amount due and 

payable by the bank under this Guarantee.  However, our liability under this guarantee shall be restricted to an 

amount not exceeding Rs.__________ (Rupees ___________________ only). 

11. We______________________________ (indicate the name of the bank) the said bank further undertake to 

pay to the Government any money so demanded notwithstanding any dispute or disputes raised by the 

contractor(s) in any suit or proceeding pending before any court or Tribunal relating thereto, our liability under 

this present being absolute and unequivocal.  The payment so made by us under this bond shall be a valid 

discharge of our liability for payment there under and the contractor(s) shall have no claim against us for making 

such payment. 

12. We _________________________________ (indicate the name of the bank) further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken for the performance 

of the said agreement and that it shall continue to be enforceable till all the dues of the government under or 

by virtue of the said agreement have been fully paid and its claims satisfied or discharged or till Engineer-in-

charge on behalf of the Government certified that the terms and condition of the said agreement have been 

fully and properly carried out by the said contractor (s) and accordingly discharges this guarantee. 

13. We __________________________________ (indicate the name of the bank) further agree with the 

Government that the government shall have the fullest liberty without our consent and without effecting in any 

manner our obligations hereunder to vary any of the terms and conditions of the said agreement or to extend 

time of performance by the said contractor(s) from time to time or to postpone for any time or from time to time 

any of the powers exercisable by the Government against the said contractor(s) and to for bear or enforce any 

of the terms and conditions relating to the said agreement and we shall not be relieved from our liability by 

reason of any such variation, or extension being granted to the said contractor(s) or for any forbearance, act of 

omission on the part of the Government or any indulgence by the Government to the said contractor(s) or by 

any such matter of thing whatsoever which under the law relating to sureties would, but for this provision, have 

effect of so relieving us. 

14. This guarantee will not be discharged due to the change in the constitution of the Bank or the contractor(s). 

15. We _____________________________________ (indicate the name of the bank) lastly undertake not to 

revoke this guarantee except with the previous consent of the Government in writing. 

16. This guarantee shall be valid up to ____________________ unless extended on demand by Government.  

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to 

Rs.___________________ (Rupees ___________________ only) and unless a claim in writing is lodged with 

us within six months of the date of expiry or the extended date of expiry of this guarantee all our liabilities under 

this guarantee shall stand discharged. 

 

 

        Dated ___________ the day of __________ for ___________(Indicate the name of Bank) 
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SPECIAL CONDITION FOR CLEANING AND 

SWEEPING 

1 The agency shall execute the work daily regularly 
including Sundays and holidays. 

2 Minimum Labour as mentioned in schedule of 
quantity shall be deployed for the execution of the 
work. 

3 The contractor shall arrange all kind of T&P required 
for execution of work at his own cost. 

4 Permission from Traffic Police for transportation if 
required shall be taken by agency on his own cost. 

5 The garbage collected shall be disposed by any 
transport covered completely with a water proof 
sheet. 

6 The agency should well acquaint himself with site/site 
condition before tendering.  

7 Contractor shall follow relevant NGT orders. If any 
penalty imposed by any government agency the 
same shall be borne by the contractor. 

8 Rates quoted by bidders should be strictly as per the 
condition mentioned in condition no. 1 of the schedule 
of quantity at page no.134. 

  



Delhi Development Authority 

129 
A=Nil 
C=Nil 
D=Nil 
OW=Nil 
 JE(T)/EMD-7  AE(P)/EMD-7 
 

ADDITIONAL CONDITIONS 

1) The contractor shall have to submit the copy of the receipt of voucher of the original purchase 

of chemicals. 

2) The contractor shall carryout temporary works to ensure that required dead loads, imposed 

loads shared by the structural members under repair are safely transferred to the foundation. 

The rates quoted for all items of work unless otherwise specifically provided shall include the 

cost of providing all temporary works. 

3) The entry to work may be restricted to workmen and inspecting staff only. Notice boards of 

specified sizes shall be provided at appropriate locations for wide information and nothing 

extra shall be paid. 

4) The contractor must study the specifications and conditions carefully before tendering. If there 

are varying or conflicting provisions made in any documents forming part of the contract, the 

Engineer-in charge shall be the deciding authority with regard to the intention/ interpretation 

of the documents and it will be binding without any reservation what so ever and nothing extra 

shall be paid. Any error in description, quantity or rate in schedule of work bills of 

quantities/items or any omissions there from shall not vitiate the contract or release the 

contractor from the execution of the whole work or any part of the work comprised there in 

according to drawing and specifications or from any of his obligations under the contract. 

5) Any damages done by the contractor to any existing work shall be made good by him at his 

own cost. Existing drains pipes culverts, overhead wires, water supply lines and similar survey 

encountered during the course of execution shall be protected against damage by the 

contractor. The contractor shall not store material or otherwise occupy any part of the site in 

manner likely to hinder the operations of such service.   

6) The structural and other drawings for the work shall at all times be properly correlated before 

executing any work and no claim whatsoever shall be entertained in this respect. 

7) The contractor shall maintain in good conditions all work executed by him till the completion 

of entire work allotted to the contractor. 

8) All work and materials brought and left upon the ground by the contractor or by his orders for 

the purposes of forming part of the works, are to be considered to be the property of the DDA 

and the same are not to be removed or taken away by the contractor or any other person 

without the consent in writing of the Engineer-in-charge. DDA is not to be in any way 

responsible for any loss or damage which may happen to or in respect of any such work or 

materials either by the same being lost or damaged by weather or otherwise 

9) The rates quoted in the tender shall be inclusive of all expenses for the proper and entire 

completion of work and shall be inclusive of all taxes, duties and levies including sales tax, 

municipal taxes local taxes octroy all royalties, patent rights other incidental charges etc. 

except sales tax on turn over which is regulated.  The rate offered shall be final and no claim 

whatsoever on any account shall be entertained. 

10) The contractor shall be responsible for the true and proper setting out of the work in co-

ordination with the Engineer-in-charge of his authorized representative and for the 

correctness of the positions, levels, dimensions and alignments of all parts of the Structure 

and for the provision of all necessary instrument’s appliances and labor in connection there 

with. If at any time, during the progress of the works, any error may appear or arise in the 

position’s levels, dimensions or alignments or any part of the works, the contractor on being 
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required to do so by the Engineer-in-charge, shall at his down expense rectify error to the 

entire satisfaction of Engineer-in-charge. The checking of any setting out of any line or level 

by the Engineer-in-charge or his authorized representative shall not relieve in any way, the 

contractor of his responsibility for the correctness there of and the contractor shall carefully 

protect and preserve all bench marks, site details, pegs and other things used in the setting 

out and construction of work. 

11) The Engineer-in-charge has the right to curtail or increase the scope of the work and this shall 

not affect in any way the other provision of the agreement. 

12) Contractor has to produce manufactures test certificate for each lot of cement & steel 

procured at site. 

13) Correctness of invert levels of sewers as mentioned in the sewerage scheme approved by 

DJB shall be truly achieved at site by the contractor and top level of manholes shall be 

maintained as per directions of Engineer-in-charge. 

14) Pre-cast SFRC manhole covers with frame of grade HD-20 conforming to IS 12592 shall only 

be provided. 

15) The contractor shall take prior written permission from the area maintaining authority of the 

area before making connection into the existing sewer. 

16) The surplus excavated earth shall be disposed for utilization in the East Zone Project works 

after obtaining written permission from the Chief Engineer (East Zone). A proper record is to 

be maintained by the Engineer-in-charge for the disposal of earth by mechanical transport for 

cross checking of the quantities for which the measurement has been recorded for the 

payment. 

17) The Malba shall be disposed within the works area after obtaining written permission from 

the Chief Engineer (EZ) DDA. A proper record is to be maintained by the Engineer–in–charge 

for the disposal of malba/ building/ dismantling rubbish by mechanical transport for cross 

checking of the quantities for which measurement has been recorded for the payment. 

18) The line and level of the top surface shall be maintained true camber as specified/ directed 

by the Engineer-in-charge. 

19) Labour Cess under the provision of Building and Other Construction Workers (RE & CS) Act 

1996 and the Building and Other Construction Workers Welfare Cess Act 1996 @ 1% of the 

cost of Construction/Project shall be deducted at source from the bill paid to the Contractor. 

DDA shall not bear any liability on account of cess being deducted and reimbursed to GNCTD 

in pursuance of Building and Other Construction Workers Welfare Cess Act, 1996 read with 

Delhi Building and Other Construction Workers (RE. & CS) Rules, 2002. 

20) In cases of pure service contracts e.g. Consultants, Rental, Supply of manpower etc., the 

GST (as applicable) shall be paid by the contractor to the concerned department and it will 

be reimbursed to him by the Engineer-in-Charge after satisfying that it has been actually and 

genuinely paid by the contractor. 

21) Use of re-cycled products of C&D waste in works: 

(i) Use of C& D recycled materials & products in civil works to the extent of 2% for building works, 

10% for road products and 5% in non-structural application including private individuals is 

mandatory.  



Delhi Development Authority 

131 
A=Nil 
C=Nil 
D=Nil 
OW=Nil 
 JE(T)/EMD-7  AE(P)/EMD-7 
 

(ii) Items of recycled products are to be used in the works such as Screened Soil for filling in 

road work and under floors, Recycled aggregates of size up to 150mm for sub-base 

applications in road work, Manufactured sand in plaster, Concrete Blocks, Kerb Stones, Paver 

Blocks in Open Area and Footpath etc.  

(iii) Utilization of 100% recycled materials in non-structural members, PCC and road works, like 

replacement of footpath, tiles, kerb stones & other repair & maintenance in building works, 

Recycled sand can be used for filling under floors instead of natural sand.  Use of recycled 

aggregates and particularly in all road works of footpath, median, drain etc. is compulsory. 

(iv) Use the C& D waste sand on the walking track in place of Red Bajri is to be used in the 

Horticulture Parks and Greens. 

22) The following Instruction issued by Commissioner (P) DDA vide letter No. F.4(14)2016/ 

P&C(P) /649 dt. 07-12-16 shall also be complied. 

a) All the payment including pay/allowances to the contractual labour hired by the Authority or 

by the contractors is to be made electronically, directly to the bank account of the individuals. 

b) The HODs shall obtain a report from the individual contractor that payment to the contractual 

labours are made electronically to the bank account of the concerned individuals.  

c) A monthly statement on the format as shown on Page-132, indicating the payment made, as 

per above, may be submitted by the contractor including details of the PF/ESI deducted as 

prescribed under the rules to the concerned HOD/s DDOs/CAUs shall monitor and ensure 

the compliance of the above conditions. 

23) Contractor shall follow the all relevant NGT orders /Govt. guidelines in execution of work. If 

penalty is imposed for any violations in observing these orders/guidelines, the cost of same 

shall be borne by the contractor. 

24) The contractor shall arrange all kinds of T & P required for execution of work at his own cost. 

25) Permission from Traffic Police for transportation if required shall be taken by agency on his 

own cost. 

26) The construction/demolition waste generated shall be disposed by any transport covered 

completely with a water proof sheet. 

27) Barricading of excavated trenches of both sides of the trench to the height of 1.60 meters with 

galvanized steel plain sheet of 1.00 mm thick (class-I) fixed on 100 mm dia. Sal Ballies 3 m 

apart with nails etc. will be done by contractor as a safety measure and nothing extra will be 

paid for.  He will also provide red strips on sheets with aluminum paint 75 mm wide 

alternatively on outside of sheets vertically and no extra payment will be made on this account. 

28) The SOP issued by CE(HQ & QAC) vide no. e-81053/474 dt 20.06.2024 to be followed strictly 

for dealing with issues related to felling/translocation of trees and seeking approval for forest 

clearance. 
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Details of payment made on the contractual labours 

[As per additional conditions 22(c)] 
 

Sr. 

No. 

Name of 

the 

contractor 

Name 

of the 

work 

Present 

period 

of 

contract 

Name and 

number of 

contractual 

labour 

Amount 

of 

Minimum 

Wages to 

be paid 

to the 

individual 

Whether 

statutory 

EF/ESI 

deducted 

(Yes/No) 

Whether 

the 

amount 

deducted 

in column 

7 has 

been 

deposited 

with PF 

Comm. 

(Yes/No) 

Bank 

statement 

submitted 

to the 

bank 

indication 

the name 

of person 

& amount 

paid 

(1) (2) (3) (4) (5) (6) (7) (8) (9) 

         

         

         

         

 

     (Signature of contractor) 

      Name: 

      Address: 
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Direction of Hon’ble NGT & Manual Guidance 

The contractor shall comply directions of Hon’ble NGT dt. 04.12.2014 & 10.04.2015 & 

EIA Guidance Manual issued in February 2010. The same are summarized as under: - 

1. The contractor shall not store/dump construction materials or debris on metaled road. 

2. The contractor shall get prior approval from Engineer-in-Charge for the area where the 

construction materials or debris can be stored beyond the metaled road. This area shall 

not cause any obstruction to the free flow of traffic/inconvenience to the pedestrians. It 

should be ensured by the contractor that no accidents occur on account of such 

permissible storage. 

3. The contractor shall take appropriate protection measures like raising wind breakers of 

appropriate height on all sides of the plot/area using CGI sheets or plastic and/or other 

similar material to ensure that no construction material dust fly outside the plot area. 

4. The contractor shall ensure that all the trucks or vehicles of any kind which are used for 

construction purposes/or are carrying construction material like cement, sand and other 

allied material are fully covered. The contractor shall take every necessary precaution 

that the vehicles are properly cleaned and dust free to ensure that enroute their 

destination, the dust, sand or any other particles are not released in air/contaminate air. 

5. The contractor shall provide mask to every worker working on the construction site and 

involved in loading, unloading and carriage of construction material and construction 

debris to prevent inhalation of dust particles.  

6. The contractor shall provide all medical help, investigation and treatment to the workers 

involved in the construction of building and carry of construction material and debris 

relatable to dust emission.  

7. The contractor shall ensure that C&D waste is transported to the C & D Waste site only 

and due record shall be maintained by the contractor.  

8. The contractor shall compulsorily use of wet jet in grinding and stone cutting.  

9. The contractor shall comply all the preventive and protective environmental steps as 

stated in the MoEF guidelines, 2010. 

10. The contractor shall carry out on-Road-Inspection for black smoke generating machinery. 

The contractor shall use cleaner fuel.  

11. The contractor shall ensure that all DG sets comply emission norms notified by MoEF.  

12. The contractor shall use vehicles having pollution under control certificate. The emissions 

can be reduced by a large extent by reducing the speed of a vehicle to 20 kmph. Speed 

bumps shall be sued to ensure speed reduction. In cases where speed reduction cannot 

effectively reduced fugitive dust, the contractor shall divert traffic to nearby paved areas.  

13. The contractor shall ensure that the construction material is covered by tarpaulin. The 

contractor shall take all other precaution to ensure that no dust particles are permitted to 

pollute air quality as a result of such storage.  

14. The paving of path for plying of vehicles carrying construction material is more permanent 

solution to dust control and suitable for longer duration projects.  



Delhi Development Authority 

134 
A=Nil 
C=Nil 
D=Nil 
OW=Nil 
  JE(T)/EMD-7     AE(P)/EMD-7 
 

SCHEDULE OF QUANTITIES 
Name of work : M/o various schemes under N.A-II East Zone.  

Sub Head : Repair and Maintenance of 7 nos shops, 1 office and 6 stall at ishwar nagar, Sarai jullena and pkt-J, F&G, N & M Sarita vihar New Delhi. 
Item 
No. 

Description Of Item Qty. Unit 
Rate 

(In Rs.) 
Amount (In Rs.) 

1 

Supplying and fixing of rolling shutters of approved make, made of required size M.S. laths, interlocked together 
through their entire length and jointed together at the end by end locks, mounted on specially designed pipe shaft 
with brackets, side guides and arrangements for inside and outside locking with push and pull operation complete, 
including the cost of providing and fixing necessary 27.5 cm long wire springs manufactured from high tensile steel 
wire of adequate strength conforming to 1S: 4454 - part 1 and M.S. top cover of required thickness for rolling shutters. 
(a) 80x1.20 mm M.S. laths with 1.20 mm thick top cover 

59.00 sqm 3307.05 Rs. 195,116.00 

2 
Painting with synthetic enamel paint of approved brand and manufacture of required colour to give an even shade : 
(a) Two or more coats on new work over an under coat of suitable shade with ordinary paint of approved brand and 
manufacture. 

118.00  sqm  226.25 Rs. 26,698.00 

3 

Chipping of unsound/weak concrete material from slabs, beams, columns etc. with manual Chisel and/ or by standard 
power driven percussion type or of approved make including tapering of all edges, making square shoulders of 
cavities including cleaning the exposed concrete surface and reinforcement with wire brushes etc. and disposal of 
debris for all lead and lifts all complete as per direction of Engineer-In-Charge. (a) 25mm average thickness. 

178.00 sqm 126.75 Rs. 22,562.00 

4 (b) 50 mm average thickness. 63.00 sqm 256.35 Rs. 16,150.00 

5 

Cleaning of reinforcement from rust from the reinforcing bars to give it a total rust free steel surface by using alkaline 
chemical rust remover of approved make with paint brush and removing loose particles after 24 hours of its 
application with wire brush and thoroughly washing with water and allowing it to dry, all complete as per direction 
of Engineer-In-Charge. (a) Bars upto 12 mm diameter 

257.00 metre 8.25 Rs. 2,120.00 

6 (b) Bars above 12 mm diameter 234.00 metre 16.45 Rs. 3,849.00 

7 

Providing, mixing and applying bonding coat of approved adhesive on chipped portion of RCC as per specifications 
and direction of Engineer-In-charge complete in all respect. (a) SBR Polymer (@10% of cement weight) modified 
cementitious bond coat @ 2.2 kg cement per sqm of surface area mixed with specified proportion of approved 
polymer. 

241.00 sqm 141.20 Rs. 34,029.00 

8 

Providing and injecting approved grout in proportion recommended by the manufacturer into cracks/honey-comb 
area of concrete/ masonry by suitable gun/pump at required pressure including cutting of nipples after curing etc. 
complete as per directions of Engineer-in- Charge. (The payment shall be made on the basis of actual weight of 
approved grout injected.) (a) Epoxy injection grout in concrete/RCC work of approved make. 

40.00 kg 553.40 Rs. 22,136.00 



Delhi Development Authority 

135 
A=Nil 
C=Nil 
D=Nil 
OW=Nil 
  JE(T)/EMD-7     AE(P)/EMD-7 
 

9 

Providing and inserting 12mm dia galvanised steel injection nipple in honey comb area and along crack line including 
drilling of holes of required diametre (20mm to 30mm) up to depth from 30mm to 80mm at required spacing and 
making the hole & crack dust free by blowing compressed air, sealing the distance between injection nipple with 
adhesive chemical of approved make and allow it to cure complete as per direction of Engineer-In-Charge. 

212.00 each 236.90 Rs. 50,223.00 

10 

Providing and placing in position micro concrete which shall be cement based prepacked single component chloride 
from non shrink free floor self-compacting ready to use after mixing water in specified proportion, obtained from 
approve manufacture as per specifications and direction of Engineer in charge. (Payment under this item shall be 
made only after proper wet curing has been done and surface has been satisfactory evaluated by sounding/tapping 
with a blunt metal instrument). 

12.00 cum 39371.50 Rs. 472,458.00 

11 
Providing and applying two coats of anticorrosive epoxy phenolic rebar protective system of approved make and 
quality comprises of resin and hardener mixed in equal proportion by volume with minimum 0.5 to 1.0 hours between 
the coats, complete all as directed by Engineer-in- charge. 

9.00 sqm 186.50 Rs. 1,679.00 

12 
Steel reinforcement for R.C.C. work including straightening, cutting, bending, placing in position and binding all 
complete upto plinth level. (a) Thermo-Mechanically Treated bars of grade Fe-500D or more 

417.00 kg 107.85 Rs. 44,973.00 

13 
Dismantling old plaster or skirting raking out joints and cleaning the surface for plaster including disposal of rubbish 
to the dumping ground within 50 metres lead. 

287.00  sqm  54.65 Rs. 15,685.00 

14 
Demolishing R.C.C. work manually/ by mechanical means including stacking of steel bars and disposal of 
unserviceable material within 50 metres lead as per direction of Engineer - in- charge. 

4.00  cum  3551.25 Rs. 14,205.00 

15 

Reinforced cement concrete work in beams, suspended floors, roofs having slope up to 15° landings, balconies, 
shelves, chajjas, lintels, bands, plain window sills, staircases and spiral stair cases above plinth level up to floor five 
level, excluding the cost of centering, shuttering, finishing and reinforcement with 1:1.5:3 (1 cement : 1.5 coarse 
sand(zone-Ill) derived from natural sources : 3 graded stone aggregate 20 mm nominal size derived from natural 
sources). 

4.00  cum  11505.50 Rs. 46,022.00 

16 12 mm cement plaster of mix : (a) 1:6 (1 cement : 6 fine sand) 290.00  sqm  333.35 Rs. 96,672.00 

17 6 mm cement plaster of mix : (a) 1:3 (1 cement : 3 fine sand) 74.00  sqm  300.45 Rs. 22,233.00 

18 
Providing and applying plaster of paris putty of 2 mm thickness over plastered surface to prepare the surface even 
and smooth complete. 

364.00  sqm  262.70 Rs. 95,623.00 

19 
Wall painting with acrylic emulsion paint, having VOC (Volatile Organic Compound ) content less than 50 grams/ litre, 
of approved brand and manufacture, including applying additional coats wherever required, to achieve even shade 
and colour. (a) Two coats 

364.00  sqm  137.45 Rs. 50,032.00 
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20 
Finishing walls with Acrylic Smooth exterior paint of required shade : (a) New work (Two or more coat applied @ 
1.67 ltr/10 sqm over and including priming coat of exterior primer applied @ 0.90 litre/10 sqm) 

92.00  sqm  160.60 Rs. 14,775.00 

21 
Dismantling tile work in floors and roofs laid in cement mortar including stacking material within 50 metres lead. (a) 
For thickness of tiles 10 mm to 25 mm 

298.00  sqm  73.40 Rs. 21,873.00 

22 

Providing and fixing Ist quality ceramic glazed wall tiles conforming to IS: 15622 (thickness to be specified by the 
manufacturer), of approved make, in all colours, shades except burgundy, bottle green, black of any size as approved 
by Engineer-in-Charge, in skirting, risers of steps and dados, over 12 mm thick bed of cement mortar 1:3 (1 cement : 
3 coarse sand) and jointing with grey cement slurry @ 3.3kg per sqm, including pointing in white cement mixed with 
pigment of matching shade complete. 

172.00  sqm  1267.95 Rs. 218,087.00 

23 

Providing and laying vitrified floor tiles in different sizes (thickness to be specified by the manufacturer) with water 
absorption less than 0.08% and conforming to IS: 15622, of approved make, in all colours and shades, laid on 20mm 
thick cement mortar 1:4 (1 cement : 4 coarse sand), jointing with grey cement slurry @ 3.3kg/sqm including grouting 
the joints with white cement and matching pigments etc., complete. (a) Size of Tile 600x600 mm (of make KAJARIA, 
SOMANY or similar) 

127.00  sqm  1553.45 Rs. 197,288.00 

24 
Brick work with common burnt clay F.P.S. (non modular) bricks of class designation 7.5 in foundation and plinth in: 
(a) Cement mortar 1:4 (1 cement : 4 coarse sand) 

1.00  cum  7370.65 Rs. 7,371.00 

25 
Disposal of building rubbish / malba / similar unserviceable, dismantled or waste materials by mechanical means, 
including loading, transporting, unloading to approved municipal dumping ground or as approved by Engineer-in-
charge, beyond 50 m initial lead, for all leads including all lifts involved 

22.00 cum 263.95 Rs. 5,807.00 

26 

Providing and laying integral cement based water proofing treatment including preparation of surface as required 
for treatment of roofs, balconies, terraces etc consisting of following operations: (a) Applying a slurry coat of neat 
cement using 2.75 kg/sqm of cement admixed with water proofing compound conforming to IS. 2645 and approved 
by Engineer-in-charge over the RCC slab including adjoining walls upto 300mm height including cleaning the surface 
before treatment.  b) Laying brick bats with mortar using broken bricks/brick bats 25mm to 115 mm size with 50% 
of cement mortar 1:5 (1 cement : 5 coarse sand) admixed with water proofing compound conforming to IS : 2645 and 
approved by Engineer-in-charge over 20 mm thick layer of cement mortar of mix 1:5 (1 cement :5 coarse sand ) 
admixed with water proofing compound conforming to IS : 2645 and approved by Engineer-in-charge to required 
slope and treating similarly the adjoining walls upto 300 mm height including rounding of junctions of walls and slabs. 
(c) After two days of  roper curing applying a second coat of cement slurry using 2.75 kg/ sqm of cement admixed 
with water proofing compound conforming to IS : 2645 and approved by Engineerin-charge. (d) Finishing the surface 
with 20 mm thick jointless cement mortar of mix 1:4 (1 cement :4 coarse sand) admixed with water proofing 
compound conforming to IS : 2645 and approved by Engineerin-charge including laying glass fibre cloth of approved 
quality in top layer of plaster and finally finishing the surface with trowel with neat cement slurry and making pattern 
of 300x300 mm square 3 mm deep. (e) The whole terrace so finished shall be flooded with water for a minimum 

109.00 sqm  1684.60 Rs. 183,621.00 
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period of two weeks for curing and for final test.“Allabove operations to be done in order and as directed andspecified 
by the Engineer-in-Charge :With average thickness of 120 mm and minimum thickness at khurra as 65 mm.  

27 
Surface dressing of the ground including removing vegetation and inequalities not exceeding 15 cm deep and disposal 
of rubbish, lead up to 50 m and lift up to 1.5 m. (a) All kinds of soil  

71.00 sqm 34.15 Rs. 2,425.00 

28 
Dismantling doors, windows and clerestory windows (steel or wood) shutter including chowkhats, architrave, 
holdfasts etc. complete and stacking within 50 metres lead : (a) Of area 3 sq. metres and below 

4.00  each  367.20 Rs. 1,469.00 

29 

Providing and fixing ISI marked flush door shutters conforming to IS : 2202 (Part I) non-decorative type, core of block 
board construction with frame of 1st class hard wood and well matched commercial 3 ply veneering with vertical 
grains or cross bands and face veneers on both faces of shutters: a) 35 mm thick including ISI marked Stainless Steel 
butt hinges with necessary screws. (of make Swatik, HJyoti only) 

3.00  sqm  2392.65 Rs. 7,178.00 

30 
Providing and fixing ISI marked oxidised M.S. handles conforming to 1S:4992 with necessary screws etc. complete 
(Copper oxidised as per IS 1378) 125 mm 

4.00 each 39.95 Rs. 160.00 

31 
Providing and fixing ISI marked oxidised M.S. door latches conforming to 1S:5930 with screws etc. complete (Copper 
oxidised as per IS 1378) 300x20x6 mm 

2.00 each 98.35 Rs. 197.00 

32 

Providing and fixing double scaffolding system (cup lock type) on the exterior side up to seven storey height, made 
with 40 mm dia M.S. tubes placed 1.5 m centre to centre horizontally and vertically, joined with cup and lock system 
including M.S. tube challies, M.S. clamps, and M.S. staircase system for working platforms, and maintaining the 
scaffolding in a serviceable condition for the required duration as approved and removing it thereafter; the system 
shall be stiffened with bracings, runners, and connections with the building wherever required to ensure stability and 
safety for inspection and execution of work, complete with all essential safety features for workmen, all as directed 
and approved by the Engineer-in-Charge. The elevational area of the scaffolding shall be measured for payment 
purposes and payment shall be made once irrespective of the duration of scaffolding. Note: This item shall be used 
for maintenance work judiciously, and necessary deductions for scaffolding in existing items shall be made 

104.00 sqm. 338.25 Rs. 35,178.00 

33 
Renewing glass panes, with putty and nails wherever necessary including racking out the old putty: (a) Float glass 
panes of nominal thickness 4 mm (weight not less than 10kg/sqm) 

27.00 sqm 1090.65 Rs. 29,448.00 

34 
40 mm thick fine dressed stone flooring over 20 mm (average) thick base of cement mortar 1:5 (1 cement : 5 coarse 
sand) with joints finished flush. (a) Red sand stone 

14.00  sqm  1280.10 Rs. 17,921.00 

35 
Taking out existing CC interlocking paver blocks from footpath/ central verge, including removal of rubbish etc., 
disposal of unserviceable material to the dumping ground, for which payment shall be made separately and stacking 
of serviceable material within 50 metre lead as per direction of Engineer-in-Charge. 

55.00 sqm 131.75 Rs. 7,246.00 
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36 

Providing and laying 60mm thick faciory made cement concrete interlocking paver block of M-30 grade made by 
block making machine with strong vibratory compaction, of approved size, design & shape, laid in required colour 
and pattern over and including 50mm thick compacted bed of coarse sand, filling the joints with line sand etc. all 
complete as per the direction of Engineer-in-charge. 

81.00 sqm 972.00 Rs. 78,732.00 

  Total: - Rs. 20,61,241.00 

  Correction G.S.T (factor 0.973): - -Rs. 55,654.00 

  Total: - Rs. 20,05,587.00 

  Add. 3% Cost index. :- Rs. 60,168.00 

  Estimated cost put to tender: -  Rs. 20,65,755.00 
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