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Contractor                                No. of Corrections                         Executive Engineer 

E-Tender Notice No. DZP/WD/21/2025-26 
INSTRUCTIONS TO THE TENDERER 

       PLEASE  ATTACH  SCANNED  COPIES  OF  FOLLOWING  DOCUMENTS  WHILE SUBMITTING THE  E-TENDER 
====================================================================================  

1. ×®Ö×¾Ö¤êüÃÖÖê²ÖŸÖ ÃÖÖ¤ü¸ü Ûú¸üÖ¾ÖµÖÖ“Öß  †Ö¾Ö¿µÖÛú ÛúÖÝÖ¤ü¯Ö¡Öê.  
A. Declaration of the contractor on contractors letter Head in PDF format. 
B. NIT ´Ö¬µÖê ×¤ü»µÖÖ¯ÖḮ ÖÖÞÖê ×®Ö×¾Ö¤üÖ ÃÖÓ“Ö ±úß ¾Ö ‡ÃÖÖ¸üÖ ü̧ŒÛú´Ö ®Öê™ü ²ÖòÛúàÝÖ ´ÖÖ±ÔúŸÖ ³Ö¸üÞÖê †Ö¾Ö¿µÖÛú †ÖÆêü. 
C. ¬Öãôêû ×•Ö»ÆüÖ ¯Ö× ü̧ÂÖ¤êü Ûú›üß»Ö ÛÓú¡ÖÖ™ü¤üÖ¸ü ®ÖÖë¤üÞÖß Ûêú»Öê»Öê ¯ÖḮ ÖÖÞÖ¯Ö¡Ö . 
D. †ÖµÖÛú¸ü ¯ÖḮ ÖÖÞÖ¯Ö¡Ö F.Y.( 2021-22/2022-23/2023-24) (±úŒŸÖ †ÖµÖÛú¸ü ȪḮ ÖÖÞÖ¯Ö¡ÖÖ“Öß †òŒ®ÖÖò»Öê•Ö´Öë™ü •ÖÖê›üÖ¾Öß, ¯ÖãÞÖÔ †Öò›üß™ü × ü̧ ȪÖê™Ôü •ÖÖê›üÞµÖÖŸÖ µÖê¾Öã ®ÖµÖê.  
E. ¯Öò®Ö ÛúÖ›Ôüü. 
F. •Öß.‹ÃÖ.™üß. ÃÖÙ™ü×±úÛêú™ü. 
G. Details of work done during last five years with the value of work unfinished. (information to be given in Performa of form no.I) 

Supported by the  work done certificate given by Competent Authority of concern division. 
Satisfactorily completed as a prime contractor on are any time after Dt.01.04.2020 of at least Three similar work each value not 
less than 40% of Tender amount OR Two similar work each value not less than 50% of Tender amount OR One similar work 
value not less than 80% of Tender amount at 2024-2025 price level. Financial turnover and cost of completed work of previous 
years shall be given weightage of 10% per year based on Rupee value to bring them to 2024-2025 price level. 
(1. ÛÓú¡ÖÖ™ü¤üÖ¸üÖÓ®Öß  ÝÖÏÖ´Ö¯ÖÓ“ÖÖµÖŸÖ ´ÖÖ±ÔúŸÖ Ûêú»Öê»µÖÖ ÛúÖ´ÖÖ“Öê ¾ÖÛÔú ›ü®Ö ÃÖÖ¤ü¸ü Ûêú»Öê †ÃÖê»Ö ŸÖ ü̧ ÃÖ¤ü ü̧ ¾ÖÛÔú ›ü®Ö ¾Ö¸üŸÖß ÛúÖµÖÔÛúÖ¸üß †×³ÖµÖÓŸÖÖ µÖÖÓ“Öß 

Ã¾ÖÖõÖ¸üß †ÃÖê»Ö ŸÖ ü̧“Ö ÃÖ¤ü ü̧“Öê ¾ÖÛÔú ›ü®Ö ÝÖÏÖÆüµÖ ¬Ö¸üÞµÖÖŸÖ µÖê‡Ô»Ö. ÛúÖµÖÔÛúÖ ü̧ß †×³ÖµÖÓŸÖÖ µÖÖÓ“Öß Ã¾ÖÖõÖ ü̧ß ®ÖÃÖ»Öê»Öê ÝÖÏÖ.¯ÖÓ. “Öê ¾ÖÛÔú›ü®Ö ÝÖÏÖÆüµÖ ¬Ö ü̧»Öê 
•ÖÖÞÖÖ ü̧ ®ÖÖÆüß. 

(2. ¾ÖÛÔú›ü®Ö ÃÖÖ¤ü ü̧ Ûú ü̧ŸÖÖÓ®ÖÖ ¸üÃŸÖÖ ÃÖã¬ÖÖ ü̧ÞÖÖ †ÃÖê ÛúÖ´Ö †ÃÖ»µÖÖÃÖ Ûêú»Öê»µÖÖ ÛúÖ´ÖÖ“Öê Ã¾Ö¹ý¯Ö Ã¯ÖÂ™ü ®Ö´Öã¤ü Ûú ü̧Ö¾Öê. ˆ¤üÖ. ›üÖÓ²Ö ü̧ßÛú¸üÞÖ, 
ÛúÖò®ÛÎúß™üßÛú ü̧ÞÖ, ¯ÖÖ‡Ô̄ Ö´ÖÖȩ̂ üß , Ã»Öò²Ö›Òêü®Ö ‡. ¾ÖÛÔú›ü®Ö ´Ö¬µÖê“Ö ®Ö´Öã¤ü Ûú¸üÖ¾Öê.) 

H. Details of list of work in hand and works tendered for. (information to be given in Performa of form no.II) (not applicable for 

Unemployed Engineers,   Majur Sahkari Society only for Reserved work.)  
I. Details of work of similar type and magnitude carried out by the contractor in last five years (In form No.III)  

(Similar Type ÃÖÖšüß  ×®Ö×¾Ö¤üÖ •µÖÖ ¯ÖÏÛúÖ ü̧“Öß ×®Ö×¾Ö¤üÖ ¯ÖÏ×ÃÖ¬¤ü —ÖÖ»Öê»Öß †ÖÆêü, ŸµÖÖ“Ö ¯ÖÏÛúÖ¸ü“Öê Similar Type ¾ÖÛÔú›ü®Ö •ÖÖê›üÖ¾Öê.) 
J.  “ÖÖ»Öã ×¾Ö¢ÖßµÖ ¾ÖÂÖÖÔŸÖ ÆüÖŸÖß ‘ÖêŸÖ»Öê»µÖÖ ÃÖ¾ÖÔ ÛúÖ´ÖÖÓ“Öß ×®Ö×¾Ö¤üÖ ×¾ÖÂÖµÖÛú ´ÖÖ×ÆüŸÖß. 
K. Site visit is necessary and upload survey and site visit report in Technical Packet. 
L. ×®Ö×¾Ö¤êüÃÖÖê²ÖŸÖ •ÖÖê›ü»Öê»Öß †¯Ö»ÖÖê›ü Ûêú»Öê»Öß ÃÖ¾ÖÔ ÛúÖÝÖ¤ü¯Ö¡Öê ÜÖ¸üß †ÃÖ»µÖÖ²ÖÖ²ÖŸÖ“Öê ¯ÖÏ×ŸÖ–ÖÖ¯Ö¡Ö (¯Ö× ü̧×¿ÖÂ™ü-1) ¹ý.100/- “µÖÖ Ã™òü´¯Ö ¯Öê̄ Ö¸ü¾Ö ü̧ ×»Ö±úÖ±úÖ 

ÛÎú.01 ´Ö¬µÖ •ÖÖê›üÞÖê ÛÓú¡ÖÖ™ü¤üÖ ü̧ÖÃÖ ²ÖÓ¬Ö®ÖÛúÖ ü̧Ûú †ÖÆêü. ×®Ö×¾Ö¤êüŸÖß»Ö ×»Ö±úÖ±úÖ ÛÎú.01 ´Ö¬µÖê ŸÖÃÖê“Ö ×®Ö×¾Ö¤üÖ ´ÖÓ•Öã̧ üß ¾Ö ®ÖÓŸÖ ü̧ ¤êüµÖÛú †¤üÖ Ûú ü̧ŸÖÖÓ®ÖÖ 
•ÖÖê›ü»Öê»Öß ÛúÖÝÖ¤ǖ Ö¡Öê ÜÖÖê™üß ¾Ö ²Ö®ÖÖ¾Ö™ü †ÃÖ»µÖÖ“Öß ²ÖÖ²Ö ×®Ö×¾Ö¤üÖ ˆ‘Ö›ü»µÖÖ®ÖÓŸÖ ü̧  ×®Ö¤Ôü¿Ö®ÖÖÃÖ †Ö»µÖÖÃÖ ÆüÖêÞÖÖ·µÖÖ ¯Ö×¸üÞÖÖ´ÖÖÃÖ ÛÓú¡ÖÖ™ü¤üÖ ü̧ •Ö²ÖÖ²Ö¤üÖ¸ü 
¸üÖÆüß»Ö µÖÖ“Öß ®ÖÖë¤ü ÛÓú¡ÖÖ™ü¤üÖ¸üÖÓ®Öß  ‘µÖÖ¾Öß.. (Non submission of original affidavit on stamp paper / franking /ESBTR from bank of Rs. 
100/- within 72 Hrs. from the online submission shall be liable to summarily rejection of his tender) 
 

M. Bid Capacity  (¿ÖÖÃÖ­Ö ×®ÖÞÖÔµÖ ×¤ü.11/05/2022 ¾Ö 12/5/2022 ®ÖãÃÖÖ¸ü)  - (†ê x ‹®Ö x 2) - ²Öß     
 

                                                           •Öê£Öê     †ê-  ÝÖê»µÖÖ 5  ¾ÖÂÖÖÔŸÖß»Ö •ÖÖÃŸÖßŸÖ •ÖÖÃŸÖ ¾ÖÖÂÖáÛú ˆ»ÖÖœüÖ»Ö (“ÖÖ»Öã ¤ü¸üÖ®Öê) 
                                                                     ‹®Ö- ¤êüµÖ ÛúÖ´ÖÖ“ÖÖ ÛúÖ»ÖÖ¾Ö¬Öß 
       ²Öß- ÆüÖŸÖÖŸÖß»Ö ÛúÖ´ÖÓÖ“Öß ×Ûú´ÖÓŸÖ (¤êüµÖ ÛúÖ´ÖÖÓ“µÖÖ ÛúÖ»ÖÖ¾Ö¬ÖßŸÖß»Ö) 
 

(¿ÖÖÃÖ®Ö ¯Ö×¸ü¯Ö¡ÖÛú ×¤ü.17.9.2019 †®¾ÖµÖê ¹ý.3.0 »ÖõÖ¯ÖêõÖÖ •ÖÖÃŸÖ ×Ûú´ÖÓŸÖß“µÖÖ ÃÖ¾ÖÕ“Ö ×®Ö×¾Ö¤üÖÓ́ Ö¬µÖê Bid Capacity “Öß †™ü ÃÖ´ÖÖ×¾ÖÂ™ü Ûú¸üÞµÖÖ“µÖÖ 
ÃÖã“Ö®ÖÖ ¤êüÞµÖÖŸÖ †Ö»Öê»µÖÖ †ÖÆêüŸÖ. ŸÖ£ÖÖ¯Öß †ÖŸÖÖ ¹ý.50 »ÖõÖ ×Ûú´ÖÓŸÖß“µÖÖ ¾Ö¸üß»Ö ÃÖ¾ÖÔ ÛúÖ´ÖÖÓÃÖÖšüß Bid Capacity “Öß †™ü »ÖÖÝÖã ¸üÖÆüß»Ö. ŸÖÃÖê“Ö Bid 
Capacity Æüß ÃÖ®Ö¤üß »ÖêÜÖÖ¯ÖÖ»Ö (C.A.) µÖÖÓ“ÖêÛú›ãü®Ö ¯ÖḮ ÖÖÞÖßŸÖ Ûêú»Öê»Öß †ÃÖÖ¾Öß. ŸÖ£ÖÖ¯Öß ‹ÛúÖ“Ö ÛÓú¡ÖÖ™ü¤üÖ¸üÖ®Öê ‹ÛúÖ ×¾Ö¢ÖßµÖ ¾ÖÂÖÖÔŸÖ ŸÖß®Ö ØÛú¾ÖÖ 
ŸµÖÖ¯ÖêõÖÖ •ÖÖÃŸÖ ÛúÖ´Öê ‘ÖêŸÖ»Öß †ÃÖ»µÖÖÃÖ ŸµÖÖÓ“µÖÖÃÖÖšüß ŸµÖÖ ×¾Ö¢ÖßµÖ ¾ÖÂÖÖÔŸÖ ¯Öãœüß»Ö ×®Ö×¾Ö¤üÖÓÃÖÖšüß ²Öß›ü Ûòú¯ÖßÃÖß™üß“Öß ¿ÖŸÖÔ »ÖÖÝÖã ¸üÖÆüß»Ö. µÖÖ²ÖÖ²ÖŸÖ 
ÜÖÖŸÖ¸ü•Ö´ÖÖ Ûú¸üÞµÖÖÃÖÖšüß ×»Ö±úÖ±úÖ ÛÎú.1 ´Ö¬µÖê “ÖÖ»Öã ×¾Ö¢ÖßµÖ ¾ÖÂÖÖÔŸÖ ÆüÖŸÖß ‘ÖêŸÖ»Öê»µÖÖ ÃÖ¾ÖÔ ÛúÖ´ÖÖÓ“Öß ×®Ö×¾Ö¤üÖ ×¾ÖÂÖµÖÛú ´ÖÖ×ÆüŸÖß ÃÖÖ¤ü¸ü Ûú¸üÞÖê 
ÛÓú¡ÖÖ™ü¤üÖ¸üÖÃÖ ²ÖÓ¬Ö®ÖÛúÖ¸üÛú †ÖÆêü.) 

2. Bid shall be treated as Invalid  if scan copies of all above documents not submitted online along with the bid 
3. †Öê̄ Ö®Ö ÛÓú¡ÖÖ™ü¤üÖ ü̧ÖÃÖÖšüß ü̧ÖÜÖß¾Ö †ÃÖ»Öê»µÖÖ ÛúÖ´ÖÖÓÃÖÖšüß ÃÖã×¿Ö×õÖŸÖ ²Öȩ̂ üÖê•ÖÝÖÖ ü̧ †×³ÖµÖÓŸÖÖ ¾Ö ´Ö•Öã̧ ü ÃÖÆü. ÃÖÓÃ£ÖÖ µÖÖÓ®Öß ×®Ö×¾Ö¤üÖ ÃÖÖ¤ü¸ü Ûêú»Öß †ÃÖ»µÖÖÃÖ ŸµÖÓÖ®ÖÖ 

†Öê̄ Ö®Ö ÛÓú¡ÖÖ™ü¤üÖ ü̧ÖÓÃÖÖšüß †ÃÖ»Öê»Öê ÃÖ¾ÖÔ ×®ÖµÖ´Ö »ÖÖÝÖã ¸üÖÆüŸÖß»Ö. 
4. ÛÓú¡ÖÖ™ü¤üÖ¸üÖÓ®Öß ×®Ö×¾Ö¤êü´Ö¬µÖê ³ÖÖÝÖ ‘ÖêŸÖ»µÖÖ®ÖÓŸÖ¸ü ŸµÖÖÓ®ÖÖ Ûãúšü»µÖÖÆüß ¯Ö× ü̧×Ã£ÖŸÖßŸÖ ×®Ö×¾Ö¤êüŸÖã®Ö ´ÖÖ‘ÖÖ ü̧ ‘ÖêŸÖÖ µÖêÞÖÖ ü̧ ®ÖÖÆüß. •Ö ü̧ ‹ÜÖÖ¤üÖ ÛÓú¡ÖÖ™ü¤üÖ¸ü ×®Ö×¾Ö¤êüŸÖã®Ö 

´ÖÖ‘ÖÖ¸ü ‘ÖêŸÖ †ÃÖê»Ö ŸÖ ü̧ ÃÖ¤ü̧ ü ÛÓú¡ÖÖ™ü¤üÖ¸üÖ“Öê ®ÖÖ¾Ö 1 ¾ÖÂÖÖÔÃÖÖšüß ÛÓú¡ÖÖ™ü¤üÖ ü̧ÖÓ“µÖÖ ÛúÖôûµÖÖ µÖÖ¤üßŸÖ ™üÖÛúÞµÖÖŸÖ µÖê‡Ô»Ö ¾Ö ÃÖ¤ü¸ü ÛúÖ»ÖÖ¾Ö¬ÖßŸÖ ŸµÖÖÓ®ÖÖ Ûãúšü»µÖÖÆüß 
×®Ö×¾Ö¤êü´Ö¬µÖê ³ÖÖÝÖ ‘ÖêŸÖÖ µÖêÞÖÖ ü̧ ®ÖÖÆüß. ŸÖÃÖê“Ö ŸµÖÓÖ®Öß ÃÖÖ¤ü¸ü Ûêú»Öê»Öê ‡ÃÖÖ¸üÖ / ²ÖµÖÖÞÖÖ ¸üŒÛú´Ö •Ö¯ŸÖ Ûú ü̧ÞµÖÖŸÖ µÖê‡Ô»Ö. 

5. †) ´ÖÆüÖ ü̧ÖÂ™Òü ¿ÖÖÃÖ®Ö, ×¾Ö¢Ö ×¾Ö³ÖÖÝÖ µÖÖÓ“Öê Ûú›üß»Ö ¿ÖÖÃÖ®Ö ¯Ö× ǖ̧ Ö¡ÖÛú ÛÎú. •Öß‹ÃÖ™üß-2017/¯ÖÏ.ÛÎú.155//Ûú¸üÖ¬ÖÖ®Ö-1 ×¤ü. 11 ÃÖ¯™êü. 2017 ®ÖãÃÖÖ ü̧ GST “µÖÖ 
¤ü¸üÖ²ÖÖ²ÖŸÖ ÃÖã“Ö®ÖÖ ×¾ÖÂÖ¤ü Ûêú»Öß †ÖÆêü. ¿ÖÖÃÖ®Ö ¯Ö× ü̧¯Ö¡ÖÛú ÛÎú. ÃÖÓ×ÛúÞÖÔ-2017/ÃÖß.†Ö̧ ü.121 (³ÖÖÝÖ 2)/×²Ö»›üàÝÖ 2 ´ÖãÓ²Ö‡Ô ×¤ü. 19 ÃÖ¯™êü. 2017 ®ÖãÃÖÖ¸ü GST ×¿Ö¾ÖÖµÖ 
¸üÛú´Öê“Öß ×®Ö×¾Ö¤üÖ ¯ÖÏ×ÃÖ¬¤ü Ûú ü̧ÞµÖÖŸÖ †Ö»Öß †ÖÆêü.(Tender rates are without GST, GST shall be payable on the accepted contract value). 
²Ö) ´ÖÆüÖ¸üÖÂ™Òü ¿ÖÖÃÖ®Ö, ÃÖÖ.²ÖÖÓ. ×¾Ö³ÖÖÝÖ µÖÖÓ“Öê Ûú›üß»Ö ¯Ö× ü̧. ÃÖÓ×ÛúÞÖÔ 2017/ÃÖß.†Ö ü̧. 121 (³ÖÖÝÖ 2)/×²Ö»›üàÝÖ 2 ´ÖãÓ²Ö‡Ô ×¤ü.23/10/2017 ´Ö¬Öß»Ö †™üß®ÖãÃÖÖ¸ü 
¿ÖÖÃÖ®ÖÖÛú›ãü®Ö GST ¾ÖÃÖã»Öß ÃÖÓ¤ü³ÖÖÔŸÖ •Öê ®Ö¾Öê †Ö¤êü¿Ö ¯ÖÏÖ¯ŸÖ ÆüÖêŸÖß»Ö ŸµÖÖ®ÖãÃÖÖ¸ü“Ö GST †¤üÖ Ûú ü̧ÞÖê ²ÖÖ²ÖŸÖ ÛúÖµÖÔ¾ÖÖÆüß Ûú¸üÞµÖÖŸÖ µÖê‡Ô»Ö, µÖÖ²ÖÖ²ÖŸÖ“Öê †Ö¤êü¿Ö ÃÖ¾ÖÔ 
ÃÖÓ²Ö×¬ÖŸÖÖÓ®ÖÖ ²ÖÓ¬Ö®ÖÛúÖ ü̧Ûú ü̧ÖÆüŸÖß»Ö. 
Ûú) ´ÖÆüÖ¸üÖÂ™Òü ¿ÖÖÃÖ®Ö, ÃÖÖ.²ÖÖÓ. ×¾Ö³ÖÖÝÖ µÖÖÓ“Öê Ûú›üß»Ö ¯Ö× ü̧. ÃÖÓ×ÛúÞÖÔ 2017/ÃÖß.†Ö ü̧. 121 (³ÖÖÝÖ 2)/‡´ÖÖ¸üŸÖß 2 ´ÖãÓ²Ö‡Ô ×¤ü.27/09/2022  ´Ö¬Öß»Ö †™üß®ÖãÃÖÖ ü̧ 18% 
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GST †¤üÖ Ûú ü̧ÞÖê ²ÖÖ²ÖŸÖ ÛúÖµÖÔ¾ÖÖÆüß Ûú¸üÞµÖÖŸÖ µÖê‡Ô»Ö, µÖÖ²ÖÖ²ÖŸÖ“Öê †Ö¤êü¿Ö ÃÖ¾ÖÔ ÃÖÓ²Ö×¬ÖŸÖÖÓ®ÖÖ ²ÖÓ¬Ö®ÖÛúÖ ü̧Ûú ü̧ÖÆüŸÖß»Ö. ŸÖÃÖê“Ö ¿ÖÖÃÖ®ÖÖ®Öê ¾ÖêôûÖê¾Öêôûß ×®ÖÝÖÔ×´ÖŸÖ Ûêú»Öê»Öê 
¿ÖÖÃÖ®Ö ×®ÖÞÖÔµÖ ¾Ö ¯Ö× ü̧¯Ö¡ÖÛúÖ®ÖãÃÖÖ ü̧ »ÖÖÝÖã ¸üÖÆüŸÖß»Ö ¾Ö ŸÖÃÖÖ GST Ûú ü̧ †ÖÛúÖ ü̧ÞÖê ²ÖÓ¬Ö®ÖÛúÖ¸üÛú ü̧ÖÆüß»Ö. 
 1. The rates quoted by the contractor shall be deemed to be inclusive of the labour welfare cess and other taxes (other than GST)  
    that the contractor will have to pay for the performance of this contract. The employer will perform such duties in regard to the   
    deduction of such taxes at source as per applicable law. 
2.Payment of GST 
  (i) Bidder shall quote his rates excluding GST. 
  (ii) GST shall be payable on the accepted contract value. 
  (iii) GST shall be paid to contractor on the amount of bill of work done as per Sanctioned rates in the estimate. 
 

6. ×®Ö×¾Ö¤êüŸÖß»Ö ÃÖ¾ÖÔ †™üß ¾Ö ¿ÖŸÖá ²ÖÖ²ÖŸÖ †×¬ÖÛúÖ ü̧ ×®Ö×¾Ö¤üÖ ÃÖ×´ÖŸÖßÛú›êü ü̧ÖÜÖã®Ö šêü¾ÖÞµÖÖŸÖ †Ö»Öê»Öê †ÖÆêüŸÖ. 
7. Material to be used for the work should be as per Indian Standard Specification. 
8. ×•Ö»ÆüÖ ¯Ö×¸üÂÖ¤êü“µÖÖ ²ÖÖÓ¬ÖÛúÖ´Ö ×¾Ö³ÖÖÝÖÖ´ÖÖ±ÔúŸÖ †ÃÖÞÖÖ·µÖÖ ¾ÖêÝÖ¾ÖêÝÖôûµÖÖ ÛÓú¡ÖÖ™üÖ´Ö¬µÖê ÛÓú¡ÖÖ™ü¤üÖ¸üÖÓ®Öß ŸµÖÖÓ“Öê †Ã£ÖÖ¯Ö®Öê¾Ö ü̧ ×®ÖµÖãŒŸÖ ´Ö•Öã̧ ü/Ûú´ÖÔ“ÖÖ·µÖÖÓ“Öê ¾ÖêŸÖ®Ö 

†¤üÖµÖÝÖß Ûú¸üŸÖÖÓ®ÖÖ, †Ö¬ÖÖ¸ü ÛúÖ›Ôü ÃÖÓ»ÖÝ®Ö Ûú¹ý®Ö“Ö ¾ÖêŸÖ®Ö †¤üÖ úÛú¸üÖ¾Öê. 
 

9. ´ÖÓ•Öæ̧ ü  ´Öãô   †Ó¤üÖ•Ö¯Ö¡ÖÛúÖŸÖß»Ö  ¤ü ü̧ ¾Ö ¯Ö× ǘ̧ ÖÖÞÖ µÖÖÓ“Öê †×¬Ö®Ö ü̧ÖÆæü®Ö“Ö ¯ÖÏŸµÖõÖÖŸÖ  †¤üÖµÖÝÖß ÆüÖê‡Ô»Ö, Ûãúšü»ÖßÆüß  ³ÖÖ¾Ö ¤ü̧ ü¾ÖÖœü (Price Escalation) »ÖÖÝÖæ †ÃÖÞÖÖ ü̧ 
®ÖÖÆüß. 
 

10. ÃÖ¤ü¸ü“Öß ²ÖÖÓ¬ÖÛúÖ´Öê ÝÖãÞÖ¾Ö¢ÖÖ ¯Öã¾Ö ÔÛú ¾Ö ŸÖÖÓ×¡ÖÛú¥üÂ™üµÖÖ µÖÖêÝµÖ ÆüÖêÞµÖÖÃÖÖšüß ²ÖÖÓ¬ÖÛúÖ´ÖÖŸÖ ¾ÖÖ¯Ö¸ü»Öê •ÖÖÞÖÖ¸üß ¾ÖÖôãû, ×¾Ö™ü, ×ÃÖ´Öë™ü, »ÖÖêÜÖÓ›ü ‡. ÃÖÖ×ÆüŸµÖ ŸÖÃÖê“Ö 
ÛúÖò®ÛÎúß™ü“µÖÖ ÝÖãÞÖ¾Ö¢Öê“Öß ŸÖ¯ÖÖÃÖÞÖß ¯ÖÏ.´ÖÓ.ÝÖÏÖ.ÃÖ.µÖÖê. ¯ÖÏµÖÖêÝÖ¿ÖÖôêûŸÖã®Ö ×¾ÖÆüßŸÖ ¾ÖÖ Ó̧ü¾ÖÖ¸üßŸÖê̄ Ö Ḯ ÖÖÞÖ Ûú¸üÞÖê ²ÖÓ¬Ö®ÖÛúÖ¸üÛú ü̧ÖÆüß»Ö. 
 

11. ÃÖ¤ü¸ü ÛúÖ´Ö ÃÖã¹ý Ûú¸üÞµÖÖ¯Öã¾Öá ŸÖÃÖê“Ö ²ÖÖÓ¬ÖÛúÖ´Ö Ûú¸üŸÖÖÓ®ÖÖ ¾Ö®Ö×¾Ö³ÖÖÝÖ/¯ÖµÖÖÔ¾Ö¸üÞÖ ×¾Ö³ÖÖÝÖ ¾Ö ¿ÖÖÃÖ®ÖÖ“Öê ‡ŸÖ¸ü ×¾Ö³ÖÖÝÖ µÖÖÓ“µÖÖ ÛúÖêÞÖŸµÖÖÆüß ×®ÖµÖ´Ö / ÛúÖµÖ¤üÖ µÖÖÓ“Öê 
ˆ»»ÖÓ‘Ö®Ö ÆüÖ êÞÖÖ¸ü ®ÖÖÆüß µÖÖ“Öß ¤üõÖŸÖÖ ‘ÖêÞµÖÖŸÖ µÖÖ¾Öß. 
 

12. Contractor shall submit a certificate to the effect that  All the Payments to the labour / staff are made in bank accounts of staff 
linked to Unique Identification Number (AADHAR CARD) The certificate shall be submitted by the contractor within 60 days from 
the commencement of contract. If the time period of contract is less than 60 days then such certificate shall be submitted within 15 
days from the date of commencement of contract. 
 

13. ÃÖã×¿Ö×õÖŸÖ ²Öȩ̂ üÖê•ÖÝÖÖ¸ü †×³ÖµÖÓŸÖÖ µÖÖÓ®ÖÖ ¹ý.15 »ÖõÖ †Ó¤üÖ•Ö¯Ö¡ÖÛúßµÖ ×Ûú´ÖŸÖß“µÖÖ †ÖŸÖß»Ö ÛúÖ´ÖÖÓ®ÖÖ ¯Öã¾ÖÖÔ®Öã³Ö¾ÖÖ“Öß †Ö¾Ö¿µÖÛúŸÖÖ ®ÖÃÖê»Ö. ŸÖÃÖê“Ö ¹ý.15 »ÖõÖ 
†Ó¤üÖ•Ö¯Ö¡ÖÛúßµÖ ×Ûú´ÖŸÖß“µÖÖ †ÖŸÖß»Ö ÛúÖ´Ö µÖ¿ÖÃ¾Öß¸üßŸµÖÖ ¯ÖãÞÖÔ Ûêú»µÖÖ®ÖÓŸÖ¸ü“Ö ÃÖ¤ü¸ü †×³ÖµÖÓŸÖÖ ¹ý. 50 »ÖõÖ †Ó¤üÖ•Ö¯Ö¡ÖÛúßµÖ ×Ûú´ÖŸÖß ¯ÖµÖÕŸÖ“Öê ÛúÖ´Ö 
Ûú ü̧ÞµÖÖÃÖÖšüß ¯ÖÖ¡Ö †ÃÖê»Ö. (¯Öã¾ÖÖÔ®Öã³Ö¾ÖÖÃÖÖšüß ¾ÖÛÔú ›ü®Ö ÃÖÙ™ü×±úÛêú™ü •ÖÖê›üÞÖê †Ö¾Ö¿µÖÛú †ÖÆêü.) ŸÖÃÖê“Ö ÃÖÖê²ÖŸÖ ×¤ü»Öê»µÖÖ ¯Ö×¸ü×¿ÖÂ™ü ¯ÖḮ ÖÖÞÖê ²ÖÓ¬Ö¯Ö¡Ö ÃÖÖ¤ü¸ü 
Ûú ü̧ÞÖê ²ÖÓ¬Ö®ÖÛúÖ¸üÛú †ÖÆêü. 
 

14. ¿ÖÖÃÖ®Ö ×®ÖÞÖÔµÖ ×¤ü. 26 ®ÖÖê¾Æêü. 2018 ÃÖÖ¾ÖÔ•Ö×®ÖÛú ²ÖÖÓ¬ÖÛúÖ´Ö ×¾Ö³ÖÖÝÖ †®¾ÖµÖê ×»Ö±úÖ±úÖ ÛÎú.1 ¾Ö ×»Ö±úÖ±úÖ ÛÎú.2 ˆ‘Ö›ü»µÖÖ®ÖÓŸÖ¸ü ¯ÖÏ£Ö´Ö ®µÖã®ÖŸÖ´Ö ¤êüÛúÖ¸ü ÃÖÖ¤ü¸ü 
Ûú ü̧ÞÖÖ·µÖÖ L-1 ×®Ö×¾Ö¤üÖÛúÖ¸üÖ®Öê Add. Performance Security Deposite †Öšü ×¤ü¾ÖÃÖÖ“µÖÖ †ÖŸÖ ÃÖÓ²Ö×¬ÖŸÖ ÛúÖµÖÔÛúÖ¸üß †×³ÖµÖÓŸÖÖ µÖÖÓ“ÖêÛú›êü •Ö´ÖÖ Ûú¸üÞµÖÖŸÖ 
µÖÖ¾ÖÖ. Æüß †Öšü ×¤ü¾ÖÃÖÖ“Öß ´Öã¤üŸÖ ÛúÖêÞÖŸµÖÖÆüß ÛúÖ ü̧ÞÖÖÃÖÖšüß ×¿Ö£Öß»ÖõÖ´Ö †ÃÖÞÖÖ¸ü ®ÖÖÆüß. ¯ÖÏ£Ö´Ö ®µÖã®ÖŸÖ´Ö ¤êüÛúÖ ü̧Ö“µÖÖ ×®Ö×¾Ö¤üÖÛúÖ¸üÖ®Öê ¾Ö¸üß»Ö ×¾ÖÆüßŸÖ ´Öã¤üŸÖßŸÖ 
Add. Performance Security Deposite “ÖÖ ³Ö ü̧ÞÖÖ Ûêú»ÖÖ ®ÖÖÆüß ŸÖ ü̧ ×«üŸÖßµÖ ®µÖã®ÖŸÖ´Ö ¤êüÛúÖ¸üÖ“µÖÖ ×®Ö×¾Ö¤üÖ ¬ÖÖ¸üÛúÖÃÖ »ÖêÜÖß ×¾Ö“ÖÖ¸üÞÖÖ Ûú¸üÞµÖÖŸÖ µÖê‡Ô»Ö ¾Ö 
L2 ×®Ö×¾Ö¤üÖÛúÖ¸ü  L1 ¯ÖêõÖÖ Ûú´Öß ¤ü ü̧Ö®Öê ÛúÖ´Ö Ûú¸üÞµÖÖÃÖ ŸÖµÖÖ¸ü †ÃÖê»Ö ŸÖ¸ü ×®Ö×¾Ö¤üÖ ´ÖÓ•Öã̧ ü Ûú ü̧ÞµÖÖŸÖ µÖê‡Ô»Ö .  
 

10% ¯ÖêõÖÖ •ÖÖÃŸÖ Ûú´Öß ¤ü ü̧ ³Ö¸üÞÖÖ·µÖÖ ÛÓú¡ÖÖ™ü¤üÖ ü̧ÖÓÃÖÖšüß ÃÖã“Ö®ÖÖ. 
1. ×®Ö×¾Ö¤üÖ ¯ÖÏ×ÛÎúµÖế Ö¬µÖê ¯ÖÏÖ¯ŸÖ ×®Ö´®ÖŸÖ´Ö ×®Ö×¾Ö¤êü“ÖÖ ¤êüÛúÖ ü̧ ×®Ö×¾Ö¤üÖ¬Öß®Ö ÛúÖ´ÖÖ“µÖÖ ØÛú´ÖŸÖß¯ÖêõÖÖ ¤üÆüÖ ™üŒŒµÖÖ¯ÖêõÖÖ †×¬ÖÛú ¤ü ü̧Ö®Öê Ûú´Öß †ÃÖê»Ö ŸÖ ü̧ ÃÖÓ²Ö×¬ÖŸÖ 
ÛÓú¡ÖÖ™ü¤üÖ ü̧ÖÛú›ãü®Ö ‹¾ÖœüµÖÖ Ûú´Öß ¤ü ü̧ÖŸÖ ÛúÖ´Ö Ûú¸üÞµÖÖ“Öê ×®ÖµÖÖê•Ö®ÖÖ²ÖÖ²ÖŸÖ ÃÖ×¾ÖÃŸÖ ü̧ ŸÖ¯Ö×¿Ö»Ö ×®Ö×¾Ö¤üÖ ²ÖÖê»ÖÖ×¾ÖÞÖÖ·µÖÖ †×¬ÖÛúÖ·µÖÖ®Öê ¯ÖÏÖ¯ŸÖ Ûú¹ý®Ö ‘µÖÖ¾ÖÖ. 
ÛÓú¡ÖÖ™ü¤üÖ ü̧ÖÓ®Öß ×¤ü»Öê»µÖÖ ŸÖ¯Ö¿Öß»ÖÖ“µÖÖ †Ö¬ÖÖ ȩ̂ü ÃÖ¤ü̧ ü ÛúÖ´Ö ×®Ö´®ÖŸÖ´Ö ¤êüÛúÖ ü̧Ö“µÖÖ ØÛú´ÖŸÖßŸÖ ¯ÖãÞÖÔ Ûú ü̧ŸÖÖ µÖêÞÖê ¿ÖŒµÖ †ÃÖ»µÖÖ“Öß ÜÖÖ¡Öß Ûú¹ý®Ö ‘ÖêÞµÖÖŸÖ µÖÖ¾Öß. 
ŸÖÃÖê“Ö ¯ÖÏÖ¯ŸÖ ×®Ö´®ÖŸÖ´Ö ×®Ö×¾Ö¤êü“ÖÖ ¤êüÛúÖ¸ü ×®Ö×¾Ö¤üÖ¬Öß®Ö ÛúÖ´ÖÖ“µÖÖ ×Ûú´ÖŸÖß¯ÖêõÖÖ 10% ¯ÖêõÖÖ •ÖÖÃŸÖ ¤ü̧ üÖ®Öê Ûú´Öß †ÃÖê»Ö ŸÖ ü̧-  
(†) ¤êüÛúÖ ü̧ 10% ¯ÖêõÖÖ •Öê¾ÖœüµÖÖ •ÖÖÃŸÖ ¤ü̧ üÖ®Öê †ÖÆêü ŸÖê¾ÖœüµÖÖ ü̧Ûú´Öê“ÖÖ ¾Ö ¾Ö ü̧ß»Ö ²ÖÖ²Ö 4.6.2 ¯ÖḮ ÖÖÞÖê ²ÖòÛêú“Öß ¯ÖÏ×ŸÖ¯ÖãŸÖá Æǘ Öß /DD ×®Ö×¾Ö¤êü ÃÖÖê²ÖŸÖ ×®Ö±úÖ±úÖ ÛÎú.2 
´Ö¬µÖê ÃÖÖ¤ü̧ ü Ûú ü̧Ö¾Öß. (ˆ¤üÖ.14% Ûú´Öß ¤ü̧ ü- 10% ¯ÖµÖÕŸÖ Ûú ü̧ßŸÖÖ-1 % ¾Ö (14%-10%) -4 % †ÃÖê ‹ÛãúÞÖ 5% ) Æüß ü̧ŒÛú´Ö ¹ý. 1000/- ¯ÖêõÖÖ Ûú´Öß 
†ÃÖ»µÖÖÃÖ ×Ûú´ÖÖ®Ö ¹ý.1000/- (‹Ûú Æü•ÖÖ ü̧) “Öß ²ÖòÛêú“Öß ¯ÖÏ×ŸÖ¯ÖãŸÖá Æǘ Öß DD ÃÖÖ¤ü ü̧ Ûú ü̧ÞÖê †×®Ö¾ÖÖµÖÔ ü̧ÖÆüß»Ö. 
(²Ö) ¤êüÛúÖ ü̧Ö 15% ¯ÖêõÖÖ Ûú´Öß ¤ü ü̧Ö“ÖÖ †ÃÖ»µÖÖÃÖ ˆ¾ÖÔ ü̧ßŸÖ ü̧Ûú´ÖêÃÖÖšüß ¤üÖê®Ö ¯Ö™üß®Öê ü̧ŒÛú´Ö DD «üÖ ȩ̂ü ÃÖÖ¤ü̧ ü Ûú ü̧ÞÖê †×®Ö¾ÖÖµÖÔ ü̧ÖÆüß»Ö. ˆ¤üÖ. 19% Ûú´Öß ¤ü̧ ü- 
(19-15= 4%X2= 8%)  

²ÖòÛú ÝÖò̧ êü™üß / ¬Ö®ÖÖÛúÂÖÔ ²ÖÖ²ÖŸÖ ÜÖÖ»Öß»Ö ¯ÖḮ ÖÖÞÖê ÛúÖµÖÔ¾ÖÖÆüß  úÛú ü̧Ö¾Öß. 

†) ²ÖÑÛú ÝÖò ȩ̈ü®™üß / ¬Ö®ÖÖÛúÂÖÔ  ¾Ö¸ü ²ÖòÛêú“ÖÖ MICR ¾Ö  IFSC ÛúÖê›ü ®ÖÓ²Ö ü̧ †ÃÖÞÖê †Ö¾Ö¿µÖÛú †ÖÆêü.  

²Ö) ¾Ö ü̧ß»Ö ¯Ö¬¤üŸÖß´Ö¬µÖê ÜÖÖê™üß ÛúÖÝÖ¤ǖ Ö¡Öê/²ÖÑÛú ÝÖò ȩ̈ü®™üß / ¬Ö®ÖÖÛúÂÖÔ ÃÖÖ¤ü̧ ü Ûú ü̧ÞÖÖ·µÖÖ ÛÓú¡ÖÖ™ü¤üÖ ü̧ÖÓ“Öß †®ÖÖ´ÖŸÖ ü̧ŒÛú´Ö (EMD) •Ö¯ŸÖ Ûú ü̧ÞµÖÖŸÖ µÖê‡Ô»Ö ¾Ö 
ÃÖÓ²Ö×¬ÖŸÖ šêüÛêú¤üÖ ü̧ÖÓ“Öß ®ÖÖë¤üÞÖß 1 ¾ÖÂÖÖÔÃÖÖšüß Ã£ÖÝÖßŸÖ šêü¾ÖÞµÖÖŸÖ µÖê‡Ô»Ö.   

Ûú) ×®Ö´®ÖŸÖ´Ö ×®Ö×¾Ö¤üÖÛúÖ ü̧ÖÓÛú›ãü®Ö ¯ÖÏÖ¯ŸÖ ²ÖÑÛú ÝÖò ȩ̈ü®™üß/¬Ö®ÖÖÛúÂÖÔ ¾Ö™ü×¾Ö»µÖÖ ®ÖÓŸÖ ü̧“Ö ÛúÖµÖÖÔ̧ Ó ü³Ö †Ö¤êü¿Ö ¤êüÞµÖÖŸÖ µÖê‡Ô»ÖË. 

›ü).×¾ÖÆüßŸÖ ÛÓú¡ÖÖ™ü ´Öã¤üŸÖßŸÖ ´ÆüÞÖ•Öê“Ö ÛúÖ´ÖÖ“ÖÖ ¤üÖêÂÖ ¤üÖ×µÖŸ¾Ö ÛúÖ»ÖÖ¾Ö¬Öß ¯ÖãÞÖÔ ÆüÖê‡Ô̄ ÖµÖÕŸÖ ²ÖÑÛú ÝÖò̧ ëü®™üß “Öß ×¾Ö¬ÖßÝÖÏÖÆüµÖŸÖÖ ¯ÖÖÆüß•Öê. 

‡.)ÛúÖ´Ö ÃÖ´ÖÖ¬ÖÖ®ÖÛúÖ¸üÛú¯ÖÞÖê ¯ÖãÞÖÔ —ÖÖ»µÖÖ¾Ö ü̧ ¾Ö ÛúÖ´ÖÖ“ÖÖ ¤üÖêÂÖ ¤üÖ×µÖŸ¾Ö ÛúÖ»ÖÖ¾Ö¬Öß ¯ÖãÞÖÔ —ÖÖ»µÖÖ¾Ö ü̧ šêüÛêú¤üÖ ü̧Ûú›ãü®Ö ¯ÖÏÖ¯ŸÖ ²ÖÑÛú ÝÖò̧ ë ü®™üß  ÛÓú¡ÖÖ™ü¤üÖ ü̧ÖÃÖ ¯Ö ü̧ŸÖ 
Ûú ü̧ÞµÖÖŸÖ µÖê‡Ô»Ö. 

ÃÖÆüß/-XXX                                                                       ÃÖÆüß/-XXX  

     ÛúÖµÖÔÛúÖ¸üß †×³ÖµÖÓŸÖÖ (²ÖÖÓ¬ÖÛúÖ´Ö)                                                  †×ŸÖ.´ÖãÜµÖ ÛúÖµÖÔÛúÖ ü̧ß †×¬ÖÛúÖ ü̧ß 
        ×•Ö»ÆüÖ ¯Ö× ü̧ÂÖ¤ü, ¬Öãôêû                                                            ×•Ö»ÆüÖ ¯Ö× ü̧ÂÖ¤ü, ¬Öãôêû 
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¯Ö× ü̧×¿ÖÂšü-1 
 

®Ö´Öã®ÖÖ ÃÖŸµÖ¯ÖÏ×ŸÖ–ÖÖ¯Ö¡Ö ¹ý.100/- “µÖÖ Ã™òǘ ¯Ö ¯Ö ê̄ Ö ü̧¾Ö¸ü 
       

ÃÖŸµÖ¯ÖÏ×ŸÖ–ÖÖ¯Ö¡Ö (Affidavit) 
 
 
             ´Öß, -----------------------------------------------------------------------------------------------------------

¾ÖµÖ      ¾ÖÂÖÔ----------- ü̧ÖÆüÞÖÖ ü̧----------------------------- ÃÖŸµÖ¯ÖÏ×ŸÖ–ÖÖ¯Ö¡ÖÖ«üÖ¸êü ×»ÖÆãü®Ö ¤êüŸÖÖê Ûúß, ´Öß --------------------------------------

------- µÖÖ ±ú´ÖÔ“ÖÖ / ÛÓú¯Ö®Öß“ÖÖ ´ÖÖ»ÖÛú †ÃÖã®Ö --------------------------------------------------------------------------------------------

------------------------- µÖÖ ÛúÖ´ÖÖÃÖÖšüß ×®Ö×¾Ö¤üÖ ÃÖÖ¤ü̧ ü Ûú¸üßŸÖ †ÖÆêü. ŸµÖÖ ×®Ö×¾Ö¤êü“µÖÖ ×»Ö±úÖ±úÖ ÛÎú.01 ´Ö¬µÖê •Öß ÛúÖÝÖ¤ǖ Ö¡Öê ÃÖÖ¤ü ü̧ Ûêú»Öê»Öß †ÖÆêüŸÖ ŸÖß ÜÖ¸üß, 

²Ö¸üÖê²Ö¸ü ¾Ö ¯ÖãÞÖÔ †ÖÆêüŸÖ, ŸµÖÖ´Ö¬µÖê ÛúÖêÞÖŸµÖÖÆüß ¡Öã™üß, “ÖãÛúÖ ®ÖÖÆüßŸÖ, µÖÖ“Öß ´Öß ÜÖÖ¡Öß Ûêú»Öê»Öß †ÃÖã®Ö  †ÃÖê ¿Ö¯Ö£Ö¯Öã¾ÖÔÛú ÜÖÖ»Öß»Ö †™üß ¾Ö ¿ÖŸÖáÃÖÆü ´ÖÖ®µÖ Ûú ü̧ßŸÖ †ÖÆêü. 

µÖÖ ÛúÖÝÖ¤ǖ Ö¡ÖÖÓ́ Ö¬µÖê ÛúÖÆüß “ÖãÛúß“Öß, ×¤ü¿ÖÖ³Öã»Ö Ûú¸üÞÖÖ¸üß, ÜÖÖê™üß ¾Ö ŸÖÃÖê“Ö †¯ÖãÞÖÔ ´ÖÖÆüßŸÖß †Öœüôû»µÖÖÃÖ ´Öß ³ÖÖ¸üŸÖßµÖ ¤Óü›üÃÖÓ×ÆüŸÖÖ †ÓŸÖÝÖÔŸÖ ÛúÖµÖ¤êü¿Öß¸ü ÛúÖµÖÔ¾ÖÖÆüßÃÖ 

¯ÖÖ¡Ö ü̧ÖÆüß­Ö. 

1. •Ö¸ü ÛÓú¡ÖÖ™ü ÛúÖ»ÖÖ¾Ö¬Öß ¤ü¸ü´µÖÖ®Ö ´Öß, ´ÖÖ—µÖÖ ÛúÖµÖÖÔ»ÖµÖÖ®Öê ØÛú¾ÖÖ ´ÖÖ—µÖÖ Ûú´ÖÔ“ÖÖ·µÖÖÓ®Öß ×•Ö»ÆüÖ ¯Ö×¸üÂÖ¤ü ²ÖÖÓ¬ÖÛúÖ´Ö ×¾Ö³ÖÖÝÖÖ»ÖÖ ÛúÖêÞÖŸÖêÆüß ÜÖÖê™üß 

´ÖÖÆüßŸÖß ØÛú¾ÖÖ ¤êüµÖÛúÖÃÖ´Ö¾ÖêŸÖ ŸÖÃÖê“Ö ¯Ö¡Ö¾µÖ¾ÖÆüÖ¸üÖŸÖ ÜÖÖê™üß/²Ö®ÖÖ¾Ö™ü ÃÖÖÆüßŸµÖ ÜÖ ȩ̂ü¤üß“Öß ÛúÖÝÖ¤ü¯Ö¡Öê ÃÖÖ¤ü̧ ü Ûêú»Öß †ÃÖ»µÖÖÃÖ, ´Öß ³ÖÖ¸üŸÖßµÖ 

¤Óü›üÃÖÓ×ÆüŸÖÖ †ÓŸÖÝÖÔŸÖ ÛúÖµÖ¤êü¿Öß¸ü ÛúÖµÖÔ¾ÖÖÆüßÃÖ ¯ÖÖ¡Ö ü̧ÖÆüß­Ö.. 

2. •Ö¸ü ÛÓú¡ÖÖ™ü ÛúÖ»ÖÖ¾Ö¬Öß ¤ü¸ǘ µÖÖ®Ö †Ö×ÞÖ ÛúÖ´Ö ÃÖ´ÖÖ¯ŸÖß ®ÖÓŸÖ¸ü, †Ó×ŸÖ´Ö ¤êüµÖÛú ¤êüÞµÖÖ“µÖÖ ŸÖÖ¸üÜÖê̄ ÖµÖÕŸÖ ÃÖÖ¤ü ü̧ Ûêú»Öê»Öê ÛúÖêÞÖŸÖêÆüß ÛúÖÝÖ¤ǖ Ö¡Öê 

ÜÖÖê™üß/²Ö®ÖÖ¾Ö™ü ØÛú¾ÖÖ ±úÃÖ¾Öß †Öœüôû»µÖÖÃÖ, ´Öß ³ÖÖ¸üŸÖßµÖ ¤Óü›üÃÖÓ×ÆüŸÖÖ †ÓŸÖÝÖÔŸÖ ÛúÖµÖ¤êü¿Öß¸ü ÛúÖµÖÔ¾ÖÖÆüßÃÖ ¯ÖÖ¡Ö ü̧ÖÆüß­Ö. 

3. •Ö¸ü ÛúÖ´Ö ÃÖ´ÖÖ¯ŸÖß®ÖÓŸÖ¸ü ¤üÖêÂÖ ¤üÖ×µÖŸ¾Ö ÛúÖ»ÖÖ¾Ö¬Öß ¤ü¸ü´µÖÖ®Ö ØÛú¾ÖÖ ŸµÖÖ®ÖÓŸÖ¸ü ÛúÖêÞÖŸµÖÖÆüß ¾Öêôûß, ÛúÖêÞÖŸÖßÆüß ´ÖÖÆüßŸÖß ØÛú¾ÖÖ ÛúÖÝÖ¤ǖ Ö¡Öê ÜÖÖê™üß/²Ö®ÖÖ¾Ö™ü  

±úÃÖ¾Öß  ØÛú¾ÖÖ ×¤ü¿ÖÖ³Öã»Ö Ûú¸üÞÖÖ¸üß †Öœüôû»µÖÖÃÖ, ´Öß ³ÖÖ¸üŸÖßµÖ ¤Óü›üÃÖÓ×ÆüŸÖÖ †ÓŸÖÝÖÔŸÖ ÛúÖµÖ¤êü¿Öß¸ü ÛúÖµÖÔ¾ÖÖÆüßÃÖ ¯ÖÖ¡Ö ¸üÖÆüß®Ö. 

 
 
 
   
       ÛÓú¡ÖÖ™ü¤üÖ¸üÖ“Öß ÃÖÆüß / ×¿ÖŒÛúÖ 
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¯Ö×¸ü×¿ÖÂ™ü -2 

ÃÖã×¿Ö×õÖŸÖ ²Öȩ̂ üÖ•ÖÝÖÖ¸ü †×³ÖµÖÓŸµÖÖÓ®Öß ‡Ô-×®Ö×¾Ö¤êüŸÖ ³ÖÖÝÖ ‘ÖêŸÖÖ Ó®ÖÖ ¯ÖÏŸµÖêÛú ÛúÖ´ÖÖÃÖÖê²ÖŸÖ ÃÖÖ¤ü ü̧ Ûú¸üÖ¾ÖµÖÖ“Öê ²ÖÓ¬Ö¯Ö¡Ö 
"²ÖÓ¬Ö¯Ö¡Ö" (¿ÖÖ.×®Ö. ×¤ü.5 ‹×¯ÖÏ»Ö 2023) 

 
 
                                 ´Öß.,------------------------------------------------------------------ ¿Ö¯Ö£Ö ¯Ö¡Ö ×»ÖÆãü®Ö ¤êüŸÖÖê Ûúß, ´ÖÖ—Öß ÃÖã×¿Ö×õÖŸÖ 

²Öȩ̂ üÖê•ÖÝÖÖ¸ü †×³ÖµÖÓŸÖÖ †ÓŸÖÝÖÔŸÖ ¾ÖÝÖÔ-5 ´Ö¬Öß»Ö ®ÖÖë¤üÞÖß ×¤ü.   /       /         ¯ÖµÖÕŸÖ ÝÖÏÖÆüµÖ †ÖÆêü. ÃÖª:×Ã£ÖŸÖßŸÖ ´Öß ÛúÖêÞÖŸµÖÖÆüß ¿ÖÖÃÖÛúßµÖ / 

×®Ö´Ö¿ÖÖÃÖÛúßµÖ / ÜÖÖ•ÖÝÖß ÃÖÓÃ£ÖêŸÖ ÛúÖµÖÔ̧ üŸÖ ®ÖÖÆüß. ŸÖÃÖê“Ö ´Öß ÛúÖêÞÖŸÖêÆüß ¯Öãœüß»Ö ×¿ÖõÖÞÖ ‘ÖêŸÖ ®ÖÃÖã®Ö ÃÖ¤ü¸ü ÛúÖ´Ö ´Öß Ã¾ÖŸÖ: Ûú¸üÞÖÖ¸ü †ÖÆêü. 

                              ˆ¯Ö¸üÖêŒŸÖ ²ÖÖ²ÖŸÖßŸÖ †ÃÖŸµÖŸÖÖ †Öœüôãû®Ö †Ö»µÖÖÃÖ ÆüÖêÞÖÖ·µÖÖ ÛúÖµÖÔ¾ÖÖÆüßÃÖ ´Öß ¾µÖ×ŒŸÖ¿Ö: •Ö²ÖÖ²Ö¤üÖ ü̧ ¸üÖÆüß»Ö. 

      †ÃÖŸµÖŸÖế Öãôêû ´ÖÖ—Öß ÃÖã×¿Ö×õÖŸÖ ²Öȩ̂ üÖê•ÖÝÖÖ¸ü †×³ÖµÖÓŸÖÖ ´ÆüÞÖã®Ö ®ÖÖ ë¤üÞÖß ¸ü§ü Ûú¸üÞµÖÖŸÖ †Ö»µÖÖÃÖ ´ÖÖ—Öß ÛúÖêÞÖŸÖßÆüß Æü̧ üÛúŸÖ †ÃÖÞÖÖ¸ü ®ÖÖÆüß. 

 
®ÖÖ¾Ö:-                                                                      Ã¾ÖÖõÖ¸üß 

×¤ü®ÖÖÓÛú:- 

×šüÛúÖÞÖ:- 
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BRIEF TENDER NOTICE 
Government of Maharashtra 

WORKS Department, ZILLA PARISHAD DHULE 
 

 

                                                        Additional Chief Executive Officer, Zilla Parishad Dhule, Near District Collector Office, 
Dhule  424001  invites  online  percentage  rate  tender  from  contractors  registered  in appropriate class / category with Zilla 
Parishad, Dhule for following work in Dhule District.  

 
Sr.
No. 

Name of work Total 
Estimated 

cost 

Amount 
put to 

Tender 
(Rs.) 

Tender 
Fee 

Earnest 
Money 

Rs. 

Security 
Deposit 

Rs. 

Class of 
Contractor 

Time 
limit of 

Calendar 
Months 

1 2 3 4 5 6 7 8 9 
 

Reserved only for Open Contractor Registered with Z P Dhule. 
 

1 Constructing Two room Zilla Parishad Marathi School 
new Building at village Navalane Tal. Dist.Dhule 

1800000/-  1487734/- 590/- 14880/- 74387/- Class 5-A 
& Above 

 
 
 
 
 

6 Months 
(including 
Mansoon) 

2 Constructing Two room Zilla Parishad Marathi School 
new Building at village Hadakhed Tal.Shirpur Dist.Dhule 

1930000/- 1597554/- 590/- 15980/- 79878/- Class 5-A 
& Above 

3 Constructing Two room Zilla Parishad Marathi School 
Building at village Nandarde Tal.Shirpur Dist.Dhule 

1930000/- 1606144/- 590/- 16062/- 80308/- Class 5-A 
& Above 

4 Constructing Two room Zilla Parishad Marathi School 
Building at village Chirkhanpada Tal.Shirpur Dist.Dhule 

1930000/- 1597554/- 590/- 15980/- 79878/- Class 5-A 
& Above 

5 Constructing Two room Zilla Parishad Marathi School 
Building at village Junadhabhapada Tal.Shirpur 
Dist.Dhule 

1930000/- 1597554/- 590/- 15980/- 79878/- Class 5-A 
& Above 

Reserved only for Educated unemployed Engineer Registered with Z P Dhule   

1 Constructing Two room Zilla Parishad Marathi School 
new Building at village Dhandhane Tal. Dist.Dhule 

1800000/-  1487734/- 590/- - 37194/-  Unemployed 
Educated 
Engineer 

 
 
 
 
 
 

6 Months 
(including 
Mansoon) 

2 Constructing Two room Zilla Parishad Marathi School 
new Building at village Shirdhane Pr. Ner Tal. Dist. 
Dhule 

1800000/-  1487734/- 590/- - 37194/-  Unemployed 
Educated 
Engineer 

3 Constructing Two room Zilla Parishad Marathi School 
new Building at village Mahadeo Vasti V.P. Ner Tal. 
Dist.Dhule 

1800000/-  1487734/- 590/- - 37194/-  Unemployed 
Educated 
Engineer 

4 Constructing Three room Zilla Parishad New School 
Building at village Tavkheda Pr.Na. Tal.Shindkheda 
Dist.Dhule 

2700000/- 2222296/- 590/- - 55558/- Unemployed 
Educated 
Engineer 

5 Constructing Two room Zilla Parishad Marathi School 
Building at village Aambe Tal.Shirpur Dist.Dhule 

1930000/- 1597554/- 590/- - 39939/- Unemployed 
Educated 
Engineer 

Reserved only for Majur Sahkari Society Registered with Z P Dhule   
1 Constructing Two room Zilla Parishad Marathi School 

new Building at village Shirud Tal. Dist.Dhule 
1800000/-  1487734/- 590/- - 74387/- MSS-A 6 Months 

(including 
Mansoon) 2 Constructing Two room Zilla Parishad Marathi School 

Building at village Kakadmal Tal.Shirpur Dist.Dhule 
1930000/- 1597554/- 590/- - 79878/- MSS-A 

1.  The complete bidding process will be online (e-tendering).  All the notifications regarding   this tender notice hereafter will be 
published online on website http://mahatenders.gov.in 

 

Description Start Date & Time Expiry Date & Time 
Bid document can be seen and 
downloaded from the website 
“http://mahatenders.gov.in”   from 

       07/01 /2026  
9.00 AM  

  14/01/2026 
5.30  PM 

The    bid    can    be    submitted    in    
electronic    format    on    the    website 
“http://mahatenders.gov.in” from 

       07/01 /2026  
9.00 AM  

  14/01/2026 
5.30  PM 

Technical Bids will be opened online if 
possible 

                        16/01/2026  at    5.00 PM   Office of the Additional Chief 
Executive Officer,    Zilla Parishad Dhule 

 

4. The Tender fee and EMD amount shall be paid via online mode through NET BANKING on or before the bid submitting date to 
the given bank account.  

5.  Bid shall be treated as ‘invalid’ if scanned copies as mentioned in (4) above are not submitted online along with the bid.  
6.  Time and Date of opening of financial bids will be informed by e-mail to responsive bidder. 
7.  The successful bidder shall have to pay, half the Security Deposit in cash or in the form of approved security form and 

the balance is recoverable through running account bills at the percentage stipulated in the agreement.  
8.  The guidelines to download the tender document and online submission of bids and Procedure of tender opening    

E-Tender  Notice No. DZP/WD/21/2025-26 
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can    be    downloaded    from    website      “http://mahatenders.gov.in”    
9. Maximum Time allowed for completion of each work is shown in above Table and defect liability period 
   shall be as per GR date ÃÖÖ²ÖÖÓ×¾Ö/ÃÖÓ×ÛúÞÖÔ-2018/¯ÖÏ.ÛÎú.11/‡´ÖÖ̧ üŸÖß-2/ ×¤ü.14/1/2019 from the date of completion of work .      
10.  Right to reject or cancel any or all the tenders without assigning any reason thereof what so ever is reserved by the 
undersign.  
11. Earnest money which is 1 percent of the amount put to tender shall be only Through Net Banking. In any other form 
like cash or cheque will not be accepted.  
12. The amount of earnest money will be forfeited in case of successful contractor does not pay the amount of initial 
security deposit within the time specified as stipulated by the Exe. Engineer and complete the contract documents. In 
all other cases earnest money will be refundable. 
13. The successful bidder shall have to pay, half the Security Deposit in cash or in the form of approved security form and 
the balance is recoverable through running account bills at the percentage stipulated in the agreement.  
14. The validity period of the tender is 120 days from the date of the opening of the tender.  
15. In the event of failure of the tenderer to pay cash security deposit within 10 days (Unless  
extended in writing by the Ex. Engineer) from the date of receipt of notice (sent by Registered post) of 
acceptance of his tender, the amount of earnest money shall be forfeited  to Government and the acceptance of his 
tender, shall be considered as withdrawn. Except that in the event of the notice of acceptance of the tender not being 
issued after 120 days of the date of opening of tenders, the tenderer shall, have the option (to be intimated in writing in 
good  time before the expiry of 120 days period) of withdrawing his tender, in which case the earnest money shall be 
refunded in full. All the tenders shall be kept open for 120 days from the date of the tenders. 
16. Earnest money of the un-successful tenderers will be refunded on their application only after an intimation of 
rejection of their tender is sent to them or on the expiry of the validity of the validity  period whichever is earlier.  
17. The acceptance of the tender may be intimated to the contractor telegraphically or otherwise  and  either  by  the  
officer  competent  to  accept  the tender  or  by  higher authorities such as Executive Engineer Works Division Zilla 
Parishad Dhule and such intimation shall be deemed to be an intimation of acceptance of the tender given by the authority 
competent to accept the tender.  
18. No pages should be removed from, added in, or replaced in the tender.  
19.Examination of drawing and site conditions-The tenderer shall in his own interescarefully examine the drawing 
conditions of contract specifications etc. He shall also inspect the site  and shall acquaint himself about the climate, 
physical and all other conditions prevailing at site, the nature, magnitude, special features, practicability of the works, all 
existing and required means of communications and access to site, availability of housing and other facilities, the availability of 
labour and material, labour camp site, stores and go downs etc. He shall obtain all necessary information as to the 
risks,contingencies and other circumstances which may effect and influence the tender. No claims on any of the above or 
any other factors will be entertained by the Government, should there be any discrepancy, doubt or obscurity as to the    
meaning of any of the tender documents, or as to the instructions to be observed by him. He shall set forth in writing such 
discrepancy or doubt or obscurity and submit the same to the Executive Engineer Works Division Z. P. Dhule. 
20. The tender submitted by the tenderer shall remain valid for a period of 120 days from the  
       date opening of tenders. Also see para 2 of General Rules etc. of the contract form.  
21. The contractor (s) whose tender is accepted is required to note that no foreign exchange  
       will be released by the Department.  
22. Tenders, which do not fulfill all or any of the conditions or are incomplete in any respect 
       are liable to summary rejection.  
23.  This notice inviting tender shall form part of the tender agreement.  
24. Submit Bid Capacity documents Certified by Charted Accountant. 
25.  The successful tenderer will be required to produce to the satisfaction of the specified concerned authority avalid 
and concurrent license issued in his favour under the provision of the Contract Labour (Regular and Abolition) Act, 
1970 before starting the work. Failure to do so, acceptance of the tender shall be liable to be withdrawn and security  
deposit forfeited.  
26. Right to reject or cancel any or all the tender without assigning any reason there of  
whatever may be is reserved by the Tender committee.   
27. Important Please Note – Tender Accept OR Reject and any changes in the tender processing rights are reserved to the 
committee and committee decision is final decision ain any case. 
28. The Contractor / Firm shall be registered to Zilla Parishad Dhule. 
29. No tender from the person directly or indirectly concern with state / central government shall be accepted. 
30. The tenderer shall enter the percentage in figures and score out one of the words “below/above” in the B.O.Q excel 
sheet attached with the tender. 
 

   SD/-XXX           SD/-XXX 

               Executive Engineer                                                                                                     Additional Chief Executive Officer 
 Works Division, Zilla Parishad Dhule.                                                                                         Zilla Parishad Dhule. 
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Contractor                                No. of Corrections                         Executive Engineer 

FORM No.I 
STATEMENT SHOWING WORK DONE IN ALL CLASSES OF CIVIL ENGINEERING CONSTRUCTION WORKS 

DURING LAST  FIVE YEARS 
Name of the Tenderer:- 
 
Sr. 
no 

Name of 
work 

Amount put 
to tender/ 
tendered 

cost  

Agreement 
no. 

Date of 
commencement 

Amount of work done during each of last 
five years (Rs. In Lakhs) 

Amount of 
work still 
remaining to 

be executed 
2025-26 (Rs. In 
Lakhs) 

Remarks 

2020-
21 

2021-
22 

2022-
23 

2023-
24 

2024-
25 

1 2 3 4 5 6 7 8 9 10 11 12 

            

 
 

FORM No.II 
LIST OF WORK TENDERED FOR AND IN HAND AS ON THE DATE OF SUBMISSION OF TENDER 

 
Name of the Tenderer:- 
Sr.no Name of 

work 
Place  and 

country 
Work in hand Anticipated date 

of completion 
Work tendered for Remarks 

Tendered 

cost 

Cost of 

remaining 
work 

Date when 

decision is 
expected 
estimated 

cost 

Stipulated 

date of 
period of 

completion 

 

1 2 3 4 5 6 7 8 9 10 

          

 
 

FORM No.III 
DETAILS OF WORKOF SIMILAR TYPE AND MAGNITUDE CARRIED OUT BY THE CONTRACTOR IN LAST FIVE 

YEARS 
(2020-21 TO 2024-25) 

 

Name of the Tenderer:- 
Sr.no Name of 

work 
Cost of work Date of 

starting 
Stipulated 

date of 
period of 

completion 

Actual date 
of 

completion 

Remarks 

1 2 3 4 5 6 7 

      

 

 

 

Specimen form 

Specimen form 

Specimen form 
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Contractor                                No. of Corrections                         Executive Engineer 

Site Visit Survey Report 

1. Tender ID :- 

2.Bidder Details Name of Agency / Bidder :- 

3.Bidder Details Name and Designation:- 

4.Details of Site Name of Work :- 

5.Date of Site Visit :- 

 

       Accordingly, the site visit has been carried out, I hereby acknowledge that, 

1) I Understood the site conditions and understood the details scope of work in the technical  
      specification. 

2) I have studied the site and schedule B / BOQ of the tender and ready to carry out the work as 

per tender conditions and specification of work. 

 

Bidder Representative                                                                

Sign----------------- 

Name---------------                                                                      

Date----------------- 
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