Tel No: 0172-2672000, 2653825-26
Fax No: 0172-2651100

YR WD, & HATCT, W&l S Ud [dh Hi1a4
Govt of India, Ministry of Defence, Defence R&D Organisation
Chief Construction Engineer (R&D) Estates, North, Chandigarh
TH-1026, Ydex 294, G811 - 160030

M-1026, Sector 29A, Chandigarh - 160030

Email: cceestn.estates@gov.in

REF NO.: CCE(R&D)EN/PMG-II/DEL/RAC TF-TIMAR/1031/2026-27 Dated: 13 MAY 2026

NOTICE INVITING e-TENDER/ TENDER ENQUIRY

“PROVISION OF ADDITION/ALTERATION WITH ALL ESSENTIAL UPGRADATION WORKS IN EXISTING
BUILDING RAC TRANSIT FACILITY AT TIMARPUR DELHI”

Dear Sir(s),

1. On behalf of President of India, e-Tenders are invited for the subject work as per the scope of works and
terms & conditions given in the tender enquiry. e-tenders are to be submitted online on the Central Public
Procurement Portal web site https://eprocure.gov.in as per the dates mentioned in the tender inquiry. The Scope of
Work is attached at Appendix ‘B’

a) |Name of Work Provision of Addition/Alteration with all essential upgradation
works in existing building RAC Transit Facility at Timarpur Delhi

b) |Tender Enquiry No. CCE(R&D)EN/PMG-II/DEL/RAC TF-TIMAR/1031/2026-27

c) |Estimated cost put to Tender T 45,82,739.00 Lakhs (Rs. Forty Five Lakhs Eighty Two Thousand
and Seven Hundred Thirty Nine Only)

d) |Type of Contract/ work order:  |Open Tender Enquiry (OTE) amongst the enlisted agencies.

e) |Type of Contract: Percentage Rate Contract

f) |Cost of tender documents NIL

g) |Amount of Earnest Money Rs. 91,655.00/- (i.e., @ 2% of the estimated cost put to tender in the
Deposit (EMD) form of Bank Guarantee / Insurance Surety Bond/ FDR / TDR from the

Scheduled bank in favour of “CCE (R&D) Estates, North Chandigarh”
payable at Chandigarh. The legible scanned copy of EMD to be
uploaded online on CPP Portal in Cover No.1 and original to be
forwarded offline to this office before the due date i.e. before closing
date of submission of hard copies for technical bid (Cover-1), otherwise
the tender will be treated as non-Bonafide and will not be considered for
Technical Evaluation.
Note: i) A part of earnest money is acceptable in the form of bank
guarantee, Insurance Surety Bond. In such cases 50% of the eamest
money or Rs. 20 Lakhs whichever is less, will have to be deposited in
the form prescribed above and balance can be accepted in the form of
Bank Guarantee issued by a scheduled bank.

ii) EMD in the form of Demand Draft / Banker's Cheque shall not
be accepted as its validity is not upto 120 Days as asked. (PI Ref: Para

10)
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Ref No. CCE(R&D)EN/PMG-II/DEL/RAC TF-TIMAR/1031/2026-27

CRITICAL DATE
h) |Date and time of publishing of e- |13 MAY 2026 (Wednesday) at 1800 hrs
tender documents
Date & time of downloading of e- | 13 MAY 2026 (Wednesday) at 1830 hrs
tender documents
Pre-Bid Meeting at the office of |18 MAY 2026 (Monday) at 1500 hrs
CCE (R&D) Estates, North at
Chandigarh
Starting date and time of bid 21 MAY 2026 (Thursday) at 1800 hrs
submission
Closing date and time of bid 01 JUNE 2026 (Monday) at 1500 hrs
submission
Closing date of submission of |03 JUNE 2026 (Wednesday) at 1730 hrs
hard Copies of Cover-1
(Technical bid including all
eligibility criteria documents)
i) |Date and time of opening of|04 JUNE 2026 (Thursday) at 1100 hrs
technical bid (Cover-1)
j) |Date and time of opening of| Wil be made available online to the eligible bidders after completion of
price bid (Cover-2) evaluation of Technical Bid.
k) |Validity of Tender/ Bids 120 Days from date of submission of bid
[) |Accepting Authority CCE (R&D) Estates, North, Chandigarh
m) |Next Higher Engineer Authority |DCW&E HQ, New Delhi
n) |Completion Period Eighteen (18) Months
o) |Procedure for submitting Tender | (a)The bidder will upload the tender in two covers on CPP Portal in
ONLINE mode.
i) Cover-1 — Technical bid consisting of Eligibility criteria documents as
per Table-A to Appendix-‘A’ (as applicable)
ii) Cover-2 — Financial bid/ Price bid.
iii) On the due date & time of bid opening of the Cover-1, Technical Bid
‘Eligibility Criteria Documents’ submitted in Cover-1 will be opened and
processed.
Notes: -
aa) Technical Bid documents of COVER-1 to be received / submitted in
HARD COPY at the office of CCE (R&D) Estates, North, Chandigarh
before the prescribed due date and time. (Ref: Para 1 (h) above)
ab) No documents pertaining to Cover-2 (Price Bid) shall be submitted
in hard copy. Bids with hard copy of price bid will be Rejected.
2. Eligibility Criteria:

a) All agencies enlisted with DCW&E, New Delhi in Composite Class-IV / Class-Ill / Class-ll / Class-I /
Class-I(A) / Class-I(AA) | Class-I(AAA) |/ Class-I(Super) & Enlistment Estate Management and
Maintenance (DRDO-2024) under BIM-I, BIM-II, BIM-IIl, BIM-IV categories are eligible for participation
in the tender. Copy of mandatory documents required as per Table-A to be submitted & uploaded in

Cover-l.
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Ref No. CCE(R&D)EN/PMG-II/DEL/RAC TF-TIMAR/1031/2026-27

b) Tenderers are advised to note the following: -
i. Application not accompanied by any of the requisite documents given in Table — A of Appendix A are
liable to be rejected. Conditional offers will also be rejected.
ii. Inany case, hard copy of price bids shall not be submitted, or else, tender bid will be liable for
rejection.
iii. Hard copies of technical bid documents shall be forwarded by due date.
iv. Submission of EMD as applicable as per NIT Clause No. 1(g) in original (Hard Copy) is
mandatory by due date and time, failing which the tender will be rejected.
v. Acceptance of Terms & Conditions of Tender (Annexure — | to NIT).
vi. Copies of Enlistment letters with DCW&E in appropriate category & class.
vii. Bidding Capacity as per Form ‘A’.
3. Earnest Money Deposit (EMD):

(@) 02 %(Two) of the estimated value of Tender specified shall be submitted as EMD in the form of Bank
Guarantee / Insurance Surety Bond / FDR / TDR from the Schedule / Nationalized bank in favour of “Ac-
cepting authority as defined and payable at his office location i.e. Chief Construction Engineer,
CCE(R&D) Estates, North, Chandigarh. Copy to be uploaded online in Cover No.1 and original to be
forwarded offline to this office before the due date i.e., before closing date of submission of hard copies of
Technical Evaluation Bid (Cover No. 1) otherwise the tender will be treated as non - bonafide and will not
be opened. A part of earnest money is acceptable in the form of bank guarantee also. In such cases 50%
of earnest money or Rs. 20.00 lakhs whichever is less, will have to be deposited in the shape of FDR and
balance can be accepted in form of bank guarantee issued by a scheduled bank. The EMD submitted as
a part of Earnest Money shall be valid for a period of Bid Validity i.e. 120 (one hundred and twenty)
days or more from the closing date of submission of the tender.

(b) Forfeiture of Earnest Money: - If any Bidder withdraws his Tender before the expiry of the validity period
of tender, or before the issue of letter of acceptance, whichever is earlier, or makes any modification in the
terms and conditions of the Tender which are not acceptable to the department, then the Government
shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of the Earnest Money ab-
solutely. If contractor fails to furnish the prescribed Security Deposit within the prescribed period, the ear-
nest money is absolutely forfeited to the President automatically without any notice. In case of forfeiture of
Earnest Money as prescribed above, the Bidder shall not be allowed to participate in the e-tendering pro-
cess of the work. In case the contractor fails to commence the work specified in the tender documents on
the 15th day of such time period as mentioned in letter of award, after the date on which the engineer-in-
charge issues written orders to commence the work, or from the date of handing over of the site, whichev-
er is later, the Government shall, without prejudice to any other right or remedy, be at liberty to forfeit
whole of the earnest money absolutely. If only a part of the work as shown in the tender is awarded, and
the contractor does not commence the work, the amount of the earnest money to be forfeited to the Gov-
ernment should be worked out with reference to the estimated cost of the work so awarded. Tender not
accompanied with required Earnest Money shall be liable to rejection.

(c) Refund of Earnest Money: - The earnest money given by all the bidders except the lowest bidder should
be refunded immediately after the expiry of stipulated bid validity period or immediately after acceptance of
the successful bidder, whichever is earlier. However, in case of two/three Bid system, the earnest money
deposit of bidders unsuccessful during technical evaluation should be returned within 30 days of declara-
tion of result of technical bid evaluation etc. Earnest money Deposit shall be refunded on receipt of Per-
formance Guarantee submitted on award of work. Earnest Money Deposit (EMD) provided by bidders in a
tender process will not accrue any interest while held by the procuring entity.

4. Bidding Capacity

Bidding Capacity (applicable to enlisted bidder in DCW&E) The bidder should possess the bidding
capacity as calculated by the specified formula.

Available bid capacity = (A x N x 2) - B, where

A = Maximum value of Civil Works (civil works as relevant to work being procured) works executed in any one
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Ref No. CCE(R&D)EN/PMG-II/DEL/RAC TF-TIMAR/1031/2026-27

year during the last Seven years (updated at the current price level), taking into account the completed as
well as works in progress.

N = Number of years prescribed for completion of the work in question.

B = Value (updated at the current price level) of the existing commitments and ongoing works to be

completed in the next 'N' years.

Note: -
The bidding capacity of the bidder obtained from above formula should be equal to or more than the
estimated cost of the work put to tender.
In case the tenderer is lowest, the tendered amount will be considered as his workload for the purpose
of calculating the bidding capacity in subsequent tenders issued by CCE(R&D) / EMUs. The
subsequent tenders will be considered if he meets the bidding capacity criteria.
The bidder shall submit the Bidding Capacity as per the formula above along with supporting
documents i.e., copies of LOI / Work Order for all work specified as per formula for bidding capacity.
All bidders must follow the terms and conditions of the ORDER No. P-45021/2/2017-PP (BE-Il) dated:
16 Sep 2020, issued by Ministry of Commerce and Industry, Department for Promotion of Industry and
Internal trade for apply of bid. The bidder shall also submit the certificate as per the Clause No. 9 of
the referred order.
The Bidder shall submit the calculation of bidding capacity and also submit the value of
existing commitments and ongoing works to be completed during the period of completion of

this work duly certified by the Chartered Account (Form-A)

(Scanned Copy of Documents from original shall be uploaded online and original to be submitted
offline before due date of opening of Cover - | (Technical Bid).

*Un-enlisted bidders will not be considered. Uploading of bid doesn't constitute any guarantee for the
opening of the Technical / Financial Bid. The opening of bids will be decided by the competent authority
based on the fulfilling of eligibility criteria. Accepting officer is the sole authority for the purpose of this tender.

Value of Tender /Work:

(a) The Estimated Cost as mentioned in 1 (c) Estimated Cost Put to Tender includes Contractor Profit
and Over Heads and Taxes levied along with man and material costs.

(b) The value of work will be quoted bid price on the BOQ which includes Contractor Profit, Over Head,
Taxes etc. as applicable.

General Guidelines:

All bids (Technical and Financial) should be uploaded in the Central Public Procurement Portal (e-
procurement) (https://eprocure.gov.in) only. No manual price bids will be accepted. Corrigendum and
addendum (if any) will be uploaded on Central Public Procurement Portal (e-procurement)
(https://eprocure.gov.in). Bidders are advised to visit web page and update themselves. All revisions,
clarifications, Corrigendum/addendum are the part of tender documents and bidders are supposed to upload
the same, duly digitally signed by the legal owner of the Firm or the person authorised by him to do so as per
the guidelines given in the tender enquiry.

Bid Submission at Office of the Accepting Authority:

(@)  Any agency enlisted with DCW&E in appropriate Class & Category willing to take part in the process of
e-Tendering will have to be enrolled & registered with the Government e-Procurement portal
https://eprocure.gov.in.

(b)  Bidders to obtain Digital Signature Certificate, from the approved service provider of the National In-
formation’s Centre (NIC) on payment of requisite details and available at the Web Site.

(c) Bids shall be submitted online only at CPP Portal web site: https://eprocure.gov.in by the time
specified in the tender enquiry. Prospective Contractors are advised to start uploading process well in
time and not leave it to the last minute as same may take time because of the data involved. If the date
of opening of tenders happens to be a public holiday, then the tenders will be opened on next working
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Ref No. CCE(R&D)EN/PMG-II/DEL/RAC TF-TIMAR/1031/2026-27

day at the same time and place. Bidder / Contractors are advised to follow the instructions provided in
the “Instructions to Bidder’ for the e-submission of the bids online through the Central Public Pro-
curement Portal for e-Procurement at https://eprocure.gov.in before proceeding with the tender.

Bidders should quote as per the Price Bid format in excel sheet and in the allotted space only.
In no case, price Bids shall be submitted in Hard Copy.

Submission of Hard Copy Documents:

i) In order to consider e-bids for the subject work, the following documents are to be
submitted in hard copy by bidders in the office of Accepting Authority by due date and
time positively, failing which the firm can be rendered ineligible for the opening of
financial bid.

i)  Submission of EMD as applicable as per NIT Clause No. 1(g) in original (Hard Copy) is
mandatory by due date and time, failing which the tender will be rejected.

i) Proof of enlistment in appropriate Class & Category in DCW&E, New Delhi.

iv)  All requisite applicable documents pertaining to Eligibility Criteria and Technical
Evaluation as required for eligibility as stated in Respective clauses of this tender enquiry.
(Refer Appendix-A)

v)  The hard copy of eligibility criteria & Technical bid shall be submitted in one sealed
envelope Cover-1 and should reach the following address on or before the expiry of the
prescribed time limit.

vi)  The office of Accepting Authority takes no responsibility for delay, loss or non-receipt of
bid / documents sent by post / courier. EMD sent through Fax or Email shall not be
accepted.

Address for Correspondences

CCE (R&D) Estates, North, Chandigarh,
M-1026, Sector 29-A

Chandigarh - 160030

Email: - cceestn.estates@gov.in

Expenses for Tender Preparation:

For the preparation and submission of tender, bidder shall Not be entitled to any cost expenses or other
claims whether the tender is accepted or rejected or invitation to tender withdrawn or cancelled.

Incomplete Tenders:

The scope of work, terms and conditions and other details have been specified in the tender documents. Bid-
der shall prepare and submit his tender keeping in mind the completeness of works indicated in the tender
documents. Any tender Not quoting for the complete work as per tender documents or is otherwise incom-
plete or is Not in compliance with the tender documents shall be liable to rejection.

Tenderer Not to Resile:

i)

Bidder shall not resile from this technical, commercial and price offer. Should the bidder resile from his
tender in any manner whatsoever the tender submitted by him shall be liable to rejection. Bidder shall
be allowed to revise his offer only if specifically, so requested by the owner.

If any discrepancy is noticed between the Eligibility documents as uploaded at the time of submission
of Bid and hard copies as submitted physically in the office of Tender Inviting Authority by due date and
time, the evaluation will be done on the basis of uploaded documents only. However, if any requisite
document is not found in hard copy, the same may be referred from the uploaded document in the
Portal.

Clarifications, if any required to be sought on the submitted documents may be obtained through email
or through portal regarding eligibility of agencies.

Bidder / Bidders should submit / upload in the Portal, the entire Tender Enquiry document, digitally
signed along with all corrigendum / addendums, if any published later on, as it is downloaded from the
Portal, as a token of acceptance, in the appropriate given cover only.
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Ref No. CCE(R&D)EN/PMG-II/DEL/RAC TF-TIMAR/1031/2026-27

v)  Tender document in which the Tender is submitted by a Bidder shall become the property of the Em-
ployer and the Employer shall have no obligation to return the same to the Bidder.

Details of Work:

Agencies are requested to clearly understand the scope of work, location and details of manpower to be posi-
tioned and nature of duty, etc., before participating in the tender. Agencies are advised to inspect their own
option, and site of work and acquaint themselves with the working conditions including constraints and collect
all necessary information for carrying out the work. The works are to be executed at Timarpur, Delhi and Po-
lice verification has to be obtained for all staff / persons deployed under the contract prior to physical deploy-
ment at the site.

Site Inspection/ Clarifications:

a) Clarifications on all aspects of the tender including specifications etc., shall be got done during the
pre-bid meeting which will be held as per details given in Para 1 (h) above and any reply for the
clarifications shall be uploaded by the Dept. before start of Bid Submission.

b) Bidders are advised to visit the site and understand the site conditions and security restrictions
and requirements for the manpower to be engaged for the work and acquaint themselves with the
working conditions including constraints, if any, and collect all necessary information for estimating the exact
quantum/ nature of work involved for carrying out the work satisfactorily before quoting their rates. The
bidders shall submit their intention in writing along with Nos of persons, their details and proposed dates of
visit (minimum two such dates to be given). It is intimated that organising such site visit by the bidders may
take a few days for the department. The bidders may contact the tender issuing authority, whose contact
details; e-mail, address and contact numbers are given below for any clarifications:

For Site Visit For Clarification regarding tender and Pre-
Bid Meeting
Name: Ms. Neha Choudha, Deputy CCE, Sh. UVP Siva Rama Krishna,
Estate Manager, EMU (R&D), Delhi Deputy CCE,
Phone Office: 011-23932633 Phone Office: 0172-2672000/ 2672050
Email Id: emurnd.delhi@gov.in Email id: cceestn.estates@gov.in

Modification and Withdrawal of Bids: -

a) A bidder may modify or withdraw his bid online till deadline prescribed for submission of bids.
Withdrawal of a bid after last date of submission and physical receipt of the EMD will call of forfeiture
of the EMD as per respective clauses.

b) No request for transfer of any previous deposit of earnest money or security deposit or payment of
any pending bill held by the Office of Chief Construction Engineer (R&D) Estates, North, Chandigarh, in
respect of any previous work will be entertained.

C) Bidder shall not be permitted to withdraw his offer or modify the terms and conditions thereof. In case
the bidder fails to observe and comply with the stipulations made herein or backs out after quoting the rates,
the aforesaid bank guarantee will be forfeited and bidder may be declared as defaulter and liable for
blacklisting / ban.

Rejection of Bids: Canvassing by the Bidder in any form, unsolicited letter and post-Tender correction may
invoke summary rejection with forfeiture of EMD. Conditional Tenders will be rejected.

Bidders may note that they are liable to be disqualified at any time during tendering process in case any of
the information furnished by them is not found to be true. EMD of such bidder shall be forfeited. The decision
of Chief Construction Engineer (R&D) Estates, North, Chandigarh in this regard shall be final and binding.

All entries in the tender forms / annexures should be legible and filled clearly. If the space for furnishing
information is insufficient, a separate sheet duly signed by the authorized signatory may be attached. Minor
correction, if any, made in the form will be allowed only if the same is endorsed by the bidder with his
signature.
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Ref No. CCE(R&D)EN/PMG-II/DEL/RAC TF-TIMAR/1031/2026-27

No modification or substitution of the submitted bids shall be allowed. The Office of Accepting Authority
reserves the right to retain bids once submitted. It is clarified that bids once submitted will not be returned to
the bidder.

A bid (Price bid) submitted without the cost and incomplete or conditional bids shall also be not considered
and will be out rightly rejected in the very first instance.

If any bidder is found to have business or family relationship with any employee DCW&E (CCE’s /
EMUs included), his bid will be rejected. A declaration to this effect shall be provided by the bidder
along with Prequalification Bid.

The Bids shall be opened on the Central Procurement Portal (e-procurement) on the scheduled date and time
as specified. No separate intimation shall be sent to bidders for the same.

Validity of Offer:

The validity of the offer shall be 120 days from the date of submission of bid. If any bidder withdraws his
tender within the validity period or makes any modifications in terms and conditions of the tender and / or
rates after submission of tender does not start the work within stipulated period from the date of issue of letter
of acceptance, then Chief Construction Engineer (R&D) Estates, North, Chandigarh, shall without prejudice to
any other right or remedy, be at liberty to forfeit the earnest money deposited (EMD) by the bidder. In case of
forfeiture of EMD, the bidder shall be debarred from bidding in case of re-invitation of the tender.

Note: The L-1 tenderer is bound to accept the tender and execute / perform the work as envisaged in
the tender documents. In case of unwillingness to perform / execute the work or withdraws his L-1
offer due to any reason including incorrect / wrong quoting, the firm will be debarred to participate in
any future tender for a minimum duration of one year or as per decided by the accepting authority.

Period of Completion:

The entire Scope of work under this contract / Job Work Order is to be completed within Eighteen (18)

Months from the date of commencement as given in Contract Agreement / Job Work Order. However,

extension period if any beyond the original PDC will be considered on recommendation of Project Manager /

Engineer in Charge on situation beyond control of contractor.

The work is required to be completed within a period as specified in the NIT from the date of issue of letter of

acceptance and the contractor shall not be allowed any extension of completion time except in force majeure

as given in GCC.

Amount to be quoted & acceptance of tender:

(@)  The bidder shall quote only in percentage over Total Amount of BOQ of tender uploaded in excel
format. Any other obligatory charges which are not considered in estimated cost of tender to be
considered by bidder in the percentage quoted.

(b) In the Bill of Quantities (BOQ), while quoting, the bidders shall select the ‘Excess (+) or Less (-)’ button
and after entering their quoted percentage value ensure that the value in the “Total Amount” column is
increased / decreased from the estimated value of the tender. Entry up to ONLY two decimal points in
the quoted percentage is desirable & restricted as the lower percentage value is automatically rounded
off to two decimal points in display by the system while preparation of CST. In case of any discrepancy
between the displayed values of “Quoted Percentage” and “Quoted Rate” in the CST prepared by the
system, the value of quoted percentage, as displayed in the excel sheet uploaded by the bidders will
be treated as final and binding.

(c) In case, the quoted amount of two or more tenderers are same and also the lowest, then L1 will be
decided after obtaining revised offer in sealed covers from such tenderers by the Board of Officers. The
revised offer shall not be more than the original quoted amount.

(d) Ifin the above case, it is found by the board of officers that the amount as per the revised offer is again
equal, then the lowest tender will be decided by draw of lots by the same board of officers. The
tenderer or their authorised representatives may attend the Draw of Lots, the date and time of which
will be communicated through e-mail.

Financial Commitment
This Tender Enquiry is being issued with no financial commitment and the Accepting Authority reserves the
right to change or vary any part thereof at any stage including withdrawal of the Tender Enquiry, if it becomes
necessary at any stage.
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Ref No. CCE(R&D)EN/PMG-II/DEL/RAC TF-TIMAR/1031/2026-27

Execution of Work

The work will be executed in accordance with the provisions of this Tender Enquiry and relevant clauses of
“General Conditions of Contract (GCC) 2023 as applicable to R&D Construction Establishment (RDCE
2024)” and Special Terms and Conditions as attached. In case of any ambiguity, the terms and conditions
the GCC-2023 will take precedence over other conditions and shall be governed by Article No 1.26 of GCC-
2023. CCE (R&D) Estates, North, Chandigarh reserves the right to amend / cancel or modify any terms /
conditions of contract, partially / fully during the currency of the contract due to any reason.

Clarifications/ Interpretations:

(@  The bidder shall carefully study the complete quotation/ tender documents and other connected
documents including general and special conditions etc. and completely acquaint themselves with all
documents and their contents therein. Clarifications required, if any shall be obtained from the
Department before submitting the bid, so as to avoid misinterpretation of facts by the contractor.
Ambiguity, if any, shall be got clarified from the Chief Construction Engineer(R&D) Estates North,
Chandigarh, Accepting Authority, well in advance. In case of any query / clarification, the same may
please be got clarified well before quoting for the tender. No presumption/ assumption /
misinterpretation shall be accepted if contrary to the tender condition. No representation/ explanation
will be entertained in this regard at later stage. Bidders are advised to seek clarifications if
required, well before submission of the bid.

Please note that conditional quotations will be rejected, and no representation will be entertained. The
decision of the Chief Construction Engineer (R&D) Estates, North, Chandigarh, Accepting Authority will
be final and binding in this regard.

(b)  Accepting Authority, shall have the right to amend, delete / add to the various provisions in the
Tender documents or withdraw / cancel the invitation to tender without assigning any reason. The
amendments / errata issued by the Accepting Authority shall be read carefully in conjunction with the
Tender documents and shall be submitted along with Tender documents as a part thereof. The
contract price / rate / amount shall be deemed to have been worked out considering amendment /
errata also.

Acceptance of Tender by Owner/ Accepting Authority

(@) OWNER shall Not be bound to accept the lowest or any tender or to assign reasons for Non acceptance
of any Tender. OWNER also reserves the right to accept a tender either in whole or in part. Breakup of
prices/ items rates shall be binding on the tenderer even in the case of acceptance of a tender in part.

(b) The CA shall be accepted by the CEA after approval of the appropriate Tender Committee. The running
bills of the CA shall be audited and passed for payment by AO/AAQ of DAD. The final bill of the CA shall
be audited and passed for payment by CDA/PCDA.

Notice to Local Authorities during Execution
The contractor shall be responsible for giving all necessary notices to the local authorities while the work is in
progress. He shall also be responsible for the adequate lighting at any place and clear any heap of materials
or other obstacles which may be dangerous or nuisance to the public.
Contract Agreement
As per Para 92 of RDCE WP 2024 in respect of works with estimated value more than Rupees 50 Lakhs, a
contract agreement shall be executed on stamp paper with the contract document having all necessary
clauses including GCC, scope of work, specifications, other conditions of the tender, Letter of Acceptance etc
to make it a self-contained contract. Contract Agreement will be signed between the successful bidder and
the CCE (R&D) Estates, North, Chandigarh. As per Article 1, Para 1.35 of the General condition of the
contract all the clauses of these tender documents and amendments issued subsequently will for a part of
this Agreement. Format of the Contract agreement is attached as Appendix- ‘H’ to this section.

Security Deposit (GCC Article 6.2)

(@) The contractor shall submit an initial security deposit of 2.5% (Two-point five percent) of the initial
contract price in the form of a bank Guarantee bond, fixed deposit receipt (FDR), Insurance Surety Bond
etc. of any scheduled commercial bank within 21 days of letter of Intent (LOI) with initial validity up to 90
days beyond the completion of defect liability period (DLP) of the contract. However, in case the date of
completion of DLP gets extended or date of issue of “Final acceptance certificate “is 90 days beyond
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original DLP, the Bank Guarantee for Security Deposit Shall be released after completion of extended
DLP, issue of “Final Acceptance Certificate” and submission of “No Demand Certificate” by the Contract.
(b) In case of increase in contract sum, the additional 2.5% of the increased contract sum shall be deposited
in the form of bank Guarantee Bond/FDR/Insurance Surety Bond towards Security Deposit with validity
up to 90 days beyond the completion of Defect Liability Period (DLP).
Performance Bank Guarantee (PBG) refer GCC Article 6.12
Additional Performance Security Deposit:
L1 bidder whose bid price is below 10% of the Project cost put to tender will be required to submit additional
security deposit as under: -
(a) Where the bid price is below 10% but not below 20% of the project cost put to bid. The additional
performance guarantee/security percentage shall be incremented by 0.1% for every percentage of bid
price below 10% of the project cost put to bid starting of 11% with additional bid performance guarantee
being 0.1% and this additional performance guarantee percentage shall be applied on the bid price.
(b) Where the bid price is below 20% but not below 20% of the project cost put to bid. The  additional
performance guarantee/security percentage shall be incremented by 0.2% for every percentage of bid price
below 20% of the project cost put to bid in additional to 1% of the bid price and this additional performance
guarantee percentage shall be applied on the bid price.
(c) The additional performance guarantee percentage shall be rounded off to the next lower
percentage based on whether the decimal point of the percentage of bid price is below 0.5% or next
higher percentage based on whether the decimal point of the percentage of bid price is 0.5% or more.
(d) The additional performance security shall be treated as part of the performance security.
Opening of Tender
Tender shall be opened as per the dates published and amended in the e-Tender please. Refer
e-Procurement Portal for the same.
Acceptance of Terms & Conditions of Contract
The vendor has to accept all terms & conditions of the contract and issue a certificate to the effect as per
Annexure - | of the tender. Non submission of the tender this certificate with Cover — | of tender will lead to
rejection of Bid.
Failure of L1 Tenderer to Accept Contract
(i) The L1 tenderer is bound to accept the tender and execute / perform the work as envisaged in the tender
documents. In case of unwilling to perform / execute the work or withdraw his L1 offer due to any reason
including incorrect / wrong quoting. The Firm will be debarred to participate in any future tender for a
minimum duration of one year or period as decided by accepting authority.
(ii) Apart from the above, the complete EMD amount will be forfeited and the same will be deposited into
Government treasury accordingly. No representation will be entertained in this regard. The decision of the
accepting authority is final and binding.
Justification / Rate Analysis:
Where the overall bid price is below 10% of the cost put to tender the lowest bidder may be required to
submit detailed justification / rate analysis of Major Components, Labour, Materials and profit margin
consideration including Assurance of Quality Control measures to maintain specified and quality standards
and timelines without compromising on safety, specifications and contractual obligations.

General Conditions of Contract: General Conditions of Contract (GCC-2023) applicable to R&D
Construction Establishment shall be applicable to this tender.

Quoting of rates and Taxes & Duties

(i) All the rates quoted in the Bill of Quantities shall be deemed to be inclusive of all Central / State /
Local body taxes & duties including GST as applicable.

(i) All taxes on works contract, GST, duties, fees, levies, octroi, excise or other charges levied on the
CONTRACTOR as applicable in connection with the contract work shall be borne and paid by the
CONTRACTOR. No increase/ decrease in taxes / duties, statutory or otherwise, after submission of tenders
and during the execution of the works, shall be adjusted.

(i) All bank charges, taxes, dues and all other charges in connection with payment to be made to the
CONTRACTOR and in connection with Bank Guarantee shall be born and paid by the CONTRACTOR.
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(iv) Income tax at the rate of 2% (Two percent) of the gross value of the contract including labour welfare

cess@ 1% and GST @ 2% thereon as applicable, shall be progressively deducted from the

CONTRACTOR's bill by the CCE (R&D) Estates, North, Chandigarh for depositing the same with the Income

Tax Authorities.

(v) Where required by the State Government(s), Taxes on works contract shall be recovered at the

prescribed rates from the CONTRACTOR'’s running bills by the CCE (R&D) Estates, North for depositing the

same with the State Government.

(Vi) Proof of payment of GST as applicable shall be submitted along with running payment for record

purposes.

(vi)  The Contractor shall pay the GST as per periodicity and rate as laid down by the Government and

as amended from time to time. The amount quoted by the contractor is all inclusive and as such no separate

payment/ re-imbursement will be made in this regard. The CCE (R&D) Estates, North, Chandigarh reserves

the right to cancel the work order without any notice and also blacklist the Firm for such default.

Issue of Notices: All notices to be given or taken hereunder on behalf of the Govt. will be served by the
Chief Construction Engineer or by an Officer who is entrusted with the functions, duties and responsibilities of
the said Chief Construction Engineer.

Labour: The contractor shall employ labour in sufficient numbers regularly or seasonally to maintain the
required rate of progress and quality to ensure workmanship of the degree required by the specifications and
to the satisfaction of the Engineer-in-Charge/CCE. Only Indian Nationals shall be employed by the
Contractor. Contractor shall abide by all labour laws/acts in force.

Fair Wages: The following acts as amend from time to time shall be complied with by the contractor.
Payment of Wages Act 1936, Minimum Wages Act 1948, Employer’s liability Act 1938 and Workman’s
Compensation Act 1923. The contractor shall pay not less than the “Fair Wage” to labourers engaged by him
on the work as per Central Govt. wages published by Government of India, Ministry of Labour & Employment,
Office of the Chief Labour Commissioner (C), New Delhi notified at the time of inviting quotations for the
station at which the work is done.

Deductions from Job Work Order Price: Owner reserve the right to carry out post payment audit and
Technical Examination of the works and final bill and enforce recovery when detected. If, as a result of such
audit and Technical Examination, any over payment is discovered in respect of work done under this job work
order, the contractor on written demand make payment of a sum equal to the amount of over payments or
agree to effect necessary adjustment from any amount due to him by owner.

Registration with Labour Commissioner: The contractor shall obtain license, from Labour Commissioner
under the Contract Labour (R&A) Act 1970 and Rules framed there under before commencement of the work
and continue to hold it till completion of the contract period. The contractor shall comply with the provisions of
the payment of Wages Act 1936, Minimum Wages Act 1748, Employment Liability Act 1938, Workmen
Compensation Act 1923, Industrial Disputes Act 1947, and the Contract Labour (R&A) Act 1970 or the
modifications thereof and the rules made there under from time to time. The contractor shall maintain the
following registers as Contract Labour (R&A) Act 1970: -

(a) Register of workmen as per From XlII of Rule 75.

b) Employment cards as per Form XIV of Rule 76.

c) Muster Roll Register as per Form XIV of Rule 78.
d)
)

(
(
(d) Register of wages as per Form XVI of Rule 78.
(e) Any other Register / Record required by Labour Commissioner from time to time.
Sd/-
(UVP Siva Rama Krishna)
Deputy CCE

for CCE(R&D Estates North

Enclosures:-

Appendix ‘A’ - Eligibility Criteria for Bidders
Appendix ‘B’ - Scope of Work and Technical Specifications
Appendix ‘C’ - Terms & Conditions
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Vi.
Vii.

viii.

Xi.
Xii.
Xiii.
Xiv.

XV.

Appendix ‘D’ - Bill of Quantity (BOQ)

Appendix ‘E’ - General Condition of Contract-2023 (GCC-2023)
Appendix ‘F’ - Format for BG

Appendix ‘G’ - Format for Agreement

Appendix ‘H’ - Format of Certificate For GCC

Appendix ‘J’ - List of Approved Makes of Materials

Appendix ‘K’ - Employee Profile Form

Annexure-| Acceptance Of Terms & Conditions

Annexure-|| - Details of Similar Works for Prequalification Criteria
Annexure-lll - Proforma for Performance Certificate
Annexure-lV - Annual Financial Turnover

Form-A - Bidding Capacity (Form-A)
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Director (CW&E), New Delhi
CCE (R&D) North, Delhi
CCE (R&D) Central, Delhi
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CCE (R&D) West, Pune
CCE (R&D) East, Kolkata
CCE (R&D) Estates North, Chandigarh
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Admin Section, O/o CCE (R&D) Estates North

- (Fax No.011-23011547
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APPENDIX- ‘A’
ELIGIBILITY CRITERIA FOR BIDDERS

Eligibility Criteria:
a) All agencies enlisted with DCW&E under Composite Class-IV / Class-lll / Class-ll / Class-I /
Class-I(A) / Class-I(AA) | Class-I(AAA) | Class-l(Super) & Estate Management and Maintenance (DRDO
- 2024) under BIM-I, BIM-II, BIM-Ill, BIM-IV categories are eligible for participation in the tender. Copy of
mandatory documents required as per Table-A to be submitted & uploaded in Cover-I.
TABLE-A to Appx ‘A’
LIST OF ELIGIBILITY DOCUMENTS TO BE SUBMITTED
SI. No Description of Documents Bidders as per |Enclosures
Para 1 of Appx ‘A’
Copies of Enlistment letters with DCW&E in \ Copies of Enlistment Letters
required category & class
Undertaking for Accepting terms & conditions \ Annexure-|
of the Tender Enquiry
Submission of EMD in form of Original BG \ Original BG / FDR / TDR
| FDR |/ TDR towards earnest money is
mandatory.
Bidding Capacity duly verified by CA \ Form-A attached
Similar works completed and required to meet \ Annexure-ll
eligibility criteria
Performance certificate of similar works \ Annexure-lll
required to meet eligibility criteria
Average Annual Financial turnover of the firm \ Annexure-IV
for last Five years duly audited and certified (By Statutory Auditor)
by the statutory auditors with profit and loss
statement/details
Pre-Qualification Criteria: -

(1) Qualifying Works:-

(a) Should have experience of having successfully completed similar works during last 7 years ending last
day of month previous to the one in which applications are invited fulfilling either of the following: -

i. Three similar completed works each costing to ¥ 18,33,000.00 or above in the past 7 years, i.e., 40% of
estimated cost of ¥ 45,82,739.00.
OR

ii. Two similar completed works each costing to ¥ 22,91,400.00 or above in the past 7 years, i.e., 50% of
estimated cost of ¥ 45,82,739.00.
OR

iii. One similar completed work costing to ¥ 36,66,200.00 or above in the past 7 years, i.e., 80% of estimated
cost of ¥ 45,82,739.00.
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iv) The bidder shall furnish the details of completed works as per Annexure-ll & Annexure-lll. The
bidder shall also furnish Contract Agreement award letters of all the works. Completed works in
which compensation / penalty is levied by the competent authority for delay in completion of the
work / unsatisfactory performance of work are not eligible for participation in the tender.

(v) For meeting eligibility criteria, out of the eligible works, as per Para 2 (1), (a), (i) to (iii) it is
mandatory that at least 01 similar work value not less than 40% respectively should have been suc-
cessfully completed with some Central Government Department / State Government Department /
Central Autonomous Body / State Autonomous Body / Central Public Sector Undertaking / State Pub-
lic Sector Undertaking / City Development Authority / Municipal Corporation of City formed under any
Act by Central / State Government and published in Central / State Gazette, which can either be a part
of or other than the work being submitted for Para 2, (1), (a), Sub-Parts (i), (ii) and (ii).

(@)  “In case, any of the Pre-qualification criteria given in the above para 1(a) are not fulfilled due to the
effect of COVID Pandemic during the FY 2020-21 and FY 2021-22, the period of two additional preceding
years may be taken into account.

(b) Definition of Similar Work is Composite Civil Work / New Construction / Additional Alteration /
Special Repair of Building will be considered as ‘Similar Work’.

(c) Agency not fulfilling the criteria shall not be considered eligible even though they may have done other
works elsewhere. Also, ongoing work in any establishment will not be considered for eligibility.

(d) It is mandatory to submit completion certificates or performance certificate (Refer Annexure — Ill and copy
of work order/ contract of similar works (Annexure-II) meeting the PQ criteria as per para 2(a) & 2(b) above or
else the tender is liable to be rejected and will not be considered for opening of price bid. The completion
certificate/ performance certificate shall invariably contain the duration of the work including extended period,
if any, and value of work done (year wise/ part thereof).

(e) Value of executed similar work(s) (for the original job work order / CA period) shall be brought to current
costing level by enhancing the actual value of the work at simple rate of 7% per annum, calculated from the
date of completion to previous day of last date of submission of bid, which will be applicable for both Eligibility
Criteria and Technical Bid Evaluation.

(f) The bidder shall submit a Certificate for Acceptance of terms and conditions of tender. It shall be uploaded
online (As per Annexure- ‘I').

(9) The bidder should also submit a declaration that no litigation is pending against them with any department/
organisation.

(h) The works which are executed by the firm having poor performance / completed with levy of compensation
for delay in completion shall not be qualified in the PQ Criteria.

Financial Soundness:
Average annual financial turnover during the last 05 years ending 31 Mar of the previous financial years (i.e.

up to 31 Mar 2025) should be at least 30% of the estimated cost, i.e., Rs. 13,74,800.00. Copies of the balance sheets
duly certified by the Statutory Auditors shall be attached. The value of the Annual Turnover figures shall be brought to
the current value by enhancing the actual turnover figures at simple rate of 7% per annum.

i

The applicants / firm should not have incurred any loss (i.e., profit after tax should be positive) in more than

three years during the last 05 (Five) consecutive years ending up to previous financial year i.e., 31 Mar 2025. Profit &
loss accounts duly verified by the Charted Accountant shall be attached as per Annexure - IV (already attached).
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APPENDIX-B
SCOPE OF WORK

Scope of Work: The scope of work is primarily defined as followings and details are mentioned in BOQ:

a) Site clearance and earth work.

b) Dismantling and demolition.

c) Construction of toilets.

d) Joinery with fitting.

e) Tiling and flooring.

f)  Plumbing work and Sanitary fittings.
g) Brick masonry.

h) Plaster and finishing.

i) False ceiling.

i) Modular kitchen including accessories.
k) Internal electrification work.

[) Internal water supply.
m) Sewage disposal and drainage.

~

The scope of work as mentioned above should also be read in conjunction with respective clause of

GCC-2023 and SCC and the scopes mentioned in BOQ. Any other works necessary for the completion of the

work as per direction of Engineer- in-Charge may also to be added and payment shall be made as per respective
clause of SCC.

Note:

(i)

(i)

The Indian Standard codes published by the Bureau of Indian standards (BIS) under Engineering
Division of respective works which are revised time to time to be followed.

the equipment shall also confirm to the provisions of Indian Electricity rules and other statutory
regulations currently in force.

In case Indian standards are not available for ay equipment, standards issued by IEC / BS / VDE /
IEEE / NEMA / ASHRAE or equivalent agency shall be applicable.

General information for scope of work

Preparation and access to site is contractor’s responsibility only.

BOQ is based on Percentage Rate. Bidders to quote accordingly and percentage quoted will be
inclusive of CP, OH / Levied Taxes.

All items of work under BOQ shall be read in conjunction with drawings, Particular Specifications,
Technical Specifications and list of preferred makes of material/equivalent. Wherever details are not
available standard engineering practices, BIS code in practice and any other relevant specifications for
HVAC required will be applicable and shall be executed only after obtaining the prior approval of CEA.
The items of work shall be measured net ass executed and paid as per percentage rate quoted. A
detailed schedule of work with date shall be submitted and got approved from Engineer-in-Charge

before commencement of work
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TECHNICAL SPECIFICATIONS FOR CIVIL WORKS

Material

Material and workmanship shall be all as per CPWD Specifications VOL-I & Il with latest amendment or as specified
elsewhere in the tender documents. An approved list of make of materials is attached as Appendix-J. All materials
shall be contractor’s supply and shall be of Best Quality available.

All materials shall generally conform to the relevant specifications given in the tender documents. The samples of all
such materials shall be Got Approved from the Engineer-in-Charge in Writing before these materials are brought to site
in bulk.

Fine Aggregate

Fine aggregate for all cement concrete/ other works including RCC shall be naturally occurring river sand & shall meet
the requirements of grading lll all as specified in IS 383.

Royalty for Filling Material

i) The contractor will pay applicable royalty for material to the State Govt., The cost of which should be included
in the quote. Royalty bills will have to be submitted with RAR against quantities included in the bill.
ii) All manufactured materials/articles other than those manufactured in contractor's workshop at site of work

shall bear IS Certification marks. In case any such article is not available with the IS Certification mark and item
conforming to relevant specifications is proposed to be incorporated in the works, sample of the same shall be got
approved in writing from the Engineer-in-Charge before their incorporation in the works. The contractor shall submit
sufficient evidence to Engineer-in-Charge to show that such articles conform to the relevant specifications.

i) In case no make is mentioned in the description of items of BOQ, make shall begot Approved from Engineer-
in-Charge on production of samples by the Contractor.

Excavation and Earth Work

i) Excavation and earth work shall be carried out all as per description of items in BOQ.

i) Excavation & earth work shall be in any type of soil and the contractor is deemed to survey the nature of soil
before tendering & quote his rate accordingly. No claim what so ever on this account shall be entertained. Tenderer
shall ascertain himself the level of sub-soil water at site of work to allow in his Tender for any bailing or pumping out
water etc, required as per site conditions. In the event of deviation, no adjustment shall be made for cost of bailing,
pumping & de-watering arising out. Similarly, no adjustment will be made if no sub-soil water is met with at site.

Water Proofing Treatment & Anti Termite Treatment :

The CONTRACTOR shall ensure provision of anti-termite and water proofing treatment for foundations / basement /
sunken portion / roof work and other specialized works such as Under ground structure as detailed in BOQ through
specialized agencies as approved by the CCE(R&D) Estates North. These works shall carry a warranty of 05 (Five)
years from completion of Contract and issue of completion certificate in this regard. Final payment against anti-termite
and water proofing work shall be released on production of Bank Guarantee Bond / FDR for equal value of final
payment due against these works valid for a period of 05 (Five) years from issue of completion certificate. Alternatively,
agency may choose to submit Standing Bank Guarantee Bond / FDR as per Para 10.16 of Article 10 of GCC 2023.

Any defect noticed during this period shall be rectified within 30 days of written intimation by the OWNER failing which
the rectification shall be carried out by the OWNER out of Bank Guarantee / FDR amount. The Bank Guarantee Bonds
| FDR shall be released on expiry of warranty period and satisfactory completion of rectification of defects and on
issuance of “Final Acceptance Certificate” for these items by the OWNER.

Procurement of Cement

The cement to be incorporated in the works shall be OPC or PPC as per site condition and as approved by Engineer-in-
Charge. OPC is not allowed in coastal area. Mixing of PPC / PSC / OPC shall not be allowed. However, different
buildings can have different types of cement with the approval of the Engineer-in-Charge. The cement should be used
within 4-6 weeks from its date of manufacture and be procured from the main producers.

Testing of Cement

i. The manufacturer is to carry out inspections and testing of cement in accordance with the relevant BIS
provisions. The contractor shall submit the manufacturers test certificate in original along with the test sheet giving the
result of each physical test as applicable & chemical composition of the cement and authenticated copy thereof, duly
signed by the manufacturer with each consignment. The test results must conform to the provisions of relevant IS. The
Engineer-in-Charge shall maintain records for these details.
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i, The Engineer-in-Charge shall also organize independent physical & chemical test of random sample of
cement from approved Lab / Govt. Engineering College / Govt. Lab & as approved by CCE.
ii. Expenditure involved in collection, packing, carrying & testing of sample shall be borne by the contractor.

Concrete
Coarse Aggregate
Coarse aggregate for all concrete shall be graded crushed as per IS: 383, hard granite, trap or basalt stone as
Approved by Engineer-in-Charge. No hand broken stone aggregate shall be permitted for use in the work.
Fine Aggregate
Fine aggregate for all concrete / other works shall be naturally occurring river sand.
Nominal Mix Concrete
Nominal mix concrete shall be proportioned as per Table-9 of IS: 456.
Compaction of Concrete
All reinforced cement concrete shall be compacted by mechanical vibrators. Compaction by tampering may be resorted
to with the prior permission of Engineer-in-Charge in writing in location where it is not practicable in the opinion of the
Engineer-in-Charge to operate the vibrator or where quantity of concrete is small. Care shall be taken to ensure that
concrete is not over vibrated so as to cause segregation.

Batching & Mixing

Concrete for all PCC and RCC design mix and nominal mix shall be mixed in automatic weight batching plant. The
batching plant shall have digital display weighing gauge. Where requirement of concrete is less than one cum in a day,
the same can be mixed using normal weigh batcher and hopper type mixer.

Placing of Concrete
Concrete shall be transferred immediately after mixing without delay & incorporated in works at the position of laying
within 20 minutes from the time of discharge from the mixer & accordingly shall be compacted & finished.

Sampling and Testing of Concrete
Shall be carried out for concrete of all design mixes and nominal mixes except in cases where the total quantity of
concrete work in the contract as a whole is less than 5 cum in a day, by drawing sample test of the frequency given here
in after (Each sample comprising of 3 test specimens for the particular strength).

Concrete in the work, cum/day’s work No of samples
01-05 1
06-15 2
16-30 3
31-50 4
51 & above 4 (plus one sample for addl. 50 cum or part thereof).

The testing charges of all concrete cubes including the cost of materials & cost of transportations shall be borne by the
contractor. Casting Process for roof / beam or any important horizontal member should be completed in one go and
should not be carried forward to the next day because of any untoward circumstances. Thus, adequate manpower and
material be planned / procured / positioned at the site to ensure the same. Under no circumstances, part casting would
be accepted.

Form work

Vertical supports of form work shall be of MS pipe adjustable props only. Horizontal form work shall be of steel plates /
waterproof ply as approved by the Engineer-in-Charge. The form work shall be rigid and constructed as to retain the
shape and dimensions of the work being casted. It shall have sufficient strength and rigidity to withstand the load of
concrete, vibrators, movement of men, materials, plants and any other incidental loads without deflection. Shuttering oil
shall only be applied, and no waste engine oil shall be applied to the form work. While concreting is in progress, a
constant watch shall be kept on the props etc, and immediate remedial measures taken as soon as any of these gets
loosened.
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Striking off Form Work
The minimum period before striking off from work shall be considered as per IS 456 while using OPC. While using PPC/
PSC the minimum period of striking off of shuttering shall be increased suitably as approved by the Engineer-in-
Charge. Contractor shall note that no extra cost whatsoever for such increased time of striking off from work shall be
admissible

Reinforcement Steel
For reinforcement of concrete the TMT steel bars of required strength as per design and drawing shall be
used and procured directly from primary producers of TMT bar, viz. SAIL, TISCO(TATA), JSW TMT and
RINL.

In case any reinforcement bars of specific diameter is not available with the main producer and the main
producer is interested to supply that diameter of reinforcement through their conversion agent, ame may be
accepted with condition that the original order is placed by the contractor to the main producer & the original purchase
voucher and test certificate are issued by the main producer. For every lot of steel, the particulars of the manufacturer /
supplier shall be submitted by the contractor to the Engineer-in-Charge prior to physical procurement for every lot
separately. Reinforcement should be stacked above ground and covered on the top for protection against rainwater.
Loose rust should be cleaned with wire brush before laying reinforcement and concreting.

Testing of Reinforcement Steel: The contractor shall submit the manufacturers test certificate & purchase voucher in
original along with the test sheet giving the result of each mechanical, chemical & metallurgical composition of the steel
duly signed by the manufacturer with each consignment. However, nominal mass test, tensile test, bend & re-bend test
shall be carried out at the discretion of the Engineer-in-Charge. The cost for the tests will be borne by the contractor.
Test shall be carried out from any Govt. Laboratory or any NABL approved laboratory as directed by the Engineer-in-
Charge.

Curing: The minimum period before striking off form work while using PPC shall be increased as directed by the
Engineer-in-Charge without extra cost to the Department.

CEMENT PLASTER:
The cement plaster shall be 12 mm, 15 mm or 20 mm thick as specified in the item.

SCAFFOLDING:

For all exposed brick work or tile work double scaffolding independent of the work having two sets of vertical supports
shall be provided. The supports shall be sound and strong, tied together with horizontal pieces over which scaffolding
planks shall be fixed. For all other work in buildings, single scaffolding shall be permitted. In such cases the inner end

of the horizontal scaffolding pole shall rest in a hole provided only in the header course for the purpose. Only one header
for each pole shall be left out. Such holes for scaffolding shall, however, not be allowed in pillars/columns less than one
metre in width or immediately near the skew backs of arches. The holes left in masonry works for scaffolding purposes
shall be filled and made good before plastering.

Cement Mortar

The mortar of the specified mix using the type of sand described in the item shall be used. It shall be as specified in
Subhead 3.0. For external work and under coat work, the fine aggregate shall conform to grading IV. For finishing coat
work the fine aggregate conforming to grading zone V shall be used.

Application of Plaster
Ceiling plaster shall be completed before commencement of wall plaster.

Plastering shall be started from the top and worked down towards the floor. All putlog holes shall be properly filled in
advance of the plastering as the scaffolding is being taken down. To ensure even thickness and a true surface, plaster
about 15 x 15 cm shall be first applied, horizontally and vertically, at not more than 2 metres intervals over the entire
surface to serve as gauges. The surfaces of these gauged areas shall be truly in the plane of the finished plaster
surface. The mortar shall then be laid on the wall, between the gauges with trowel. The mortar shall be applied in a
uniform surface slightly more than the specified thickness. This shall be brought to a true surface, by working a wooden
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straight edge reaching across the gauges, with small upward and side ways movements at a time. Finally the surface
shall be finished off true with trowel or wooden float according as a smooth or a sandy granular texture is required.
Excessive trowelling or over working the float shall be avoided.

All corners, arises, angles and junctions shall be truly vertical or horizontal as the case may be and shall be carefully
finished. Rounding or chamfering comers, arises, provision of grooves at junctions etc. where required shall be done
without any extra payment. Such rounding, chamfering or grooving shall be carried out with proper templates or battens
to the sizes required.

When suspending work at the end of the day, the plaster shall be left, cut clean to line both horizontally and vertically.
When recommencing the plastering, the edge of the old work shall be scrapped cleaned and wetted with cement slurry
before plaster is applied to the adjacent areas, to enable the two to properly join together. Plastering work shall be
closed at the end of the day on the body of wall and not nearer than 15 cm to any corners or arises. It shall not be closed
on the body of the features such as plasters, bands and cornices, nor at the comners of arises. Horizontal joints in plaster
work shall not also occur on parapet tops and copings as these invariably lead to leakages. The plastering and finishing
shall be completed within half an hour of adding water to the dry mortar. No portion of the surface shall be left out initially
to be patched up later on. The plastering and finishing shall be completed within half an hour of adding water to the dry
mortar.

Thickness

Where the thickness required as per description of the item is 20 mm the average thickness of the plaster shall not be
less than 20 mm whether the wall treated is of brick or stone. In the case of brick work, the minimum thickness over any
portion of the surface shall be not less than 15 mm while in case of stone work the minimum thickness over the bushings
shall be not less than 12 mm.

Precaution
Any cracks which appear in the surface and all portions which sound hollow when tapped, or are found to be soft or
otherwise defective, shall be cut out in rectangular shape and redone as directed by the Engineer-in-Charge.

(i) When ceiling plaster is done, it shall be finished to chamfered edge at an angle at its junction with a suitable tool when
plaster is being done. Similarly when the wall plaster is being done, it shall be kept separate from the ceiling plaster by a
thin straight groove not deeper than 6 mm drawn with any suitable method with the wall while the plaster is green.

(ii) To prevent surface cracks appearing between junctions of column/beam and walls, 150 mm wide chicken wire mesh
should be fixed with U nails 150 mm centre to centre before plastering the junction. The plastering of walls and
beam/column in one vertical plane should be carried out in one go. For providing and fixing chicken wire mesh with U
nails payment shall be made separately.

Measurements

Length and breadth shall be measured correct to a cm and its area shall be calculated in square metres correct to two
places of decimal.

Thickness of the plaster shall be exclusive of the thickness of the key i.e. grooves, or open joints in brick work.

The measurement of wall plaster shall be taken between the walls or partitions (the dimensions before the plaster shall
be taken) for the length and from the top of the floor or skirting to the ceiling for the height. Depth of coves or cornices if
any shall be deducted.

The following shall be measured separately from wall plaster.

(a) Plaster bands 30 cm wide and under

(b) Cornice beadings and architraves or architraves moulded wholly in plaster.
(c) Circular work not exceeding 6 m in radius.

Plaster over masonry pilasters will be measured and paid for as plaster only.

A coefficient of 1.63 shall be adopted for the measurement of one side plastering on honey comb
work having 6 x 10 cm. opening.
Moulded cornices and coves.
(a) Length shall be measured at the centre of the girth.
(b) Moulded cornices and coves shall be given in square metres the area being arrived at by multiplying
length by the girth.
(c) Flat or weathered top to cornices when exceeding 15 cm in width shall not be included in the girth
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but measured with the general plaster work.
(d) Cornices which are curved in their length shall be measured separately.

Exterior plastering at a height greater than 10 m from average ground level shall be measured separately

in each storey height. Patch plastering (in repairs) shall be measured as plastering new work, where the patch
exceed 2.5 sgm. extra payment being made for preparing old wall, such as dismantling old plaster, raking out the
joints and cleaning the surface. Where the patch does not exceed 2.5 sqm in area it shall be measured under the
appropriate item under sub head ‘Repairs to Buildings.’

Deductions in measurements, for opening etc. will be regulated as follows:

(a) No deduction will be made for openings or ends of joists, beams, posts, girders, steps etc. Upto 0.5 sqm in area and
no additions shall be made either, for the jambs, soffits and sills of such openings.

The above procedure will apply to both faces of wall.

(b) Deduction for opening exceeding 0.5 sgm but not exceeding 3 sqm each shall be made for reveals,\ jambs, soffits
sills, sills, etc. of these openings.

(i) When both faces of walls are plastered with same plaster, deductions shall be made for one face only.

(i) When two faces of walls are plastered with different types of plaster or if one face is plastered and other is pointed or
one face is plastered and other is unplastered, deduction shall be made from the plaster or pointing on the side of the
frame for the doors, windows etc. on which width of reveals is less than that on the other side but no deduction shall be
made on the other side.

Where width of reveals on both faces of wall are equal, deduction of 50% of area of opening on each face shall be made
from area of plaster and/or pointing as the case may be.

(iii) For opening having door frame equal to or projecting beyond thickness of wall, full deduction for opening shall be
made from each plastered face of wall.

(c) For opening exceeding 3 sqm in area, deduction will be made in the measurements for the full opening of the wall
treatment on both faces, while at the same time, jambs, sills and soffits will be measured for payment. In measuring
jambs, sills and soffits, deduction shall not be made for the area in contact with the frame of doors, windows etfc.

PRESSED STEEL DOOR FRAMES :
Materials
Steel door frames shall be manufactured from commercial mild steel sheet of specified thickness,
conforming to IS 2062 and 4351. Steel door frames with or without fan light shall be made in the profiles indicated in Fig.
which may be manufactured to suit doors of either type opening inwards or outwards as directed by the Engineer-in-
Charge.

Construction

Each door frame shall consist of hinge jamb, lock jamb, head and if required angle threshold (see Fig. 10.8.) These shall
be welded or rigidly fixed together by mechanical means. Where no angle threshold is required, temporary base tie shall
be screwed to the feet of frames in order to form a rigid unit. Where so specified base ties shall be of pressed mild steel
1.25 mm thick adjustable to suit floor thickness of 35 or 40 mm and removable , or alternatively, threshold of mild steel
angle of section 50 x 25 mm, minimum shall be provided for external doors frames.

Fabrication
The pressed steel door frames shall be got fabricated in an approved workshop as approved by the
Chief Engineer.

Fixing Lugs : There shall be three adjustable lugs with split end tail to each jamb without fan light, and four for jamb
with fan light.

The head of the fixing lug shall be of one of the following lengths:

(a) 98 mm long for use with profile A

(b) 120 mm long for use with profile B

(c) 160 mm long for use with profile C

The head shall be made from flat steel strip 25 mm wide and not less than 1.60 mm thick

The tail of the lugs shall be 200mm long and shall be made of steel strip not less than 40 mm wide
and not less than 1 mm thick.
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Hinges : 100 mm mild steel butt hinges shall be used. For door frames 80 cm wide and under, three hinges shall be
rigidly fixed to one jamb and for door frames above 80 cm wide, four hinges shall rigidly fixed to one jamb, if it is single
shutter, where the height of door shutter exceeds 2.15 metres, one additional hinge shall be provided for every 0.5 m or
part thereof the additional height. In all cases the hinges shall be so fixed that the distance from the inside of the head
rebate to the top of the upper hinge is 20 cm and the distance from the bottom of the door frame to the bottom of the
bottom hinge is also kept about 200 mm. The middle hinges shall be at equal distances from lower and upper hinges or
as agreed to between the purchaser and the supplier. Hinges shall be made of steel 2.5 mm thick with zinc coated
removable pin of 6 mm diameter. The space between the two leaves of the hinge when closed shall be 3 mm and the
leaf that is not welded to the frame shall have four counter sunk holes to take No. 10 cross recessed head wood screws.

Mortar Guards : Mortar guards of thickness of main frame sheet shall be provided in accordance to provisions of IS
4351 and as instructed by Engineer-in-charge shall be provided. These shall be welded to the frame at the head of the
frame for double shutter doors to make provision for bolts. These shall also be provided to the frame behind the hinges,
mortice locks and latches, slots, aldrop and sliding /tower bolts.

Lock - Strike Plate : There shall be an adjustable lock- strike plate of steel complete with mortar guard to make
provision for locks or latches complying with the relevant Indian Standards. (IS 4351) Lock-strike plates shall be of
galvanized mild steel and fixed at 95 cm from the head of the frame.

Shock Absorbers : For side hung door there shall not be less than three buffers or rubber or other suitable material
inserted in holes in the rebate. one shall be located at the centre of the lock jamb and the other two shall be at 30 cm.
from top and bottom of the frame. For double leaf shutter door, two buffers shall be provided.

Finishing

The surface of door frame shall be thoroughly cleaned, free of rust, mill-scale dirt oil etc. either by mechanical means, for
example sand or shot blasting or by chemical means such as picking. After pretreatment of the surface one coat of
approved primer i.e. red oxide zinc chrome primer conforming to IS 2074. Two coats of paints as directed by the
Engineer-in-charge shall be applied to the exposed surface.

Fixing

Frames shall be fixed up right in plumb and plane. To avoid sag or bow in width during fixing or during construction
phase, temporary struts across the width preventing sides bulging inwards may be provided. Wall shall be built solid on
each side and grouted at each course to ensure solid contact with frame leaving no voids behind the frame.

Three lugs shall be provided on each jamb with spacing not more than 75 ¢cm. The temporary struts should not be
removed till the masonry behind the frame is set. In case screwed base tie is provided, this should be left in position il
the flooring is laid when it can be removed. After pretreatment of the surface, one coat of steel primer and two coats, of
paint, as directed by Engineer-in-charge shall be applied to the exposed surface.

Measurements

The length shall be measured in running metre correct to a cm along the centre line of the frames.

Site Clearance: The contractor shall remove all unused stores and materials also tools, plants, equipment,
scaffolding, temporary building, and the like belonging to the contractor away from the site area on or before the date
of completion. Nothing extra whatsoever shall be paid to the contractor for such clearance of Site. If the contractor is
not able to clear the site at his own expenses, the engineer-in-charge shall make proposal for removal of contractor’s
waste for deduction from the contractor bill.

Contractors Representative at Site Details of Contractor's Engineer at site shall be duly approved by Estate
Manager, EMU(R&D) or CCE (R&D) Estates, North Chandigarh before commencement of the work. Copy of certificate
of engineering degree or diploma shall also be furnished along with experience certificate. In addition to the above, the
contractor shall himself supervise the execution of the work and other conditions as laid down in General Conditions of
Contract shall also be adhered to.
Inspection and Approval
(a) All works embracing more than one process shall be subject to examination and approval at each stage
thereof or one stage as per instruction of Engineer-in-Charge. The Contractor shall give due notice to the Engineer-in-
Charge or his authorized representative when each stage is ready. In default of such notice, the Engineer-in-Charge
shall be entitled to appraise the quality by such measures as considered appropriate at the cost of the Contractor.
(b) No work shall be covered up or put out of view without the approval of the Engineer-in-Charge or his
authorized representative and the Contractor shall afford full opportunity and facility for examination and measurement
of any work which is about to be covered up or put out of view, this applies to examination of foundation also before
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permanent work is placed thereon. The Contractor shall give due notice in writing to the Engineer-in-Charge or his
authorized representative whenever any such work or stage of work including foundation work is ready for examination
prior to start of concreting or covering up of the foundation and the Engineer-in-Charge or his representative shall
without reasonably delay, unless he considers it necessary and advises the Contractor in writing accordingly, attend for
the purpose of examining and measuring such work or of examining such foundations. In the event of the failure of the
Contractor to give such notice in writing, he shall if required by the Engineer-in-Charge, uncover and dismantle such
work at the Contractor’s expense.

(c) The Engineer-in-Charge or his representative and the Consultant of the Project shall have powers at any time
to inspect and examine any part of the work and the Contractor shall give such facilities as may be required for such
inspection and examination.

24, Deployment of Manpower at Site

The contractor shall deploy the sufficient technical and non-technical manpower for smooth progress of work.
For this work the following minimum technical staff / manpower has been projected to deploy at site:

REQUIREMENT OF TECHNICAL REPRESENTATIVE(S) AND RECOVERY RATE

- Rate at which recovery shall be
g 2 © 2 = made from the contractor in the
S| _S8_® £ S_=_8& 3 2 event of not fulfilling provision of
ZIESSS |e §338% |ES E this clause.
PIEEES S D2EEQ |EF = Figures Words
E58g |2 3rE88g |EX%
=g 2 a O -2 |=E
1 Diploma Civil Site 4 years 1 Rs. 40,000/- Rs. Forty
Engineer Engineer per month per Thousand per
person month per
person
Note:
(a) Assistant Engineer retire from Government Services that are holding Diploma will be treated as per with Graduate

Engineer.

(b) Diploma holder with minimum 10 years relevant experience with a reputed construction co. can be treated at par
with Graduate Engineers for the purpose of such deployment subject to the condition that such diploma holders
should not exceed 50% of requirement of engineers.

(c) The non-technical manpower for the supervision of non-technical works could be deployed by contractor as per
scope of works requirement.

(d) Non-deployment of technical manpower as per above shall attract the recovery of amount per month as stated
above.
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Appendix - ‘C’
TERMS AND CONDITIONS
Quality Control Measures : (GCC Article 10.1)

(a) Quality Assurance plan will be monitored by the PMC as submitted by the Executing Agency duly approved by
PM / Engineer in Charge as per Para No. 10.1 of GCC (Quality of Work).

(b) Supervision of work at site shall be quality control oriented and at no stage compromise in quality is
acceptable.
(c) To conduct field and laboratory test of materials being incorporated in the projects and maintain records of all

quality related tests in consultation with Engineer-in-Charge / CCE (R&D) Estates, North and Contractor.

(d) To carryout sample test at site lab and other lab for approval of sample of various construction materials
before incorporation in work.

(e) Conduct hydraulic testing /commissioning of underground CI/DI pipelines various equipment’s at site and to
keep such records in files. Cost of conducting various tests shall be paid by the contractor of the main project/ sub -
projects.

il Transportation of materials from site to the testing lab shall be borne by the contractor. Labour for handling of
testing material/equipment’s (loading and unloading) shall be provided by the contractor and unloading at lab site shall
be in the presence of consultant.

Language:

Tender documents including Tender drawings, if any and other information shall be prepared and submitted in English
language only.

Bar Chart / Pert Network

In order to achieve the completion in time, the CONTRACTOR shall submit Bar Chart/ PERT Network to the CCE
(R&D) Estates, North, Chandigarh within 10 (Ten) days from the effective date of agreement. The Bar Chart/ PERT
Network shall include all the activities including mobilization, site clearance, procurement of major construction
materials like steel and cement, excavations, foundation work, sanitary Electrical and Mechanical water supply work,
etc. The list of activities for which the Bar Chart/ PERT Network shall be worked out, their commencement, duration
and completion shall be approved by the CCE (R&D) Estates, North, Chandigarh and the copy of the same shall be
forwarded to the office of CCE (R&D) Estates, North Chandigarh.

Completion Time

The work is required to be completed within a period as specified in the NIT/ Tender Clause No. 22 from the date of
issue of letter of acceptance and the contractor shall not be allowed any extension of completion time except in the
following cases: -

a) Force Majeure.
The extension of completion time shall be as per respective clauses of GCC as mentioned in Article 4.

OR
Major changes or substantial addition to the work ordered by the CCE (R&D) Estates, North, Chandigarh
adversely affecting the completion time.

In case of conditions from Clause No. 22 of NIT above: - Extension of time shall be as per decision of the CCE
(R&D) Estates, North Chandigarh.

Tender Documents :- List of Documents to be submitted for eligibility criteria are as per Table A of Appendix ‘A’.
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Safety / Precautionary measures against accidents & payment of compensation

()  The contractor shall adopt adequate safety measures by providing safety belts, gloves, helmets, mask etc. as
necessary for their safety. In this connection Article 33 & 34 (inclusive of all sub-pares) of General Condition
of Contract GCC-2023 as attached are to be strictly followed.

(i) Security: - The contractor will follow all security rules / regulation prevalent in the area as per the order issued
from time to time and engages the personal with proper PVRS.

Mobilization Advance

Mobilization Advance as per General Conditions of Contracts clause No. 6.4 as amended shall be applicable.
Secured Advance : As per clause 6.7 to 6.10 of GCC.

Retention Money : As per clause 6.11 of GCC.

Performance Bank Guarantee (PBG) : As per clause 6.12 of GCC.

Taxes and Duties : As per Article 7 of GCC 2023.

General Conditions to Contract

The General Conditions of Contract as per RDCE Works Procedure conditions, as amended would apply to  this
tender. A certificate of Acceptance as per format in Appendix - ‘H’ is required to be attached with the Cover-I. In case
this certificate is not attached the bid will be rejected.

Payment Terms and Conditions
(refer Article 6 of GCC 2023)

Security of Classified Documents

Contractor’s special attention is drawn to condition 44 of General Conditions of Contracts and also the Indian Secret
Act-1923 (Particularly Section 5). The Contractor is bound by the provisions of the Act. The contractor shall not
communicate any classified information regarding works either to sub-contractor(s) or others without prior approval of
Engineer-in-Charge / Project Manager. The contractor shall also not make copies of the design/drawings and other
documents furnished to him in respect of the works and shall return all the documents on completion of the work or on
earlier termination of the contract. The contractor shall along with the final bill attach a receipt from Engineer-in-Charge
| Project Manager in respect of having returned the classified documents as per Condition 44 of General
Conditions of Contract.

Notices to Contractor

All notices to be given to the contractor under the contract shall be in writing, typed script or printed and shall be sent
by registered post to the address given herein or the last known address and shall be deemed to have been served on
the date when in the ordinary course of post it would have been delivered to him.

Accidents

(i) The Contractor shall be solely liable for any accident or injury to any of the personnel engaged by him or by his sub-
contractors in connection with the Contract work. The Owner shall not be liable for any damage or compensations
payable by law in respect of or in consequence of any accident or injury to any personnel in the employment of the
Contractor or his sub-Contractor and the Contractor shall indemnify and hold harmless the Owner against all such
claims, damages, compensations and proceedings.

(ii) The Contractor or his sub-Contractor shall forthwith report to the Owner all cases of accidents to any of their
personnel /workmen and shall make every arrangement to render all possible assistance and aid to the victim of the
accident. The Contractor shall obtain a group insurance for his employee so that any accident will be covered under the
said insurance.

Damage of Equipment

Any damage to the existing structure and fixtures during the execution of work and damage to equipment due to
negligence, lack of proper maintenance and misuse shall be made good by the contractor at his own cost to the entire
satisfaction of the Engineer-in-Charge.

Undesirable Activities : The contractor will not allow or permit the employees to participate in any Trade Union
activities or agitation in the Site of work. It must be ensured that none of the workers are in intoxicated condition while
on duty. If any individuals employed are found to be in intoxicated state, they will be marked absent, and their service
will be terminated forthwith.
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Labour Licence
(i) In addition, the successful contractor shall have to obtain labour license as applicable from respective labour
commissioner.

(ii) The tenderer shall ensure that at no time any security point is unmanned. A register shall be maintained at main
gate where around the clock duty is performed, For the purpose of taking/ handing over of the duty by the security
personnel. Register will be maintained by the tenderer at the main gate to enter incoming and outgoing vehicles. Apart
from this the tenderer may have to maintain any such register as required from time to time. The tenderer will have to
abide by any other regulatory system as will be found necessary by the institute. Performance of duty in two shifts by
the guard on a day shall not be permitted. However, in an emergency case exception can be made with the prior
approval of the Institute’s Authority to the extent of one person in any one of the ships but the payment to such a
person for the extra shift shall be restricted as per labour laws.

Water & Electricity

Water : Water will not be supplied by the department. The contractor shall make his own arrangement for procurement
and storage of water required for construction and workmen etc., at his own cost.

In case, water is supplied by the department at points as decided by Engineer-in-charge. The contractor shall make his
own arrangement for the conveyance and storage of water required for the work, labour / Workmen etc. at his own cost
and recovery @ 1% will be made from the payment to the contractor. In the event of breakdown of supply of water
or in the event of the said supply by local authority’s water becoming intermittent, the contractor shall not be allowed
any compensation, whatsoever, on this account. The CCE/EMU’s do not guarantee the continuity of water supply and
no compensation shall be allowed for intermittent or inadequate water supply and break down in the system.

Electricity: Contractor shall have to make his own arrangement for the supply and distribution of electricity for work,
workmen efc. at his own cost.

In case, electricity is supplied by the department for works, the electric supply will be made available by the department
at the point(s) and recovery @ 1% of work done will be made from the payment to be made to the contractor. The
contractor shall provide all necessary connections, cables, fittings etc. from the main switch in order to ensure proper
and suitable supply of electricity for the execution of work.

The contractor shall obtain the prior written permission of the Engineer-in-Charge concerned for availing the power. All
contractor’s installation shall conform to and be strictly in accordance with Indian Electricity Act and Rules. Moreover,
the layout of cable etc., as proposed by him shall be as per plan approved by the Engineer-in-Charge. The Department
will not guarantee for continuity of the supply and no compensation shall be allowed if the supply becomes intermittent
or for break down or any reason whatsoever.

Deviation / Deviation Limit: As per Chapter — 8 of RDCE WP - 2024.

Maintenance Guarantee / Defect Liability Period: Maintenance Guarantee period shall be Twenty-Four (24) months
from the actual date of completion recorded. The contractor shall have to maintain such works during this period to the
entire satisfaction of the CCE(R&D) Estates, North, Chandigarh without any extra cost to the Govt.

Working Hours: The contractor has to observe working hours as per the rules laid down by the authority controlling
the area. To work on closed days/holiday, the contractor shall obtain necessary permission in writing. The contractors
are supposed to have taken into account the above working conditions in their quoted prices.

Liquidated Damages for Delay: If the CONTRACTOR fails to complete the Work and clear the Site on or before
the scheduled or extended date of completion as per GCC Article 4 and 24. he shall, without prejudice to any other right
or remedy of the OWNER, arising out of the Contract on account of such delay, be liable for payment of Liquidated
Damages (LD) as per GCC Article 23.

Running Bills

(i) The contractor shall submit his pre-receipted contractor’s bill on Pro-rata basis on actual work done in
triplicate alongwith Measurement Book issued by CEA to the concerned Engineer-in-Charge who will certify
satisfactory progress of the work and arrange payment. All copies be endorsed “payment received in full” and signed
by the contractor.
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(i) Income Tax as applicable from time to time shall be progressively deducted from the CONTRACTOR's bills
by the Department for depositing with the Income Tax Authorities. Surcharge on Income Tax as applicable shall also
be deducted.

(iif) All statutory payments/levies as applicable shall be deemed to be included in the quoted percentage in
respect of GST & Labour Cess as applicable.

PAYMENT ON ACCOUNT/PROGRESSIVE INTERIM PAYMENTS

(@)  The progressive payment shall be released after certification by PM/Engineer-In-Charge that works have been
performed in accordance with the Technical Specifications including Quality Assurance Plan (QAP) and
authorisation for the payment. However, the release of first progressive interim payment shall also be subject to
submission of documentary evidence by the CONTRACTOR towards having taken the insurance policy(ies) in
terms of relevant provisions of SCC for CONTRACTOR's liability and insurance and acceptance of the same by
PM/Engineer-in-Charge.

(b)  The progressive payments further to first Running Account Receipt (RAR) Bill shall be released after certification
of PM/Engineer-in-Charge that the CONTRACTOR has complied with requirements of the Contract for bringing
Tools & Plants (T&P) at the site, establishment of the site office, lab testing facilities etc. as specified in the
Contract. If the CONTRACTOR defaults in fulfiling the above requirements, the OWNER or his authorized
representative shall have the authority to withhold an amount equal to following percentage of the claimed
amount by the CONTRACTOR in the submitted RAR Bills: - Second RAR bill - 10 % (Ten percent) of the bill
amount Third RAR bill - 20 % (Twenty percent) of the bill amount Fourth RAR bill - 30 % (Thirty percent) of the
bill amount Further beyond the Fourth RAR Bill, no payment shall be made to the CONTRACTOR by the
OWNER unless the CONTRACTOR has complied with above said requirements.

() Al interim/progressive/running payments shall be regarded as payment by way of advance against final
payment only and not as payment for the work completed till the date of final payment. The running payment
made shall not preclude the liability of the CONTRACTOR to finally complete the Work strictly in accordance
with the specifications and drawings, if required by reconstructing faulty works.

(d) Al invoices for running payments as well as for final payments shall be submitted in prescribed forms duly
recommended by the PM/Engineer-in-Charge and supported by detailed measurement of items of work in
accordance with GCC Article 17.

(e)  Adjustment of final Contract sum shall be made in the last 3 (three) consecutive running bill payment based on
the final quantities against various items of work. Adjustment shall also be made in the Contract sum due to
variation in executed work, if any, as per requirement of the OWNER in those 3 (three) last running bill
payments.

FINAL PAYMENT: The final bill shall be submitted by the CONTRACTOR within 3 (Three) months from the date of

completion of the Work accompanied by:

(@)  Completion certificate issued by the CCE.

No claim Certificate by the CONTRACTOR.

Consumption Statement of steel and cement certified by the PM/Engineer-In-Charge.

Consumption Statement for all other imperishable materials like bricks, electrical and sanitary fittings etc. for
which advance has been given by the CCE as mentioned above in GCC Article 6.7 to 6.10.

) Original guarantee furnished by CONTRACTOR's Suppliers for applicable items and in favour of the CCE.

e
f)  Bank guarantee for DLP by the CONTRACTOR.
g
h

)
(b)
(c)
(d)

Test Certificate for items and materials.

Completion Drawing/Sketches of completed work as mentioned in SCC/Technical Specifications.

i)Note: The final bill shall be submitted by the CONTRACTOR along with all documents with completeness in
the specified manner and format within three months of physical completion of the work or within one
month of the date of the final certificate of completion furnished by the CCE whichever is earlier. No
further claims shall be made by the CONTRACTOR after submission of the final bill and these shall be
deemed to have been waived, extinguished and non-arbitrable.
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Appendix-‘F’
Format for BG
FORMAT OF BG (FORMAT FOR BANK GUARANTEE) FOR
EARNEST MONEY DEPOSIT
This deed of guarantee made on ........ day of .......... Two Thousand between (Name of Banker) having its

Registered office at.

(hereinafter referred to as the Surety) and President of India acting by and through Chief Construction Engineer
(R&D) Estates, North, M-1026, Sector 29-A, Chandigarh - 160030 (herein after referred to as the "OWNER").

WHERE AS M/s......cccceiiiiiiiiiiiiieee, (Contractor's name) hereinafter referred to as "CONTRACTOR" having their
registered office at ................cc.. is bound to deposit with the owner by way of Earnest money Rs............... (RS.eeeeiiien
only) in connection with their tender for .........c....coccviiin (name of work) with reference to "OWNER" tender enquiry
NO...ooeiiiiiiieiiieee dated ............. as per specifications and terms and conditions enclosed therein. Whereas the contractor
as per clause No. 10 of invitation to tender has agreed to furnish a Bank Guarantee valid upto ............... (date) instead of
deposit of earnest money.

NOW THIS WITNESS

That the surety in consideration of the above Tender made by the CONTRACTOR to the OWNER hereby undertakes
to guarantee payment on demand to the owner of the said amount of Rs................ which the contractor is bound to deposit
with the OWNER by way of earnest money in connection with his tender.

Notwithstanding anything contained in the foregoing, the Surety's liability under the guarantee is restricted to
RS oo (RUPBES v only). The guarantee shall remain in force and affective up to and
shall expire ......... and become ineffective on intimation there-of being given to the surety by the owner in which event this
guarantee shall stand discharged.

This guarantee shall Not be affected by any change in the constitution of the OWNER, CONTRACTOR or the surety.

The OWNER shall be eligible to make any claim under this guarantee only if the contractor submitting the tender
resales from the offer or modify the terms and conditions thereof in a manner Not acceptable to the OWNER or fail to sign the
contract and deposit initial security deposit within 10 (Ten) days after the OWNER has advised the contractor the acceptance for
(name of work) on mutually agreed terms and conditions. The OWNER's decision in this regard shall be final and binding.

The surety cannot revoke this guarantee during its currency except by the previous consent of the OWNER in writing.

Notwithstanding anything contained hereinabove unless a demand or claim under this guarantee is made on the surety
in writing on or before the surety shall be discharged from all liabilities under this guarantee thereafter.

for and on behalf of
(Banker's Name)
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Appendix-‘G’
FORMAT FOR AGREEMENT
This AGREEMENT made and entered into this day of Two Thousand

between the President of India acting by and through Chief Construction Engineer (R&D) Estates, North,
M-1026, Sector 29-A, Chandigarh - 160030 hereinafter referred to as the "OWNER" (which expression shall, unless excluded
by or repugnant to the context or the meaning thereof, be deemed to include its successors and assigns) of ONE PART.

AND
M/s.

having their registered office and principal place of business at

hereinafter referred to as the "CONTRACTOR" (which expression shall unless excluded by or repugnant to the context or the
meaning thereof, be deemed to include its successors and assigns) of the OTHER PART.

WITNESSETH THAT
WHEREAS, the OWNER invited the CONTRACTOR to submit tender for

AND

WHEREAS, the CONTRACTORS submitted their tenders to the OWNER for execution of the work in accordance with the
tender documents including technical specifications, schedule of items and tender drawings vide his letters

AND

WHEREAS, the OWNER has accepted the tender submitted by the CONTRACTOR for the execution of the aforesaid work with
reference to letter
No.

AND WHEREAS, the CONTRACTOR has agreed to execute the aforesaid work on the terms and conditions as
stated in tender documents & general conditions of contract and has also agreed to submit to the OWNER initial security
deposit required to be paid on the date of signing of the agreement, in accordance with the Tender.

NOW, THEREFORE, in consideration of the foregoing promises and mutual covenants herein contained, the parties hereby
agree to fulfil the obligations stated in the tender documents along with contractors offer.

IN WITNESS

WHEREOFTHE Chief Construction Engineer (R&D) Estates, North, M-1026, Sector 29-A, Chandigarh - 160030, has set
his hand for & on behalf of PRESIDENT OF INDIA.

AND

Sh. duly authorised representative of the CONTRACTOR for and on behalf of

M/s.

has affixed his signature and the seal of the said company in accordance with Articles of Association.

Signed and delivered by Signed and delivered by

For and on behalf of CCE (R&D) Estates, North

M/s. Accepting Officer
For and on behalf of PRESIDENT OF INDIA

Witness

1. 1.

2 2
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Appendix-‘H’
Format of Certificate for RDCE WP & GCC
CERTIFICATE FOR ACCEPTING TERMS & CONDITIONS OF RDCE WP 2024 & GCC 2023

1. | / we hereby declare that I/'we have seen, read and understood the aforesaid General Conditions of
Contracts 2023 (GCC-2023) applicable to RDCE WP-2024 (Page 1 to 89 including i-xx ) with errata and
referred to in the tender documents and form part of the tender document.

2. My / our signature hereunder is deemed to having seen, read and understood these documents before
submission of the tender documents. RDCE WP -2024 documents although not attached with the tender but
shall be deemed to have formed a part of the tender and subsequently JWO / Contract Agreement if

accepted.

3. It is hereby certified that | have gone through the General Contract Conditions -2023 (GCC-2023) attached
with the tender and agreed with the mentioned terms and conditions.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)
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Appx-J’

LIST OF APPROVED MAKE OF MATERIALS

The materials of first/standard quality from the following approved makes or as specified in the particular item of work
in Schedule of Quantity are to be used. In case it is established that the brands specified below are not available in
the market, contractor shall submit alternative proposal for the approval of Engineer-in-Charge before procurement
and the same shall be got approved from CCE(R&D)

LIST OF APPROVED MAKE OF MATERIALSFOR CIVIL WORKS

S. No. ‘ Materials Manufacturer / Vendor
Anti Termite Treatment
1. Chlorpyriphos (Pre-construction DE-NOCIL/ Bayer/ Pyramid/ Searle/ Montari
treatment)
Concrete Works
2(a) | Cement: OPC/PPC ACC, Ultratech, Coromandel, Ramco, Dalmia, Shree
Cement, Ambuja, Century, JK Cement, Jaypee Cement,
Chettinad, Grasim Industries, Birla Gold
2(b) | White cement ACC, J K White, Birla White
3. Chemical Admixtures MC Bauchemie, Pidilite Industries Ltd, Sika, FOSROC,
BASF and Normet, MYK SCHOMBURG
4, Ready Mix Concrete (RMC) Ultra Tech, ACC, LAFARGE, RMC Ready Mix (India),
Aparna
5. Damp proof material IMpermo, Duraseal, ACCO-proof, Pidilite Industries Ltd,
MYK SCHOMBURG (verbal), Ultratech
6. MicroConcrete Ultratech
RCC Works
7. Reinforcement steel (Primary SAIL, TATA(TISCO), RINL, JSW Steel Ltd.
Producers)
8. Polymer / Blended synthetic wax based | FOSROC, SIKA, BASF, Ardex, Endura, MYK
Curing Compounds SCHOMBURG
Steel Works
9. Structural Steel SAIL, TATA (TISCO), RINL, JSW Steel, JSPL.
10. Hollow Steel Sections TATA, Jindal
11. | Binding Wire TATA, JSW
12. M.S Pipe, Tubes, Bar, Flats, Angle, SAIL, TATA (TISCO), RINL, Jindal, and Electrosteel.
Tee Sections
13. | Auto Shut Rolling Shutter Gandhi Automation Pvt Ltd, Leaptor(by Avians), Standard
Automatic Solutions, NIHVA Technologies, Toshi
Automations
Brick Works
14. | Auto Claved Aerated Cement (AAC) Xtralite from Ultratech, Aerocon from HIL, Siporex India
blocks limited, M/s. Hyderabad Industries Ltd., NCL & NUBRIC,
Prime AAC blocks of ECO-Care building products.
15. Fly ash Cement Bricks KSP Industries, Prakash International Ltd, NUBRIC.
16. | Factory Made Cement Concrete Cover | A.S.R Cover Blocks, Stand Alone Universal Concrete Cover
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S. No. Materials Manufacturer / Vendor
Blocks Blocks
Wood & PVC Works
17. Wooden Flush Doors Green ply, Century, Kit ply, ARCHID PLY, Anchor, Kutty,
Duro and Godre;j.
18. Metallic Steel Fire Door Shakti Met Door, Promat, Godrej, Navair,
19. Non Metallic Fire Door Shakti Met Door, Naviar, Promat& Godrej
20. RCC Door Frames Ambience Industries and Ventura.
21. | Steel Windows / Pressed Steel Frames | Madhu Industries, (Bengaluru), San Harvic, Ahmedabad/
Baroda, NCL
22. | PVC Door (Pre-laminated) RajshriPlastiwood, Sintex, Acura Polytech Pvt. Ltd.
23. | PVC Door frames (Pre-laminated) RajshriPlastiwood, Sintex and Acura Polytech Pvt. Ltd.
24, UPVC Door, Windows & Accessories. | Fenesta, Kommerling, Rehau and Prime, Aparna, Gealan.
25. Fire Resistant Flush Door Shutters Kutty, Romat, Navair
26. | Water proof Plywood Green Ply, Century, Kit Ply and Anchor.
27. | Commercial Plywood Archidply, Century, Green ply, Kitply, Anchor, Duro and
National
28. Laminates Greenlam, Century ply, Merino, Royal Touch, Kitply,
Formica, Decolam and Sunmica
29. | High Density fiber (HDF) Pre- Pergo & Armstrong.
Laminated board
30. Plain / Pre- laminated particle board- Novopan, Merino, Green Lam, Archid ply, Century, Bhutan
Exterior grade, Exterior Grade and Bharat Plywood exterior grade
31. | Gypsum board Saint Gobain, Lafarge, Armstrong, Vans Gypsum and India
Gypsum.
32. | Veneers Kitply, Centuryply, Archid ply.
33. Melamine Polish Asian paints, Melamine Gold Wood finish of Pidilite
Industries Ltd, Timbertone of ICI Dulux, Berger, Nerolac.
34. | Door Hardware Dolma. Kich, Classic. Haffle, Ozone Geze and Godre;.
35. Hydraulic door closers / Floor springs Godrej, Hardwyn, Everite, DORMA, Dorset, Hafele, Hettich.
36. | Locks/ Latches Dorset, Godrej, Hettich, Blum, Hafele and Harrison
37. Locks in Cabinets / Furniture Godrej, Hettich, Blum, Hafele.
38. | Fire smoke SeL Hilti& Raven
39, Fire Rated Hardware Dorma, Ingersolrand, Geze.
40. | Stainless steel screws for fabrication Kundan, Puja, Atul& PRIYA, Hilti.
and fixing of windows.
41. | Butt Hinges openableWindow shutters | Haffle, Alu Alpha
42. | Mild Steel Butt Hinges / Piano Hinges | Jolly, Garg, AMIT &Jyoti
43, Nuts Bolts / Screws Kunda, Puja, Atul
44, Concealed Tower Bolt Dorma, Ingersolrand, Alu Alpha
45, Acoustic Insulation U.P. Twiga Ltd, Lloyd Insulation, Saint Gobain
46. Glass / reflective Glass Saint Gobain, Asahi, Pilkington, Glaverbel, Modi Float, Atul,
Goldenfish
47, Clear Float Glass Saint Gobain, Asahi, Pilkington, ModiGloverbel&Atul
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S. No. Materials Manufacturer / Vendor
48. Mirror Glass Modi Guard, Saint Gobain, Asahi, Atul, Golden Fish.
49, Source for tempering Refl. Glass clear | FUSO, Saint Gobain, Impact Safety, Modi, Asahi, Atul,
Gloverbel, Pilkington.
50. | Fire Rated Glass Pyoswiss of Saint Gobain, Pyran of Schott, Pilkington.
51. | Structural Glazing Modi, Saint Gobain, Asahi &Glaverbel
Flooring
52. Vitrified Tiles Nitco, Rak, Kajaria, Somany, Johnson, Vitero(Aparna),
Decolite(Granolite), Granito, Murudeshwar Ceramics,
Orient, Bell, Naveen, Somany and Aparna
53. | Unglazed Heavy Duty Vitrified Tiles Somany (Dura Gres) Kajaria (Pavigres), Naveen, Nitco and
Aparna
54. Glazed Ceramic / Dado Tiles NITCO, RAK, Kajaria, Somany, Johnson, Orient, Bell,
Mududeshwar Ceramics, Naveen and Aparna
55. | Decorative pressed Cement Concrete | Ultra, Classic, Durocrete, Eurocon
Tiles
56. Precast Chequered Tiles NITCO, Hindustan, INDO, Eurocon
57. Metallic Floor Hardners BASF, SIKA, Normet, Fosroc, MYK, Ultratech,
SCHOMBURG
58. | Precast Cement Concrete Tiles NITCO, Hinduatan, INDO, Ultra, Classic
59. Glass mosaic tiles Italia, Palladio, Bisazza, Coral, Midul,
60. PVC Flooring LG Hausys, Ger Floor, Armstrong.
61. | Unglazed Heavy Duty Tiles Somany (Dura Stone), Johson (Endura) and Aparna
62. | Calcium Silicate False Ceiling Tiles Aerolite Co., Hilux & Armstrong, Ramco Industries.
63. Mineral Fiber Board False Ceiling Tiles | Armstrong, Decosonic.
64. Tile Adhesives Laticrete, ArdexEndura Weber, Roff. SIKA, Ferrous, Pidilite
Industries Ltd
65. | Synthetic sports flooring Armstrong, LG, Wonder floor
66. | Linoleum sports flooring Armstrong, Forgo, Gerflo
67. | False Floor Hewetson, Unifloor, Unitile, Kebao, Pinnacle, Access Floor
System
68. | Engineered wood flooring Armstrong, Wernel, Pergo
69. Cement Concrete Parking tiles NITCO, Poddar, Eurocon.
70. | Unglazed Heavy Duty Paver/ Parking | Somany (Dura Stone), Johnson (Endura)
Tiles
7. Factory Made Interlocking Concrete Ultra, Shree, Hindustan Tiles, Nitco, Earth Pavers Hyd. Pwt,
Blocks / Kerb Stones Uni tile, NTC and Classic Tiles.
72. | Synthetic Carpet Tiles TOLI, Hollitex& Standard Carpets
Finishings
73. Paint/ Primer / Oil bound distemper Asian Paint, ICI Dulux, Nerolac, Berger & Nippon, Master
Acrylic paint Paints Ganganagar, Garware, Jenson & Nicholson, ICI (I
Quality)
74. | Water proof cement paint Snowcem India Ltd, Asian Paint , Berger, Nippon, ICI Dulux,
Jenson & Nicholson
75. Synthetic enamel paint Berger, Nerolac, Asian, ICI & Nippon
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S. No. Materials Manufacturer / Vendor
76. PU Enamel Metallic Paints on MS SKK, Akzo-nobel, Asian, Acro, Oikos.
Structure.
7. Cement based wall putty JK wall putty, Birla wall care, Asian paints, Altek and Berger
Paints.
78. | Acrylic textured paint Asian paints, Spectrum paints, Heritage.
79. Ready mix Cement plaster Wall plast, Ultratech, Madras Cement Ltd.
80. | Gypsum Plaster/ Polymer Modified Self | Ultratech
Curing Plaster
81. Fire Retardant paint Jotun, Hilti, Akzonobel
82. Epoxy Paint Asian, Berger, Shalimar, MRF

Aluminum Work

83. | Aluminum Systems / Anodized Hindalco, Jindal and Indal.
aluminum sections
84. | Aluminum Fittings Classic, Crown, Jyoti and Dorma
85. Aluminum Sections Hindalco, Jindal and Indal.
86. | Aluminum Composite Panels (ACP) Alstrong, Alucobond, Aluplex, Alubond.
87. E.P.D.M Gaskets Anand, Roop, Bohra, Hanu, Amee Rubber,
88. Silicon Gaskets SreeGaurav, Roop
89. | Seismic Separation joint (Expansion Sanfield, Tristar, Hercules, BASF
Joint Systems)
Water Proofing
90. | Water proofing compound Fosroc, Sika, Pidilite Industries Ltd, Cico, Impermo,
ACCOPROOF, BASF, Ultratech, MYK SCHOMBURG
91. Membrane Water proofing system BASF, Texsa, Pidilite Industries Ltd, Normet, Sika, MYK
SCHOMBURG, FOSROC
92. Chemical Water proofing system BASF, MC-Bauchemie, Sika, Fosroc, Normet and Pidilite
MYK SCHOMBURG
93. | Water Stops/Bars Hydrolite, BASF, Hydroswell, Sika, Normet, Forsoc. MYK

SCHOMBURG

Public Health Engineering

94. | Vitreous China Sanitary ware / Auto Parryware, Hindware, Cera, Jaguar and Somany.
Water taps / Urinals
95, CP Brass Fittings / Fixtures like CP bib | Jaguar, Marc, Parko, ESSESS, Kingston, Parryware,
cocks, Shower panels etc. Kohler, Somany and GEM
96. Gl Pipes TATA, Zenith, Jindal, Apollo, Prakash with ISI Marked
97. Gl pipe fittings Zoloto, Unik, HB, ICS, R Brand, Tata, Prakash.
98. | RCC Pipes (NP-2) Indian Hume Pipe Ltd, AL-Hume pipe, Madurai spun pipes,
Jain & Co., Indo., Hindustan, Balaji Pipe Industries.
99, C.P.V.C pipes & specials Supreme, Prince, Sudhakar, Ashirvad, Astral, Finolex,
Aerocon HIL
100. | Poly Propylene Random Co polymer SFMC, Victus, Supreme, Prince
(PPR) Pipes & Specials
101. | Centrifugally Cast (spun), Pipes & NECO (Jaiswal), Babulal Bajaj Iron Foundry Mathura (HIF),

Fittings (Sanitary pipes) Centrifugally

Singhal Iron Foundry (SKF), HEPCO casting, Electro steel,
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S. No. Materials Manufacturer / Vendor
Cast (spun) Kesoram.
102. | Pipes (LA) & Fittings (Water Supply Electro steel, Kesoram, LANCO Industries.
Pipes)
103. | Ductile Iron covers & Gratings Neco, SKF, Bengal Iron Corporation (BIC)
104. Cl pipes NecoKesoram, Electrosteel&Kapilansh
105. SWR PVC pipes and fittings Supreme, Astral. Finolex, Prince, Flow guard, Sudhakar,
Supreme
106. CPVC pipe and fittings Supreme, Astral. Finolex, Prince, Sudhakar, Ashirvad,
Aerocon HIL
107. UPVC pipes Supreme, Prince. Finolex, Sudhakar, Ashirvad, Astral,
Aerocon HIL
108. PVC Perforated Pipes Rex Polyextrusion Ltd, Akash Enterprises, Zenlas Pipes
Pvt. Ltd, Jindal
109. | Water supply valves Zoloto, RB Leader, ARCO, IBP, Prayag
110. Kitchen SS Sinks Nirali, Silver Shine, Hindware, Johnson, Franki Diamond,
Somany, Kaff, Neelkanth, Gilma, Kingston, Diamond.
111. | Cl Manhole cover Neco, BIC, SKF & HIF, JaiswalNeco ISI Marked.
112. SFRC Cover and grating Kutty, KK, Advent, Newtech, Balaji Pipe Industries,
Supreme.
113. | Air release valves Kirloskar and Zoloto
114. Cl Double flange sluice valve Kirloskar, Zoloto, Leader, IVS, Burn and JaiswalNeco.
115. | Plastic Encapsulated Foot Rest KK India, KGM, Accurate Buildcon
116. Gun Metal valves Zoloto, Leader, Audco India.
117. Cl Double flanged fittings Kirloskar, Zoloto, Leader
118. Cl Double flanged Non-return valves Kirloskar and Zoloto
119. | Fire Clay Sinks (with or without drain Sunfire, Parryware, Hindware
board)
120. | Sensor Based Auto Flush Systems A 0 S System, TOTO, Parryware, Hindware, Grohe, Kohler,
Somany, Cera.
121. | PVC Water Storage Tanks Sintex, Uniplast, Durocon, Polycon, Supreme.
122. Float Valve Prayag, Leader.
123. | Water Meter Zoloto, Leader.

Miscellaneous

124. Play equipment Koochie Play, Playworld Systems

125. | SS Friction stay hinges Earl-Bihari, Hafele

126. Expansion joint board Supreme Industries, SILFILL

127. Thermal Insulation treatment Pidilite Industries Ltd, BASF, MYK SCHOMBURG(Verbal)

128. | Sandwich PUF paneled roofing sheets | Lloyd Insulaton (India) Ltd., Jindal Mectec Pvt. Ltd, TATA
blue scope Ltd.

129. Stainless Steel Railings/ Accessories Dorma, D-Line, Jindal Stainless Steel Ltd, ESSAI, D-Line

130. | Structural and Weather Sealant Dow Coring, Wacker, GE, Forsroc, BASF, Sika, Pidilite
Industries Ltd, Indo Asahi, Saint Gobain.

131. | Poly sulphide sealant Pidilite Industries Ltd, Fosroc, choksey chemicals, MYK

SCHOMBURG, BASF

Page 33 of 44



Ref No. CCE(R&D)EN/PMG-II/DEL/RAC TF-TIMAR/1031/2026-27

S. No. Materials Manufacturer / Vendor
132. Bitumen Impregnated Board Shalitex or equivalent
133. Polyethylene backer rod Supreme Ind. Ltd. Or equivalent
134. Clamp, Rubber, Chemical fastener Hilti, Fischer, Wurth, Bosch, Canon
135. Epoxy Grouts for floor/ wall tiles Fosroc, CICO, Ardex, Laticrete, ArdeEndura, Weber, Pidilite
Industries Ltd, MYK SCHOMBURG.
136. Non-Shrink Grout Ultratech
137. | False Ceiling Members (Perimeter, Armstrong, Gyp. Steel of india Gypsum Ltd (Saint Gobain)
Ceiling section, intermediates, angles
etc.)
138. Welding rod ADVANI, Esab
139. | Floor Springs Dorma, Dorset, Everite, Magnum, Godrej,
Ingersoland&Geze
140. Metal Deck sheet TATA, SAIL
141. | Shear Stud / Connector KOCO and Hilti.
142. Clamp. Rebar, Chemical fastener Hilti, Fischer, Wurth, Bosch, Canon
143. Anchor Fasteners / bolts Hilti, Fischer, Halfen, Bosch, Canon
144, Masking Tapes 3M. Sun Control. Wonder Polymer
145. Dash Fasteners Hilti, Fischer, Anchor, Kundan.
146. | Stainless Steel Bolts, Weshers and Kundan, Puja, Atul, Hilti, Arrow, Nettlefold, GKW
Nuts
147. | Stainless Steel Pressure Plate Screws | Kundan, Puja, Atul
148. Stainless Steel Friction Stay hinges Haffle, Securistyle, Earl Bihari, ROTO
149. | Glass Reinforced Concrete Jail Terrafirm, Ecovision& Mahesh GRC
150. Stainless Steel Salem, Jindal, SAIL
151. | Polycarbonate Sheets (Double / Single | Danpalon, Alcx, Polygal, V.A Corporation, Joy Fab, Yadav
Wall) Engineering, Lexan GE, Everest
152. Post Tensioning system GRUX, VSL, Ultracon, BBR
153. PT Strands DP Wires, Tata, Usha Martin
154. Adhesive / Glue Dunlop, Vamorganic, Sika, Fosroc, Pidilite Industries Ltd.
155. | Grouts & Epoxy Grouts Balendura, Laticrete, Kerakoll, Weber, Laticrete, Ardex,
Endura, Fosroc, Pidilite Industries Ltd, Ultratech, MYK
SCHOMBURG
156. | Solar studs / Median markers 3M, Avery Dennision, Nikkalite
157. | Polycarbonate Convex Mirrors, Unique Safety Solutions
Rubberised road hump
158. | Air transfer grills Cool grills Pune, Systemair India
150. Pulverized Stone Sand / Crushed Rank Enterprises, Robo Sand
Stone Sand (Manufactured Sand)
160. | Cement Bonded Particle Board BISON Board of NCL Company, Shera, AEROCON C
Board HIL
161. | Admixtures/ Plasticizers Fosroc, CICO, Sika, BASF &Normet. MYK SCHOMBURG.
162. Rockwool / Glasswool insulation. Twigafiber, Lloyd Insulation, Supreme
163. | Stainless Steel Wire Mesh Champion, GKD, Wmw
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S. No. Materials Manufacturer / Vendor
164. Ball Bearing Hinges and Spring Hinges | Dorma, Hafele, Geze, Dorset, Magnum, Dorset, Hettich
165. Four Point / Multi Point Locking Hefele, Alu-Alfa, Geze, Dorma, Godrej
Handle.
166. Precoated Galvanized Iron Profile Pennar, TATA, Blue scope, NCL Nippon steel
Sheets
167. | Bitumen Indian Qil, HPCL, BPCL, MRPL
168. | Adhesive Tape Norton and 3M
169. | Spider Fittings for Structural Glazing Dorma, Sevax
170. | PTMT fittings / Fixtures Prayag, Shakti
171. Commercial Board Green Board (Premium), Kitply, Duro (Exterior grade).
172. | Aluminum Hardware fittings Argent, Classic (ISI marked)
173. | PVC WC seat cover Commander
174. | Frameless glass partitions & Pivoted DORMA
doors
175. | Silicon sealant Wacker, Dowcorning
176. Pre-laminated MDF Boards Scheit, Span, Euro
177. Sand cast iron pipes & fittings RIF of ISI marked, AVON
178. | SWG pipes & gully trap Perfect, Anand with ISI marked
179. Railing Hindalco
180. RO Plant / Softner lon Exchange, Eureka, Kent, Krona
181. HDPE Pipes Jain Irrigation, Reliance,Gautami, Nagarjuna, Sudhakar,
Avon plast, Precision, Aashirwad.
182. | Geo Textile (Water proofing) BASF, SIKA, FORSOC, MykSchomberg
183. Aerocon Panels Aerocon HIL, HIL Ltd
184. | HDPE Drain Board BASF, SIKA

Tunnel Works

185. | Hydraulic Shuttering CIFA, Constro System, NPEC & Steel Works

186. Re-Injectable Hose BASF, SIKA, MYK Schomberg, Normet and Fosroc

187. Injection Resin BASF, SIKA, MYK Schomberg, Normet and Fosroc

188. Non-shrink Cementious Material BASF, SIKA, MYK Schomberg, Normet and Fosroc

189. | Explosives Tamil Naidu Indian Explosives (Sivakasi), Apex Explosives
(Nagpur),NIDL Chemical Ltd (Hyderabad), NIDL (Rourkela),
Indo Gulf Explosives Ltd., (New Delhi), M/s Salvo
Explosives & Chemicals Ltd (Kurnool), M/s Veejay Dynamic
Explosives Pvt Ltd (Jaipur) IEL (Gomia)

190. | Resin Capsules for Rock Bolts Builtek Products India Pvt Ltd (New Delhi), Steel Wire
Industries (Nagpur), Ramtek Industries (Hyderabad), prgya
Enterprises (Nagpur)

191. | Steel Fibers Precision DrawellPvt Ltd (Nagpur), Kasuri Metal Composite
Pvt. Ltd. (Amravati), Avcon Technologies (Pune), Nina
Concrete System Pvt Ltd (Mumbai)

192. PRE CAST CONCRETE VME Infrastructure Pvt. Ltd, Preca Hyderabad, Sycon
Bangalore.

193. PEB Peps Pennar, Kirby, Tata Blue Scope, Llyod

Anti Static Flooring

194.

Epoxy

Sika/ FosRoc/ MYK!/ Pidilite Industries Ltd
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LIST OF APPROVED MAKE OF MATRIALSFOR ELECTRICALS WORKS

S. No. Materials Manufacturer/Vendor
1 Modular type switches / Sockets / Fan | Legrand/ MK India / Anchor/Wipro/Crabtree
regulators / Telephone / LAN/ TV /
front plates and anodised Gl box-
es/Buzzer
2 FRLS PVC Wires/ Telephone / TV wire | Finolex/RR Kabel/Havells/V-Guard/KEI
3 FRLS PVC Conduits&Accessories/ MS | Precision/Sudhakar/Avonplast/Finolex/ AKG
Conduits & accessories
4 Metal Clad sockets Lagrand/ Hager/ Schneider/ BEC/Socomec/ IndoAsian
5 MCBs Lagrand/ Hager/ Schneider/ Siemens/ L&T / ABB
6 Distribution Boards Lagrand/ Hager/ Schneider/ Siemens/ L&T / ABB
7 LED Light fixtures Philips/ Trilux/ Wipro/ Havells/ Jaquar
8 Exhaust fans Havells/ Crompton/ Usha/ Aimonard
9 Ceiling fan Crompton Greaves/ Usha/ orient/ atomberg/ Havells/ Al-
monard
10 Capacitors Neptune/Epcos/Schneider /Lagrand/ ABB/Unistar/
L&T/Siemns
1 LEDTV Samsung/LG/ Sony/Panasonic
12 LED Indication Lamps Siemens/Schneider / Crompton Greaves/ GE/ ABB / L&T/
Alstom
13 Measuring instruments Enersol/ Trinity/ Conzerv/ AE/ Meco
14 MV Panels CPRI approved manufacturers having type test report for
requiredshort circuit rating as per operating voltage level&
temp rise issued recently (not earlier than two years)
15 | HT Cables Finolex/ KEI/ Torrent/ RPG/ CCI/ ORIENT/ UNIVERSAL/
Havells
16 LT Cables Universal/Finolex/Havells/KEI/RPG
17 HT Termination/Joint Kits 3M/Raychem
18 LT Joint Kits Jainson/Dowells/3M/Raychem/
19 | MV & Control cables RR Kabel/KEI/ FINOLEX/ ORIENT/ UNIVERSAL/ LAPP/
RPG
20 Cable Glands Comet/ HMI/ SHYAAM/Dowell's/3D/HEX
21 Cable Lugs HMI/Comet/Hex/Dowells/ SHYAAM/3D
22 Gl pipe TATA/ Zenith/ Jindal/ Apollo/Prakash with ISI Marked
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S. No. Materials Manufacturer/Vendor

23 Maintenance free earth station Universal/Erico/ OBO/ Indlec

24 TVSS Hager/ ABB/ Obo-Bettermen/ Schneider

25 LT CTs/PTs AE/ Kappa/ Kalpa

26 Digital Energy meter L&T/ HPL/ Schneider

27 Power factor control relay Alacrity/Beluk/ Neptune/ L&T/Epcos/Schneider /
ABB/Siemens

28 Heat Shrinkable jointing kits Raychem/ 3M

29 UPS Emersion/ APC/ Luminous

30 Battery / Battery charger Exide/ AMARON/ NED

31 BATTERY(SEALED MAINTENANCE | EXIDE/ AMCO/ AMARON/ NED

FREE)

32 Power system relays ABB/ Siemens/ Alstom/Areva/ GE/ L&T

33 MS/GI street Light Poles Utkarsh/ Shubham/ Bombay/ Indo Electric

34 Search light's Sigma/ Kalinlights/ Ajmera

35 LAN Cables Delton/ Mazda/Finolex/ RR Kabel

36 MCCB/ SFC Siemens/ L&T/ ABB/Schneider

37 ACBs L&T/ GEC/ Alstom/ Siemens/ ABB/ Schneider/ Legrand

38 VCB Siemens/Schneider / ABB (Relays shall be same make as
breakers)/ Alstom

39 HTSFU Megawin/ Kirloskar/ Crompton- Lucy/

40 Horizontal centrifugal fire water pumps | Kirloskar/ Beaconweir/ Mather Platte/ Groundfos/ Danfoss

41 Pump Kirloskar/ Crompton Greaves/ Grundfos

42 Motors Kirloskar/ Crompton/ Siemens/ ABB

43 Pressure switch Switzer/ Infoss/ Danfoss

44 D.l. pipes Electrosteel/ Lanco/ TATA/Sri Kalahasti

45 Mechanical joint fittings Electrosteel/ Orient rubber

46 Underground pipe protection IWL India Limited

47 Cl Slim seal butterfly valves Audco/ Advance/ ZOLOTO/Sant value

48 Electrically operated butterfly valves Audco/Sant value/ Advance/ ZOLOTO

49 Dual plate check valves (Non-return) Audo/ Advance

50 Gun Metal gate valves Leader/ Zoloto

51 Sluice Valves Audco/ Kirloskar

52 Air release valves Kirloskar/ Sant

53 MS pipe TATA/ Jindal Hisar
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S. No. Materials Manufacturer/Vendor

54 Relays AVK SEG/ Woodward/ DEIF

55 Anti-vibration pads GERB/ Dunlop/ MRF

56 Pressure Gauges FEBI/ H. Guru/ Bicol

57 Digital flow meter Kent/ Aquametro/ Flowtech/ Atlantech

58 Multi Detectors Siemens/ Edewarls/ Honeywell

59 Control / Monitor modules Siemens/ Edewarls/ Honeywell

60 Manual call Points & loop Sounders Siemens/Edewarls/ Honeywell

61 Fault Isolators Siemens/Edewarls/ Honeywell

62 Siren Siemens/Edewarls/ Honeywell

63 MCP Siemens/Edewarls/ Honeywell

64 Control panel - FAS Siemens/Edewarls/ Honeywell

65 Repeater Panel Siemens/Edewarls/ Honeywell

66 Fire extinguishers Minimax/ Vijay/Safex/ Ceasefire

67 SENSOR Hager/ Legrand/ Siemens/ Schneider

68 Deep freezer/Refrigerator Bluestar/ Voltas/ Midea/ LG

69 AC Split/cassette Carrier/ Bluestar / Voltas/ Daikin

70 | Water cooler Bluestar/ Voltas/ Midea

71 Geysers Racold/Havells/Crompton/V-Guard/USHA

72 SMC Junction Box Hensel/ Sintex

73 DG Set upto 250 KVA Ashok layland/ Greaves/ Cummins/ Kirloskar

74 DG Set above 250 KVA Cummins/ Caterpillar/ Greaves

75 | Transformers Schneider / PETE/ Esennar/ Prolec-GE/
Crompton/Voltamp/Hammond/T&R

76 Servo voltage stabilizer Servomax / ABC Transformer/ e-Genesis (Hindustan Power
Control System) / VENER 7 / Vertex Power Solution /
Servotec / pure volt / Aditya Power & Controls / EVR Power

77 HVAC Filter AAF,Mechmaark,Freudenberg, Thermadyne

Note:-

All other items shall be of ISI marked as per approved sample kept at site of work.

The contractor shall provide the materials as per the make or brand indicated above. When two or more al-
ternatives/brands have been mentioned, the brand to be finally used shall be as decided by the Engineer-in-

Charge.
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Name / FTH
Name of Post / g T ATH
Date of Birth / 5= faify

Aadhaar Card No. / 3TYR I
Father / Husband’s Name

fOar/ ufd w19

Local Address & Mobile /
RITIT TdT a4 HiaTsd
Permanent Address & Mobile
RIS U 94T Aiagd =

Police Verification

TR o g3 a1 gl
Bank Account Details

S @rar fgaror

Educational Qualification & experience :

(if any)

e AT AU BT SFH,
A g

UAN / EPF Number

ESI Number

Date / f&i®
Work Order Number & Date
Contractor's Name & Address

Remarks / feaof}

Ref No. CCE(R&D)EN/PMG-II/DEL/RAC TF-TIMAR/1031/2026-27

EMPLOYEE PROFILE FORM
FHIR1 & [Aavor &7 greg

APPENDIX-'K’

Affix

Passport Size
Photo

Signature

Date / feAi®

Remarks / fewooft

Contractor’s Signature

Date / T

HHIR) Rufid srd & ara g/ ara el &

Employee is suitable / Not suitable for allotted work

Estate Manager/Project Manager

Officer-in-Charge
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Annexure - ‘I
ACCEPTANCE OF TERMS & CONDITIONS OF TENDER
(To be given on Company Letter Head)
Date:

To

Chief Construction Engineer

CCE(R&D) Estates, North

M-1026, Sector 29-A,

Chandigarh - 160030

Subject: Acceptance of Terms & Conditions of Tender.
Name of Wok:
Dear Sir,
1. | / We have received the tender document(s) for the above mentioned ‘Tender / Work'.
2. | / We hereby certify that l/we have read the entire terms and conditions of the tender documents from Page
No. One to Last (including all documents like annexure(s), schedule(s), etc.,), which form part of the
contract agreement and I/ we shall abide hereby by the terms / conditions / clauses contained therein.
3. The corrigendum(s) issued from time to time by your department / organisation to have also been taken into
consideration, while submitting this acceptance letter.
4, | / We hereby unconditionally accept the tender conditions of above-mentioned tender document(s) /
corrigendum(s) in its totality / entirety.
5. | / We do hereby declare that our Firm has Not been blacklisted / debarred by any Government Department /
Public sector undertaking.
6. | / We certify that all information furnished by our Firm is true & correct and, in the event, that the information

is found to be incorrect / untrue or found violated, then your department / organisation shall without giving any notice
or reason. Therefore, summarily reject the bid or terminate the contract, without prejudice to any rights or remedy
including the forfeiture of the full said earnest money deposit absolutely.

Yours faithfully,

(Signature of the Bidder, with Official Seal)
(Signature & Stamp of Contractor)
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DETAILS OF SIMILAR WORKS FOR PREQUALIFICATION CRITERIA

Annexure - ‘II’

The tenderer shall support this form by adequate documentary evidence in the form of certified copies of work orders
and completion certificates. Each project should be supported with performance certificate as per Annexure - ‘Il
and certified by the Owner not below the rank of Executive Engineer or equivalent/Client for whom contractor
executed the work.
Details of all similar works completed during last seven years ending last day of month previous to the one in which
tenders are invited:

Ser Particulars Work-I Work-Il Work-lll
No.
1. |Name of Work / Project & Location
2. |Contract price as ordered (Rs.)
3. |Actual Completion Cost (Rs.)
4. | Date of award
5. |Stipulated Date of Completion
6. |Actual date of Completion
7. |Extension of time (if any) granted with or without levy
of compensation
8. |Whether the proof of TDS by the owner attached.
(Yes or No)
9. |Performance certificate as per Annexure lIl enclosed
(Yes or No)
10. |Details of the works under which contractor is
seeking prequalification
11. |Litigation / Arbitration Cases pending / in progress
with details *
12. |Employer’s / Owner’'s Name
13. |Employer’'s Address:
Telephone / Fax Number:
14. |Name and address / telephone no.
E-mail address:
of officer (Employer’s / Owner’s) to whom reference
to be made (if required)
15. |Remarks
* Indicate gross amount claimed and amount awarded by the Arbitrator
Signature of Bidder(s)
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Name & Address of the Client

Details of Works executed by

Ref No. CCE(R&D)EN/PMG-II/DEL/RAC TF-TIMAR/1031/2026-27

PROFORMA FOR PERFORMANCE CERTIFICATE

ANNEXURE -1IP

—_

Name of work with brief particulars incl.
location

Agreement No. and date

Agreement amount (Rs. In Lakhs)

Date of commencement of work

Stipulated date of completion

Actual date of completion

~N| OO B W DN

Details of compensation levied for delay
(indicate amount) if any

Gross amount of work completed and paid
(Rs. In Lakhs).

Name of address of the authority under
whom works executed

10

Whether the contractor employed qualified
supervisor/staff during execution of work

Yes/No

11

i) Quality of work (indicate grading)

Outstanding / Very Good / Good / Satisfactory/ Poor

ii) Amt. of work paid on reduced rates. If any

Yes/No

12

i) Did the contractor go for arbitration?

ii) If yes, total amount of claim

lii) Total amount awarded

13

Comments on the capabilities of the
contractor

a) Technical proficiency

Outstanding / Very Good / Good / Satisfactory/ Poor

b) Financial soundness

Outstanding / Very Good / Good / Satisfactory/ Poor

c) Mobilization of manpower

Outstanding / Very Good / Good / Satisfactory/ Poor

d) Mobilization of T&P

Outstanding / Very Good / Good / Satisfactory/ Poor

e) General behavior

Outstanding / Very Good / Good / Satisfactory/ Poor

f) Over all grading

Outstanding / Very Good / Good / Satisfactory/ Poor

Signature of the Accepting Authority/ Authorized Signatory
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Annexure - IV
ANNUAL FINANCIAL TURNOVER

(FINANCIAL SOUNDNESS AND PROFIT AND LOSS STATEMENT)

This Form shall be duly certified by Chartered Accountant / Company Auditor in original under his signature,
stamp and membership number:

Name of the Tenderer:

SI. No | Description Financial Data for Last 5 Years (%)
2020-21 2021-22 2022-23 2023-24 2024-25
1. Total Assets
2. Current Assets
3. Total External Liabilities

4, Current Liabilities

5. Annual Profits (Before Taxes)

6. Annual Profits (After Taxes)

7. Gross Annual turnover

Signature of authorized signatory of Tenderer

Place:
Date:

Signature of Chartered Accountant with Seal
Notes: -

1. Attach copies of the audited balance sheets, including all related notes, income statements for the last five audited
financial years, as indicated above, complying with the following conditions.

2. All such documents shall reflect the financial data of the Applicant and not sister or Parent Company.

3. Financial statements shall be audited by Statutory Auditor of the Company under their seal & stamp and shall be
strictly based on Audited Annual Financial results of the relevant period(s). No statements for partial periods will be
accepted.

4. Where a work is undertaken by a group, only that portion of the contract which is undertaken by the concerned ap-
plicant/member should be indicated and the remaining done by the other members of the group be excluded. This is
to be substantiated with documentary evidence.

Signature of authorized signatory of Tenderer Signature of Chartered Accountant with Seal
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Form- ‘A’

Calculation of Bidding Capacity
Details of Existing Commitments and on-going works

Name of the Firm / Bidder :

Name of Work :
Bidding capacity of vendors will be calculated during the technical evaluation of each bid as per the given below formula / procedure.

The bidding capacity shall be worked out by the following formula :-
The bidder should possess the bidding capacity as calculated by the specified formula.

Available bid capacity = (A x N x 2)-B, where

A = Maximum value of (Works relevant to work being procured) executed in any one year during the last 07 (seven) years
(updated at the current price level at 7% simple interest), taking into account the completed as well as works in progress.

N = Number of years prescribed for completion of the work for which bid has been invited.

When the value of N is less than 0.50 years then for calculation purpose minimum value of N shall be taken as 0.50.

B = Value of existing commitments and ongoing works to be completed during the period of completion of work for which bid
have been invited, the amount of works which are stuck up due to local body clearance, environmental clearance, court
decisions etc., shall not be considered for calculation of B. NIT approving authority may take a final decision on other justified

reasons.
Sl. | Name of Owneror | Contract Date of Stipulated | Up to date | Remaining Existing Name and Remark
No. | work/ sponsoring | valuein | commencement date of |percentage| workin commitment address / s
Projects | organizations |Crores of | as per contract | completion | progress of | percentage | (column 4 x telephone
& rupees work (100- column8 | number of officer
Location column 7) 1100) to whom
reference may be
made
Total (B) = Rs.
Maximum Turnover in last seven years = Rs.
Updated value of turnover (A) = Rs.
No. Of years (N) = Rs.
Bidding capacity = {{[AxNx2] - B}
Certificate:- | certify that all the awarded and ongoing work have been included in the above list.
Signature (S) of BIDDER (S)
(WITH STAMP)
Net worth for the Financial Year 2024-25 is (Rs. In Figure )

Name of the Statutory Auditor’s
Signature, Name and designation of Autthorised Signatory | Firm/Chartered Account :

Signature :-
For and on behalf of Seal of the Audit / Chartered Accountant Firm:
Name of Signatory (in Capital):
................................. Membership No. :
(Name of the Applicant) Firm Regn No. :

Signature Not Verified

Digitally signed by ibhay/Verma
Date: 2026.05.13 18:22:2 IST
Location: eProcure-EPROC

-

Note:- All information sought w.r.t. firm / Chartered Accountant is mandatory.
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