

**DELHI TRANSCO LIMITED****WEB NOTIFICATION, Retender/Refloat**

**Two Part Domestic Competitive Bidding (DCB) Tender** is invited through e-tendering system of GNCT of Delhi by Dy. General Manager (T), Contract Business Plan (CBP), Delhi Transco Limited, Room No. 13, Ground Floor, Maintenance Block, Old Indraprastha Power House, Near 220kV Indraprastha Substation, New Delhi-110002 (India), from the experienced companies/ contractors, in the relevant business for the following work:

| S. No | Tender Enquiry No. | Name of Work  | Estimated Amount (in Rs.) | Earnest Money Deposit (Rs) | Work Completion period | Scheduled Date/Time  |                        |
|-------|--------------------|---|---------------------------|----------------------------|------------------------|--|------------------------|
|       |                    |   |                           |                            |                        | Date and Time of Start of downloading and submission of the bidding document | 04.06.2026 at 05:00 PM |
| 1.    | T25R220472         | <b>Package-I:</b><br>Design, Supply, Erection, Testing & Commissioning for HTLS Re-Conductoring for Bamauli-Najafgarh, Najafgarh-Tikrikalan- Kanjhawala, Kanjhawala-Bawana, Bawana - DSHDC Bawana 220kV D/C ACSR Zebra Transmission Line alongwith replacement of associated equipments/Busbars at interconnecting substations of DTL (Delhi) on turnkey basis. | 62,75,92,937              | 50,00,000                  | 18 Months              | Date and Time to close the downloading of the bidding documents              | 25.06.2026 at 01:30 PM |
|       |                    | <b>Package-II:</b><br>Design, Supply, Erection, Testing & Commissioning for HTLS Re-Conductoring of 220 kV Gopalpur- Timarpur- Subzi Mandi Transmission Line at interconnecting substation of DTL (Delhi) on turnkey basis.   | 11,61,20,124              | 23,22,403                  | 12 Months              | Date and Time of Close of submission of bids                                 | 25.06.2026 at 01:30 PM |
|       |                    | <b>Package-III:</b><br>Design, Supply, Erection, Testing & Commissioning for HTLS Re-Conductoring of 220KV D/C Geeta Colony-Patparganj, Patparganj-IP and IP-Pragati Zebra Conductor Transmission Line along with replacement of associated equipments/Busbars at interconnecting substations of DTL (Delhi) on turnkey basis.                                  | 19,75,26,451              | 39,50,530                  | 18 Months              | Date and Time of Opening of Techno-Commercial part of bids (Part-I)          | 25.06.2026 at 03:00 PM |
|       |                    | <b>Package-IV:</b><br>Design, Supply, Erection, Testing & Commissioning for HTLS Re-Conductoring of DSHDC Bawana- Narela-Mandola 220 kV D/C ACSR Zebra Transmission Lines along with replacement of associated equipments and Busbars at interconnecting substations of DTL (Delhi) on turnkey basis.   | 43,43,04,078              | 50,00,000                  | 18 Months              |  |                        |

Note:

- Complete Tender documents can be downloaded from the website of Delhi Govt. <http://www.govtprocurement.delhi.gov.in> (Tender ID No. For Package-I: 2026\_DTL\_286636\_2, For Package-II: 2026\_DTL\_286640\_2, For Package-III: 2026\_DTL\_286645\_2, and For Package-IV: 2026\_DTL\_286650\_2. Tender will be submitted and opened at Tender Opening Cell, Delhi Transco Limited, Room No. 16, Ground Floor, Maintenance Block, Old Indraprastha Power House, Near 220kV Indraprastha Substation, New Delhi-110002 (India).

DGM (T) Contract Business Plan (CBP), Delhi Transco Limited,  
Room No. 13, Ground Floor, Maintenance Block, Old Indraprastha Power House,  
New Delhi-110002 (India), Email: [dgm.cbp@dtl.gov.in](mailto:dgm.cbp@dtl.gov.in)