

**OFFICE OF THE CHIEF CONSTRUCTION ENGINEER,
NORTHERN (R&B) CIRCLE SAMBALPUR
3rd Corrigendum to T.C.N bearing
Bid Identification No. CCENC(R&B) /24/ 2025-26
ORDER No. 1934 Dtd. 20.04.2026**

The tender for the works invited vide above Bid Identification have been modified and may be read as follows: -

Sl. No	Name of the Work	AFTER MODIFICATION					
		Approximate value of work in Lakhs	Period of Completion IN MONTHS	Class of Contractor	Bid Security through online transfer in Rs.	Availability of Bid Documents in website	Date & time of opening of Bids
1	2	3	4	5	6	7	8
01	Repair and Renovation work of the Existing Hospital Building at CHC, Naktideul under AMA Hospital (Phase-II) Scheme for the year 2024-25.	108.54	04 (FOUR) Calendar months	"B" & "A"	1,08,600.00	25.05.2026 up to 17.00 hours of 10.06.2026	11.00 Hrs of 11.06.2026
02	Extension of first floor and improvement of peripheral development of the Hospital Building at CHC Hirakud under AMA Hospital (Phase-II) Scheme for the year 2024-25.	292.06	06 (Six) Calendar months	"B" & "A"	2,92,100.00	25.05.2026 up to 17.00 hours of 10.06.2026	11.00 Hrs of 11.06.2026
03	Construction of OPD room, Parking Shed, Repair and Renovation of Hospital Building at CHC Laida under AMA Hospital	279.61	06 (Six) Calendar months	"B" & "A"	2,79,700.00	25.05.2026 up to 17.00 hours of 10.06.2026	11.00 Hrs of 11.06.2026
04	Estimate for Miscellaneous Infra Works at CHC Fasimal, Sambalpur District.	207.70	06 (Six) Calendar months	"B" & "A"	2,07,700.00	25.05.2026 up to 17.00 hours of 10.06.2026	11.00 Hrs of 11.06.2026
05	Estimate for Miscellaneous Infra Works at CHC Govindpur of Bamra Block, Sambalpur District (AMA HOSPITAL PH-II).	277.78	06 (Six) Calendar months	"B" & "A"	2,77,800.00	25.05.2026 up to 17.00 hours of 10.06.2026	11.00 Hrs of 11.06.2026
06	Repair & Renovation to C.H.C Bhatli under implementation for "AMA Hospital" programme under 5T in the district of Bargarh for the year 2025-26.	325.71	07 (SEVEN) Calendar months	"A"	3,25,800.00	25.05.2026 up to 17.00 hours of 10.06.2026	11.00 Hrs of 11.06.2026
07	Repair & Renovation to C.H.C Dava under implementation for "AMA Hospital" programme (phase-II) in the district of Bargarh for the year 2025-26.	251.35	06 (Six) Calendar months	"B" & "A"	2,51,400.00	25.05.2026 up to 17.00 hours of 10.06.2026	11.00 Hrs of 11.06.2026
08	Repair & Renovation to C.H.C Talpali under implementation for "AMA Hospital" programme (phase-II) in the district of Bargarh for the year 2025-26.	311.28	07 (SEVEN) Calendar months	"A"	3,11,300.00	25.05.2026 up to 17.00 hours of 10.06.2026	11.00 Hrs of 11.06.2026

09	Repair & Renovation to C.H.C Katapali under implementation for "AMA Hospital" programme under 5T in the district of Bargarh for the year 2025-26.	324.18	07 (SEVEN) Calendar months	"A"	3,24,200.00	25.05.2026 up to 17.00 hours of 10.06.2026	11.00 Hrs of 11.06.2026
10	Repair & Renovation to C.H.C Attabira under implementation for "AMA Hospital" programme (phase-II) in the district of Bargarh for the year 2025-26.	327.61	07 (SEVEN) Calendar months	"A"	3,27,700.00	25.05.2026 up to 17.00 hours of 10.06.2026	11.00 Hrs of 11.06.2026
11	Construction of 100 Seater Conference Hall and 2 nos of VVIP Suits in 2nd floor of Circuit House, Sambalpur.	238.42	06 (Six) Calendar months	"B" & "A"	2,38,500.00	15.05.2026 to 17.00 hours of 30.05.2026	11.00 Hrs of 01.06.2026
12	Development of Pradhanpat Integrated Eco-Tourism Circuit, Deogarh.	733.80	11 (ELEVEN) Calendar months	"A" & "Special"	7,33,800.00	15.05.2026 to 17.00 hours of 30.05.2026	11.00 Hrs of 01.06.2026

Sd/-

Chief Construction Engineer
Northern (R&B) Circle, Sambalpur

Copy to:

Copy to the All Chief Construction Engineers under (R&B) / All Chief Construction Engineers, (R&B), N.H . and Rural Works, / All Chief Construction Engineer, National High Way, Sambalpur / All Chief Construction Engineer, M.I., / All Chief Construction Engineer, RWSS, / All Superintending Engineers / Executive Engineer under (R&B) for information and wide circulation.

Copy to the Notice Board of C.C.E.N.C (R&B) Circle, Sambalpur.

Sd/-

Chief Construction Engineer
Northern (R&B) Circle, Sambalpur

**OFFICE OF THE CHIEF CONSTRUCTION ENGINEER,
NORTHERN (R&B) CIRCLE SAMBALPUR
2nd Corrigendum to T.C.N bearing
Bid Identification No. CCENC(R&B) /24/ 2025-26
ORDER No. 1751 Dtd. 06.04.2026**

The tender for the works invited vide above Bid Identification have been modified and may be read as follows: -

Sl. No	Name of the Work	AFTER MODIFICATION					
		Approximate value of work in Lakhs	Period of Completion IN MONTHS	Class of Contractor	Bid Security through online transfer in Rs.	Availability of Bid Documents in website	Date & time of opening of Bids
1	2	3	4	5	6	7	8
01	Repair and Renovation work of the Existing Hospital Building at CHC, Naktideul under AMA Hospital (Phase-II) Scheme for the year 2024-25.	108.54	04 (FOUR) Calendar months	"B" & "A"	1,08,600.00	21.4.2026 up to 17.00 hours of 06.05.2026	11.00 Hrs of 07.05.2026
02	Extension of first floor and improvement of peripheral development of the Hospital Building at CHC Hirakud under AMA Hospital (Phase-II) Scheme for the year 2024-25.	292.06	06 (Six) Calendar months	"B" & "A"	2,92,100.00	21.4.2026 up to 17.00 hours of 06.05.2026	11.00 Hrs of 07.05.2026
03	Construction of OPD room, Parking Shed, Repair and Renovation of Hospital Building at CHC Laida under AMA Hospital	279.61	06 (Six) Calendar months	"B" & "A"	2,79,700.00	21.4.2026 up to 17.00 hours of 06.05.2026	11.00 Hrs of 07.05.2026
04	Estimate for Miscellaneous Infra Works at CHC Fasimal, Sambalpur District.	207.70	06 (Six) Calendar months	"B" & "A"	2,07,700.00	21.4.2026 up to 17.00 hours of 06.05.2026	11.00 Hrs of 07.05.2026
05	Estimate for Miscellaneous Infra Works at CHC Govindpur of Bamra Block, Sambalpur District (AMA HOSPITAL PH-II).	277.78	06 (Six) Calendar months	"B" & "A"	2,77,800.00	21.4.2026 up to 17.00 hours of 06.05.2026	11.00 Hrs of 07.05.2026
06	Repair & Renovation to C.H.C Bhatli under implementation for "AMA Hospital" programme under 5T in the district of Bargarh for the year 2025-26.	325.71	07 (SEVEN) Calendar months	"A"	3,25,800.00	21.4.2026 up to 17.00 hours of 06.05.2026	11.00 Hrs of 07.05.2026
07	Repair & Renovation to C.H.C Dava under implementation for "AMA Hospital" programme (phase-II) in the district of Bargarh for the year 2025-26.	251.35	06 (Six) Calendar months	"B" & "A"	2,51,400.00	21.4.2026 up to 17.00 hours of 06.05.2026	11.00 Hrs of 07.05.2026
08	Repair & Renovation to C.H.C Talpali under implementation for "AMA Hospital" programme (phase-II) in the district of Bargarh for the year 2025-26.	311.28	07 (SEVEN) Calendar months	"A"	3,11,300.00	21.4.2026 up to 17.00 hours of 06.05.2026	11.00 Hrs of 07.05.2026

09	Repair & Renovation to C.H.C Katapali under implementation for "AMA Hospital" programme under 5T in the district of Bargarh for the year 2025-26.	324.18	07 (SEVEN) Calendar months	"A"	3,24,200.00	21.4.2026 up to 17.00 hours of 06.05.2026	11.00 Hrs of 07.05.2026
10	Repair & Renovation to C.H.C Attabira under implementation for "AMA Hospital" programme (phase-II) in the district of Bargarh for the year 2025-26.	327.61	07 (SEVEN) Calendar months	"A"	3,27,700.00	21.4.2026 up to 17.00 hours of 06.05.2026	11.00 Hrs of 07.05.2026
11	Construction of 100 Seated Conference Hall & 2 nos of VVIP Suit in 2nd floor at New Circuit House Sambalpur.	239.52	06 (Six) Calendar months	"B" & "A"	2,39,600.00	21.4.2026 up to 17.00 hours of 06.05.2026	11.00 Hrs of 07.05.2026
12	Development of Pradhanpat Integrated Eco-Tourism Circuit, Deogarh, Odisha.	733.71	11 (ELEVEN) Calendar months	"A" & "Special"	7,33,800.00	21.4.2026 up to 17.00 hours of 06.05.2026	11.00 Hrs of 07.05.2026

Sd/-

Chief Construction Engineer
Northern (R&B) Circle, Sambalpur

Copy to:

Copy to the All Chief Construction Engineers under (R&B) / All Chief Construction Engineers, (R&B), N.H . and Rural Works, / All Chief Construction Engineer, National High Way, Sambalpur / All Chief Construction Engineer, M.I., / All Chief Construction Engineer, RWSS, / All Superintending Engineers / Executive Engineer under (R&B) for information and wide circulation.

Copy to the Notice Board of C.C.E.N.C (R&B) Circle, Sambalpur.

Sd/-

Chief Construction Engineer
Northern (R&B) Circle, Sambalpur

**OFFICE OF THE CHIEF CONSTRUCTION ENGINEER,
NORTHERN (R&B) CIRCLE SAMBALPUR
1st Corrigendum to T.C.N bearing
Bid Identification No. CCENC(R&B) /24/ 2025-26
ORDER No. 1471 Dtd. 24.03.2026**

The tender for the works invited vide above Bid Identification have been modified and may be read as follows: -

Sl. No	Name of the Work	AFTER MODIFICATION					
		Approximate value of work in Lakhs	Period of Completion IN MONTHS	Class of Contractor	Bid Security through online transfer in Rs.	Availability of Bid Documents in website	Date & time of opening of Bids
1	2	3	4	5	6	7	8
01	Repair and Renovation work of the Existing Hospital Building at CHC, Naktideul under AMA Hospital (Phase-II) Scheme for the year 2024-25.	108.54	04 (FOUR) Calendar months	"B" & "A"	1,08,600.00	07.04.2026 up to 17.00 hours of 22.04.2026	11.00 Hrs of 23.04.2026
02	Extension of first floor and improvement of peripheral development of the Hospital Building at CHC Hirakud under AMA Hospital (Phase-II) Scheme for the year 2024-25.	292.06	06 (Six) Calendar months	"B" & "A"	2,92,100.00	07.04.2026 up to 17.00 hours of 22.04.2026	11.00 Hrs of 23.04.2026
03	Construction of OPD room, Parking Shed, Repair and Renovation of Hospital Building at CHC Laida under AMA Hospital	279.61	06 (Six) Calendar months	"B" & "A"	2,79,700.00	07.04.2026 up to 17.00 hours of 22.04.2026	11.00 Hrs of 23.04.2026
04	Estimate for Miscellaneous Infra Works at CHC Fasimal, Sambalpur District.	207.70	06 (Six) Calendar months	"B" & "A"	2,07,700.00	07.04.2026 up to 17.00 hours of 22.04.2026	11.00 Hrs of 23.04.2026
05	Estimate for Miscellaneous Infra Works at CHC Govindpur of Bamra Block, Sambalpur District (AMA HOSPITAL PH-II).	277.78	06 (Six) Calendar months	"B" & "A"	2,77,800.00	07.04.2026 up to 17.00 hours of 22.04.2026	11.00 Hrs of 23.04.2026
06	Repair & Renovation to C.H.C Bhatli under implementation for "AMA Hospital" programme under 5T in the district of Bargarh for the year 2025-26.	325.71	07 (SEVEN) Calendar months	"A"	3,25,800.00	07.04.2026 up to 17.00 hours of 22.04.2026	11.00 Hrs of 23.04.2026
07	Repair & Renovation to C.H.C Dava under implementation for "AMA Hospital" programme (phase-II) in the district of Bargarh for the year 2025-26.	251.35	06 (Six) Calendar months	"B" & "A"	2,51,400.00	07.04.2026 up to 17.00 hours of 22.04.2026	11.00 Hrs of 23.04.2026
08	Repair & Renovation to C.H.C Talpali under implementation for "AMA Hospital" programme (phase-II) in the district of Bargarh for the year 2025-26.	311.28	07 (SEVEN) Calendar months	"A"	3,11,300.00	07.04.2026 up to 17.00 hours of 22.04.2026	11.00 Hrs of 23.04.2026

09	Repair & Renovation to C.H.C Katapali under implementation for "AMA Hospital" programme under 5T in the district of Bargarh for the year 2025-26.	324.18	07 (SEVEN) Calendar months	"A"	3,24,200.00	07.04.2026 up to 17.00 hours of 22.04.2026	11.00 Hrs of 23.04.2026
10	Repair & Renovation to C.H.C Attabira under implementation for "AMA Hospital" programme (phase-II) in the district of Bargarh for the year 2025-26.	327.61	07 (SEVEN) Calendar months	"A"	3,27,700.00	07.04.2026 up to 17.00 hours of 22.04.2026	11.00 Hrs of 23.04.2026
11	Construction of 100 Seated Conference Hall & 2 nos of VVIP Suit in 2nd floor at New Circuit House Sambalpur.	239.52	06 (Six) Calendar months	"B" & "A"	2,39,600.00	07.04.2026 up to 17.00 hours of 22.04.2026	11.00 Hrs of 23.04.2026
12	Development of Pradhanpat Integrated Eco-Tourism Circuit, Deogarh, Odisha.	733.71	11 (ELEVEN) Calendar months	"A" & "Special"	7,33,800.00	07.04.2026 up to 17.00 hours of 22.04.2026	11.00 Hrs of 23.04.2026

Sd/-

Chief Construction Engineer
Northern (R&B) Circle, Sambalpur

Copy to:

Copy to the All Chief Construction Engineers under (R&B) / All Chief Construction Engineers, (R&B), N.H . and Rural Works, / All Chief Construction Engineer, National High Way, Sambalpur / All Chief Construction Engineer, M.I., / All Chief Construction Engineer, RWSS, / All Superintending Engineers / Executive Engineer under (R&B) for information and wide circulation.

Copy to the Notice Board of C.C.E.N.C (R&B) Circle, Sambalpur.

Sd/-

Chief Construction Engineer
Northern (R&B) Circle, Sambalpur

GOVERNMENT OF ODISHA
OFFICE OF THE CHIEF CONSTRUCTION ENGINEER,
NORTHERN (R&B) CIRCLE SAMBALPUR
e - Procurement
BID IDENTIFICATION No CCENC (R AND B) /24/ 2025-26

No. 1345 Dtd. 17.03.2026

1. The **Chief Construction Engineer, Northern (R&B) Circle, Sambalpur** on behalf of Governor of Odisha invites **Percentage Rate** bids in double cover system **in ONLINE MODE** for the construction of **Building Work** as detailed in the DTCN from the eligible class of contractors.
2. No of works= **12 (TWELVE) (BUILDING Works)**
3. Tender Cost: **Rs. 10,000/-**
4. Class of contractor: **"B"Class , "A" Class and "Special" Class**
5. Date & Time of available in web site & receipt of Bids From **25.03.2026** to **17.00 Hours of 09.04.2026.**
6. Date of opening of Technical Bid **10.04.2026 at 11.00 Hours.**
7. The Bidders have to participate in ONLINE bidding only. Further details can be seen from the website www.tendersodisha.gov.in.
8. Any corrigendum / Addendum will be displayed in the website www.tendersodisha.gov.in.

Sd/-

Chief Construction Engineer
Northern (R&B) Circle, Sambalpur

Memo No. 1346 Dtd. 17.03.2026

Copy forwarded to the Manager (Publication), I & P.R. Department, Odisha, Bhubaneswar with a request to get it published in two leading Oriya Daily and one of Local English Daily News Paper at an early date for wide circulation of the Tender call notice. Complimentary copy of the News Papers containing the Tender Call Notice may be sent to this office for reference and record.

Sd/-

Chief Construction Engineer
Northern (R&B) Circle, Sambalpur

GOVERNMENT OF ODISHA
OFFICE OF THE CHIEF CONSTRUCTION ENGINEER,
NORTHERN (R&B) CIRCLE SAMBALPUR
e - Procurement
BID IDENTIFICATION No CCENC (R AND B) /24/ 2025-26

No. 1345 Dtd. 17.03.2026

The **Chief Construction Engineer, Northern (R&B) Circle, Sambalpur** on behalf of Governor of Odisha invites **Percentage Rate** bids in double cover system for the construction of building works as detailed in the table, from the class of eligible contractors as mentioned in column-5 (five) registered with the State Governments and Contractors of equivalent Grades / Class Registered with Central Government / MES / Railways for execution of **Building Works (Composite works i.e., Civil Work, P.H. Work and E.I. Work)**. The proof of registration from the appropriate authority shall be enclosed along with the Bid. If successful, the bidder who has not registered under state government has to register under the state PWD in appropriate class of eligibility before signing of the agreement.

The bidders may submit bid for the works

Sl. No	Name of the Work	Approximate value of work Rs in Lakhs	Period of Completion in Calendar months	Class of Contractor	Bid Security through online transfer	Cost of tender document through online transfer	Last date & time of online receipt of Bids
1	2	3	4	5	6	7	8
01	Repair and Renovation work of the Existing Hospital Building at CHC, Naktideul under AMA Hospital (Phase-II) Scheme for the year 2024-25.	108.54	04 (FOUR) Calendar months	"B" & "A"	1,08,600.00	10,000.00	17.00 Hrs of 09.04.2026
02	Extension of first floor and improvement of peripheral development of the Hospital Building at CHC Hirakud under AMA Hospital (Phase-II) Scheme for the year 2024-25.	292.06	06 (Six) Calendar months	"B" & "A"	2,92,100.00	10,000.00	17.00 Hrs of 09.04.2026
03	Construction of OPD room, Parking Shed, Repair and Renovation of Hospital Building at CHC Laida under AMA Hospital (Phase-II) Scheme for the year 2024-25.	279.61	06 (Six) Calendar months	"B" & "A"	2,79,700.00	10,000.00	17.00 Hrs of 09.04.2026
04	Estimate for Miscellaneous Infra Works at CHC Fasimal, Sambalpur District.	207.70	06 (Six) Calendar months	"B" & "A"	2,07,700.00	10,000.00	17.00 Hrs of 09.04.2026
05	Estimate for Miscellaneous Infra Works at CHC Govindpur of Bamra Block, Sambalpur District (AMA HOSPITAL PH-II).	277.78	06 (Six) Calendar months	"B" & "A"	2,77,800.00	10,000.00	17.00 Hrs of 09.04.2026

06	Repair & Renovation to C.H.C Bhatli under implementation for "AMA Hospital" programme under 5T in the district of Bargarh for the year 2025-26.	325.71	07 (SEVEN) Calendar months	"A"	3,25,800.00	10,000.00	17.00 Hrs of 09.04.2026
07	Repair & Renovation to C.H.C Dava under implementation for "AMA Hospital" programme (phase-II) in the district of Bargarh for the year 2025-26.	251.35	06 (Six) Calendar months	"B" & "A"	2,51,400.00	10,000.00	17.00 Hrs of 09.04.2026
08	Repair & Renovation to C.H.C Talpali under implementation for "AMA Hospital" programme (phase-II) in the district of Bargarh for the year 2025-26.	311.28	07 (SEVEN) Calendar months	"A"	3,11,300.00	10,000.00	17.00 Hrs of 09.04.2026
09	Repair & Renovation to C.H.C Katapali under implementation for "AMA Hospital" programme under 5T in the district of Bargarh for the year 2025-26.	324.18	07 (SEVEN) Calendar months	"A"	3,24,200.00	10,000.00	17.00 Hrs of 09.04.2026
10	Repair & Renovation to C.H.C Attabira under implementation for "AMA Hospital" programme (phase-II) in the district of Bargarh for the year 2025-26.	327.61	07 (SEVEN) Calendar months	"A"	3,27,700.00	10,000.00	17.00 Hrs of 09.04.2026
11	Construction of 100 Seated Conference Hall & 2 nos of VVIP Suit in 2nd floor at New Circuit House Sambalpur.	239.52	06 (Six) Calendar months	"B" & "A"	2,39,600.00	10,000.00	17.00 Hrs of 09.04.2026
12	Development of Pradhanpat Integrated Eco-Tourism Circuit, Deogarh, Odisha.	737.33	11 (ELEVEN) Calendar months	"A" & "Special"	7,37,400.00	10,000.00	17.00 Hrs of 09.04.2026

1. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms & Conditions of contract and other necessary Documents can be seen in the website www.tendersodisha.gov.in.
2. The Bidders shall transfer online the Earnest money deposit / Bid Security of the amount specified for the works on the table column 5 above as part of its bid through a process as mentioned in DTCN.
3. The Bid documents will be available in the website www.tendersodisha.gov.in from **25.03.2026 to 17.00 Hours of 09.04.2026**.
4. The Bidder must possess **Compatible Digital Signature Certificate (DSC) of Class II or Class III**.
5. Bids shall be received only **"On-line"** on or before **17.00 Hours** of **09.04.2026**.
6. Bids received "on-line" shall be **opened at 11.00 Hours** on dated **10.04.2026** in the office of the Chief Construction Engineer, Northern (R&B) Circle, Sambalpur, Odisha in the presence of bidders who wish to attend. Bidders who participated in the bid can witness the opening of bids after logging on to the site through their DSC. If the office happens to be closed on the stipulated date of opening of Bids as specified, the bids will be opened on the next working day at the same time and venue.

7. The bidder shall transfer online the cost of bid documents for Rs. 10,000.00 as shown in column 7 above through a process as mentioned in DTCN.
8. Other details can be seen in the bidding documents.
9. Any bidder desirous to avail any facility as per certain circular/order of Government have to apply for the same in writing along with the bid document. Claim at the time of opening of tender or later will not be entertained.
10. Checklist is to be duly filled in.
11. If any of the intending bidders wish to withdraw from participation in the bid, He/She can freely **withdraw** from the participation before scheduled date and time of closure, failing which action as deemed fit as per rules will be taken against him/her.
12. The authority will not be held responsible for any technical problem / failure of Network, Server during the schedule dates of online bidding.
13. Any corrigendum / Addendum will be displayed in the website www.tendersodisha.gov.in only.
14. The authority reserves right to cancel the bid without assigning any reason thereof.

Sd/-

Chief Construction Engineer
Northern (R&B) Circle, Sambalpur

Copy to:-

1. Copy forwarded to the Manager (Publication), I & P.R. Department, Odisha, Bhubaneswar for information and necessary action.
2. Copy submitted to the Deputy Secretary to Government of Odisha, Department of information and Technology, Odisha, Bhubaneswar for information.
3. Copy submitted to the Engineer-in-Chief (Civil), Odisha, Nirman Soudh, Bhubaneswar / Chief Engineer, (Roads-I & II), Odisha / Chief Engineer (World Bank Project) / Engineer-in-Chief(Buildings), Odisha, BBSR /Chief Engineer (Buildings), Odisha, Bhubaneswar for favour of kind information and necessary action.
4. Copy submitted to the Chief Engineer, R.D.Q.P. / Chief Engineer, Rural Works-I / II / III, Chief Engineer, N.H. / M.D., O.B. & C.C. Ltd, Bhubaneswar/ E.I.C (e-procurement), State Procurement Cell, Odisha/ M.D, O.B & CC Ltd. Bhubaneswar for favour of kind information.
5. Copy to submitted to the Collector Sambalpur / Bargarh/ Jharsuguda/Deogarh / All Chief Construction Engineers under (R&B) / All Chief Construction Engineers, Rural Works, Sambalpur / All Chief Construction Engineer, National High Way, Sambalpur /All Chief Construction Engineer, M.I. Circle, Sambalpur/ All Chief Construction Engineer, RWSS, Sambalpur / All Superintending Engineer / All Executive Engineer under (R&B) Circle and N.H Circle for information and wide circulation.
6. Copy to the Executive Engineer Bargarh (R&B) Division, Bargarh for information and necessary action. He is requested to ensure regarding timely publication of tender call notice in news paper. Further they are requested to attend this office along with the concern DAO on the date of opening of tender positively.
7. Copy to the Notice Board of C.C.E.N.C (R&B) Circle, Sambalpur