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J.S.V. / P.W.D. 8 
GOVERNMENT OF HIMACHAL PRADESH 

JAL SHAKTI VIBHAG 
 
Division: Reckong Peo         SubDivision:- Reckong Peo 
ITEM RATE TENDER AND CONTRACT (GENERAL RULES AND DIRECTIONS) 

FOR THE GUIDANCE OF CONTRACTORS 
 
1. All work proposed for execution by contract will be notified in a form of invitation to tender pasted in 

public places and signed by the officer inviting tender or by publication in News papers or posted on website as 

the case may be. 

This form will state the work to be carried out, as well as the date for submitting and opening tenders and the 
time allowed for carrying out the work, also the amount of earnest money to be deposited with the tender and the 
percentage at which the Security deposit shall be deducted from the bills of the successful tenderer. Copies of the 
specifications, designs and drawings and any other documents required in connection with the work signed for 
the purpose of identification by the Executive Engineer shall also be open for inspection by the contractor at the 
office of Executive Engineer of concerned division during office hours. 
2. In the event of the tender being submitted by a firm, it must be signed separately by each partner thereof 
or in the event of the absence of any partner, it must be signed on his behalf by a person holding a power-of 
attorney authorizing him to do so, such power of attorney to be produced with the tender, and it must disclose 
that the firm is duly registered under the Indian Partnership Act, 1952. 
 

3. Receipts for payment made on account of work, when executed by a firm, must also be signed by all the 

partners, except where contractors are described in their tender as a firm, in which case the receipts must be 

signed in the name of the firm by one of the partners, or by some other person having due authority to give 

effectual receipts for the firm. 

 

4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he is willing to 
undertake each item of the work. Tenders, which propose any alteration in the work specified in the said form of 
invitation to tender, or in the time allowed for carrying out the work, or which contain any other conditions of 
any sort, including conditional rebates, will be summarily rejected. No single tender shall include more than one 
work, but contractors who wish to tender for two or more works shall submit separate tender for each. Tender 
shall have the name and number of the works to which they refer, written on the envelopes. 
The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by ignoring fifty paisa and 
considering more than fifty paisa as rupee one.  
In case the lowest tendered amount (worked out on the basis of quoted rate of Individual items) of two or more 
contractors is same, then such lowest contractors may be asked to submit sealed revised offer quoting rate of 
each item of the schedule of quantity for all sub sections/sub heads as the case may be, but the revised quoted 
rate of each item of schedule of quantity for all sub sections/sub heads should not be higher than their respective 
original rate quoted already at the time of submission of tender. The lowest tender shall be decided on the basis 
of revised offer.  
If the revised tendered amount (worked out on the basis of quoted rate of individual items) of two or more 
contractors received in revised offer is again found to be equal, then the lowest tender, among such contractors, 
shall be decided by draw of lots in the presence of SE of the circle, EE(s) in-charge of major & minor 
component(s) and the lowest contractors those have quoted equal amount of their tenders. 
In case of any such lowest contractor in his revised offer quotes rate of any item more than their respective 
original rate quoted already at the time of submission of tender, then such revised offer shall be treated invalid. 
Such case of revised offer of the lowest contractor or case of refusal to submit revised offer by the lowest 
contractor shall be treated as withdrawal of his tender before acceptance and 50% of his earnest money shall be 
forfeited. 
In case all the lowest contractors those have same tendered amount (as a result of their quoted rate of individual 
items), refuse to submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD of each lowest 
contractors. 
Contractor, whose earnest money is forfeited because of non-submission of revised offer, or quoting higher 
revised rate(s) of any item(s) than their respective original rate quoted already at the time of submission of his 
bid shall not be allowed to participate in the retendering process of the work. 
 

5.  The Executive Engineer or his duly authorized assistant will open tenders in the presence of any 
intending contractors who may be present at the time, and will enter the amounts of the several tenders in a 
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comparative statement in a suitable form. In the event of a tender being accepted, a receipt for the earnest money 
shall thereupon be given to the contractor who shall thereupon for the purpose of identification sign copies of the 
specifications and other documents mentioned in Rule-I. In the event of a tender being rejected, the earnest 
money shall thereupon be returned to the contractor remitting the same, without any interest. 
 

6.  The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not be 

bound to accept the lowest or any other tender. 

 

7.  The receipt of an accountant or clerk for any money paid by the contractor will not be considered as any 

acknowledgment or payment to the Executive Engineer and the contractor shall be responsible for seeing that he 

procures a receipt signed by the Executive Engineer or a duly authorized Cashier. 

 

8.   The memorandum of work tendered for and the schedule of materials to be supplied by the Irrigation & 
Public health department and their issue-rates, shall be filled and completed in the office of the Executive 
Engineer before the tender form is issued. If a form is issued to an intending tenderer without having been so 
filled in and incomplete, he shall request the officer to have this done before he completes and delivers his 
tender. 
9.  The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining secrecy of the 
tender documents drawings or other records connected with the work given to them. The unsuccessful tenderers 
shall return all the drawings given to them. If it is found the tender is not submitted in proper manner or contains 
too much corrections or absurd rates or amounts it would be open for the Governments to take suitable 
disciplinary action against the contractor. 
 
9A  Use of correcting fluid, anywhere in tender document is not permitted. Such tender is liable 
for rejection. 

 

10. The tenderers shall sign a declaration under the official’s secret act for maintaining secrecy of the tender 

documents drawing other records connected with the work given to them. The Unsuccessful tenderer shall return 

all the drawings when given to them. 

 

 

DECLARATION 

I/We hereby declare that I/We shall treat the tender documents drawings and other records connected with the 
work as secret/confidential documents and shall not communicate information/derived therefrom to any person 
other than a person to whom I/We am/are authorized to communicate the same or use the information in any 
manner prejudicial to the safety of the State.  
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ITEM RATE TENDER FOR WORKS 

 

   I/We hereby tender for the execution of the work specified for the Governor of  H.P. 
within the time specified in such memorandum at the rates specified in figures and words in the  attached 
schedule of quantities  and in accordance in all respect with the specifications, designs, drawing and instructions 
in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of contract 
and with such materials as are provided for, by, and in respect of accordance with, such conditions so far as 
applicable. 

Name of Work:- Remodeling of FIS Boktu in Tehsil Kalpa Distt. Kinnaur 
(H.P.)(SH:-C/O Trench Wier with Intake Chamber at Node-1, C/O 2 Nos of Disilting 
Chambers with Hopper Bottom at Node-2A and 2B, Providing Laying Jointing and 
Testing of Gravity Main of GMERWPipe 450mm Dia at RD 00/00 to RD 5825, C/O 
Anchor Blocks at Various RD's, C/O Cut Covers at Various RD's, C/O Collection 
Chamber at Junction of Pipe and open channel at Node-3, C/OP.C.C. B/Wall 1at RD 00 to 
RD 45, Providing and Fixing Electically operated gates, Supplying instalation and testing 
of Communication cabels, Supply, Installation and Testing of Artificial Intelligence based 
software "DIZIO INTERFACE" to generate the reports, data and graphical 
representations, Supply, Installation, Development, Testing, Configuration, and 
Commissioning of a Webbased SCADA System and Providing and constructing control 
room) 
 
 
MEMORANDUM 
(a)  General description on:  AS PER clause 1 to 30 of FORM 8  

(b)  Estimated cost     ₹  92913813/-only. 
(c)  Earnest Money    ₹  1005000/-only 
  

AMOUNT OF EARNEST MONEY TO BE DEPOSITED WITH EACH TENDER IS:- 

i) For works costing up toRs 50lacs =2 % (two percent) of the estimated cost put to tender. 

ii) For works costing between Rs50 lacs  to Rs1 Core  = (i) + 1.5%. 

iii) Above Rs. 1 Core= (ii) + 1%. 

Security deposit will be as under:- 

i)  For works costing up to     Rs 2, 00,000/- @ 10% of the tendered amount of the work. 

ii)  For works costing between  Rs 2, 00,000/- to Rs 5, 00,000/-   = (i) + 7.5%. 

iii)  For works costing between  Rs 5, 00,000/- to Rs 50, 00,000/- = (ii) + 5%. 

iv)  For works costing above   Rs 50, 00,000/- = (iii) + 2.5% (without any limit). 
 
 The Security Deposit will be collected by deductions from the running bills or offline in the shape of 

FDR only of the contractor at the rates mentioned above and the Earnest money, deposited online at the time of 

tender, will be treated as part of security deposits. The security deposit will also be deposited in the shape of 

National Saving Certificate pledged in favour of Engineer – In – Charge in any of the Post Office in H.P. 

1.     Cash  

2.     Promissory notes and stock certificate of Central Govt. or State Government. 

3.     National Saving Certificate pledged in favour of Engineer – In – Charge in any of the Post Office in H.P. 

4.     Deposit Receipts of recognized bank approved by Govt. for this purpose. 

 

(e)   Time allowed for the work from the 15th day after the date of written order to commence is Six months. 

       Should this tender be accepted in whole or in part, I/We hereby agree. 

(i)    To abide by and fulfill all the terms and provisions of the said conditions annexed here to and all the terms 

and provisions contained in notice inviting tenders so far as applicable and or in default thereof to forfeit and pay 

to the Governor of H.P. or his successors in office, the sum of money mentioned in the said condition. A sum of 

Rs  If / We fail to commence the works specified in the above memorandum, I/We agree that the said Governor 

or his successors in office shall, without prejudice to any other right or remedy, be at liberty to forfeit the said 
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Earnest money absolutely, otherwise the said earnest money shall be retained by him towards security deposit 

mentioned against clause (d) of the above mentioned memorandum. 

(ii)   To execute all the work referred to in the tender documents upon the terms and conditions contained or 

referred to there in and to carry out such deviations as may be ordered up to a maximum of limit as mentioned in 

JSV form 6 Clause 30% at the rates quoted in the tender documents and those in excess of that limit at the rates 

to be determined in the accordance with the provisions contained in clause 12-A of the tender form. 

 

EXEMPTION FROM THE PAYMENT OF EARNEST MONEY:-No exemption will be allowed every 

participating contractors/firm shall be deposit Earnest money through online mode as per payment gateway 

on www.hptenders.gov.in” or offline in the shape of FDR only. 

 

Executive Engineer 

        Jal Shakti Division,Reckong Peo. 
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CONDITION OF CONTRACT 

DEFINITION:- 

 

(1) The Contract means the documents forming the tender and acceptance thereof and the formal 
agreement executed between the competent authority on behalf of the Governor of H.P. and the 
Contractor, together with the documents referred to therein including these conditions, the 
specifications, designs, drawings and instructions issued from time to time by the Engineer-in- Charge 
and all these documents taken together, shall be deemed to form one contract and shall be 
complementary to one another. 

 

(2) In the contract, the following expressions shall, unless the context otherwise requires, have the 
meanings,  

 
(3) hereby respectively assigned to them:- 
(i) The expression works or work shall, unless there be something either in the subject or context  
(ii) repugnant to such construction, be construed and taken to mean the works by or by virtue of the contract 

contracted to be executed whether temporary or permanent, and whether original, altered, substituted or 
additional. 

(iii) The Site shall mean the land/or other places on, into or through which work is to be executed under the  
(iv) contract or any adjacent land, path or street through which work is to be executed under the contract or 

any adjacent land, path or street which may be allotted or used for the purpose of carrying out the 
contract. 

(v)  The Contractor shall mean the individual, firm or company, whether incorporated or not, undertaking 
the works and shall include the legal personal representative of such individual or the persons 
composing such firm or company, or the successors of such firm or company and the permitted 
assignees of such individual, firm or company. 

(vi) The Governor means the Governor of H.P. and his successors. 
(vii) The 'Engineer-in-Charge' means the Executive Engineer or Assistant Engineer as the case may be who 

shall supervise and be in charge of the work and who shall sign the contract on behalf of the Governor. 
 

(viii) Government' or ‘GovernmentofH.P.’ shall mean the Governor of H.P.The term 'Chief 
Engineer' means Engineer-in-chief / Chief Engineer, Himachal Pradesh Jal Shakti Vibhag. 

(ix) Excepted Risk are risks due to riots (other than those on account of contractor’s employees), war 
(whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion revolution, 
insurrection, military or usurped power, any acts of Government, damages from aircraft, acts of God, 
such as earthquake, lightening and unprecedented floods, and other causes over which the contractor has 
no control and accepted as such by the Accepting Authority or causes solely due to use or occupation by 
Government of the part of the works in respect of which a certificate of completionhas been issued or a 
cause solely due to Government’s faulty design of works. 

(x) Where the context so requires, words imparting the singular only also include the plural and vice versa. 
Any reference to masculine gender shall whenever required include feminine gender and vice versa. 

 

CLAUSE-1:   Security Deposit 

              The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall permit 

Government at the time of making any payment to him for work done under the contract to deduct such sum as 

along with the already deposited earnest money at the rate specified below from the gross amount of each 

running and final bill till the sum deducted will amountto the security deposit. 

 
(1) The rates for deposit of security amount by contractors will be as under:-  

(i)  For works costing Rs. 2 lacs        = 10%  

(ii) For works costing between  Rs. 2 to 5 lacs    =(i)+7½ % 

 (iii)  For works costing between Rs. 5 to 50 lacs    =(ii) +5 %  

(iv)  For works costing above 50 lacs              = (iii) +2½ %         (without any limit)  

                      50% of the security will be returned on completion/handing over of works and remaining security 

amount will be released after the defect liability period is over. Security amount will also be allowed to be 

deposited in the shape of National Saving Certificates, Fixed Deposit Receipts and other certificates included in 

para 22.3 (ii) of the C.P.W.D. Manual. 
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       The security deposit will be collected by the deduction from the running bills of the contractor at the rates 

mentioned above and the earnest money deposited at the time of tender through online/offline mode shall be 

treated as part of security deposit. Recovery of the compensation for delay (clause-2) can be done from the 

security provided under clause or from any other work being executed by the contractor in state. 

 

Such deductions will be made and held by Government by way of Security Deposit unless he/they has/have 

deposited the amount of Security at the rate mentioned above in cash or in the form of Government Securities or 

fixed deposit receipts. In case a fixed deposit receipt of any Bank is furnished by the contractor to the 

Government as part of the security deposit and the Bank is unable to make payment against the said fixed deposit 

receipt, the loss caused thereby shall fall on the contractor and the contractor shall forthwith on demand furnish 

additional security to the Government to make good the deficit.  

 

Such deductions shall be made and held by Government by way of Security Deposits. Provided always, that the 
government for this purpose shall be entitled to recover the amount from each running bill, (at the rates as 
specified above) till the balance of the amount of Security Deposit is realised. All compensation or other sums of 
money payable by the contractor under the terms of this contract may be deducted from or paid by the sale of a 
sufficient part of his security deposit or from the interest arising there from or from any sums which may be due 
to or may become due to the contractor by Government on any account what so ever and in the event of his 
Security deposit being reduced by reason of any such deductions or sale or aforesaid, the contractor shall within 
10 days make good in the shape of National Saving Certificate/ Time Deposit Amount/ Post Office Saving 
Account in any of the Post Office in Himachal Pradesh duly pledged in the name of Executive Engineer. The 
security deposit shall be collected from the running bills of the contractor at the rates mentioned as above and the 
Earnest Money if deposited in the shape of National Saving Certificate / Time Deposit Amount / Post Office 
Saving Account in any of the Post Office in H.P. at the time of tender will be treated part of the security deposit. 
 
 
Note: -Government Securities will include all forms of Securities mentioned in HPFR Rules except fidelity bond. 

This will be subject to the observance of the condition mentioned under the rule against each form of security. 

Note: -   In case a fixed deposit and the bank goes in to liquidation or for any reason unable to make payment 

against the said fixed deposit receipt of any bank, is furnished by the contractor to the government as part of the 

security deposit receipt, the loss caused there by shall fall on the contractor and the contractor shall forthwith on 

demand furnish additional security to the Govt. to make good the deficit. 

 

CLAUSE-2 COMPENSATION FOR DELAY 

The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor 

and shall be deemed to be the essence of the contract on the part of the contractor and shall be reckoned from the 

fifteenth days after the date on which the order to commence the work is issued to the contractor. The work shall 

throughout the stipulated period of the contract proceed with all due diligence and the contractor shall pay as 

Compensation an amount equal to one percent or such smaller amount as the Superintending Engineer (whose 

decision in writing shall be final) may decide on the amount of the tendered cost of the whole work as shown in 

the tender for every day that the work remains un-commenced or unfinished, after the proper dates and further, to 

ensure good progress during the execution of the work, the contractor shall be bound in all cases in which the 

time allowed for any work exceeds one month save for special job to complete one eighth of the whole of the 

work before one fourth of the whole time allowed under the contract has elapsed, three-eighth of the work, 

before one half of such time has elapsed and three fourth of the work, before of three fourth of such time has 

elapsed . 

However for special jobs if a time -schedule has been submitted by the contractor and the same has been 
accepted by Engineer-in-charge, the contractor shall comply with the said time schedule. In the event of the, 
contractor failing to comply with his condition, he shall be liable to pay as compensation an amount equal to one 
percent or such smaller amount as the Superintending Engineer (whose decision in writing shall be final), may 
decide on the said tendered cost of the whole work for every day that the due quantity of work remains 
incomplete, provided always that the entire amount of compensation to be paid under the provisions of this 
clause shall not exceed twenty percent of the tendered cost of the work as shown in the tender .  
 
CLAUSE-3:-   The Engineer-in-charge may without prejudice take action against the contractor in any respect of 
any delay or inferior workmanship or otherwise or to any claims for damage in respect of any breaches of the 
contract and without prejudices to any rights or remedies under any of the provision of this contract or otherwise 



 
 

7 
Cont EE 

and whether the date for completion has or has not elapsed by notice in writing absolutely determine the contract 
in any of the following case: -  

i)  If the contractor having been given by the Engineer-in-charge in writing to rectify, reconstruct 
or replace any defective work or that the work is being performed in any inefficient or otherwise improper or un 
workman like manner shall omit to comply with the requirements of such notice for a period of the seven days 
thereafter or if the contractor shall delay or suspend the execution of the work which in the judgment of the 
Engineer-in-charge (which shall be final and binding) he will be unable to secure completion of the work by the 
date for completion or he has already failed to complete the work by the date.  

ii)  If the contractor being a company shall pass a resolution or the court shall make an order that 
the company shall be bound up or if a receiver or manager on behalf of a creditor shall be appointed or if 
circumstances shall arise which entitle the Court to make a winding up order. 

 
iii) If the contractor commits breach of any of the terms and conditions of this contract.  
 
iv) If the contractor commits any acts mentioned in Clause-21 hereof. 

  
When the contractor has made himself liable for action under any of the cases aforesaid, the Engineer-in-charge 
on behalf of the Governor of Himachal Pradesh shall have powers :- 
 
a) To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing to 
the contractor under the hand of the Engineer-in-charge shall be conclusive evidence). Upon such determination 
or rescission the security deposit of the contractor shall be liable to be forfeited and shall be absolutely at the 
disposal of Government. 
b) To employ labour paid by the IPH/JSV Department and to supply materials to carry out the works or 
any part of the work debiting the contractor, with the cost of the labour and the price of the materials of the 
amount of which cost and price certified by the Engineer-in-charge shall be final and conclusive against the 
contractors and crediting him with the value of the work done in all respects in the same manner and at the same 
rates as if it had been carried out by the contractor, under the terms of his contract .The certificate of the 
Executive Engineer as to the value of the work done shall be final and conclusive against the contract or provided 
always that if the expenses incurred by the department are less than the amount payable to the contractor at this 
agreement rates, the differences shall not be paid to the contractor. 
c) After giving the notice to the contractor to measure up the work of the contractor and to take such part 
thereof as shall be unexecuted out of his hands and to give it to another contractor to complete in which case any 
expenses which may be incurred in excess of the sum which would have been paid to the original contractor if 
the whole work had been executed by him of the amount of which excess (certificate in writing of the Engineer-
in-charge shall be final and conclusive) shall be borne and paid by the original contractor and may be deducted 
from any money due to him by Government under this contract or any other account or any other work within or 
outside the state whatsoever. 
In the event of any one or more of the above courses being adopted by the Engineer-in-charge the contractor 
shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured 
any materials or entered into any engagements or made any advances on account or with a view to the execution 
of the work or the performance of contract and in case action is taken under any of the provisions aforesaid, the 
contractor shall not be entitled to recover or be paid any sum of any work thereto actually performed under the 
contract unless and until the Engineer-in-charge has certified in writing the performance of such work and the 
value payable in respect thereof and he shall only be entitled to be paid the value so certified .  
Contractor to remain liable to pay compensation if action not taken under clause 3 powers to or take 
possession of or removal of contractor’s plant. 
 
CLAUSE-4: Contractor of remain liable to pay compensation if action not taken under clause 3 
powers to or take possession of or removal of contractor’s plant. 
 
 In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 thereof, 
shall have become exercisable and the same are not exercised, the non-exercise thereof shall not constitute a 
waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the event of any 
future case of default by the contractor and the liability of the contractor for compensation shall remain 
unaffected. In the event of the Engineer-in-Charge putting in force all or any of the powers vested in him under 
the preceding clause he may, if he so desires after giving a notice in writing to the contractor, take possession of 
(or at the sole discretion of the Engineer-in-Charge which shall be final and binding on the contractor) use as on 
hire (the amount of the hire money being also in the final determination of the Engineer-in-Charge) all or any 
tools, plant, materials and stores, in or upon the works, or the site thereof belonging to the contractor, or procured 
by the contractor and intended to be used for the execution of the work/or any part thereof, paying or allowing 
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for the same in account at the contract rates, or, in the case of these not being applicable, at current market rates 
to be certified by the Engineer-in-Charge, whose certificate thereof shall be final, and binding on the contractor, 
clerk of the works, foreman or other authorized agent to remove such tools, plant, materials, or stores from the 
premises (within a time to be specified in such notice) in the event of the contractor failing to comply with any 
such requisition, the Engineer-in-Charge may remove them at the contractor’s expense or sell them by auction or 
private sale on account of the contractor and his risk in all respects and the certificate of the Engineer-in-Charge 
as to the expenses of any such removal and the amount of the proceeds and expenses of any such sale shall be 
final and conclusive against the contractor. 
 
CLAUSE-5: EXTENSION OF TIME 

The time allowed for execution of the Works as specified in the Schedule of Quantity’ or the extended 
timein accordance with these conditions shall be the essence of the Contract. The execution of the works shall 
commence from such time period as mentioned in schedule. 
If the contractor shall desire an extension of time for completion of work on the grounds of his having been 
unavoidably hindered in its execution or on any other ground, he shall apply in writing to the Executive Engineer 
within 30 days of the date of hindrance on account of which he desires such extension as aforesaid and the 
Executive Engineer shall if in his opinion (which shall be final) finds the grounds stated by the contractor to be 
reasonable shall forward the case to authority approving the tender for acceptance who may authorize such 
extension of time, if any, as may in his opinion be necessary or proper. 
 
CLAUSE-6: COMPLETION CERTIFICATE 

Within ten days of the completion of the work the contractor shall give notice of such completion to the Engineer 

-in -charge and within ten/thirty days of the receipt of such notice, the Engineer-in -charge shall inspect the work 

and if there is no defect in the work he shall furnish to the contractor with a certificate of completion, otherwise a 

provisional certificate of completion, indicating defect(s) to be rectified by the contractor and / or for which 

payment will be made at reduced rates, shall be issued but no certificate of completion, provisional or otherwise, 

shall be issued, nor shall work be considered to be completed until the contractor shall have removed from the 

premises on which the work was executed all scaffolding surplus materials, rubbish and all huts and sanitary 

arrangements required for his/ their work, people on the site in connection with the execution of the work as shall 

have been erected or constructed by the contractor(s) and cleaned off the dirt from all wood work, door, 

windows, wall, floors or other parts of any building in, upon or about which work is to be executed or of which 

he may have had possession for the purpose of the execution thereof and not until the work shall have been 

measured by the Engineer- in -charge. If the contractor shall fail to comply with the requirements of this clause 

as to removal of scaffolding surplus materials and rubbish and all huts and sanitary arrangements as aforesaid 

and cleaning of dirt on or before the date fixed for the completion of the works, the Engineer- in -charge may at 

the expense of the contractor remove such scaffolding, surplus material and rubbish etc. and dispose of the same 

as he thinks fit and clean off such dirt as aforesaid and the contractor shall have no claim in respect of any 

scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

 
CLAUSE - 6A:   When the annual repairs and maintenance of works are carried out, the splashes and droppings 
from white washing, color washing, painting etc., on walls, floor, windows, etc shall be removed and the surface 
cleaned simultaneously with the completion of these items of work in the individual rooms, quarters or premises 
etc. where the work is done: without waiting for the actual completion of all the other items of work in the 
contract. In case the contractor fails to comply with the requirements of this clause, the Engineer-in-Charge shall 
have the right to get this work done at the cost of the contractor either departmentally or through any other 
agency. Before taking such action, the Engineer-in-Charge shall give ten days notice in writing to the contractor. 
 

N. B.: Ten days will apply in the case of work at the headquarters of the Engineer-in-chargeand thirty days will 
apply in the case of works at a station other than the headquarters of Engineer-in-charge. 
 

 

 

CLAUSE-7:Payment of interment at certificate to be regarded as advance. 

 No payment shall be made for work with estimated cost of Rupees five thousand or less till after the 

whole of the work shall have been completed and certificate of completion given. But in the case of work 

estimated to cost more than rupees five thousand the contractor shall on submitting the bill thereof be entitled to 

receive a monthly payment proportionate to the part thereof then executed to the satisfaction of the Engineer- in -
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charge whose certificate of the sum so payable shall be final and conclusive against the final payment only and 

not as payments for work actually done and completed and shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be removed and taken away and reconstructed or re - created or be considered as 

an admission of the due performance of the contract, or any part thereof, in any respect or the accruing of any 

claim, nor shall it conclude, determine or affect in any way the powers of the Engineer- in -charge under these 

conditions or any of them as to the final settlement and adjustment of the accounts or otherwise or in any other 

way vary or affect the contract.  

The final bill shall be submitted by the contractor within one month of the date fixed for the completion of the 

work or from the date of certificate of completion furnished by the E-in-Charge. The payment shall be made 

within three months if the amount of contract plus that of additional items is up to RS. 2 lacs & in 6 months if the 

same exceeds Rs. 2 Lakhs. From the date of the submission of the bill. If there shall be any dispute about any 

items or times of the work then the undisputed item or items only shall be paid within the said period of three 

month or six months as the case may be. The contractor shall submit a list of the disputed item within the 30 days 

from the disallowance thereof and if he fails, to do this, his claim shall be deemed to have been fully waived and 

absolutely extinguished 

 
CLAUSE-7A: Whenever there is likely to be delay in recording detailed measurements for making a running 

payments in the case of residential buildings, advance payments without detailed measurements for work done 

other than foundation and finishing items up to 

        (a)         Lintel level (including sun shade etc.) and  

        (b)      Slab level for each floor worked out as 75% of the tendered rates may be made in running accounts 

bills by the Engineer- in -charge, in his direction on the basis of a certificate from the Assistant Engineer to the 

effect that the work has been completed up to level in question. The Advance payments so allowed shall be 

adjusted in the subsequent running bills by taking detailed measurements thereof. Final Payments shall be made 

only on the basis of detailed measurements. 

 

CLAUSE -8: Bill to be submitted Monthly     

                     A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer-

in-charge for all work executed in the previous month and the Engineer -in-charge shall take or cause to be taken 

the requisite measurement for the purpose of having the same verified and the claim as far as admissible, 

adjusted as far as possible before the expiry of ten days from the presentation of the bill. If the contractors does 

not submit the bill within the time fixed as aforesaid, the Engineer -in-charge may depute with seven days of the 

date fixed as aforesaid, a subordinate to measure up the said work in the presence of the contractor whose 

countersignature to the measurement list will be sufficient and the Engineer-in-charge may prepare a bill from 

such list. 

 

CLAUSE-8A: Contractor's to be given  a  week to file objections to the measurements recorded by Department 

before  taking any measurement of any work as has been referred to in clause 6,7 and 8 hereto the Engineer -in-

charge or a subordinate deputed by him shall give reasonable notice to the contractor .If the contractor fails to 

attend at the measurements after such notice or fails to countersign or to record the difference within a  week 

from the date of measurement in the manner required by the Engineer -in-charge then in any such event the 

measurements taken by the Engineer -in-charge or by the subordinate deputed by him as the case may shall be 

final and binding  on the contractor and the contractor shall have no right to dispute the same .    

CLAUSE 9:Bill to be on Printed Forms. 

                       The contractor shall submit all bills on the printed forms to be had on application from the office 

of the Engineer -in-charge and the charges in the bills always be entered at the rates specified in the tender or in 

the case of any extra works ordered in pursuance of these conditions and not mentioned or provided for in the 

tender at the rates hereinafter provided for such work. 

 

CLAUSE 9A: Payment of Contractors Bills to Bank. 

                        Payment due to the contractor may, if so desired by him be made to his bank instead of direct to 

him , provided that the contractor furnishes to the Engineer -in- charge (1) authorization in the form of a legally 

valid document such as a power of attorney conferring authority of the bank to receive and (2) his own 

acceptance of the correctness of the account made out as being due to him by Government or his signature on the 
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bill or other claim preferred against Government, before settlement by the E-in-charge of the account of claim by 

payment to the bank, while the receipt given by such bank shall constitute a full & sufficient discharge of 

payment, the contractor should wherever possible, present his bills duly receipted and discharged through his 

bankers. 

 

CLAUSE 10: Stores Supplied by Government  

                       If the specifications of schedule of items provided for the use of any special materials to be 

supplied from Engineer-in -charge 's stores , or if it is required that the contractor shall use certain stores to be 

provided  by the Engineer - in -charge as shown in the schedule of materials here to annexed, the contractor shall 

be bound to procure and shall be supplied such material and stores as are from time to time required to be used 

by him for the purpose of contract only and the value of the full quantity of materials and stores so supplied at the 

rates specified in the said schedule of materials may be set off or otherwise , or against or from the security 

deposit, or the proceeds of sale thereof if the same is held in Government securities , the same or a  sufficient 

portion thereof being in this case sold for the purpose. All materials so supplied to the contractor shall remain the 

absolute property of the Government and shall not be removed on any account from the site of the work and shall 

be at all time open to inspection by the Engineer- in -charge. Any such materials remaining unused and in 

perfectly good condition at the time of the completion or termination in the contact shall be returned to the 

Engineer- in - charge at a place directed by him , if by a notice in writing under no hand be hand be shall so 

require but the contractor shall not be entitled to return any such material unless with such consent and shall have 

no claim for compensation  on account of any such materials so supplied to him as aforesaid not being used by 

him or for any wastage in or damages to any such materials. On being required to return the store material the 

contractor shall hand over the stores / material on being paid or credited such prize as the Engineer- in- Charge 

shall determine having due regard to the condition for the stores / materials . The price allowed to the contractor, 

however, shall not exceed the amount charged to him excluding the storage if any.  The decision of the Engineer 

- in -charge shall be final and conclusive. In the event of breach of the aforesaid conditions, the contractor shall 

in addition to throwing himself open to account for contravention of the terms and of the licenses or permit and / 

or for criminal breach of trust be liable to Govt. for all advantages or profits resulting or which in the usual 

course would have resulted to him by reason of such breach. Provided that the contractor shall in no case be 

entitled to any compensation or damages  on account of any delay in supply or non - supply thereof of all or any 

such material and stores. Provided  further that the contractor shall be  bound to execute the entire work if the 

materials are supplied  by the Govt. within the scheduled time for completion of the work plus 50 percent thereof 

(Scheduled time 6 months if the time of completion of the work exceeds 12 months) but if a part only of the 

materials has been supplied within the aforesaid period, then the contractor shall be bound to do so much of the 

work as may be possible with the materials and stores supplied in the aforesaid period. For the completion of the 

rest of the work the contractor shall be entitled to such extension of time as may be determined by the Engineer - 

in- charge whose decision in this regard shall be final. 

 

             Surplus materials which originally procured, by the contractor for themselves can also be taken over by 

Govt. if required to use, other work in progress only on special arrangements and the prevailing markets rates 

(i.e. rates at which the articles similar description can be procured at a given time at the stores go down, from the 

public market suitable to division for the obtaining a supply thereof. 

 

CLAUSE 10 -A:The Engineer-in-Charge shall have full powers to require the removal from the premises of all 

materials which in his opinion are not in accordance with the specifications and in case of default, the Engineer-

in-Charge shall be at liberty to employ at the expense of the contractor, other persons to remove the same without 

being answerable or accountable for any loss or damage that may happen or arise to such materials. The 

Engineer-in-Charge shall also have full powers to require other proper materials to be substituted thereof and in 

case of default, the Engineer-in-Charge may cause the same to be supplied and all costs which may attend such 

removal and substitution shall be borne by the Contractor. 

 

CLAUSE10-B:The contractor, on signing an indenture in the form to be specified by the Engineer-in-Charge, 
shall be entitled to be paid during the progress of the execution of the work up to75% of the assessed value of 
any materials which are in the opinion of the Engineer-in-Charge non-perishable, non-fragile and non-
combustible and are in accordance with the contract and which have been brought on the site in connection 
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therewith and are adequately stored and/or protected against damage by weather or other causes but which have 
not at the time of advance been incorporated in the works. When materials on account of which an advance has 
been made under this sub-clause are incorporated in the work, the amount of such advance shall be recovered/ 
deducted from the next payment made under any of the clause or clauses of this contract. 
 
CLAUSE 10 C/10CC:Not applicable being stipulated time period of completion of works is 12 months which is 

less than 36 months. (As per Pr. Secretary (JSV) to the  Government of Himachal Pradesh notification  No.JSV B 

(F)-7-2/2022 dated 09-09-2023. 

 

CLAUSE 10 D:The contractor shall treat all materials obtained during dismantling of a structure, excavation of 

the site for a work, etc. as Government’s property and such materials shall be disposed off to the best advantage 

of Government according to the instructions in writing issued by the Engineer-in-Charge. 

 

CLAUSE 10 E: (i) Tendered rates are inclusive of all taxes and levies payable under the respective statutes 

.However pursuant to the constitution (Forty Sixth Amendment) Act, 1982 If any further tax or levy is imposed 

by Statutes, after the date receipt of tenders and the contractors there upon necessarily and properly pays such 

taxes / levies the contractor shall be reimbursed the amount so paid provided such payment, if any, is not in the 

opinion of Superintending Engineer (whose decision shall be final and binding ) attributable to delay in executing 

of work within the control of the contractor .  

 

(ii) The contractor shall keep necessary books of account and other documents for the purpose of this condition 

as may be necessary and shall allow inspection of the same by a duly authorized representative of Govt. and 

further shall furnish such other information / documents as the Engineer -in -charge many require. 

 

(iii) The contractor shall within a period of 30 days of imposition of any further tax or levy. pursuant to the 

constitution (Forty Six Amendment ) Act, 1982 give a written notice thereof to the Engineer -in -charge that the 

same is given pursuant to this condition together with all necessary information relating thereto. 

 

RETURN OF EMPTY CEMENT BAGS:  

CLAUSE 10 F: (i) The recovery rate of cement is inclusive of cost of jute or paper bags. The contractor shall 

have to return at least ninety percent of the cement jute bags in serviceable condition to the bag collecting agents. 

The payment for the cost of empty cement bags will be made to the contractor by the bag collecting aments at the 

prevailing rate as fixed of the D.G.S.&D. The contractor shall get the name of the bag collecting agents from the 

Engineer - in-charge in writing. The contractor must produce the certificate on the printed letter head from the 

authorized bag collecting agents as proof for the number of bags returned by him. The certificate must be 

produced by him while claiming payment against each running bill .In case , the number of serviceable bags 

returned is less than 90% of the bags issued compensation at the rate of rupee 1.26 per bags returned short of the 

minimum number shall be recovered from the contractor .  

 

(ii) The contractor should send registered intimation to the Bags collecting agent of the cement factories for 

collecting the bags within a period of 30 days .If the bag collecting anent fails to turn up within the specified 

period, the contractor shall be at liberty to dispose of the bags.  

 

(iii) In case the empty cement jute bags the required by HP IPH for bonafide use in work the Executive Engineer 

- in- charge of the work shall have powers to collect the bags himself and the contractor shall have to return the 

desired the empty jute bags in serviceable condition to him on the same condition as for bag collecting agents. 

CALUSE 11: Work to be Executed in Accordance with Specifications, Drawings, Orders etc. 

        The contractor shall execute the whole and every part of the work in the most substantial and workmanlike 

manner both as regards materials and otherwise in every respect in strict accordance with the specifications. The 

contractor shall also conform exactly, fully and faithfully to the design, drawings and instructions in writing in 

respect of the work signed by the Engineer-in-Charge and the contractor shall be furnished free of charge one 

copy of the contract documents together with specifications, designs, drawings and instructions as are not 

included in the standard specifications of H.P.IPH Department compilation entitled specification of work 1987 
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Vol. -I  or in any Bureau of Indian Standard or any other, published standard or code or, Schedule of Rates or any 

other printed publication referred to elsewhere in the contract. 

 

CALUSE 12: Alterations in Specifications and Designs: The Engineer-in-charge shall have power to make 
any alteration in, omission from additions to or substitution for, the original specification, drawing designs and 
instructions, that may appear to him to be necessary during the progress of the work, and the contractor shall 
carry out the work in accordance with any instructions which may be given to him in writing signed by the 
Engineer-in -charge, and such alterations, omissions, additions or substitutions shall not invalidate the contract 
and any altered additional or substituted work which the contractor may be directed to do in the manner above 
specified as part of the work shall be carried out by the contractor on the same conditions in all respect on which 
he is agreed to do the main work. The time for the completion of the work shall be extended in the proportion 
that the altered, additional or substituted work bears to the original contract work, and the certificate of the 
Engineer-in-charge shall be conclusive as to such proportion. Over and above this, a further period to the extent 
of 25% of the time so extended shall be allowed to the contractor, but for the extended period the contractor shall 
not be entitled for claim under 10-C. or 10CC. The rates for such additional, altered or substituted work under 
this clause shall be worked out in accordance with the following provisions in their respective order.  
 
(i) If the rates for the additional, altered or substituted work are specified in the contract of work, the contractor 

is bound to carry out the additional, altered or substituted work at the same rates as are specified in the 
contract for the work.  

(ii) If the rates of the additional, altered or substituted work are not specifically provided in the contract for the 
work, the rate will be derived from the rates for a similar class of work as are specified in the contract for 
the work. The decision of Engineer-In charge about similar items for the purpose of this sub clause shall be 
final & conclusive. 

(iii) If the altered, additional or substituted work includes any work for which no rate is specified in the contract 
for the work and cannot be derived from the similar class of work in the contract then such work be carried 
out at the rates of that item as mentioned in latest applicable H.P. PWD/IPH Schedule of Rates with up to 
date corrections of tender minus / plus percentage which the total tendered amount bears to the estimated 
cost of entire work put to tender. Provided always that if the rates for a particular part or part of the item are 
not in the schedule rates, the rate for such part or parts will be determined by the Engineer-in-charge on the 
basis of prevailing market rate when the work was done. 

(iv) If the rates for the altered , additional or substituted work cannot be determined in the manner specified in 
sub clause (i) to (iii) above, then the contractor shall, within 7days of the date of receipt of order to carry out 
the work, inform the Engineer-in -charge of the rates which he intends to charge for such class of work, 
supported by analysis of the rates claimed and the Engineer-in-charge shall determine the rate or rates on 
the basis of prevailing market rates and pay thecontractor accordingly. However, the Engineer-in- charge, 
by notice in writing will be at liberty to cancel his order to carry out such class or work and arrange to carry 
it out in such manner as he may consider appropriate. But under no circumstances, the contractor shall 
suspend the work on the plea of non settlement of rates of items falling under this clause. Except in case of 
the items relating to foundation, provisions contained in sub clause (i) to (iv) above shall not apply to 
contract or substituted items as individually exceed the percentage set out in the tender document (referred 
to herein below as " deviation limit") subject to the following restrictions :-  

(a) The deviation limit referred to above is the net effect (algebraic sum) of all additions and deduction ordered.  
 
(b) In no case shall the amount of additions / deductions (arithmetical sum) exceed twice the deviation limit. 
 
(c) The deviations ordered on items of any individuals trade included in the contract shall not exceed plus / minus 

50% of the value of that trade in the contract as a whole or half the deviation limit whichever is less. 
 
(d)  The value of additions of items of any individual trade not already included in the contract shall not exceed 

10% of the deviation limit. For the purpose of operation of clause 12 (iv) the following work shall be 
treated as work relating to foundations. 

 
(a)  For building plinth level or 1.2 meter (4ft.) above ground level whichever is lower, excluding items for 

flooring and DPC but including base concrete below the floors.  
 
(b)  For abutments piers, retaining walls of the culverts and bridges walls of the water reservoirs, up to the bed 

or floor level.  
 
(c)  For retaining wall where floor level is not determinate, 1.2 meters above the average ground level or bed 

level.  
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(d) For roads, all items of excavation and filling including treatment of sub base and soling work.  
 
(e)  For water supply lines, sewer lines, underground Storm water drains, and all items of similar work below 

ground level except items of pipe work & masonry work above Ground Level. 
 
(f) For open storm water drains all items of work except lining of drains  
 
(g)  For water/Sewerage Treatment plant, intake, Storage tanks, flushing tanks etc. up to maximum 1.2 meter 

(4ft.) above average ground level. (Additional Condition)  
 
Note : Individual trade means the trade sections into which a schedule of quantities annexed to the agreement 
has been divided or in the absence of any such division the individual sections of the H.P. IPH Department 
Schedule of Rates specified above such as excavation and earth work, concrete , wood work & Journey etc.  
The rates of any such work except the items relating to foundations which is in excess of the deviation limit shall 
be determined in accordance with the provisions contained in clause 12-A . 
 

CLAUSE 12 A:-  

In the case of contract or substituted items which individually exceed the quantity stipulated in the contract by 

more than the deviation limit except the items relating to foundation work which the contractor is required to do 

under clause 12 above, the contractor shall within 7 days from the receipt of order claim revision of the rates 

supported by proper analysis in respect of such item for quantities in excess of the deviation limit 

notwithstanding the fact that the rates for such items exist in the tender for the main work or can be derived in 

accordance with the provision of sub clause (ii) of clause 12 and the Engineer-in-charge may revise their rates, 

having regard to the prevailing market rates and the contractor shall be paid in accordance with the rare so fixed. 

In case the rates so fixed by Engineer –in-charge is not acceptable to the contractor, the Engineer-in-charge shall 

be at liberty to cancel his order to carry out such increased quantities of work by giving notice in writing to the 

contractor and arrange to carry it out in such manner as he may consider advisable. But, under no circumstances 

the contractor shall suspend the work on the plea of no settlement of rates of items falling under this clause. 

                                      All the provision of the preceding paragraph shall equally apply to the decrease in the 

rate of items for quantities in excess of the deviation limit, notwithstanding the fact that the rates for such items 

exist in the tender for the main work or can be derived in accordance with the provisions of sub clause (ii) of the 

preceding clause 12 and the Engineer-in-charge may revise such rates having regard to the prevailing market 

rates. 

CLAUSE 13:No compensation for alteration in the restriction of work to be carried out. 

  If at any time after the commencement of work, the Governor of H.P. shall for any reason what 
so ever not require the whole work or part there of as specified in the tender to be carried out, The Engineer -in-
charge shall give notice in writing of the fact to the contractor who shall have no claim to any payment of 
compensation whatsoever on account of any profit or advantages which he might have derived from the 
execution of the work in full, but which he could not derive in consequence of the full amount of the work or part 
there-of have not been carried out, neither shall he have any claim for compensation by reason of an alteration 
having been made in the original specifications, drawing, designs and instructions which shall involve any 
curtailment of the work as originally contemplated. 
 
 Provided that the contractor shall be paid the charges in respect of the carriage of materials 

required for bonafide use on the work & the material so purchased & brought to the site of the work by the 

contractor and rendered unused as a result of the abandonment of the Work or curtailment of any portion thereof 

and then taken back by the contractor, provided however that the Engineer -in-charge shall have in all such cases 

the option of taking over all or any such materials at their purchases price or at local current rates whichever may 

be less. 

 In the case of stores, having been issued from Govt. stores, supervision charges and storage charges 

shall be refundable in addition to the issue rate of the material In the case of such stores having been issued from 

Govt. stores and returned by contractor to Govt. stores credit shall be given to him by the Engineer -in-charge at 

rates not exceeding those at which were stores were originally issued to him after taking into consideration any 

deduction for claims resting on the part of contractor. The decision of Engineer -in -charge to this effect shall be 

final 

 

CLAUSE -14: Action and compensation in case of bad work  
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 If it shall appear to the Engineer -in - charge or his authorized subordinate in charge of the 

work that any work has been executed with unsound, imperfect or unskilled workmanship or with materials of 

any inferior specification or that any material or article provided by him for the execution of work is unsound or 

of a quality inferior to that contracted for or otherwise not in accordance with the contract, the contractor on 

demand in writing which shall be made within six months of the completion of the work from the Engineer-in -

charge specifying the work, materials or articles complained for not with-standing that the same may have been 

passed, certified and paid for forthwith, shall rectify or remove and reconstruct the work so specified in whole or 

in part as the case may require or as the case may be, remove the materials or articles so specified and provide 

other proper and suitable materials or articles at his own risk and expense. In the event of contractor failing to do 

so within a period as may be specified by the Engineer in charge in his aforesaid demand, the contractor shall be 

liable to pay compensation at the rate of one percent on the tendered cost of the work for every day not exceeding 

10 days. The Engineer-in - charge may rectify or remove and re-execute the work or remove and replace the 

materials or articles complained for as the case may be at the risk and expense of the contractors. 

CLAUSE 15: Work to be opened to inspection  

All works under or in course of execution or executed in pursuance of the contract, shall at all times be open and 

accessible to the inspection and supervision of the Engineer-ln-charge, his authorized subordinates in charge of 

the work and the contractor shall, at all times, during the usual working hours and at all other times at which 

reasonable notice of the visit of such officers has been given to the contractor, either himself be present to receive 

orders and instructions or have a responsible agent duly accredited in writing, present for that purpose. Orders 

given to the Contractor’s agent shall be considered to have the same force as if they had been given to the 

contractor himself.       

 

CLAUSE 16: Notice to be given before work covered up  

 

The contractor shall give not less than seven days notice in writing to the Engineer -in- charge or his subordinate 

in charge of the work before covering up hidden item of work which will be rendered beyond the measurement 

once covered up i.e reinforcement in RCC work, foundation work etc. that the same may be measured and 

correct dimension there-of be taken before the same is so covered up that items are placed beyond the reach of 

measurement. The contractor shall not cover up such items of work without the consent in writing of the 

Engineer -in- charge or his subordinate in charge of the work. Engineer -in- charge shall within the aforesaid 

period of seven days inspect the work and if any work is covered up or placed beyond the reach of measurement 

without such notice having been given or without getting consent of the Engineer-in-charge, the same shall be 

uncovered at the contractor's expense, or in default there-of no payment or allowance shall be made for such 

work or the materials with which the same was executed. 

 

CLAUSE 17:    Contractor liable for damage done for imperfection noticed within the prescribed 

maintenance period after the certificate. 

If the contractor or his working people or servants shall break, deface, injure or destroy any part of building in 

which they may be working, or any building, road, road kerb, fence, enclosure, water pipe, cables, drains, electric 

or telephone post or wires, trees, grass or grassland, or cultivated ground contiguous to the premises on which the 

work or any part is being executed, or if any damage shall happen to the work while in progress, from any cause 

whatever or if any defect, shrinkageor other faults arise due to defective or improper materials or bad 

workmanship in respect of works other than work costing Rs.20,000/-and below even after issue of a completion 

certificate by the Engineer-in-charge, the contractor shall upon a receipt of a notice in writing in that behalf make 

the same good at his own expense i.e. form any sums that may be then or at any time there-after may become due 

the contractor or from his security deposit except from the portion pertaining to asphalted work which is 

Governed by sub- para (iii) of clause (35) shall not be refunded before the expiry or six months in case of any 

work other than road work costing Rs.20,000 and below after the issue of the certificate final or other wise of 

completion of work or till the final bill has been prepared and passed whichever is later ; provided that in case of 

road work if in the opinion or Engineer-in-charge half of the security deposit is sufficient to meet all the 

liabilities of the contractor under this contract half of the security deposit will be refundable after three months 

and the remaining half after six months of the issue of the said certificate of completion or after the final bill has 

been prepared and passed whichever is later. 
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CLAUSE 18: Contractor to supply paints, ladders, scaffolding etc.  

                 The contractor shall provide at his own cost all materials (except such special materials, if 
any, as may in accordance with the contract be supplied from the Engineer-in-Charge’s stores), machinery, tools 

& plants . In addition to this, appliances, implements, other plants, ladders, cordage, tackle, scaffolding and 

temporary works required for the proper execution of the work, whether original, altered or substituted and 

whether included in the specifications or other documents forming part of the contract or referred to in these 

conditions or not, or which may be necessary for the purpose of satisfying or complying with the requirements of 

the Engineer-in-Charge as to any matter as to which under these conditions he is entitled to be satisfied, or which 

he is entitled to require together with carriage therefore to and from the work. The contractor shall also supply 

without charge the requisite number of persons with the means and materials, necessary for the purpose of setting 

out works, and counting, weighing and assisting the measurement for examination at any time and from time to 

time of the work or materials. Failing his so doing, the same may be provided by the Engineer-in-Charge at the 

expense of the contractor and the expenses may be deducted, from any money due to the contractor, under this 

contract or otherwise and/or from his security deposit or the proceeds of sale thereof, or of a sufficient portions 

thereof.  

 
CLAUSE 18A :  In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 
Workmen’s Compensation Act, 1923, Government is obliged to pay compensation to a workman employed by 

the contractor, in execution of the works, Government will recover from the contractor, the amount of the 

compensation so paid; and, without prejudice to the rights of the Government under sub-section (2) of Section 

12, of the said Act, Government shall be at liberty to recover such amount or any part thereof by deducting it 

from the security deposit or from any sum due by Government to the contractor whether under this contract or 

otherwise. Government shall not be bound to contest any claim made against it under sub-section (1) of Section 

12, of the said Act, except on the written request of the contractor and upon his giving to Government full 

security for all costs for which Government 

might become liable in consequence of contesting such claim.  

 

CLAUSE 18 B: ln every case in which by virtue of the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) H.P. Rules , 1974, Government is 

obliged to pay any amounts of wages to a workman employed by the contractor in execution of the works, or to 

incur any expenditure in providing welfare and health amenities required to be provided under the above said Act 

and the rules under Clause 19H or under the Rules framed by Government from time to time for the protection of 

health and sanitary arrangements for workers employed by H.P. IPH Contractors, Government will recover from 

the contractor, the amount of wages so paid or the amount of expenditure so incurred; and without prejudice to 

the rights of the Government under sub-section(2) of Section 20, and sub-section (4) of Section 21, of the 

Contract Labour (Regulation and Abolition) Act, 1970, Government shall be at liberty to recover such amount or 

any part thereof by deducting it from the security deposit or from any sum due by Government to the contractor 

whether under this contract or otherwise Government shall not be bound to contest any claim made against it 

under sub-section (1) of Section 20, sub-section (4) of Section 21, of the said Act, except on the written request 

of the contractor and upon his giving to the Government full security for all costs for which Government might 

become liable in contesting such claim.  

CLAUSE 19:Labour : The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970, 

and the Contract Labour (Regulation and Abolition) H.P. Rules , 1974, before the commencement of the work, 

and continue to have a valid license until the completion of the work. The contractor shall also abide by the 

provisions of the Child Labour (Prohibition and Regulation) Act, 1986.  

The contractor shall also comply with the provisions of the building and other Construction Workers (Regulation 
of Employment & Conditions of Service) Act, 1996 and the building and other Construction Workers Welfare 
Cess Act, 1996.  
Any failure to fulfil these requirements shall attract the penal provisions of this contract arising out of the 
resultant non-execution of the work. 
 

CLAUSE 19 A: Fair wages clause: 
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            No labour below the age of fourteen years shall be employed on the work. No amount by way of 

commission or otherwise is deducted or recovered by the jamadar from the wages of workman. 

 

CLAUSE 19 B : Payment of wages of Labourers :  

The contractor shall pay not less than fair wages to labourers engaged by him on the work, as per fair wages 

fixed by the Govt. from time to as indicated below: Fair wages shall be applicable as notified by the H.P. Govt. 

and applicable on the date of opening of the tender. Finance department latest notification No. FIN (PR) B (7) 

33/2010 dated 09-10-2025, which are as under:  

 

Sr.No.  Category of Workers/Labour  Revised Wages effective from 

1st April,2025 

Remarks 

1  Beldar( Mazdoor Casual labourer ) 425=00  

2 Mate 425=00  

3 Cook 425=00  

4 Mali 425=00  

5 T. Mate(Electrician) 425=00  

6 Chowkidar 425=00  

7 Helper 425=00  

8 Sweeper 425=00  

9 Cleaner Sewerman 425=00  

10 Khalasi 425=00  

11 Electrical Beldar 425=00  

12 Bhisti 425=00  

13 Store Attendant 425=00  

14 Lab Attendant (Under Matric) 425=00  

15 Pump Attendant 425=00  

16 Boat Man 425=00  

17 Process server 425=00  

18 White Washer 425=00  

19 Syce 425=00  

20 Peon 425=00  

21 Frash 425=00  

22 Chainman 425=00  

23 Un-skilled labourer 425=00  

24 Quarry Man 425=00  

25 Jumper Man 425=00  

26 Driller 425=00  

27 Spray Man 425=00  

28 Assistant saw Mill Operator 425=00  

29 Feller (Garani) 425=00  

30 Logger Dresser ( Pachani) 425=00  

31 Climber (Looper) 425=00  
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32 Zoo Animal Attendent 425=00  

33 Grinder for Chip flooring 425=00  

34 Calliperman 425=00  

35 Fire Watcher 425=00  

36 Misc. Labourer 425=00  

37 Charcoal Burning Labour 425=00  

38 Pipe Lineman 425=00  

39 Survey Khalasi 425=00  

40 Bill Distributor 425=00  

41 Ferro Khalasi 425=00  

42 Water Guard 425=00  

43 Stone Dresser 425=00  

44 Keyman 425=00  

45 Assistant Fitter 425=00  

46 Valueman 425=00  

47 Library( Attendant Class-IV) 425=00  

48 Lusker 425=00  

49 Gauge Reader 425=00  

50 Dhobi 425=00  

51 Dai 425=00  

    

1 Upholster 441=00  

2 Carpenter(Grade-IV) 441=00  

3 Fireman 441=00  

4 Pump Operator-cum-Helper 441=00  

5 Plumber 2nd Class 441=00  

6 Field Assistant –cum-Operator 441=00  

    

1 Painter 2nd class 445=00  

2 White Washer 445=00  

3 Bar Binder 445=00  

4 Sawyer( Charani) 445=00  

5 Muleteer 445=00  

1 Caneman 461=00  

1 Security Guard 464=00  

1 Telephone Attendant 480=00  

2 Electrical Mistry 480=00  

3 Refrigerator Mechanic 480=00  

4 Fitter  Grade-II 480=00  

5 Fitter Grade – I 480=00  
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6 Turner 480=00  

7 Fitter Structural 480=00  

8 Black Smith 480=00  

9 Welder 480=00  

10 Mechanic 480=00  

11 Electrical Chargeman 480=00  

12 Pump Operator 480=00  

13 Sand Plant Operator 480=00  

14 Operator 480=00  

15 Driver Oxygen Plant 480=00  

16 Hot Mix Plant Operator 480=00  

17 Plumber Grade-II 480=00  

18 Plumber Grade –I 480=00  

19 Mason Grade –I 480=00  

20 Mason Grade-I 480=00  

21 Painter Grade-I 480=00  

22 Blastman Grade – I 480=00  

23 Floor Finisher 480=00  

24 Pipe Fitter Grade-II 480=00  

25 Motor Mate Grade-I 480=00  

26 Earth Work Mistry 480=00  

27 Work Inspector 480=00  

28 Ferry Inspector 480=00  

29 Store Munshi 480=00  

30 Forest Guard 480=00  

31 Receptionist 480=00  

32 Lab Assistant 480=00  

33 Electrician –II 480=00  

34 Electrician Auto 480=00  

35 Air Compressor Operator 480=00  

36 Operator 480=00  

37 Carpenter 480=00  

38 Carpenter Grade- III 480=00  

39 Complaint Clerk 480=00  

40 General Operator 480=00  

41 Telephone Operator 480=00  

42 Road Inspector 480=00  

43 Work Supervisor 480=00  

44 Store Clerk 480=00  

45 Store Keeper 480=00  
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46 Water Works Clerk 480=00  

47 Patwari 480=00  

48 Cinema Projector Operator 480=00  

49 Computer 480=00  

50 Plumber 480=00  

51 Data Entry operator 480=00  

52 Electrical Mistry 480=00  

53 Tailor 480=00  

54 Clerk 480=00  

55 Saw Mill Operator 480=00  

56 Work Misrty 480=00  

57 Wireman 480=00  

58 Assistant Pump Operator 480=00  

59 Price Store Ledger Clerk 480=00  

60 Bill Clerk 480=00  

61 Meter Reader 480=00  

62 Assistant Store Keeper 480=00  

63 Lab Technician 480=00  

64 Instrument Mechanic 480=00  

65 Fitter Mechanic 480=00  

66 Loader Operator 480=00  

67 Charge Man 480=00  

68 Gate Keeper 480=00  

69 Steno Typist 480=00  

70 Library Assistant 480=00  

71 Book Binder 480=00  

72 Tabla Master 480=00  

73 Dark Room Assistant 480=00  

74 Library Attendant ( Class-III) 480=00  

75 Canal Inspector 480=00  

76 Irrigation Booking Clerk 480=00  

77 Complaint Attendant 480=00  

78 Ferro Printer 480=00  

79 Proof Reader 480=00  

80 Photographer 480=00  

81 Ledger Booking Clerk 480=00  

82 Laboratory Attendants (Matriculate) 480=00  

83 Conductor 480=00  

1 Driver(Tractor/Jeep/Car/Truck/Buldozer/Road 

Roller/Driver Shawai) 

498=00  
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2 Stone Chiseller 498=00  

3 Carpenter 2nd class ( Forest Department) 498=00  

4 Distemper ( Forest Department) 498=00  

5 Painter Ist Class ( Forest Department) 498=00  

6 Distemperer ( Forest Department) 498=00  

7 Lineman 498=00  

1 Junior Draftsman Tracer 585=00  

2 Junior scale Steno 585=00  

3 Agriculture Extension Officer 585=00  

4 Ship Modelling Instructor 585=00  

5 Surveyor 585=00  

6 Electrician Grade-I 585=00  

7 Driller 585=00  

8 Assistant Driller 585=00  

9 Pipe Fitter Grade-I 585=00  

10 Mason Grade-IV 585=00  

11 Diesel Auto Mechanic 585=00  

12 Black Smith Grade-IV 585=00  

13 Carpenter Grade-II 585=00  

    

1 Junior Tailoring Mistress 585=00  

2 Mason 1st Class ( Forest Department) 585=00  

3 Carpenter Grade – I 585=00  

4 Assistant Chemist 585=00  

5 Foreman 585=00  

6 Assistant Foreman 585=00  

7 Carpenter( 1st Class) ( Forest Department) 585=00  

    

1 Investigators 625=00  

2 Auction Recorder 625=00  

3 Computer Operator 625=00  

    

1 Instructor 665=00  

    

1 Junior Engineer 704=00  

2 Draftsman 704=00  

3 Draftsman ( Arch. Wing ) 704=00  

4 Coach 704=00  

1 Hydro-geologist 785=00  
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Coach 

   

    Sd/-    
   Addl. Chief Secretary (Fin) 
     to the Government of H.P. 
 

       This has the approval of the Finance Dedtt. obtained vide their Dy.No.30 dt. 28-02-95, as conveyed by 

thecommission -cum -secretary (PW) to the H.P. Shimla  vide his letter No. PW (A)-C-(5) 1/95dt.07-03-95. 

 

(b)  The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be paid fair 
wage to labour indirectly engaged on the work, including any labour engaged by his sub-contractors in 
connection with the said work, as if the labour had been immediately employed by him. 
 

(c)     In respect of all labour directly or indirectly employed in the works for performance of the contractor’s 

part of this contract, the contractor shall comply with or cause to be complied with the Central Public Works 

Department contractor’s Labour Regulations made by Government from time to time in regard to payment of 

wages, wage period, deductions from wages recovery of wages not paid and deductions un-authorized made, 

maintenance of wage books or wage slips, publication of scale of wages and other terms of 

employment,inspection and submission of periodical returns and all other matters of the like nature or as per the 

provisions of the Contract Labour (Regulation and Abolition) Act, 1970, and the Contract Labour (Regulation 

and Abolition) Central Rules, 1971, wherever applicable. 

  

(d)   The Executive Engineer concerned shall have the right to deduct from the moneys due to the contractor 
any sum required or estimated to be required for making good the loss suffered by a worker or workers by reason 
of non-fulfillment of the conditions of the contract for the benefit of the workers, non-payment of wages or of 
deductions made from his or their wages which are not justified by their terms of the contract or non-observance 
of the Regulations. 
 

(e)   The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum Wages 
Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, 
Maternity Benefits Act, 1961, Interstate migrant Workmen (Regulation of Employment and condition of Service) 
Act .1979 and the Contractor’s Labour (Regulation and Abolition) Act 1970, or the modifications thereof or any 
other laws relating thereto and the rules made there under from time to time. 
 
(f)       The contractor shall indemnify and keep indemnified Government against payments to be made under 
and for the observance of the laws aforesaid and the HP IPH Contractor’s Labour Regulations without prejudice 
to his right to claim indemnity from his sub-contractors. 
  
(g) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed 
to be a breach of this contract.  
 

(h)      Under the provision of Minimum Wages (Central) Rules, 1950, pradesh Administration  Minimum 

Wages Rules 1978 the contractor is bound to allow to the labours directly or indirectly employed in the works 

one day rest for 6 days continuous work and pay wages at the same rate as for duty. In the event of default, the 

Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of wages for weekly 

holidays to any labours and pay the same to the persons entitled thereto from any money due to the contractor by 

the Engineer-in-Charge concerned. 

 

CLAUSE 19 C : In respect of all labour directly or indirectly employed in the work for the performance of the 

contractor’s part of this contract, the contractor shall at his own expense arrange for the safety provisions as per 

C.P.W.D. Safety Code framed from time to time and shall at his own expense provide for all facilities in 

connection therewith. In case the contractor fails to make arrangement and provide necessary facilities as 

aforesaid, he shall be liable to pay a penalty of Rs.200/- for each default and in addition, the Engineer-in- Charge 

shall be at liberty to make arrangement and provide facilities as aforesaid and recover the costs incurred in that 

behalf from the contractor. 
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CLAUSE 19 D:The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, a 

true statement showing in respect of the second half of the preceding month and the first half 

of the current month respectively:- 

(1) the number of labourers employed by him on the work, 

(2) their working yours, 

(3) the wages paid to them, 

(4) the accidents that occurred during the said fornight showing the circumstances under which they happened 

and the extent of damage and injury caused by them, and Wages paid to them ,and 

(5)  the number of female workers who have been allowed maternity benefit according to Clause 19F and the 

amount paid to them.  

 

Failing which the contractor shall be liable to pay to Government, a sum not exceeding Rs.200/- for each default 
or materially incorrect statement. The decision of the Divisional Officer shall be final in deducting from any bill 
due to the contractor; the amount levied as fine and be binding on the contractor. 
 

CLAUSE 19 E: Health and Sanitary arrangement for Workers. In respect of all labour directly or indirectly 

employed in the works for performance of contractors part of this agreement the contractor shall comply with  

cause to be complied with all the rules framed by Govt. form time for the protection of health &Sanitary 

arrangement for worker employed by H.P IPH deptt .&its contractor .  

 

CLAUSE 19F :  Materntiy  Benefit Rules for female workers employed by Contractors Leave and pay during 

leave shall be regulated as follows: 

 1.  Leave :  (i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to andincluding 
the day of delivery and 4 weeks following that day, 

(ii) in the case of miscarriage - upto 3 weeks from the date of miscarriage. 

 

2. Pay :  (i)  in the case of delivery - leave pay during maternity leave will be at the rate of the women’s 
average daily earnings, calculated on total wages earned on the days when full time work was done during a 
period of three months immediately preceding the date on which she gives notice that she expects to be confined 
or at the rate of Rupee one only a day whichever is greater. 

(ii) in the case of miscarriage - leave pay at the rate of average daily earning calculated on the 
total wages earned on the days when full time work was done during a period of three months immediately 
preceding the date of such miscarriage. 
3.  Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been employed for a total period of not 

less than six months immediately preceding the date on which she proceeds on leave.  

 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as shown below, 

and the same shall be kept at the place of work. 

 

REGISTER OF MATERNITY BENEFIT (Clause 19-F of the Conditions of contract ) ] 

Name and Address of the Contractor(s)....................................................................................................... 

Name and location of the work................................................................................................................... 

 

Name of       

employee 

Father / Husbands 

Name 

Nature of 

Employment 

Period of actual  

Appointment 

Date on which 

notice of 

confinement give 

1 2 3 4 5 
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Date of delivery /  miscarriage Date on which maternity leave   

commenced 

In case of ended 

6 7 8 

 

 

 

  

 

 
 
 
 

 

 

In case of miscarriage commenced 

 

Leave pay paid to the employees  

in case of delivery and rate of amt. 

In case of miscarriage rate of 

leave amount pay 

Commenced Ended Leave Paid Pay Paid 

9 10 11 12 13. 14 

 

 

 

 

     

 

Specimen  form the  register regarding maternity benefit admissible to the cotractor's lobour in 

Himachhal Pradesh irrigation & Public Health Department ) 

1.    Name of work:- 

2.    Name of contractor. 

3.    Designation. 

4.    Date of  appointment. 

5.    Name of woman and her husband 's name. 

6.    Date  with months and years in which  she is employed. 

7.    Date of discharge ,  dismissed , if any. 

8.    Date of production of certificate in respect of pregnancy. 

9.    Date on  which the woman informs about the expected delivery. 

10.  Date of delivery /  miscarriage /  death. 

11.  Date of production of certificate in respect of delivery /  miscarriage. 

12.  Date with the amount of maternity /  death benefit paid in advance of expected delivery.  

13.  Date with the amount  of subsequent payment of maternity benefit. 

14.  Name of the persons nominated by  the woman to receive the pay ment of the maternity benefit after her 

death. 

15.  If women dies , the date of her death, the name of the person to whom maternity benefit amount was paid , 

the month thereof and the date of payment . 

16.  Signature of the contractor authenticating entries in register. 

17.  Remarke columns for the use of the inspecting Officer.  

 

CLAUSE 19-G :  In the event of the contractor(s) committing a default or breach of any of the provisions of the 

Central Public Works Department, Contractor’s Labour Regulations and Model Rules 

for the protection of health and sanitary arrangements for the workers as amended from time to time or furnishing 

any information or submitting or filing any statement under the provisions of the above Regulations and’ Rules 

which is materially incorrect, he/they shall, without prejudice to any other liability, pay to the Government a sum 

not exceeding Rs.50/- for every default, breach or furnishing, making, submitting, filing such materially incorrect 

statements and in the event of the contractor(s) defaulting continuously in this respect, the penalty may be 

enhanced to Rs.50/- per day for each day of default subject to a maximum of 5 per cent of the estimated cost of 

the work put to tender. The decision of the Engineer-in-Charge shall be final and binding on the parties. 
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  Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly 
observing and complying with the provisions of the HP IPH. Contractor’s Labour Regulations and Model Rules 

and the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract Labour (R& A) 

Central Rules 1971, for the protection of health and sanitary arrangements for work-people employed by the 

contractor(s) (hereinafter referred as “the said Rules”) the Engineer-in-Charge shall have power to give notice in 

writing to the contractor(s) requiring that the said Rules be complied with and the amenities prescribed therein be 

provided to the work-people within a reasonable time to be specified in the notice. If the contractor(s) shall fail 

within the period specified in the notice to comply with and/observe the said Rules and to provide the amenities 

to the work-people as aforesaid, the Engineer-in-Charge shall have the power to provide the amenities 

hereinbefore mentioned at the cost of the contractor(s). The contractor(s) shall erect, make and maintain at 

his/their own expense and to approved standards all necessary huts and sanitary arrangements required for 

his/their work-people on the site in connection with the execution of the works, and if the same shall not have 

been erected or constructed, according to approved standards, the Engineer-in-Charge shall have power to give 

notice in writing to the contractor(s) requiring that the said huts and sanitary arrangements be remodelled and/or 

reconstructed according to approved standards, and if the contractor(s) shall fail to remodel or reconstruct such 

huts and sanitary arrangements according to approved standards within the period specified in the notice, the 

Engineer-in-Charge shall have the power to remodel or reconstruct such huts and sanitary arrangements 

according to approved standards at the cost of the contractor(s). 

CLAUSE 19 H:  The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of 

huts (hereinafter referred to as the camp) of the following specifications on a suitable plot of land to be approved 

by the Engineer-in-Charge.  

(i ) (a)      The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the floor 
area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of the worker’s family staying with 
the labourer. 

(b) The contractor(s) shall in addition construct suitable cooking places having a minimum area of 

1.80m x 1.50m (6’x5') adjacent to the hut for each family. 

(c)  The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers 

each on the scale of not less than four per each one hundred of the total strength, separate latrines and urinals 

being provided for women. 

 (d)  The contractor(s) shall construct sufficient number of bathing and washing places, one unit for 
every 25 persons residing in the camp. These bathing and washing places shall be suitably screened. 
 

(ii) (a)      All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other 

suitable local materials as may be approved by the Engineer-in-Charge. In case of sun-dried bricks, the walls 

should be plastered with mud gobri on both sides. The floor may be kutcha but plastered with mud gobri and 

shall be at least 15 cm (6") above the surrounding ground. The roofs shall be laid with thatch or any other 

materials as may be approved by the Engineer-in-Charge and the contractor shall ensure that throughout the 

period of their occupation, the roofs remain water-tight. 

 (b)      The contractor(s) shall provide each hut with proper ventilation. 

 (c)      All doors, windows, and ventilators shall be provided with suitable leaves for security 

purposes. 

(d)      There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts which may 
be reduced to 6m (20 ft.) according to the availability of site with the approval of the Engineer-in-Charge. Back 
to back construction will be allowed. 
 

(iii)  Water Supply:-   The contractor(s) shall provide adequate supply of water for the use of labourers. The 

provisions shall not be less than two gallons of pure and wholesome water per head per day for drinking purposes 

and three gallons of clean water per head per day for bathing and washing purposes. Where piped water supply is 

available, supply shall be at stand posts and where the supply is from wells or river, tanks which may be of metal 

or masonry, shall be provided. The contractor(s) shall also at his/ their own cost make arrangements for laying 

pipe lines for water supply to his/ their labour camp from the existing mains wherever available, and shall pay all 

fees and charges therefore. 

 

(iv) The site selected for the camp shall be high ground, removed from jungle.  
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(v)  Disposal of Excreta :    The contractor(s) shall make necessary arrangements for the disposal of excreta 

from the latrines by trenching or incineration which shall be according to the requirements laid down by the 

Local Health Authorities. If trenching or incineration is not allowed, the contractor(s) shall make arrangements 

for the removal of the excreta through the Municipal Committee/authority and inform it about the number of 

labourers employed so that arrangements may be made by such Committee/authority for the removal of the 

excreta. All charges on this account shall be borne by the contractor and paid direct by him to the 

Municipality/authority. The contractor shall provide one sweeper for every eight seats in case of dry system. 

 

(vi)   Drainage  :    The contractor(s) shall provide efficient arrangements for draining away sullage water so as 
to keep the camp neat and tidy.  
(vii)   The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently lighted to 

avoid accidents to the workers.  

 

8 .Sanitation :    The contractor(s) shall make arrangements for conservancy and sanitation in the labour camps 
according to the rules of the Local Public Health and Medical Authorities. 
 

 CLAUSE  19-I: The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the 
work any person or persons in the contractors’ employ upon the work who may be incompetent or misconduct 
himself and the contractor shall forthwith comply with such requirements.  
 

CLAUSE 19-J:  It shall be the responsibility of the contractor to see that the building under construction is not 
occupied by any body unauthorizedly during construction, and is handed over to the Engineer-in-Charge with 
vacant possession of complete building. If such building though completed is occupied illegally, then the 
Engineer-in-Charge shall have the option to refuse to accept the said building/buildings in that position. Any 
delay in acceptance on this account will be treated as the delay in completion and for such delay, a levy upto 5% 
of tendered value of work may be imposed by the Superintending Engineer whose decision shall be final both 
with regard to the justification and quantum and be binding on the contractor. 
However, the Superintending Engineer, through a notice, may require the contractor to remove the illegal 
occupation any time on or before construction and delivery. 
CLAUSE 20:  The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, 
andContract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed 
thereunder and other labour laws affecting contract labour that may be brought into force from time to time. 
 

CLAUSE 21: Works no to be sublet contract may be rescinded and security deposit for intended for subletting 

bringing or if contractor becomes insolvent.  

 The contract shall not be assigned or sublet the entire work or part there of without the written approval of the 

Engineer-in -Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become 

insolvent or commence any insolvency proceedings or make any composition with his creditors or attempt to do 

so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either 

directly or indirectly, be given, promised or offered by the contractor, or any of his servants or agent to any 

public officer or person in the employ of Government in any way relating to his office or employment, or if any 

such officeror person shall become in any way directly or indirectly interested in the contract, the Engineer-in-

Charge on behalf of the Governor of Himachal Pradesh shall have power to adopt the course specified in Clause 

3 hereof in the interest of Government and in the event of such course being adopted, the consequences specified 

in the said Clause 3 shall ensue. 

 

CLAUSE 22:Sum payable by way of compensation  to be considered as reasonable  compensaation 

without reference to actual loss. 

All sums payable by way of compensation under any of these conditions shall be considered as reasonable 

compensation to be applied to the use of Government without reference to the actual loss or damage sustained 

and whether or not any damage shall have been sustained.  

 

CLAUSE 23 :   Change in consititution 

                   Where the contractor is a partnership firm, the previous approval in writing of the Engineerin-Charge 
shall be obtained before any change is made in the constitution of the firm. Wherethe contractor is an individual 
or a Hindu undivided family business concern, such approval as aforesaid shall likewise be obtained before the 
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contractor enters into any partnership agreement where under the partnership firm would have the right to carry 
out the works hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the contract 
shall be deemed to have been assigned in contravention of Clause 21 hereof and the same action may be taken, 
and the same consequences shall ensue as provided in the said Clause 21.  
 

CLAUSE 24:  Works  to be under direction of Engineer -in -charge  

          All works to be executed under the contract shall be executed under the direction and subject to the 

approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point or points and in 

what manner they are to be commenced, and from time to time carried on. 

 

CLAUSE 25: Settlement dispute  

  

Except where otherwise provided in the contract, all questions and disputes relating to the  meaning of the 

specifications, design, drawings and instructions here-in before mentioned and as to the quality of workmanship 

or materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way 

arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or these 

conditions or otherwise concerning the works or the execution or failure to execute the same whether arising 

during the progress of the work or after the cancellation, termination, completion or abandonment thereof shall 

be referred to departmental grievance redressal committee constituted by the Govt. Vide Secy. (JSV) letter No. 

IPH-B-(E) 5-3/2017 dated 27-02-2020. To examine the claim of the aggrieved party contractor the committee 

shall have following members.  

1. The Engineer-in-Chief, Jal Shakti Vibhag HP    Chairman  

2. The Zonal Chief Engineer, Jal Shakti Vibhag HP     Member 

3. The Superintending Engineer, Jal Shakti Vibhag of concerned Circle  Member 

4. Joint Controller (D&A) O/O/ Engineer-in-Chief, Jal Shakti Vibhag HP   Member Secy. 

5. The Executive Engineer, Jal Shakti Vibhag of concerned Division.  Member 

6. Dy. Director (Legal) O/O Engineer-in-Chief, Jal Shakti Vibhag HP   Member 

 

In case, the claim/representation made vide aggrieved parties is found genuine in that eventually the 

departmental level committee above will recommend the claim to the committee constituted at the level of 

Govt. Nitified vide even number dated 09-10-2017. 

In case of any dispute/ difference further arrising out of said contract, the same shall be subject to 

jursdiction of civil court within the territory of Himachal Pradesh.  

 

CLAUSE 26 : PATENT RIGHTS 

                         The contractor shall fully indemnify and keep indemnified the Governor of Himachal Pradesh 

against any action, claim or proceeding relating to infringement or use of any patent or design or any alleged 

patent or design rights and shall pay any royalties which may be payable in respect of any article or part thereof 

included in the contract. In the event of any claims made under or action brought against Government in respect 

of any such matters as aforesaid, the contractor shall be immediately notified thereof and the contractor shall be 

at liberty, at his own expense, to settle any dispute or to conduct any litigation that may arise therefrom, provided 

that the contractor shall not be liable to indemnify the Governor  of Himachal Pradesh if the infringement of the 

patent or design or any alleged patent or design right is the direct result of an order passed by the Engineer-in-

Charge in this behalf. 

   

CLAUSE 27:  Lump sum estimates  

                           When the estimate on which a tender is made includes lump sum in respect of parts of the work, 
the contractor shall be entitled to payment in respect of the items of work involved or the part of the work in 
question at the same rates as are payable under this contract for such items, or if the part of the work in question 
is not, in the opinion of the Engineer-in-Charge payable of measurement, the Engineer-in-Charge may at his 
discretion pay the lump-sum amount entered in the estimate, and the certificate in writing of the Engineer-in-
Charge shall be final and conclusive against the contractor with regard to any sum or sums payable to him under 
the provisions of the clause.  
   
CLAUSE 28:  Action Where no specification  
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                  In the case of any class of work for which there is no such specifications as mentioned in Rule-1 , 

such work shall be carried out in accordance with the Bureau of Indian Standards Specifications. In case there are 

no such specifications in Bureau of Indian Standards, the work shall be carried out as per manufacturers’ 

specifications, if not available then as per District Specifications. In case there are no such specifications as 

required above, the work shall be carried out in all respects in accordance with the instructions and requirements 

of the Engineer-in-Charge.  

  

CLAUSE 29:  Withholding and lien in respect of sum claimed . 
(1)  Whenever any claim or claims for payment of a sum of money arises out of or under the contract or 
against the contractor, the Engineer-in-Charge or the Government shall be entitled to withhold and also have a 
lien to retain such sum or sums in whole or in part from the security, if any deposited by the contractor and for 
the purpose aforesaid, the Engineerin- Charge or the Government shall be entitled to withhold the security 
deposit, if any, furnished as the case may be and also have a lien over the same pending finalisation or 
adjudication of any such claim. In the event of the security being insufficient to cover the claimed amount or 
amounts or if no security has been taken from the contractor, the Engineer-in-Charge or the Government shall be 
entitled to withhold and have a lien to retain to the extent of such claimed amount or amounts referred to above, 
from any sum or sums found payable or which may at any time thereafter become payable to the contractor under 
the same contract or any other contract with the Engineer-in-Charge of the Government or any contracting person 
through the Engineerin-Charge pending finalization of adjudication of any such claim. 
(2)  Government shall have the right to cause an audit and technical examination of the works and the final 
bills of the contractor including all supporting vouchers, abstract, etc., to be made after payment of the final bill 
and if as a result of such audit and technical examination any sum is found to have been overpaid in respect of 
any work done by the contractor under the contract or any work claimed to have been done by him under the 
contract and found not to have been executed, the contractor shall be liable to refund the amount of over-payment 
and it shall be lawful for Government to recover the same from him in the manner prescribed in sub-clause (i) of 
this clause or in any other manner legally permissible; and if it is found that the contractor was paid less than 
what was due to him under the contract in respect of any work executed by him under it, the amount of such 
under payment shall be duly paid by Government to the contractor, without any interest thereon whatsoever. 
 
 Provided that the Government shall not be entitled to recover any sum overpaid, nor the contractor shall 
be entitled to payment of any sum paid short where such payment has been agreed upon between the 
Superintending Engineer or Executive Engineer on the one hand and the contractor on the other under any term 
of the contract permitting payment for work after assessment by the Superintending Engineer or the Executive 
Engineer. 
  

CLAUSE 29A  :  Lien in respect of claims in other Contracts. 

 Any sum of money due and payable to the contractor (including the security deposit returnable to him) 
under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or the Government or 
any other contracting person or persons through Engineer-in-Charge against any claim of the Engineer-in-Charge 
or Government or such other person or persons in respect of payment of a sum of money arising out of or under 
any other contract made by the contractor with the Engineer- in-Charge or the Government or with such other 
person or persons.  
 
  It is an agreed term of the contract that the sum of money so withheld or retained under this 
clause by the Engineer-in-Charge or the Government will be kept withheld or retained as such by the Engineer-
in-Charge or the Government or till his claim arising out of the same contract or any other contract is either 
mutually settled or determined by the arbitration clause or by the competent court, as the case may be and that 
the contractor shall have no claim for interest or damages whatsoever on this account or on any other ground in 
respect of any sum of money withheld or retained under this clause and duly notified as such to the contractor.  
  

CLAUSE  30:  Prohibition against the employment of coal mining or controlled area labour  

             The contractor shall not employ coal mining or controlled area labour falling under any category 

whatsoever on or in connection with the work or recruit labour from area within a radius of 32 

km (20 miles) of the controlled area. Subject as above the contractor shall employ imported labour only i.e., 

deposit imported labour or labour imported by contractors from area, from which import is permitted.  

                Where ceiling price for imported labour has been fixed by State or Regional Labour Committees not 

more than that ceiling price shall be paid to the labour by the contractor.  
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             The contractor shall immediately remove any labourer who may be pointed out by the Engineerin-
Charge as being a coal mining or controlled area labourer. Failure to do so shall render the 
contractor liable to pay to Government a sum calculated at the rate of Rs.10/- per day per labourer. The 
certificate of the Engineer-in-Charge about the number of coal mining or controlled area labourer and the number 
of days for which they worked shall be final and binding upon all parties to this contract.  
 
             It is declared and agreed between the parties that the aforesaid stipulation in this clause is one in which 
the public are interested within the meaning of the exception in Section 74 of Indian Contract Act, 1872.  
 

CLAUSE 31: Condition relating to the supply of water  

The contractor(s) shall make his/their own arrangements for water required for the work and nothing extra will 
be paid for the same. This will be subject to the following conditions.  
 (i)  That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction of the 
Engineer-in-Charge. 
 (ii)         The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk and cost of 
contractor(s) if the arrangements made by the contractor(s) for procurement of water are in the opinion of the 
Engineer-in- Charge, unsatisfactory. 
 
CLAUSE 31A : Unfiltered Water if available may be supplied to the contractor by the department subject 
to the following conditions:-  
(i) The water charge @ 1.5 % (one and half percent)  shall be recovered on gross amount of the work done. 

 (ii)        The contractor(s) shall make his/their own arrangement of water connection and laying of pipelines 
from existing main of source of supply. 
(iii)        The Department do not guarantee to maintain uninterrupted supply of water and it will be incumbent on 
the contractor(s) to make alternative arrangements for water at his/ their own cost in the event of any temporary 
break down in the Government water main so that the progress of his/their work is not held up for want of water. 
No claim of damage or refund of water charges will be entertained on account of such break down.  
 

CLAUSE 32A : (i)Where there is no piped water supply arrangement and the water is taken by the contractor 
from the wells or hand pump constructed by the Government, no charge shall be recovered from the contractor 
on that account. The contractor shall, however, draw water at such hours of the day that it does not interfere with 
the normal use for which the hand pumps and wells are intended. He will also be responsible for all damage and 
abnormal repairs arising out of his use, the cost of which shall be recoverable from him. The Engineer-in-Charge 
shall be the final authority to determine the cost recoverable from the contractor on this account and his decision 
shall be binding on the contractor.  
 

(ii)    The contractor shall be allowed to construct temporary wells in Government land for taking water for 
construction purposes only after he has got permission of the Engineer-in- Charge in writing. No charges shall be 
recovered from the contractor on this account, but the contractor shall be required to provide necessary safety 
arrangements to avoid any accidents or damage to adjacent buildings, roads and service lines. He shall be 
responsible for any accidents or damage caused due to construction and subsequent maintenance of the wells and 
shall restore the ground to its original condition after the wells are dismantled on completion of the work.  
 

CLAUSE 33:RETURNS OF SURPLUS MATERIAL  

Notwithstanding anything contained to the contrary in this contract, where any materials for the execution of the 

contract are procured with the assistance of Government either by issue from Government stocks or purchase 

made under orders or permits or licences issued by Government, the contractor shall hold the said materials 

economically and solely for the purpose of the contract and not dispose of them without the written permission of 

the Government and return, if required by the Engineer-in-Charge, all surplus or unserviceable materials that 

may be left with him after the completion of the contract or at its termination for any reason whatsoever on being 

paid or credited such price as the Engineer-in-Charge shall determine having due regard to the condition of the 

materials. The price allowed to the contractor however shall not exceed the amount charged to him excluding the 

element of storage charges. The decision of the Engineerin- Charge shall be final and conclusive. In the event of 

breach of the aforesaid condition, the contractor shall in addition to throwing himself open to action for 

contravention of the terms of the licence or permit and/or for criminal breach of trust, be liable to Government 

for all moneys, advantages or profits resulting or which in the usual course would have resulted to him by reason 

of such breach.  
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CLAUSE 34: HIRE CHARGES OF PLANTS AND MACHINES 

(a)          The following plant and machinery required for the work will be issued to the contractor on hire on 

conditions given below: 

 

Sl. No. Description Hire Charges 

  Per Day Per Hour 

1    

2    

3    

4    

5    

6    

7    

 

 (b) Plant and Machinery when supplied on hire charges shall be made over and taken back at the 

departmental equipment yard/shed ...................... and the contractor shall bear the cost of carriage from the place 

of issue to the site of work and back. The contractor shall be responsible to return the plant and machinery with 

condition in which it was handed over to him, and he shall be responsible for all damage caused to the said plant 

and machinery at the site of work or elsewhere in operation and otherwise during transit including damage to or 

loss of plant and for all losses due to his failure to return the same soon after the completion of the work for 

which it was issued. The Engineer-in-charge shall be the sole judge to determine the liability of the contractor 

and its extent in this regard and his decision shall be final and binding on the contractor. 

 

(c)          The plant and machinery as stipulated above will be issued as and when available and if required by the 

contractor. The contractor shall arrange his programme of work according to the availability of the plant and 

machinery and no claim, whatsoever, will be entertained from him for any delay in supply by the Department. 

 

(d)        The hire charges shall be recovered at the prescribed rates from and inclusive of the date the plant and 
machinery made over upto and inclusive of the date of the return in good order even though the same may not 
have been working for any cause except major breakdown due to no fault of the contractor or faulty use requiring 
more than three working days continuously (excluding intervening holidays and Sundays) for bringing the plant 
in order. The contractor shall immediately intimate in writing to the Engineer-in- Charge when any plant or 
machinery gets out of order requiring major repairs as aforesaid. The Engineer-in-Charge shall record the date 
and time of receipt of such intimation in the log sheet of the plant or machinery. Based on this if the breakdown 
before lunch period or major breakdown will be computed considering half a day’s breakdown on the day of 
complaint. If the breakdown occurs in the post lunch period of major breakdown will be computed starting from 
the next working day. In case of any dispute under this clause, the decision of the Superintending Engineer shall 
be final and binding on the contractor. 
(e)       The hire charges shown above are for each day of 8 hours (inclusive of the one hour lunch break) or part 
thereof. In case of steam road roller , the period of 8 hours will be inclusive of time required to make up the 
boiler pressure before start of work and to lower the boiler pressure at the close of work  
 

(f)        Hire charges will include service of operating staff as required and also supply of lubricating 
oil and stores for cleaning purposes. Power fuel of approved type, firewood, kerosene oil etc. for running the 
plant and machinery and also the full time chowkidar for guarding the plant and machinery against any loss or 
damage shall be arranged by the contractor who shall be fully responsible for the safeguard and security of plant 
and machinery. The contractor shall on or before the supply of plant and machinery sign an agreement 
indemnifying the Department against any loss or damage caused to the plant and machinery either during transit 
or at site of work. 
 

(g)        Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one 
hour lunch break. In case of an urgent work however, the Engineer-in-Charge may, at his discretion, allow the 
plant and machinery to be worked for more than normal period of 8 hours a day. In that case, the hourly hire 
charges for overtime to be borne by the contractor shall be 50% more than the normal proportionate hourly 
charges (1/8th of the daily charges) subject to a minimum of half day’s normal charges on any particular day. For 
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working out hire charges for over time, a period of half an hour and above will be charged as one hour and a 
period of less than half an hour will be ignored. 
  
(h)      The contractor shall release the plant and machinery every tenth  day for periodical servicing and/or 
wash out which may take about three to four hours or more. Hire charges for full day shall be recovered from the 
contractor for the day of servicing/ wash out irrespective of the period employed in servicing. 
 

(i)       The plant and machinery once issued to the contractor shall not be returned by him on account of lack of 
arrangements of labour and materials, etc. on his part, the same will be returned only when they are required for 
major repairs or when in the opinion of the Engineer-in-Charge, the work or a portion of work for which the 
same was issued is completed. 
 Recovery on account of hire charge for road rollers shall be the minimum number of days worked out in 

the asumption that a roller can consolidate per and maximum quantity of meterial, areas of surfacing as noted 

against each in the ennexured statement (see attached annexure ).  

 

(j)       Log Book for recording the hours of daily work for each of the plant and machinery supplied to the 
contractor will be maintained by the Department and will be countersigned by the contractor or his authorized 
agent daily. In case the contractor contests the correctness of the entries and/or fails to sign the Log Book, the 
decision of the Engineerin- Charge shall be final and binding on him. Hire charges will be calculated according 
to the entries in the Log Book and will be binding on the contractor. Recovery on account of hire charges for 
road rollers shall be made for the minimum number of days worked out on the assumption that a roller can 
consolidate per day and maximum quantity of materials or area surfacing as noted against each in the annexed 
statement (see attached annexure). 
  
(k)     In the case of concrete mixers, the contractors shall arrange to get the hopper cleaned and the drum 

washed at the close of the work each day or each occasion.  

 

(l)  In case rollers for consolidation are employed by the contractor himself, log book for such rollers shall 

be maintained in the same manner as is done in case of departmental rollers, maximum quantity of any items to 

be consolidated for each roller-day shall also be same as in Annexure to Clause 34(j). For less use of rollers, 

recovery for the less roller days shall be made at the stipulated issue rate. 

  

(m)      The contractor shall be responsible to return the plant and machinery in the condition in which it was 
handed over to him and he shall be responsible for all damage caused to the said plant and machinery at the site 
of work or elsewhere in operation or otherwise or during transit including damage to or loss of parts, and for all 
losses due to his failure to return the same soon after the completion of the work for which it was issued. The 
Engineer-in-charge shall be the sole judge to determine the liability of the contractor and its extent in this regard 
and his decision shall be final and binding on the contractor. 
  

SUPPLY OF CONCRETE MIXER ON HIRE 

1.        Mechanical concrete mixer for mixing the mortar and concrete will be supplied by the Govt. if any 

available and if so required by the contractor and contractor shall bear the cost of its cartage from the store to the 

site of work and back . 
 

2.        The mixer shall be handed over and taken back at the mixer shed and hire charges shall be recovered at 

Rs.........per day from the date the mixer is handed over to the date of its return irrespective of its being put into 

use or not except for the major break-down during which period charges shall not be recovered .The breakdown 

for a period of full day or more shall be considered as major breakdown .The certificate of the Engineer-in-

charge for the period of breakdown shall be final binding on the contractor. 

 

3. The contractor shall have to engage a full time chowkidar for watch and ward of the concrete mixer and 

shall be responsible for its safety . The chowkider for safe gurding the road roller shall be employed by the 

contractor whan these are hired out to him and they shall sign an agreement indermnifying  the department 

against any loss or damage caused to the machine either during the transit at the site or work . 

CLAUSE 35:CONDITION RELATING TO USE OF ASPHALTIC MATERIALS. 

(i)                The contractor undertakes to make arrangement for the supervision of the work by the 

firm supplying the tar or bitumen used.  
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(ii)                The contractor shall collect the total quantity of tar or bitumen required for the work as per standard 

formula, before the process of painting is started and shall hypothecate it to the Engineer-in-Charge. If any 

bitumen or tar remains unused on completion of the work on account of lesser use of materials in actual 

execution for reasons other than authorized changes of specifications and abandonment of portion of work, a 

corresponding deduction equivalent to the cost of unused materials as determined by the Engineer-in-Charge 

shall be made and the material return to the contractors. Although the materials are hypothecated to Government, 

the contractor undertakes the responsibility for their proper watch, safe custody and protection against all risks. 

The materials shall not be removed 

from site of work without the consent of the Engineer-in- Charge in writing.  

 (iii)             The contractor shall be responsible for rectifying defects noticed within a year from the date of 
completion of the work and the portion of the security deposit relating to asphaltic work shall be refunded after 
the expiry of this period. 
 

CLAUSE 36 :The contractor shall employ the following technical staff during the execution of this work . 

(i)              For  irrigation & water supply & Sewerage scheme project:- One qualified Engineer / Junior 

Engineer/ supervisor having experience of five years. 

The contractors may be asked to give the name and other details  of the Graduate Engineer/ Dipoma Holder / 

Junior Engineer .Who he intends to employ or is employed for the work . 

The contractor should give a certificate to the effect that the Engineer / Diploma Holder Junior Engineer 

is exculsively in his employment . 

                     The  technical staff should be available at site whenever required by Engineer-in-charge to take in 

structions. In case to contractor fails to employ the technical staff as aforesaid , he shall liable to pay a reasonable 

amount not exceeding a sum of Rs.20,000/-(Rupees twenty thousand only) for each month of default in the case 

of qualified  graduate engineer &  Rs 15,000/- ( Rupees fifteen thousand) only for each month of fault in case of 

qualified Diploma Holder. 

                       The decision of the Engineer -in-charge as to the period for which the required technical staff was 

not employed by the contractor an as to the reasonableness of the amount to be deducted on this account shall be 

final and binding on the contractor as to the amount and the contractor 's liability to pay the said amount. 

 

(ii)              For Sanitary and Water Supply Works:-The contractor shall employ the  following technical staff 

during the execution of this work. 

 One qualified Junior Engineer with an experience of not less than five years out of which at least one 

year should be sanitaty Engineering or water supply Works when the tendered cost of work to be executed is 

more than Rs.25,000/- only . The technical staff should be available at the site whenever required by the 

Engineer-in-charge to take instructions. 

In case the contractor fails to employe the technical staff aforesaid he shall be liable to pay reasonable 

amount not exceeding Rs.7,000/- for each month of default . 

              The decision of the Engineer-in-charge as to the period for which the required technical staff was  not 

employed by the contractor and as the reasonableness of the amount to be deducted on this account shall be final 

and binding onthe contractor as the amount and the contractor 's liability to pay the said amount. 

 

CLAUSE 36 A: " The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules 

and orders issued thereunder from time to time. If he fails to do so, his failure will be a breach 

of the contract and the Superintending Engineer may, in his discretion, cancel the contract. The contractor shall 

also be liable for any pecuniary liability arising on account of any violation by him of the provisions of the said 

Act.” 

CLAUSE 37: The whole work may be split up between two or more contractors or accepted in part and not in 

entirely, if considered expedient. 

SALES TAX CLAUSE 

CLAUSE 38: (i) Sales Tax/VAT (except Service Tax), Building and other Construction Workers Welfare Cess 
or any other tax or Cess in respect of this contract shall be payable by the contractor and Government shall not 
entertain any claim whatsoever in this respect, 2% sales tax on Gross amount of work done will be recoverable 
from all bills as per provisions of Sales tax Act. Such deductions will be subjected to finalization by the Sales 
Tax authority in accordance with the   Act. 
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TIMBER CLAUSE 

(ii) If pursuant to or under any law, notification or order any royalty, cess or the like becomes payable by 

the Government of Himachal Pradesh and does not any time become payable by the contractor to the State 

Government, Local authorities in respect of any material used by the contractor in the works, then in such a case, 

it shall be lawful to the Government of Himachal Pradesh and it will have the right and be entitled to recover the 

amount paid in the circumstances as aforesaid from dues of the contractor. 

  

 

CLAUSE 39: Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 
Executive Engineer on behalf of the Government of Himachal Pradesh shall have the option of terminating the 
contract without compensation to the contractor. 
 

CLAUSE 40:  The contractor shall not be permitted to tender for works in Himachal Pradesh , Irrigation & 
Public Health Department circle (Division in case of contractors of Horticulture/Nursery categories) responsible 
for award and execution of contracts in which his near relative is posted as Divisional Accountant or as an officer 
in any capacity between the grades of the Superintending Engineer and Junior Engineer (both inclusive). He shall 
also intimate the names of persons who are working with him in any capacity or are subsequently employed by 
him and who are near relatives to any Gazetted Officer in the Himachal Pradesh , Irrigation & Public Health 
Department . Any breach of this condition by the contractor would render him liable to be removed from the 
approved list of contractors of this Department.  
 
NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, children and grand 
children, brothers and sisters, uncles, aunts and cousins and their corresponding in-laws. 
 
CLAUSE 41: No engineer of gazetted rank or other gazetted officer employed in engineering or administrative 
duties in an IPH Department of Himachal Pradesh Government shall work as a contractor or employee of a 
contractor for a period of two year after his retirement from government service without the previous permission 
of Himachal Pradesh Government in writing. This contract is liable to be cancelled if either the contractor or any 
of his employees is found at any time to be such a person who had not obtained the permission of Himachal 
Pradesh Government as aforesaid, before submission of the tender or engagement in the contractor’s service, as 
the case may be.  
CLAUSE 42 

(i) The contractor shall see that only the required quantities of materials are got issued .Any such material 

remaining unused and in perfectly good condition at the time of completion or termination of the contract shall 

returned to the Engineer -in-charge at a place where directed by him, if by a notice in writing under his hand, he 

shall so require. Credit for such material will be given at the prevailing market rate not exceeding the amount 

charged from him, excluding the storage charge levied at the time of issue of the materials to him. The contractor 

shall also not be entitled to cartage and incidental charge for returning the surplus material from to the stores 

where from they were issued. 

(ii) After the completion of work the theoretical quantity of cement to be used in the work shall be 

calculated on the basis of HP PWD. statement showing quantity of cement to be used in different items of work 

provided  in the HP  Schedule of rates or in cases of non schedule items , lt shall be calculated on the basis of 

standard formula  laid down by Superintending Engineer of the concerned  circle .  

 Over this theoretical quantity of cement shall be allowed a variation up to 5% Plus /minus for works the 

tendered cost of the work not more than Rs.2 lacs, up to 4%Plus/minus for works tendered cost of the works is 

more than Rs.2 lakhs up to Rs. 5 lakhs and up to 3 % Plus /minus for works the tendered cost of works in above 5 

lakhs . The difference in quantity of cement actually issued to the contractor and the theoretical quantity 

including authorize variations ,if not returned by the contractor , shall be recovered at twice the issue rate 

including storage charges , without prejudice to the provision of the relevant conditions regarding return of 

materials Governing the contract. In the event of it being discovered that the quantity of cement used is less than 

the quantity ascertained as herein before provided (allowing variations on the minus side as stipulated above ) the 

cost of the quantity of cement not used recovered from the contractor on the basis of stipulated issued rate 

including storage charges and cartage to site . 
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(iii) The provisions of the foregoing sub-clause shall apply in the case of steel reinforcement of structural 

steel section , except that theoretical quantity of steel shall be taken as the quantity required as per design or as 

authorized by the Engineer -in -charge, including authorized lap -pages , Plus 5% wastage due to cutting in to 

pieces . Over this theoretical quantity, Plus 5% and minus 4% shall be allowed as variation due to wastage being 

more less. 

 

(iv) After the completion of the work, the actual quantity  of cables (other than under -ground  cables) wires 

, conduits/G.I.pipes/ G.I./M.S. sheets used in the various items of  works shall  be calculated on the basis  of the 

measurements  recorded  in the measurement works books for purpose of payment and  for assessing the 

consumption  of  materials used in works. The differences in  quantity of material  actually issued  to the 

contractor and quantity recorded in the Measurement Book  including the authorized variation  as  stated above if 

not returned by  the contractor shall be  recovered at twice the issue rate including storage charges and cartage to 

site without prejudice  to the provisions of the relevant  conditions regarding  returned of materials governing  the 

contract. 

 

 (v) The provision made above are without prejudice the right of the Government to take action against the 

contractor under the condition of the contract for not doing the work according to the prescribed  specification  

 

(vi) After the completion of the work , theoretical quantity of bitumen to be used on work shall be calculated 

on the basis of HP PWD statement showing quantities bitumen  to be used  in different items of work provided  

in the H.P. Schedule of Rates or in respect of agreement which do not provide for or authorized  application of 

the HP Schedule of Rates the theoretical  quantity of bitumen to be used on work shall be calculated on the basis 

of standard formula as laid down by Superintending Engineer of the concerned circle . Over the said theoretical 

quantity of bitumen, a variation up to plus (excess) 2-1/2percent shall be allowed.  

 The agreements which provide for free supply of bitumen , the value or price of the difference in the 

quantity of bitumen actually  issued to the contractor  and the theoretical quantity including the above mentioned  

authorized variation if not returned  by  the contractor shall be recovered at twice the issue rate of 

Rs...................per MT. i/c storage charges  without prejudice to the relevant  conditions in the agreements 

regarding return of  materials . In the event of it being discovered the quantity of bitumen used by the contractor 

is less than the quantity calculated in the manner aforesaid, there shall be no recovery for less use of bitumen (no 

variation on the lower side shall be allowed). The cost of the quantity of bitumen not so used shall be recovered 

from the contractor on the basis of stipulated issue rate including storage charge there of up to site.   

 The agreement which provides for supply of bitumen at a fixed rate , the value of price of differences in 

the quantity of bitumen actually issued to the contractor and the theoretical quantity including the above 

mentioned authorized variation , if not returned by the contractor , shall be recovered at twice the issue rate of 

bitumen plus cartage to site including storage charges thereof without prejudice to the relevant conditions in the 

agreements regarding  return of materials governing the contract. 

 In the event of it being discovered that the quantity of bitumen used by the contractor is less than the 

quantity of bitumen calculated in the manner aforesaid (no variation on the lower side shall be allowed),the cost 

for the quantity of bitumen not so used shall be recovered from the contractor on the basis of stipulated issue rate 

including storage charge and cartage there of up to site. This is without prejudice to the relevant conditions in the 

agreements regarding return of materials governing the contract. 

 In the event of it being discovered that the quantity of bitumen used by the contractor is less than the 

quantity of bitumen calculated in the manner aforesaid (no variation on the lower side shall be allowed), the cost 

for the quantity of bitumen not so used shall be recovered from the contractor on the basis of stipulated issue rate 

including storage charges and cartage there of up to site. This is without to prejudice to the relevant conditions in 

the agreements regarding return of materials governing the contract.  

 In the event of it being that the quantity of bitumen by the contractor is less than the quantity of bitumen 

calculated in the manner aforesaid (no variation on the lower side shall be allowed), the cost for the quantity of 

bitumen not so used shall be recovered form the contractor on the basis of stipulated issue rate including storage 

charges and cartage there of up to site. This is without prejudice to declaration of substandard nature of the work 

done.  
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CLAUSE 43: The percentage referred to at page (2) of the tender will be deducted from / added to the gross 

amount of the bill for work done.  

CLAUSE 44:Clause pertaining to damage to works in consequence of Hostilities of War like operations.  

 The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, 
temporary buildings and other things connected therewith shall be at the risk of the contractor until the work has 
been delivered to the Engineer-in-Charge and a certificate from him to that effect obtained. In the event of the 
work or any materials properly brought to the site for incorporation in the work being damaged or destroyed in 
consequence of hostilities or warlike operation, the contractor shall when ordered (in writing) by the Engineer-in-
Charge to remove any debris from the site, collect and properly stack or remove in store all serviceable materials 
salvaged from the damaged work and shall be paid at the contract rates in accordance with the provision of this 
agreement for the work of clearing the site of debris, stacking or removal of serviceable material and for 
reconstruction of all works ordered by the Engineer-in- Charge, such payments being in addition to compensation 
upto the value of the work originally executed before being damaged or destroyed and not paid for. In case of 
works damaged or destroyed but not already measured and paid for, the compensation shall be assessed by the 
Executive Engineer  upto Rs.5,000/- and by the Superintending Engineer concerned for a higher amount. The 
contractor shall be paid for the damages/destruction suffered and for restoring the material at the rate based on 
analysis of rates tendered for in accordance with the provision of the contract. The certificate of the Engineer-in-
Charge regarding the quality and quantity of materials and the purpose for which they were collected shall be 
final and binding on all parties to this contract.  
 Provided always that no compensation shall be payable for any loss in consequence of hostilities or 

warlike operations (a) unless the contractor had taken all such precautions against air raid as are deemed 

necessary by the A.R.P. Officers or the Engineer-in-Charge (b) for any material etc. not on the site of the work or 

for any tools, plant, machinery, scaffolding, temporary building and other things not intended for the work. 

 In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed such 

extension of time for its completion as is considered reasonable by the Executive Engineer.  

 
CLAUSE 45: The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and 
orders issued there under from time to time. If he fails to do so, his failure will be a breach of the contract and the 
Superintending Engineer may, in his discretion, cancel the contract. The contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provisions of the said Act.  
 

CLAUSE 46: The contractor shall deposit royalty and obtain necessary permit for supply of the red 

bajri, stone, kankar, etc. from local authorities.  

(1)  The contractor will produce a certified copy from the Industries department that the royalty has been 

paid by him on account of excavation of stones and sand from other than PWD, roads or alternatively recovery of 

the material excavated and utilized in the construction as per the billed quantities shall be recovered by the 

department.  

(2) The contractor shall have to purchase the timber to be used on works from any authorized dealer 

/agency and he would produce necessary receipts / vouchers and a proof before releasing the payment or the 

wood work. 

 

CLAUSE 47: Security deposit will not be re-funded till clearance certificates from Labour Officer is obtained by 

the contractor.  

 

 

Signature of Contractor       Executive Engineer 
        Jal Shakti Division, 
        Reckong Peo (H.P.) 
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Schedule showing approximately materials to be supplied by the Irrigation & Public Health Department under 
clause 1 of the conditions of contract for contract for work contracted to be executed and the rate at which they 
are to be charged for. 
 

Particulars Rates at which materials will be charged to 
the contractor 
Unit    Rs.   Paise 

Place of delivery 

1. Cement 
2. Tor Steel 

Per Kg. 
 
 
 

 

 Per bag 
8mm Per Kg 
10 mm Per Kg 
12 mm Per Kg 

Rs.           466/- only. 
Rs.           77.30/- only . 
Rs.            77.30/-only. 
Rs.            77.30/-only. 

Divisional store atReckong Peo 
              ~do~ 
( In case of theft/non return of 
unused material recovery shall be 
made at the penal rate i.e. double 
to the store issue rate)  

3. GMS & 
Galvanised 
steel pipe 

 To be arrange and 
precured by the 
contractor from the 
manufacturer  at 
prevailing material rate 

 

 
Store issue rate of GMS Pipe conforming to BIS-1239 Part-1 
 
G.I Pipe dia Grade Store issue rate per meter 
65mm SS LG 588.60/- 
 
Note: - The person or firms submitting the tender should see that the rates in the above schedule are filled up by 
the Engineer –in-charge on the issue of the form prior to the submission of the tender. 
  

SAFETY CODE 

(REFERRED TO UNDERCLAUSE 19-C OF THE TENDER) 

Safety code:- 

(i)  Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the 
ground, or from solid construction except such short period work as can be done safely from ladders. When a 
ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying 
materials as well suitable footholds and hand-hold shall be provided on the ladder and the ladder shall be given 
an inclination not steeper than ¼ to 1(¼ horizontal and 1 vertical.)  
  

(ii)   Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached or bolted, braced 
and otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such scaffolding or staging and 
extending along the entire length of the outside and ends there of with only such opening as may be necessary for 
the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure. 

 

(iii)   Working platforms, gangways and stairways should be so constructed that they should not sag unduly or 
unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft.) above 
ground level or floor level, they should be closely boarded, should have adequate width and should be suitably 
fastened as described in (2) above. 
 
(iv)   Every opening in the floor of a building or in a working platform shall be provided with suitable means 

to prevent the fall of person or materials by providing suitable fencing or railing whose minimum height shall be 

90 cm. (3ft.)  

 

(v) Safe means of access shall be provided to all working platforms and other working places. Every ladder 
shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while the width between side 
rails in rung ladder shall in no case be less than 29 cm. (11½") for ladder upto and including 3 m. (10 ft.) in 
length. For longer ladders, this width should be increased at least ¼” for each additional 30 cm. (1 foot) of 
length. Uniform step spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to 
prevent danger from electrical equipment. No materials on any of the sites or work shall be so stacked or placed 



 
 

36 
Cont EE 

as to cause danger or inconvenience to any person or the public. The contractor shall provide all necessary 
fencing and lights to protect the public from accident and shall be bound to bear the expenses of defence of every 
suit, action or other proceedings at law that may be brought by any person for injury sustained owing to neglect 
of the above precautions and to pay any damages and cost which may be awarded in any such suit; action or 
proceedings to any such person or which may, with the consent of the contractor, be paid to compensate any 
claim by any such person. 
 
 (vi)  Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times be supplied 

with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof, Ladder shall extend from bottom of 

the trench to at least 90 cm. (3ft.) above the surface of the ground. The side of the trenches which are 1.5 m. (5ft.) 

or more in depth shall be stepped back to give suitable slope or securely held by timber bracing, so as to avoid 

the danger of sides collapsing. The excavated materials shall not be placed within 1.5 m. (5ft.) of the edges of the 

trench or half of the depth of the trench whichever is more. Cutting shall be done from top to bottom. Under no 

circumstances, undermining or undercutting shall be done. 

(vii) Demolition - Before any demolition work is commenced and also during the progress of the work, 
(a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
(b) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by 

the operator shall remain electrically charged. 
(c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials 
as to render it unsafe.  
 

(viii) All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be 
kept available for the use of the person employed on the site and maintained in a condition suitable for immediate 
use, and the contractor should take adequate steps to ensure proper use of equipment by those concerned:- The 
following safety equipment shall invariably be provided. 
 (a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 
protective footwear and protective goggles. 

(b) Those engaged in white washing and mixing or stacking of cement bags or any material which is 
injurious to the eyes, shall be provided with protective goggles. 

(c) Those engaged in welding works shall be provided with welder’s protective eyeshields. 
(d) Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 
(e) When workers are employed in sewers and manholes, which are in active use, the contractors shall 

ensure that the manhole covers are opened and ventilated at least for an hour before the workers are allowed to 
get into the manholes, and the manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals or boards to prevent accident to the public.  

(f)  The Contractor shall not employ men and women below the age of 18 years on the work of painting 
with products containing lead in any form. Wherever men above the age of 18 are employed on the work of lead 
painting, the following precaution should be taken:- 

1 (i)   No paint containing lead or lead products shall be used except in the form of paste or ready made 
paint. 
(ii) Suitable face masks should be supplied for use by the workers when paint is applied in the form of 

spray or a surface having lead paint is dry rubbed and scrapped. 
(iii)  Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be 

provided to enable the working painters to wash during and on the cessation of work.   

(iv)  (a)     White lead, sulphate of lead or product containing these pigment, shall not be used in 
painting operation except in the form of pastes or paint ready for use. 

(a) Measures shall be taken, wherever practicable, to prevent danger arising out of from 
dust caused by dry rubbing down and scraping. 

2 (a)       Adequate facilities shall be provided to enable working painters to wash during and on 

cessation of work.  
(b) Overall shall be worn by working painters during the whole of working period. 

(c)  Suitable arrangement shall be made to prevent clothing put off during working hours being 

spoiledby painting materials. 

3 (a)   Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently 

verified by medical man appointed by competent authority of HPJSV. 
(b)  The HPJSV may require, when necessary medical examination of workers. 
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4Instructions with regard to special hygienic precautions to be taken in the painting trade shall be 
distributed to working painters. 

 

ix).  When the work is done near any place where there is risk of drowning, all necessary equipments should 
be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and 
adequate provision, should be made for prompt first aid treatment of all injuries likely to be obtained during the 
course of the work.  
 

x).  Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform 
to the following standards or conditions:- 
(i)  (a) These shall be of good mechanical construction, sound materials and adequate strength and free from 

patent defects and shall be kept repaired and in good working order. 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 
quality and adequate strength, and free from patent defects. 

(ii)  Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the 
age of 21 years should be in charge of any hoisting machine including any scaffolding winch or give 
signals to operator. 

(iii)  In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in 
hoisting or as means of suspension, the safe working load shall be ascertained by adequate means. Every 
hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In 
case of a hoisting machine having a variable safe working load each safe working load and the condition 
under which it is applicable shall be clearly indicated. No part of any machine or any gear referred to 
above in this paragraph shall be loaded beyond the safe working load except for the purpose of testing. 

(iv)  In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-in-
Charge. As regards contractor’s machines the contractors shall notify the safe working load of the 
machine to the Engineer-in-Charge whenever he brings any machinery to site of work and get it verified 
by the Electrical Engineer concerned. 
 

xi).  Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should 

be provided with efficient safeguards. Hoisting appliances should be provided with such means as will reduce to 

the minimum the risk of accidental descent of the load. Adequate precautions should be taken to reduce to the 

minimum the risk of any part of a suspended load becoming accidentally displaced. When workers are employed 

on electrical installations which are already energized, insulating mats, wearing apparel, such as gloves, sleeves 

and boots as may be necessary should be provided. The worker should not wear any rings, watches and carry 

keys or other materials which are good conductors of electricity. 

xii).  All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe 
condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing 
facilities should be provided at or near places of work. 
xiii).  These safety provisions should  be brought to the notice of all concerned by display on notice board at a 

prominent place at work spot  The person responsible for compliance of the safety code shall be  named therein 

by the contractor . 

 

xiv).  To ensure effective enforcement of the rules and regulation relating to safety precautions. The 

arrangements made by contractor shall be open to inspection be the Labour Officer, Engineer – in – charge of the 

department or their representatives.  

 

xv).  Notwithstanding the above clauses (i) to (xiv) there is nothing in these to exempt the contractor from the 

operations of any other Act, or rules in force in the H.P. Government. 

 

Model Rules for the Protection ofHealth and Sanitary Arrangements for WorkersEmployed by Himachal 

Pradesh Public Works Department or its Contractors. 

 

1.  Application   :-     These rules shall apply to all buildings and construction works in charge of Himachal 

Pradesh Irrigation & Public Health  Department  in which twenty or more workers are ordinarily employed or are 

proposed to be employed in any day during the period during which the contract work is in progress. 
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 2.   Definitions:-    (i)  Work place means a place where twenty or more workers are ordinarily 
employed in connection with construction work on any day during the period during which the contract work is 
in progress.  
 ii).  Large work place means a place at which, at an average 500 or more workers are employed in 

connection with constructions work. 

 

3.  First –Aid Facilities 

i.  At every work place, there shall be provided and maintained, so as to be easily accessibleduring 
working hours, first-aid boxes at the rate of not less than one box for 150 contractlabour or part thereof ordinarily 
employed.The appliances shall be kept in good order and in large work place they shall be placed under charge of 
a responsible person who shall be available during working hours. 

ii. The first aid box shall be distinctly marked with a red cross on white ground and contain the 

following equipment , namely: 

(a)  The first-aid box shall be distinctly marked with a red cross on white back ground and shallcontain the 
following equipment:- 

i. 6 small sterilized dressing. 

ii. 3 medium size sterilized dressing. 

iii. 3 large size sterilized dressing.  

iv. 3 large size sterilized burn   dressing. 

v. 1(30ml) bottle containing a two percent alcoholic solution of iodine. 

vi. 1(30ml) bottle containing salvolatile having the dose and mode and administration indicated on the 

label. 

vii. 1 roll of adhesive plaster. 

viii. 1 snake – bite lancet. 

ix. 1(30gms) bottle of potassium permanganate crystal. 

x. 1 pair scissors. 

xi. 1 copy   of the first aid leaf let issued by the Director, Health Services, Himachal Pradesh. 

xii. A bottle of suitable surgical antiseptic solution. xiii). Ointment for burns. xiv). A bottle of suitable 

surgical antiseptic solution. 

(b) For work places in which the number of contract labour employed does not exceed 500-each first 

aid box shall contain the following equipments. 

i. 12 small sterilized dressing.   

ii.   6 medium size sterilized dressing. 

iii.  6 large size sterilized dressing.  

iv.  6 (15 gms) packets sterilize cotton wools. 

v.  1(60ml) bottle containing a two percent alcoholic solution of iodine.  

vi. 1(60ml) bottle containing salvolatile having the dose and mode and administration indicated on the 

label. 

vii. 1 rolls of adhesive plaster. 

viii. 1 snake – bite lancet. xi). 1(30gms) bottle of potassium permanganate crystal.  (x)  1 pair scissors. 

ix. 1 copy   of the first aid leaf let issued by the Director, Health Services, Himachal Pradesh. 

x. A bottle of suitable surgical antiseptic solution. 

xi. Ointment for burns. 

xii. A bottle of suitable surgical antiseptic solution. 

 

3.  Adequate arrangements shall be made for immediate recoupment of the equipment when necessary. 

4.  Nothing except the prescribed contents shall be kept in the First-Aid – box. 

5.   The first Aid Box shall be kept in-charge of a responsible person who always be readily available during 

the working hours of the work place. 

6.  A person in-charge of First-Aid box shall be a person trained in First – Aid treatment in work place 

where the number of contract labour employed is 150 or more. 

7.   In work places where the number of contract labour employed in 500 or more and hospital facilities   are 

not available within easy distance of the work, first –Aid Posts shall be established and run by a trained 
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Compounder.  The Compounder shall be on duty and shall be available at all hours when the workers are at 

work. 

8.  Where work places are situated in places which are not towns or cities, a suitable motor transport shall 

be kept readily available to carry injured person or person suddenly taken ill to the nearest hospitals. 

 

4.  Drinking Water:- (a)   In every work place ,  there shall be provided   and maintained at suitable places 

easily  accessible to labour ,  a sufficient supply  of cold water fit for drinking . 

 (b)   Where drinking water is   obtained from an intermittent public water supply, each work place shall 

be provided with storage where such    drinking water shall be stored. 

 (c)  Every water supply or storage shall be at a distance of not less than 50 feet from any latrinedrain or 
other source of pollution. Where water has to be drawn from an existing well which iswithin such proximity of 
latrine, drain or any other source of pollution, the well shall be properlychlorinated before water is drawn from it 
for drinking. All such wells shall be entirely closed inand be provided with a trap door which shall be dust and 
waterproof. 

(d) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened 
only for cleaning or inspection which shall be done at least once a month. 
 

5.  Washing and bathing places: - (i) Adequate washing and bathing places shall be provided, separately for 

men and women. 

(ii)  Such places shall be kept in clean and drained condition.         

 

6.  LATRINES   AND URINALS:- 

i). Latrines shall be provided in every work palace on the following scale, namely:- 

 (a) Where female are employed, there shall be at least one latrine for every 25 females. 

 (b)   Where males are employed, there shall be at least one latrine for every 25 males. 

Provided that, where the number of males or females exceeds 100, it shall be sufficient 

if there is one latrine for 25 males or females as the case may be upto the first 100, and 

one for every 50 thereafter. 

ii). Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have aproper door and 

fastenings. 

7.  Construction of Latrines:-   The inside walls shall be constructed of masonry or some suitable heat-
resisting nonabsorbent materials and shall be cement washed inside and outside at least once a year, Latrines 
shall not be of a standard lower than borehole system. 

 (a)Where workers of both sexes are employed, there shall be displayed outside each block of latrine and urinal, 
a notice in the language understood by the majority of the workers “For Men only” or “For Women Only” as the 
case may be. 
 (b)  The notice shall also bear the figure of a man or of a woman, as the case may be. 

 (c)  There shall be at least one urinal for male workers upto 50 and one for female workers upto fifty employed 

at a time, provided that where the number of male or female workmen, as the case may be exceeds 500, it shall 

be sufficient if there is one urinal for every 50 males or females upto the first 500 and one for every 100 or part 

thereafter.  

(d)   The latrines and urinals shall be adequately lighted and shall be maintained in a clean 

and sanitary condition at all times. 

(e)  Latrines and urinals other than those connected with a flush sewage system shall comply 
with the requirements of the Public Health Authorities. 

(f)   Water shall be provided by means of tap or otherwise so as to be conveniently accessible in 

or near the latrines and urinals.. 

 

8. Disposal of excreta-  Unless otherwise arranged for by the local sanitary authority,arrangements for proper 

disposal of excreta by incineration at the work place shall be madeby means of a suitable incinerator. Alternately 

excreta may be disposed of by putting a layerof night soil at the bottom of a pucca tank prepared for the purpose 

and covering it with a 15cm. layer of waste or refuse and then covering it with a layer of earth for a fortnight 

(when itwill turn to manure). 
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(ix)  The contractor shall at his own expense, carry out all instructions issued to him by theEngineer-in-Charge 
to effect proper disposal of night soil and other conservancy work in respectof the contractor’s workmen or 
employees on the site. The contractor shall be responsible forpayment of any charges which may be levied by 
Municipal or Cantonment Authority forexecution of such on his behalf. 
9.  Provision of shelters during rest-   At every place there shall be provided, free of cost, four suitable sheds, 

two for meals and the other two for rest separately for the use of men and women labour. The height of each 

shelter shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These shall be 

kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head Provided that the Engineer-

in-Charge may permit subject to his satisfaction, a portion of the buildingunder construction or other alternative 

accommodation to be used for the purpose. 

10.  CRECHES :-   
(i)  At every work place, at which 20 or more women worker are ordinarily employed, there shallbe 

provided two rooms of reasonable dimensions for the use of their children under the age ofsix 
years. One room shall be used as a play room for the children and the other as theirbedroom. The 
rooms shall be constructed with specifications as per clause 19H (ii) a,b & c. 

 
(ii)  The rooms shall be provided with suitable and sufficient openings for light and ventilation.There 

shall be adequate provision of sweepers to keep the places clean. 
 

(iii) The contractor shall supply adequate number of toys and games in the play room and 
sufficientnumber of cots and beddings in the bed room. 

(iv) The contractor shall provide one ayaa to look after the children in the creche when the 
number of women workers does not exceed 50 and two when the number of women workers 
exceed 50. 

(v)  The use of the rooms earmarked as creches shall be restricted to children, their attendantsand 
mothers of the children. 

11. CANTEEN: -(1)  In  every  work place where  the work regarding the employment of contractor labour 

is likely to continue for six months  and wherein contract labour numbering one hundred or more are ordinarily  

employed   an adequate canteen shall be provided  by the contractor for the use of such  contract labour.  

 (2)  The Canteen shall be maintained by the contractor in and efficient manner.  

(3)  The canteen shall consist of at least a dining hall, kitchen, store room,   pantry and washing places separately 

for workers and utensils.   

(4)  The canteen shall be sufficiently lighted at all times when any person has access to it.  

 (5)  The floor shall be made of smooth and impervious material and inside walls shall be lime washed or colour 

washed at least one in each year.  Provided that the inside walls of the kitchen shall be lime washed every four 

months.   

(6) The percents of the canteen shall be maintained in a clean and sanitary condition. 

(7)  Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate so as to 

cause a nuisance. 

(8)  Suitable arrangements shall be made for the collection and disposal or garbage.   

(9) The dining hall shall accommodate at a time 30 percent of the contract labour working at a time. (10) The  

floor area of the dining hall ,  excluding the area dinner occupied by the counter and any furniture except tables 

and chairs shall  not be less than one square meter per dinner to be accommodated as prescribed in sub rule 9, 

11 (i)  A  portion of the dining  hall ,  service counter shall  be partitioned   off  and reserved for women 

workers in proportion  to their number. 

 (ii)  Washing places for women shall be separate and screened to secure privacy.   

(12)  Sufficient tables, stools,   chairs or benches shall be available for the number of dinners to be 

accommodated as prescribed in sub rule 9 

(13)   (a) (i)  There shall be provided and maintained sufficient utensils,  crockery,  furniture and any  other  

equipments necessary  for the efficient  running of the canteen .  

(ii)  The furniture, utensils and other equipments shall be maintained in a clean and hygienic condition.   

(b)  (i)  Suitable clean clothes for the employees serving in the canteen shall be provided and maintained 

(ii)  A service counter if provided shall have top of smooth and impervious materials. (iii)  Suitable 

facilities including an adequate supply of hot water shall be provided for the cleaning of utensils and 

equipment’s. 
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(14).      The food - stuffs and other items to be served in the canteen shall be in conformity with the normal 

habits of the contractor labour.   

(15).      The charges for food – stuffs ,  beverages  and any other items served in the canteen shall be based  on 

No Profits  ,  No Loss and shall be conspicuously displayed in the canteen . 

(16).       In arriving at the price of food  -stuffs, and other articles served in the canteen the following items shall 

not be taken in to consideration as expenditure, namely .  

(a) The rent of land and building.  

(b) The depreciation and maintenance charges for the building and equipment are provided for in the canteen.  

(c) The cost of purchase, repairs and replacement of equipment including furniture, cutlery and utensils. 

 (d) The water charges and other charges incurred for lighting and ventilation.  

(e) The interest and amounts spend on the provision and maintenance and equipment provided for in the canteen.  

(17)The accounts pertaining to the canteen shall be audited once every 12 months by registered accountants and 

auditors. 

10 ANTI- MALARIAL PRECAUTION 

The contractor shall  at his own expense ,  conform to all  anti- malarial   instruction given to him by the  

Engineer - in -charge  including the filling up of any  borrow pits which may  have been dug by him.  

11.     The above rules shall be incorporated in the contractors and in notices inviting tenders and shall form an 

integral parts of the contractors. 

Amendments :  Government may, from time to time add to or amend these rules and issue such directions as it 

may consider necessary  for the purpose of removing any difficulty which may arise in the administration. 
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HIMACHAL PRADESH , IRRIGATION & PUBLIC HEALTH / PUBLIC WORKS  DEPARTMENT 

CONTRACTORS LABOUR REGULATIONS 

 

Short Title:-  These regulation may be called the Himachal Pradesh Irrigation & Public Heath / Public Works 

Department Contractor  Labour Regulations.   The labour advisory has decided that certain clauses may be added 

in the contract labour regulation appearing in P.W.D. form 7 & 8 accordingly It has been decided that following 

amendments be made in said forms under the rules mentioned against them.  

 

1.  MODEL RULES FOR THE PROTECTION HEALTH AND SANITARY ARRANGEMENTS FOR 

WORKER 

 

(A) WELFARE AND HEALTH OF CONTRACT LABOUR :  The following clauses may added as (a) and 

(b) regulations:- 

(a) It is the responsibility of the Contractor to provide canteen, rest room / shelter, drinking water, latrine, 

urinals washing facilities and first aid boxes on the prescribed scales within  7 days of the commencement of the 

employment of contract labour .  The rest room or alternative accommodation within 15 days and canteen within 

60 days to be provided. 

 It the amenities provide under section 16to 19 for the contract labour is not provided by the contractor 

then such amenities have to be provided by the Principal employer within such time , and all  expenses incurred 

by the principal employer  in providing the amenities be recovered from the contractor by the Principal employer 

by  deduction from an amount payable to the contractor . 

 

(B)    CONTRACT LABOUR REGULATIONS 

REGISTRATION:- Every principal Employer of an establishment in which 20 or more workmen have been  

employed as contract labour has to obtain a certificate of registration for this establishment from the Registering 

Office (Labour) of the area in which his establishment is located within 7 days from the date of constitution of 

the establishment covered under the Act. 

 

2. LICENSING OF CONTRACTORS: 

   Every  contractor to whom the Act Applies (i.e. , the employees 20 or more workmen ) has to  obtain 

license  from Licensing Officer ( labour Officer )  of the area in which the  establishment is located . After 31st 

December , 1976 , no contractor covered under the Act , shall undertake  or execute any work through contract  

labour except under and in accordance with the license  issued in that behalf by the Licensing Officer within the  

territory of  the  Himachal Pradesh . 

 The work “Principal  Employer “ may be added before the work contract first line of regulation No 6 

with will be read under . Labour record(i)   The  Principal employer / contractor shall  maintain a register  of 

persons employed on work  on contact on from xiii of the CL (R&L) H P Rules 1874 (Appendix B) 

 

3 ANNUAL /HALFYEARLY RETURNS: 

 Every contractor is to send half yearly return in form No xxiv (in duplicate) which should reach the 

Licensing Officer within 30 days from the close of that half year. 

 Every Principal Employer of a registered Establishment is also to send annually a return in form No. 

xxv(in duplicate ) so as to reach the Registering Officer by 15th  February ,  following the end of the year to 

which it relates. 

 Note  :-  Any person  required to produce any  document or thing or to give information required shall 

be deemed to be legally bound to do so within the meaning  of 175 and 176 of the India Penal Code . The 

provision of the Code of Criminal Procedure, 1989  shall so far as may be ,  apply to any  search or seizure under  

section (2)  as   they  to any  search or seizure made under the authority  of a  W . A. (Rent) issued under section 

94 of the said code. 

 The following clause may be added under regulation 2(i) (c)(ii) 
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PAYMENT OF MINIMUM RATES OF WAGES 

 The employer has to pay to every employees and in a scheduled employment under him wages at a rate 

not less than the minimum rate if wages fixed by the Govt. for that class of employees in that employment 

without any detections except as may be authorized before the expiry of the seven days (In case of establishment 

in which less than 1000 employees) or before the expiry of the 10 days ( In case of other establishment) After the 

last days of the wage paid in respect of which are payable). 

The following clause may be added as 2 (i), C (iv). 

 

4.  OVER TIME /EXTRA FOR OVER TIME: 

 Where an employee whose minimum rates of wages fixed under the Act .  may  on any day in excess of 

the number of hours constituting a normal working day , the employer is to pay him for every hours including 

over time shall   not exceed 10 hours in a day or 60 hours in a weak , provide that the total over time shall not 

exceed 50 hours in a period of three months .  

 The  following may be added as added as paragraph  2 to regulation No. 2 (i)(1): 

5  WEAKLY   DAY OF REST: 

An employee in scheduled employment is to be allowed a day  of rest every week which   shall   

ordinarily be Sunday  but the employer may  fix  any  other day of the week as the rest day for any employee or 

class of employee in the schedule employment . 

 

 Provided he has been in continuous employment for six days.  Further no employee is to be engaged on 

work for more than 10 days consequently without a rest day for full one day.  

 The following clause may be added as regulation No. 2(c) (iv)and 2(c) (v):- 

 

i. CONTRACT   LABOUR (R&A ) ACT , 1970 

 Principal Employer, means   

(i)    In relation to any office department of the Govt. of a local authority, the Head of that office or 

department or such other officer that the Government or the local authority, as the case may be, specify in this 

behalf. 

(ii) In a factory , the owner or occupier of the factory and where a person has been  named as the  Manager 

of the factory  under the Factory , the owner or occupier  of the factory  and  where a   person has been named as 

the Manager of   the   Factories   Act   , 1948 (63 of 1948)  ,  the person   so named . 

(iii):  ------------------------------------- 

(iv):  ------------------------------------- 

 

ii. THE INTER STATE MIGRATE WORKMEN (RE & CS) ACT, 1979 

 "Principal Employer" means: 

(i) In relation to any office of department of the Govt. or  a local authority, the Head of that office or 

department or such other officer and that the Government or the local authority, as the case may be, 

may specify in this behalf. 

(ii) In relation to a factory, of occupier of the factory and where a person has been named as the 

Manager of the factory under the Factories Act,   1948, the person so named.  

(iii) ………………………………… 

(iv) In relation to any other establishment, any person responsible for the supervision and control of the 

establishment. 

  The following clauses may be added as clauses (iii) in the place of the existing. 

6. FORM OF REGISTERS AND RECORDS:- 

 

(i)        A Register of wages shall be maintained by every employer and kept at work site in   such form as may be 

convenient to him and shall include the following particulars.  

(a)       The minimum rates of wages payable to each person employed.   

(b)       The number of days for which each employed for each wage period. 

(c)       The gross wages of each person employed person worked over time for each wages period. 
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(d)     All deduction made from these wages, with an indication in each case, of the kind of deduction s 

mentioned in sub rule(2) of rule 22. 

(e)      The wages actually paid to each person employed for each wage period and the date of payment. 

(ii)      Wages slips containing the aforesaid particulars and such other particulars as may be notified by the State 

Government shall be issued by every person employed by him at least a day period to the disbursement of wages. 

(iii).  Every employed shall get the signature or the thumb impression of every person employed on the wage 

book and wage slip. (iv) Entries in the register of wages and wage slip shall we authenticated by the employer or 

any person authorized by him in this behalf.(v) A muster roll shall be maintained by every employer and kept in 

form VI. (vi). A register of employees shall be maintained by every employer at the works / not in form VIII. 

Not with standing anything contained in this rule where  a combined form in sought to be used by the 

employer to avoid  duplication of work for compliance with the provisions of any other Act of rules farmed there 

under an alternative suitable from in lieu of any of the forms by prescribed under this rules may be used with 

previous approval of the labor  Commissioner, Himachal Pradesh. 

Provided that the state Govt. on sufficient cause being shown, may be notification in the official gazette, 

exempt an schedule employment or unit of such employment, conditionally or otherwise from the observance of 

any of requirements under this rule or may very these requirements, in respect of the employers or a class or 

classes or employees in such employment.  

7.   RETURNS 

 All registers viz. Deduction register from-Ι. Fire register form-ΙI. Overtime register of wages, Register 

of Employees in form VII and Muster roil in form VI has to be preserved for a period of there years after the date 

of last entry made there in. Every employer is required to send annually a return in form –III in from –III so as 1st 

February, following the end to the year which it relates. 

The following may be added as Para 2 to regulation No. 2(c) (II): 

 

8.NOTICE/ PUBLICITY TO THE MINIMUM WAGES: 

 Notice in form IV containing the minimum rates of wages fixed by the Government and the name and 

address of the inspector shall be displayed in the language understood by the majority of workers, at the main 

entrance of the establishment. 

Note:  Every inspector shall be deemed to be public servant within the meaning of the Indian Penal Code.  

Any person required to produce any document or thing or give any information desired by and Inspector 

Under the Act shall be legally to do so within the meaning of section 175 of the Indian Penal Code. The rule 

relating inter-state Migrant, Workman may be appended in form PWD 7 & 8. 

 

THE INTER STATE MIGRANT WORKMEN REGULATION OF EMPLOYMENT AND CONDITION 

OF SERVICE ACT, 1979 

Himachal Pradesh Inter-State Migrant Workmen (EC & CS) Rules, 1983. 

1. REGISTRATION: 

i). Every Principal employer of a establishment in which 5 or more Inter-State Migrant Workmen have 

been employed has to obtain a certificate of Registration of his establishment from the Registering Officer (Labor 

Officer) of the area in which his establishment is located within the prescribed period from the date constitution 

the Establishment covered under the Act. 

 

2.    LICENSING OF CONTRACTORS 

Every contractor  who engaged   5 or more Inter –State Migrant Workmen has obtain a license from the licensing 

officer (Labour Officer) of the area in which the establishment  is located. No contractor, covered under the Act. 

Shall undertake or execute any work through the Inter State Migrant Workmen except under and in accordance 

with a license issued in that behalf by the licensing officer within the territory of the Himachal Pradesh. 

 

3.    DUTIES AND OBLIGATION OF CONTRACTOR: 

It is statutorily compulsory for every contractor- (a) To furnish particulars of migrant Workmen in form X within 

fifteen days to the Labour Officer (b) To issue a PASS BOOK to every state migrant workmen affixed with a 

passport size photograph of the Workmen.(c) To furnish a (Page no-30) 
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4. PAYMENT OF WAGES AND OTHER ALLOWANCES: 

(i)   The migrant workman has to be paid wages at par with a workman of principal Employer at the 

same of similar kind of work, as being performed by the employees of Principal Employer in the establishment, 

and which in no case shall be less than the Wages, fixed under the Minimum wages Act, 1949. 

 

5.   DISPLACEMENT ALLOWANCE: 

 The contractor has to every migrant workmen at the time of recruitment a DISPLACEMENT 

ALLOWANCE equal to 5% of the monthly, wages payable to him or Rs.75/-whichever is HIGHER, this amount 

paid on account of displacement allowances is not refundable and is in addition to the wages or other amount 

payable to him. 

 

6.    JOURNEY ALLOWANCE: 

 A journey allowance of a sum not less than the fare from the place of residence of the Inter-state migrant 

workman in his State to the place of work in the other State has to Paid by the contractor to the workman both the 

outward and return journey. Such Workman gets also entitled payment of wages during the period of such 

journey as if he was on duty. 

 

7.    OTHER FACILITIES:   

Every contractor employing interstate migrant workman (men) in connection with the Work of 

establishment which the Act applies is responsible for: 

 

i).  To ensure regular payment towages to such workmen.(ii) To ensure equal pay for equal work 

irrespective of sex. (iii) To provide and maintain suitable residential accommodation: (iv) To provide the 

prescribed medical facilities: (v) To provide the protective clothing as provided under rule 38 and (vi) In  case of 

total accident or serious bodily injury to any workman, to report to the Labour Officer/ Labour Commissioner of 

both state and also the next of kinds of the workman. 

 

 The contractor is also required to make the payment of wages also due allowances to each inter-state 

migrate workmen employed by him in the presence of nominated and authorize representative of the Principal 

Employer and it shall be the duty of such representative of certify the amount paid as wages dues and allowance. 

 

8.  LIABILITY OF PRINCIPAL EMPLOYER:- 

Wherein the case the contractor fails to make the payment of wages within the prescribed period or 

makes short payment then the principal employer shall be liable to make the payment  of the wages in full or the 

unpaid balance due, as the case may be to the inter-state migrant workmen employed by the contractor.  

              If any allowance required to be paid under section 15 to an inter- state migrant workman employed in an 

establishment to which this Act applies is not paid by the contractor of any facilities shall be provided by the 

principal employer within the prescribed period at the expenses of the contractor.  

              Return in form Xi regarding migrate workman who have ceased to be employed to the labour officer in 

the area within fifteen days from the migrant workman ceased to be employed. 

 

(1)  Definitions:- In these regulation, unless otherwise expressed or indicated the following words and 

expression shall have the meaning hereby assigned to them respectively, that is to say:- 

(i)       'Labour' means workers employed by Himachal IPH Department contractor directly or indirectly through a 

sub, contractor or other persons or by an agent on his behalf on a payment not exceeding Rs. 400 per month and 

will not include supervisory staff like junior Engineer etc. 

(ii)       'Fair Wages' means wages whether free time or piece work notified at the time of inviting tenders for the 

work and such wages have not been so notified, the wages prescribed by the Himachal Pradesh IPH/ Public 

Works Department for wages the District which the work is done (it will be notified/prescribed by the Himachal 

Pradesh IPH Department  in consultation with the officer of the industrial Relation Machinery located in the 

respective areas and will not be less than the minimum rates of wages fixed by the Govt. for that class or 

employee engaged on the same type of work in the same area ) 
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(iii)      'Contractor' shall include every person whether s sub-contractor or head-man or agent, employing labour 

on the work taken on contract. 

(iv)       Wages shall have the same meaning as defined in the payment of Wages Act and includes time and 

piece rate wages.  

 

(2) Working hours:- (a) Normally working hours of an adult employee should not exceed 9 hours a day and in 

case of child 4-12 hours a day.   The working day shall be so arranged that inclusive or interval for rest, if any it 

shall not spread over more than 12 hours on any day. 

(b) When a adult worker is made to work for more than 9 hours on any day or for than 48 hours of any week he 

shall be paid overtime of the extra hours put in by him at double the ordinary rate of wages. Children shall not be 

made to work extra hours. 

(c) Every worker shall be given a paid weekly holiday normally on Sunday. 

(d) In accordance with the provision Minimum wages control Rules, 1978 as a amended from time to time 

irrespective of whether such workers are to be governed by the Minimum Wages Act, 1948, or not. 

 

(3)  Display of notice regarding wages etc.  The contractor shall (a) Before he commences his work on contract, 

display and correctly maintain and continue to display and correctly maintain in a clean and legible condition in 

conspicuous places on the notices in English and in the local Indian languages spoken by the majority of the 

workers, giving the rate if wages shall have been certified by the Executive Engineer, the Superintending 

Engineer,  or Regulation Labour Commissioner, as fair wages and the a Superintending Engineer, the Chief 

Engineer, or Regulation Labour Commissioner, as fair wages and the hours of work for which such wages are 

earned,(b) Send a copy of such notices to the certifying officer. 

 

 (4) Payment of wages  

(i) Wages due to every worker shall be paid to him direct. 

(ii) All wages shall be paid in current coins or currency or in both. 

(iii) Arrears claimed after 2 months after completion of work shall not be entertained. 

 

5.  Fixation of wages periods:- (i) The contractor shall fix the wages periods in respect of which the wages shall 

be payable. (II)No wages period shall exceed one month. (iii) Wages of every worker employed on the contract 

shall be paid.(a) In case of establishments in which wages period is one week within 3 day from end of the wages 

period and (b) In case of other establishment before the expiry of the 7th day or 10th day from end of the wages 

period and according as the number of workers employed in such establishment does not exceed 1000 or exceeds 

1,000(iv) when the employment of any worker in terminated by or on behalf of the contractor the wages earned 

by him shall be paid before the expiry of the day succeeding thereon on which his employment is terminated.(v) 

All payment of wages shall be made on a working day except when the work is completed before the expiry, of 

the wages period, in which case final payment shall be made within 48 hours of the last working day at work site 

and during the working time.  

 

Note:- The term 'Working day' means a day on which the work  on which the labour is employed is in progress. 

6  Wages Book and Wages slip etc:- (i) The contractor shall maintain a wage Book of  each worker in 

such form as may be convenient at the place of work, but the same shall include the following particulars:- 

(a) Name of the worker. 

(b) Rate of daily or monthly wages. 

(c) Nature of work on which employed. 

(d) Total number of days worked during each wage period. 

(e) Dates and periods for which worked overtime. 

(f) Gross wages payable for the work during each wage period. 

(g) All deductions made from the wage with an indication in each case of the ground for which the deduction 

is made. 

(h) Wages actually paid for each wage period. 

i). Signature or thumb impression of the workers. 
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(ii) The contractor shall also issue a slip  containing the aforesaid particulars to each worker employed by 

him on the work at least a day prior to the day of disbursement of wages. 

(iii) The contractor shall issue on Employment card in the prescribed from iii to each worker on the day 

work on entry into his employment.  If the worker has already any such card with him from the previous 

employer, The contractor shall merely endorse that Employment Card with relevant entries. On termination of 

employment the Employment Card shall again be endorsed by the contractor and return to the worker. 

 

(iv) Wage book and wage slip etc.- The contractor shall be issued and attendance cum wage card as 

perform iv on this page to each worker on the day of work or entry into his employment. 

 

 

Signature of Contractor       Executive Engineer 

      Jal Shakti Division ,Reckong Peo.  
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FORM IV 

ATTENDANCE-CUM-WAGE CARD 

 

Card No.       Dated 
Name of contractor      Name of worker 
Name of work       Address 
Designation       Rate of Wage 
 

Date Attendance signature of person mReckong Peong 

attendance 

Remarks 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

10. 

  

 

7.  Register of unpaid wages: - The contractor shall maintain a register of unpaid wages in such from as may 

be convenient at the place of work but the same shall include the following particulars:- 

a). Full particulars of the laborers whose wages  have not been paid. 

b). Reference number of the muster roll and wages register. 

c). Rate of wages. 

d). Wages period. 

e). Total amount not paid 

f). Reasons for not making payment 

g). How the amount of unpaid wages was utilized. 

h). Acquaintance with dates. 

 

8.  Register of accidents:- The contractor shall maintain a register of Accidents in such from as may be 

convenient at the work place but the same shall include the following particulars:- 

(a) Full particulars of the labors who met with accident. 

(b) Rate of wages. 

(c) Sex 

(d) Age 

(e) Nature of accident and cases of accident 

(f) Time and date of accident  

(g) Date and time when admitted in Hospital 

(h) Date of discharge from the hospital 

(i) Period of treatment and result of treatment 

(j) Percentage of loss of earning capacity and disability as assessed by medical officer. 

(k) Claim required to be paid under workman's compensation Act. 

(l) Date of payment of compensation 

(m) Amount paid with details of the person to whom the same was paid 

(n) Authority by whom the commensuration was assessed. 

(o) Remarks 

 

9. Fines and deduction which may be made from wages. 

(i) The wages of a worker shall be paid to him without any deduction of any kind except the following:- 

(a) Fines 
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(TO BE ADDED TO SECTION (9A) IPH/HP PWD CONTRACTOR ACTOR LABOUR) 

REGULATION 

 

List of acts and Omission for which fine can be imposed. 

1. Willful in subordination or disobedience, whether alone or combination with another. 

2. Theft, fraud or dishonesty, in connection with contractors business or property of the Himachal Pradesh 

IPH/Public works Department. 

3. Taking of giving brides or any illegal gratifications. 

4. Habitual negligence 

5. Drunkenness, fighting vicious or disorderly behavior. 

6. Habitual indiscipline. 

7. Smoking near or around the area where combustible or other materials are stacked. 

8. Habitual indiscipline.  

9. Causing damage to work in progress or to property of the Himachal Pradesh IPH/Public Works 

Department or of the contractor. 

10. Sleeping on duty. 

11. Malingering of slowing down work. 

12.  Giving of false information regarding name, age, father's name. 

13.  Habitual loss of wage cards supplied by the employers. 

14. Un- authorized use of employer's property or making of unauthorized articles at the work place. 

15. Bad workmanship in constructions and maintenance by skilled workers which is not approved by the 

Department and for which contractors are compelled to undertake rectification.  

16. Making false complaints and /or misleading statements. 

17. Engaging in trade within the premises of the establishment. 

18. Any unauthorized divulgence of business affairs of the employees. 

19.Collection or canvassing  for the collection of any money within the premises of any establishment unless 

authorized by the employer. 

20. Holding meeting inside the premises without previous sanctions of the employer. 

21. (a) Threatening or intimidating any workmen or employer during the working hours within the 

premises. 

(b)  Deduction for absence from duty i.e. from the place or the places where by the terms of his employment 

he is required to work. The amount of deduction shall be in proportion to the period for which he was absent. 

(c)  Deduction for damage to or loss of good especially entrusted to the employed person for custody, or for 

loss of money or any other deduction which he is required to account where such damages or loss is directly 

attributable to his neglect or default.  

(d) Deduction for recovery of advances or for adjustment of over payment of wages, advance granted shall 

be entered in register. 

(e) Any other deduction which the Himachal Pradesh Government may from time to time allow.  

(ii) No fine should be imposed on any worker save  in respect of such acts and omission on his part as 

has been approved of by the Chief Labor  Commissioner or any other person authorized by the 

Himachal Pradesh Government . 

(iii) No fine shall be imposed on any worker and no deduction for damage or loss shall be made from 

his wages units the worker has been given an opportunity of showing cause against such fines or 

deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not 

exceed an amount equal to three paisa in a rupee of the total wages, payable to him in respect of that 

wage period. 

(v) No fine imposed on any worker shall be recovered from him by installment or after the expiry of 

which it was imposed. 

(vi) Ever y fine shall be deemed to have been imposed on the day of the act or omission in respect of 

which it was imposed. 
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10.  Register of Fine etc:- (i) The contractor shall maintain a register of fines and register of deduction for 

damage or loss in forms No. 1 and 2 respectively which should  be kept at the place of work. 

(ii) The contractor shall maintain both in English and the local Indian Language list approved by the 

chief  Labor Commissioner or any other person authorized by Himachal Pradesh Government clearly stating the 

act and omission for which penalty or fine may be imposed on a work man and display it in a good condition in 

conspicuous place of the work. 

 

11. Preservation of Register:-  

 The wages book, the wages slips, the register of unpaid wages, the register of accidents, the register of fine, 

deductions required to be maintained under these regulations shall be preserved for 36 months after the date of 

the last date entry made in them and shall be made available for inspection by the Engineer-in-charge, Labour 

welfare Officer or any officer authorized by the Himachal Pradesh Government in this behalf. 

 

12. Power of Labour Welfare Officer:- To make investigation or inquiry the Welfare Officer or other persons 

authorized by Himachal Pradesh Government on their behalf power to make enquiries with a view to ascertaining 

enforcing and due and proper observance of the fare wages clause and provisions of these regulations. He shall 

investigate into any complaint regarding the default made by the contractor or sub contractor in regard to such 

provision. 

 

13. Report of labour Welfare officer:-  The labour Welfare Officer or other person authorized as afore said 

shall submit a report of result of this investigation or inquiry to the Executive Engineer concerned indicating the 

extent, if any to which the default has committed with a rate that necessary deductions from the contractors bill 

be made and the wages and other dues be paid to the laborers concerned in case an appeal is made by the 

contractor under clause 14 of these regulations actual payment to laborers will be made by Executive Engineer 

after the Regional Labour Commissioner has given his decision on such appeal. 

 

The Executive Engineer shall arrange payment to the labourers concerned with 45 days from the receipt of the 

report of the labour Welfare Officer or the Regional Labour Commissioner as the case may be. 

 

14. Appeal against the decision of the Labour Welfare Officer:- Any person aggrieved by the decision and 

recommendations of the Labour Welfare Officer  or other person so authorized may appeal against such decision 

to the Regional Labour Commissioner concerned within 30 days from the date of decision, forwarding 

simultaneously a copy of his appeal to the Executive Engineer concerned but subject to such appeal, the decision 

of the officer shall be final and binding upon the contractor. 

 

15. Prohibition regarding representation through lawyer:- (i)A workmen shall be entitled to be represented in 

any investigation or inquiry under these regulations by:- 

(a) An officer of a registered trade union of which he is a member. 

(b) An officer of federation of trade unions to which the trade union referred to in clause (a) is affiliated.  

(c) Where the worker is not a member of any registered trade union ,by an officer of registered trade union, 

concerned with or by any other workman , employed in the industry in which the worker is employed. 

 

(ii) An employer shall be entitled to be represented in any investigation or any inquiry under these regulation by: 

 (a) An officer of an association of employer of which he is member. 

 (b)  An officer of an federation of association employers to which the association referred to in clause (a)is 

affiliated. 

(c) Where the employer is not a member of any association of employer , by an officer of Association or 

employer, connected with or by any other employer, engaged  in the industry in which the employer is engaged.   

 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or Inquiry under these 

regulations. 
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16. Inspection of book and slips:- The contractor shall allow inspection of the wage books and the wage slips 

the register of unpaid wages, the register of accident and the register of fines and deductions to any to his worker 

or to his agent at convenient time and place after the notice is received or to the  Labour  Welfare Officer or any 

other person , Authorized by the Himachal Pradesh  Government on his behalf. 

 

17. Submission or returns:-  The contractor shall allow submit periodical returns as may be specified from time 

to time. 

 

18.  Amendments:- The H.P. Govt. may, from time to time, add to or amend the regulation and on any question 

as to the application, interpretation of effect of those regulations the decision of the Chief Labour Commissioner 

or Deputy Chief Labour Commissioner to the Himachal Pradesh Govt. on any other authorized by Himachal 

Pradesh Govt. in the behalf shall be final. 

 

From-III 

EMPLOYMENT CARD (REGULATION 6 (III) 

 

Name and sex of the Worker   Age or date of Birth  Father's Name 

Identification Marks    Address   

 

Particulars of next of kin(wife and children) if any or of dependent next of kin in case if the worker has no wife 

or child. 

 

Name 

(Full Address of Dependent) 

(Specify Village, District& State) 

 

Sr. 

No. 

Name and 

address of 

employer 

(Specify 

Whether a 

contractor or sub 

contractor) 

Particulars of 

location of 

work site and 

description of 

work done 

Total period  for 

which the worker is 

employed 

(from………. 

To………….) 

Annual Leave 

number of 

days worked 

Leave Taken 

(No. of days 

should be 

specified) 

1. 2. 3. 4. 5. 6. 

      

BACK SIDE OF THE CARD 

 

Give Sr. 

No. as on 

reverse 

Nature of 

Work done 

period by the 

Wages 

period 

Wages rate 

(with 

particulars of 

unit in case of 

piece work) 

Total wage 

earned by the 

worker during 

the period 

shown under 

column 5 

Remarks Sig.of 

Employer 

7. 8. 9. 10. 11. 12. 13. 
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N.B:- If the worker is employed both on piece and the rates, relevant entries in each should be made separately. 

Annexure to clause 34 (j) showing quantities of materials for areas of surfacing to be considered for working out 

the minimum period for which the charge to recovered. 

 

Sr. No. Materials surfacing      Quantity or area 

 1. Earth sub grade                                                             20,000 Sft. 

2. Stone soling 6" to 9" thick                                                                            6,000 Cft. 

 3. Brick soiling 4 ½ to 71/2  thick       8,000 Cft. 

 4. Wearing costs of stone ballast 3" to 41/2 thick      1,000 Cft. 

 5. Wearing cost of bajri  spread and consolidated with road roller                   2,000 Cft. 

6. ¼ Inch thick red brick ballast 3' to 41/2  thick     20,000 Sft. 

7  .Painting  one coat with stone grit ½" quage @ 5 to 5 ½  Cft/100  

    Sft with binder and second coat with stone grift 31/2  

   guage at rate of 31/1Cft100 Sft & binder and binder being  

    hot bitumen or tar as specified          

          10,000Sft 

8. Painting two coats first coat with stone grit ½" guage 

    @ 5 Cft per 100Sft with binder and second coat with  

   stone grit 31/2 guage at rate of 31/1 Cft/ 100 Sft & binder and binder 

   being hot bitumen or tar as specified      6,400 Sft. 

9. Repairing with stone grit 3/8 icnh  gauge at rate 

   of Cft to 41/2 Cft/100 Sft  41/2 and hot bitumen or tar as specified            18,000 Sft.  

10. Laying full grouted surface with stone ballast 1 ½ inch  

     gauge @ Cft/100 Sft grouting with binding with stone grit ¾ inch to ½   

     inch guage stone grit at rate of @ 6 cft 100 Sft and seal coat of binder 

    and stone grit 3/8  inch @ 31/2 cft/ 100 Sft the binder or being or hot  

    bitumen or tar as specified       5,000 Sft 

11. Laying full grouted surface with stone ballast 11/2  inch gauge @ 

      30 Cft/100 sft grouting with binding with stone grit ¾ inch to ½ inch  

       guage stone grit at rate of @ 6 Cft 100 Sft and seal coat of binder  

       and stone grit 3/8 inch @ 31/2 Cft/100 Sft the binder or being hot  

       bitumen or tar as specified                                                     5,000 Sft 

12. ¾ inch thick premix carpet surfacing with stone grit 3/8 inch guage 

        @ 8 Cft/100 Sft and bind or including tack coat the  

       binder being hot   bitumen or taras specified.             10,000 Sft 

13. 1 inch thick premix carpet surfacing with stone grit 3/8 inch @ 100 

      Cft/100 Sft and binder including tackcoat binder being hot bitumen to tar  

       specified .                                                                     10,000 Sft  

14.  1-1/2 thick premix macadam surfacing with stone ballast 1 inch guage @ 

       10 Cft./100 And bitumen blinding with stone grit ½ inch gauge at the rate 

       of 5 Cft./100 Sft. And seal coat of hot bitumen and stone grit 3/8 inch  

       guage @ 3-1/8 Cft./100 Sft.       6,000  Sft  

15.  2 inches thick premix macadam surfacing with stone ballast 1 inch gauge 

       @ 20 Cft./100 Sft. And hot bitumen binding with stone grit ½ inch gauge 

       at the rate of 5 Cft/100 Sft & Seal coat of hot bitumen and store grit 3/8  

       inch gauge at the rate of 31/2 Cft/100 Sft.                     5,000 Sft 
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 16.1-1/2 inches thick bitumen concrete surfacing with graded stone ballast  

(3/4 inch gauge to ¼ inch gauge @ 2 Cft. /100 Sft.corase sand @ 8 Cft. 

/100 Sft. And hot bitumen over a tack coat of hot bitumen.    5,000 Sft 

 

17. 2 inches thick bitumen concrete surfacing with graded stone ballast  

     (3/4 inch gauge to ¼ inch gauge @ 16 Cft /100 Sft. Coarse sand @  

      8 Cft./100 Sft. And hot bitumen over a tackcoat of hot bitumen.   4,000 Sft 

18. 2-1/2 inches thick bitumen concrete surfacing with graded stone ballast  

      (3/4 nch gauge to ¼ inch gauge at the rate of 20 cft/100 sft coarse sand  

      at the rate of 10 cft/`100 sft and hot bitumen over a tackcoat of hot bitumen.   3,000 Sft           

19. l inch thick bitumestic sheet with hot bitumen stone grit ½ inch to 3/8 inch 

      @ 5-12 Cft. 100 Sft. And Badrapur sand at the rate of 5-12 Cft./100  

     Sft. And Badrapur sand at the rate of 5-1/2 Cft./ 100 Sft. Over a tackcoat  

     Hot bitumen         8,000 Sft 

20. 1-1/2 inch thick bitumen sheet with hot bitumen stone grit ½  inch 3/8 inch @ 

      8-1/4 Cft./100 Sft. Over a tackcoat of hot bitumen.          6,000 Sft 

  

 

PERFORMA FOR CEMENT REGISTER 
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4.60 M 
 
 
 
 
 
PASSAGE 

 
 
 
 
 
 
 
 
 
0.6 M 
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IN BAGS 

 
 
 
 
TOTAL 
QUANTIT
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CEMENT 
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GODOWN 
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A 
 
 
 
0.8 M 
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CONTRACTO
R MAY BUILD 

 
 
 
 
10 BAG 
HEIGHT 
 
 
 
 
WOODEN 
PLANKS 
OVER 
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FORM - I 

Register of fines (Regulation 10) (D) 

Employer 

Sr. 

no 

 

 

 

 

 

Name  

 

 

 

 

 

 

Father's/ 

Husband's 

Name 

 

 

 

 

Sex 

 

 

 

 

 

 

Department 

 

 

 

 

 

 

Nature 

and 

Date of 

offence 

for 
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Workman 
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fine or 

not 

 

Rate 

of  

Wage 
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and 
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Date on 

which 
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realized 
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FROM-II 

REGULATION 19(1) EMPLOYER 

REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE EMPLOYER BY 

THE DEFAULT OF THE EMPLOYED PERSONS 
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FORM-XIII 

(SEE RULE 75) 

REGISTER OF WORKMEN EMPLOYED BY CONTRACTOR 

Name and Address of Contractor: ______________________________________________ 

Name and Address of Establishment Under which Contract is carried on: _________________ 

Name and Location of Work: _________________________________________________ 

Name and Address of Principal Employer: ________________________________________ 

 

Sr Name and 

Surname of 

Workman 

Age 

& 

Sex 

Father's / 

Husbands 

Name 

Nature of 

Employment 

designation 

Permanent 

Home 

Address of 

workman 

Village 

& 

Tehsil 

Taluk 

and 

Distt. 

Local 

Address 

Date of 

Commencement 

of employment 

Sig. or 

thumb 

Impression 

of the work 

man 

Date of Termination 

of employment 

Reason for 

Termination 

Remarks 

1. 2. 3. 4. 5. 6. 7.  8. 9. 10. 11. 12. 13. 
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FORM-XVI 

(SEE RULE 78 (S) (A)) 

MUSTER ROLL 

Name and Address of Contractor:   ____________________________________________________________________________ 

Name and Address of Establishment Under which Contract is carried on: _____________________________________________________ 

Name and location of Work:  ________________________________________________________________________________________ 

Name and Address of Principal Employer: ______________________________________________________________________________ 

For the Month of for night 

Sr. 

No. 

Name of Workman Father's / Husband's Name Sex 1.          2.             3.          4.         5. Dated  Remarks 
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FORM-XVII 

REGISTER OF WAGES 

Name and Address of Contractor: ____________________________________________________________________________________ 

Name and Address of Establishment in under which Contract is carried on: ___________________________________________________ 

Name and Location of work: ________________________________________________________________________________________ 

Name and Address of Principal Employer: ____________________________________________________________________________ 

For the month of for night 

 

Sr.No Name of  

Workman 

Sr. No 

in  

register 

Designation 

/ Nature of 

work done 

of  w/man 

No. 

of 

work 

done 

Units 

of 

work 

done 

Daily 

Rate 

wages/ 

piece 

rate 

Basic 

Wages 

Dearness 

Allowance 

Overtime Other Cash 

payments if 

any (Nature 

of payments 

to indicated 

Total Deduction 

if any 

(Indicate 

Nature) 

Net 

Amount 

Paid 

Sig. / 

thumb 

impression 

of the 

w/man 

Initial of 

Contra-actor 

or his 

representative  
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WAGE CARD NO. 

APPENDIX'E' (OBVARSE) 

WAGE CARD 

Name and Address of contractor: _________________________________________ 

Date of issue: ________________________________________________________ 

Name and Location of work:  ____________________________________________ 

Designation: ________________________________________________________ 

Name of workman: ____________________________________________________ 

Month/ Fortnight: _____________________________________________________ 

Rate of wage:________________________________________________________ 

 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31 

Morning 

 

 

Evening 

 

 

Initial 

 

 

Received from_____________________ the sum of ______________________ on account of wage. 

This wage's card is valid of for one month from the date of issue. 

 

                                                                                                     Signature 
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GENERAL SPECIFICATIONS AND CONDITIONS 

1.  While tendering for the work the contractor is supposed to have seen the site of work and no special claims 

on account of difficulties arising due to the situation of the site will be entertained. 

2.  The work shall be carried out as per the drawings supplied by the department and as per the instructions 

with up to date correction slips except where otherwise specified in description of items given by the Engineer- in – 

charge. The General Specification shall be as per HP I P H standard specification with up to date correction slips 

except where otherwise specified in  description of items given on the schedule of quantities . 

3.  The contractor shall keep in safe custody all the material issued to him by the department under clause 10 

and material should not be removed from the site "of work "without prior permission of the Engineer – in – charge.  

The contractor shall note that the approved quarries of materials as under:-                         

Material   Quarry                 Material               Quarry 

     1 Face Stone   2 Other Stones,   

3      Sand    4Ballast   

 

4.  Hard stone other materials should be obtained from approved quarries .Royalties taxes, Municipal, other 

incidental charges connected whether with for their supply of the work shall be borne by the contractor himself. 

5.  When any surplus earth is to be disposal of the site where the  earth would be disposed of should be got 

approved from , Engineer – in – charge in writing before undertaking the work .The disposal of rubbish and malba  

due to construction work will be the contractor' s responsibility and nothing shall be paid extra for this disposal . 

6.  Owing to difficulty in obtaining certain material in open market the Govt. have undertaken to supply 

materials specified on page ______ of the tender form at the rates stated therein .There may be delay in obtaining the 

materials  by the department and the contractor is therefore to keep himself in touch with day to day position 

regarding supply of material from Engineer- in-charge and so adjust the progress of work that his labour may not 

remain idle nor therefore be any other claim due to or arising from delay in obtaining the material. It should be 

clearly understood that no claim whatsoever shall be entertained by the Govt. on account of delay in supplying 

material. 

7. The contractor must ensure before taking delivery of materials from stores that these are in good condition 

and no account of the materials being defective will be entertained later on .If these are delivered at any other site 

than specified in the agreement the difference due to carriage will be adjusted accordingly. 

8. The cement shall be stacked by the contractor in a separate godown built by him at his own cost having 

water proof roof and walls and floor consisting of layer of dry bricks/ stone laid on well consolidated earth at least 

one foot above ground level. These stacks shall be in rows of 2 bags deep and 10 bags high and with minimum 2ft 

clear space around as per sketch attached .The bags shall be placed horizontally continuous in each line. Nothing 

extra will be paid for this. 

9. The contractor shall be required to make double lock arrangement for storage of cement and other valuable 

materials at the site of work. One key will remain  in the custody of Junior Engineer in charge of the work and the 

other with the representative of the contractor and locking arrangement should be such  that godown  cannot be 

opened unless both the contractor and Junior  Engineer  are present. The issue account of all materials issued by the 

Department will be maintained properly and should be presented for scrutiny whenever demanded by the 

Departmental Officers. The contractor will however remain responsible for the safe custody of material. 

10. No hand mixing of the concrete will be allowed .The contractor will have to arrange for the concrete mixer 

himself.  

 

11. I&P.H   truck if available can be hired at Rs……………….Per KM. whether empty or loaded with 

minimum charges of Rs …………………per day of working hours. 

 

12 In addition to hire charges of department Truck , the contractor will have to pay the goods tax on approved 

rates under Goods Taxation Act, 1955 to the Excise Taxation Department for the period  departmental Trucks /  

trucks are / is  hired by them / him for bonafide use on the work . The contractor will have to produce necessary 
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receipt in token of having paid to the Goods Tax to the concerned department before receiving the payment from the 

Engineer –in –charge. 

 

13. The contractor shall also be responsible for watch and ward of other materials issued to him.  

 

14.  The contractor will produce a certified copy from the industries department that the royalty has been paid 

by him on account of excavation of stones and alternatively recovery of the material excavated and utilized in the 

construction as per the billed quantities shall be recovered by the department . 

 

14  (a). The contractor shall have to purchase the timber to be used on work from an authorized dealer/agency and 

he would produce necessary receipts/vouchers as a proof before releasing the payment of the wood – work. 

15. No payment shall be made to the contractor for any damage caused to work or material by rain/snow or 

floods or due to any other cause , what so ever , during the execution of work and no such claim on this account 

shall be entertained. He will have to make good all such damages. 

 

16. The contractor shall not deposit materials on any site which will seriously cause inconvenience to the 

public. The Engineer-in-charge may require the contractor the remove any material which is considered by him to be 

a danger or inconvenience to the public which shall be removed at the contractors cost. 

 

17. Recovery for damaged materials due to defective storage of material issued by the Department will be 

recovered from the contractor at double the issue rate. No claim on this account shall be entertained. 

 

18. The contractor should obtain permission from the Executive Engineer for extracting stones from approved 

quarries and Rs. ______/- per ton will be recovered from him on account of royalty charges. 

 

19.      The contractor shall be responsible to make good the damages caused to the lands and buildings of private 

persons on which the work or any part of it is being executed and his failure to do so, the same will be made good by 

the Executive-in charge at the cost of contractor. 

 

20.        Any damages during the execution of work will be the responsibility of the contracture and he will have to 

restore such damages at his own cost and nothing will be paid by the department on this account. 

21.        When a road has to be closed to traffic a clear notice at least of 7 days shall be given by the contractor to 

the Executive Engineer who shall notify it to the Police Authorities and the Transport Department. Adequate number 

of sign boards for diversion of the traffic shall be arranged and fixed by the contractor at his own cost. 

 

 22.  A notice board " Road Closed" shall be arranged and fixed by the contractor at his own cost . The letters 

should be of standard square pattern. The traffic shall be kept free from materials, tools and construction. 

 

23.      Samples of all materials to be used on  the work shall be submitted for approval to the Engineer-in-charge 

beforehand. The same principle will hold for the all items of work. 

 

24.      The design of shuttering must be submitted by  the contractor to the Engineer-in-charge before hand for 

obtaining his written approval before erection of the same. The contractor shall be entirely responsible for the failure 

of the shuttering due to non- compliance of the instructions and due to imperfection in erection and execution. He 

shall be fully responsible for consequences occurring on account of failure of shuttering.   

25.      All reinforcement has to be placed in the position shown in the drawing. In case any reinforcement is found 

to have been misplace/displaced, the contractor alone will be responsible for the same. The Engineer-in-charge will 

be at liberty to reject all such work as substandard. 
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26.        All jungle clearance such as shrubs etc. will be done by the contractor at his own cost but the tree big or 

small shall not be felled without prior permission. Cost of damage to the forest or to some other Govt. or private 

properties will be made good by the contractor at his own cost or recovery shall be made from his bills. 

27.         The contractors shall remain himself or keep his representative duly authorized, at site during all working 

hours of execution to receive instructions from Engineer-in-charge and to carry out the work accordingly. 

28.         All material brought to the site of work during the time of execution should be stacked properly as desired 

by the Engineer-in-charge. 

29.        The Engineer-in-charge will be at liberty to debit the contract account with any dues outstanding against 

him in respect of some other work entrusted to him in the HP IPH Department. 

30.        In case the contractor obtains a route permit for plying his own or hired truck for the carriage of materials 

to the site of work, he shall render a full account of the carriage work done  by him duly supported with the log book 

of the vehicles weekly. 

31.        The rates of different items are for all heights depths and width unless otherwise specified against the 

items. 

32.         For testing the strength of concrete, cubes shall be prepared by the contractor under the supervision of an 

officer of the department not below the rank of Assistant Engineer. Samples of concrete and its testing shall be done 

as per IPH Department specifications and also as per relevant I.S. Codes of practice and tested in a recognized 

laboratory approved by the Engineer-in-charge. The cost of the making cube, carriage to laboratory and laboratory 

charge, should borne by the contractor. The contractor shall, however, abide by the decision of the Engineer-in-

charge.  In case the result of test shows the work not up to the specified standard, contractor will carry out another 

test necessitated there by at his own cost. In case of rejection of work nothing shall be paid to contractor at all. 

33.  The contractor shall get frames and other items of wood work approved by the Engineer-in –charge before 

fixing the same. All wood work shall be properly seasoned. The wood work should not be painted or treated in any 

other way until it is approved by the Engineer-in-charge. 

34.   In case where brick work is exposed and is required to be finished with pointing or otherwise selected 

bricks should be used and nothing extra will be paid to the contractor on this account. 

 

35.   In case of brick work masonry items, the classification of brick brought by the contractor, shall strictly 

confirm to the HP IPH Department specifications referred to above irrespective of the classification shown on the 

permit issued to the contractor by be Supply Department. The contactor shall have no claim whatever on this 

account. 

36.    The samples of iron fitting and other fittings i.e fan clamps hooks rings  wooden hand rail iron railing, 

paints of different shades marble, chip etc. shall be approved by the Engineer-in-charge before fixing or laying. 

37.    The contractor shall clear the site properly after the completion of the work. 

38.    The contractor shall maintain in good condition all work during execution  till  completion of entire work 

allowed to the contractor. 

39.    The contractor must take the precaution to avoid all accidents by exhibiting day and night necessary sign 

boards, speed limit boards, red flags and red lights and providing barriers. He shall be responsible for all damages 

and accidents caused due to negligence on his part. No hindrance shall be caused to traffic during the execution of 

work. 

40.  Any departmental officer is authorized to have access to the godown for the purpose of inspection of 

materials at any time. Any materials which inspecting officer  may point out as being below the required standard 

will be removed entirely at once from the site of work by the contractor and not used on Govt. work No claim, on 

this account shall be entertained. 

41.  Where ever pipes are to be fixed to wall of RCC surface the contractor may be required to use necessary 

clamps  for which nothing extra shall be payable. The contractor shall ensure that vertical pipes are trulyvertical and 

horizontal pipes are truly horizontal. 
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42.  In the event of dispute of any kind arising out of this contract the law court at the District headquarter of the 

Engineer-in- charge or High Court of Himachal Pradesh Shimla shall have the legal jurisdiction. This condition will 

however not interfere with the arbitration clauses of the contract agreement. 

43.  Sample of fine sand coarse sand and aggregate shall be got approved by the contractor from Engineer in 

charge at site before starting the work. 

 

44.  The contractor must see the proposed sites for the work and study specification & conditions carefully 

before tender. The work shall be executed as per programme drawn by the Engineer-in-charge. No extra claim 

whatsoever arising on account of variation in site condition encountered etc. shall be entertained. 

 

45.  The contractor shall produce a labour clearance certificate from the labour inspector concerned before final 

payment are released to him. 

 

46.   The contractor shall make his own arrangement for obtaining for electric connections if required and make 

necessary payment to the department concerned. 

 

47.  Notwithstanding anything provided and where also the beam below average ground level shall be measured 

and paid for in the items of RCC works in raft foundations and columns footings. 

 

48.  The fair wages to be paid as per clause 19(a) shall be applicable on the date of opening of the tenders or on 

the date notified by the HP Govt. whichever is later. 

 

49.   The contractor shall allow deduction of Income Tax at source as required under relevant section  of the 

Income Tax Act, 1961 as inserted by the Finance Act, 1972 

 

50.  For items not covered by the relevant IPH Department Specifications, relevant I.S.I standards for woks 

shall be followed. 

 

 

 

 

         Executive Engineer, 

         Jal Shakti Division, Reckong Peo. 
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ADDITIONAL CONDITIONS 

 

1.   The contractor should submit a tentative programme of working with in fifteen days of the date of start of 

work.  The contractor will have    to work as per programme of the department.   No claim whatsoever will be 

entertained on this account.  

2.   Unless otherwise provided in the Schedule of quantities the rates tendered by the contractor shall apply to 

all heights lifts and leads and depths of the building /structures and nothing shall be payable, to him on this amount.  

3.   The structural and architecture drawing shall at all times be properly correlated before executing any work.  

However, in case of any discrepancy in the item given in the Schedule of quantities appended with the tender and 

Architecture drawings relating to the relevant item, the former shall prevail unless and otherwise given in writing by 

the Engineer - in- charge.  

4.   The contractor shall be required to produce samples of all buildings materials and fittings sufficiently in 

advance to obtain approval of the Engineer-in-Charge.  

5.    The contractor shall make his own arrangements for obtaining electric connections, if required and make 

necessary payments directly to the department concerned. 

 

6.    Some restrictions may be imposed by the security staff etc. on the working and / or movement of labour 

materials etc. The contractor shall be bound to follow all such restrictions / instructions and nothing extra shall be 

payable on this account.  

 

7 (a)  The building work will be carried out in the manner complying in all respects with the requirements of 

relevant bye -law of the local body under the jurisdiction of which the work is to be executed or as directed by the 

Engineer-in-charge and nothing extra will be paid on this account. 

 (b)   The contractor shall comply with proper and legal orders and directions of the local or public 

authority or municipality and abide by their rules and regulations and pay all fees and charges which may be liable.  

(c)    The sanitary water supply and drainage pipes and fittings and other materials shall be of approved 

qualities& shall conform to the relevant HP IPH specifications for work 1977 vol. II with up-to-date amendment and 

correction slip and shall be ISI marked. The work shall be carried out without infringing on any of the Local 

Municipal bye-laws. 

  

8.       The contractor shall give performance test of the entire electrical installation(s) as per standard specification 

before the work is finally accepted, and nothing extra whatsoever shall be payable to the contractor for the test. 

9.      Cement bags shall be stored in separate go downs to be constructed by contractor at his own cost as per 

sketch at page No.-- ____--with water proof roofs and walls. Each go downs shall be provided with a single door with 

two locks, the keys of one lock shall remain with HP IPH Engineer-in-charge of work and that of the other lock with 

the authorized agent of the contractor at the site of work so that the cement is removed from the godown according to 

daily requirement with the knowledge of both the parties and the account maintained in the enclosed proforma at 

page. 

 

10.       M.S. and cold twisted bars flats, tees, angles where stipulated will be issued if available in the stores for all 

reinforcement items only. No claim on this account shall be entertained. 

 

11. The materials will be issued to the contractor at the place of delivery as mentioned in the scheduled 

materials. If these are delivered at any other site,the contractor shall have to cart at his cost the materials to 

the site of work as soon as these are issued. 

 

12.       The contractor shall bear all incidental charges for cartage storage and safe custody of materials issued by 

department against damage due to sun, rain, dampness, fire, theft etc. He shall also employ necessary watch and ward 

establishment for this purpose at his own cost. Nothing shall be paid to be contractor on this account. 
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13.    The standard sectional weights referred to as standard table in HP specifications of works, to be considered 

for conversion of length of various sizes of MS bars and T or steel bars into weight are as under:- 

 

Size(mm)        Weight            Size(mm)              Weight 
 Diameter               K/M              (Diameter)             Kg/m 
 

  6                        0.22                  25                        3.855 
  8                        0.395                28                        4.836 
  10                      0.62                  32                        6.316 
  12                      0.89                  36                        7.994 
  16                      1.60                  40                        9.869 
  18                      2.00                  45                      12.490 
  20                      2.45                  50                      15.424 
  22                      2.99                  ----                      -------  

 

         Issue of steel of diameter above 10mm will be regulated on sectional weight basis, weight being calculated 

with the help of the above tables. However, for bars MS/Torsteel up to and including 10mm the following procedure 

shall be adopted. The average sectional weight for each diameter shall be arrived at from samples from each lot of 

steel received at site. The actual weight of steel issued shall be modified to take into account the variations between 

actual and the standard coefficients given above and the contractor's account will be debited by the cost of the 

modified quantity only. The decision of Engineer-in-charge shall be final for the procedure to be followed for 

determining the average sectional weight of each lot. 

 

14.     For the purpose of clause 42(iii) of conditions of contractor in respect of steel reinforcement bars 

theoretical consumption will be balanced diameter wise for purpose of panel recovery as envisaged in the said 

clause. 

 

15.     Any cement slurry added over base surface (or) for continuation of concreting for better bond is deemed to 

have been in built in the items (Unless otherwise explicitly stated ) and nothing extra shall be payable (or) extra 

cement considered in consumption on this account.  

16.  Testing of Materials:- 

(a)    Samples of various materials required for testing shall be provided free of charge by the contractor. 

Testing charges if any shall be borne by the department. All other expenditure required to be incurred for taking the 

samples conveyance, packing etc. shall be borne by the contractor himself. 

 

(c) In case there is any discrepancy of testing as given in list of mandatory tests and that in individuals sub 

heads  of work as per HP JSV specifications , the higher of the two frequencies of testing shall be 

followed and nothing extra shall be payable to the contractor on this account .  

 

17.    The contractor shall be responsible to arrange at his own cost all necessary tools and plants required for 

execution of the work.   

 

18.     The contractor shall provide at his own cost suitable weighing and measuring arrangements at site for 

checking the weight / dimensions as may be necessary for execution of the work.  

 

19.    Rate for all items in which use of cement is involved is inclusive of charges for curing.  

 

20.    The foundation trenches shall be kept free from water while all the works below ground level are in 

progress. 
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21.     Royalty at the prevalent rates whenever payable shall have to be paid by the contractor on the metal, 

shingle, sand and bajri etc. or any other materials collected by him for the work direct to the revenues authority of 

the District / State Government concerned. 

22.     The rate of all items of work shall unless clearly specified otherwise include cast of all labour material and 

other input like involved in the execution of the item. 

 

23.      For the purpose of recording measurement for preparing running account bill, the abbreviated nomenclature 

indicated in the publication" Abbreviated nomenclature of items” shall be adopted. The abbreviated nomenclature 

shall be taken to cover all the materials and operations as per the complete nomenclature of the relevant items in the 

agreement and other relevant specifications. 

 

 24. (i)  Tendered rates are inclusive of all taxes and levies payable under the respective status . However, 

pursuant to the constitution (46th amendment) Act, 1982 if any further tax or levy is imposed by state, after the date 

of receipt of tenders and the contractor thereupon necessarily and properly pays such taxes/levies, the contractor 

shall be reimbursed the amount so paid, provided such payment, if any is not in the opinion of Superintending 

Engineer (Whose decision shall final and binding) attributable to delay in execution of work within the control of 

contractor. 

 

(ii)   The contractor shall keep necessary books of accounts and other documents for the purpose of this 

condition as may be necessary and shall allow inspection of the same by a duly authorized representative of Govt. 

and further shall furnish such other information / document as Engineer-in-charge may require. 

 

(iv) The contractor shall within a period of 30 days of imposition of any further tax or levy in pursuant to 

the constitution of (45th Amendment) Act 1982 give in writing to the Engineer-in-Charge that the 

same is given pursuant to this condition together with all necessary information relating thereto. 

 

25. In case of PPC is used in addition to the 7 days cube test at least 25% of the tests shall be carried out after 

28 days tests are satisfactory. In such case the strength of the concrete as per 28 days tests shall be taken as final for 

taking action under different clause of the Agreement  

 

26. The Surplus excavated earth which is beyond the requirement of Govt. work, may be allowed by the 

Executive Engineer to be disposed off by the contractor at his own or to sale the surplus earth to private parties at his 

discretion but nothing extra will be paid to carriage or disposal of surplus earth if the same is not required on any 

Govt. work. 

 

Additional Specifications 

 

1.     The entire work shall be done as per HP JSV  Specification 1990 Vol. 1 with CS up to-date and HP IPH 

specification for works 1990 (Vol-II) with correction slip No.1 up-to-date of tender . However in the event of any 

discrepancy in the description of any item as given in the schedule of quantities appended above with the tender and 

specifications relating to the relevant items as per JSV specifications mentioned above the former shall prevail. If 

the specification for any items is not available in the HP JSV specifications cited above, relevant ISI specification 

shall be followed. In case ISI specification are also not available , the decision of the Engineer-in-charge given in 

writing based on acceptable sound Engineering Practice and local usage shall be final and binding on the contractor . 

The work shall be executed and measured as per metric dimensions given in the Schedule of Quantities, drawings 

etc. (F.P.S. units wherever indicated are for guidance only). 
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2.      The following modification to the above specification and some additional specification shall however, 

apply (i) all stone aggregate and stone ballast shall be of hard stone variety to be obtained from approved quarries at 

or any other source to be approved by the Engineer-in-charge (ii)    Sand to be used for cement concrete work mortar 

and plaster work shall be of standard quality.  Sand shall be obtained from approved quarry by EE or any other 

source to be got approved by the Engineer-in- charge and screened as required. The same shall consist of hard 

siliceous material it shall be clean sand. If the sand brought to site is dirty, it must be washed, cleaned in water and 

should confirm to HP IPH specifications. 

 

3.      Wherever any reference to any Indian standard specification occurs in the documents relating to this contract 

the same shall be inclusive of all amendments issued there to or revisions there of if, any , upto the date of receipt of 

tenders . 

 

4.    The work will be carried out in accordance with the architects drawings and structural Drawings, to be 

issued by the Engineer-in-Charge. The structural and Architectural Drawings shall have to be properly correlated 

before executing the work. In case of any difference noticed between architectural and structural drawings, final, 

decision, in writing of the Engineer-in-charge shall be obtained by the contractor. For items where so required , 

samples shall be prepared before starting the particular items of work for prior approval of the Engineer-in-charge 

and nothing extra shall be payable on this account . 

 

5.        Articles manufactured by reputed firms and approved by the Engineer-in-charge shall be only used .Only 

articles classified as “First Quality” by the manufactures shall be used unless otherwise specified. Articles which 

bear ISI certifications marks shall be used unless otherwise specified. In case articles bearing ISI certifications 

marks are not available the quality of samples brought by the contractor shall be judged by the standard laid down in 

the relevant HP IPH specification, for items not covered by HP IPH specification relevant ISI standard shall apply. 

 

6.        The contractor shall give a performance test of installations before the work is finally accepted and nothing 

extra whatsoever shall be payable to contractor on this account.  

 

7.       The work shall be carried out in the manner complying in all respect with the requirements relevant bye-laws 

of the Municipal Committee / Municipal Corporation / Development Authority. Improvement trust under the 

jurisdiction of which the work is to be executed or as directed by the Engineer-in-charge and nothing extra shall be 

paid on this account. 

 

  

8.        Unless otherwise specified in the schedule of quantities the rates for all items of the work shall be 

considered as inclusive of pumping out or bailing out water if required, for which no extra payment will be made. 

This will include water encountered from any source such as rains, floods, sub-soil water being high due to any 

other cause whatsoever. 

  

9.       The fineness modulus of sand to be used in different works shall be as follows:- 

 

1.   Course sand,                   As specified in the item like plain conc. 
       2.5 to 3.5                            RCC Work flooring work etc. 

 2.    Fine sand                         As specified in the item like finishing coat 
       1.2 to 1.6                           of cement plaster, skirting dado etc. 

 

10.    BRICKWORK:- 

                    Bricks shall generally conform to specification for brick class specified, Bricks shall not absorb water 

more than , 20% of their own dry weight after 24 hours immersion in cold water , Both the faces of wall of thickness 



 
 

68 
Cont EE 

more than 23 cm shall be kept in the proper plans . Wall of half brick thickness or less shall be measured separately 

and paid in sqm . Half brick thickness shall be taken as 115 mm . Brick wall beyond half brick thickness shall be 

measured in multiple of half brick (i.e. 115 mm) which shall  be deemed to be inclusive of mortar joints . When a 

fraction of half brick occurs due to architectural reasons or otherwise as per the requirements of the department the 

same shall be measured as half brick work provided such fraction exceeds 2 cm, fraction up to 2 cm thickness shall 

be made up in mortar and paid for as per specified thickness under brick work. Bricks shall be obtained from 

approved kiln or any other source to be got approved by Engineer-in-charge and shall be of best quality, well burnt 

ground molded bricks . 

11.  RCC Work:- 

11.1     In respect of projected balconies, projected slabs at roof level and project varandah, the payment for 

the RCC work shall be made under the item, of RCC slabs. The payment for centering and shuttering of such items 

shall similarly be paid under the item of centering and shuttering of RCC slab . Nothing extra shall be paid for the 

said shuttering at the edges of these projected balconies and projected verandahs.  All the exposed edge shall be 

however be finished as per specifications and nothing extra shall be paid for this.  

11.2     In the item of RCC walls, railings and roof etc. nothing extra shall be paid for making designs as per 

patterns given by Architects or for thickness of selections.    

 

11.3     The rates for railing are inclusive of all the labour and the materials including execution as given in 

the description of the item, portion of the railings which is embedded in RCC shall not be included for 

measurements.  

11.4                The compactions of the concrete shall be done by vibrating tables or external vibrator, as 

approved by Engineer-in-charge. The rate quoted for the items shall include the element both for form work and 

mechanical vibration . 

 

11.5     The water will be tested with regard to its suitability for use in RCC work and nothing extra will be 

paid for on this account. 

 

12.0 Flooring:- 

 

           The rate of items of flooring is inclusive of providing sunk flooring in bath rooms, kitchen etc. and nothing 

extra on this account is admissible. 

 

13.0Wood work:- 

13.1      The contractor will be responsible for the watch and ward of shutters handed over to him by the 

Department for fixing, in case these are stipulated for issue by the Department and nothing extra for the same will be 

paid.  

 

13.2      Timber as specified to be used for wood work shall be kiln seasoned in the relevant items in the 

schedule of quantities and shall conform to HP JSV specifications 1990 with correction slips up to date and will be 

of required variety obtained from approved sources. 

 

13.3      Shutters of paneled doors shall be with kiln seasoned timber frames as per relevant specification of 

item and with panels of 12 mm thick second class teak wood /15 mm thick deodar wood both kiln seasoned or made 

phenol from eldehyde glue processed novateak or equivalent particle board 12 mm thick with or without commercial 

ply veneer focus on both sides as indicated in relevant items.  

 

13.4     The paneled shutters shall be kiln seasoned with species as specified in items (styles and rails) as 

per width shown in Architect drawings. Panels shall be embedded into frames to a minimum of 12 mm with 1.5 mm 

gaps. 
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13.5     Permissible tolerance on wood/Steel work shall be as under:- 

 (a)     Door frames (b) Door shutters    i) On width and height 3mm. 

 (ii)      On width and height 3 mm  (iii) On thickness 1.2 mm. 

 

13.6      The samples of species to be used shall be deposited by the contractor with the EE before 

commencement of the work. The contractor shall produced cash vouchers and certificates from standard kiln 

seasoning plant operator about the timber section to be used on the work having been kiln seasoned by them failing 

which it would not be so accepted as kiln seasoned. 

 

13.7     Transparent sheet glass conforming to IS 1761- 1960 shall be used thickness being governed as 

under unless otherwise specified in the item. 

 

Area of glazing                    Thickness             Max Unsupported(Length) 
For glazing area up to 0.2 sqm 3 mm 60 cm 
For glazing area from              
0.2 sqm To 0.5 sqm              4 mm 120 cm 
For glazing area more 
than 0.5 sqm                            5 mm                      120 cm 
Glazing for toilets and in fixedventilators shall be of opaque type. 
 

13.8     Factory made shutters as specified shall be obtained from factories to be approved by the Engineer-

in-charge and shall conform to IS 2202 (part-1) 1977 .The contractor shall inform well in advance to the Engineer-

in-charge the name and address of the factory where from the contractor intends to get the shutters manufactured 

.The contractor will place order for manufactured of shutters only after written approval of the Engineer-in-charge in 

this regard is given . The contractor is bound to abide by the decision of the Engineer-in-charge and recommended a 

name of another factory from the approved lists in cases the factory already proposed by the contractor is not found 

competent to manufactured quality shutters. 

 

The contractor will also arrange stage wise inspection of the shutters at factory, of the Engineer-in-charge 

or his authorized representative. Contractor will have no claim if the shutters brought at site are rejected by 

Engineer-in-charge in part or in full lot due to bad workmanship/quality/ Such shutters will not be measured and 

paid and the contractor, shall remove the same from the site of work within 7 days after the written instructions in 

this regards are issued by Engineer-in-charge or his authorized representatives.  

 

14.0  Steel Work:- 

14.1    The rate of T/angle iron frames shall include the following :- 

 

(a)         M.S. Steel tie of 16 mm dia bar shall be welded to T-iron door frames to keep the frame vertical in 

correct position . The steel /tie shall be embedded in floor concrete . No ties is necessary for windows frames . In the 

case of window frame 2 lugs 15x3 mm long shall be welded to each vertical number of the frame .  

(b)          Each T iron frame for doors shall have 4 Nos. M.S. lugs 15x3 mm long shall be welded to each 

member of frame.  

(c)         M.S. flat 8x25mm, 100 long having threaded holes (No. of flats shall correspond) to the No. of 

butthinges to be fixed to door /window shutter ) shall be welded at appropriate places at the back of the T-iron 

frames for fixing the required butthinges to the frame with machine screws . M.S. flats 8x25 mm, 50 mm long with 

threaded holes shall be welded to the back of the T-sections to receive the butthinges for the cleats.  

14.2        The M.S. flat clamps 15x6 mm thick for holding arrangements are to be provided and added as per 

site conditions.  The rate is inclusive of the cost of such clamps.  
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14.3     The site tie lugs, curtain brackets and flats welded for fixing hinges and cleats shall not be measured 

for the purpose of payment.  

 

14.4  All welding work shall be tested for quantity of weld as laid down in IS 822-1970 before actual 

erection, wherever it appears shall mean Continuous fillet welding.   

 

15.0   Water supply sanitary installations 

15.1     Sanitary fittings paints and other materials shall be obtained from one of the firms on the list of 

approved manufacturers of HP JSV and shall bear ISI mark. The material shall be tested as per provision in relevant 

IS codes .The contractors rates for items involving the use of the above materials shall be deemed to cover the cost 

of samples.   

15.2     The SCI pipes and GI pipe wherever necessary shall be fixed to RCC columns, beams etc with 

raw plugs and nothing extra shall be paid for this.  

 

15.3     G.I. pipes if stipulated for issue in the schedule of material can be issued in inch sizes or its 

equivalent metric size as considered fit and the issue rate recoverable from the contractor will remain the same. The 

contractor will not be paid anything extra on this account and nothing will be deducted for using the size of G.I. 

pipes issued and the items will be paid as per agreement rate for the same item. 

 

15.4     The contractor shall be responsible for the protection of the sanitary and water supply fittings and 

other fittings and fixture against pilferage's and breakage during the period of installation and there after until 

building is handed over.  

  

15.5 The P or S trap in the w. c. shall be of deep seal type and shall have minimum water seal of 75 mm 

and floor traps shall have minimum seal of 50 mm .  

16.0       Variation in Consumption of Materials:- 

The variation in consumption of materials shall be governed as per HP JSV specification and clauses of the 

contract of the extent applicable. The following specific clauses shall govern the variation in consumption of pig 

lead.  

 

17.0      Variation on consumption of Pig Lead:- 

17.1       The pig led for caulking of joints of  SCI pipes shall be issued as per theoretical consumption for 

SCI pipes of size 100 mm, 75 mm at 0.98 kg and 0.77 kg per joints respectively .Over and above the theoretical 

quantities of lead as marked  out variation of 5% shall be allowed for wastage etc. Any difference between the actual 

consumption of pig lead and theoretical consumption worked out on the above basis including the authorized 

variation shall be recovered at double the issue rate. Where the pig lead is arranged by the contractor variation of 5% 

will be allowed in case the variation is on higher 5% will be allowed . In case the variation is on lower side, the 

quantity of piglead used less shall be recovered from the contractor at market rate to be determined by Engineer-in-

charge whose decision on the matter will be final. 

 

17.2 The theoretical quantity of cement to be utilized in item of concrete involving use of shingle 

aggregate and mixed volume batching shall be computed on the basis of the co-efficient for cement to be used in 

different item of the work provided in DSR reducing each of the co-efficient by 5% however where the concrete is 

mixed by weight batching no such reduction shall be made from theoretical co-efficient given in DSR for concrete 

with crushed stone aggregate. 

 

18.0  CONDITIONS:- 
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18.1 The contractor shall take instructions from the Engineer-in-Charge regarding collection and 

stacking of material in any place No excavated earth or building materials shall be stacked on areas where other 

buildings roads, services of compound walls are to be constructed. 

 

18.2 The contractor shall maintain in perfect condition all works executed till the completion of the 

entire work allotted to him. Where phased delivery is contemplated the provisions mentioned above will apply to 

each phase. 

 

18.3 The contractor shall clear the site thoroughly of all scaffolding materials and rubbish etc . left out 

of his work and dress the site around the building to the satisfaction of the Engineer-in-charge before the work is 

considered as a complete . 

 

18.4 All material obtained from Government stores or other work shall be got checked from the 

Engineer-in-Charge or his representative on receipt of the same at site and before they are actually used. 

18.5 If as per municipal rules the huts for labour are not be erected at the site by the contractor,the 

contractors are required to provide such accommodation as is acceptable to local bodies and nothing extra shall be 

paid on this account. 

 

18.6 The centering and shuttering required for RCC work will be brought to site by the contractor well 

in advance so that the progress of the upper floors is not hampered due to non availability of the same. Nothing extra 

shall be paid for this. 

 

18.7 The contractor must see the proposed site for the work, study specifications and condition 

carefully before tendering. No claim of any sort shall be entertained on account of any site condition or ignorance of 

specifications and conditions. 

 

18.8 The site is available and tenderer should see the approaches and conditions of the same. If any 

approach from main road is required at site or existing approach is to be improved and maintained, for cartage of 

any materials by the contractor, the same shall be provided improved and maintained by the contractor at his own 

cost. 

 

18.9 Machine made shutters shall be got approved from the Engineer-in-Charge at factory site before 

carting the same to the site of work. The shutter damaged during carriage shall not allow to be used in the work and 

shall be removed by the contractor at his own cost and no claim whatsoever shall be entertained in this regard. 

 

19.0   Conditions for issue of materials 

19.1      The materials will be issued to the contractor at the place of delivery as mentioned in the schedule 

of materials during the working hours as per rules of the HP IPH stores as in force from time to time . If these are 

delivered at any other site .The contractor shall have to cart the materials to the site of work at his cost as soon as 

these are issued. 

 

19.2      The materials like reinforcing bars, flats, tees, angles sheets, Cl and SCI pipes etc. contemplated to 

be issued will be issued in available sizes and lengths and the contractor shall bear the cost of cutting and shaping 

them according to the requirements of work . No claim for the wastage on this account shall be entertained. 

 

19.3      The size of the cement go down indicated in the sketch is only for guidance. The actual size of the 

go down shall be as per site requirement and nothing extra will be paid for the same .The decisions of the Engineer-

in-charge regarding the capacity needed will be final. 
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19.4      The contractor shall be fully responsible for the safe custody of the material issued to him even if 

the materials are under double lock system. 

 

19.5 The account of daily receipts and issues of cement shall be maintained in registered in the 

prescribed proforma signed daily by the contractor or his authorized agent in token of its correctness. 

 

19.6      The contractor shall construct suitable go downs / yards at the site of work for storing all other 

materials so as to be safe against damaged by sun, rain dampness fire theft etc. at his own cost and also employ 

necessary watch and ward establishment for the purposes at his cost . Materials to be charged directly to work and 

stipulated for issue free of cost shall also be issued to contractor as soon as they are received at site or at the 

stipulated place of issue the provisions of this clause will equally and fully be applicable to these items as well. 

 

20.0      CLARIFICATION REGARDING PLINTH LEVEL:- 

20.1      For the purpose of operation of clause 12(iv) the following works shall be treated as works 

relating to foundations:- 

(a)        For buildings, compound walls plinth level (or) 1.2 meters (4 feet) above ground level whichever is lower, 

excluding items of flooring and DPC but including base concrete below the floors. 

 

(b)        For abutment, piers, retaining walls of culverts and bridges, wall of water reservoirs. The floor level or 

where floor is not determinate, up to 12 meter above bed level. 

 

(d) For retaining wall where the floor levels in hot determinate up to 1.2 meter above average ground level 

or bed level. 

(d)        For roads, all items of excavation and filling including treatment of sub base and soling work. 

(e) For water supply lines, sewer lines, underground storm water drain and similar works, all items of work 

below ground level except items of pipe and masonry work. 

(f) For open storm water drains all items of work. 

 

21.0      TESTING OF MATERIALS:- 

(a)         The contractor shall produce all the materials in advance so that there is sufficient time for testing of the 

materials and clearance of the same before use in work. 

 

(b)        With a view to avoid controversy about quality of cement concrete as revealed in the test results of 7 days 

cubes falling short of the prescribed standard by over 10 % to 20 % and pending testing of balance 3 cubes for 28 

days as final confirmatory acceptance test crushed samples of cement concrete from the failed 7 days cubes should 

be preserved in a sealed bag. 

    

NOTE:- The Earnest money amount and cost for  tender form shall be received at the time of opening of tender, The 

tender forms will be issued only to those contractors who will produce latest income tax return  and registration with 

HP Sales Tax Department with latest clearance certificate and renewal of enlistment. 

 

 

 

 

 (Contractor...........................)    

Executive Engineer 

         Jal Shakti Division , Reckong Peo. 
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GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS AFTER 

COMPLETION IN RESPECT OF WATER PROOFING WORKS. 

This agreement made this …………….. day of …………. Two thousand………… 

between………………………………… son of ……………………………… (hereinafter called the Guarantor of 

the one part) and the Governor of HP (hereinafter called the Government of HP on other party). 

 Whereas this agreement is supplementary to a contract (hereinafter called the contract) dated 

………………….. and made between the GUARANTOR OF THE ONE PART and the GOVERNMENT on the 

other party where by the contractor inter alia undertook to render the buildings and structures in the said contract 

recited completely water leak proof. 

 And whereas the GUARANTOR agreed to give a guarantee to effect that the said structure will remain 
water and leak proof, for five years from the date of giving of water proofing treatment. 

Now the GUARANTOR hereby guarantees that water proofing treatment given by him will render the 
structures completely leak proof and the minimum life of such water proofing treatment shall be ten years to be 
reckoned from the date after the maintenance period prescribed in the contract.  

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural defects or 
misuse of roof or alteration and or such purpose: 

 
a) Misuse of roof shall mean any operation which will damage water proofing treatment, like chopping of fire wood 
and things of the same nature which might cause damaged to the roof.  

b) Alteration shall mean construction of an additional storey or a part of the roof or construction adjoining to 
existing roof where by water proofing treatment is removed in part.  
 
c) The decision of the Engineer-in-Charge with regard cause of leakage shall be final.  

During this period of guarantee the guarantor shall make good all defects and in case of any defect being 
found render the building water roof to the satisfaction of the Engineer-in-Charge at his cost and shall commence the 
work for such rectification within seven days from the date of issue of the notice from the Engineer-in-Charge 
calling upon him to rectify the defects failing which the work shall be got done by the department by some other 
contractor at the GUARANTOR’S cost and risk. The decision of the Engineer-in-Charge as to the cost, payable by 
the Guarantor shall be final and binding. 
 
 That if GUARANTOR fails to execute the water proofing or commits breach there under then the 
GUARANTOR will indemnify the Principal and his successors against all loss, damage, cost expense or otherwise 
which may be incurred by him by reason of any default on the part of the GUARATOR in performance and 
observance of this supplementary agreement. As to the amount of loss and damage and/or cost incurred by the 
Government on the decision of the Engineer-in-Charge will be final and binding on the parties. 
 In witness whereof these presents have been executed by the obliger …………….. and by …………. and 
for and on behalf of the Governor of H.P. on the day, month and year first above written. Signed, Sealed and 
Delivered by OBLIGER in presence of :- 
 
1…………………………………….  
2…………………………………….  
Signed for and on behalf of the Governor of Himachal Pradesh by on in the presence of :-  
1…………………………………….  
2……………………………………. 
 
 
(Contractor...........................)      Executive Engineer 
         Jal Shakti Division , Reckong Peo. 

 

 


