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KIUL – GAYA DOUBLING PROJECT

Tender No.: IRCON/2067/FOB/KG/ TENDER /2026/04,                                 Dated: 22.05.2026

E- TENDER DOCUMENT

FOR 

Name of Work:- Construction of FOB with ramp & steps at various halt stations (12 locations)
and extension of FOB with ramp (PF-1,2 & 3) at Sheikhpura and Tilaiya; construction of PF
sheds, provision of high level platforms at halt stations, drains, pathways and other allied
works in connection with doubling of Kiul-Gaya Rail Line in Danapur Division of East Central
Railways.

FINANCIAL BID 

May– 2026



Contract No: 
Name of the 
Bidder/ 
Bidding Firm/ 
company:

Number# Text # Text # Number# Number# Text #
Sl. No Item description Unit Estimated cost

of the work
excluding taxes

GST @ 18% Total amount
excluding GST
and other

Total amount
including GST and
other statutory tax

Total amount in words

1 2 5 6 7 53 55

1.01 Schedule I INR 611181786 110012721 611181786 721194507 INR Seventy Two Crore Eleven Lakh Ninety Four
Thousand Five Hundred and Seven Only.

1.02
Schedule II 
(Unforeseen)

INR 20000000 3600000 20000000 23600000 INR Twenty Three Crore Sixty Lakh Only.

Total in figures 

INR 631181785.96 744794507.43
Rupees Seventy Four Crore Forty Seven Lakh Ninety
Four Thousand Five Hundred Seven and Paise Forty
Three Only

Excess(+)/  
Excess(-)

         Price Schedule                                                                                                                                                                                                                                                                                                                                                                                 
                                                                                            (This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent 
columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and values only. please note that for " At Par" cost bidder have to 

enter 0% with excess(+) option.)

Quoted Rate in Figures 

Quoted Rate in words

Tender Inviting Authority : Executive Director/Works, IRCON INTERNATIONAL LIMITED, PATNA,BIHAR 

Name of work: 
Construction of FOB with ramp & steps at various halt stations (12 locations) and extension of FOB with ramp (PF-1,2 & 3) at Sheikhpura and Tilaiya; construction
of PF sheds, provision of high level platforms at halt stations, drains, pathways and other allied works in connection with doubling of Kiul-Gaya Rail Line in
Danapur Division of East Central Railways.

 IRCON/2067/FOB/KG/ TENDER /2026/04                                                      Dated: 21.05.2026



SN DESCRIPTION OF WORK UNIT QUANTITY Rate Amount

1 Earthwork in filling in embankment, guide bunds, around buried type abutments, bridge gaps, trolley refuges,
rain bunds, if provided, platforms etc. with earth excavated from outside railway boundary entirely arranged by
the contractor at his own cost as per RDSO's latest guidelines and specifications and special condition of
contract including all leads, royalty, lifts, ascents, descents, crossing of nallahs or any other obstructions. The
rates shall include all dressing of bank to final profile, demarcation and setting out of profile, site clearance,
removing of shrubs, roots of vegetations growth, heavy grass, benching of existing slope of old bank, all
handling/re-handling, taxes, octroi and royalty etc. as a complete job. Cut trees shall be property of railways
and to be deposited in the railway godown unless specified otherwise in the Special Conditions of Contract.

CUM 125000 231.39 28923750.00

2 Extra for mechanical compaction of earth/blanketing material filled in embankment with contractor’s rollers of
suitable capacity, type and size to achieve specified density as per specification, testing as per IS codes
including cost of water, T&P, consumable material and all labour as a complete job. The work is to be executed
as per Latest edition of "Guidelines for Earthwork in Railway Projects" issued by RDSO, Lucknow.

CUM 125000 24.60 3075000.00

3 Earth work in excavation as per approved drawings and dumping at embankment site or spoil heap, within
railway land, including 50m lead and 1.5m lift, the lead to be measured from the centre of gravity of excavation
to centre of gravity of spoil heap; the lift to be measured from natural ground level and paid for in layers of
1.5m each including incidental work, as per specifications

i  All kinds of soil CUM 36000 155.46 5596560.00
4 Extra over item 3 (i) for excavation in foundations for buildings and bridges to cover dressing to neat dimension

and plumbing sides etc. Note : Dressing under this item is payable for the total quantity of excavation in
foundation and not partly.

CUM 36000 16.96 610560.00

5 Boring,providing and installation of bored cast in-situ Reinforced Cement Concrete piles of specified diameter
and length below pile cap of specified grade with Design Mix Cement Concrete,using 20mm graded crushed
stone aggregate and coarses and of approved quality, to carry as a feworking load not less than
specified,concreting by machine batching,machine mixing, scaffolding, using Admixture in approved proportion
(as per IS:9103), placing with tremie pipe, chipping off of pile top to remove laitance concrete above cut off level
etc., pumping and bailing out water,by percussion drilling using Direct Mud Circulation(DMC)or Bailor and
Chisel technique by tripod and mechanical Winch machine,complete in all respect as per approved drawing,
specification and direction of the Engineer in charge. Note: 1. Payment for only cement, reinforcement and
permanent casing pipe (if any)shall be made extra.2.Length of the pile for payment shall be measured up to the
bottom of RCC pile cap.3. Plasticiser shall invariably be used in approved proportion to increase workability
with minimum possible quantity of cement for all grade of Design Mix Concrete unless it is specifically
approved citing reasons for not using plasticiser at the stage of Mix Design and in that case deduction shall be
made as per relevant item.- 1000mm diameter

i 1000 mm dia piles metre 9000 5111.69 46005210.00
6 Providing and laying in position cement concrete of specified proportion excluding cost of cement, centering

and shuttering - All works upto plinth level :
i 1:3:6 (1 cement : 3 sand : 6 graded stone aggregate 20mm nominal size) cum 1300.00 4026.66 5234658.00
7 Providing and laying in position cement concrete of M 20 grade, excluding the cost of cement and of centering

and shuttering, as per direction of the Engineer in charge :
i All works upto plinth level CUM 7000 4625.08 32375560.00
8 Providing and laying in position M-25 Grade concrete for reinforced concrete structural elements, but

excluding cost of centering, shuttering, reinforcement and Admixtures in recommended proportion (as per
IS:9103) to accelerate, retard setting of concrete, improve workability without impairing strength and durability
as per direction of Engineer in charge

i All work upto plinth level including raft foundation of washable aprons, HS tank, pile cap, footings of FOB and
Platform shelter etc.

cum 2600.00 5370.20 13962520.00

ii All works above plinth level upto floor two level cum 1000.00 5875.68 5875680.00
9 Brick work with non-modular (FPS) bricks of class designation 7.5 in foundation and plinth in : cum
i Cement mortar 1:4 (1 cement : 4 coarse sand) cum 2000 5166.18 10332360.00
10 Finishing walls with Premium Acrylic Smooth Exterior Paint with Silicone additives of required shade on new

work (Two or more coats applied @ 1.43 litre/10sqm over and including one coat of water proofing cement
paint applied @ 2.20 kg/10sqm

sqm 10000 111.53 1115300.00

11 Structural steel work riveted or bolted in built up sections, trusses and framed work, girders, staging, racks
etc. including cutting, bending, straightening, drilling, rivetting, bolting, hoisting, fixing in position including
applying a priming coat of a approved steel primer complete - upto 6m height above GL

i In RSJ, tees, angles and channels kg 65000 138.16 8980400.00
ii In flats, plates, round or square bars kg 35000 133.53 4673550.00
12 Painting Steel work with Deluxe Multi Surface Paint to give an even shade. Two or more coats applied @ 0.90

litre/10sqm over an under coat of primer applied @ 0.80 litre/10sqm of approved brand or manufacture
sqm 2500 99.78 249450.00

13 Steel reinforcement for R.C.C. work including straightening, cutting, bending, placing in position and binding
all complete 

i Thermo-Mechanically Treated bars of grade Fe-500D or more KG 1300000 80.17 104221000.00
14 Providing & laying each layer of flat brick soling hand packed & joints filled with ordinary sand- With well

burnt bricks Class 7.5 designation
sqm 61000 293.45 17900450.00

15 Supply and using cement at worksite :
i OPC 43 grade MT 6000 9577.54 57465240.00
ii PPC MT 2500 8589.05 21472625.00
16 Supplying and filling in plinth with sand under floors, including watering, ramming, consolidating and dressing

complete
cum 1500 971.83 1457745.00

17 Providing road vehicles mentioned below for the use of Engineer/Employer
i Tavera, INNOVA or similar Vehicle/Month 12 64316.15 771793.80

i Extra for running and maintenance of every additional km over and above 3000 Kms (for tavera; innova or
equivalant) 

per km 8000 17.01 136080.00

iii Tata sumo; bolero or similar Vehicle/Month 96 52224.21 5013524.16

iv Extra for running and maintenance of every additional km over and above 3000 Kms (for tavera; innova or
equivalant) 

per km 40000 13.14 525600.00

18 Centering and shuttering including strutting, propping etc. and removal of form for-
i Foundations, footings, bases of columns, etc., for mass concrete. sqm 7500 218.74 1640550.00
ii Suspended floors, roofs, landings, balconies and access platform sqm 7800 370.52 2890056.00
iii Columns, Pillars, Piers, Abutments, Posts and Struts sqm 2500 452.82 1132050.00

BOQ
Name of Work:-Construction of FOB with ramp & steps at various halt stations (12 locations) and extension of FOB with ramp (PF-1,2 & 3) at Sheikhpura and Tilaiya;
construction of PF sheds, provision of high level platforms at halt stations, drains, pathways and other allied works in connection with doubling of Kiul-Gaya Rail Line in
Danapur Division of East Central Railways.

Schedule-I



19 Supplying,fabrication,assembling of all types of steel girders of specified spans with structural steel conforming
to Quality "B0"Grade Designation E250 conforming to IS:2062,erection/ slewing/end launching of steel girders
with cranes or any other approved launching methods as per site conditions (not requiring traffic block)on sub-
structure including provision of trolley refuges etc.,complete as per approved QAP and drawings conforming to
IRS-B1-2001 and other relevant codes and specifications.Note:1.Detailed fabrication and erection drawings &
launching methodology will be prepared by the contractor and got approved from Railway.2. The rate is all
inclusive including launching in position,complete in all respect except cost of (i) Painting /Metalising; (ii)
Bearings& (iii)HSFG bolts which shall be paid extra under relevant item.3.The payment shall be made on the
theoretical weight of main components and gusset plates only. 4. Payment Schedule:(i) Receipt of material at
site: 40%(ii) Fabrication of girders: 20%(iii) Erection/Launching: 20%(iv) Completion in all respects: 20%- Plate
Girder/Semi Through Girder/Composite Girder (Steel Work)

MT 1700 114462.75 194586675.00

20 Supply & installation of precoated galvanized iron profile sheets (size, shape and pitch of corrugation as
approved by Engineer-in-charge) 0.50mm +/- 5% total coated thickness (TCT) thick Zinc coating 120gsm as
per IS:277 in 240mpa steel grade, 5-7 microns epoxy primer on both side of the sheet and polyester top coat
15-18 microns. Sheet should have protective guard film of 25 microns minimum to avoid scratches while
transportation and should be supplied in single length upto 12m or as desired by Engineer-in-charge. The
sheet shall be fixed using self drilling / self tapping screws of size (5.5mm x 55mm) with EPDM seal or with
polymer coated 'J' or 'L' hooks, bolts and nuts 8mm diameter with bitumen and G.I. limpet washers or with
G.I. limpet washers filled with white lead complete upto any pitch in horizontal/vertical or curved surfaces
excluding the cost of purlins, rafters and trusses, including cutting to size & shape, wherever required.

sqm 12000 896.72 10760640.00

21 Providing and fixing precoated galvanised steel sheet roofing accessories 0.50mm +/- 5% total coated thickness
(TCT) thick Zinc coating 120 gsm as per IS:277 in 240mpa steel grade, 5-7 microns epoxy primer on both side
of the sheet and polyester top coat 15-18 microns using self drilling/self tapping screws or with polymer coated
J or L hooks, bolts and nuts and or G.I. seam bolts and nuts, G.I. plain and bitumen washers complete-

i  Ridges plain (500-600mm) metre 2500 595.69 1489225.00
ii Gutter (600mm over all girth) meter 500 844.42 422210.00
22 Providing and fixing at or near ground level, Precast M20 grade cement concrete as per approved design and

setting in position with cement mortar 1:3 (1 cement : 3 coarse sand), including the cost of required centering
and shuttering complete but excluding the cost of cement (cast at site)- In ash pit stones, platform coping
stones etc.

cum 700 5512.71 3858897.00

23 Providing & fixing Precast Chequered tiles conforming to IS:13801:1993, manufactured under mechanical
vibration & hydraulic pressing machine in double layer; top layer of 10 to 12 mm thickness of Dolomite
Powder, graded chips, fibre and UV stabilised iron oxide Lanexess colour and bottom layer of 1:3 CC mixed
with galvanised steel fibre of approved quality, jointed with neat cement slurry mixed with pigment to match
shade of tiles including rubbing and cleaning etc. complete on 20mm thick bed of cement mortar 1:4 of sizes :
300mm x 300mm x 30mm thick

sqm 13000 1040.42 13525460.00

24 Providing and fixing M.S. round holding down bolts with nuts and washer plates complete kg 35000 107.03 3746050.00
25 Demolishing plain cement concrete including disposal of material within 50m lead- 1:2:4 or richer mix with

max. 20 mm coarse aggregate
CUM 1000 813.69 813690.00

26 Demolishing brick work including stacking of serviceable material and disposal of unserviceable material
within 50m lead-In cement mortar

CUM 450 759.26 341667.00

611181785.96

1 Overall percentage above/below/at par over the rates of USSOR-2021 (Corrected 2023) and USSOR-2012
(considering 40% escalation thereon). Items available in USSOR-2021 (Corrected 2023) shall be operated in
preference. USSOR-2012 items shall be considered only for those items which are not available in USSOR-
2021 (Corrected 2023).

Above/Below/At 
 Par

20000000 20000000.00

20000000.00
631181785.96
113612721.5
744794507.43

Note: 1. The above tendered rate/amount is inclusive of provision, establishment, operation, and maintenance of site office and all facilities to be provided for
Railway/IRCON, as stipulated under SCC Para 53.0, and no separate payment shall be admissible on this account. 
2. The tendered rate/amount is inclusive of all charges towards preparation and approval of QAP and WPSS, fabrication at an RDSO-approved workshop, and third-party
inspection of materials, fabrication, girders, and other related works through agencies such as CEIL/RITES as approved by IRCON/Railway. All such charges shall be be
borne by the contractor at his own cost, as stipulated under SCC Para 54.0 and no separate payment shall be admissible on this account.

Basic cost of schedule-II
Basic Grand Total of schedule [I+II]

GST 18%
Grand Total of schedule [I+II]

Basic cost of schedule-I
Schedule-II



Sr. No Clause Deviations Price adjustment for each deviation/s

2.     Where there is no deviation, please indicate ‘No Deviations’. In case, Performa of deviations is left as 
blank, it will be construed that the tenderer has not proposed any deviations from tender documents.

3.     If the tenderer proposes deviations in tender documents, and/or any other terms and conditions of 
the tender, other than in this Annexure, it will have no effect.

4.    All deviations have been listed and priced in the financial proposal and deviations not priced will be 
treated as null and void and stand withdrawn.

Name of Work :Construction of FOB with ramp & steps at various halt stations (12 locations) and
extension of FOB with ramp (PF-1,2 & 3) at Sheikhpura and Tilaiya; construction of PF sheds, provision of
high level platforms at halt stations, drains, pathways and other allied works in connection with doubling
of Kiul-Gaya Rail Line in Danapur Division of East Central Railways.

ANNEXURE IV(AA)
PROFORMA FOR STATEMENT OF MINOR DEVIATIONS

(Refer Clause 6. and 7. of ITT)
Name of tenderer/firm:

The following are the particulars of minor deviations from the requirements of the Tender Document:

Note:

1.     The Tenderer shall indicate price adjustment against each deviation in Annexure IV(AA) of BOQ. This 
price is the price which the tenderer  shall reduce from this tender price if  deviation(s) is/are accepted by 
the Employer.
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