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SECTION 1

NOTICE INVITING eTENDER

1.1 Notice Inviting eTender

Tenders are invited on behalf of the Director, Indian Institute of Technology (Indian School of Mines)
Dhanbad from the Empanelled Architects of IIT (ISM) Dhanbad towards Consultancy services for
preparation of Architectural Drawing, Structural Design, MEP services for the work of Renovation
works of Old Lecture Hall Complex including remodelling of entrance gate, lecture hall,
development of canteen area, renovation of Open Air Theatre, Roof Treatment and improvement of
water supply and sewerage system in IIT (ISM) Dhanbad.

All Empanelled Architects are requested to submit their bids online for the said work above as per
detailed scope of work and FINANCIAL BID. Certified copies of all the scanned and uploaded
documents as specified in tender document shall be submitted by the lowest tenderer only within a
week physically in the office of The Deputy Superintending Engineer, Engineering Construction &
Management Unit, Indian Institute of Technology (Indian School of Mines) Dhanbad, Police Line, Sardar
Patel Nagar, Hirapur, Dhanbad 826004 (Jharkhand). The important information related to tender is as

following.

Date of Issue/Publishing 06 May 2026 (16:00 Hours)

Document Download/Sale Start Date 06 May 2026 (16:00 Hours)

Start date of submission of bids 06 May 2026 (16:00 Hours)

Document Download/Sale End Date 20 May 2026 (17:00 Hours)

Last Date for submission of EMD 22 May 2026 (17:00 Hours)

Last Date and Time for uploading of Bids 20 May 2026 (18:00 Hours)

Last Date and Time for receipt of Queries 11 May 2026 (17:00 Hours)

Date and Time of opening of Technical Bids 22 May 2026 (18:00 Hours)

Pre-bid Meeting Date and Time 11 May 2026 (17:00 Hours)

Date of Opening of Financial Bids Will be informed later

Tender Fee Nil

EMD Rs. 30,000/~ (Rupees Thirty Thousand) Only
as EMD for the specified amount shall be
submitted along with the offer in the form of
Account Payee Demand Draft, Fixed Deposit
Receipt, Banker’s Cheque or Bank Guarantee
from any of the Commercial Banks in favour
of “Director, Indian Institute of Technology
(ISM) Dhanbad”, Payable at Dhanbad. The
EMD should be valid for a period of 45 (forty
five) days beyond the final bid validity
period.

Performance Guarantee (PG) Rs. 60,000

Security deposit 2.5 % of Bill Value

Time/Period of Completion 60 Days

Bid Validity 90 days (from the last day of receipt of
Technical Bid)
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1.2 Detailed Notice Inviting eTender

1)

Tenders are invited on behalf of the Director, Indian Institute of Technology (Indian School of
Mines) Dhanbad from the empaneled architects of the institute.

The tender shall be in prescribed form and it shall be valid for a minimum period of 90 days
from the last day of receipt of TECHNICAL BID. If the tenderer modifies or withdraw his
tender within the said period of 90 days from the last day of receipt of technical bid, the
tenderer shall besuspended for one year and shall not be eligible to bid for IIT (ISM) Dhanbad
tenders from the date of issue of Suspension Order.

The works are required to be completed in 60 (Sixty) Days from the date of issue of Work
Order to commence the work.

Online (eTender) tender is invited from Empaneled Architects of IIT (ISM) Dhanbad.

The tenderer shall produce Annual Turnover of the individual/firm/company from
Chartered Accountant as per returns filed with Income Tax Department for the past 3 (three)
financial years.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to the nature of the ground and sub-soil (so far
as is practicable), the form and nature of the site, the means of access to the site, and in general
shall themselves obtain all necessary information as to risks contingencies and other
circumstances which June influence or effect their tender. A tender shall be deemed to have
full knowledge of the site, whether he inspects it or not and so no extra charges consequent on
any misunderstanding or otherwise shall be allowed.

Submission of a tender by a tenderer implies that he/she has read this notice and other contract
documents and has made himself/herself aware of the scope and specifications of the work to
be done and local conditions and other factors bearing on the specification of the work.

In case of Lump sum Quote Tenders, only quoted amount shall be considered. Lump sum

amount quoted by the Consultant in percentage rate tender shall be accurately filled in figures

and words, so that there is no discrepancy. The tender submitted shall be treated as invalid if:

(@) The Consultant does not quote Lump sum amount of tender or any section/sub head of
the tender.

(b) The Lump sum amount is not quoted in figures & words both on the total amount of
tender or any section/sub head of the tender.

(¢) The Lump sum amount quoted is different in figures & words on the total amount of
tender or any section/sub head of the tender.

In case the lowest tendered amount of two or more Consultants is same, such lowest
Consultants will be asked to submit sealed revised offer in the form of letter mentioning
revised quoted amount including all sub sections/sub heads as the case June be, but the
revised quoted amount or on each sub section/ sub head should not be higher than the quoted
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(10)

(11)

(12)

(13)

(14)

(15)

amount at the time of submission of tender. The lowest tender shall be decided on the basis of
revised offers.

In case any of such Consultant refuses to submit revised offer, then it shall be treated as
withdrawal of his tender before acceptance and 50% of earnest money (EMD) shall be forfeited.
If the revised tendered amount of two or more Consultants received in revised offer is again
found to be equal , the lowest tender, among such Consultants, shall be decided by draw of
lots in the presence of Engineer-in-charge of major & minor component(s) , & the lowest
Consultants those have quoted equal amount of their tenders.

In case all the lowest Consultants those have quoted same tendered amount, refuse to submit
revised offers, then tenders are to be recalled after suspension of each lowest Consultants for
one year.

Tenders shall be opened on 22 May 2026 at 18:00 Hours in the presence of the tenderers at the
Office of Deputy Superintending Engineer, IIT (ISM) Dhanbad, who may be present.

Failure of the successful tenderer to carry out the tendered work the tenderer shall be
suspended for one year and shall not be eligible to bid for IIT (ISM) tenders from date of issue
of suspension order.

A tenderer shall submit the tender which satisfies each and every condition, laid down in this
notice, failing which the tender will be liable to be rejected.

The Institute does not bind themselves to accept the lowest or any tender.

The Institute reserves theright of accepting the whole or any part of the tender and tenderer shall
be bound to perform the same at his quoted rates.

All the pre-bid queries to be sent to officeofecmucivil@iitism.ac.in on or before 11 May 2026 at
17:00 Hrs.

Clarification of Bids/ Shortfall Documents: During evaluation and comparison of bids, the
Procuring Entity may, at his discretion, ask the bidder for clarifications on the bid. The request
for clarification shall be given in writing by registered/ speed post, asking the tenderer to
respond by a specified date, and also mentioning therein that, if the tenderer does not comply
or respond by the date, his tender will be liable to be rejected. Depending on the outcome, such
tenders are to be ignored or considered further. No change in prices or substance of the bid
including specifications, shall be sought, offered or permitted. No post-bid clarification at the
initiative of the bidder shall be entertained. The shortfall information/ documents should be
sought only in case of historical documents which pre-existed at the time of the tender opening
and which have not undergone change since then. These should be called only on basis of the
recommendations of the TC. (Example: if the Permanent Account Number, GSTN number has
been asked to be submitted and the tenderer has not provided them, these documents may be
asked for with a target date as above). So far as the submission of documents is concerned with
regard to qualification criteria, after submission of the tender, only related shortfall documents
should be asked for and considered. For example, if the bidder has submitted a contract
without its completion/ performance certificate, the certificate can be asked for and
considered. However, no new contract should be asked for so as to qualify the bidder.”
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(16)

(17)

Online Bid documents submitted by intending bidders shall be opened only of those bidders,
whose EMD will be received within stipulated time. The tender shall be invalid if Hardcopy
of EMD is not submitted within the period of bid submission.

This Notice Inviting eTender shall form part of the documents.

Sd/-
Deputy Superintending Engineer
IIT (ISM), Dhanbad
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SECTION 2

INSTRUCTIONS TO BIDDERS

2.1 Instructions for Online Bid Submission
As per the directives of Department of Expenditure, this tender document has been published on
the Central Public Procurement Portal (URL: http:/ /eprocure.gov.in/eprocure/app). The bidders

are required to submit soft copies of their bids electronically on the CPP Portal, using valid Digital
Signature Certificates. The instructions given below are meant to assist the bidders in registering on
the CPP Portal, prepare their bids in accordance with the requirements and submitting their bids
online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at:
http:/ /eprocure.gov.in/eprocure/app.

2.2 Registration

(a) Bidders are required to enroll on the e-Procurement module of the Central Public Procurement
Portal (URL:http://eprocure.gov.in/eprocure/app) by clicking on the link “Click here to
Enroll”. Enrolment on the CPP Portal is free of charge.

(b) As part of the enrolment process, the bidders will be required to choose a unique username and
assign a password for their accounts.

(c) Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.

(d) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate
(Class II or Class III Certificates with signing key usage) issued by any Certifying Authority
recognized by CCA India (e.g. Sify/ TCS/nCode/eMudhra etc.), with their profile.

(e) Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSCs to others which may lead to misuse.

(f) Thebidder then logs in to the site through the secured log-in by entering their user ID/password
and the password of the DSC/eToken.

2.3 Tender Documents Search

(@) There are various search options built in the CPP Portal, to facilitate bidders to search active
tenders by several parameters. These parameters could include Tender ID, organization name,
location, date, value, etc. There is also an option of advanced search for tenders, wherein the
bidders may combine a number of search parameters such as organization name, form of
contract, location, date, other keywords etc. to search for a tender published on the CPP Portal.

(b) Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective ‘My
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e- mail
in case there is any corrigendum issued to the tender document.

(c) The bidder should make a note of the unique Tender ID assigned to each tender; in case they
want to obtain any clarification / help from the Helpdesk.

Page |9


http://eprocure.gov.in/eprocure/app)
http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app)

2.4 Preparation of Bids

(@)
(b)

Bidder should take into account any corrigendum published on the tender document before
submitting their bids.

Please go through the tender advertisement and the tender document carefully to understand
the documents required to be submitted as part of the bid. Please note the number of covers
in which the bid documents have to be submitted, the number of documents - including
the names and content of each of the document that need to be submitted. Any deviations from
these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the
tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF formats.
Bid documents may be scanned with 100 dpi with black and white option.

To avoid the time and effort required in uploading the same set of standard documents
which are required to be submitted as a part of every bid, a provision of uploading such
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been
provided to the bidders. Bidders can use “My Space” area available to them to upload such
documents. These documents may be directly submitted from the “My Space” area while
submitting a bid, and need not be uploaded again and again. This will lead to a reduction in the
time required for bid submission process.

2.5 Submission of Bids

(@)

(e)

The bidder should log into the site well in advance for bid submission so that he/she upload
the bid in time i.e. on or before the bid submission time. Bidder will be responsible for any
delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one by one as indicated
in the tender document.

Bidder has to select the payment option as “offline” to pay the tender fee / EMD as
applicable and enter details of the instrument.

Bidder should prepare the EMD as per the instructions specified in the tender document. The
original should be posted/couriered/given in person to the concerned official, latest by the
last date and time of bid submission or as specified in the tender documents. The details of
the DD/any other accepted instrument, physically sent, should tally with the details available
in the scanned copy and the data entered during bid submission time. Otherwise, the
uploaded bid will be rejected.

Tenders without valid EMD will be summarily rejected. No exemption of EMD is allowed for
MSME/NSIC registered Consultants.

A standard BOQ format has been provided with the tender document to be filled by all the
bidders. Bidders are requested to note that they should necessarily submit their financial bids
in the format provided and no other format is acceptable. Bidders are required to download
the BOQ file, open it and complete the white colored (unprotected) cells with their respective
financial quotes and other details (such as name of the bidder). No other cells should be
changed. Once the details have been completed, the bidder should save it and submit it online,
without changing the filename. If the BOQ file is found to be modified by the bidder, the bid
will be rejected.

The server time (which is displayed on the bidders” dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders, opening
of bids etc. The bidders should follow this time during bid submission.
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(h)  All the documents being submitted by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered cannot be viewed by
unauthorized persons until the time of bid opening. The confidentiality of the bids is
maintained using the secured Socket Layer 128-bit encryption technology. Data storage
encryption of sensitive fields is done.

(i) The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

() Upon the successful and timely submission of bids, the portal will give a successful bid
submission message & a bid summary will be displayed with the bid no. and the date & time
of submission of the bid with all other relevant details.

(k) Kindly add scanned PDF of all relevant documents in a single PDF file of compliance sheet.

2.6 Assistance to Bidders

(@) Any queries relating to the tender document and the terms and conditions contained therein
should be addressed to the Tender Inviting Authority for a tender or the relevant contact
person indicated in the tender. All tender-related queries may be sent to
officeofecmucivil@iitism.ac.in.

(b) Any queries relating to the process of online bid submission or queries relating to CPP Portal
in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the
helpdesk is 1800 233 7315

2.6 General Instruction to Bidders

(@) The tenders will be received online through portal http:/ /eprocure.gov.in/eprocure/app . In
the Technical Bids, the bidders are required to upload all the eligibility criteria documents in
.pdf format.

(b) Possession of a Valid Class II/III Digital Signature Certificate (DSC) in the form of smart
card/e-token in the company's name is a prerequisite for registration and participating in the
bid submission activities through https: //eprocure.gov.in/eprocure/app. Digital Signature
Certificates can be obtained from the authorized certifying agencies, details of which are
available in the web site https:/ /eprocure.gov.in/eprocure/app under the link “Information
about DSC”.

(c) Tenderers are advised to follow the instructions provided in the ‘Instructions to the
Tenderer for the e-submission of the bids online through the Central Public Procurement Portal
for e Procurement at https:/ /eprocure.gov.in/eprocure/app.

2.7 Proforma for Earnest Money Deposit (EMD)
Online Bid documents submitted by intending bidders shall be opened only of those bidders, whose
EMD will received within stipulated time.

Tenderer who qualifies the TECHNICAL BID will only be considered for opening of FINANCIAL
BID, rest of the FINANCIAL BID will be rejected. Indian Institute of Technology (Indian School of
Mines), Dhanbad reserves the right to reject any or all the tenders received.
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2.8 The following tender documents must be uploaded online in separate folders/
envelops:

SI. Name of Documents

(@) | Copy of Empanelment Order, Tender Notice number, Name of the work, Date and Time
of the opening.

(b) | Photocopy of PAN card.

(c) | A tenderer shall produce annual turnover on works of the individual/firm/company
from Chartered Accountant as per returns filed with Income Tax Department for the past
3 (three) financial years ending FY 2024-25.

d) | Photocopy of GST registration with latest monthly Return filed

e) | Bidder needs to submit scan copy of EMD amount on CPP portal.

Copy of registration with EPF and ESIC

G/Q\QAA
I~

Financial status, Balance sheet, Profit and Loss Account for last three years ending FY
2024-25.

(h) | All forms (Annexures) mentioned in NIT

2.9 All the documents as specified in the tender document shall be scanned and uploaded to the e-
Tendering website within the period of tender submission. The original EMD should be
submitted in the office of Deputy Superintending Engineer, Engineering Construction and
Management Unit, Indian Institute of Technology (Indian School of Mines) Dhanbad, Police
Line, Sardar Patel Nagar, Hirapur, Dhanbad 826004 (Jharkhand) within the period of bid
submission.

However, certified Hard copy of all the scanned and uploaded documents as specified in tender
documents shall have to be submitted in two different envelop each for Technical and Financial
bid written clearly on each envelop with a covering envelop clearly mentioning the work details
on it by the lowest tenderer only within a week physically in the office of The Deputy
Superintending Engineer, Engineering Construction and Management Unit, Indian Institute of
Technology (Indian School of Mines) Dhanbad, Police Line, Sardar Patel Nagar, Hirapur, Dhanbad 826
004 (Jharkhand).

2.10 The tender submitted shall become invalid if:

(i) The tenderer is found ineligible.

(i) The tenderer does not upload scanned copies of all the documents stipulated in the tender
document including Proforma for earnest money deposit declaration.

(iii) If any discrepancy is noticed between the documents as uploaded at the time of submission
of tender and hard copies as submitted physically by the lowest tenderer in the office of
tender opening authority.

(iv) If a tenderer quotes does not quote Lump sum amount of the tender or any section/sub
head in percentage rate tender, the tender shall be treated as invalid and will not be
considered as lowest tenderer

(v) Tenders received without EMD and GST and PF Registration (which are applicable) will
be summarily rejected. Tenders will be opened on stipulated date and time in the Office of
Deputy Superintending Engineer in presence of tenderers who may like to be present. The
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successful tenderers shall have to comply with the provision of Contract Labour (Regulation
& Abolition) act 1970 and rule appended there under if applicable to him. IIT (ISM)
Dhanbad reserves the right to accept or reject or cancel any or all Tender(s) either in full or
part thereof or to split up, if necessary. NIT is also displayed in website of the Institute
www iitism.ac.in.

(vi) Hardcopy of EMD not submitted within the period of bid submission.

(vii) Copy of empanelment order of architect with IIT (ISM) is not submitted.

Sd/-
Deputy Superintending Engineer
IIT (ISM) Dhanbad
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SECTION 3

GENERAL INFORMATION

(3.1) Introduction to the project
The Institute intends to renovate the Old Lecture Hall Complex Building including

remodelling of the entrance gate, upgradation of the Lecture Halls, development of

canteen area, renovation of Open Air theatre, Roof treatment, improvement of

water supply and sewerage system, various allied MEP services etc.

Project

Consultancy Services for Preparation of Architectural
drawing, Structural Design, MEP Services through the
Empaneled Architect of the Institute for the work of
Renovation works of Old Lecture Hall Complex including
Remodeling of Entrance gate, Lecture Hall, Development of
canteen area, Renovation of Open Air Theatre, Roof
Treatment and improvement of water supply & Sewerage
system in IIT (ISM), Dhanbad.

Address

Indian Institute of Technology (Indian School of Mines)
Dhanbad

Police Line, Sardar Patel Nagar, Hirapur

Dhanbad 826 004 (Jharkhand)

Project Site

Main Campus,
Indian Institute of Technology (Indian School of Mines)
Dhanbad

Nearest Railway
Station

Dhanbad (Approximately 3.0 KM)

The information given below is only for the Tenderer’s general guidance and Tenderer shall

acquaint detailed information in first hand by site investigation of his own before bidding.

(1) Location

Indian Institute of Technology (Indian School of Mines) Dhanbad

Police Line, Sardar Patel Nagar, Hirapur
Dhanbad 826 004 (Jharkhand)

(2) Rate/Lump sum

The tenderers are required to quote the percentage fee against the scope of the work

as per Section 4, in both words and figures clearly, failure in this respect is liable to

render the tender incomplete.

Page | 14



Earnest Money Deposit

Earnest Money Deposit in the form of Treasury Challan or Demand Draft or Pay order
or Banker’s Cheque or Deposit at Call Receipt or Fixed Deposit Receipt (drawn in
favour of Director, IIT (ISM), Dhanbad shall be scanned and uploaded to the e-
tendering website within the period of bid submission. The original EMD should be
deposited within the period of bid submission. A part of earnest money is acceptable
in the form of bank guarantee also. In such case, minimum 50% of earnest money or
Rs. 20 lakhs whichever is less, shall have to be deposited in shape prescribed above,
and balance may be deposited in shape of Bank Guarantee of any scheduled bank
having validity for six months or more from the last date of receipt of bids which is to
be scanned and uploaded by the intending bidders. Copy of Enlistment Order and
certificate of work experience and other documents as specified in the bid shall be
scanned and uploaded to the e-tendering website within the period of bid submission.

Performance Guarantee

The Consultant, whose bid is accepted, will be required to furnish Performance
Guarantee of Rs. 60,000 within 15 days. This guarantee shall be in the form of cash (in
case guarantee amount is less than Rs. 10,000) or Deposit at Call receipt of any
scheduled bank/Banker’s Cheque of any scheduled bank/Demand Draft of any
scheduled bank/Pay order of any Scheduled Bank (in case guarantee amount is less
than Rs. 1,00,000) or Government Securities or Fixed Deposit Receipts or Guarantee
Bonds of any Scheduled Bank or the State Bank of India in accordance with the
prescribed form. In case the Consultant fails to deposit the said performance guarantee
within the period as indicated including the extended period if any, the Earnest Money
deposited by the Consultant shall be forfeited automatically without any notice to the
Consultant. The earnest money deposited along with bid shall be returned after
receiving the aforesaid performance guarantee. The Consultant whose bid is accepted
will also be required to furnish either copy of applicable licenses/ registrations or
proof of applying for obtaining labour licenses, registration with EPFO, ESIC and
BOCW Welfare Board including Provident Fund Code No. if applicable and also
ensure the compliance of aforesaid provisions by the sub-Consultants, if any engaged
by the Consultant for the said work

The Performance Guarantee shall be initially valid up to the stipulated date of
completion plus a minimum of 60 days beyond that. In case the time for completion of
work gets enlarged, the Consultant shall get the validity of Performance Guarantee
extended to cover such enlarged time for completion of work. After recording the
completion certificate for the work by the competent authority, the performance
guarantee shall be returned to the Consultant, without any interest.
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(12)

Security Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the
Consultant) shall permit under the contract to deduct a sum at the rate of 2.5% of the
gross amount of each Running and Final bill till the sum deducted will amount to
security deposit of 2.5% of the tendered value of the work. Such deductions will be
made and held by IIT (ISM) Dhanbad by way of Security Deposit unless he/they
has/have deposited the amount of Security at the rate mentioned above in cash or in
the form of Government Securities or fixed deposit receipts. In case a fixed deposit
receipt of any Bank is furnished by the Consultant as part of the security deposit and
the Bank is unable to make payment against the said fixed deposit receipt, the loss
caused thereby shall fall on the Consultant and the Consultant shall forthwith on
demand furnish additional security to make good the deficit.

The officer inviting tender shall have the right to reject all or any of the tender and will
not be bound to accept the lowest.

The tenderer should mention their percentage quote in figure as well as in words. In
case of any dispute / ambiguity, theprice mentioned in words shall be considered as
final. Insertions, postscripts, additions, and alterations shall not be recognized unless
confirmed by tenderers signature. Tenderer shall submit price bid signed and stamped
on each page.

Canvassing prohibited
Canvassing in any form is strictly prohibited and any tenderer found to have resorted
to canvassing shall beliable to have his tender rejected summarily.

Misinformation

If the tenderer deliberately gives wrong information in his tender to create
circumstances for the acceptanceof his tender, the authority reserves the right to reject
such tender.

Documents Not Transferable
Tender documents are not transferable.

Not More Than One Tender
Not more than one tender for a work shall be submitted by one Consultant or one firm
of Consultants.

Tender Document Property of The Purchaser

Tender documents in which tenders are submitted by a tenderer shall become the
property of the purchaser andthe purchaser shall have no obligation to return the same
to the tenderer.
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(13)

(14)

Tenderer To Bear Expenses
The purchaser shall not be liable for any expenses whatsoever incurred by the Tenderer

in the preparation of the tender whether his tender is accepted or not even if the

purchaser calls for complete withdrawal of invitation of tender.

Submission of Tender
List of documents to be submitted in Part I: Technical Bid

Sl

Name of Documents

Copy of Empanelment order, Tender Notice number, Name of the work, Date and

Time of the opening.

A  tenderer shall produce annual turnover on works of the
individual/firm/company from Chartered Accountant as per returns filed with
Income Tax Department for the past 3 (three) financial years ending FY 2024-25.

Financial status, Balance sheet, Profit and Loss Account for last three years ending
FY 2024-25.
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(4.1)

(4.2)

SECTION 4

SCOPE OF WORK

Introduction
This section describes the scope of work for each of the professional services
rendered to the institute against the work. These services include:

e Architectural design;

e Structural Design;

e MEP services design;

Broad Scope of Work

The broad scope of work has been outlined in the section below against each
component which has been proposed for renovation. The scope of work may
increase or decrease as per requirements and changes due to actual site survey
results. The scope of work for civil and electrical works is as below:

(A) Civil Works:

S. No.

Component Proposed Broad Scope of Work
Location/Area for
Development

Entrance Area 84 sqm Remodelling of main entrance gate,
provision of ramp facility at entrance,
Repair of Kota stone at entrance
including polishing

Lecture Halls Total area of 18 The existing 18 lecture halls are
lecture halls proposed to be developed into Smart
(2100 Sgm) Classrooms. The development should
consider the existing infrastructure in
terms of furniture. The Renovation of
the existing 18 lecture halls shall
include improvement of flooring,
modification of the existing doors and
windows as per the suggested design,
internal painting, reorientation of the
furniture for better visibility, acoustic
solutions if required and any other
proposed modifications as per the
requirements including new furniture
design in conformity with the proposed
interior modifications.
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S. No.

Component

Proposed

Location/Area for

Development

Broad Scope of Work

Office area

135 sqm

Renovation of the office area including
modification of roof, staircase and
internal

partition work as per

requirements.

Common Area

231 sqm

Renovation of corridor area including
repair of cracks in the columns and
beams, improvement of existing
flooring, painting of the common area
and other modifications if required as
per site conditions. The existing ramp
may be modified as per slope
requirements for ease of access and the
option for increasing the width of the

ramp may be explored.

Canteen Area

108 sqm

Repair of wall, pantry room and
providing proper seating plans and
arrangements.

Open Air
Theatre

1110 sqm

Renovation of the existing OAT
including modification of gallery, floor
and staircase to increase visual
Modern

designs may be suggested which shall

aesthetics. contemporary

be finalized after discussions. Acoustic
design of OAT.

Roof

1470 sqm

Resolution of the seepage issue by

providing proper water proofing
treatment for roof based on existing

condition of the roof.

External
Repair and
painting

As per site
conditions

External repair works of the building
include proper remedy for cracks in the
beam columns and walls of the building
and external painting of the building.

Drainage and
Sewerage
System

Tentative Length

(140 m)

The existing drainage and sewerage
system needs to be renovated including
repair of broken sections, changing of
damaged  gratings and  other
modification required as per site

conditions.
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S. No. | Component Proposed Broad Scope of Work
Location/Area for
Development

10 | Staircase Location The existing staircase needs to be
(GF to First Floor) | modified providing proper tread and
riser dimensions and replacement of
the flooring of required may be

suggested.
(B) ELECTRICAL WORKS:
SL. No. | Component Broad Scope of Work
1 Lighting Control & » Energy-efficient lighting systems are essential to
[Nlumination reduce operational costs.

« Lighting controls like occupancy sensors and
daylight harvesting will ensure that lights are only
on when needed.

o The integration with building management systems
(BMS) will centralize control and monitoring,
ensuring energy-efficient lighting levels that match
building usage patterns.

 Design considerations will involve the layout of
lighting, choice of fixtures, and ensuring optimal
light levels for different spaces

2 Fagade Lighting o Architectural facade lighting will enhance the visual
appeal of the building while ensuring proper
placement and type of lighting fixtures.

 Energy efficiency will be prioritized through the use
of LED fixtures and dimming systems.

» A key consideration is compliance with local
building codes and safety standards (such as
electrical standards and installation specifications).

3 Open Air Theatre e This includes designing lighting and sound systems
to meet the specific needs of an outdoor
performance space.

« Lighting fixtures like spotlights and floodlights will
be strategically placed around the stage.

o The sound system will ensure clear audio
transmission to the audience, including
microphones, amplifiers, speakers, and mixing
consoles, while also considering acoustic design to
optimize sound clarity

e Audio Video system

 Stage lighting
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SI. No.

Component

Broad Scope of Work

Smart Classroom
Studio Setup

o Interactive Smart Boards will be integrated into the
classroom to create an engaging teaching
environment.

» Professional AV systems will ensure high-quality
audio and video for clear communication and
learning.

 Acoustic treatment will be essential for clear audio
capture, while lighting solutions will contribute to
an effective learning space.

Fire Safety

e The building will have a fire protection system with
detectors, alarms, and manual call points, in
accordance with the National Building Code (NBC).

« System integration with emergency services ensures
that fire alarm systems trigger appropriate
responses.

 Regular testing and maintenance protocols will be
set up to keep the system functional.

AC System

» Design will include load calculations, equipment
selection, and ductwork design based on the
climate, building size, and occupancy type.

 Energy-efficient measures (like variable refrigerant
flow systems/water cooled chiller) will be
considered to lower energy consumption.

o Compliance with building codes and standards for
air conditioning installation and safety.

Lift

o The lift installation will depend on building height
and accessibility needs, including compliance with
the National Building Code (NBC).

« Fire safety considerations include the proper
integration of the lift system into the building’s
emergency procedures, ensuring it functions in case
of fire.

« Lift specifications will focus on capacity, speed,
machine room space, and safety features

Modification of Power
System

 This work will upgrade the electrical power system
to support current and future needs, with a focus on
energy efficiency and safety standards.

 The inclusion of renewable energy sources, such as
solar panels or other sustainable methods, may also
be incorporated.

o Circuit upgrades and additions will ensure the
system can support the increased load from new
equipment and systems.
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(4.3) Detailed Scope of Work

T

he scope of work for the Architectural and structural design are defined in six

stages as below:

(

a) Concept Design Stage;

(b) Preliminary design and documentation stage;

(
(
(

c) Design Development Stage;
d) Detailed design, GFC drawings and tender documentation stage.
e) Construction Stage

(f) Completion Stage

(@) Concept Design Stage:

(b) Prel

Conduct meetings with the client to understand project objectives, requirements,
and budget;

Conduct a site visit to assess the existing conditions, including structural
integrity, materials, utilities, and constraints;

Document site conditions through surveys, photographs, and sketches;

Review existing building drawings (if available) and identify discrepancies with
actual site conditions;

Provide architectural concept including the area program for building/facility
based on the user inputs, based on data concerning site, and infrastructure;
Develop appropriate alternatives and architectural concepts, including forms,
finish, functionality and proposed structural system;

Prepare Preliminary Architectural Design Basis Report;

Prepare Concept drawings and Preliminary Sketch drawings based on chosen
alternative;

Prepare Preliminary Cost Estimates;

Review the design with the Structural Engineer and Quantity Surveyor and make
any concept changes to obtain the most cost- effective design.

iminary Design and Documentation Stage:

Assess the feasibility of renovation within the existing structural and zoning
constraints.

Interact with structural designers, MEP consultants, building Interior design
consultants and landscape consultants to develop detailed designs of the
building/facility and its internal contents, and integrate them to make a coherent
design of the whole building/facility.

Provide the materials palette and give the look and feel of the finished product
through samples of materials from potential vendors and 3D views created on
software;

Prepare Final Architectural Design Basis Report.

Attend the Schematic Design Co-ordination meetings.

Ensure that all the deliverables are in line with the building codes;

Prepare all required working drawings and documents and obtain the required
statutory approvals by the relevant authorities and necessary liaison and follow-
up to obtain the approvals from the authorities. All the fees, levies, taxes paid to
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the statutory authorities for obtaining the said approvals shall be reimbursed by
the Institute on production of original receipts; the receipts shall be in the name
of the Institute.

o Revise the working drawing and documents, if required, as per the correction
made in the working drawing by the statutory authorities.

o Co-ordinate with Quantity Surveyor of his organization to work out the
Preliminary Cost Estimates based on CPWD Schedule of Rates, and provide
detailed rate analysis for various non-scheduled items, supported by market
rates through quotations;

« Provide editable soft copies of all deliverables;

(c) Design Development Stage:

o Refine schematic design into detailed architectural drawings.

e Develop architectural design drawings that provide details of MEP design,
facade design, building interiors design and landscape design.

o Develop the approved concept into schematic design drawings, including Floor
plans, Sections and elevations, Structural and MEP (Mechanical, Electrical,
Plumbing) considerations, landscaping plans and other specialized items as per
scope of work at Section 4.2;

o Coordinate with structural and MEP consultants to integrate their inputs.

o Prepare technical specifications for all the works and submit all GA drawings
necessary by Quantity Surveyor to issue tenders and prepare Bill of Quantities.

o Co-ordinate with Structural Designer and other Specialist Consultants to develop
a tendering Schedule.

o Provide editable soft copies of all deliverables.

(d) Detailed design, working drawings and tender documentation stage:

o Develop detailed working drawings, including Architectural drawings (plans,
elevations, sections, details), Structural drawings, MEP layouts and Interior and
exterior finishes schedule and landscaping plans.

o Prepare a Bill of Quantities (BOQ) and specifications for tendering.

o Assist the client in issuing tender documents;

o Prepare final construction drawings incorporating inputs from all consultants.

e Provide shop drawings for custom elements (if applicable).

o Ensure all design elements are coordinated to avoid conflicts during execution.

o Provide construction methodology guidelines.

(e) Construction Stage:

o Prepare / issue GFC drawings/ details for proper execution of works during
construction.

o Approve samples of various elements and components.

o Check /approve shop drawings submitted by Consultant/ vendors

» Visit the site of work, at periodic intervals mutually agreed upon

o Inspect / evaluate the Construction Works

o Offer interpretation of drawings/specifications
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(f) Completion Stage:

o Prepare / submit completion reports and as built drawings of the project;

o Assist the client in obtaining completion/occupancy certificate from statutory
authorities if applicable;

o Provide soft editable copies of drawings including services and structures.
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SECTION 5

GENERAL TERMS AND CONDITIONS

(5.1) General Provisions

(6.1.1)

(5.1.2)

(5.1.3)

(5.1.4)

(5.1.5)

(5.1.6)

Contract: The contract to be executed between the successful applicant and
the Institute and the documents as mentioned at (a) to (c) hereunder, shall
collectively be referred to as the “Contract”. The successful applicant, on
acceptance of their offer by the Institute, shall, within fifteen (15) days from
the issue of the Letter of Intent, execute the Contract. The documents as
mentioned below shall be treated as forming part of the Contract, in order of
preference in case of inconsistencies:

(@) The tender document and Submissions made by the applicant, that is,
Technical Proposals and Financial Proposals.

(b) All correspondence made between the applicant and the Institute
from RFP stage up to and including the Letter of Acceptance towards
the offer.

(c) All directions and instructions issued to Consultant from time to time
by the Committee constituted by the Institute throughout the entire
duration of the Contract.

Relation between the Parties: Nothing contained herein shall be construed

as establishing a relation of master and servant or of the Principal and Agent

as between the Institute and Consultant or their personnel or employees or
agents or any person(s) appointed or engaged by consultant. Consultant,
subject to this Contract, shall have complete charge of the personnel or
employees or agents or any person(s) appointed or engaged by the

Consultant, performing the Services and shall be solely responsible for any

and all acts undertaken or the Services performed by them on behalf of

consultant.

Law Governing the Contract: This Contract, its meaning and

interpretation, and the relation between the Parties shall be governed by the

laws applicable in India.

Language: This Contract has been executed in English language, which

shall be the binding and controlling language for all matters relating to the

meaning or interpretation of this Contract.

Heading: The headings shall not limit, alter or affect the meaning and

interpretation of this Contract.

Notices:

(@) Any notice, request or consent required or permitted to be given or
made pursuant to this Contract shall be in writing. Any such notice,
request or consent shall be deemed to have been given or made when
delivered in person to an authorized representative of the Party to
whom the communication is addressed, or when sent by registered
post acknowledgement due, email, telex, telegram or facsimile to such
Party at the last known address of the addressee party/person.

(b) A party may change its address for notice hereunder by giving the
other Party notice of such change.
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(5.2) Commencement, Completion, Modification and Termination of Contract

(5.2.1) Effectiveness of Contract: This Contract shall come into force and effect on
the date of execution of the Contract by the successful applicant as required
under para 5.1.1 subject to consultant furnishing the Performance Guarantee
as laid down in para 5.2.3 below.

(5.2.2) Security Deposit (SD):

(5.2.3)

(@)
(b)

A sum @ 2.5% of the Gross Amount of the bill shall be deducted from
each running bill of consultant.

No partial refund of Security Deposit shall be made during Defect
Liability Period. In case the final bill is not settled within stipulated
period for reasons beyond control and the Institute is satisfied that the
Security Deposit is not required for adjustment of the Institute’s dues
or whatsoever dues either in this or any other contract then this
Security Deposit either in full or in part could be refunded at the sole
discretion of the Institute.

In case of termination of contract, this Security Deposit shall be
forfeited and amount necessary to make up this amount shall be
recovered from money due to consultant under this contract, or any
other contract with the Institute.

Performance Guarantee (PG):

(@)

Consultant shall initially submit an irrevocable Performance
Guarantee of Rs. 60,000 only as the case may be, in addition to any
other deposits required to be made under the Contract for his proper
performance of the Contract, notwithstanding and/or without
prejudice to any other provisions of the Contract, on or before the
execution of the Contract. This guarantee shall be in the form of
Deposit at Call receipt of any scheduled bank/Banker’s Cheque of any
scheduled bank/Demand Draft of any scheduled bank or
Government Securities or Fixed Deposit Receipts or Guarantee Bonds
of any Scheduled Bank or the State Bank of India in accordance with
the prescribed form.

This Performance Guarantee shall be in the form of Bank Guarantee
of any scheduled bank in accordance with the proforma prescribed by
the Institute.

Consultant will not be allowed to start the work unless the
Performance Security / Guarantee is submitted by him/her.

The Performance Guarantee shall be initially valid up to the stipulated
date of completion plus sixty (60) days beyond that. In case the time
for completion of work gets enlarged, Consultant shall get the validity
of Performance Guarantee extended to cover such enlarged time for
completion of work, before the expiry of the Performance Guarantee.
After recording of the completion certificate for the work by the
Institute, the Performance Guarantee shall be returned to consultant,
without any interest.

The Institute shall not make a claim under the Performance Guarantee
except for amounts to which the Institute is entitled under the
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(5.2.4)

(5.2.5)

(5.2.6)

(5.2.7)

(5.2.8)

Contract (not withstanding and/or without prejudice to any other
provisions in the Contract agreement) in the event of:
Failure by Consultant to extend the validity of the Performance
Guarantee as described herein above, in which event the Institute may
claim the full amount of the Performance Guarantee.

Commencement of Services: Consultant shall begin carrying out the
Services at the end of such time period after the Effective Date as shall be
specified in the letter of acceptance of offer.
Termination of the Contract in the event of non-commencement: If
Consultant for any reason, other than Force Majeure, is unable to start the
work within one month of the date of Commencement of Services as
mentioned in para 5.2.4, the Institute may, by a written notice of not less
than four (4) weeks to the other party, referred to as “Notice Period”,
declare the Contract as null and void, if the work is not commenced on or
before the expiry of the Notice Period. Neither party shall have any claim
against the other party in case the work is not commenced on or before the
expiry of the Notice Period and the Contract is declared null and void,
except that:

(@ The advance, if any, paid to consultant shall be returned to the
Institute within fifteen (15) days of the expiry of the Notice Period,
failing which the Bank Guarantee submitted by consultant for the
same shall be encashed by the Institute

(b) The Performance Guarantee shall be encashed by the Institute for Ten
(10) percent of the amount

Expiration of Contract: Unless terminated pursuant to the provisions of the
Contract, the Contract shall expire when Services have been completed as
per specified scope of Services to the satisfaction of the Institute or the
agreed/specified Contract period including extended period, if any, is over,
whichever is earlier.
Modification: If at any time after the award of work, the Institute decides
to enlarge or reduce the scope of Services for any reason and hence require
the Services to be performed in accordance with the enlarged or reduced
scope, the Institute shall give notice in writing to that effect to Consultant
and Consultant shall act accordingly in the matter. In the event of reduction
in the scope of Services, CONSULTANT shall have no claim to any payment
of compensation or otherwise, on account of any profit or advantage which
could be derived from the rendering of the Services in full but which cannot
be derived in consequence of the reduction in the scope of Services.

Force Majeure

(@) Definition
e  For the purposes of this Contract, “Force Majeure” means an

event which is beyond the reasonable control of a Party, and
which makes a Party’s performance of its obligations hereunder
impossible or so impractical as reasonably to be considered
impossible in the circumstances, and includes, but is not limited
to, war, riots, civil disorder, earthquake, fire, explosion, storm,
flood or other adverse weather conditions, strikes, lockouts or
other industrial action (except where such strikes, lockouts other
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industrial action are within the power of the Party invoking
Force Majeure to prevent), confiscation or any other action by
Government agencies.

e  Force Majeure shall not include (i) any event which is caused by
the negligence or intentional action of a Party or such Party’s Sub
Consultants or agents or employees, nor (ii) any event which a
diligent Party could reasonably have been expected to both (A)
take into account at the time of the conclusion of the Contract
and (B) avoid or overcome in the carrying out of its obligations
hereunder.

e  Force Majeure shall not include insufficiency of funds or
personnel or failure to make any payment required hereunder.

Failure to perform due to Force Majeure Not a Breach of Contract: The
failure of Consultant to perform due to Force Majeure shall not be
considered to be a breach of, or default under the Contract, provided
that in the opinion of the Institute which shall be final and binding,
such an inability arises directly from an event of Force Majeure, and
provided further that Consultant has taken, to the entire satisfaction
of the Institute, all reasonable precautions, due care and alternative
measures, all with the objective of carrying out the work as per the
terms and conditions of this Contract.

Measures to be Taken

. In the event of Force Majeure, Consultant shall take all
reasonable measures to minimize its inability to fulfil its
obligations under the Contract with a minimum of delay.

e In the event of Force Majeure, Consultant shall notify the
Institute of such event as soon as possible, and in any case not
later than fifteen (15) days following the occurrence of such
event, providing evidence of the nature and cause of such event,
and shall similarly give notice of the restoration of normal
conditions as soon as possible.

e  Consultant shall take all reasonable measures to minimize the
consequences of any event of Force Majeure.

Extension of Time: The time period within which Consultant,

pursuant to this Contract, is required to complete any action or task,

but could not complete the same due to Force Majeure shall be
considered by the Institute for Extension of Time, taking in to account
the net effect of the event of Force Majeure and the measures taken by

Consultant pursuant to para 5.2.8 (c), if any, on the said time period.

Consultation: Not later than thirty (30) days after Consultant, as the

result of an event of Force Majeure, have become unable to perform a

portion of the Services or in case the Institute is not able to perform

any of its obligations for similar reason, the Parties shall consult each
other with a view to agreeing on appropriate measures to be taken in
the circumstances.
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(5.2.9) Termination of the Contract

(@)

The Institute, on occurrence of any of the events specified in

paragraphs (a) through (e) of this para 3.2.9, may, by not less than

thirty (30) days” written notice to Consultant, terminate this Contract:

e  if Consultant fails to remedy a failure in the performance of their
obligations, as specified in the notice given by the Institute,
within fifteen (15) days of receipt of such notice or within such
further period as the Institute may have subsequently approved
in writing;

. if Consultant becomes (or, if Consultant consists of more than
one entity, if any of their Members becomes) insolvent or
bankrupt or enter into any agreements with their creditors for
relief of debt or take advantage of any law for the benefit of
debtors or go into liquidation or receivership whether
compulsorily or voluntarily;

e  if Consultant fails to comply with any final decision reached as a
result of proceedings, within thirty (30) days of receipt of the said
final decision;

e  if Consultant submits to the Institute a statement or notice which
has a material effect on the rights, obligations or interests of the
Institute and which Consultant knew to be false;

. if after removal of the Force Majeure event, Consultant is unable
to resume the work and perform a material portion of the
Services during a period of not more than sixty (60) days after
the date of removal of Force Majeure event;

e if Consultant suspends his activities for reasons which, in the
opinion of the Institute, are not genuine and bonafide.

e if Consultant including any of its subsidiary or personnel is
found to have committed or is involved in any act or have failed
to act and such action or inaction has a material adverse effect on
the rights and interests of the Institute;

e  if any statement, declaration or information or details submitted
by Consultant during the course of this Contract is found to be
misleading, false or vexatious;

e if Consultant including any of its subsidiary or personnel is
found to be in violation of any of the terms and condition of this
contract;

e If the Institute, in its sole discretion and for any reason
whatsoever, decides to terminate this Contract.

Cessation of Rights and Obligations: Upon termination of this

Contract pursuant to para 3.2.9 hereof, or upon expiration of this

Contract pursuant to Clause 3.2.6 hereof, all rights and obligations of
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the Parties hereunder shall cease, except such rights and obligations
as may have accrued on the date of termination or expiration.
Cessation of Services: Upon termination of this Contract by notice
pursuant to para 3.2.9 hereof, Consultant shall, immediately upon
dispatch or receipt of such notice, take all necessary steps to bring the
Services to a close in a prompt and orderly manner and shall make
every reasonable effort to keep expenditures for this purpose to a
minimum.
Payment upon Termination: Upon termination of this Contract
pursuant to para 3.2.9 hereof, the Institute shall make the following
payments to Consultant (after offsetting against these payments any
amount that may be due from Consultant to the Institute):
e  Fee for the Services satisfactorily performed prior to the effective
date of termination.
e  Reimbursable expenditures actually incurred in satisfactory
performance of Services prior to the effective date of termination.
Disputes relating to Termination: If Consultant disputes the notice of
termination given by the Institute. Consultant may, within fifteen (15)
days after receipt of notice of termination, refer the matter for
settlement of dispute pursuant to 3.3 hereof.

(5.3) Settlement of Disputes and Arbitration
(5.3.1) Except where otherwise provided in the Contract, all questions and disputes

in relation to the Contract shall be dealt with as mentioned hereinafter:

If Consultant considers any work demanded of him or any decision
conveyed by the Institute in writing, or any action of the Institute to
be in contravention of the terms and conditions of the Contract,
Consultant shall promptly within fifteen (15) days request the
Institute for settlement of dispute, failing which, the decision of the
Institute shall be final, binding and conclusive and not referable to
settlement committee or adjudication by the arbitrator.

In case of any dispute or difference in relation to any terms and
condition under this contract, either party at the first instance shall
submit its case before the three-member settlement committee as
notified by the Institute for settlement of dispute. After submission of
their written statements by the parties, within 7 days from the date the
dispute has been raised, the settlement committee will make effort to
get the dispute settled between the parties through open negotiation
for next 15 days. After completion of such period of 15 days, the
settlement committee shall issue its report declaring the outcome of
the settlement proceedings.
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. In the event, the parties fail to resolve the dispute through the
settlement proceedings under clause above, the parties will be at
liberty to refer all such disputes or difference for adjudication through
arbitration by a sole arbitrator appointed by the Institute. If the
appointed sole arbitrator resigns his appointment or vacates his office
due to any reason whatsoever, another sole arbitrator shall be
appointed in the manner aforesaid and he shall proceed with the
reference from the stage at which it was left by his predecessor. The
party invoking arbitration shall give a list of disputes including the
details of the amounts claimed - if any in respect of each such dispute.
It is also a term of this Contract that if CONSULTANT does not make
any demand for appointment of arbitrator in respect of any claims in
writing as aforesaid within fifteen (15) days of the cause of action, the
claim of Consultant shall be deemed to have been waived and
absolutely barred and the Institute shall be discharged and released of
all liabilities under the Contract in respect of these claims.

. The arbitration shall be conducted in accordance with the provisions
of the Arbitration and Conciliation Act, 1996 or any statutory
modifications or reenactment thereof and the rules made there under
and for the time being in force shall apply to the arbitration
proceeding under this clause. It is also a term of this Contract that the
arbitrator shall adjudicate on only such disputes as are referred to him
by the appointing authority and give separate award against each
dispute and claim referred to him. It is also a term of the Contract that
fees, if required to be paid to the arbitrator shall be as laid down by
the Indian Council of Arbitration and shall be shared equally by each
of the parties.

. It is also a term of the Contract that the arbitrator shall be deemed to
have entered on the reference on the date he issues notice to both the
parties calling them to submit their statement of claims and counter
statement of claims. The venue of the arbitration shall be IIT (ISM)
Dhanbad or such place as may be fixed by the arbitrator in his sole
discretion.

. It is also a term of this RFP that no person other than a person
appointed by the Director, IIT (ISM) Dhanbad, as aforesaid should act
as arbitrator and if for any reason, that is not possible, the matter is not
to be referred to arbitration at all.

(5.3.2) The Institute may in its discretion, require Consultant to continue the work
under Contract pending decision of the Arbitrator on the dispute(s) and if
Consultant stops or suspends the work, it shall be treated as breach on its
part and in such event, The Institute will be entitled to stop any payment as
may be due to Consultant and appropriate as much part of the said
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(5.4)

(5.5)

(5.6)

(5.7)

(5.8)

Performance Guarantee as the Institute considers reasonable to set off the
loss caused to it due to the said stoppage/suspension of work.

(56.3.3) This RFP shall be governed by the Indian Laws for the time being in force
and it shall be deemed to have been executed at Dhanbad within the

ordinary civil jurisdiction of the Competent Courts in the District, Dhanbad,
Jharkhand

Indemnifying against damages to persons, property and statutes

(5.4.1) Consultant also indemnifies the Institute against all claim which may be
made upon the Institute for acts during the currency of this contract by an
employee or representative of an employee of Consultant employed by him,
for any injury to or loss of life, of such employees, or for compensation
payable under any law for the time being in force to any workmen or to the
representative, of any deceased or incapacitated workmen.

(5.4.2) The Institute shall be at liberty and is hereby empowered to deduct the
amount of any damages, compensation costs, charges and/or expenses
arising or accruing from or in respect of any such claim and/ or damages as
aforesaid from any sum or sums due or to become due to Consultant or
Security Deposit.

Compliance of Labor Law

CONSULTANT Plan shall comply with or cause to be complied with the Contract
Labor (Regulation and Abolition) Act, 1970, Payment of wages Act, 1936, Minimum
Wages Act, 1948, Employers Liability Act, 1938, Workmen’s Compensation Act,
1948, Employees State Insurance Act, 1948 or any modifications there of or any other
law relating thereto and rules made there under from time to time.

Completion Certificate

As soon as the work is completed, Consultant shall give notice of such completion
to the Institute and within 10 (Ten) days of receipt of such notice the Institute shall
inspect the work and shall furnish Consultant with a satisfactory completion
certificate of the work. No certificate of completion shall be issued, nor shall the
work be considered to be completed till Consultant shall have completed the work
completely to the satisfaction of the Institute.

Escalation
No escalation shall be paid.

Carrying out part work at risk and cost of Consultant

If the Consultant:

(56.8.1) At any time makes default during currency of the work or does not execute
any part of the work with due diligence and continue to do so even after a
notice in written of 07 working days in this respect from the Engineer-In-
charge.

(5.8.2) Commits default in complying with any of the terms and conditions of the

contract and does not remedy it or takes effective steps to remedy it within
07 working days even after notice in written is given in that behalf by the
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Engineer-in-charge; or fails to complete the works(s) or items of work with
individual dates of completion, on or before the dates(s) so determined, and
does not complete them within the period specified in the notice given in
writing in that behalf by the Engineer-In-Charge.

(5.8.3) The Engineer-in-Charge without action, without prejudice to any other
right or remedy against Consultant which have either accrued or accrue
thereafter to Government, by notice in writing to take the part work/part
in complete work of any items(s) out of his hands and shall have power to:
(@) Take possession of the site and nay material, constructional plant,

implement, stores, etc., thereon; and/or
(b) Carry out the part work/part incomplete work of many item(s) by any
means at the risk and cost of the Consultant.

(5.8.4) The Engineer-in-Charge shall determine the amount, if any, is recoverable
from Consultant for the competition of the part work/part incomplete work
of any item(s) taken out of his hands and execute at the risk and cost of
Consultant, the liability of Consultant on account under this clause shall not
exceed 10 % of the quoted value of the work. In determining the amount,
credit shall be given to Consultant with the value of work done in all respect
in the same manner and at the same rate as if it had been carried out by the
original Consultant under the terms of his contract. The certificate of the
Engineer-in-Charge as to the value of work done shall be final and
conclusive against Consultant done shall be final and conclusive against
Consultant provide always that action under this clause shall only be taken
after given notice in writing to Consultant.

(5.9) Liquidated Damages and Compensation for Delay

(5.9.1) The time for carrying out the work as entered in the RPF shall be strictly
observed by the Consultant and shall be deemed to be that essence of the RFP
on the Consultant and shall be deemed to be the essence of the RFP on the
part of the Consultant. The work shall throughout the stipulated period of
the RFP, be proceeded with all due amount equal to 2% (Half percentage) or
such smaller amount as the Employer (whose decision in writing shall be
final) may decide on the amount of the whole work as shown on the
agreement, for every week that the work remains non-commenced or
unfinished after the proper dates subject to a maximum of 10% (Ten Percent)
of the contract value.

(5.9.2) And further to ensure good progress during the execution of the work, the
Consultancy CONSULTANT shall be bound in all cases in which the time
allowed for any work exceeds one month (save for special jobs) to complete
1/8th (Eighth) of the whole work before 1/4th (one fourth) of the whole
time allowed under the contract has elapsed; 3/8 (Three-Eighth) of the work
before 3/4th (Three-Fourth) of the work before 1/2th (One Half) of such
time has elapsed, and 3/4th(Three- fourth) of the work before 3/4th (Three-
Fourth) of such time has elapsed. However for special jobs if a time of
schedule has been submitted by the Consultant and the same has been
accepted by the Employer, The Consultant shall comply with the said time
schedule. In The event of the Consultant failing to comply with this
conclusion, he shall be liable to pay as compensation an amount equal to
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half percent or such smaller amount as the Employer (whose decision in
writing shall be final) may decide on the said cost of the work for every
week that the due quality of the work remains incomplete. Provided that
the entire compensation to be paid under the provision of this clause shall
not exceed ten percent on the cost of the work as shown in the agreement.

(5.10) Office Space
The Institute may provide a maximum office space of 50 Sqm to the Consultant. If

the space is required beyond 50 sqm by the consultant, the space may be provided
on rental basis. If required as may be assessed by the Institute.

(5.11) Extension of Time
The time specified in the tender document shall remain binding on the Consultant

and the consultant shall strictly adhere to the submission schedule as per Section 7.
Any extension of the deadlines and submission schedule needs to be justified by the
Consultant and approved by the Institute.
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SECTION 6

ARTICLES OF AGREEMENT

This AGREEMENT is made and executed on this ............ day of .......... 2026 at
IIT (ISM) Dhanbad by and between:

Indian Institute of Technology (ISM) Dhanbad, an Institute of National Importance,
having its current office at Indian Institute of Technology (ISM) Dhanbad, Main
Campus, Dhanbad 826 004 (Jharkhand) (hereinafter referred to in this document as
THE INSTITUTE/IT (ISM) Dhanbad, which expression shall unless repugnant to the
context or meaning thereof be deemed to include its executors, administrators and
assignees),
AND

M/s o , having its registered office at .......................ol
(herein after referred to in this document as CONSULTANT, which
expression shall unless repugnant to the context or meaning thereof be deemed
to includeits executors, administrators and assignees), represented by Mr
............................................................................ (Designation),  with  due

authorization from his partners.

WHEREAS THE INSTITUTE, is desirous of taking Consultancy services for
preparation of Architectural Drawing, Structural Design, MEP services for the work of
Renovation works of Old Lecture Hall Complex including remodelling of entrance gate,
lecture hall, development of canteen area, renovation of Open Air Theatre, Roof
Treatment and improvement of water supply and sewerage system in IIT (ISM)
Dhanbad and has accepted the financial proposal of Design Consultant for the said
services and the remedying of any defects therein at a percentage fee of .....

NOW THIS AGREEMENT WITHNESSETH as follows:

In this Agreement words and expressions shall have the same meaning as are
respectively assigned to them in the Request for Proposal hereinafter referred to, and
they shall be deemed to form and be read and constructed as part of this Agreement.
In consideration of the payment to be made by THE INSTITUTE to Project
Management Consultancy as hereinafter mentioned, PMC hereby covenants with
THEINSTITUTE to execute and complete the Services and remedy any defects therein
conformity in all aspects with the provisions of the contract.

THE INSTITUTE hereby covenants to pay the Design Consultant in consideration of
the providing of Services and the remedying of defects wherein, the fees or such other
sum as may become payable under the provision of contract at the times and in the
manner prescribed by the contract.
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4. The following documents shall be deemed to form and be read and construed as

part of this Agreement viz:

1
2
3

N Ol

7

\O

)
)
)
)
)
)
)
)
)
0
1

(
(
(
(
(
(
(
(
(
(1
(1
(

Notice Inviting eTender

Instruction to Bidders

General Information

Scope of Work

General Terms and Conditions

Articles of Agreement

Submission Schedule

Payment schedule and commercial terms
Forms

) Price bid
) RFP Empanellment document
12) Design Data and Technical Specifications (if any)

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be

executed the day and year first before written.

Signed, sealed and Delivered by the said THE INSTITUTE and the DESIGN
CONSULTANT

Indian Institute of Technology (ISM) Dhanbad (THE INSTITUTE)

(DESIGN CONSULTANT)
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SECTION 7

SUBMISSION SCHEDULE

The submission schedule for the deliverables as detailed in the section of scope of work at
Section 4 is as below:

S. No. | Deliverables Timeline (Days)

1 Stage 1: Concept Design with rough cost estimate Within 10 days of
issue of Work order

2 Stage 2: Preliminary Design with preliminary cost estimate Within 20 days of
issue of Work order

3 Stage 3: Design document with structural DBR, MEP Within 40 days of
services, detailed drawings and detailed cost estimates issue of Work order

4 Stage 4: Vetting of Structural DBR, Detailed structural Within 50 days of
drawings from an IIT/NIT issue of Work order

5 Stage 5: Good for Construction Drawings, Specifications Within 60 days of
and schedule of quantities, Detailed cost estimate issue of Work order

Note: Scope of work may be modified, added, deleted during stake holders meeting and it
shall be at discretion of the employer. Also, in such cases, revision in submittals may
be required which the Architect will have to incorporated without any cost
implication.

VETTING OF DELIVERABLES:
Vetting of Structural DBR, Detailed structural drawings from an IIT/NIT and ensuring
compliance of any suggestions/ observations as intimated by the institutes cost for which
shall be wholly borne by the empanelled Architect.
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SECTION 8

PAYMENT SCHEDULE AND COMMERCIAL TERMS

Tenderers are advised to see the area to get acquainted with the actual features of the land,
area, location, etc. where work is to be executed and get other related information before
quoting their rates for carrying out the work successfully.

The schedule of payment for the work is defined as under:

S. Stage Deliverables Percentage Fee
No.

1 Stage 1 Submission of concept design 10% of total fee

2 | Stage?2 Submission of preliminary design with 20% of total fee - Fee
preliminary cost estimate already paid at Stage 1

3 Stage 3 Submission of Design document with 60% of total fee - Fee
structural DBR, MEP services, detailed already paid at
drawings and detailed cost estimates (Stage 1 + Stage 2)

4 |Stage4 Vetting of Structural DBR, Detailed 80% of total fee - Fee
structural drawings from an IIT/NIT already paid at

(Stage 1 + Stage 2+
Stage 3)

5 Stage 5 Submission of Good for Construction 85% of total fee - Fee
drawings/ detailed technical already paid at
specifications/schedule of quantities and (Stage 1 + Stage 2+
detailed cost estimates Stage 3+Stage 4)

6 Stage 6 Completion of work and submission of as 100% of total fee - Fee
built drawings already paid at

(Stage 1 + Stage 2+
Stage 3 + Stage 4 +
Stage 5)
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Terms of Payment:

The financial bid quoted by the empanelled architects shall be based on Percentage fee on
the development cost. The development cost shall be taken to mean the cost of
construction of buildings and related works/infrastructure as the least of following:

e Cost as per detailed estimates of the works of the works approved/sanctioned by
the institute; and

e Tendered cost of the works.

Note: In case of unforeseen circumstances leading to the cancellation of work after the
design is completed, payment shall be made to the concerned Architect based on the cost
of the detailed estimates provided. In case the work is cancelled after completion of
design, 100% payment shall be made to the empanelled Architect at Stage 5 as per
Payment schedule.
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SECTION 9

FORMS

Annexure I

DETAILS OF CREDENTIALS/INFORMATION SHEET ABOUT THE
TENDERER/CONSULTANT

(To be filled-in by the Tenderer/Consultant)

SL.
Items
No.

1 Name of the Firm/Company of the

Tenderer

Name & address of the Chief Executive/
2 | Chairman and Managing Director of the

Firm with Telephone no. if any
3 | Registered Office and address of the firm

With Telephone and Fax no. if any
4 | Address for Correspondence/all

communications with the firm

Name, designation, address of the
5 person authorised to deal with this

tender/work

) ) ) Limited Co. / Private Ltd./Partnership
6 | Nature of the registration of the firm . o
Co./ Proprietorship firm

7 | Registration No. with date and Registering

Authority

Address of the office/work site of the
8 | tenderer, nearest to the place of the work being

tendered

Name of Directors/Partners Occupation Address

9
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10. Financial Particulars:
Sl Items
No.
a Authorized capital
b Paid up capital
C Working capital-limit in cash/credit for, bill Branch:
Purchase/ discount-forms etc. from the bank
d Loans and Advance taken Value of Rs.
e Loan and advances outstanding
Value of work/Turn over done during preceding three years:
Financial year Value of work Income Tax deposited
13.  Audited balance sheet and profit and loss
14.  Account for the last 3 years
15. Income Tax/PAN/GIR No
16. PF No.
17.  GST No.
18.  Excise Duty Regd. No.
19.  Contract Labour Regulation & Abolition Act,
Regd. No.

20.  Any other relevant Regn. No. if any
”n Details of ownership of various construction

" equipment’s furnished as enclosed
» Name and signature of Authorised

Representative of Tenderer/ Consultant
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ii.

iii.

iv.

Annexure II
Form of Performance Security (Guarantee)
Bank Guarantee Bond-Format

On non-judicial stamp paper of minimum Rs. 100

Whereas the Deputy Superintending Engineer on behalf of Director, IIT (ISM) Dhanbad

(hereinafter called “The Authority”) has invited bids under ........................ (NIT
number)............coevenens dated .................. fOr
(Name of work) .........cooos ciiiii The authority has further
agreed to accept irrevocable Bank Guarantee for Rs. .................... (Rupees
................................. only) valid upto ......... (date)*......... as Earnest Money Deposit
from......coooiiiiiiiiin (name and address of Consultant) ....................... (hereinafter called

“the consultant”) for compliance of his obligations in accordance with the terms and
conditions of the said NIT.

OR**

Whereas the Deputy Superintending Engineer on behalf of Director, IIT (ISM) Dhanbad
(hereinafter called “The Authority”) has entered into an agreement bearing number
. with .........c.......(name and address of the consultant) .................
(hereinafter called “the Consultant”) for execution of work ...,
(name of Work) ... The Authority has further agreed to
accept an irrevocable Bank Guarantee for Rs. ... (Rupees
................................. only) wvalid wupto ....... (date)........ as Performance
Guarantee/Security Deposit/Mobilization Advance/Refund of mile stone withheld amount
from the said Consultant for compliance of his obligations in accordance with the terms and
conditions of the agreement.

We, oo, (Indicate the name of the bank) ...................... (herein after referred to as
“the Bank”), hereby undertake to pay to the Authority an amount not exceeding Rs.
............................. (Rupees...................only) on demand by the Authority within 10 days

We, coeieiiaiian . (indicate the name of the Bank) ..................... , do here by undertake
to pay the amount due and payable under this guarantee without any demur, merely on a
demand from the Authority stating that the amount claimed is required to meet the recoveries
due or likely to be due from the said Consultant. Any such demand made on the Bank shall
be conclusive as regards the amount due and payable by the Bank under this Guarantee.
However, our liability under this guarantee shall be restricted to an amount not exceeding Rs.
........ (Rupees ...................only)

We, ..o (indicate the name of the Bank) ..................... , further undertake to pay
the Authority any money so demanded notwithstanding any dispute or disputes raised by the
Consultant in any suit or proceeding pending On non-judicial stamp paper of minimum Rs.
100 before Dhanbad district court, our liability under this Bank Guarantee being absolute and
unequivocal. The payment so made by us under this Bank Guarantee shall be a valid discharge
of our liability for payment there under and the Consultant shall have no claim against us for
making such payment.

Page |45



Vi.

Vii.

viii.

iX.

We, oo (indicate the name of the Bank) ........................ , further agree that the
Authority shall have the fullest liberty without our consent and without affecting in any
manner our obligation here under to vary any of the terms and conditions of the said
agreement or to extend time of performance by the said Consultant from time to time or to
postpone for any time or from time to time any of the powers exercisable by the Authority
against the said Consultant and to forbear or enforce any of the terms and conditions relating
to the said agreement and we shall not be relieved from our liability by reason of any such
variation or extension being granted to the said Consultant or for any forbearance, act of
omission on the part of the Authority or any indulgence by the Authority to the said
Consultant or by any such matter or thing whatsoever which under the law relating to sureties
would, but for this provision, have effect of so relieving us.

We, oo, (indicate the name of the Bank) .......................... , further agree that the
Authority at its option shall be entitled to enforce this Guarantee against the Bank as a
principal debtor at the first instance without proceeding against the Consultant and
notwithstanding any security or other guarantee the Authority may have in relation to the
Consultant’s liabilities.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Consultant.

We, oo, (indicate the name of the Bank) ............................ , undertake not to
revoke this guarantee except with the consent of the Authority in writing.

This Bank Guarantee shall be valid up to ...........................l. unless extended on demand
by the Authority. Notwithstanding anything mentioned above, our liability against this
guarantee is restricted to Rs. ........................ (Rupees .........c..cc... only) and unless a
claim in writing is lodged with us within the date of expiry or extended date of expiry of this
guarantee, all our liabilities under this guarantee shall stand discharged.

Witnesses:

1. Signature...................ooenlll Authorized signatory
Name and address Name
Designation
Staff code no.

2. Signature.................coeeenn Bank seal

Name and address
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xi.

xii.

xiii.

Annexure III
Form of Earnest Money Deposit
Bank Guarantee Bond

On non-judicial stamp paper of minimum Rs. 100

Whereas the Deputy Superintending Engineer on behalf of Director, IIT (ISM) Dhanbad

(hereinafter called “The Authority”) has invited bids under ........................ (NIT
number)............coevenens dated .................. fOr
(Name of work) .........cooos ciiiii The authority has further
agreed to accept irrevocable Bank Guarantee for Rs. .................... (Rupees
................................. only) valid upto ......... (date)*......... as Earnest Money Deposit
from ... (Name and address of Consultant) ....................... (hereinafter

called “the Consultant”) for compliance of his obligations in accordance with the terms and
conditions of the said NIT.

OR**

Whereas the Deputy Superintending Engineer on behalf of Director, IIT (ISM) Dhanbad
(hereinafter called “The Authority”) has entered into an agreement bearing number
. with ...............(name and address of the Consultant) .................
(hereinafter called “the Consultant”) for execution of work ...,
(Name of work) .........cooiiiiiiiiii The Authority has further agreed to
accept an irrevocable Bank Guarantee for Rs. ... (Rupees
................................. only) wvalid wupto ....... (Date)........ as Performance
Guarantee/Security Deposit/Mobilization Advance/Refund of mile stone withheld amount
from the said Consultant for compliance of his obligations in accordance with the terms and
conditions of the agreement.

We, ..o, (indicate the name of the bank) ...................... (hereinafter referred to as
“the Bank”), hereby undertake to pay to the Authority an amount not exceeding Rs.
............................. (Rupees...................only) on demand by the Authority within 10 days

We, coeieiiaiian . (indicate the name of the Bank) ..................... , do here by undertake
to pay the amount due and payable under this guarantee without any demur, merely on a
demand from the Authority stating that the amount claimed is required to meet the recoveries
due or likely to be due from the said Consultant. Any such demand made on the Bank shall
be conclusive as regards the amount due and payable by the Bank under this Guarantee.
However, our liability under this guarantee shall be restricted to an amount not exceeding Rs.
........ (Rupees ...................only)

We, ..o (indicate the name of the Bank) ..................... , further undertake to pay
the Authority any money so demanded notwithstanding any dispute or disputes raised by the
Consultant in any suit or proceeding pending On non-judicial stamp paper of minimum Rs.
100 before Dhanbad district court, our liability under this Bank Guarantee being absolute and
unequivocal. The payment so made by us under this Bank Guarantee shall be a valid discharge
of our liability for payment there under and the Consultant shall have no claim against us for
making such payment.

Page |47



xiv.

XV.

XVi.

XVii.

XVili.

We, oo (indicate the name of the Bank) ........................ , further agree that the
Authority shall have the fullest liberty without our consent and without affecting in any
manner our obligation here under to vary any of the terms and conditions of the said
agreement or to extend time of performance by the said Consultant from time to time or to
postpone for any time or from time to time any of the powers exercisable by the Authority
against the said Consultant and to forbear or enforce any of the terms and conditions relating
to the said agreement and we shall not be relieved from our liability by reason of any such
variation or extension being granted to the said Consultant or for any forbearance, act of
omission on the part of the Authority or any indulgence by the Authority to the said
Consultant or by any such matter or thing whatsoever which under the law relating to sureties
would, but for this provision, have effect of so relieving us.

We, oo, (indicate the name of the Bank) .......................... , further agree that the
Authority at its option shall be entitled to enforce this Guarantee against the Bank as a
principal debtor at the first instance without proceeding against the Consultant and
notwithstanding any security or other guarantee the Authority may have in relation to the
Consultant’s liabilities.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Consultant.

We, oo, (indicate the name of the Bank) ............................ , undertake not to
revoke this guarantee except with the consent of the Authority in writing.

This Bank Guarantee shall be valid up to ...........................l. unless extended on demand
by the Authority. Notwithstanding anything mentioned above, our liability against this
guarantee is restricted to Rs. ........................ (Rupees .........c..cc... only) and unless a
claim in writing is lodged with us within the date of expiry or extended date of expiry of this
guarantee, all our liabilities under this guarantee shall stand discharged.

Witnesses:

3. Signature......................... Authorized signatory
Name and address Name
Designation
Staff code no.

4. Signature................ocoiin Bank seal

Name and address
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SECTION 10

PRICE BID

Prices are to be quoted in the price bid format given in the e-tender website online
(httpsy//eprocure.gov.in/eprocure/app) only.

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be
uploaded after filling the relevant columns, else the bidder is liable to be rejected for this tender.

Bidders are allowed to enter the Bidder Name and Values only)

SI.
No.

Item Description

Quoted Percentage
in figures including tax
(o)

Quoted Percentage
in words including tax

(%0)

1

2

3

4

1.01

Percentage fee quoted by the
consultant for the work of
Consultancy services for
preparation of Architectural
Drawing, Structural Design, MEP
services for the work of
Renovation works of Old Lecture
Hall Complex including
remodeling of entrance gate,
lecture hall, development of
canteen area, renovation of Open
Air Theatre, Roof Treatment and
improvement of water supply and
sewerage system in IIT (ISM)
Dhanbad

Quoted Percentage in Figures (Including tax)

Quoted Percentage in Words (Including tax)

Signature Not Verified
Digitally signed by AVI HANKAR

Date: .05.
Location: eProcure
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