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�ामा प्रसाद मुखज� प�न, कोलकाता (भूतपूवर् कोलकाता प�न न◌ास) 
 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
(Erstwhile Kolkata Port Trust) 

 
(भारतसरकार के बंदरगाह, पोत प�रवहन एवं जल मागर्   मंत्रलाय केअधीन एक �ायत िनकाय) 

(AN AUTONOMOUS BODY UNDER THE MINISTRY OFPORTS, SHIPPINGAND 
WATERWAYS, GOVERNMENT OF INDIA) 

 

कोलकाता डॉक प्रणाली/KOLKATA DOCK SYSTEM 

यांित्रक व िवद्युत अिभयंत्रण  िवभाग , 8, गाड�न रीच रोड, कोलकाता-700043  

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 
8, Garden Reach Road, Kolkata–700043 

कायर् के िलए िनिवदा द�ावेज/Tender Document for the Work 
 

“Motorization of 11 nos. Gates of NS Dock, Syama Prasad Mookerjee Port, Kolkata” 
 

िनिवदा आमंत्रण  सुचना सं�ा:SMPK/KDS/Mech/SE(E)-I/ADV/726 Dated 05.05.2026  
Notice Inviting Tender No.: SMPK/KDS/Mech/SE (E)-I/ADV/726 Dated 05.05.2026 
 
साइट िनरीक्षण के बाद बोलीपूवर् बैठक/Site inspection followed  
by Pre-bid meeting:                                                                                    13.05.2026 at 12.00 hrs. 
ई-िनिवदा जमा देने की आरंभ ितिथ एवम समय/ Start Date & Time of  
submission of e-tender:                                                                                               18.05.2026 from 12.00 hrs.  
ई-जमा देने की अंितम ितिथ एवम समय / Last Date & Time of submission  
of e-tender:                                                                                                                    01.06.2026 up to 14.30 hrs 
तकनीकी-वािण��क बोली खोलने की ितिथ एवम समय/ Date &Time of  
Opening of Techno-Commercial Bid                                                                02.06.2026 after 14.30 hrs. 

 
              
          िनिवदा शु�/Tender Fee: Rs. 590.00 (जीएसटी सिहत /Including GST) अप्रितदेय/Non-refundable) 
 

 
 

मु� यांित्रक अिभयंता/Chief Mechanical Engineer 
                                                                                                                िनिवदा  आमंत्रण  अिधकारी /Tender Inviting Authority 
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TENDER DOCUMENT  

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
(Erstwhile Kolkata Port Trust) 

KOLKATA DOCK SYSTEM 
 

e-TENDER FOR “Motorization of 11 nos. Gates of NS Dock, Syama Prasad Mookerjee Port, Kolkata” 

NOTICE INVITING TENDER No.: SMPK/KDS/Mech/SE (E)-I/ADV/ 726 Dated 05.05.2026 
 

SHORT TENDER NOTICE 
Mechanical & Electrical Engineering Department of Syama Prasad Mookerjee Port, Kolkata (SMP, 
Kolkata) invites E-Tender under single stage Two-part system (i.e., Techno-Commercial Bid and Price 
Bid) for “Motorization of 11 nos. Gates of NS Dock, Syama Prasad Mookerjee Port, Kolkata” 

Bid Document may be downloaded from SMP, Kolkata
 website 
https://smportkolkata.shipping.gov.in/ and CPP portal. Corrigenda or clarifications, if any, 
shall be hosted on the above-mentioned websites only. 

 
Schedule of Tender (SoT) 

 
Tender No. SMPK/KDS/Mech/SE(E)-I/ADV/ 726 Dated 05.05.2026 

Mode of f Tender 
 
 
 
 

 

e-Procurement System 
(Online Part I-Techno-Commercial Bid and Part II – 
Price Bid through CPP Portal) 
The intending bidders are required to submit their offer Electronically through 
e-Tendering Portal. No physical tender is acceptable by Kolkata Dock 
System. 

Estimated value of Tender Rs.15,84,000.00(Rupees Fifteen Lakh Eighty-Four Thousand only). 

i) Earnest Money 
Deposit@ 2% of 
Estimated value of 
Tender 

 
ii) Tender Cost 

The intending bidders should submit Earnest Money of Rs.31,680.00 
 
The intending bidders should submit Tender cost of Rs. 590/-including 
GST @ 18%. 

 
                      

 “Tender Cost” and “EMD” should be submitted in the form of 
Banker’s cheque or Pay Order or Demand Draft from any of the 
Nationalized/ Scheduled Banks in India having branch in “Kolkata” 
drawn in favour of “Syama Prasad Mookerjee Port Kolkata”. 

 Tender Fee and Earnest Money or NSIC /DIC Certificate, if 
applicable, are to be uploaded and must be physically submitted to the 
Chief Mechanical Engineer, Mechanical and Electrical Engineering 
Department, Kolkata Port Trust, 8, Garden Reach Road, Kolkata -700 
043, before opening of tender document, failing which Techno-
Commercial bid will not be opened. 

Security Deposit/Performance Guarantee As per GCC. 

Date of NIT available to parties to download 06.05.2026 from 12.00hrs. 

Date and time of Site- 
Inspection &Pre-Bid meeting 

13.05.2026 from 12.00hrs. 

https://smportkolkata.shipping.gov.in/%20and%20CPP%20portal.%20Corrigenda
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Date of start of online submission of bid 
(Techno-Commercial Bid and price Bid) 
through CPP Portal 

18.05.2026 from 12.00hrs. 

Date of closing of online submission of Bid. 01.06.2026 upto14.30hrs. 

Date and time of opening of Techno- 
Commercial Bid 

02.06.2026 after 14.30hrs. 

Date and time of opening of Price Bid To be informed separately by letter or email or 
telephone. 

• Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC) are invited by Syama 
Prasad Mookerjee Port, Kolkata (Erstwhile Kolkata Port Trust) from GST registered domestic 
Contractors for executing the work. 

 
• The tender document through NIC’s CPP Portal for e-Procurement (GePNIC) is open from 

06.05.2026 to 01.06.2026 and can be downloaded from the official website of SMP, Kolkata and 
through NIC’s CPP Portal for e-Procurement (GePNIC). 

 
• The complete tender document can be downloaded from Syama Prasad Mookerjee Port, 

Kolkata website: https://smportkolkata.shipping.gov.in/ [Tender  Mechanical & Elect 
Engg. Deptt. ] and NIC’s CPP Portal for e-Procurement (GePNIC) and bidders are required to 
submit tender/ offer through NIC’s CPP Portal for e-Procurement (GePNIC) on or before the 
due date and time of submission. The tenderer shall upload the scanned copy of the DD 
instruments towards the cost of EMD and bid documents set as proof of payment towards 
EMD and cost of Bid documents while submitting the tender electronically in the NIC’s CPP 
Portal for e-Procurement (GePNIC). 

 
• The tender offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal for e- 

Procurement (GePNIC) as explained in the tender document. 
 

• No physical tender is acceptable by Kolkata Dock System, Syama Prasad Mookerjee Port. 
 

• Minutes of meeting /Corrigendum / addendum / clarifications, if any, shall be hosted on the 
https://smportkolkata.shipping.gov.in/and https://eprocure.gov.in/eprocure/app. 

 
Note: In the event of any unforeseen closure of work / holiday on any of the abovementioned 
dates, the same will be opened / held on the next working day without any further notice. 
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Chief Mechanical Engineer, 
                                                                     Syama Prasad Mookerjee Port, Kolkata 

                                                                    Tender Inviting Authority & 
                                                                    Engineer of the Contract 
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Annexure-A 

 
INSTRUCTIONS TO TENDERERS 

 
This is an e-procurement event of Syama Prasad Mookerjee Port, Kolkata (Erstwhile Kolkata Port Trust). 
The e-procurement service provider is NIC’s CPP Portal for e-Procurement (GePNIC). 

 
You are requested to read the terms& conditions of this tender before submitting your online tender. 
Tenderers who do not comply with the conditions with documentary proof (wherever required) will 
not qualify in the Tender for opening of Price- bid. 

 
1. Online tenders through NIC’s CPP Portal for e-Procurement (GePNIC) are invited by Syama 

Prasad Mookerjee Port, Kolkata from GST registered domestic Contractors for executing the work. 
The tender document through NIC’s CPP Portal for e-Procurement (GePNIC) is open from 
06.05.2026 to 01.06.2026 and can be downloaded from the official website of SMP, Kolkata and 
through NIC’s CPP Portal for e-Procurement (GePNIC). 

 
The complete tender document can be downloaded from Syama Prasad Mookerjee Port, 
Kolkata website: https://smportkolkata.shipping.gov.in/and NIC’s CPP Portal for e-
Procurement (GePNIC) https://eprocure.gov.in/eprocure/app and bidders are required to submit tender 
offer through NIC’s CPP Portal for e-Procurement (GePNIC)on or before the due date and 
time of submission. The tenderer shall upload the scanned copy of the DD instruments 
towards the cost of EMD and bid documents set as proof of payment towards EMD and cost 
of Bid documents while submitting the tender electronically in the NIC’s CPP Portal fore-
Procurement (GePNIC). 
The tender/offer shall have to be submitted by the Tenderer only through NIC’s CPP Portal for e- 
Procurement (GePNIC) as explained in the tender document. 

2. The Techno-commercial Bid and the Price Bid shall have to be submitted online at 
https://eprocure.gov.in/eprocure/app 

 
(A)Part–I (Techno-Commercial Bid): Would be opened electronically on specified date and time 
as Given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid 
electronically. 
 
 (B)Part–II(Price Bid):Would be opened electronically of only those bidder(s) whose Part-I 
Techno-Commercial Bid are acceptable to SMP, Kolkata. Such bidder(s) will be intimated the 
date of opening of Part-II (Price Bid) through valid e-mail/telephone/letter. Bidder(s) can 
witness the opening of Bids electronically. 
 
The tenderers are advised to offer their best possible rates. There would generally be no 
negotiations. Bidders are requested to submit their most competitive prices while submitting 
the price bid. 

3. All entries in the tender should be entered in online Technical & Commercial Formats without 
any ambiguity. 

https://eprocure.gov.in/eprocure/app
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4. In case of any clarification, please contact SMP, Kolkata (before the scheduled time of the e- tender). 
Contact person (SMP, Kolkata): 
1.Shri Rakesh Kumar 

Superintending Engineer(E) 
   ContactNo.033-71003747 
   MOBILE: 9836298625 

Email:rkumar@smportkolkata.shipping.gov.in 

2.Smt. Sayani Kansary  
Executive Engineer(E)  
ContactNo.033- 71003318 
 Mobile: 9932514023 

  Email:sayani@smportkolkata.shipping.gov.in 
5. All notices/corrigendum and correspondence to the bidder(s) shall be sent by email only during the 

process till finalization of tender by SMP, Kolkata. Hence, the bidders are required to ensure that 
their corporate email ID as provided is valid and updated at the stage of Registration of vendor 
with NIC’s CPP Portal for e-Procurement (GePNIC) (i.e. Service Provider). Bidders are also 
requested to ensure Validity of their DSC (Digital Signature Certificate). 

6. E-tender cannot be accessed after the due date and time mentioned in NIT. 
7. (a). MSEs registered with NSIC under Single Point Registration scheme/DIC/ Udyog Aadhaar 

Memorandum Certificate are exempted from depositing Tender Fee and Earnest Money. But 
all the NSIC/DIC/Udyog Aadhaar Memorandum Certificate registered firms are not exempted 
from depositing Tender Fee and Earnest Money. Only those firms, having documents of such 
exemption for the entire tendered work (as per the Bill of Quantities) would be exempted. 
Documentary evidence must be uploaded for claim of such exemption, failing which their 
tender would be summarily be rejected. 

(b). The process involves Electronic Bidding for submission of Tender Document Fee and 
EMD, Techno- Commercial Bid as well as Price Bid. 
(c). The e-tender floor shall remain open from the pre-announced date& time and for as much 
duration as mentioned above. 
(d). All electronic bids submitted during the e-tender process shall be legally binding on the 
bidder. Any bid will be considered as valid bid if it fulfils all the terms and conditions of the 
Tender Document. 
(e). It is mandatory that all the bids are submitted with Digital Signature Certificate (DSC) 
otherwise the same will not be accepted by the system. 
(f). SMP, Kolkata reserves the right to cancel or reject or accept or withdraw or extend the 
tender in full or part, as the case may be, without assigning any reason thereof. 
(g). No deviation of the terms and conditions of the tender document is acceptable. Submission 
of bid in the e-tender floor by any bidder confirms his acceptance of terms and conditions for 
the tender. 
(h). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian 
Rupee Currency as per UOM indicated in the e-tender floor/tender document. 

8. The e-tender shall be governed by the terms and conditions mentioned therein. 
9. No deviation to the technical and commercial terms & conditions are allowed. 
10. SMP, Kolkata has the right to cancel this e-tender or extend the due date of receipt of bid(s) 

without Assigning any reason thereof. 
11. The bidders must upload all the documents required as per Pre-qualification criteria and the 

documents enlisted under Techno-commercial Bid and Price-bid, failing which the tender shall 
lead to disqualification. Any other document uploaded, which is not required as per the terms 
of the NIT, shall not be considered. 

12. The bid will be evaluated based on the filled-in technical and commercial formats uploaded. 
 

mailto:rkumar@smportkolkata.shipping.gov.in
mailto:sayani@smportkolkata.shipping.gov.in
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13. The documents uploaded by bidder(s) will be scrutinized. In case, any of the information 
furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will 
be forfeited. Punitive action including suspension and banning of business can also be taken 
against defaulting bidders. 

 
Note: The name ‘Syama Prasad Mookerjee Port, Kolkata’ has been abbreviated as SMPK or SMP, 
Kolkata in this tender document. Whenever the erstwhile name of ‘Kolkata Port Trust’ is found in 
tender document, it is to be read as ‘Syama Prasad Mookerjee Port, Kolkata.’ Also, ‘Trustees’ or 
‘Trust’, if found, should be read as ‘Authority’ denoting the Board of Authorities/Board of Trustees 
of SMPK. 

14 Price-Bid must be filled-up in EXCEL Sheet through NIC’s CPP Portal for e-Procurement (GePNIC) 
(Which is uploaded by SMP, Kolkata). 

15 EMD & Tender Fee or valid MSME Registration Certificate is to be treated as Essential 
documents and the same should be uploaded with the other essential documents. 

16 EMD &Tender Fee or valid MSME Certificate should reach this office physically before 
opening of Tender document. 
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Annexure-B 
Techno-commercial Terms and Conditions 

 
Notice Inviting Tender (NIT) No.: SMPK/KDS/Mech/SE(E)-I/ADV/726 Dated 05.05.2026 

 
Pre-qualification Criteria of the Bidders: 

The intending tenderers shall satisfy the following conditions with supporting documents: 
 

i)  The firms must have average annual financial turnover during the last three years ending 
31.03.2025 should be at least Rs. 4,75,200.00 (30% of estimated value). Audited Balance Sheets 
as well as ‘Profit & Loss Accounts for the last three financial years ending on 31.03.2026 have 
to be submitted. In the event of non-availability of Audited Balance Sheets for the financial year 
ending 31.03.2026, the turnover for that financial year has to be submitted in lieu, duly certified 
by Chartered Accountant mentioning UDIN (Unique Document Identification Number). 

 
ii) The firms must have either of the following as experience of having successfully 
completed similar works during last seven years, ending on 30.04.2026. 

 
a) Three similar works where cost of each completed work should not less than Rs.6,33,600.00 
(40% of estimated cost). 
or 
b) Two similar works where cost of each completed work should not less than Rs.7,92,000.00 (50% 

estimated cost). 
or 
c) One similar work where cost of completed work should not be less than Rs. 12,67,200.00 (80% 
of estimated cost). 

 
Note: All of the aforesaid values are excluding GST. 

 
iii) Here “similar work” means “Supply, installation, testing & successful commissioning of gear 
motors  with all other accessories for motorization of sliding gates/ telescopic gates”. 
iv) Work experience as a sub-contractor or supply contractor shall not be considered as requisite 
qualification. The Tenderer shall have to upload certified copies of documents like Order letter, 
Work Completion Certificate, TDS Certificate including 26AS for validating the legitimacy of the 
Work Completion Certificate etc. to establish his credentials. 

 
OTHER INSTRUCTION: 

 
1. Tender Fee & EMD or Valid NSIC/DIC/Udyog Aadhaar Memorandum Certificate, as applicable, are 

to be uploaded. Tender Fee & EMD or NSIC/DIC/Udyog Aadhaar Memorandum Certificate must be 
physically submitted to the Chief Mechanical Engineer, Mechanical and Electrical Engineering 
Department, Kolkata Port Trust, 8, Garden Reach Road, Kolkata -700 043, failing which Techno-
commercial Bid will not be opened. Details of which are as under: 

 
(a) Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized Bank in 
original, for Rs.590/- (Rupees Five Hundred and Ninety Only) as cost of Tender Document. 
(b) Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized Bank in 
original, for Rs. 31,680.00 (Rupees Thirty-One Thousand Six Hundred and Eighty Only) as 
Earnest Money Deposit. 
(c) Valid NSIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC 



9  

(under single point Registration Scheme) or Valid DIC Certificate or valid Udyog Aadhaar 
Memorandum Certificate. 

  
 

2. In addition to above as mentioned in Sl.No.1, following documents are to be UPLOADED: 
(i) Last three years (i.e., 2023-24, 2024-25 & 2025-26) Balance-sheets and Profit & Loss Account in 
support of Annual Financial turnover. The same should be audited as per relevant norms wherever 
required. Certificate issued by concerned Chartered Accountant on or after 01.02.2019 must 
incorporate UDIN (Unique Document Identification Number). In the event of non- availability of 
Audited Balance Sheet for the financial year ending 31.03.2026, the turnover for that financial year 
has to be submitted in lieu, duly certified by Chartered Accountant mentioning UDIN. 

 
(ii) Self-attested documentary evidence of successful completion of similar work as proof of 
fulfilling the Pre-qualification Criteria of the tender. 

 
(iii) Copy of self-attested valid GST Registration Certificate.  

 
(iv) Copy of self-attested ESI registration certificate OR an affidavit before a first- c l a s s  judicial 
magistrate as per the format given in Annexure-G (in case the Tenderer is not covered under ESI Act or 
exempted from it). The tenderer, if not covered under ESI Act, shall, additionally, indemnify SMP, 
Kolkata against all damages and accidents to his laborer in a non-judicial stamp paper as per the format 
given in Annexure-H. The contractors should declare and state in the averment in the Affidavit and in 
the indemnity bond that in case such declaration will be found wrong and false, they will be held 
responsible for all consequences in respect of compliance of The Employees State Insurance Act 1948. 

 
(v)  Certified copy of valid Trade Licence and Electrical Contractor’s Licence. 

 
(vi) Copy of self-attested PAN Card of the firm/ company issued from Income Tax Department 

 
(vii) Statement to confirm the status of the Tenderer– whether a Partnership Firm or Company or 
Proprietorship Firm. If demanded by SMP, Kolkata, the tenderer would be bound to furnish necessary 
Documents in support of their statement in this regard. 

 
(viii) Copy of valid Professional Tax Clearance / Up-to-date Profession Tax Payment Challans (if 
applicable) / else, document in support of exemption. 
 
(ix) Copy of Registration under EPF Act. Intending tenderer shall have to furnish the Registration, failing 
which tender/offer would be liable to be cancelled. Documentary evidences in support of non-applicability 
of registration under EPF Act shall have to furnished. 

 
(x) A separate statement of the tenderer containing full name and office address of the Tenderer, names and 
designation of the officials of the Tenderer connected with the instant Tender, their land and mobile 
telephone numbers-mail id and Fax Number.etc.as per enclosed Proforma (Form-D). 

 
(xi) Power of Attorney shall have to be uploaded for tenderer of Private Limited or Limited Company. 
Power of Attorney will also be required for Proprietor/Partnership firm if signatory of tender is other 
than Proprietor or Partner. However, if the submitted offer is countersigned by the Proprietor or any of 
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the Partners, then Power of Attorney shall not be required. 
 

(xii) Declaration of the tenderer in the form of a COVERING LETTER with certain undertaking and 
also that they or their associates have not been banned or delisted by any Govt. or Quasi-Govt. 
agencies or PSUs in India as per enclosed Proforma (to be mentioned in the letterhead of the Firm). 

 
(xiii) Details of the firm as per ‘Schedule-O’ of the tender document. 

 
(xiv) A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender 
document, GCC and addenda has fully been read and understood (Annexure-I). 

 
(xv) Checklist of Documents to be uploaded (Annexure–J). 

 
(xvi) Copy of TDS certificate including 26AS to validate the legitimacy of the work completion certificate. 
 

 
N.B.-1: The bidder will have to produce the original documents or any additional documents, if asked 
for, to satisfy the Authorities for clarification of his documents or credibility. 

 
N.B.-2: During Techno-commercial evaluation of tender, an offer shall be considered non-responsive in case of 

non-submission of the following ‘Essential’ documents or non-fulfillment of following criteria: 

i)It is not accompanied by requisite EMD & Tender Fee, 

ii) It is not accompanied by valid NSIC/DIC/Udyog Aadhaar Memorandum certificate as an exemption from 
depositing earnest money & tender paper cost, 

iii) It does not meet the Pre-qualification criteria as stipulated in the NIT, 

iv) It is not accompanied by Company Registration Certificate, as applicable, 
v)It is not accompanied by Power of Attorney, as per applicable clause of NIT. 

 
N.B.-3: In addition to the above, a bidder may be disqualified, even though the bidders meet the 
above qualifying criteria, if: 

a) The bidder submits conditional offer/impose own terms and conditions/does not accept tender 
conditions completely / offer or tender if submitted with any deviation from the tender terms & 
conditions. 

 b) The validity of the offer is less than tender stipulation. 
c)All the documents required as per NIT are not uploaded or not submitted, even after asked for 
shortfall documents as the case may be. 

d)The bidder provides misleading or false information/ representation in the forms, statements and 
attachments uploaded/submitted in proof of the qualification requirements and necessary action 
will be taken as per Terms & Conditions of NIT. 
e)Record of unsatisfactory performance during the last seven years, such as abandoning of work or 
rescinding of contract for which the reasons are attributable to the non-performance of the contractor 
or inordinate delays in completion or financial bankruptcy etc. 

 
The decision of SMP, Kolkata in this regard shall be final and binding on the Bidder. 

 
3. Techno-commercial bids will be opened on the schedule date of opening of techno-commercial 
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bid. Price Bids of only techno commercially qualified bidders shall be opened on a suitable date, 
to be intimated beforehand. However, for a single part single envelope tender both the Techno-
commercial bids & Price Bids will be opened simultaneously for evaluation. 

 
4. SMPK reserve the right to accept or reject the tender without assigning any reason whatsoever. 
 
5. SMPK will not be responsible for any cost or expense incurred by the Tenderer in connection with 

preparation or submission of the tenders. 
 

6. In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, Pre-
bid Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time (as 
per the schedule) on the next working day will be considered as scheduled time for the purpose of 
Site Inspection, Pre-bid meeting, submission of bids, opening of Techno-commercial or Price Bid, 
as the case may be. Here, Trustees’ working days means Monday to Friday in between 0930hrs. 
to1800hrs. 

 
7. Should there be any doubt or ambiguity as to the meaning of any portion of the tender document 

or if any further information is required, the same shall be clarified/amended by SMP, Kolkata in 
the Site Inspection and Pre-bid meeting. No excuse of ignorance in this regard shall be accepted at 
a later date after the Pre-bid meeting. In the event of making any important clarification or 
amendment of the terms of the tender, pursuant to the discussion in the Pre-bid meeting, the same 
shall be immediately hoisted in SMP, Kolkata’s website for information of all concerned and the 
same shall form a part of the Tender Document. Any offer having deviation from SMP, Kolkata’s 
terms and conditions shall render such offer unacceptable to SMP, Kolkata. No alteration shall be 
made by the Tenderer in the tender document and the offer must be in accordance with the terms 
and conditions of the tender. The prospective tenderers may inspect the site prior to the date of 
Site Inspection and Pre-bid meeting in order to make themselves fully aware of the work, site and 
scope of work as mentioned in the Bill of Quantity as per tender. For attending the Pre-bid 
Meeting, the representatives of the tenderers should carry proper authorizations letters from their 
respective organizations. 
 

8. The quoted rate should be exclusive of GST. The rate quoted in the tender shall hold good and 
shall be binding on the tenderer not withstanding any increase in the prices of the materials and 
labour or in the Freights or levy or other charges whatsoever and the tenderers shall not be entitled 
to claim any increase over the rates quoted by them during the pendency of the contract. 

 
9. Validity of offer: The offer shall remain valid for acceptance for a period of 120 days from the 

date of opening the Techno-commercial Bid. In the event of tenderer withdrawing their tender 
before the expiry of tender validity period of 120 days from the date of opening of the Techno-commercial 
Bid, the offer of such tenderer shall be cancelled and EMD deposited by them shall be forfeited. If 
tender process could not be finalized within 90 days, the EMD’s to be revalidated accordingly. 

 
10. The tenderers shall distinctly understand that they will be strictly required to conform to all the 

terms of the tender and the plea of custom prevailing will not in any case be accepted as an 
excuse on their part for infringing of any of the conditions and they shall refrain from sending 
revised or amended quotations, after the closing date and time of the tender. 

 
11. Evaluation Criteria: 

i. During evaluation of Price Part, provided that the bidder submits his offer following e- tender 
stipulations& specifications, the overall lowest offer received shall be considered for 
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acceptance by the Trustees. 
ii. The price offer should be exclusive of GST. GST will be paid extra at applicable rates at the 

time of supply of goods and services. 
 

12. If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the 
amount will be paid on par with the quoted offer and as per actual measurement. 

13. The contract shall be governed by all relevant Indian Acts as applicable only within the 
jurisdiction of High Court of Kolkata, West Bengal, India including the Acts like The Indian 
Contract Act, The Major Port Trusts Act, The Workmen’s Compensation Act, The Minimum 
Wages Act, The Contract Labour (Regulation& Abolition) Act, The Dock Worker’s Act, The 
Indian Arbitration& Conciliation Act, The Dock Safety Regulations, Act(s) or any other act, law, 
rule as may be applicable. Payment to the labourers to be made as per the minimum wage rate 
fixed by Chief Labour Commissioner (Central) and as per Minimum Wages Act, Govt. of West 
Bengal whichever is higher and revision from time to time along with EPF 
/ESI and other statutory benefits, if applicable. 

 
It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules, 
Regulations, By-laws and procedures as are lawfully necessary in the execution of the works. The 
contractor will be fully responsible for any delay / damages etc. and keep the Engineer 
indemnified against all penalties and liabilities of any kind of noncompliance or infringement of 
such Acts, Ordinances, Rules, Regulations, By-laws and procedures. 

 
The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be 
deemed to be a Breach of Contract. It will be obligatory on the part of Contract or to obtain necessary 
Labour License from the Competent Authority for deploying requisite nos. of labours in the work and 
submit the Engineer-In-Charge prior to commencement of the work. 

 
The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as 
amended by Amendment Act No. 65 of 1976’, The Personal Injuries (Compensation Insurance) 
Act,1963 and any modifications thereof and rules made there under from time to time. The contractor 
shall take into account all the above said financial liabilities in his quoted rates and nothing extra, 
whatsoever, shall be payable to him on this account. 

 
15. Site Visit: Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get 

himself thoroughly familiarized with the site conditions, existing road facilities for carrying materials 
etc before submission of the e-tender. He may contact Superintending Engineer (Electrical)-I for or 
his authorized representative at 8, Garden Reach Road, Kolkata-700043 in this regard. Non- 
compliance of the same will in no way relieve the successful bidder of any of his obligations in 
performing the work in accordance with this Bid Document within the quoted price. 

16. Performance Guarantee: As per clause no. 8 of Special Conditions of Contract of this tender 
document. 

17. Besides the above conditions all other terms& conditions as stated in this tender document including 
Special Conditions of Contract, GCC etc. Has to be taken into consideration by the bidder before 
quoting their offer. 



 

Annexure-C 
Special Conditions of Contract 

 
Notice Inviting Tender (NIT) No.: SMPK/KDS/Mech/SE(E)-I/ADV/726 Dated 05.05.2026 

 
1. The Tenderer shall carefully examine the whole tender document and shall visit and inspect the 

site on his own, obtain all information, which may be necessary for the purpose of the 
tender/offer, as stated in Annexure-above. The Tenderer is advised to acquaint himself with the 
job involved at the site, laws and by-laws enforced by the Govt. and other statutory bodies. No 
excuse of ignorance as to site condition and local information will be accepted. All 
costs/charges/expenses that may be incurred by the Tenderer in connection with the preparation 
of his tender shall be borne by the Tenderer and SMP; Kolkata accepts no liability in this 
regard. 

 
2. Disclosure/indication of price in Techno-commercial part of the tender shall be liable to be 

disqualified. 
 

3. Any quotation received for part supply or of doing a portion of the work with responsibility for 
carrying out remaining works by the Trustees will not be considered. 

 
4. No alteration shall be made by the Tenderer in the tender and the tender must be in accordance with 

the specification. Non-conformation to this instruction shall be treated as non-responsive & hence  
may disqualify the tender. The rate quoted in the tender shall hold good and shall be binding on the 
Tenderer. No escalation on the rates will be entertained during the contractual period. 

 
5. The contract shall be governed by the Indian Contract Act and all payments due to the 

Contractor under the Contract shall be made in Indian Rupee Currency only. No foreign 
exchange is payable on this contract. 

 
6. The Contractor shall take adequate insurance cover for persons to be deployed for execution of 

this contract. The Contractor shall at his own expenses pay compensation for any injury, loss or 
reinstate and make good to the satisfaction of SMP, Kolkata for loss or damage accrued to any 
property or rights of SMP, Kolkata whatever, including SMP, Kolkata’s 
agents/servants/employees, or any third party arising out of or in any way in connection with 
the execution or purported execution of the contract and further the contractor shall indemnify 
SMP, Kolkata against all claims enforceable against SMP, Kolkata (or 
agents/servants/employees of SMP, Kolkata) or which would be so enforceable against SMP, 
Kolkata where SMP, Kolkata is a private person, in respect of any such injury (including injury 
resulting to death), loss or damage to any person whomsoever or property including all claims 
which may arise under the Workmen’s Compensation Act or otherwise. 

  
7. Attention of the tenderer is drawn to clause no 3.4,3.5,3.6 of GCC regarding Earnest Money & 

Performance Bank Guarantee In lieu of Security Deposit and clause no.8 Of GCC regarding 
delay/extension of time/LD/ Termination of contract. 
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8. Performance Guarantee: The Contractor should submit a Performance Guarantee (PG) in the form 

of Bank Guarantee (BG) for 10% of contract value in SMPK’s Proforma from a Scheduled 
Commercial Bank having date of receipt of Work Order, failing which the contract may be rescinded 
without any further notice as per discretion of Engineer of the contract. The PG should remain valid 
for a period of 60 (sixty) days beyond the date of completion of all contractual obligations of the 
contractor, including Defect Liability Period (DLP). 

 
The performance security will be forfeited in the event of a breach of contract by the contractor. 
Decision of Engineer of the Contract is final & binding in nature. It will be returned to the Contractor 
without interest, after duly performing and completing all obligations under the contract 
including the Defect Liability Period (DLP). 

9. While submitting tender, the conditions of tender, the General Conditions of Contract and 
Specifications, drawings etc. shall be read in conjunction with the Bill of Quantities. 

 
10. Successful Tenderer shall be in all cases responsible for the execution of the work in 

accordance with the General Conditions of Contract, Specifications, Drawings if any, and the 
Bill of Quantities which the tenderer shall be deemed to have examined. 

 
11. SMP, Kolkata reserves the right to disqualify any offer, in case they are satisfied that any 

bribe/commission, gift or advantage has been given, promised or offered by or on behalf of any 
of the Tenderers to any officer, employee or representative of SMP, Kolkata or any other person 
on his or their behalf in relation to the acceptance of this tender. 

 
12. The Tenderer shall disclose the names of their Partners/Directors/Members in the manner 

Stipulated in this tender document. Any change in the composition of the same during 
subsequent stage of tender finalization as well as during the period of execution of the contract 
shall be Immediately notified in writing to SMP, Kolkata. In the event of any Tenderer failing to 
comply with the aforesaid requirement, the tender/ contract, if entered into, maybe terminated. 

 
13. At any time, prior to the last date of submission of Tenders, SMP, Kolkata reserves the right to 

amend and modify the Tender Document. Such amendment shall be hoisted in CPP Portal as 
well as in SMP, Kolkata’s Portal and SMP, Kolkata would in no way be responsible for any 
likely ignorance of any prospective Tenderer in this regard. Such amendment/ modification 
shall form part of the Tender and shall be binding upon all the Tenderer. SMP, Kolkata may, at 
its discretion, alter any of the major dates like pre-bid meeting, last date of submission and date 
of opening of the Tender etc. to enable the Tenderer(s) to have reasonable time to submit their 
offer after taking into consideration such amendment/modification.  
 

14. The Contract shall be governed by all the acts as listed under Clause No. 4.1of the General 
conditions of Contract and also by all other relevant Acts/Laws/ Regulations/By-laws/Statutory 
Requirements including Dock Safety Regulations as may be in vogue as well as any 
amendment thereof, if any, in executing the tender and during the pendency of the contract. It 
will be the sole responsibility of the Contractor to comply with the same. 

 
15. Completion Period: 90 days from the date of placement of work order. 
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16. The tenderer/s shall not rely merely on the descriptions given on the bill of quantities. The 
quantities shown on the bill of quantities are approximate only and the actual quantities will be 
intimated when formal order will be placed. If when preparing the tender documents, the tenderer 
feels that any essential item has been omitted from the bill of quantities the prices of which cannot 
be conveniently included under any other item, the tenderer shall request the Engineer to insert a 
suitable item at the time of Pre- bid meeting. Should the tenderer omit to mention the price of any 
item in the Bill of Quantities, the tender may be treated as cancelled. 

 
17. The tenderer/s shall distinctly understand that: A) They will be strictly required to conform to the 

General Conditions of Contract and Specification as contained in each of its clause. & B) Non- 
acceptance/or non-compliance of any of the above terms and conditions may render the tenders 
liable to rejection. Tenderer/s shall also sign every page of the tender documents in token 
acceptance thereof. 

 
18. Warranty/Defect Liability Period: The contractor shall make good at his own expenses of all defects, 

due to faulty design, materials and workmanship, which may develop under proper use during a 
period of 12 months from the date of commissioning/handing over of the entire work. Should 
any difference of opinion arise on any of the provisions of this clause, the decision of the 
Engineer shall be final and binding. In default, the Trustees will be at liberty to get the repairs 
done and reimbursed themselves so far as costs are concerned out of the amount lying with 
them as Security Deposit and /or Performance Bank Guarantees so far as that is practicable. If 
the costs of such repairs exceeding the amount of security deposit/performance bank guarantee, 
the Contractor shall pay the balance to the Trustees forthwith on demand. Where the Contractor 
has submitted bank guarantee in lieu of cash security money, the cost of such repairs will be 
payable to the Trustees forthwith on demand. 

 
19. Permission from statutory bodies: The Contractor shall make arrangement from his own cost 

for Obtaining permission and relevant clearance from the statutory bodies such as Municipal 
Corporation, Electricity Authorities etc. on payment of necessary charges/fees etc. 

 
20. Entry Permit: The Contractor shall be governed by the following provisions for interfacing 

safety custody and proper use of Dock Permits: 
 

A. All representatives and workers of the contractor shall possess the RFID Dock Permit issued 
by Dock Permit Office at the recommendation of concerned officer/ Engineer on monthly or 
daily basis, free of cost. A token charge as per applicable present rate per person per occasion 
will be levied for creation of new IDs in the permit system. A separate receipt indicating the 
details of the ID along with the amount charged will be issued which may be kept for future 
reference. 

 
B. The Contractor shall ensure that any Dock Permit issued to their workmen or representative by 
the Permit Office are not misused by un-authorized persons for entry into the protected dock area. 

 
C. It shall amount to breach of rules and regulations regarding entry into the prohibited area by the 
Contractor in case the Dock Permit issued at their request are found to Be misused by any 
authority/person. 
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D. Contractor and their workmen including driver& helper must use PPE i.e. safety helmet, 
safety shoe etc. at the time of work inside the dock premises. 

 
E. The Contractor and their defaulting employees shall be liable for legal action against them for 
breach of rules regarding entry into the protected area. 
 
F. The contractor shall submit in written along with its final bill that all dock permits issued against the 
subject work have been returned by them to the competent authority. 
 

21. Drawings: On completion of all work, the Contractor shall furnish three copies of all “As 
made” drawings including cable route diagram to the Engineer without any cost. 

 
22. Shock treatment chart, statutory warning signals, insulated mats, fire extinguisher, fire fighting 

buckets filled with sand etc. are to be provided inside the installation as per statutory 
requirement without any cost. 

 
23. Specifications/ Codes and Standards: All works under this contract will be executed according to 

the Trustees’ Specification for works. Whenever the details are not specifically covered in the 
specifications, relevant provisions in the latest revision and/or replacements of the Indian Standard 
Specifications (IS) or any other International Code of Practice/CPWD specifications/National building 
Code, as per applicability, will be followed. The Contractor shall have to procure copies of such 
codes/ Standards for ready reference of his own personnel as well as the Engineer or his Representative at 
site at his own cost and without any additional reimbursement. 

 
24. Testing and commissioning: Before each test, the Contractor shall obtain permission from the 

Engineer and all tests shall be conducted in presence of duly authorized representative and the 
Electrical Inspector Wherever it is necessary. Record of each test shall be prepared after the test and 
this record shall be signed by the Contractor’s representative and/or his supervisor under whose direct 
supervision the installation has been carried out. Copies of those records, in quadruplicate, shall be 
submitted to the Engineer. The Testing & Commissioning and its related charges are to be borne by 
the Contractor at his own cost. 

 
25. Identification mark: For identification of various equipment letter/figure writing of sizes varying 

from12mm. to 75 mm. with enamel paint of approved shade/standard ferules are to be carried out at 
the expenses of the contractor as per directive of Engineer. 

 
26. The tenderer must produce evidence with his tender that he has experience and fully capable of 

carrying out work of this class and magnitude and by way of proof shall submit along with his 
tender under ‘Schedule-O’ a list of important works of a similar nature successfully carried out by 
him giving the dates of commencement and completion of such works and full particulars of his  
business organization. 

 
27. Cleaning during execution and after completion: Any damage done to the structures during 

execution of work should be made good by the contractor at his own cost. On completion of 
works, the contractor shall reinstate and make good at his own expense any property or land 
which might have been disturbed and/or damaged by his works. He should also clean the site as 
required during execution and fully clear the site after completion of all the works. 
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28. Protection of existing service: The contractor must pay full attention to the fact that the existing 
service facilities for SMP, Kolkata are not disturbed at anytime due to storing of materials and 
rubbish and take every precaution to keep the entrance passage clear as the same are being used by 
the labourer. The contractor shall be held liable for all damage and inference to the existing 
service/structures caused by him in execution of works. Should any damage be done to the existing 
service/structures in general, the contractor shall make good the same and any further work 
considered necessary by the Engineer’s Representative without any delay otherwise the cost of such 
repairing shall his running account bill for which Engineer’s decision shall be final & binding.  

 

29. Safety Measures: The contractor shall adhere to safe construction practice, guard against 
hazardous and unsafe working conditions and follow all safety precautions for prevention of 
injury or accidents and safeguarding life and property. The contractor shall comply with 
relevant provisions of Dock Workers (Safety, Health and Welfare) Act – 1986 and Dock 
Workers (Safety, Health and Welfare) Regulation–1990 and Safety Officer of the Trustees or 
Safety Inspectors shall be afforded all facilities for Inspection of the works, tools, plant, 
machineries, equipment etc. wherever so required. The Contractor shall further comply with any 
instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in regards to safety 
which may relate to temporary, enabling or permanent works, working of tools, plants, 
machineries, equipment, means of access or any other aspect. 

 
The contractor shall provide all necessary first-aid measures, rescue and life saving equipment to be 
available in proper condition. The contractor shall provide PPE (Personal Protective Equipment) such 
as, helmet, safety shoe etc. to all workers and shall also provide job specific PPE e.g., safety 
belts for working at heights; protective face and eye shield, goggles, hand gloves for welding / 
gas cutting works; protective foot wear and gloves for hot works; facemasks, gloves and 
overalls for painting works, mixing and handling materials etc., as directed by the Engineer. 

 
All safety rules shall be strictly followed while working on live electrical systems or installations as 
stipulated in the relevant safety codes. Use of hoisting machines and tackles including their  
attachments, construction tools, machineries and equipment shall comply with the relevant safety 
codes. Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole 
covers shall have to be kept open and ventilated at least one hour in advance and necessary safety 
torches/lamps should be inserted first before allowing entry to the worker. Suitable hand gloves and 
other safety gear are to be provided by the successful contractor to the worker during handling / 
removing of slushes /sludge etc. without any extra cost. The contractor shall adopt all the above safety 
measures at his own cost. 
The successful bidder shall also ensure that: 
(i) No damage is caused to plants and vegetation unless the same is required for execution of 

the project proper. 
(ii) The work shall not pollute any source of water / land / air surrounding the work site so as 

to affect adversely the quality or appearance thereof or cause injury or death to animal and 
plant life. 

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition 
Throughout the period of their use and different effluents of the labour hutment shall have to 
be disposed of suitably. 
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30. Forwarding of Materials: All dismantled unserviceable materials are to be disposed of beyond 

the office compound and in conformity with the Municipal/corporation Rule at the contractor’s 
own cost. The contractor shall have to arrange transport for forwarding the saleable 
/unusable/defective/ usable materials that may be found during the process of execution of the 
work to the Trustees sales yard or any other site/ Godown including labour, transportations, 
loading, unloading all complete as per the direction of the Engineer. 
 

31. SMP, Kolkata will issue necessary permits/ photo permits free of costs for all the personnel of 
the contractor or his sub-contractor who will be involved in the tendered work. On closure of 
the contract, all these permits shall have to be returned before finalization of the pending 
bills/dues. 
 

32. The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing 
equipment etc. required for commissioning of the work at no extra cost to SMPK. 

 
33. The contractor shall start the work on “As-is-where-is “basis of the electrical installations. 

 
34. The Contractor shall arrange the services, if any, required from indigenous/foreign companies 

at no extra cost to SMPK. 
 

35. The stores/ equipment/ plant/ machineries shall strictly conform to the tender specifications 
and shall be capable of satisfactorily performing the duties intended for in the specification. 
 

36. Power Supply: Electricity will be provided free of cost from nearest available source for testing of 
motors, if necessary and wherever source of SMPK is available. If power source is not available, 
contractor has to arrange necessary provision at his own cost. SMPK will not bear any charges. 

 
37. Temporary Works: The successful tenderer shall allow for providing labour and materials for the 

Construction and removal of all temporary works, e.g. site office, site store, Scaffolding, fencing, 
lighting, tube well and pipelines etc. required for constructional purpose as well as for drinking water 
purpose of contractor’s men, water supply, vats, platform, etc. as may be necessary for the successful 
execution, completion and maintenance of works without any extra cost to the Port Authorities and 
the rates should be quoted accordingly. No rent shall, however, be charged to the contractor for 
construction/erection of such temporary sheds and structures. 

 
38. The contractor or his employees shall not use the premises allotted to him for any purpose other 

than for carrying out the work allotted as per the contract and shall not act in any manner as to cause 
any nuisance or annoyance to SMP, Kolkata or the participants /visitors at the port. In case, the 
staffs provided by the contractor to SMP, Kolkata are found to be indulging in any undesirable or 
unfair activities in the premises of SMP, Kolkata, the contractor will solely be responsible for all the 
consequences apart from the liberty of SMP, Kolkata office to lodge complaints before appropriate 
authorities. 

 
39. The contractor shall have to arrange at his own cost for all necessary insurance coverage for men 

and materials to be used this contract. 
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40. SMP, Kolkata and the contractor will nominate a number of officers with their contact numbers 
indicating the chain of command at the field level that will operate within the terms of the 
contract to ensure minimum interruption, smooth functioning and optimum utilization of the 
electrical installations and the related distribution system. 

 
41. The contractor shall conform to all the formalities as laid down in the Contract Labour 

(Regulation and Abolition) Act, 1970 and rules framed there under in vogue and subsequent 
amendments, if any, while executing the contractual works. 

 
42. The Contractor shall supply two sets of properly bound operating, maintenance & fault finding 

manual to the Engineer along with three sets of complete general lay out, assembly drawings 
and illustrated spare parts catalogue, as applicable, for the stores/ plant/equipment/item. 

 
43. The contractor shall try to ensure that all equipment covered under this tender must be 

available from indigenous sources and the tenderer/s shall confirm that spares will be available 
freely at least for a period of 5 years from the date of commissioning. No foreign exchange will 
be made available. 

 
44. The tenderer/s shall submit manufacturers’ Test Certificates for all the bought-out items envisaged 

in the equipment. 
 

45. Agreement: An Agreement shall have to be executed by the successful tenderer at his expense 
within 30 days from the date of issuance of Order letter on Non-judicial stamp paper of at least Rs. 
60/- as per format enclosed with the General Conditions of Contract. All correspondence between 
the successful Tenderer and SMP, Kolkata and all documents to be submitted from the date of 
opening of tender upto the issuance of work order should form part of the Contract Agreement. 
 

46. For erection, if applicable, of the stores/plant/equipment/machineries/item, all connected work 
Including grouting bolts, Base frame and Bedplate etc. shall be provided by tenderer. During 
erection all tools and tackles are to be provided by the Tenderer. Tenderer should guard all 
equipment, etc. at site by his own men at his own cost. However, only space for keeping the 
materials for execution of the work maybe provided by SMP, Kolkata on free of cost basis. 
 

47. The firm /contractor shall at all times, during the continuance of agreement, obey and observe 
all direction and instruction given by the Engineer or his authorized officials. 

 
48. The contract shall stand terminated automatically after completion of the work. The contract may be 

terminated at any time by SMP, Kolkata, as per termination clause of GCC.  
 

49. The responsibility in respect of the antecedents/ Credentials of the persons engaged by the 
contractor rest with the contractor. Operation and maintenance of all electrical installation in 
accordance with Manufacturer’s Specification, Instruction Manuals, IE Rules and other relevant 
rules are to be carried out. 
 

50. The tenderer/s shall afford all facilities to the Engineer or his representative at their own 
arrangement for inspection and demonstration of the equipment, quoted for. 

 
51. The tenderer shall along with the tender submit the detailed description of the equipment quoted 

for and enumerate the aspect of operation and maintenance facilities and shall enclose necessary 
literature.  
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52. The equipment shall be supplied and delivered at the specified site by the contractor at his own cost. 

 
53. The contractor shall comply with the provisions of all the Acts, Laws, any Regulation or By- 

Laws of any Local or other Statutory Authority applicable in relation to the execution of the 
subject works, such as following laws, but not limited to the same. The contractor shall be 
deemed to indemnify and keep indemnified SMPK from and against all actions, claims, 
demands and liabilities whatsoever under and in respect of the breach of any of the provisions 
of any law, rules or regulations having the force of law, in relation to the execution of the 
subject works. 

 
a) Minimum Wages Act, 1948 (Amended), 
b) Employees Liabilities Act,1938. 
c) Industrial Dispute Act,1938 and 1940. 
d) The Contractor Labour (Regulation & Abolition) Act, 1970 or statutory amendments and 
modification thereof, any other laws relating thereto and Rules made there under from time to time. 
It will be the duty of the contractor to abide by the provisions of the Act. 
e) Workmen Compensation Act,1923 as amended by Amendment Act No.65 of 1976, 
f) The Personal Injuries (Compensation Insurance) Act, 1963 and any modifications thereof and rules 
made there under from time to time. The contractor shall take into account all the above said 
financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him on this 
account, 
g) EPF & MP Act 1952 and as amended from time to time. 
h) The Building and Other Construction Workers (Regulation of Employment & Conditions of 

             Service) Act, 1996 etc. 
 

54. All payments like refund of Earnest Money, Security Deposit and all bills of contractor will be paid 
through ECS. For this purpose, following details are to be furnished by the tenderer: 
 
 i) Name of the bank:  
ii) Name of the Branch with Code No.: 
iii) Bank Account Number: 
iv) Type of Account:  Savings/Current/Cash Credit 
v) IFSC Code 
vi) MICR Number: 
 
The account shall have to be with a bank within the ECS zone prescribed by the RBI. 
 

55. All materials are to be supplied progressively as required at site subject to prior approval of 
Engineer or his representative. 
 

56. During course of examination of Techno-commercial Bid, the bidders if asked for shall furnish any or 
additional documents for the purpose of evaluation of his/their bids. The price part of bid of those bidders 
who qualifies in the techno-commercial part as per qualifying criteria of the NIT shall be considered for 
price evaluation as per terms of tender document. 
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57. Priority of Contract Documents: 

The several documents forming the Contract are to be taken as mutually explanatory to one 
another, but in case of ambiguity or discrepancies, the same shall be explained and adjudicated 
by the Engineer of the Contract (EoC), who shall thereupon issue to the Contractor instructions 
thereon which will be final and binding on the Contractor. Unless otherwise provided in the 
Contract, if the stipulations in the various documents forming a part of the Contract are found to 
be in variation in any respect, then, unless a different intention appears, the provision(s) of one 
will override others (but only to the extent these are at variance) in order of precedence as given 
in the list below i.e., a particular item in the list will take precedence over all those placed lower 
down the list: 
The following documents of the Contract Agreement will be in the following sequence: 

a) Letter of Intent (LoI)/Work Order 
b) Bill of Quantities 
c) Scope of work, Technical Specifications, Drawings 
d) Terms of Payment 
e) Instructions to the Tenderer &Techno-commercial Terms and Conditions 
f) Special Conditions of Contract 
g) General Conditions of Contract 
h) Any other document(s) forming part of the Contract. 

 
58. The staff provided by the contractor to SMP, Kolkata are in case found to be indulging in any 

undesirable or unfair activities in the premises of SMP, Kolkata, the contractor will solely be 
responsible for all the consequences apart from the liberty of SMP, Kolkata office to lodge 
complaints before appropriate authorities. 

 
59. Custodian Certificate: After delivery at site the supplied materials are to be verified by SMP, 

Kolkata Officials and the custodian certificate is to be issued by the Contractor in this regard for 
consumption of such materials in the instant work. 

 
60. Termination of contract and Risk Purchase Clause: Will be applicable as per clause No. 8 of 

SMP, Kolkata’s General Conditions of Contract. 

 
61. Special/Additional Security may be arranged by the contractor at the site at no extra cost to 

MP, Kolkata over and above the General Security provided within SMP, Kolkata premises by 
Port Security Authority. SMP, Kolkata will provide general security of the entire working area 
as per ISPS (International Ship and Port Facilities Security) code. Contractor shall have to 
arrange security or their equipment/office/stores etc. at their own cost and responsibility. 

 
62. Good Conduct: If a bidder has had previous history of “defined misconduct” (such a banning 

from/ by any government sector, premature termination of a contract solely on bidder’s fault, 
criminal case pending against the company or its owner/ current director filed by a government 
entity etc.), his offer is liable to be ignored. 

 
63. Whenever instances of submission of fraudulent/misleading document(s) are detected by the 

Port Authorities, appropriate penal action will be unleashed. It must be realized that submission 
of fraudulent/forged document (s) to a government department is not only a Civil/contractual 
offence, but might attract Criminal Culpability under Indian Penal Code. Competent Authority 
will take Range of punitive actions as per guidelines in case of detection of such 
fraud/forgery/deliberate misrepresentation of documents during the bidding process or 
afterwards. 
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64. Preference to Make in India: The policy of the Govt. of India to encourage “Make in India” and 

Promote manufacturing and production of goods and services in India as per the “Public 
Procurement (Preference to Make in India), Order 2017- Revision regarding”, circulated by the 
Department of Promotion of Industry and Internal Trade, Ministry of Commerce and Industry, 
Govt. of India vide Order No. P-45021/2/2017-PP (BE-II) dated 04.06.2020; subsequently 
revised vide OrderNo.P-45021/2/2017-PP (BE-II) dated16.09.2020 will be applicable for this 
tender. 

 
65. Bidder from a country sharing land border with India: Any bidder from a country which shares 

land border with India will be eligible to bid as per the OM No. F6/18/2019-PPD dated 
23.07.2020 circulated by the Department of Expenditure (Public Procurement Division), 
Ministry of Finance, Govt. of India. 

 
66. Import from Prior Reference countries: Attention is invited to the provision contained in 

Ministry Of Power, Govt. of India’s Order no.25-11/06/2018-PG dated 02.07.2020 which reads 
that “Any import of equipment/components/parts from “prior reference” countries as specified 
or by persons owned by controlled by or subject to the jurisdiction or the directions of these prior 
reference countries will require prior permission of the Govt. of India.”It is hereby clarified that for 
the purpose of aforesaid stipulation, “prior reference” country means a country which shares a 
land border with India. Attention is further invited to Ministry of Power, Govt. of India’s Order 
no.25-4/1/2019-PG-Part (1) dated 02.07.2020 wherein it is clarified that “Notwithstanding 
above, it is further clarified that the restrictions related to “prior reference” countries will not 
apply in the following cases: 

G. The bidders/imports from those countries (even if sharing a land border with India) to 
which the Government of India has extended lines of credit or in which the Government 
of India is engaged in development of projects. Updated lists of countries to which lines of 
credit have been extended or in which development projects are undertaken are given in 
the website of Ministry of External affairs. 

H. Bona fide procurements made through GeM without knowing the country of bidder till the 
date fixed by GeM for the purpose. 

I. Bona fide small procurements, made without knowing the country of bidder and 
         D. In projects which receive international funding with the approval of the Department of Economic  
            Affairs (DEA), Ministry of Finance, the procurement guidelines applicable to the project shall  
            normally be followed.” 
67. TERMS OF PAYMENT: 

 
A)  90% payment against installation and commissioning of Individual gate after submission of  
 necessary Delivery Challans /Documents of Purchase, Custodian Certificates and SMPK Inspection Certificates, 
subject to Security Deposit Clause  
 
B) 10% payment on commissioning, testing and handing over of the entire work( motorization  of 11 

nos. gates)  after completion as per NIT, subject to Security Deposit Clause 
 
Any defects and/or deficiency in equipment supplied shall have to be made good by the contractor 
before any bill is passed for payment. All bills along with supporting documents should be duly 
signed & stamped by the contractor along with their Electrical Supervisor with SCC Number. 
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The bills of the contractor will be processed for payment after deduction of all statutory taxes 
and duties as per clause no. 3.4, 3.5 & 3.6 of the ‘General Conditions of Contract’ Forms and 
Agreement. GST as applicable will be paid as per prevailing rates. In lieu of deduction of S.D. 
Performance Bank Guarantee is to be submitted as per relevant clause of ‘Performance 
Guarantee’& GCC. 

 
The successful tenderer shall get themselves registered under SAP module of SMPK, as per prevalent 
terms & conditions, for processing of bill for payment. 

 
68. Taxes & Duties: The rate quoted by the tenderer should be considered to complete the work in all 

respect and should be exclusive of GST. GST will be paid extra at applicable rates at the time of 
supply of goods and services. 
 
Relevant GST Clause: 
I. Supplier/ Service Provider to confirm that the GST amount charged in Invoice is declared 

in its returns and payment of taxes is also made. 
II. The supplier/service Provider agrees to comply with all applicable GST Laws, including 

GST acts, rules, regulations, procedures, circulars and interaction there under applicable in 
India from time to time and to ensure that such compliance is done within the time 
prescribed under such laws. Supplier/Service Provider should ensure accurate transaction 
details, as required by GST Laws are timely uploaded in GSTN. In case there is any 
mismatch between the uploaded in GSTN by supplier/service provider and details 
available with SMP, Kolkata, then payment to supplier/ service provider to the extent of 
GST relating to the invoice/s under mismatch may be retained from due payment till such 
time SMP, Kolkata is not sure that accurate tax amount is finally reflected in the GSTN to 
SMP,Kolkata account and is finally available to the SMP, Kolkata in terms of GST Laws 
and that the credit of GST taken by SMP,Kolkata is not required to be reversed at a later 
date along with applicable interest. 

 
III. SMP, Kolkata has the right to recover mandatory loss including interest and penalty 

suffered by it due to any non-compliance of tax law by the supplier/service provider. Any 
loss of input tax credit to SMP, Kolkata for the fault of supplier shall be recovered by 
SMP, Kolkata by way of adjustment inconsideration payable. 

 
IV. Supplementary invoices/debit note/credit note for price revision to enable SMP, Kolkata to 

claim tax benefit on the same shall be issued by you for a particular year before September 
of the succeeding financial year. 

 
V. The purchase order/work order shall be void, if at any point of time you are found to be a 

blacklisted dealer as per GSTN rating system and further no payment shall be entertained. 
 

69. SMPK reserves the right to include/exclude/drop any part of work or reduce/extend the 
duration of work as per actual condition prevalent during execution. Payment will be made as 
per actual work done. 
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70. Rate for Payment against Extra Items: 

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, 
depending on contingent situation at site, if required for successful completion of the work, extra 
items have to be carried out by the Contractor. For items associated with electrical portion of wok 
the successful tenderer has to supply the Materials and complete the work in all respect to the 
satisfaction of Engineer or his representative. Payment of additional work (not covered in BOQ) will 
be made as per PWD/ CPWD schedule of rate. If the said rate is not available in SOR, payment for 
supply part will be made as per actual tax invoice plus 11% profit and Cess. 

 
71. Disparity in Quoted Rate/Amount: If there is any disparity between the quoted rate in 

percentage and the Tender Amount, the rate quoted in percentage shall prevail as the rate 
quoted by the tenderer and the Tender Amount shall be derived by adding/subtracting (as the 
case may be) this percentage with/from the Estimated Value put to tender. Similarly, in case of 
disparity between the rate quoted in figures and in words, the rate quoted in words shall prevail. 

 
72. Settlement of Disputes: If a dispute of any kind whatsoever arises between the Employer and 

the Contractor in connection with or arising out of the contract or the execution of the works, 
the same shall be dealt as per relevant provisions of the General Conditions of Contract. 
However, in such cases of dispute, question or difference either during the execution of the 
work or any other time as to any matter or thing connected with or arising out of this Contract, 
the decision of the Engineer, SMP, Kolkata, thereon shall be final and binding upon all parties. 

 
73. Port Area Obligations: 

The Dock area is a custom bounded area and as such the contractor shall comply with all regulations 
of the Port and Custom authorities and those that may be imposed from time to time in respect of the 
transit of all of contractors’ plants, vehicles, materials, and staff in the area. Whenever regulations so 
require, permits shall have to be obtained for such transit of contractor’s plants, vehicles, staff and 
workmen. The contractor shall instruct his staff and workmen to comply with all requirements in this 
“Restricted Area”. The contractor shall suitably fence the area that may be allotted to him inside the 
“Bounded Area” of the port for stores and other requirements to the full satisfaction of the Port and 
Security Agencies. The contractor shall, abide by all the regulations and rules of Syama Prasad 
Mookerjee Port, Kolkata and those that may be issued from time to time without any extra cost to the 
SMP Kolkata. 
 

74. All other terms and conditions excepting those mentioned separately shall be governed by 
SMP, Kolkata’s General Conditions of Contract. 
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Annexure-D 

SCOPE OF WORK AND TECHNICAL SPECIFICATION 

Notice Inviting Tender (NIT) No.: SMPK/KDS/Mech/SE (E)-I/ADV/726 Dated 05.05.2026 

Scope of work 

1. Supply, installation, testing & commissioning of single phase 230V AC gear motor with magnetic limit stop 
& operating speed of 0.2m/s and all other accessories as required for motorization of the following sliding gates/ 
telescopic gates with height 2.5 meter each at different locations of NS Dock. 
a) 2 GRJ sliding gate (1 no.) of length 6.5 meter, 
b) 3 NSD sliding gate (1 no.) of length 5.6 meter, 
c) 6 NSD sliding gates (2 nos.) of length 5.1 meter each, 
d) 7 NSD 1 no. sliding & 1 no. telescopic gate of length 5 meter each 
e) 8 NSD sliding gates (2 nos.) of length 5.6 meter each, 
f) 9 NSD sliding gates (2 nos.) of length 5.6 meter each, 
g) Sliding gate (1 no.) at Alifnagar of length 5.4 meter  
 
2. Power supply to the motors is to be drawn from the nearest source as per direction of Engineer in Charge or 
his representative. Any work, considered required by the contractor and not mentioned hereunder, for 
successful completion & commissioning of the motor, is to be included in the item of Bill of Quantities 
suitably which should be finalized in the Pre- Bid meeting. 

 
3. The intending tenderer shall inspect the site of work in consultation with officials of SMP, Kolkata and 
acquaint him with the nature of work before preparing his tender. His attention is drawn to the clause no. of the 
General conditions of Contract in this regard. No excuse on ignorance as to site conditions will be entertained. 

 
4. Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited to 
the following: 

a) Provide all materials, supervision, services, scaffolding and temporary lighting as required for 
work purposes etc. 

b) Prepare and submit for review and assessment to the Engineer working drawings showing how the 
work is actually going to be done as may be required by him. 

c) The contractor shall carry out the work in phased manner as per availability of the sites so that normal 
day-to-day activities are not affected for which no such extra payment will be entertained. 

 
 5.  The work shall be carried out as per Indian Electricity Act,2003, Central Electricity Authority 
(Measures relating to safety& electricity supply) Regulation, 2010 (and latest amendment) with latest 
revised code of Practice and relevant portion of National Building Code particularly with respect to fire 
safety and also code of practice for fire safety of buildings (general): Electrical Installations, 
IS:1646:1997 and code of practice for earthing IS3043:1987 and Dock Safety Rule &Regulation. 

 
6. The Contractor should arrange, at their own cost, all necessary tools, tackles, lifting machineries, transport 
etc., required for the execution of total work. They should also provide all materials, supervision, services, 
scaffolding and temporary lighting as required for work purpose etc. 
7. Other Items specifically not mentioned in the T.S. shall be as per BOQ. Any other item required for 
installation but specifically not mentioned either in the BOQ or the T.S. shall be deemed to be included in the 
rates for installation of the items for which these items are intended. Tenderer are advised to build up the 
Installation prices accordingly. Any claim in this regard on the plea that the item is not specifically mentioned 
shall not be entertained. 
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8. Cleaning of site: On completion of works, the contractor shall reinstate and make good at his own expense 
any property or land which might have been disturbed and/or damaged by his works. Contractor should also 
clean the site as required during execution and fully clear the site after completion of all the works. Any 
holes/drillings/openings/damages made on the wall/roof for drawing of cables/installation of equipment shall be 
made good by the tenderer at his own cost. 

 
9.   Inspection and Testing: 
Inspection of the items to be supplied by the contractor will be carried out by the Engineer or his representative 
(physically) at site. Inspection and testing will be carried out by SMP, Kolkata Engineer. Inspection will be 
carried out as applicable as per relevant Standard/ Technical Specification/ Approved Drawing etc. All pre 
commissioning tests shall be carried out by the authorized representative of the firm having valid Supervisor’s 
Certificate of Competence. 
 

List of Preferred Makes 
 

Srl. 
No.  

Item Make Additional make of 
items, if any  

1 Motor Ditec, DoorHan, DEA, Beninca   
2 Cables Polycab/ Fort Gloster/ Havells/ KEI/Universal/ 

RPG Cable 
 

3 Wire KDK/ Finolex/ Polycab/ Havells/ National  
 
Note: 

• Items of any other make in addition to the make mentioned in the list of Preferred makes may be 
accepted subject to such items shall comply all the technical specification /requirement mentioned 
in the tender document. 

• Request for consideration of such (additional make) of items shall be supported with certificate 
from any Central Govt. organization, Public Sector Units, PWDs, State Govt. organizations 
regarding satisfactory working/performance of those items during the last three 
years (minimum) (prior to the starting date of submission of subject e-tender). If any additional 
make for any item is proposed, the same shall be indicated in the column mentioned above and it 
should be duly signed and uploaded. 

• The aforementioned list of preferred makes is given for indication of reputed brand name. The 
item to be supplied has to comply to technical specification first. Merely stating that a particular 
brand does not comply with technical specification is not acceptable even if its name is mentioned 
here above. 
 
If the supporting documents for the aforementioned clauses are not submitted by the bidders in the 
techno-commercial bid then, it would be considered that the bidders will provide items from list of 
preferred make only. If at any stage, it is found that the item offered with make other than 
preferred make mentioned as above is not acceptable due to non- fulfillment of the afore-stated 
criteria or otherwise, the bidder is bound to supply items of preferred make with no additional cost. 
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PREAMBLE TO THE BILL OF QUANTITIES 

Notice Inviting Tender (NIT)No.: SMPK/KDS/Mech/SE(E)-I/ADV/726   Dated: 05.05.2026 

 

Annexure–E 

1. The Bill of Quantities must be read with the General Conditions of Contract, the Special 
Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed to have 
examined the above documents and to have thoroughly familiarized himself with the total scope of 
work and its mode of execution. 

2. The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis 
for tendering. Payment will be made according to the quantities of each item of work  
actually, carried out at the accepted rates as per Order Letter. The measurements shall be 
measured jointly by the Engineer or his Representative. 

Each item of work 

3. General direction and description of work or materials given elsewhere in the contract documents are not 
necessarily repeated in the description of items in the Bill of Quantities. 

4. The percentage rates entered by the Contractor in the Bill of Quantities shall be deemed to cover 
the complete and finished work, inter-alia, all costs and expenses which may be required for 
successful completion of the works together with all risks, liabilities, contingencies, insurance, octroi, 
royalties, taxes and obligations imposed or implied by the Contractor. 

 
5. Where separate items such as mobilization, demobilization, temporary works etc., have not been 
provided in the Bill of Quantities for works required under the Contract, then the cost of such works 
shall be deemed to have been included in the prices and rates of other items. 

 
6. Without affecting the generality of the foregoing provisions, the prices entered in the Bill of 
Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out 
the followings: 

a. The provision, storage, transport, handling, use distribution and maintenance of all  
materials, plans, equipment machineries and tools including all costs, charges, dues 
demurrages or other outlays involved in the transportation. 
b. The provision and maintenance of all his staff and labours and their payments, 
accommodation, transport, taxes and other requirements. 
c. Setting out including measurement and supervision. 
d. The provision, storage, transport, use handling, distribution and consumable 
stores, fuel. 
e. All FirstAid, Welfare and safety requirements. 

Maintenance of 

f. Damage caused to the works, plants, materials and consumables stores caused by weather. 
g. License, fees and other charges for compliance of Government Acts and Rules that are in force 
and applicable. 

7. The Contractor should be held responsible for the safe custody of materials, machineries etc. at site 
procured by him or issued to him by the Trustees. 

 
8. This being a percentage rate tender, the Bidder shall quote his rates in E-Tendering Portal as percentage 
above /below / at par with respect to the estimated value of tender, based on his own analysis. The Tender 
Price thus established would be taken for comparative evaluation of E- Tenderers. 
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BILL OF QUANTITIES (BOQ) 
 

Notice Inviting Tender (NIT) No.: SMPK/KDS/Mech/SE(E)-I/ADV/ 726 Dated 05.05.2026 
 
Name of the Work: Motorization of 11 nos. Gates of NS Dock, Syama Prasad Mookerjee Port, Kolkata. 

 
 

Srl. 
No. 

Item Description Qty. Unit Unit Rate 
(in Rs.) 
Excluding 
GST 

Amount (in 
Rs. ) 

1 Supply, installation, testing & commissioning of 
single phase 230V AC gear motor with magnetic 
limit stop & operating speed of 0.2 m/s and all 
other accessories as required for motorization of 
sliding gates of NSD 

11  Nos. 144000.00 1584000.00 

Grand total (Rs.) 15,84,000.00 

 
(In words: Rupees Fifteen Lakh Eighty-Four Thousand only) 
 
PRICE SHOULD BE EXCLUSIVE OF GST 

 
 
 

Note: 
1. The quantity above may increase or decrease as per requirement for which payment will be made as per 
actual. 
2. The rate quoted should be exclusive of GST and should be considered to complete the work in all respect. 
3. GST will be paid extra at as per actual. 
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Tenderer to fill up the following [score out which is not applicable] 
 

PRICE NOT TO BE QUOTED HERE 
 

(a) ........................................... % 
(in figures) Below par (-) Rs. 

 
… .................................................................. Percent 

(in words) 
 

(b) .......................................... % 
(in figures) At par NIL 

 
… .................................................................. Percent 

(in words) 
 
 

(c) .......................................... % 
(in figures) Above par (+) Rs. 

 
… ................................................................... Percent 

(in words) 
 
 

Total Tendered Amount: Rs.   

Total tendered amount (in words) 

… .....................................................................................................................................................  

[The prices Quoted shall be including all statutory levies excluding GST, which shall be paid extra] 
 

Permanent Income Tax Number……………………………………………………….. 
 

Date: 
(Signature of Tenderer) 

 
[Total amount of tender, completion time and preliminary time as quoted/stated above are to be carried 
over to Form of Tender attached] 
Witness: 

 

(Name in block letters)  

Address: 

 
 
Occupation: 
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Annexure-F 
Profile of Tenderer /FORM–D 

 
This is to confirm that we agree to abide by all the terms and conditions of this NIT No. 
SMK/KDS/Mech/SE(E)-I/ADV/726 Dated 05.05.2026, those mentioned in the “General Conditions of 
Contract “enclosed with this Tender Document as well as decisions taken in the pre-bid techno-
commercial conference, if any. Our relevant particulars are furnished hereunder: 

 
Particulars To be filled in by the Tenderer or to be 

Mentioned as “none” 
Name of the Tenderer   

Name of the owner(s)of the Tenderer  

Full postal address of the Tenderer 
including Police Station. 

 

Telephone No. of the Tenderer  

Fax No. of the Tenderer, if available  

E-mail ID of the Tenderer  

Name of the contact person of the Tenderer  

Mobile/landline Telephone No. of the contact 
person of the Tenderer. 

 

Name of the partners/directors/members, as 
applicable, in this particular contract 

 

 

Name of their authorized representative(s) who 
would handle the contract on their behalf. 

 

 
 

Signature of the Tenderer 
 

Date……………….. 
 

Office seal of the Tenderer 
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                                                                                                                                            Annexure- G 
[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, 

SCANNED AND UPLOADED] 
 

Covering Letter 
 

Ref. No…………                     Date: 
 

The Chief Mechanical Engineer, 
SMP, Kolkata, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road, 
Kolkata–700043 

Dear Sir, 

1. We…………………………………………………….(Name of  Tenderer) having examined the Tender 
Document and understood its contents, hereby submit our Tender 
for…………………………………………………………………………………………………………….               
(NIT No. SMP/KDS/Mech/ Dated………….and confirm that we unconditionally accept 
all the terms and conditions of The same including the Addendum (if issued). 

 
2. All information and proofs provided in the Tender including Addendum and in the Appendices are 
true and correct and all documents accompanying such tender are true copies of their respective 
originals. 

 
3. We shall make available to SMP, Kolkata (hereinafter referred to as SMPK) any additional information it 
may find necessary or require to supplement or authenticate the Tender. 

 
4. We, ........................................................... …………… (Name of Tenderer) hereby undertake that we will abide by 
the decisions of SMPK in the matter of examination, evaluation and selection of Successful Tenderer and shall 
refrain from challenging or questioning any decision taken by SMPK in this regard. We further acknowledge the 
right of SMPK to reject our tender without assigning any reason or otherwise and hereby waive our right to 
challenge the same on any account whatsoever. 

 
4. We also certify the following: 
(a) We have not been debarred by the Central/State Govt. or any entity controlled by them or any other 
legal authority from participating in any Tender/Contract/Agreement of whatever kind. 

 
(b) We have also not been expelled from any project or contract nor have had any contract terminated for breach in 
the last 3 years ending on the date of opening of the techno commercial part of the tender. 

 
5. We declare that: 
(a) We have examined and have no reservations to the Tender Document, including the Addendum, if any, issued 
by SMPK thereon. 
(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf 
will engage in any corrupt, fraudulent or coercive practices to influence the evaluation process of the 
 tender. 
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6. We understand that SMPK reserves the right to accept or reject any tender and to annul the tendering 
process and reject all tenders at anytime without any liability or any obligation for such acceptance, 
rejection or annulment without assigning any reason thereof. 

 
Yours faithfully, 

 

Signature of Tenderer: 

Name: 

 

Designation: 
 

Date: 
 

Seal of the tenderer……………………………………………………… 
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                                                                                                                             Annexure-H  
                                                                                                                                 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
 

SCHEDULE–“O” 
 

Tenderers must fill in the undernoted column: 
Name of the Bidder: 

 
Sl. 
No. 

Full 
particulars 
of similar 
works 
carried out 
by Tenderer 

Value 
of 
work 
in Rs. 

Completion 
time as per 
Contract 

Actual 
completion 
time 

Name and 
Addresses 
of 
Authorities 
for whom 
work was 
Carried out 

Details of Authorities to 
whom reference can be made 
Full postal 
Address 

Phone/ 
Mobile 
No. 

Email 
ID 

1. (i)Name 
of work. 

       

(ii)W.O. No. 
& Date. 

2. (i) Name 
of work: 

   
 

 
 
 
 

 

 

    

(ii)W. O. No. 
& Date: 

3. (i) Name 
of work: 

       

(ii)W.O. 
No.& Date: 

 
 

. 
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SCHEDULE “O” 
Sheet–2 

 

 
The Tenderer are also requested to furnish the following particulars: 

 
A. In case of a Limited Company: 

 
1. Name of the Company : 

 
2. Address of its present registered office : 

 
3. Date of its incorporation : 

 
4. Full name and address of each : 

Of its directors–any special 
particulars as to Directors if desired 
to be stated 

 
5. Name, address and other necessary : 

Particulars of Managing Agents, if 
any, appointed by the Company 

 
6. Copies of Memorandum and Articles of : 

Association (with the latest amendments, 
if any) 

 
7. Copies of audited Balance Sheets of the : 

Company for the last three years. 

 

 



SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
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B. In case of a firm: 

SCHEDULE–O 
Sheet–3 

 
 

 
1. Name and address of the firm : 

 
 

2. When business started : 
 
 

3. If registered, a certified copy of Certificate : 
Of Registration 

 
 

4. A certified copy of the Deed of Partnership : 
 
 

5. Full name and address of each of the : 
Partners and the interest of each partner 
in the Partnership. Any special 
particulars as to Partners if desired to be 
stated 

 
 

6. Whether the firm pays income tax over : 
Rs.10,000/- per year 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
 

SCHEDULE–“O” 
 

Sheet–4 
C. In case of an Individual: 

 
1. Full name and address of the : 

Tenderer; any special particulars 
Of the Tenderer, if desired to be stated 

 
 

2. Name of the father of the Tenderer : 
 
 

3. Whether the Tenderer carried on : 
Business in his own name or any 
other name 

 
 

4. When business was started any by whom : 
 
 

5. Whether any other person is interested : 
In the business directly or indirectly, 
If so, name, address, etc. of such 
persons and the nature of such interest. 

 
 

6. Whether the Tenderer pays income tax : 
overRs.10,000/- per year 

 
 
 

DATED, the……………………… Signature of Tenderer 
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Annexure- I 
 

FORMAT OF AFFIDAVIT 
On the Rupees Ten Non–Judicial Stamp Paper 

 
BEFORE THE 1ST CLASS JUDICIAL MAGISTRATE AT------------- 
AFFIDAVIT 

 
I son of aged about Years, by faith 

, by occupation , residing at 

- ------------ do hereby solemnly affirm and declare as follows: 
 
 

1. That I am the proprietor/ Partner of-------------------------------having office at------------and carrying on 

business on the said name and style. 

(In case the above Deponent is an enlisted Contractor at SMP, Kolkata, the same should be mentioned 

in affidavit.) 

 
2. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has no valid E.S.I Registration. 

 
 

3. THAT the present affidavit is to be files before the SMP, Kolkata as per the clause no --------------- of 

Tender no ----------------------------- issued by SMP, Kolkata in respect of the work (the name of the work is to 

Be mentioned) 

That the statements made above are all true to be the best of my knowledge and belief. 
 
 

That in the event the declaration is found to be wrong and false, I will be held responsible for all the 

consequences in respect of compliance of The Employees State Insurance Act, 1948. 

 
 

 
DEPONENT 

 
Identified by me 



 

 

 

Annexure–J 
 

(FORMAT OF INDEMNITY BOND) 
On the Rupees Fifty Non – Judicial Stamp Paper 

 
I N D E M N I T Y B O N D 

 
By THIS BOND I, Shri/Smt-------------------------------------------------------------, son of Shri/Smt------------------ 
-----------------------------------------------------------------------Residing at --------------- by occupation ------------the 
Partner/Proprietor/Director------------------------------having office at --------------- am a tenderer under 
Mechanical Engineering Department, SMP, Kolkata (A statutory body under MPA Act, 2021) 
 
2. WHEREAS, the said SMP, Kolkata asked every tenderer, who is not covered under E.S.I Act or  
exempted to furnish an Indemnity Bond in favour of Mechanical Engineering Department, SMP, Kolkata 
against all damages and accident to the Labourer Tenderer/contractor. 
 
3. NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named herein above 
shall indemnify the SMP, Kolkata AGAINST ALL DAMAGES AND ACCIDENT OCCURRING TO THE 
Labourers of the Tenderer/contractor as demanded by the SMP, Kolkata and which shall be legal and 
/or claimed by the SMP, Kolkata during the execution of the work stated in the NIT No---------------------- 
------ of ----------------------- 
 
4. AND the contractor hereunder agrees to indemnity and at all times keep indemnified the SMP, Kolkata 
and its administrator and representative. 
 
5. And also all such possible claim or demand for damages and accidents. In the event the declaration is 
found to be wrong and false, the tenderer will be held responsible for all the consequences in respect of 
compliance of The Employees State Insurance Act, 1948. 
 
In WITNESS WHEREOF I--------------------, the Partner/Proprietor/Director----------------- Hereto set and 
seal this the----------------------- Day of--------------------In the year----------------- at--------------------. 
 
 
 
Sureties                                                                                                    Signature of the Indemnifier 
 
1. Signature: 
Name: 
Address: 
 
2. Signature: 
Name: 
Address: 
 
3. Witness 
Signature 
Name: 
Address: 
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Annexure-K 

 
 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, 
SCANNED AND UPLOADED] 

 
Undertaking to be submitted in lieu of uploading/ submitting signed copy of full tender document. 

 
 

Ref. No……………                                                                                                Date …………..……….. 
 
The Chief Mechanical Engineer, 
SMP, Kolkata, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road, 
Kolkata – 700 043 
 
Dear Sir, 
 
We, ………………………………………………………. (Name of Tenderer) have fully read and 
understood the entire Tender Document, GCC, and Addenda, if any, downloaded from the instant  
e-tender and no other source, and will comply to the said Tender document, GCC and Addenda. 
 
We are submitting this undertaking in lieu of submission of signed copy of the full Tender document. 
 
 
Yours faithfully, 
 
Signature of Tenderer (or Power of Attorney) …………………………………… 
Name: ………………………………………………………….. 
Designation: ………………………………………….……… 
Date: ……………………………….…………………….…….. 

 

Seal of the tenderer ………………………………………. 
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Annexure-L 

Checklist for Documents to be uploaded 
 

(Bidder to submit this document completely filled- up for evaluation of the offer)  
 

Name of the Firm: 
 

Sl. 
No. 

Documents to be uploaded as per instructions of NIT Details of Documents as 
uploaded 

1 Earnest Money  
2 Tender fee  
3 PAN Number  
4 GST Registration Certificate Number  
5 Electrical Contractor’s Licence  
6 ESI Registration Certificate  
7 Affidavit/Indemnity Bond Uploaded (Yes/No) (If ESI 

Registration is not applicable for the firm) 
 

8 PF Registration Number  
9 Trade Licence Details  
10 Professional Tax Number  
11 Undertaking (Annexure-I) Uploaded (Yes/No)  
12 Form D, Covering Letter Uploaded (Yes/No)  
13 Schedule O uploaded(yes/No)  
14 Status of Tenderer (Proprietorship/ Partnership/Private Limited 

Company) 
 

15 TDS including 26AS in support of authentication of 
Submitted work credential) 

 

16 Power of Attorney (For Proprietorship Firm/ Partnership Firm 
/Private Limited Company) 

 

17 Company Registration Certificate, as applicable  
18 Self Certificate on local Content Uploaded (Yes/ No)  
19 Financial Turnover (Average of last 3 years shall be 30% 

of the Tender Value) 
 

 FY:2022-23  Rs. 
 UDIN:  
 FY:2023-24  Rs. 
 UDIN:  
 FY:2024-25  Rs. 
 UDIN:  
20 Details as 

required for ECS 
payment 
(scanned copy of 
unissued cheque 
is to be uploaded) 

Name of the Bank with code  
 Branch Name  
 Type of Account  
 Account Number  
 MICR Code  
 IFC Code Number  

 
Note: No field is to be left blank. 

 
Signature of Tenderer: ……………………………………….  
Name………………………………………………………….  
Designation………………………………………………  
Seal of the Tenderer……………………………… 
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6thMeetingheldon27th May, 1993 

Including Addendum Sanctioned by the Trustees 
Meeting 

 
 
 
 
 
 
 
 
 

 
 

 
Sanctioned by the Trustees under Resolution No 92 of the 

Annexure–K 
 

 
General Conditions of Contract 

Forms and Agreements 
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AMENDMENT TO GENERAL CONDITIONS OF CONTRACT 



 

 

 

 
 Cl-3.4 THE TENDER/ OFFER & ITS PRE-REQUISITES 

 
Table under sub-clause (a) 

PREVIOUS ASAMENDED 
Estimated 
Value of 
Work 

Amount of Earnest Money Estimated 
Value of 
Work 

Amount of Earnest Money 

 For  Works 
Contract 

For Contract of 
Supplying 
Materials 

Or Equipment only 

 For Works 
Contract 

For Contract of 
Supplying Materials 
or Equipment only 

Upto Rs. 
1,00,000/- 

5%of the 
estimated 
value  of 
work 

1% of the 
estimated value 
of work 

Upto 
Rs. 
10Crore 

2% of the 
estimated 
value of 
work 

1%oftheestimated 
value of work 

Over Rs. 
1,00,000/- 

2%of the 
estimated value
  of 
work subject to
   a 
Maximum of 
Rs. 
20,000/- 
and minimum 
of 

Rs. 
5,000/-. 

½% of the 
estimated value 
of work subject 
to a maximum 
of Rs. 10,000/- 
and minimum 
of Rs. 1,000/-. 

Over
 Rs
. 10 
Crore 

2%on first 
Rs.10 
Crore+1% on
 the 
balance 

½% of the estimated 
value of work 
subject to a 
maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 

 
[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO210 
OF THE TRUSTEES’ MEETING HELD ON 26.02.2013] 
Table under sub-clause (d) 

 
PREVIOUS ASAMENDED 
Class of 
Registration 

Amount Of 
Fixed 
Security 

Financial Limit of 
Each Tender 

Class of 
Registra 
-tion 

Amount of 
Fixed 
Security 

Financial Limit of 
Each Tender 

  A 
Rs10,000/- Any tender priced 

uptoRs2,00,000/- 
    A Rs50,000/- Any tender priced 

uptoRs10,00,000/- 
B Rs5,000/- Any tender priced 

Upto Rs1,00,000/- 
    B Rs25,000/- Any tender priced 

Upto Rs5,00,000/- 
    C Rs2,500/- Any tender priced 

uptoRs50,000/- 
    C Rs15,000/- Any tender priced 

uptoRs3,00,000/- 
 

[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO82 
OF THE TRUSTEES’ MEETING HELD ON 12.10.2012] 
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1. DEFINITIONS 

 
1.0 In the contract, as herein after defined, the following words 

And expressions shall have the meaning herein assigned to them,  
except where the context otherwise required. 

1.1 “Employer” or “Board” 
or 

“Trustees” means of the Board of 
Trustees 

Employer 

for the Port of Kolkata, a body corporate under Section 3of the 
Major Port Trusts Act, 1963, including their successors, 
representatives and assigns. 

1.2 “Chairman” means the Chairman of the Board and includes 
the person appointed to act in his place under Sections14 
and14A of the Major Port Trusts Act, 1963 

 
 
 

Chairman 

 
1.3 “Contractor” means the Person or persons, Firm or Company Contractor 

Whose tender/ offer has been accepted by the Trustees and 
includes the Contractor’s representatives, heirs, successor and 
assigns, if any, permitted by the Board/Chairman. 

 
1.4 “Engineer” means the Board’s official who has invited the tender on its Engineer 

behalf and includes the Manager (Infrastructure & 
Civic Facilities) or other official as may be appointed from time 
to time by the Employer, with written notification to the 
Contractor, to act as Engineer for the purpose of the Contract, in 
place of the “Engineer” so designated. 

1.5 “Engineer’s Representative” means any subordinate or Assistant 
to the Engineer or any other official appointed from time to time by 
the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 
hereof. 

1.6 “Work” means the work to be executed in accordance with 
the Contract and includes authorised “Extra Works” and 
‘Excess Works” and “Temporary Works”. 

 
 
 
 

Engineer’s 
Representative 

 
 

Works

 
1.7 “Temporary Works” means all temporary works of every 

kind required in or about the execution, completion or 
maintenance of the works and includes (without thereby 
limiting the foregoing definitions) all temporary erections, 
scaffolding, ladders, timbering, soaking vats, site offices, 
cement and other godowns,  

Temporary 
works 

Platforms and bins for stacking building materials, gantries, 
temporary tracks and roads, temporary culverts and mixing 
platforms. 

1.8 “Extra Works” means those works required by the Engineer for 
completion of the Contract which were not specifically and 
separately included in the schedule of items of the works i.e. 
(Bill of Quantities) of the tender. “Excess Works” means the 
required Quantities of work in excess of the provision made 

 
 

43 

 
 

Extra 
works and 
Excess 
works 

 
 

 
 



 

 

 

 
against any item of the bill of Quantities. 
 

1.9 “Specifications” means the relevant and appropriate Bureau of 
Indian Standard’s specifications/ International Standard’s 
Specifications (latest revisions) for materials and 
workmanship unless stated otherwise in the Tender. 
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Specification 
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1.10 “Drawings” means the drawings referred to in the Tender and 
specification and any modification of such drawings approved in 
writing by the Engineer and such other drawings as may from time to 
time be furnished or approved in writing by the Engineer. 

Drawings 

1.11 “Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the 
Tender/ Offer, the letter of acceptance of the Tender/Offer, the 
Contract Agreement, if separately entered into and the Schedule of 
Rates and Price, if any, adopted by the Trustees at their discretion. 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever 
nature required or about the execution, completion or maintenance of 
the works or temporary works and includes (without thereby limiting 
the foregoing definition) all machinery and tools but does not include 
materials or other things intended to form or forming part of the 
Permanent works. 

Construction 
al Plant 

1.13 “Site” means the land, waterways and other places, on, under, in 
or through which the works are to be executed by the Trustees for 
the purpose of the Contract. 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of 
the Tender/Offer of the Contractor, subject to such additions thereto 
and deductions there from as may be made by the Engineer under the 
Provisions herein after contained. 

Contract 
Price 

1.15 “Month” means English Calendar Month. Month 
1.16 “Excepted Risks “are riot in so far as it is uninsurable, war, invasion, act 

of foreign enemies, hostilities) whether war be declared or not), Civil 
War, rebellion, revolution, insurrection or military or usurped power or 
use or occupation by the Trustees of any portion of the works in respect 
of which a certificate of completion has been issued (all of which are 
herein collectively referred to as the excepted risks). 

Excepted 
Risks 

1.17 Word importing the singular only, also includes the plural and vice-
versa where the context so requires. 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of Contract shall 
Not be deemed to be part thereof or be taken into consideration in the 
Interpretation or construction thereof or of the contract. 

Headings/ 
Marginal 
Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 
Overhead costs of the Contractor, whether on or off the site. 

Cost 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 
REPRESENTATIVE. 

 

2.1 The Contractors Hall execute, compete and maintain the works in terms of 
The contract to the entire satisfaction of the Engineer and Shall comply 
with the Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 



 

  

 
 
 
 
 

2.2 The Contractor shall take instructions from the Engineer and subject 
to limitation of Clause 2.5 hereof, from the Engineer’s 
Representative. 

Authority of 
Engineer’s 
Representative 

2.3 The Engineer shall have full power and authority: 
(a) to supply to the contractor from time to time during the 

progress of the works such further drawings and instructions 
as shall be necessary for the purpose of proper and adequate 
execution and maintenance of the works and the contractor 
shall carry out and be bound by the same. 

(b) To alter or modify the specification of any material and 
workmanship and to inspect the work at any time. 
(c) To order for any variation, alteration and modification 
of the work and for extra works. 
 
(d) To issue certificates as per contract. 
 
(e) To settle the claims & disputes of the Contractor and Trustees, 
as the first referee. 
 
(f) To grant extension of completion time. 

Engineer’s Power 

2.4 The Engineer’s Representative shall: 
(i) Watch and supervise the works. 

 
(ii) test and examine any material to be used or 

workmanship employed in connection with the 
work. 

(iii) have power to disapprove any material and 
workmanship not in accordance with the contract and 
the contractor shall comply with his direction in this 
regard. 

(iv) Take measurements of work done by the contractor for 
the purpose of payment or otherwise. 

(v) order demolition of defectively done work for its 
reconstruction all by the Contractor at his own 
expense. 

(vi) have powers to issue alteration order not implying 
modification of design and extension of completion time 
of the work and 

(vii) have such other powers and authorities vested in 
the Engineer, which have been delegated to him in 
writing by the Engineer under intimation to the 
Contractor. 

 

Power of 
Engineer’s 
Representative. 



 

  

2.5 Provided always that the Engineer’s Representative shall have no 
power: 

 
(a) to order any work involving delay or any extra payment by 

the Trustees, 
(b) to make variation of or in the works; and 
(c) to relieve the Contractor of any of his duties or 

obligations under the Contract. 

Limitation of 
Engineer’s 
Representative’s 
Power 

2.6 Provided also as follows: 
 

(a) Failure of Engineer’s Representative to disapprove any work 
or materials shall not prejudice the power of the Engineer 
thereafter to disapprove such work or materials and to order the 
pulling down, removal, breaking-up thereof and re- 
constructing at the contractor’s cost and the contractor shall 
have no claim to compensation for the loss if any sustained by 
him. 

(b) If the contractor shall be dissatisfied by reason of any decision 
of the Engineer’s Representative, he shall be entitled to refer 
the matter to the Engineer who shall thereupon confirm, 
reverse or vary such decision. 

(c) Any written instructions or written approval given by the 
Engineer’s Representative to the contractor, within the terms 
of delegation of power and authority vested in the Engineer 
to his Representative in writing, shall bind the contractor and 
the Trustees as though it had been given by the Engineer, 
who may from time to time make such delegation. 

Engineer’s 
Overriding 
Power 

3.0 THETENDER/OFFERANDITSPRE-REQUISITES  

3.1 The Contractor shall, before making out and submitting his 
tender/offer, be deemed to have inspected and examined the 
site, fully considered all factors, risks and contingencies, which 
will have direct and indirect impact on his expenses and profit 
from the work and shall be specifically deemed to have taken 
the following Aspects in to consideration: 

The tender must 
encompass all 
relevant aspects/ 
issues. 

 (a) The form and nature of the site and its surroundings 
including their sub-surface, hydrological, tidal and 
climatic conditions, the means of access to the site and 
all other local conditions, including the likely charges 
and costs for temporary way-leave, if any, required for 
the work. 

Site & Local 
condition. 

 (b)The drawings, specifications, the nature and extent of work 
to be executed and the quality, quantity and availability of 
the required materials and labour for the work and the 
need to execute the work to the entire satisfaction of the 
Engineer, and also by complying with the General and 
Special Conditions of Contract. 

Drawing/ 
Specification/ 
Nature & 
extent of work 
to be done. 



 

  

 
 

 (c) The accommodation required for the workmen and site 
office, mobilization/ demobilization and storage of all plant, 
equipment and Construction materials. 

Accommodation 
for Contractor’s 
men/materials. 

 (d)The sources and means of procurement of water for 
drinking, washing and execution of work, and source and 
availability of electrical power, all at Contractor’s cost. 

Water for 
drinking etc. 
/Electrical power. 

 (e) Payment of taxes and duties and compliance of all 
applicable statutes, ordinances and law together with the rules 
made there under, the rules, regulations and bye-laws of public 
bodies or any local or other authority by the Contractor, 
keeping the Trustees indemnified against penalties and 
liabilities of every kind arising from the Contractor’s failure in 
such compliance. 

Payment of 
Taxes/duties 
And observance 
of all statutes. 

 (f)Payment of all kinds of stamp-duty for executing the 
agreement Or for any legal instrument including Bank 
Guarantees and Indemnity Bonds. 

Payment of 
Stamp Duty by 
the 
Contractor. 

3.2 The Contractor’s tender shall be in ink on the Tender Forms 
supplied by the Trustees, unless stipulated otherwise in the 
Notice Inviting the Tender and shall be faultless in figures and 
free from erasing. Corrections, if any, shall only be made by 
scoring out and initialing of the revised figure. 

 

3.3 If required by the Engineer or the Trustees, the Contractors in 
their tender or subsequently, shall disclose the names of their 
owners/partners/shareholders at the required points of time. 
The failure in this regard shall be treated as a breach and a 
contract, if entered into, shall be liable to be cancelled. 

Disclosure of 
Owner’s name. 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender/ 
Offer, every tender must be submitted with Earnest Money of 
the amount calculated as per the following scale. 

Earnest money 
And Security 
Deposit. 

 Estimated Value of 
Work 

Amount of Earnest Money  

 
For Works Contract 

For Contract of 
Supplying Materials 
or Equipment only 

 

Upto Rs. 
1,00,000=00 

5% of the estimated 
Value of work 

1% of the estimated 
Value of work 
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 b) Earnest Money shall be deposited with the Trustees’ Treasurer in 

cash or by Banker’s Cheque of any Kolkata Branch of a 
Nationalised Bank of India drawn in favour of SMP, Kolkata or in 
the form of any “Account Payee” Draft of any Nationalized Bank of 
India drawn in favour of “SMP, Kolkata” and payable at 
Kolkata/Haldia, as the case may be, and the receipt granted therefore 
be kept attached to the Tender/Offer in the Sealed Cover. 

Method of 
Paying E.M. 

 (c)Earnest Money of unaccepted tender shall be refunded without 
any interest through A/c. Payee Cheque drawn on a Nationalised 
Bank of Kolkata / Haldia. 

Refund of E.M. 

 (d)The enlisted(registered) Contractors of the Trustees who have 
deposited fixed Security with the Trustees’ FA & CAO / Manager 
(Finance)according to his Class of Registration, shall be exempt 
from Depositing the Earnest Money, as per the following scale: 

Exemption 
fromE.M.t
o Regd. 
Firms 

 Class of Registration Amount of 
Fixed Security 

Financial Limit of 
Each Tender 

 

 
A 

 
Rs.25,000/- 

Any tender priced 
up to Rs.5,00,000/- 

 
B 

 
Rs.10,000/- 

Any tender priced 
up to Rs.2,00,000/- 

 
C 

 
Rs.5,000/- 

Any tender priced 
up to Rs.1,00,000/- 

 (e)(i) Tender submitted without requisite Earnest Money may be 
liable to rejection. 

 
(ii)If before expiry of the validity period of his Tender/ Offer, the 
tenderer amends his quoted rates or tender/ offer making them 
unacceptable to the Trustees and/ or withdraws his tender/offer, the 
Earnest Money deposited shall be liable to forfeiture at the option of 
the Trustees. 

Tender with- 
out EM 
liable to 
rejection. 

 
For feature of 
E.M. before 
Acceptance of 
offer. 

 (f)The Earnest Money of accepted tender/offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate Treasury 
Receipt shall be issued to the Contractor after cancellation of the 
previous Receipt of Earnest Money. 

E.M. to be 
converted to 
part S.D. 

 (g)Balance security for works contract shall be recovered by deduction 
from all progressive Bill (including final Bill, if necessary) @10% of the 
gross value of work in each such bill, so that the total recovery may not 
exceed the quantum computed as per the undernoted percentages of the 
total value of work actually done up to the stage of completion. 

Mode of 
recovery of 
balance S.D. 
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 Value of Work % of Security 

Deposit for works 
contract. 

% of Security Deposit 
For contract of supply 
ing materials & 
equipment only. 

Scale of S.D. 
recovery. 

For works up to 
Rs.10,00,000/-. 

10% (Ten percent) 1% (One percent) 

For works costing 
more than 
Rs.10,00,000/-and up 
to Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- 
+7½% on the 
balance. 

1% on first 
Rs.10,00,000/-+½% 
On the balance. 

For works costing more 
than Rs.20,00,000/- 

10%onfirst 
Rs.10,00,000/-+7 
½% on the next 
Rs.10,00,000/-+5% 
On the balance. 

1% on first 
Rs.10,00,000/-+½% 
on the next 
Rs.10,00,000/-+¼% 
on the balance. 

 (h)Balance Security for Contract of supplying materials and 
equipment computed in terms of the percentages given above, shall 
have to be deposited with the Trustees’ Treasurer in advance and 
within 30days from the date of placement of supply order, either in 
cash or by A/c. Payee Draft of a Nationalised Bank of India drawn 
in favour of SMP, Kolkata and payable at Kolkata/Haldia, as the 
case may be. 

S.D. for 
supply 
contracts to 
be deposited 
in advance. 

 (i) No interest shall be paid by the Trustees to the Tenderer/ Contractor 
on the amount of Earnest Money/Security Deposit held by the 
Trustees, at any stage. 

No interest 
payable on 
E.M./S.D 

3.5 (i)The Security Deposit shall be refunded to the Contractor in terms of 
Clause 9.3 herein after and subject to deduction, if any, under the 
provision of Sub- clause3.5 (ii) herein below. If however, the Contract 
provides for any maintenance period. 50% of the Security Deposit may 
be refunded against any of the treasury Receipt for that amount on 
expiry of half of the maintenance period and the balance deposit on the 
expiry of the said maintenance period and after the Engineer has 
certified the final completion of work in Form G.C.2 and the Contractor 
has submitted his “No Claim” Certificate in Form G.C.3. 

Mode of 
refund of 
S.D. 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture 
at the option of the Trustees, if the Contractor fails to carry out the 
work or to perform/observe any of the conditions of the Contract. 
The Trustees shall also be at liberty to deduct any of their dues from 
the Security Deposit, fixed Security, Earnest Money or from any 
sum due or To become due to the Contractor under any other contract. 

Forfeiture of 
S.D. 



 

 

 

 

3.6 If stipulated in the contract as a Special Condition, the contractor 
shall have to submit to the Engineer a performance Bond in the form 
of an irrevocable guarantee from Kolkata/ Haldia Branch, as the case 
may be, of any Nationalised Bank of India in the Proforma annexed 
hereto and for the sum and period as mentioned in the letter of 
acceptance of the Tender/ Offer, within 15 days from the date of such 
letter, failing which the Contract shall be liable to              
responsibility to arrange for timely revalidation of such Bank 
Guarantee, failing which and for non-fulfillment of any contractual 
obligation by the Contractor, the Engineer and/ or the Trustees shall be 
at liberty to raise claim against the Guarantee and/ or enforce the same 
unilaterally. 

Bank 
Guarantee in 
lieu of Cash 
S.D. in certain 
cases 

 
  

3.7 “Every Tenderer/Bidder shall submit, in respect of a tender value of 
more than Rs. 5 Crore, along with their tender comprising Special 
Conditions of Contract, General Conditions of Contract, BOQ, Earnest 
Money ,etc. a document called Integrity Pact Agreement duly signed by 
their authorized representative. The Proforma of the Integrity Pact 
Agreement shall as specified in the GCC. In case of tender value more 
than Rs. 5 Crore, the Integrity Pact Agreement is an essential part and 
parcel of bid document to be submitted by each tenderer, without 
Which the tender shall not be considered.” 

 

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF 
CONTRACTOR 

 

4.1 (a)The contract documents shall be drawn-up in English language. English 
Language to 
be used 

 (b)  The contract shall be governed by all relevant Indian Acts. As 
applicable only within the jurisdiction of the High Court at 
Kolkata, India, including the following Acts: 

1. The Contract Act (India),1872. 
2. The Major Port Trusts Act,1963. 
3. The Workmen’s CompensationAct,1923. 
4. TheMinimumWagesAct,1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of 

a definite Arbitration Agreement only). 

Applicability of 
laws on the 
contract 

4.2 After acceptance of his Tender/Offer and when called on to do so by 
the Engineer or his representative, the contractor shall, at his own 
expense, enter into and execute a Contract Agreement to be prepared 
by him in the form annexed hereto. Until such Contract Agreement is 
executed, the other documents referred to in the definition of the term 
‘Contract ’here-in-before, shall collectively be the Contract. 

Contractor to 
Execute 
Contract 
Agreement. 

4.3 Several documents forming the contract are to be taken as mutually 
explanatory of one another. Should thereby any discrepancy, 
ambiguity, omission or error in the various contract documents, the 
Engineer shall have the power to correct the same and his decision 
shall be final and binding on the Parties to the Contract. 

Interpretation of 
contract 
documents– 
Engineers’ 
Power 



 

 

 

 

4.4 Two copies of the Drawings referred to in the general and special 
Conditions of Contract and in the Bill of Quantities, shall be furnished 
by the Engineer to the Contractors free of cost for his use on the work, 
but these shall remain the property of the Trustees and hence, the 
Contractor shall return them to the Engineer or his Representative on 
completion of the work, if not torn or mutilated on being regularly 
used at site. 

All drawings 
are Trustees’ 
property. 

4.5 The Contractor shall prove and make at his own expense any working 
or progress drawings required by him or necessary for the proper 
execution of the works and shall, when required, furnish copies of the 
same free of cost to the Engineer for his information and/ or 
approval, without meaning thereby the shifting of Contractor’s 
responsibility on the Engineer in any way whatsoever. 

Contractor to 
prepare 
working / 
progress 
drawings 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet 
the Contractor any part thereof without the written permission of the 
Engineer. Even if such permission be granted, the Contractor shall 
remain responsible 
(a) for the acts, defaults and neglect of any sub-contractor, his agents, 
servants or workmen as fully as if these were the acts, defaults or 
neglects of the Contractor himself or his agents, servants or workmen 
and 
(b) for his full and entire responsibility of the contract and for active 
superintendence of the works by him despite being sublet, provided 
always that the provision of labourers on a “piece rate” basis shall 
not be deemed to be sub-letting under this clause. 

Contractor 
cannot sub-let 
the work 

4.7 Unless otherwise specified, the Contractor shall be deemed to have 
included in his Tender/Offer all his cost for supplying and providing 
all constructional plant, temporary work. Materials both for 
temporary and permanent works, labour including supervision 
thereof, transporting to and from the site and in and about the work, 
including loading, unloading, fencing, watching, lighting, payment 
of fees, taxes and duties to the appropriate authorities and other 
things of every kind required for the construction, erection, completion 
and maintenance of the work. 

Contractors’ 
price is 
inclusive of all 
costs 

4.8 The Contractor shall be solely responsible for the adequacy, 
stability and safety of all site operations and methods of 
construction, even if any prior approval there to has been taken 
from the Engineer or his Representative. The Contractor shall not 
be responsible for the correctness of the design or specification of 
the Temporary and Permanent works formulated by the Engineer; 
but the Contractor shall be fully responsible for the correct 
implementation thereof, as also for any design and specification 
prepared/proposed/used by the Contractor. 

Contractor is 
responsible for 
all construction 
process, except 
for correctness 
of design and 
specification 
formulated by 
The Engineer. 

4.9 Whenever required by the Engineer or his representative, the 
Contractor shall submit to him the details of his (a) programme for 
execution of the work, (b) proposed procedure and methods of work, 
(c) proposed deployment of plant, equipment, labour, materials and 

Contractor to 
submit his 
programme of 
work 



 

 

 

 

 
 

temporary works. The submission to and/or any approval by the 
Engineer or his Representative to any such programme or particulars 
shall not relieve the Contractor of any of his obligations under the 
contract. 
If for any reason the contractor be unable to adhere to his earlier 
programme, he shall submit his revised programme for completion 
of work within the stipulated time whenever asked to do so. 

4.10 Necessary and adequate supervision shall be provided by the 
Contractor during execution of the works and as long thereafter as the 
Engineer or his representative shall consider necessary during the 
maintenance period. The Contractor or his competent and authorised 
agent or representative shall be constantly at site and instructions 
given to him by the Engineer or his representative in writing shall be 
binding upon the Contractor subject to limitation in Clause 2.5 hereof. 
The Contractor shall inform the Engineer or his representative in 
writing about such representative/ agent of him at site. 

Contractor to 
supervise the 
works 

4.11 The Contractor shall employ in execution of the Contract only 
qualified careful and experienced persons and the Engineer shall be at 
liberty to direct the Contractor to stop deployment of any of his staff, 
workmen or official at site and the Contractor shall within 48 hours 
comply with such instruction without any demur whenever the 
Engineer shall feel that the deployment of the person concerned will 
not be conducive to the proper and timely completion of the work. 

Contractor to 
deploy qualified 
men and 
Engineer’s 
power to 
remove 
contractor’s 
men 

4.12 The Contractor shall be responsible for the true and proper setting out 
of the works in relation to reference points/lines/levels given by the 
Engineer in writing. The checking of any setting-out or of any 
alignment or level by the Engineer or his Representative shall not in 
any way relieve the contractor of his responsibility for the correctness 
thereof and he shall fully provide protect and preserve all stakes, 
templates, bench marks, sight rails, pegs, level marks, profile marks 
and other things used in setting out the works. 

Contractor is 
responsible for 
line, level, 
setting out etc. 

4.13 From the commencement of the work still issue of the completion 
certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor 
shall take full responsibility for the care thereof. Save for the 
excepted risks, any damage, loss or injury to the work or any part 
thereof shall be made good by the Contractor at his own cost as per 
instruction and to the satisfaction of the engineer, failing which the 
Engineer or his Representative may cause the same to be made good 
by any other agency and the expenses incurred and certified by the 
Engineer shall deem proper. This Clause will not apply to that part of 
the work, which might have been taken over by the Trustees on 
partial completion of the work and in such case the Contractor’s 
obligation will be limited to repairs and replacement for 
manufacturing or construction defects during the Maintenance period 
(Guarantee Period) as per the directions of the engineer as also for 
defects/ damages if any caused to the work by the Contractor during 
such repairs and replacement in the maintenance period. 

Contractor is 
responsible to 
protect the 
work 



 

 

 

 

 
4.14 The Contractor shall at his own cost protect support and take all precautions 

in regard to the personnel or structure or services or properties belonging to 
the Trustees or not which may be interfered with or affected or disturbed or 
endangered and shall indemnify and keep indemnified the Trustees against 
claim for injury, loss or damage caused by the Contractor in connection 
with the execution and maintenance of the work to the aforesaid properties, 
structures and services and/or to any person including the Contractor’s 
workmen. 
Cost of Insurance Cover, if any, taken by the Contractor shall not be 
reimbursed by the Trustees, unless otherwise stipulated in the Contract. 

Contractor is 
responsible for 
all damages to 
other structures 
/ persons 
caused by him 
in executing the 
work. 

4.15 The Contractor shall immediately inform the Engineer’s 
Representatives if any fossil, coins, articles of value or antiquity and 
structures and other remains or things of geological or archaeological 
importance be discovered at site which shall remain the property of the 
Trustees and protect them from being damaged by his workmen and 
arrange for disposal of them at the Trustees’ expense as per the 
instruction of the Engineer’s Representative. 

Fossils, 
Treasure 
travois, etc. 
are Trustees’ 
property 

4.16 The Contractor shall be deemed to have indemnified and shall 
indemnify the Trustees against all claims, demands, actions and 
proceedings and all costs arising there from on account of: 

 
(a) Infringement of any patent right, design, trademark or name or 

other protected right in connection with the works or temporary work. 
(b) Payment of all royalties, rent, toll charges, local taxes, other 

payments or compensation, if any, forgetting all materials and 
equipment required for the work. 

(c) Unauthorized obstruction or nuisance caused by the contractor in respect 
of Public or Private or Private Road, railway tracks, footpaths, crane 
tracks, waterways, quay sand other properties belonging to the 
Trustees or any other person. 

(d) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with 
the work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting contractor’s plants 
and materials. 

(f) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and/ or knowledge Of the 
Trustees on or near the site of work. 

Contractor to 
Indemnify the 
Trustees 
against all 
claims for 
loss, damage, 
etc. 

4.17 Debris and materials, if obtained by demolishing any property, building 
or structure in terms of the Contract shall remain the property of the 
Trustees. 

Dismantled 
materials 
Trustees’ 
Property 
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4.18 The Contractor’s quoted rates shall be deemed to have been inclusive of 

the following: 
(a) Keeping the site free of unnecessary obstruction and removal from 
site of constructional plant wreckage, rubbish, surplus earth or 
temporary works no longer required. 
 
(b) Cleaning and removal from site all the surplus materials of every 
kind to leave the site clean and tidy after completion of the work, 
without which payment against final bill may be liable to be withheld. 
 
©Precautionary measures to secure efficient protection of Docks, the River 
Hooghly and other waterways against pollution of whatever nature during 
execution and maintenance of the works and to prevent rubbish, refuse and 
other materials from being thrown into the water by the Contractor’s men 
or those of his agency. 

 
(d) Making arrangements for deployment of all labourer and workers, 
local or otherwise including payment for their wages, transport, 
accommodation, medical and all other statutory benefits and entry 
permits, wherever necessary. 
 
(e) Making arrangements in or around the site, as per the requirements of 
local authority or the Engineer or his Representative for 
preventing(i)spread of any infectious disease like smallpox, cholera, 
plague or malaria by taking effective actions for destruction of rats, mice, 
vermin, mosquitoes, etc. and by maintaining healthy and sanitary 
condition, (ii) illegal storage and distribution of Drugs, Narcotics, 
Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or 
disorderly conduct of the Contractor’s or his Sub-Contractor’s workmen, 
(iv) deployment of workmen of age less than 16 years. 

Contractor’s 
quoted 
rates/price 
must be all 
inclusive 

4.19 Every direction or notice to be given to the Contractor shall be deemed 
to have been duly served on or received by the Contractor, if the same is 
posted or sent by hand to the address given in the tender or to the 
Contractor’s Site Office or to the Registered Office of the Contractor. 
The time mentioned in these conditions for doing any act after direction 
or notice shall be reckoned from the time of such 
Posting or dispatch. 

Notice to 
Contractor. 

4.20 The Contractor and his Sub-contractor or their agents and men and any 
firm supplying plant, materials and equipment shall not publish or 
caused to be published any photographs or description of the works 
without the prior authority of the Engineer in writing. 

Contractor not 
to publish 
photograph or 
particulars of 
work 

4.21 The Contractor shall at the Trustees’ cost to be decided by the Engineer 
render all reasonable facilities and Co-operation as per direction of the 
Engineer or his representative to any other Contractor engaged by the 
Trustees and their workmen to the Trustees’ own staff and to the men of 

Contractor to 
provide 
facilities to 
outsiders 



 

 

 

 

other Public Body on or near the site of work and in default the Contractor 
shall be liable to the Trustees for any delay or expense incurred by reason 
of 
Such default. 

4.22 The work has to be carried out by the Contractor causing the minimum 
of hindrance for any maritime traffic or surface traffic. 

Work to cause 
minimum 
possible 
hindrance to 
traffic 
movement 

4.23 All constructional plants, temporary works and materials when brought to 
the site by the Contractor shall be deemed to be the property of the Trustees 
who will have lien on the same until the satisfactory completion of the 
work and shall only be removed from the site in part or in full with the 
written permission of the Engineer or his Representative. 

Trustees’ lien 
On 
Contractor’s 
Plant & 
Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF 
WORK. 

 

5.1 The Contractor shall commence the work within 7 days of the receipt of 
Engineer’s letter informing acceptance of the Contractor’s tender/offer by 
the Trustees or within such preliminary time as mentioned by the 
Contractor in the Form of Tender or the time accepted by the Trustees. The 
Contractor shall then proceed with the work with due expedition and 
without delay, except as may be expressly sanctioned or ordered by the 
Engineer or his Representatives, time being deemed the essence of the 
contract on the part of the contractor. 

Preliminary 
time to 
commence 
work an 
maintenance of 
steady rate of 
progress 

5.2 The Contractor shall provide and maintain a suitable office at or 
Near the site to which the Engineer’s Representative may send 
communications and instructions for use of the Contractor. 

Contractor’s site 
office 

5.3 Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the contractor shall not execute the work beyond 
the working hours observed by the Engineer’s Representative and on 
Sundays and Holidays observed in the Trustees’ system, except in so far as 
it becomes essential on account of tidal work or for safety of the work. If 
the progress of the work lags behind schedule or the work has been 
endangered by any act or neglect on the part of the contractor, then the 
Engineer or his Representative shall order and the contractor at his own 
expense shall work by day and by night and on Sundays and Public 
Holidays. Any failure of the Engineer or his Representative to pass such an 
order shall not relieve the contractor from any of his obligations. The 
Engineer’s decision in this regard shall be final binding and conclusive. 

Contractor to     

 
 



 

 

 

 

5.4 Unless stipulated otherwise in the contract all materials required for 
the work shall be procured and supplied by the contractor with the 
approval of the Engineer or his Representative and subject to 
subsequent testing as may be required by the Engineer or his 
Representative. The Engineer shall exercise his sole discretion to 
accept any such materials. 

Contractor to 
supply all 
materials as per 
requirement of 
the Engineer or 
his 
representative 

5.5 Unless stipulated otherwise in the contract all materials, workmanship 
and method of measurement shall be in accordance with the relevant 
Codes (Latest Revision) of the Bureau of Indian Standards and the 
written instructions of the Engineer or his Representative. Where no 
specific reference is available in the contract, the material and 
workmanship shall be of the best of the irrespective kinds to the 
Satisfaction of the Engineer. 

Materials & 
Works 

5.6 Samples shall be prepared and submitted for approval of the Engineer 
or his representative, whenever required to do so, all at the 
Contractor’s cost. 

Contractor to 
submit samples 
for approval 

5.7 Unless stipulated otherwise in the contract, the cost of any test 
required by the Engineer or his representative in respect of materials 
and workmanship deployed on the work, shall be borne by the 
Contractor. 

Contractor to 
arrange all 
testing at his 
own cost. 

5.8 Regarding the supply of any materials by the Trustees to the contractor 
In accordance with the contract, the following conditions shall apply: 

 

 (a)The Contractor shall, at his own expense, arrange for transporting 
the materials from the Trustees’ Stores, watching, storing and keeping 
the min his safe custody, furnishing of statement of consumption 
thereof in the manner required by the Engineer or his representative, 
return of surplus and empty container to the Trustees’ Stores as per the 
direction of the Engineer or his Representative. 

The Contractor 
shall account 
for and look 
after the 
Trustees’ 
materials 

 (b)Being the custodian of the Trustees’ materials, the contractor shall 
remain solely responsible for any such materials issued to him and for 
any loss or damage thereof for any reason other than “Excepted 
Risks”, the Contractor shall compensate the Trustees’ in the manner 
decided by the Engineer and shall at no stage remove or cause to be 
removed any such material from the site without his permission in 
writing. 

Contractor to 
compensate for 
loss and 
damage to 
Trustees’ 
materials 

 (c)The Trustees’ materials will generally be supplied in stages and 
in accordance with the rate of progress of work but except for grant 
of suitable extension of completion time of work as decided by the 
Engineer. The Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply 
of Trustees’ materials to him. The Contractor shall, however, 
communicate his requirement of such materials to the Engineer 
from Time to time. 

Delay in 
supply of 
Trustees’ 
materials will 
only entitle the 
Contractor for 
extension of 
completion 
Time of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 

Trustees’ materials issued to the contractor shall be recovered from 
the contractor’s bills and/or any of his other dues, progressively 
according to the consumption thereof on the work and/or in the 
manner decided by the Engineer or his representative and at the 
rate/s stipulated in the contract. These rates shall only be considered 
by the contractor in the preparation of his tender/offer and these 
will form the basis of escalation/variation, if in future the contractor 
is required to procure and provide any such material on the written 
order of the Engineer consequent on the Trustees’ failure to effect 
timely Supply thereof. 

Recovery from 
Contractor for 
Trustees’ 
materials under 
normal 
circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, any 
of the Trustees’ materials issued to the contractor has been–(i) lost or 
damaged, (ii) consumed in excess of requirement and (iii) wasted by 
the contractor in excess of normal wastage, then the value thereof shall 
be recovered from the contractor’s bills or from any of his other dues, 
after adding 19¼% extra over the higher one of the followings - 
(1) The issue rate of the materials at the Trustees’ Stores and 
(2) The market price of the material on the date of issue as would be 

determined by the Engineer. 

Recovery from 
Contractor for 
Trustees’ 
materials under 
other 
circumstances. 

5.9 The Engineer or his Representative shall have the power to insect any 
material and work at any time and to order at any time–(i) for removal 
from the site of any material which in his opinion is not in accordance 
with the contract or the instruction of the Engineer or his 
representative,(ii) for the substitution of the proper and suitable 
materials, or(iii) the removal and proper re- execution of any work 
which in respect of material and workmanship is not in accordance 
with the contractor the instructions of the Engineer. The Contractor 
shall comply with such order at his own expense and within the time 
specified in the order. If the contractor fails to comply, the Engineer 
shall beat liberty to dispose any such materials and re-do any work in 
the manner convenient to the Trustees by engaging any outside agency 
at the risk and expense of the contractor and after giving Him a written 
prior notice of 7 days. 

Contractor to 
replace 
materials/work 
Not acceptable 
to the Engineer 

Or his 
Representative 

5.10 No work shall be covered up and put out of view by the contractor 
without approval of the Engineer or his Representative and whenever 
required by him, the contractor shall uncover any part or parts of the 
work or make openings in or through the same as may be directed by 
the Engineer or his representative from time to time and shall reinstate 
or make good those part of works thus affected to the satisfaction of 
the Engineer, all at the cost of the contractor. 
The Trustees shall reimburse such cost as determined by the Engineer, 
if the initial covering up was with prior written order of The Engineer 
or his Representative. 

Contractor to 
seek approval 
of Engineer or 
his 
Representative 
before covering 
up any portion 
of work 
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5.11 On a written order of the Engineer or his Representative, the 

contractor shall delay or suspend the progress of the work till such 
time the written order to resume the execution is received by him. 
During such suspension the contractor shall protect and secure the 
work to the satisfaction of the Engineer or his Representative. All 
extra expenses in giving effect to such order shall be considered by 
the Trustees, unless such suspension is – 

 
(a) otherwise provided for in the contractor, or 

 
(b) Necessary by reason of some default on the part of the contractor, or 

 
(c) Necessary by reason of climatic conditions on the site, or 

 
(d) Necessary or proper execution of the works or for the safety of 

the works or any part thereof. 
 
The Engineer shall settle and determine such extra payment and/or 
Extension of completion time to be allowed to the contractor, as 
shall, in the opinion of the Engineer be fair and reasonable, and 
the same shall be final and binding on the Contractor. 

Contractor to 
suspend work 
on Order from 
Engineer or his 
Representative 

5.11.1 If at any time before or after commencement of the work the 
Trustees do not require the whole of the work tendered for the 
Engineer shall notify the same to the contractor in writing and the 
contractor shall stop further works in compliance of the same. The 
Contractor shall not be entitled to any claim for compensation for 
un derived profit or for such premature stoppage of work or on 
account of curtailment of the originally intended work by reason 
of alteration made by the Engineer in the original specifications, 
drawings, designs and instructions. 

 

5.12 When the whole of the work has been completed to the satisfaction of 
the Engineer and has passed any final test prescribed in the contract, 
the contractor shall, within 21 days of submission of his application 
to the Engineer, be entitled to receive from him a certificate for 
completion of work in Form G.C.1, annexed hereto. If any part of the 
total work having been completed to the satisfaction of the Engineer, 
be taken over and/or used by the Trustees, the Contractor shall on 
application be entitled to partial completion certificate in the 
FormG.C.1 indicating the portion of the work covered by it, so that 
the Contractor’s liability during maintenance period of the contract, if 
any, shall commence from the date mentioned in such certificate so 
far as the completed portion of the work is concerned. 

Completion 
Certificate 
G.C.1. 



 

60 

 

 

 
6.0 TERMSOFPAYMENT:  

6.1 No sum shall be considered as earned by or due to the Contractor 
in respect of the work till final and satisfactory completion 
thereof and until a certificate of final completion in Form G.C.2 
has been given by the Engineer. 
On account payments, if any, made prior to issue of the 
Certificate in Form G.C.2, shall all be treated as mere 
advance, which shall stand recoverable in full or in part, if the 
Engineer so decides in the context of Contractor’s unfulfilled 
contract condition, if any. 

All interim 
payments  are 
advances till 
issue of 
Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 
measurements of actual work done, as recorded in the Trustees’ 
measurement books and at accepted tendered or at agreed rates, 
as the case may be, except as otherwise provided in the contract 
and when the Engineer decides any other rate for change in the 
scope of work or omission, if any, on the part of the Contractor. 

Payment on the 
basis of 
Measurements 
at agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or 
having an initially stipulated completion period of 4 months or 
more, on account payments may be made sat the discretion of the 
Engineer or his Representative at intervals deemed suitable and 
justified by him. Provided always that subject to execution of 
work of substantial value in the context of the contract price, the 
interval of such on account payments shall be decided by the 
Engineer or his Representative, which shall ordinarily not be less 
than 1 month in between two payments for on account bill and/ or 
advance. 

Limitation for on 
account payment 

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ 
Measurement Book, at intervals deemed suitable and proper by 
him and/or the Engineer. The Contractor or his duly accredited 
Representative or Agent shall remain present at the time of such 
measurement and assist the Engineer’s Representative in every 
manner required by him. After the measurements taken have 
been entered in the Measurement Book, the Contractor or his 
Agent shall sign the Measurement Book at the end of such 
Measurements over the Contractor’s Rubber Stamp as a token of 
acceptance of all such measurements, recorded above and prior 
to such signature. If the Contractor or his Agent fails to 
participate even after 3 days written notice from the Engineer’s 
Representative, the measurement shall be taken ex-parte by the 
Engineer’s Representative and those shall be accepted by the 
Contractor. 

Recording of 
measurements 
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6.5 Based on the quantum of work and the value thereof 

computed in the Measurement Book, the Contractor shall type 
out his bill in the Proforma approved by the Engineer and 
submit the same to the Engineer’s Representative in 
quadruplicate, duly signed by him or his accredited Agent over 
his Rubber Stamp. The Engineer or his Representative may in 
his absolute discretion, allow advance payment against such 
bill to the extent of an amount not exceeding 75% of the “net 
payable” sum of the said bill, subject to adjustment thereof 
against the bill at the time of checking and auditing the bill at 
the Trustees’ end. The measurement Book will not be handed 
over to the Contractor; but he will obtain the abstracts of 
quantities, amounts and recoveries to type out the bill. 

Contractor to 
prepare and 
submit his 
bills 

6.6 At the discretion of the Engineer or his Representative and 
only in respect of accepted offers/where estimated amount put 
to tender would be Rs.2,00,000/- or more, advance payment 
may be made to the extent of 75% of the value of any material 
purchased and brought to the site by the Contractor. Provided 
always 
that- 

 

  
(i) The materials shall, in the opinion of the Engineer 

or his Representative be of imperishable nature, 
 

(ii) The value of such materials shall be assessed by the 
Engineer or his Representative at their own discretion, 

Advance 
payment against 
Non- perishable 
materials 

 (iii) a formal agreement has been drawn up with the 
contractor, under which the Trustees secure a lien on the 
contractor’s materials, 

 

 (iv) the materials are safe-guarded by the contractor against 
losses, shortage and misuse due to the contractor 
postponing the execution of the work or otherwise, 

 

 (v)in the event of storage of such materials within the 
Trustees’ protected areas in the Docks, the contractor 
shall submit an Indemnity Bond in the Proforma and 
manner acceptable to Trustees’ whereby the contractor 
shall indemnify the Trustees against all financial 
loss/damage, on account of loss/damage to such materials 
for whatever reasons, 
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 (vi) In the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit to the 
Engineer an irrevocable Bank Guarantee favouring the 
Trustees and for the same sum as is being advance, in the 
Proforma and manner acceptable to the Trustees. The 
Guarantee shall be of a Kolkata/Haldia Branch of any 
Nationalised Bank or a Schedule Commercial Bank, as the 
case may be, acceptable to the Trustees and shall remain 
valid till the anticipated period of consumption of such 
materials in the work. The Bank Guarantee must bear an 
undertaking by the issuing Bank guaranteeing automatic 
payment of the guaranteed sum to the Trustees by the 
Bank on the date of expiry of the validity of the Guarantee, 
unless with the prior written approval of the Engineer on 
behalf of the Trustees, the Bank has extended the validity 
of the Guarantee. 

 

 (vii)The amount of advance shall be recoverable from the 
contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the 
Indemnity Bond/Bank Guarantee, vide sub-clause(v) &(vi) 
above, shall be returned to the Contractor duly Discharged 
by the Engineer on behalf of the Trustees. 

 

6.7 No certificate of the Engineer or his representative shall 
protect the Contractor against or prevent the Trustees from 
obtaining repayment from the Contractor, in case the 
Engineer or his representative should over certify for 
payment or the Trustees should over-pay the Contractor on 
any account. 

Recovery for 
wrong and over 
payment 

6.8 No claim for interest shall be admissible or payable to the 
Contractor at any stage and in respect of any money or 
balance or Bank Guarantee, which may be due to the 
Contractor from the Trustees, owing to dispute or otherwise 
or for any delay on the part of the Trustees in making interim 
or final payment or otherwise. 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION:  
7.1 The Quantities set out in the Bill of Quantities of the tender 

shall be treated as estimated quantities of the work and shall 
never be deemed as actual or correct quantities of the works 
to be executed by the contractor in fulfillment of his 
obligation Under the contract. 

Quantities in 
Bill of 
Quantities of 
Tender 

7.2 The Engineer shall have the power to order the Contractor in 
writing to make any variation of the quantity, quality or form 
of the works or any part thereof that may, in his opinion, be 
necessary and the Contractor upon receipt of such an order 
Shall act as follows: 

Engineer’s power 
to vary the works 
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7.2 (a) Increase or decrease the quantity of any work included in 

the contract. 
(b) Omit any work included in the contract. 
 
©Change the Character or quality or kind of any work included 
in the contract. 
 
(d) Change the levels, lines, position and dimensions of any 
part of the work, and 
 
(e) Execute extra and additional work of any kind necessary 
for completion of the works 

 

7.3 No such variation shall in anyway vitiate or invalidate the contract 
or be treated as revocation of the contract, but the value (if any) of 
all such variations evaluated in accordance with the Engineer’s sole 
decision shall be taken into account and the contract price shall be 
Varied accordingly. 

Variation by 
engineer do not 
vitiate  
the contract 

7.4 Provided always that written order of the Engineer shall not be 
required for increase or decrease in the quantity of any work 
upto 15% where such increase or decrease is not the result of any 
variation order given under this clause but is the result of the 
quantities exceeding or being less than those stated in the bill of 
quantities. Provided also that verbal order of variation from the 
Engineer shall be complied with by the Contractor and the 
Engineer'’ subsequent written confirmation of such verbal order 
shall be deemed to be an order in writing within the meaning of 
this clause. 

Where written 
Order for 
variation is not 
needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 
additional work unless they have been carried out under the written 
orders of the Engineer. 
(b) The Engineer shall solely determine the amount (if any) to be 
added to or deducted from the sum named in the tender in respect of 
any extra work done or work omitted by his order. 

Payment for extra 
or additional, or 
omitted work or 
substituted work, 
Engineer’s powers 

 ©All extra, additional or substituted work done or work omitted 
by order of the Engineer shall be valued on the basis of the rates 
and prices set out in the contract, if in the opinion of the 
Engineer, the same shall be applicable. If the contract does not 
contain any rates or prices directly applicable to the extra, 
additional or substituted work, then the Engineer may decide the 
suitable rates on the basis of Schedule of Rates (including 
surcharge in force at the time of acceptance of tender), if any, 
adopted by the Trustees with due regard to the accepted 
contractual percentage, if any thereon. In all other cases the 
Engineer shall solely determine suitable rates in the manner 
deemed by him as fair and reasonable, and his decision shall be 
final, binding and conclusive. 
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 (d)If the nature or amount of any omission or addition relative to 

the nature or amount of the whole of the contract work or to any 
part thereof shall be such that, in the opinion of the Engineer, the 
rate of prices contained in the contract for any item of the works 
or the rate as evaluated under sub-clauses(b)and(c)of this clause, 
is by reason of such omission or addition rendered unreasonable 
or in-applicable, the Engineer shall fix such other rate or price as 
he deems proper and the Engineer’s decision shall be final, 
binding and conclusive. 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / 
LIQUIDATED DAMAGE / TERMINATION OF 
CONTRACT 

 

8.1 Should the quantum of extra or additional work of any kind or 
delayed availability of the Trustees’ materials to be supplied 
as per contract or exceptionally adverse climatic conditions 
and natural phenomenon or strikes, lock-outs, civil 
commotion or other special circumstances of any kind beyond 
the control of the Contractor, cause delay in completing the 
work, the contractor shall apply to the Engineer in writing for 
suitable extension of completion time within 7 days from the 
date of occurrence of the reason and the Engineer shall 
thereupon consider the stated reasons in the manner deemed 
necessary and shall either reject the application or determine 
and allow in writing the extension period as he would deem 
proper for completion of the work with or without the 
imposition of “Liquidated Damage” Clause(No.8.3 hereof) on 
the Contractor and his decision shall be final and binding on 
the Contractor. If an extension of completion time is granted 
by the Engineer without imposition of liquidated damage, 
from the Clause No.8.3 of the Liquidated damage shall apply 
from its date of expiry, if the work be not completed within 
the extended time, unless stated otherwise in the decision 
communicated by the Engineer, as aforesaid. 

Extension of 
completion 
time 

8.2 a) If the Contractor fails to complete the work within the 
stipulated dates or such extension thereof as communicated by 
the Engineer in writing, the Contractor shall pay as 
compensation (Liquidated Damage) to the Trustees and not as 
a penalty, ½% (half percent) of the total value of work 
(contract price) as mentioned in the letter of acceptance of the 
tender/offer, for every week or part thereof the work remains 
unfinished. Provided always that the amount of such 
compensation shall not exceed10% of the said value of work. 
The amount of Liquidated damages shall be determined by the 
Engineer, which shall be final and binding. 

‘Liquidated 
Damage’ and 
other 
compensation 
due to Trustees 



 

 

 

 

 
 (b)Without prejudice to any of their legal rights, the Trustees shall 

have the power to recover the said amount of compensation/damage 
in Sub- clause(a) of this clause, from any money due or likely to 
become due to the Contractor. The payment or deduction of such 
compensation/damage shall not relieve the Contractor from his 
obligation to complete the work or from any of his other 
obligations/liabilitiesunderthecontractandincaseoftheContractor’s 
failure and at the absolute discretion of the Engineer, the work may 
be ordered to be completed by some other agency at the risk and 
expense of the Contractor, after a minimum three days notice in 
writing has been given to the Contractor by the Engineer or his 
Representative. 

 

8.3 Without being liable for any compensation to the Contractor, the 
Trustees may, in their absolute discretion, terminate the contract 
and enter upon the site and works and expel the Contractor there 
from after giving him a minimum 3 days’ notice in writing, due to 
occurrence of any of the following reasons and decision of the 
Trustees in this respect, as communicated by the Engineer shall be 
final and conclusive: 
(i) The Contractor has abandoned the contract. 

Default of 
the 
Contractors 
remedies & 
powers/Ter
mination of 
Contract. 

 (ii)In the opinion of the Engineer, either the progress of work is not 
satisfactory or the work is not likely to be completed within the agreed 
period on account of Contractor’s lapses. 

 

 (iii)The Contractor has failed to commence the works or has without 
any lawful excuse under these conditions has kept the work suspended 
foratleast15daysdespitereceiving the Engineer'’ or his Representative'’ 
written notice to proceed with the work. 

 

 (iv)The Contractor has failed to remove materials from site or to 
dismantle or demolish and replace work for 7 days after receiving from 
the Engineer or his representative the written notice stating that the said 
materials or work were condemned and rejected by him under these 
conditions. 

 

 (v)The Contractor is not executing the works in accordance with the 
contract or is persistently or flagrantly neglecting to carry out his 
obligations under the contract. 

 

 (vi)Any bribe, commission, gift or advantage is given, promised or 
offered by or on behalf of the contractor to any officer, servant or 
representative of the Trustees or to any person on his or their behalf in 
relation to the obtaining or to the execution of the contract. 

 

 (vii)The Contractor is adjusted insolvent or enters into composition 
with his creditors or being a company goes into liquidation either 
compulsory or voluntary. 

 



 

 

 

 

 
8.3.1 Upon receipt of the letter of termination of work, which may be 

issued by the Engineer on behalf of the Trustees, the Contractor 
shall hand over all the Trustees’ tools, plant and materials issued 
to him at the place to be ascertained from the Engineer, within 
7days of receipt of such letter. 

 

8.3.2 In all such cases of Termination of work, the Trustees shall 
have the power to complete the work through any other 
agency at the Contractor’s risk and expense and the Contractor 
shall be debited any sum or sums that may be expended in 
completing the work beyond the amount that would have been 
due to the Contractor, had he duly completed the work of the 
work in accordance with the contract. 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to 
receipt payment of only 90% of the value of work actually done 
or materials actually supplied by him and subject to recoveries as 
per contract, provided the work done and materials conform to 
specifications at the time of taking over by the Trustees. The 
payment for work shall be based on measurements of actual work 
done and priced at approved contract rates or other rates, as 
decided by the Engineer. The payment for materials supplied 
shall be at the rates as decided by the Engineer, which shall in no 
case be more than market rates prevailing at the time of taking 
over by the Trustees. The Engineer’s decision in all such case 
shall be final, binding and conclusive. 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 

 

9.0 MAINTENANCE AND REFUND OF SECURITY 
DEPOSIT 

 

9.1 On completion of execution of the work the Contractor shall 
maintain the same for a period, as may be specified in the form of 
a Special Condition of the Contract, from the date mentioned in 
the Initial Completion Certificate in Form G.C.1. Any 
defect/fault, which may appear in the work during aforesaid 
maintenance period, arising, in the sole opinion of the Engineer 
or his representative, from materials or workmanship not in 
accordance with the contract or the instruction of the Engineer or 
his representative, shall, upon the written notice of the Engineer 
or his representative, be amended and made good by the 
Contractor at his own cost within seven days of the date of such 
notice, to the satisfaction of the Engineer or his representative, 
failing which the Engineer or his representative shall have the 
defects amended and made good through other agency at the 
Contractor’s risk and cost and all expenses, consequent thereon 
or incidental thereto, shall be recoverable from the Contractor in 
any manner deemed Suitable by the Engineer. 

Contractor’s 
obligation 
for 
maintenance 
of work. 



 

 

 

 

 
9.2 The Contractor shall not be considered completed and the work shall 

not be treated as finally accepted by the Trustees, until a Final 
Completion Certificate in Form G.C.2 annexed hereto shall have 
been signed and issued by the Engineer to the contractor after all 
obligations under the Contract including that in the maintenance 
period, if any, have been fulfilled by the Contractor. Previous entry 
on the works or taking possession, working on using thereof by the 
Trustees shall not relieve the Contractor of his obligations under the 
contract for full and final Completion of the work. 

Certificate 
of final 
completion 

9.3 On completion of the contract in the manner aforesaid, the 
Contractor may apply for the refund of his Security Deposit by 
submitting to the Engineer (i)The Treasury Receipts granted for 
the amount of Security held by the Trustees, and (ii) his “No 
further claim” Certificate in Form G.C.3 annexed hereto (in 
original), where upon the Engineer shall issue Certificate in Form 
G.C.2 and within two months of the Engineer’s recommendation, 
the Trustees shall refund the balance due against the Security 
Deposit to the Contractor, after making deduction there from in 
respect of any sum due to the Trustees from The Contractor. 

Refund of 
Security 
Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 
ARBITRATION 

 

10.1 In all disputes, matters, claims, demands or questions arising out 
of or connected with the interpretation of the Contract including 
the meaning of Specifications, drawings, designs and instructions 
or as to the quality of workmanship or as to the materials used in 
the work or the execution of the work whether during the progress 
of the works or after the completion and whether before or after 
the determination, abandonment or breach of the contract the 
decision of the Engineer shall be final and binding on all parties to 
the contract And shall forth with be given effect to by the 
Contractor. 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the 
Engineer, he shall within 15 days after receiving notice of such 
decision require that the matter shall be referred to Chairman, who 
Shall there upon consider and give a decision. 

Chairman’s 
award. 

10.3 If, however, the Contractor be still dissatisfied with the decision 
of the Chairman, he shall within 15 days after receiving notice of 
such decision require that within 60 days from his written notice, 
the Chairman shall refer the matter to an Arbitrator of the panel of 
Arbitrators to be maintained by the Trustees for the purpose and 
any such reference shall be deemed to be a submission to 
arbitration within the meaning of Indian Arbitration Act, 1940 or 
any statutory Modification thereof. 

Arbitration. 

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or 
resigns his appointment or vacates his office due to any reason 
whatsoever, another person from panel shall be appointed as Sole 
Arbitrator and he shall proceed from the stage at which his 
predecessor left it. 

 



 

 

 

 

 
10.3.2 The Arbitrator shall be deemed to have entered on reference on the 

date he issues notice to both the parties fixing the date of first 
hearing. 

 

10.3.3 The time limit within which the Arbitrator shall submit his award 
shall normally be 4 months as provided in Indian Arbitration Act, 
1940 or any amendment thereof. The Arbitrator may, if found 
necessary, enlarge the time for making and publishing the award, 
with the consent of the parties. 

 

10.3.4 The venue of the arbitration shall be either Kolkata or Haldia as may 
be fixed by the Arbitrator in his sole discretion. Upon every or any 
such reference the cost of any incidental to the reference and award 
respectively shall be in the discretion of the Arbitrator who may 
determine, the amount thereof or by whom and to whom and in what 
manner the same shall be borne and paid. 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties 
subject to the provisions of the Indian Arbitration Act 1940 or any 
amendment thereof. The Arbitrator shall give a separate award in 
respect of each item of disputes and respective claim referred to him 
by each party and give reason for the award. 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the 
contract – within only the parameters of scope and conditions of the 
contract in question. 

 

10.3.7 Save as otherwise provided in the contract the provisions of the 
ArbitrationAct,1940 and rules made there under, for the time 
being in force, shall apply to the arbitration proceedings under 
this Clause. 

 

10.4 The Contractor shall not suspend or delay the work and proceed 
with the work with due diligence in accordance with Engineer’s 
decision. The Engineer also shall not withhold any payment, 
which, according to him, is due or payable to the Contractor, on 
the ground that certain disputes have cropped up and are likely to 
be referred to arbitration. 

 

10.5  Provided always as follows:  
 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 herein 

above would apply in the cases of contracts, where tendered 
amount appearing in the letter of acceptance of the tender / 
offer is less than Rs.40,00,000/-. 

 

 [b] The Contractor shall have to raise disputes or differences of 
any kind whatsoever in relation to the execution of the work 
to the Engineer within 30 days from the date of occurrence 
of the cause of dispute and before the preparation of the 
final bill, giving detailed justifications, in the context of 
contract conditions. 
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 [c] Contractor’s dispute if any arising only during the 

maintenance period, if any, stipulated in the contract, 
must be submitted to the Engineer, with detailed 
justification in the context of contract conditions, before 
the issuance of final completion certificate in Form 
G.C.-2 ibid. 
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after 
submission of certificate in form G.C.3 by him. 

 

 [d] Contractor’s claim / dispute raised beyond the time 
limits prescribedinsub-clauses10.5 [b] and 
10.5[c]hereinabove, shall not be entertained by the 
Engineer and / or by any Arbitrator subsequently. 

 

 [e] The Chairman / Trustees shall have the right to alter the 
panel of Arbitrators, vide Clause 10.3 herein above, on 
their sole discretion, by adding the names of new 
Arbitrators and / or by deleting the names of existing 
Arbitrators, without making any reference to the 
Contractor. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
 

 
FORM OF TENDER 

 
 

To 

.................................................................. 
 
 

................................................................... 
 
 

.................................................................. 
 
 

I/We  
 

Having examined the site of work, inspected the Drawings and read the specifications, General & Special 

Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete 

all the works required to be performed in accordance with the Specification, Bill of Quantities, General & 

Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & 

prices set out in the annexed Bill of Quantities within  months/weeks from the date of order to commence 

the work and in the event of our tender being accepted in full or in part. I/ We also undertake to enter into a 

Contract Agreement in the form hereto annexed with such alterations or additions thereto which may be necessary to 

give effect to the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing 

and Special & General Conditions of Contract and I/We hereby agree that until such Contract Agreement is 

executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the 

acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED 
 
 

(Repeat in words) ..................................................................................................... 
 

................................................................................................................................... 
 
 

I / We require  days/months preliminary time to arrange and procure the materials required by 

the work from the date of acceptance of tender before I We could commence the work. 

I/We have deposited with SMPK, vide Receipt No. of

 As Earnest Money. 
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I/We agree that the period for which the tender shall remain open for acceptance shall not be less than four 
months. 

 

 

Dated:                                                                             (Signature of Bidder with Seal) 
 
 

WITNESS:    

 
Signature: 

 Name of the 
Bidder: 

(In Block letters) 

 

 
Name: 

(In Block letters) 

  
Address: 

 

 
 
 
Address: 

   

 
Occupation: 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

 
 

FORM G.C.1 
 

Contractor  

 
Address  

 
 
 
 

Date of completion: ...................................................................................................... 
 

Dear sir(s), 
 

This is to certify that the following work viz: - 
 

Name of work:…………………………………………………………………….. 
 

……………………………………………………………………….. 
 

……………………………………………………………………….. 
Estimate No. E.E.0…………………………………………Dt…………………………….. 

 
C.E.O………………………………………..Dt………………………….. 

 
Work Order No ............................................................................................  
Allocation ......................................................................................................  
Contract No.………………………… 

 
Which was carried out by you is in the opinion of the undersigned complete in every respect on the 

 Day of 20 ...... in accordance with terms of the Contract and you are required to 

Maintain the work as per Clause 62 of the General Conditions of Contract and under provisions of the Contract 

for a period of  week(s)/month(s)/year(s) 

 
From the day of 20.......... 

to  day of 20........... 
 
        Yours faithfully, 
 

Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name ........................................................... Designation  
OFFICE SEAL 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
 

 
FORM G.C.2. 

 
Certificate of Final Completion. 

 
The Financial Adviser & Chief Accounts 
Officer The Manager (Finance), Haldia Dock 
Complex. 

 
 

This is to certify that the following work viz:- 

Name of work: ……………………………………………………………  

Estimate No. E.E. O…………………………………..dt……………………………. 
C.E.O………………………………….dt ................ Work 

 
Order No ........................................................................................ Contract 

 
No.…………………………… 

 
Resolution & Meeting no.………………………  

Allocation:………………………………. 

Which was carried out by Shri/Messrs …………………………………is now complete in every respect in 
accordance with the terms of the Contract and that all obligations under the Contract have been fulfilled by the 
Contractor. 

 

 
Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

NAME……………………………………….  

DESIGNATION…………………………………….  

OFFICE SEAL 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
 

FORM G.C.3 
 
 

(‘NO CLAIM ‘CERTIFICATE FROM CONTRACTOR) 
 

The Engineer 
Syama Prasad Mookerjee Port, Kolkata 

 
(Atten: ............................................................ ) 

 
Dear Sir, 

 
I/We do hereby declare that I/we have received full and final payment from the Syama Prasad Mookerjee 
Port, Kolkata for the execution of the following work viz:- 

 
Name of work:  

 
 
 
 

Work Order No:……………………………….  

Contract No.   

Agreement No……………………………………..Dt………………………………… 
 

and I/we have no further claim against the Syama Prasad Mookerjee Port, Kolkata in respect of the above-
mentioned job. 

 
                                                             Yours faithfully, 

 
 

 
                                                      (Signature of the Contractor) 

        Dated  
 
 
      Name of Contractor………………………………………… 
  

Address:……………:………………………………………………  
 

(OFFICIAL SEAL OF THE CONTRACTOR) 



 

 

 

Syama Prasad Mookerjee Port, Kolkata 

PROFORMA OF FORM OF AGREEMENT 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF AGREEMENT 

 
THIS AGREEMENT made this……………day of .......... 20…. between the Board of Major Port 

Authority for Syama Prasad Mookerjee Port, Kolkata, a body corporate constituted by the 

Major Port Authorities Act, 2021 (thereinafter called “Board” which expression shall unless 

excluded by or repugnant to the context be deemed to include their successors in office) of 

the one part and ...................................................................................................................... (herein 

After called “the Contractor”, which expression shall unless excluded by or repugnant to the context 

be deemed to include its heirs, executors, administrators, representatives and assignees or successors 

in office) of the other part. 

 
WHEREAS the Board is desirous that certain works should be executed/constructed, viz. 

…………………………………………………………and have accepted a 

Tender/Offer by the Contractor for the execution and maintenance of such work 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement words and expressions shall have the same meanings as are Respectively 
assigned to the min General Conditions of Contract herein after referred to. 

 
2. The following documents shall be deemed to form and be read and construed as part 

of this Agreement, viz. 

(a) The said tender/offer and the acceptance of the tender/offer 

(b) Instruction to Tenderers, 

(c). Terms and Conditions of Tender, 

(c) Special Conditions of Contract 

(d) Scope of Work, 

(e) General Conditions of Contract, 

(f) Specifications 

(g) Bill of Quantities 

(h) The Trustees Schedule of Rates and Prices (if any). 

(i) All correspondence by which, the contract is added, amended, varied or 

modified in any way by mutual consent. 
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3. In consideration of the payments to be made by the Board to the Contractor as 

Herein after mentioned, the Contractor hereby covenant with the Trustees to execute 

and maintain the work in conformity in all respects with the provisions of the 

contract. 

 
4. The Board hereby covenants to pay to the Contractor, inconsideration of such execution 

and maintenance of the Work, the Contract Prices at the times and in the manner prescribed by 

the Contract. 

 
 

IN WITNESS whereof of the parties hereto have caused their respective Common Seals 
to  be hereunto affixed (or have hereunto set their respective hands and seals) the day 
and year first above written. 

 
The seal of   
............................................................................................................................
............................................................................................................................
.....................................................................………………………………
…  

 
Was hereunto affixed in the presence of: 
Name:………………………………………  
Address:…………………………………………………………………………
……………..........................................................................................................
..............................................................................................................................
.................. 

 
Or 

 
SIGNED, SEALED AND DELIVERED 

 
By the said ......................................................................................................................... In the 
Presence of: 
Name 
……………………………………………………………………………………
……………….. 
Address: 
……………………………………………………………………………………
……………. 

 
 
The Common Seal of the Board was hereunto affixed in the presence of: 

 
Name……………………………………………………… 
Address………………………………………………… 
 



 

 

 

 
76



 

 

 

Draft Pro-forma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued 
by the Kolkata Branch, as the case may be, of any Scheduled Commercial Bank in India on Non-
Judicial Stamp Paper worth Rs.50/- or as decided by the Engineer/ Legal Adviser of SMP, Kolkata. 

 
To 

The Board of Major Port Authority  

of Syama Prasad Mookerjee Port, Kolkata 

 
 

BANK GUARANTEE NO……………………………………DATE………….. 
 

Name of issuing Bank………………………………………………………… 
 

Name of Branch…………………………………………….. 

Address………………………………………………………………………… 

 
In consideration of the Board of Major Port Authority of Syama Prasad Mookerjee Port, 
Kolkata, a body corporate-duly constituted under the Major Port Authorities Act, 2021Having 
agreed Shri/Messrs……………………………………………………….   exempt a proprietary/ 
Partnership/ Limited/ Registered Company, having its Registered Office 
at…………………………………                   (herein after referred to as “The Contractor”) 
from cash payment of Security Deposit /Payment of Security Deposit through deduction from the 
Contractors’ bills under the terms and conditions of a contract made between the Board and the 
Contractor for (write the name of the work as per Work Order) in terms of the Work order 
No.…………………………….dated………….(herein after referred to as “The 
Contractor”), for the due fulfillment by the contractor of all the terms and conditions contained in the 
said contract, on submission of a Bank Guarantee for Rs              only)  
We,…………………………………Branch, Kolkata…………………...……………further agree that if a 
Written demand is made by the Board through any of its officials for honoring the Bank Guarantee 
constituted by these presents., We, Branch Kolkata Shall have no right to decline to cash the same for 
any reason whatsoever and shall cash the same and pay the same so demanded to the Board 
within a week from the date such demand by an A/c. Payee Banker’s Cheque drawn in favour 
of ‘Syama Prasad Mookerjee Port, Kolkata’, without any demur. Even if there any dispute 
between the Contractor and the Board, this would be no ground for us,                             
(Name of Bank), Branch 
Kolkata to decline to honour the Bank Guarantee in the manner aforesaid. The Very fact that 
we,…………………Branch, Kolkata decline or Fail or Neglect to honour the Bank Guarantee in 
the manner aforesaid shall constitute sufficient reason for the Board to enforce the Bank 
Guarantee unconditionally without any reference, whatsoever, to the contractor. 
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2. We,………..……………..Branch, Kolkata further agree that a mere demand by the Board at 

any time and in the manner aforesaid, is sufficient for us, Branch, Kolkata to pay the 
amount covered by this Bank Guarantee in full and in the Manner aforesaid and within the 
time aforesaid without reference to the contractor and no protest by the contractor, made 
either directly or indirectly or through Court, can be valid ground for us,…………… Branch, 
Kolkata to decline or fail or neglect to make payment to The Board in, the manner and within 



 

 

 

the time aforesaid. 
 

3. We,……………………Branch, Kolkata ………………further agree that The 
Bank Guaranteed herein contained shall remain in full force and effect, during the period that 
is taken for the due performance of the said contract by the contractor and that is shall continue to 
been forceable till all the dues of the Board under and/or by virtue of the terms and conditions 
of the said contract have been fully paid and its claims satisfied and/or discharged in full 
and/or till the certify that the terms and conditions of the said contract have been fully and 
properly observed/fulfilled by the contractor and accordingly, the Board have discharged 
the Bank Guarantee, subject however, that this guarantee shall remain valid up to and 
inclusive of…….day of 20……and subject all so that the provision that the Board shall 
have no right to demand payment against this guarantee after the expiry of 6(six) 
calendar months from the expiry of the aforesaid validity period up to ……..…or any 
extension thereof made by us,…………………..Branch, Kolkata in further extending the 
said validity Period of this Bank Guarantee on Non-Judicial Stamp Paper of appropriate 
value, as required/determined by the Board only on a written request by the Board to the 
Contractor for such extension of validity of this Bank Guarantee. 

 
4.   We,……………………Branch, Kolkata .................... further agree that, without our consent and 

without affecting in any manner our obligations hereunder, the Boards hall have the fullest liberty 
to vary from time to time any of the terms and conditions of the said contractor to extend the time 
for full performance of the said contract including fulfilling all obligations under the said contract 
by the contractor or to postpone for any time or from time to time any of the powers exercisable 
by the Board against the contractor and to forebear or enforce any of terms and conditions 
relating to the said contract and We,………………………………..Branch, Kolkata shall 
not be relieved from our liability by reason of any such variation or extension being granted 
to the contractor or for any forbearance, act or commission on the part of the Board or any 
indulgence by the Board to the contractor or by any such matter or thing of whatsoever 
nature, which under the law relating to sureties would, but for this provision, have effect of 
so relieving us Branch, Kolkata…………………. 

 

5. We, ……………………Bank,…. ……. Branch, Kolkata do also agree that SMPK at their option shall be 
entitled to enforce this Guarantee against us ……………………Branch, Kolkata……………as principal 
debtor in the first instance without producing against the Contractor and notwithstanding any security or 
other guarantee that SMPK may have in relation to the Contractor’s liabilities. 
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6. We……………………..Branch, Kolkata……………….lastly Undertaken not to revoke 
this Bank Guarantee during its currency except with the previous consent of the Board in 
writing. 

 
                 7.  Notwithstanding anything to the contrary contained herein: 
 

a. Our liability under this Guarantee shall not exceed ₹……………… (Indian Rupees) 
b. This bank Guarantee shall be valid up to (expiry date) 
c. We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee 
only and only if you serve upon us a written claim or demand on or 
before……………………………………. (last date of claim). 
 

 



 

 

 

 
 
 
 

SIGNATURE…………………………… 
 
 
NAME…………………………… 

DESIGNATION…………….…… 

(Duly constituted attorney for and on behalf of) 

BANK…………………………… 
 
BRANCH…………………………………….. 
 
Kolkata………………………………. 

(OFFICIAL SEAL OF THE BANK) 
 
 
 
 

. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

ADDENDUM 
 

Modification of clause no.3.4 of GCC as sanctioned vide Reso. No.210 by the Board of Trustees 
for the Port of Kolkata in the 13th Meeting held on 26.02.2013. 

 

i. Earnest Money: Earnest money deposit @ 2% of the estimated cost will be applicable for works / 
service / O&M contract only and not for procurement contract for which existing system as mentioned 
in the GCC should be followed. 

 
ii. There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated cost of 



 

 

 

projects up to Rs.10 crores. EMD of project estimated above Rs.10 crore will be Rs.20 lakh + 1% of 
estimated cost by which it exceeds Rs.10 crores. 

 
iii. Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / Pay order. 
EMD beyond Rs.10 lakh may be accepted in the form of Bank Guarantee issued by an Indian 
Nationalized / Scheduled Bank. 

 
iv. Refund of Earnest money to other than L-1 bidders will be made within 2 month of opening of bid 
or on finalization / acceptance of tender, whichever is earlier. 
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