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Sl No Description of item Unit Qty Rate Amount Remarks

1 2 3 4 5 6 7
1 Old Unsv Sub Main wiring of any size and any type RM 39626.00 12.00     4,75,512.00 

2 Old Unsv MCB/DBs of any type Each 275.00 25.00          6,875.00 

3 Old Unsv MCB, TPN, SPN & SP of any capacity Each 3631.00 2.00          7,262.00 

Total amount carried over to BOQ:                         Rs. 489649.00
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Signature of contractor AAD (Contracts)

For Accepting Officer

If any item mentioned in Schedule of Credit but demolition not shown in BOQ the rate deemed to be included in the 
quoted rate. 

SCHEDULE OF CREDIT 

Notes:-

Material considered in this schedule shall not be re-issued in the subject work unless otherwise specified in description 
of item.

The materials obtained from demolition/ dismantling will become the property of the contractor and accordingly
necessary credit for the same shall be deducted from contractor’s payment. The contractor shall not remove any
material from the site until credit amount for such items are recovered from the interim/ final payments due to the
contractor. The amount of credit shall be recovered progressively as the work proceeds. The materials obtained from
credit shall be kept in safe custody by contractor till amount for credit is recovered from contractor’s payment. 

The rate inserted under Col. 5 is firm and the contractor shall have no claim what so ever against the department if the
actual value of dismantled materials turns out to be different from the cost given by the department.

The quantity inserted against Col. 4 are approximate. The quantity may vary as per actual at site. The contractor shall
have no claim what so ever for variation of quantities.

If any item obtained from dismantling/ demolition/ taking down is not included in this schedule, such items shall
become the property of the department and same be removed and handed over to MES Store without any cost to
state. 


