

SCHEDULE / STRUCTURAL DETAIL OF SEPTIC TANKS

[illegible]

SCHEDULE OF BAFFLE WALL REINFORCEMENT

SER. NO.	THICKNESS	MAIN REINF.	DISTRIBUTION BARS	REMARKS.
1.	50	10# @ 150 c/c.	3# @ 180 c/c.	
2.	80	10# @ 150 c/c.	3# @ 180 c/c.	
3.	80	10# @ 150 c/c.	3# @ 180 c/c.	
4.	80	10# @ 150 c/c.	3# @ 180 c/c.	
5.	80	10# @ 150 c/c.	3# @ 180 c/c.	
6.	100	10# @ 150 c/c.	3# @ 180 c/c.	
7.	100	10# @ 150 c/c.	3# @ 180 c/c.	
8.	100	10# @ 150 c/c.	3# @ 180 c/c.	
9.	100	10# @ 150 c/c.	3# @ 180 c/c.	
10.	100	10# @ 150 c/c.	3# @ 180 c/c.	

REFERENCE TO DRGS :-

SER. NO.	DRG. NO.	SHEET NO.	DESCRIPTION
1.	CE/TP-1100/ 2002	1/2 TO 1/2	TYPICAL RCC DETAILS
2.	CE/TP-1172/ 2002	1/2 TO 1/2	GENERAL NOTES ON RCC WORK
3.	CE/TP-1130/ 2002	1/5 TO 5/6	TYPICAL DETAILS OF SEISMIC PROVISIONS
4.	CE/TO-1107/ 2002	1/1	TYPICAL DETAILS OF INT./EXT. PLASTER GROOVES AT JUNCTION OF COL/ BEAM / WALL.
5.	CE/TP-1251/ 2002	1/1	TYPICAL RCC DETAILS
6.	CE/TP-1252/ 2002	1/11 TO 1/11	GENERAL NOTES FOR RCC WORKS
7.	CE/TP-1253/ 2002	1/1	TYPICAL DETAILS OF SEISMIC PROVISIONS

11-5.007 IN REF. DRUG SLUG-1 TO DELETED  
AND SL. NO. 5 TO 7 ADDED

SL NO	DATE	DESCRIPTION	INITIAL
1	10/10/2018	...	...
2	11/10/2018	...	...
3	12/10/2018	...	...
4	13/10/2018	...	...
5	14/10/2018	...	...
6	15/10/2018	...	...
7	16/10/2018	...	...
8	17/10/2018	...	...
9	18/10/2018	...	...
10	19/10/2018	...	...
11	20/10/2018	...	...
12	21/10/2018	...	...
13	22/10/2018	...	...
14	23/10/2018	...	...
15	24/10/2018	...	...
16	25/10/2018	...	...
17	26/10/2018	...	...
18	27/10/2018	...	...
19	28/10/2018	...	...
20	29/10/2018	...	...
21	30/10/2018	...	...
22	31/10/2018	...	...
23	01/11/2018	...	...
24	02/11/2018	...	...
25	03/11/2018	...	...
26	04/11/2018	...	...
27	05/11/2018	...	...
28	06/11/2018	...	...
29	07/11/2018	...	...
30	08/11/2018	...	...
31	09/11/2018	...	...
32	10/11/2018	...	...
33	11/11/2018	...	...
34	12/11/2018	...	...
35	13/11/2018	...	...
36	14/11/2018	...	...
37	15/11/2018	...	...
38	16/11/2018	...	...
39	17/11/2018	...	...
40	18/11/2018	...	...
41	19/11/2018	...	...
42	20/11/2018	...	...
43	21/11/2018	...	...
44	22/11/2018	...	...
45	23/11/2018	...	...
46	24/11/2018	...	...
47	25/11/2018	...	...
48	26/11/2018	...	...
49	27/11/2018	...	...
50	28/11/2018	...	...
51	29/11/2018	...	...
52	30/11/2018	...	...
53	01/12/2018	...	...
54	02/12/2018	...	...
55	03/12/2018	...	...
56	04/12/2018	...	...
57	05/12/2018	...	...
58	06/12/2018	...	...
59	07/12/2018	...	...
60	08/12/2018	...	...
61	09/12/2018	...	...
62	10/12/2018	...	...
63	11/12/2018	...	...
64	12/12/2018	...	...
65	13/12/2018	...	...
66	14/12/2018	...	...
67	15/12/2018	...	...
68	16/12/2018	...	...
69	17/12/2018	...	...
70	18/12/2018	...	...
71	19/12/2018	...	...
72	20/12/2018	...	...
73	21/12/2018	...	...
74	22/12/2018	...	...
75	23/12/2018	...	...
76	24/12/2018	...	...
77	25/12/2018	...	...
78	26/12/2018	...	...
79	27/12/2018	...	...
80	28/12/2018	...	...
81	29/12/2018	...	...
82	30/12/2018	...	...
83	31/12/2018	...	...
84	01/01/2019	...	...
85	02/01/2019	...	...
86	03/01/2019	...	...
87	04/01/2019	...	...
88	05/01/2019	...	...
89</			

## REVISION

TYPICAL DETAILS OF SEPTIC TANK  
(UP TO 500 USERS) & SOAKAGE WELL/PIT.

DATE	09 OCT 03	CHIEF ENGINEER UDHAMPUR ZONE	SHT. NO.
DRN	Jagdish Nagi.		72
DES			2
OF NO			
SCALE	AS SHOWN		
DRG NO - CE/TD - 120		12003	

MAJOR  
SO II (D)

MAJOR  
SO II (D)