



**MUMBAI METROPOLITAN REGION DEVELOPMENT AUTHORITY**  
(A Government of Maharashtra undertaking)  
Bandra-Kurla Complex, Bandra (E), Mumbai-51  
Tel: 91-022-26590001/04, Fax:91-022-26591264

Email: [metro.piu@mailmmrda.maharashtra.gov.in](mailto:metro.piu@mailmmrda.maharashtra.gov.in) Website: <https://mmrda.maharashtra.gov.in>

**Tender Notice- Revised Tender Dates**

**Name of Work:** MMRDA/MPIU/ML4/CA-302: Architectural Finishing and Plumbing Works Including Interior Fitouts, Facade etc. For 05 Elevated Stations viz. Bhakti Park, Wadala TT, Anik Nagar, Siddharth Colony & Gandhi Nagar and Part Design, Fabrication, Supply and Erection of Pre-Engineered Steel Roof Structure Including Entry Exit Structures For 03 Elevated Stations viz. Bhakti Park, Anik Nagar & Wadala TT of Line-4 Corridor [Wadala-Ghatkopar-Mulund-Thane-Kasarvadavali] of Mumbai Metro Rail Project of MMRDA for Package CA-302.”

Sr. No.	Estimated Cost (Rs.)	Cost of Blank Tender Form	Bid Documents Downloaded		Last Date of Online Submission	Contract Period (In Months)	Prebid Meeting
			From Date/Time	To Date/Time			
1	Rs. 1,91,83,85,574 /- (Excl. GST)	5,000/- + GST	27/04/2026 (1100 Hrs)	19/05/2026 (1700 Hrs)	19/05/2026 (1700 Hrs)	15 (Fifteen) (including Monsoon)	04/05/2026 (1100Hrs)

**Note:**

The e-Tender can be downloaded from e-Tendering portal: <https://mahatendersmmrda.maharashtra.gov.in>. Any additional information, corrigendum and help for uploading and downloading the e-Tender, may be availed by contacting MMRDA's Tendering service desk at the following ID: [support-eproc@nic.in](mailto:support-eproc@nic.in) [mahatender@mailmmrda.maharashtra.gov.in](mailto:mahatender@mailmmrda.maharashtra.gov.in) or call us on 0120-4001 005/0120-4001 002.

For further information, if required, you may please contact Miss. Shivani G. Patil, Executive Engineer, on Telephone No:022-24063701/022-24063729 and Email ID: [shivani.patil@mailmmrda.maharashtra.gov.in](mailto:shivani.patil@mailmmrda.maharashtra.gov.in). Rights to reject any or all tenders without assigning any reasons thereof are reserved with the authority.

Date :27/04/2026

Place: Mumbai

Sd/-  
Chief Engineer  
Metro-PIU





