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SECTION 1

Madhya Pradesh Rural Road Development Authority
List of Important Dates of Bid for

Repair and Maintenance of Rural Roads under PMGSY & Other Schemes

1.Name of Work:

2.1. Completion Period for construction/Initial Rehabilitation: As per NIT
2.2. Maintenance Period is from to : As per NIT
3. Date of Issue of Notice Inviting Bid : As per NIT

4. Period and Places of Sale of Bidding Documents :  As per NIT

5. Time, Date and Place of Pre-bid Meeting : As per NIT

6. Deadline for Receiving Bid : As per NIT

7. Time and Date for opening Technical Bid/Bids : As per NIT

8. Time and Date of opening Financial Bids : As per NIT

9. Place of opening bids : Address as given in the NIT

10. Last Date of Bid Validity : As indicated in Tender Document
Designation:
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(For balance period of initial 5 years after construction)

MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY

(AN AGENCY OF GOVT. OF MADHYA PRADESH P&RD)
PROJECT IMPLEMENTATION UNIT, ...coccitiiiiiniiiinieiennenenecncnene.

NOTICE INVITING TENDER
No. / INIT-1/ MTN/ 2015 Dated / /2015

Sealed percentage rate tender are invited from the Contractors
registered in appropriate class/category for Repair / Maintenance of the rural
roads in the package(s) shown in the column 2 of table below: -

Sr. Package Name of PAC (in Rs. lakh) | Time allowed for | Tender forms Cost of
No. | Number District Completion of can be tender
work obtained & document
will be
received in
the Office of
GM, PIU
1 2 3 4 5 6 7
L | MP-coeeie | eeiiinanne Partl — Rs.coceee| covevnnnnn Months | ........... Rs.
Partll- Rs....... wpto oo || T
Total — Rs. ......
NOTE:
1. EMD is 1% of the PAC to be submitted in the form of DD/FDR payable to the
GM, PIU ...........

2. Last date for purchase of tender document is upto4 P.M.on ..............
3. Other details can be obtained from the office of the undersigned and may also
be seen in the detailed NIT, and tender document available on our website

www.mprrda.com. Tender document may be downloaded from our website.

General Manager
Project Implementation Unit ...........
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MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY

No./

(For balance period of initial 5 years after construction)

(AN AGENCY OF GOVT. OF MADHYA PRADESH )
PROJECT IMPLEMENTATION UNIT,

SECTION 1

DETAILED NIT NOTICE INVITING TENDER No. ........

/NIT...... MTN /2015 Dated / /

Sealed percentage rate tender are invited from the Contractors registered in

appropriate class/category with M.P. P.W.D. or Contractors of equivalent categories registered
with other States/ Central Government, Departments, Undertakings and Authorities on behalf
of the Madhya Pradesh Rural Road Development Authority for REPAIR / MAINTENANCE
OF THE RURAL ROADS CONSTRUCTED UNDER PRADHAN MANTRI GRAM SADAK

YOJNA on the SSR issued by MPRRDA & effective from ...................... amended upto the
date of issue of NIT, in the package(s) shown in the column 2 of table below :-
S. Package Name of PAC (in Rs. lakh) Time allowed | Tender forms| Cost of
No. | Number District for can be obtained | tender
Completion &  will be| document
of work received in the
Office of GM,
PIU
1 2 3 4 5 6 7
1.
| 1 | | 1
NOTE:
1. EMD is 1% of the PAC to be submitted in the form of DD/FDR payable to the GM,

Bid documents consisting of qualification information and eligibility criterion of bidders,
schedule of quantities of the various classes of work to be done and the set of terms &
conditions of contract to be complied with by the Contractor can be seen in the office of the
under signed on any working day during office hours upto ......... Tender documents will be
issued from General Manager office upto 4 P.M. on on payment of Rs. (as
shown in col.-7) in cash or by demand draft payable to General Manager, M.P. Rural Road
Development Authority,

Bidding documents requested by mail will be dispatched by registered/speed post on payment
of an extra amount of Rs. 200/-. The authority inviting tenders will not be held responsible
for the postal delay, if any, in the delivery of the documents or non-receipt of the same.
Receipt of applications for issue of tender forms by post will be stopped from 16:00 hrs, 7
days before the date fixed for submission of tenders.

Initial Rehabilitation (Part — 1) Work consists of repair of roads as per BOQ attached and
maintenance of all the roads shown in the BOQ, during the period shown against part-1l in
column 5 of the table above. Contractors are to quote rate as percentage above/below/at par
of the SSR mentioned above for the work to be executed as per Rural Road specifications and
relevant codes. The work done by the contractor will be measured and paid as per agreement.
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9.1

10

11.

12.

13.

5. Part — Il Work relates to performance based regular maintenance of roads as per IRC 82 and
SP 20 section 1900 which includes, but not limited to, items specified in contract data to
clause 16.2.1(GCC) of tender document and other relevant clauses of the agreement.
Contractor is required to survey the road regularly and attend repair works as and when
required and keep the road in good traffic worthy conditions. He will also maintain CDs and
Bridges during contract period. Payment will be performance based released once in 2 months
@ 1/6 of the annual rate given in BOQ plus/minus Tender premium, on the certificate of
consultant/Engineer that road has been maintained as per agreement.

6. Names of the roads and their length is given in the BOQ.

7. a) Bid document completed in all respect must be delivered to General Manager, Project
Implementation Unit concerned on or before ............ upto 3:00 P.M. If the office happens
to be closed on the date of receipt of the bids as specified, the bids will be received on the
next working day by the same time and venue.

8. Tenders will be in three envelop system, first envelope should contain EMD and second
envelope should contain technical bid and third envelope financial bid. These envelopes shall
be kept in a big outer envelope, which shall also be sealed and marked as ‘tender for the
repair/maintenance of roads dueon ......................

€) Technical bids will be opened at 3.30 P.M. on .................... in the office of concerned
General Manager, Project Implementation Unit. If the office happens to be closed on the date
of opening of the bids as specified, the bids will be opened on the next working day at the
same time and venue.

d) Financial bids shall be opened on .................. from .....ooooveiiiiinni

9. To qualify for award of the Contract, each bidder should have in the last five years:

a.) achieved in any one year during last 5 years a minimum financial turnover (in all cases of civil
engineering construction works only) volume of construction work of at least 75% of estimated
cost of works.

b.) Satisfactorily completed, as prime Contractor, at least one similar work equal in value to one-
third of the estimated cost of work for which the bid is invited, or such higher amount as may
be specified in the Appendix to ITB.

c.) he should also fulfil qualifying criterion laid down in Para 4.4 to 4.7 of (ITB) of tender
document.
In case of packages with PAC upto Rs. 5.00 (Five) crores, contractors may participate in the
tender on the basis of the registration in appropriate class. (Clause 4.6.1 of ITB)

Bids must be accompanied by the earnest money of the specified amount. The earnest money will
have to be in any one of the forms as specified in the bidding documents.

The bid for the work shall remain open for acceptance for a period of ninety days from the date of
opening of bids. If any bidder/ tenderer withdraws his bid/ tender before the said period or makes
any modifications in the terms and conditions of the bid, the said earnest money shall stand
forfeited.

A bidder shall not be permitted to bid for works in the Project Implementation Unit responsible
for award and execution of contracts in which his or his spouse’s near relative(s) (defined as first
blood relations, and their spouses) is/are posted as Accountant/Accounts Officer or as an officer
in any capacity between the grades of General Manager and Sub-Engineer (both inclusive).

No Engineer of gazetted rank or other Gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of the State Government is allowed to work
as a Contractor for a period of two years after his retirement from Government service, without
Government permission. If the contractor or any of his employees is found at any time to be such
a person who had not obtained the permission of the Government as aforesaid, before submission
of the tender or engaged in the Contractor’s service his contract is liable to be cancelled and
earnest money will be forfeited,
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14. Contractors who have been debarred by MPRRDA (list available on our website
www.mprrda.com will not be allowed to participate in the tenders.

15. Other details can be seen in the bidding documents.

General Manager
M.P. Rural Road Development Authority

Project Implementation Unit (............. )

EndNo. INIT-1/ Acct. / 2007 Dated / /
Copy to,

1. Chief Executive Officer, M.P. Rural Road Development Authority Bhopal.

2. CommiSSioner, .....ceeeeeevereeeenneenen

3. ColleCtor, «oveveeeenereneeenneenaneenneenne

4, General Manager, M.P. Rural Road Development Authority PIU

5. Notice Board of the office.

General Manager

M.P. Rural Road Development Authority
Project Implementation Unit (................. )
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(For Five year Maintenance Contracts)

MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY
(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.P.)
5" Floor, Block-1I, Paryavas Bhawan, BHOPAL M.P. - 462 011

NOTICE INVITING TENDER No. ........../MTN/2018

No. 122/D-12/NIT-MTN/2018 Bhopal Dated / /2018

Chief General Manager, on behalf of the Madhya Pradesh Rural Road Development Authority invites online
percentage rate tenders from the Contractors registered in appropriate class/category with M.P. P.W.D. or Contractors of
equivalent categories registered with other States/ Central Government, Departments, Institutions, Undertakings and
Authorities on standard schedule of rate given below for the packages shown in the column 2 of table, for repair /
maintenance of the rural roads for five years, constructed under pradhan mantri gram sadak yojna. Contractors not

registered with MPPWD will have to get themselves registered with MPPWD before signing the agreement.

° SSR Applicable ;- SSR issued by M.P Rural Road Development Authority effective from 01.09.2017 and
amendments upto issue of date of NIT.
® Table-1:- Post 5 year
Tota _ PAC (Rs. in lakh) Corr_l
| Initia pleti Wh
lengt ' Routi | Renew Total | 27 | €Ot | ethe
No. Reha | ne alof | Emerge Peri | of
S.N Package Name of of h of ili i i i PAC od tende r
' g e Name of PIU Roa | bilita | Main | Bitumi ncy (Rs. Firs
0 Number District Roa | = tion | tenan | nous | Works n of r t
ds | (n | work | ce | Surface lakhy | LR | docu |,
KMs s (in | ments ”
Part | Part mon
) : | | Partiil | Partiv th)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
® Table-2;- POST 10 YEAR
Total PAC (in Rs. lakh) Wh
. Comple | Cost
lengt | Initial . Renew Total . ethe
No. h of Reh Routin | of £ PAC tion of v
S.N | Package Name of Name of P1U of Road b'Ie' a B‘? or. merge (Rs Period | tende Firs
0 Number District Road Hlitat Mainte tumi ncy ' of LR r
s s(In ion nance nous Works In (in docu t
Kl;/ls- works Surface lakh) month) | ments Cf;\ll
Partl | Partll | Partlll | PartlV '
1 2 3 4 5 6 7 8 9 10 11 12 13 14

Estimated cost does not include GST. GST as applicable on the date of payment will be paid separately.

1 (a) The amount of Bid Security is 1% of PAC rounded off to the nearest thousand rupees. The bidders are

required to pay Bid Security online as appearing on e-procurement portal plus service charges through
Debit / Credit Card, Internet Banking, or System generated Bank Challan for NEFT / RTGS before




submission of Bid. Bid Security of disqualified / unsuccessful bidders will be refunded online in the Bank
AJc notified by the bidders at the time of submission of Bids. To avoid last day rush / breakdown in system
contractors are advised to ensure payment of Bid Security at least one day in advance before the end date
of Bid Submission. Department will not be responsible if contractor fails to pay Bid Security due to Server

/ Power failure or any other reason.

1 (b) The bidders are required to submit original affidavit strictly on prescribed form (Annexure ‘A’ of this
NIT) affirming correctness of information furnished with the bid to GM PIU concerned or in MPRRDA
Head Office at Bhopal within two days from the last date fixed for opening of Technical Bid. Scanned
Copy of this affidavit is to be uploaded with the technical bid online. If affidavit is not on prescribed form
bidder will be disqualified at envelope ‘A’ stage. The employer will complete technical evaluation process
on the basis of this scanned copy of affidavit. If original affidavit is not submitted within the prescribed
time line or does not match with the scanned copy uploaded online, financial bid of such bidder will not be
opened and Bid Security will be forfeited.

2. Bidding is open to all eligible bidders fulfilling qualifying criteria as given in the bidding document and
registered with MPPWD or contractors registered in appropriate class, with other State/Central Government
departments, institutions, undertakings and authorities. Bidders not registered with MPPWD, will have to get
themselves registered by the time of contract signing. For this purpose bidders are advised to apply for
registration in PWD simultaneously so that there may not be any delay in signing the agreement if they become
successful bidder. Undue delay on the part of the bidder in getting registered with MPPWD may result in
cancellation of award and forfeiture of bid security.

3. (i) Bid documents consisting of qualification information and eligibility criterion of bidders, plans,
specifications, drawings, the schedule of quantities of the various classes of work to be done and the set of terms
& conditions of contract to be complied with by the Contractor can be seen online on the website
http://mpeproc.gov.in Tender documents will be issued online from http://mpeproc.gov.in as per time schedule
mentioned in Key Dates after making online payment of cost of bid document as mentioned above and service
charges as appearing on the portal, through Debit Card/Credit Card or Internet Banking.

(if) A contractor participating in the tender for a particular package, for the first time, will have to pay cost of bid
document as indicated in the NIT against each package. However, if a contractor who participated in the
tender of a particular package in any previous call and paid full cost of bid document, submits bid for the
same package in the second or subsequent calls, he is required to pay processing fee of Rs. 1000/- only
through Debit Card/Credit Card or Internet Banking. In addition service charges as appearing on the portal
will have to be paid online. EMD instrument and original affidavit is to be submitted in the PIU, concerned or
MPRRDA Head grs. Bhopal as the case may be.

Contractors submitting Tender online, if awarded work, will have to sign

agreement on the authentic copy of the tender document, available in the office of GM PIU concerned.

(iii) Last date for submission of bid and other key dates may be seen in the schedule of Key Dates given at
the end of this NIT. Technical bid will be opened online at PIU concerned in the presence of the bidders who may
like to be presence. Financial Bid will be opened at MPRRDA Head Office Bhopal.

If the office happens to be closed on the date of opening of the bids as specified, the bids will be opened on the
next working day at the same time and venue.

4. The time allowed for completion of work for I.R. work (Part- 1) of each package is including rainy season as
shown in column no.12

5. The site for the works is available and may be visited on any working day.
6. Names of the roads and their length is given in the BOQ.
7. Payment will be regulated as per Section-4 Part-1l (B) special conditions for performance based 5 year

maintenance contract and other clauses of the contract.
8.1 To qualify for award of the Contract ;

(A) for packages with total PAC more than Rs. 2.00 (Two Crores), each bidder should have in the last five years:



a.) Achieved in any one year during last 5 years a minimum financial turnover (in all cases of civil engineering
construction works only) volume of construction work of at least 75% of estimated cost of works.

b.) Satisfactorily completed, as prime contractor, at least one similar work (road work) equal in value to one-
third of the estimated cost of work for which the bid is invited, or such higher amount as may be specified in
the Appendix to ITB.

c.) He should also fulfill qualifying criterion laid down in Para 4.4 to 4.7 of (ITB) of tender document.

Section-2 (ITB) Clause 4.4 A, may be treated to have been amended accordingly

Note : - In support of their financial turn over contractor should submit scanned copy of audited accounts for
the period from 2012-13 to 2016-17.

(B) For Packages with PAC upto Rs. 2.0 (Two) Crore ;

Contractor registered in MP PWD under Centralized registration system may participate in the tender packages
having total PAC upto Rs 2.0 Crore on the basis of their registration in appropriate class of contractor subject to
fulfilling other conditions of tender document.
Section-2 (ITB) Clause 4.4 A, 4.6 may be treated to have been amended accordingly

8.2 Contractor should have registration with EPF organization.

9. The bid for the work shall remain open for acceptance for a period of ninety days from the date of opening of bids.
If any bidder/ tenderer withdraws his bid/ tender before the said period or makes any modifications in the terms
and conditions of the bid, his earnest money shall stand forfeited.

10. A bidder shall not be permitted to bid for works in the Project Implementation Unit responsible for award and
execution of contracts in which his or his spouse’s near relative(s) (defined as first blood relations, and their
spouses) is/are posted as Accountant/Accounts Officer or as an officer in any capacity between the grades of
General Manager and Sub-Engineer (both inclusive).

11. No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative duties in an
Engineering Department of the State Government is allowed to work as a contractor for a period of two years
after his retirement from Government service, without government permission. If the contractor or any of his
employees is found at any time to be such a person who had not obtained the permission of the Government as
aforesaid, before submission of the tender or engaged in the contractor’s service his contract is liable to be
cancelled and earnest money will be forfeited,

12. Section 7 of tender document - BOQ for routine maintenance;

(a) Rates Applicable for routine maintenance before B.T./Seal Coat renewal will be as under;

7.5 meter wide road 6 meter wide road
Year Traffic Intensity | Traffic Intensity | Traffic Intensity | Traffic Intensity
TltoT4 T5 and above Tlto T4 T5 and above
(Rs per km.) (Rs per km.) (Rs per km.) (Rs per km.)
1 52100 61500 45500 53500
2 57300 67600 50000 58900
3 63000 74400 55100 64700
4 69300 81900 60600 71200
5 76300 90000 66600 78300
Total 318000 375400 277800 326600




(b) Rates Applicable after B.T./Seal Coat renewal will be as under;

13.

14,

15.

16.

17.

7.5 meter wide road 6 meter wide road
Traffic . .
Year | Intensity T1 Int-le_:miiftf;/cTS Traffic Intensity T1 Int-le_ ;22;%5
to T4 to T4
(Rs per and above (Rs per km.) and above
km.) (Rs per km.) (Rs per km.)
| 33000 35900 30500.00 32800
1l 38800 42900 35800.00 39200
I 57100 64800 50400.00 56700
\Y} 65500 74900 57800.00 65700
V 74000 85100 65300.00 74700
Total 268400 303600 239800.00 269100

(©

For Cement Concrete road rate applicable for routine maintenance shall be Rs. 24500/- per Km. per year
during the entire contract period.

Conditions of this NIT will prevail over the conditions of tender document in case of contradiction between the
two.

The contractors who have not completed the work of the packages awarded on or before 31st March 2014 are not
allowed to participate in this NIT.
Taxes - The rates quoted by the Contractor are deemed to be inclusive of the sales and other levies, duties,
royalties, cess, toll, taxes of Central and State Governments, local bodies and authorities except GST, that the
Contractor will have to pay for the performance of this Contract. GST as applicable at the time of payment to the
contractor shall be paid separately. Contractors will have to get themselves registered under GST and quote
GSTIN in their bids. The Employer will perform such duties in regard to the deduction of such taxes at source as
per applicable law.

Clause 41 (GCC) of the bidding document may be treated to have been amended as above.
For a particular package, if lowest rates offered by two or more bidders are equal, they will be invited to submit
revised rates, in sealed envelopes before taking decision on tender.
Other details can be seen in the bidding documents (Repair & Maintenance of Rural Roads- December 2015)

Key Dates

S. No Stages Date & Time

1 Purchase of tender Start Date | .................. 17:30 hrs

2 Pre-bid meeting -NA-

3 Purchase of tender End Date | .................. 17:30 hrs

4 Bid submission End Date | ...l 17:30 hrs

5 | Mandatory Envelop - A Open Dateand | 11:00 hrs
Time

6 Technical Proposal_ open Start Dateand ( 11:05 hrs
Time

7 Financial bid open Start Date and Time | .................. 10:30 hrs

Note:- Last date for submission of original affidavit is upto 17:00 hrs.on ..................

Chief General Manager
M.P. Rural Road Development Authority
Bhopal
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Bill of Quantity (Initial Rehabilitation )

(A) Initial Rehabilitation work

SI. | SOR Description of item (with brief | Quantity Unit
No. | No. specification and reference to
book of specification)

PIU to attach

Bill of Quantity (For Periodical Renewal)
(Applicable for post five years maintenance contracts)

(B)

SI. | SOR Description of item (with brief | Quantity Unit
No. | No. specification and reference to
book of specification)

PIU to attach

Bill Of Quantity (For Routine Maintenance)

© Rates for Routine Maintenance (per km. per year)

SI. | Package | Names of the Road | Length of Unit Year Rate Amount
No. No. each Road | (Per Km.
Per Year)

P1U to fill in names

of all the roads
included in
maintenance

package

12




Bidding Document for Maintenance of PMGSY Roads

SECTION 1(a)

Section 1(a) - Information and Instructions to Bidders for Online Electronic
Government Procurement System (E-GPS)

Detailed instructions for online submission of bid may be seen in e-tendering portal
(http://mpeproc.gov.in), brief details are given below;

1. Registration of the Bidders on Employer's Government e-GPS Portal
http://mpeproc.gov.in

1. All Contractors who are not currently registered for participation in the e-GPS are
required to be registered on http://mpeproc.gov.in

2. Set-up of Machine: In order to be able to use e-GPS, setting up of User's machine is
required. In order to set up the User's machine, User has to install some utilities as per the
instructions given in Help Manual for 'Machine Setup' (Available for download on the e-
GPS portal). The copy of the same may be obtained from [Service Provider of the State
Government Email: http://mpeproc.gov.in

3. Obtaining a Digital Certificate:

3.1 The Bids submitted online should be signed electronically with a Digital Certificate to
establish the identity of the Bidder bidding online. These Digital Certificates are issued by
an approved certifying authority, authorized by the Controller of Certifying Authorities,
Government of India.

3.2 A Digital Certificate is issued upon receipt of mandatory identity proofs and verification
letters attested by Gazetted Officer. Only upon the receipt of the required documents, a
digital certificate can be issued. The Contractors registered for participation in the e-GPS (as
per item 1 above) may obtain information required to issuance of a class Il Digital
Signature Certificate from the Controller of Certifying Authorities http://mpeproc.gov.in or
the Service Provider of e-GPS of Employer: (Joint Venture of T.C.S. with Antares).

3.3 Important Note: Bid may be submitted only using the digital certificate. In case, during
the process of a particular Bid, the user loses his Digital Certificate (i.e. due to virus attack,
hardware problem, operating system problem etc.); he may not be able to submit the Bid
online. Hence, the users are advised to back up the certificate and keep the copies at safe
places under proper security to be used in case of emergencies.

3.4 In online Bidding, the digital certificate issued to the authorized user of a firm or
association and used for electronic Bidding will be considered equivalent to a no -objection
certificate/power of attorney to that user. The firm or association has to authorize a specific
individual via an authorization certificate signed by all partners to use the digital certificate
as per Indian Information Technology Act 2000. Unless the certificate is revoked, it will be
assumed to represent adequate authority of the user to Bid on behalf of the firm or
association under Bids as per Indian Information Technology Act 2000. The digital
signature of this authorized user will be binding on the firm or association. It shall be the
responsibility of management/partners of the registered firm or association to inform the
Certifying Authority or Sub Certifying Authority, if the authorized user changes, and apply
for a fresh digital certificate and issue a fresh ‘authorization certificate' for the new user.
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3.5 The same procedure holds true for the authorized users in a private/public limited
company. In this case, the authorization certificate will have to be signed by the
directors of the company.

4. Opening of an Electronic Payment Account:

4.1 For submitting the Bids online Contractors/ Bidders are required to make online
payment of the Bid submission fee.

4.2 Arrangements have been made for Bidders to make payments online via Credit Card /
Cash Cards / Internet Banking. The List of modes of electronic payments accepted in e-
GPS is available online on the website http://mpeproc.gov.in

5. Online Payment of Bid Submission Fee:

5.1 The Bidding Documents are available for free download on State e-Procurement Portal.
However, the Bidders are required to make the payment of Bid submission fee through
online payment modes mentioned in 4.2 above.

5.2 Deleted

5.3 Submission of Bids, Bid Security and other documents will be governed by the time
schedule given under "Key Dates™" on the online e-GPS portal for the particular Bid.
[Please refer to the Help Manual for viewing of New Bids Online on the e-GPS Portal]:
http://mpeproc.gov.in

6. Bid Download: Eligible Bidders can download the Bid Document online.
7. Submission of Bids online:

7.1 Bidders have to submit and sign their encrypted Bids (by their user Public-Key) online
using their digital certificate within the date and time as stated in the Bid schedule (Key
Dates). The electronic Bids of only the Bidders who have submitted their Bid within the
stipulated time, as per the Bid time schedule (Key Dates), will be accepted by the
system. The online system does not allow late Bid submission.

7.2 A Bidder may substitute or withdraw its Bid after submission, provided that an
electronic notice of the substitution or withdrawal, duly signed by the authorized
representative of the Bidder, is received by the authority prior to the date for the
deadline for Bid submission.

8. Amendment of Bidding Document

8.1 At any time prior to the deadline for submission of e-Bid, the Authority may, for any
reason, whether at its own initiative or in response to a clarification requested by a
prospective tenderer, modify the e-Bid document by amendments. Such amendments
shall be uploaded on the e-Procurement website through corrigendum and shall form an
integral part of e-Bid document. The relevant clauses of the e-Bid document shall be
treated as amended accordingly.

8.2 Any addendum issued shall be part of the Bidding Document and shall be displayed
online only. Hence bidders are advised to visit portal regularly for updates.

8.3 To give prospective Bidders reasonable time in which to take an addendum into account
in preparing their bids, the Employer may, at its discretion, extend the deadline for the
submission of bids, pursuant to ITB 22.2. Such extensions shall be uploaded on the e-
Procurement website.
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9. Opening of Bid Documents: The Employer shall first open the envelope containing Bid
Security instrument & original affidavit submitted by bidder in physical form. If both
these documents in order he shall proceed with opening of electronic Bid. The Employer
shall first open the electronic "Envelope A" of all Bidders online through the website and
check for the validity of Bid Security and documents submitted in the "Envelope A", as
required by the Employer. In case, the requirements are complete, Envelope "B" shall be
opened and Technical Bid evaluation conducted.

10.0pening of Financial Bid: After the completion of the technical evaluation, the
Employer shall open the electronic "Envelope C" submitted by the technically qualified
Bidders online through the website in the presence of technically qualified Bidders who
choose to attend.

11. Bidders are required to give the requisite information in the formats given in
section-3/ templates available on e-tendering portal and also attach the scanned
copy of following documents.

Audited Profit/Loss Account And Balance Sheet For Last 5 Years:

Certificate For Similar Single Work Performed As Prime Contractor:

Existing Commitment And On-Going Construction/ Maintenance Work

1.9 References To The Banker(s) (As Per Given In The Tender Document)

1.10 Information On Current Litigation

DN | WIN|R

Under Taking Of Investment (20% Of Cost)

Bank Certificate - Evidence of Access To Avalibility of Credit Facalities(format given in
the tender document)

Revenue Solvency(In Case Registration is on the basis of solvency) valid revenue
solvency if registration is based on revenue solvency

9 | Other Documents

11.1 Uploaded documents of a successful Bidder will be verified with the originals before
signing the contract agreement.

11.2 Bidding Document is not to be uploaded by the Bidder. The Bidder has to only agree/
disagree on the conditions in the Bidding Document. The Bidders, who disagree on
the conditions of the Bidding Document, cannot participate in the Bidding.

12. Failures or Breakdowns of the Electronic Procurement System: The Employer shall not
accept any responsibility for failures or breakdowns of the electronic procurement
system, during the e-tendering process. In case of system failure, malfunction, or
breakdown during the bidding process, a notice will be published on the Employer's E-
Procurement Portal notifying that the system is down/was down (specifying time and
duration) and specifying what changes (if any) this may have on the deadline for
submission of Bids and other key dates as appropriate. The employer accept no
responsibility for possible local power or equipment failures and Bidders are strongly
advised to submit their Bids well before the deadline.
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Section 2

Instructions to Bidders (ITB)

A. General
1. Scope of Bid
1.1 Bids are invited by the Madhya Pradesh Rural Road Development Authority (MPRRDA)

1.2

13

1.4

1.5

3.1

3.2

from established, experienced and reputed firms registered in appropriate class for repair &
maintenance of Roads included in individual package (As per NIT).

The main elements of the Works and Services to be provided by the Contract are listed below:

a) Initial Rehabilitation - Works as indicated in the BOQ, Contract and as instructed by
the GM.

b) Routine Maintenance — to be carried out as indicated in the contract and as instructed
by the GM.

¢) Periodical Renewals — to be carried out as indicated in the contract and/ or as instructed
by the GM by issue of Work Order.

d) Emergency Works - As indicated in the NIT and when instructed by employer by issue
of work order.

Bid may be invited for one or more work services listed from (a) to (d) above. Bidder
should, therefore, go through the NIT carefully and quote for the work for which bid
has been invited. Percentage quoted by the bidder will be applicable to all work/
services indicated above.

The successful Bidder will be expected to carry out the Works and Services during the period
stated in the NIT and work order.

The Employer may appoint a Supervision Consultant to assist and advise the Employer in
the supervision of the execution of the Works and Services specified in the Contract to
ensure the successful Bidder's compliance with the Contract Documents. The Consultant
will act as Engineer under the Contract.

Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/
tenderer, bid/ tender, bidding/ tendering etc.) are synonymous.

Source of Funds

The Government of Madhya Pradesh shall provide funds for the work.
Eligible Bidders
This Invitation for Bids is open to all bidders as defined in the Appendix to ITB and NIT.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices or
for any other reason by the Central Government, the State Government or any public
undertaking, autonomous body, authority by whatever name called under the Central or the
State Government.
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(k)
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4.3

44 A

b)

44B

Qualification of the Bidder

All bidders shall provide in Section 3, (Forms of Bid) Qualification information and a
preliminary description of the proposed work method and schedule, including drawings and
charts, as necessary.

All bidders shall include the following information and documents with their technical bids in
Section 3, Qualification Information unless otherwise stated in the Appendix to ITB or NIT.
copies of original documents defining the constitution or legal status, place of registration,
and principal place of business; written power of attorney of the signatory of the Bid to
commit the Bidder;

total monetary value of civil construction works performed in each of the last five years;

experience in works of a similar nature and size, in each of the last five years, and details of
works in progress or contractually committed with certificates from the concerned officer of
the rank of Executive Engineer or equivalent;

evidence of ownership of major items of construction equipment named in Clause 4.4 B (b)
of ITB or evidence of arrangement of possessing them on hire/lease/buying as defined therein.

details of the technical personnel proposed to be employed for the Contract having the
qualifications defined in Clause 4.4 B (b) (ii) of ITB for the construction.

reports on the financial standing of the Bidder, such as profit and loss statements and auditor's
reports for the past five years;

an undertaking that the bidder will be able to invest a minimum of cash up to the percentage
(defined in the Appendix to ITB) of the contract price of works, during the implementation of
the works;

evidence of access to line(s) of credit and availability of other financial resources/ facilities
(10 percent of the contract value) certified by banker (the certificate being not more than 3
months old.)

authority to seek references from the Bidder's bankers;

information regarding any litigation or arbitration during the last five years in which the
Bidder is involved, the parties concerned, the disputed amount, and the matter;

Proof of Registration with EPF Organisation.

the proposed methodology and programme of construction & maintenance, backed with
equipment and material planning and deployment, duly supported with broad calculations
and Quality Management Plan proposed to be adopted, justifying their capability of execution
and completion of the work as per technical specifications and within the stipulated period of
completion.

Bids from joint venture are not allowed.

To qualify for award of the Contract, each bidder should have in the last five years: (for
packages with PAC more than Rs. 5.00 (five) crores)

Achieved in any one year a minimum financial turnover (in all cases of civil engineering
construction works only) volume of construction work of at least the amount equal to 75% of
the estimated cost of works (out of which one third turnover should be from Road Work) for
which bid has been invited. The turnover will be indexed at the rate of 8 percent for a year.
Satisfactorily completed, as prime Contractor, at least one similar work equal in value to one-
third of the estimated cost of work for which the bid is invited, or such higher amount as may
be specified in the Appendix to ITB.

(a) Each bidder must produce:

(i) An affidavit that the information furnished with the bid documents is correct in all respects;
and

(ii) Such other certificates as defined in the Appendix to ITB. Failure to produce the certificates
shall make the bid non-responsive.
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(b) Each bidder must demonstrate:

(i) availability for construction work, either owned, or on lease or on hire, of the key
equipment stated in the Appendix to ITB including equipments required for
establishing field laboratory to perform mandatory tests, and those stated in the
Appendix to ITB;

(i) availability for construction work of technical personnel as stated in the Appendix to
ITB.

(c) The bidder must not have in his employment:

(i) the near relations (defined as first blood relations, and their spouses, of the bidder or
the bidder’s spouse) of persons listed in the Appendix to ITB.

(i) without Government permission, any person who retired as gazetted officer within the
last two years of the rank and from the departments listed in the Appendix to ITB.

45 Deleted.
4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available

bid capacity for construction work is equal to or more than the total bid value. The available
bid capacity will be calculated as under:

Assessed Available Bid capacity = ( A*N*M - B )
where

A = Maximum value of civil engineering works executed in any one year during the last five
years (updated to the price level of the last year at the rate of 8 percent a year) taking into
account the completed as well as works in progress.

N = Number of years prescribed for completion of the works for which bids are invited
(period up to 6 months to be taken as half-year and more than 6 months as one year).

2 or such higher figure not exceeding 3 as may be defined in the Appendix to ITB.

w <Z
(T

Value, at the current price level, of existing commitments and on-going works to be
completed during the period of completion of the works for which bids are invited.

Note: The statements showing the value of existing commitments and on-going works as well as the
stipulated period of completion remaining for each of the works listed should be signed by the
bidder with an undertaking that in case any information is found incorrect he may be
disqualified/ debarred from participation in future tenders.

4.6.1 Contractors may participate in the tender of a package having PAC upto Rs. 5.00 (five) crores on
the basis of their Registration in appropriate class. Conditions given in clause 4.4 (A) (a) and
4.6 will not be applicable in such case.
4.7 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified
if they have:

(i) made misleading or false representations in the forms, statements, affidavits and
attachments submitted in proof of the qualification requirements; and/or

(ii) been debarred by the department from participation in tenders due to their record of poor
performance such as abandoning the works, not properly completing the contract, inordinate
delays in completion, litigation history, or financial failures etc.

5. One Bid per Bidder

51 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one
Bid for the same work will cause all the proposals with the Bidder's participation to be
disqualified.

Bidding Document for Maintenance of PMGSY Roads 19



6. Cost of Bidding

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and
the Employer will, in no case, be responsible or liable for those costs.

7. Site Visit

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and

familiarise himself with the Site of Works and its surroundings including source of earth,
water, road aggregates etc. and obtain all information that may be necessary for preparing the
Bid and entering into a contract for construction and maintenance of the Works. The costs of
visiting the Site shall be at the Bidder's own expense. For site visits he may contact the GM
PIU concerned.

B. Bidding Documents

8. Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed below and addenda issued in
accordance with Clause 10 of ITB.

8.2

8.3

1 Notice Inviting Tender
2.Instructions to Bidders
3 Qualification Information

4 Conditions of Contract

(Part | General Conditions of Contract, and Contract Data;

Part 11 (A) Special Conditions of Contract, Part-11 (B) Special condition applicable to 5 (five)
years maintenance contracts only)

5 Specifications/drawings
6 Form of Bid
7. Bill of Quantities

8. Form of Acceptance, Form of Agreement, Form of Notice to Proceed with the Work, Form
of Unconditional Bank Guarantee.
One set of the bidding documents will be issued to the bidder against the payment.

The bidder is expected to examine carefully all instructions, conditions of contract, contract
data, forms, terms and specifications, bill of quantities, forms and drawings in the Bid
Document. Failure to comply with the requirements of Bid Documents shall be at the bidder’s
own risk. Pursuant to clause 25 hereof, bids, which are not substantially responsive to the
requirements of the Bid Documents, shall be rejected.

9. Clarification of Bidding Documents and Pre-bid Meeting

9.1

9.21

9.2.2

9.2.3

A prospective Bidder requiring any clarification of the bidding documents may notify the
Employer in writing or by Email at the Employer's address indicated in the Notice Inviting
Tenders. The Employer will respond to any request for clarification received earlier than 10
days prior to the deadline for submission of bids. Employer’s response will be communicated
through Email only.

If a pre-bid meeting is to be held, the bidder or his authorised representative is invited to
attend it. Its date, time and address are given in the NIT.

The purpose of the meeting will be to clarify issues and to answer questions on any matter
that may be raised at that stage.

The bidder is requested to submit any questions in writing or by e-mail so as to reach the
Employer not later than 3 days before the meeting.
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9.24

9.25

Minutes of the meeting, including the text of the questions raised (without identifying the
source of the enquiry) and the responses given will be displayed on the official website/ e-
tendering portal.

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.

10. Amendment of Bidding Documents

10.1

10.2

10.3

Before the deadline for submission of bids, the Employer may modify the bidding documents
by issuing addenda.

Any addendum thus issued shall be part of the bidding documents and shall be displayed on
the official website/ e-tendering portal in case of tender invited online.

To give prospective bidders reasonable time in which to take an addendum into account in
preparing their bids, the Employer may extend, if necessary, the deadline for submission of
bids, in accordance with Clause 20.2 of ITB.

C. Preparation of Bids

11.

111

12.

12.1

Part |

Language of Bid

All documents relating to the Bid shall be in the language specified in the Appendix to ITB.
Photo/ Scanned copy of documents in Hindi will also be accepted.

Documents Comprising the Bid

The Bid submitted by the Bidder shall be in two separate parts: - (For online submission please
see instructions available on E-procurement portal and in Section 1(a) of this document).
This shall be named Technical Bid and shall comprise of:

For bidding documents downloaded from the website, the demand draft for the cost of the
bidding documents may be placed in a separate cover, marked “cost of bidding document
downloaded from the internet”;

Earnest Money in a separate cover marked ‘Earnest Money’;

Authorized address and contact details of the Bidder having the following
information; Address of communication :

Telephone No.(s) : Office

: Mobile No. :

Facsimile (FAX) No. :

Electronic Mail Identification (E-mail ID) :

IV. Qualification information, supporting documents, affidavit and undertaking as specified in

V.
VI

VI

Part I1.

Clause 4 of ITB.

Undertaking that the bid shall remain valid for the period specified in clause 15.1 OF ITB.
any other information/documents required to be completed and submitted by bidders, as
specified in the Appendix to ITB, and

. An affidavit affirming that information furnished in the bidding document is correct to the

best of his knowledge and belief.

It shall be named Financial Bid and shall comprise of:

(i) Financial Bid in the form as specified in Section 6;
(i) Priced bill of quantity for items specified in the BOQ attached to detailed NIT. (in case of
item rate tender only)
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12. 2 Each part shall be separately sealed and marked in accordance with Sealing and Marking

instructions in clause 19 of ITB.

12.3  The following documents will be deemed to be part of the bid.

Section Particulars

1 Notice inviting Tender

2 Instruction to the bidders

3. Conditions of Contract (GCC and SCC)

4, Contract Data

5. Specifications

6. Drawings

13. Bid Prices

13.1  The Contract shall be for the whole Works, as described in the NIT, based on the offer given
by the bidder.

13.2 Item Rate Method requires the bidder to quote rates and prices for all items of the Works
described in the Bill of Quantities. The items for which no rate or price is entered by the
Bidder will not be paid for by the Employer when executed and shall be deemed covered by
the other rates and prices in the Bill of Quantities. Corrections, if any, shall be made by
crossing out, initialling, dating and rewriting.
In case of percentage rate tender, contractor should quote above / below / at par of the
relevant SSR as given in NIT. Contractor who fails to mention above/ below / at par of the
SSR his bid will be treated as non-responsive.

13.3  All duties, taxes, royalties and other levies payable by the Contractor under the Contract, or
for any other cause, shall be included in the rates, prices, and total Bid price submitted by the
Bidder.

13.4  The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and

shall not be subject to adjustment.

14. Currencies of Bid

14.1  The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.

15. Bid Validity

15.1  Bids shall remain valid for a period of ninety days after the deadline date for bid submission
specified in Clause 20 of ITB. A bid valid for a shorter period shall be rejected by the
Employer as non-responsive.

15.2  In exceptional circumstances, prior to expiry of the original time limit, the Employer may

request that the bidders may extend the period of validity for a specified additional period.
The request and the bidders’ responses shall be made in writing or by email. A bidder may
refuse the request without forfeiting his Earnest Money. A bidder agreeing to the request will
not be required or permitted to modify his bid, but will be required to extend the validity of
his earnest money for a period of the extension, and in compliance with Clause 16 of ITB in
all respects.
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16. Earnest Money

16.1  The Bidder shall furnish, as part of the Bid, Earnest Money, for the amount specified in the
NIT.

16.2  The Earnest Money shall, at the Bidder’s option, be in the form of Fixed Deposit Receipt or
DD of a scheduled commercial bank, issued in favour of the name given in the Appendix to
ITB. The Fixed Deposit Receipt shall be valid for six months or more after the last date of
receipt of bids. Other forms of Earnest Money acceptable to the Employer are stated in the
Appendix to ITB.

16.3  Any bid not accompanied by an acceptable Earnest Money, unless exempted in terms given in
the Appendix to ITB, shall be rejected by the Employer as non-responsive.

16.4  The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the
Bid validity period specified in Clause 15.1 of ITB.

16.5  The Earnest Money of the successful Bidder will be discharged when the Bidder has signed
the Agreement and furnished the required Performance Security.

16.6  The Earnest Money may be forfeited:

a) if the Bidder withdraws the Bid after bid submission during the period of Bid validity;
b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to

i. sign the Agreement; and
ii. Furnish the required Performance Security.

17. Alternative or conditional Proposals by Bidders

17.1  Bidders shall submit offers that comply with the requirements of the bidding documents,
including the Bill of Quantities and the basic technical design as indicated in the drawings
and specifications. Alternative/ conditional proposals will be rejected as non-responsive.

18. Format and Signing of Bid
18.1  The Bidder shall submit one set of the bid comprising of the documents as described in Clause
12 of ITB.

18.2  The Bid shall be typed or written in indelible ink and shall be signed by a person or persons
duly authorized to sign on behalf of the Bidder, pursuant to Clause 4.2(a) of ITB. All pages of
the Bid shall be signed by the person or persons signing the Bid.

18.3  The Bid shall contain no overwriting, alterations or additions, except those to comply with
instructions issued by the Employer, or as necessary to correct errors made by the Bidder, in
which case such corrections shall be made by scoring out the cancelled portion, writing the
correction and initialling and dating it by the person or persons signing the Bid.

D. Submission of Bids — (For online submission please see instructions available on E-
procurement portal and in Section 1(a) of this document).

19. Sealing and Marking of Bids

19.1  The Bidder shall place the three separate envelopes (called inner envelopes) marked “EMD?”,
“Technical Bid” and “Financial Bid” in one outer envelope. The inner envelopes will have
markings as follows:

EMD
Cost of bid document if the form of Bid is downloaded from the internet.

Technical Bid: To be opened on
22.10f ITB.)

Financial Bid: Not to be opened except with the approval of the Employer.

(date and time of Technical Bid opening as per clause
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The contents of the Technical and Financial Bids shall be as specified in clause 12.10f

ITB. 19.2 The inner and outer envelopes containing the EMD, Technical and Financial Bids shall

19.3

a) be addressed to the Employer at the address provided in the NIT;
b) bear the name and identification number of the work package.
c) provide a warning not to open before the specified time and date for Bid opening as defined

in clause 22.1 of ITB.

In addition to the identification required in Clause 19.2, each of the envelopes shall indicate
the name and address of the Bidder to enable the Bid to be returned unopened in case it is
declared late, pursuant to Clause 21 of ITB, or is declared non-responsive pursuant to Clause
22 of ITB.

20. Deadline for Submission of Bids

20.1

20.2

21.
21.1

Complete Bids (including Technical and Financial) must be received by the Employer at the
address specified in the NIT not later than the date and time indicated in the NIT. In the event
of the specified date for the submission of bids being declared a holiday for the Employer, the
Bids will be received up to the specified time on the next working day.

The Employer may extend the deadline for submission of bids by issuing an amendment in
accordance with Clause 10.3 of ITB, in which case all rights and obligations of the Employer
and the bidders previously subject to the original deadline will then be subject to the new
deadline.

Late Bids

Any Bid received by the Employer after the deadline prescribed in Clause 20 of ITB will be
returned unopened to the Bidder.

E. Bid Opening and Evaluation

22. Bid Opening

221

22.2

22.3

224

225

22.6.

The Employer will open the bids received (except those received late) in the presence of the
bidders/bidders’ representatives who choose to attend at the time, date and place specified in
the NIT. In the event of the specified date for the submission of bids being declared a holiday
for the Employer, the Bids will be opened at the appointed time and location on the next
working day.

The envelope containing the technical bid shall be opened. The inner envelope marked “cost
of bidding document downloaded from the internet” will be opened first and if the cost of the
bidding documents is not there, or incomplete, the remaining bid documents will not be
opened, and bid will be rejected.

In case of tender document downloaded from the Internet, contractor will have to
sign on the authentic copy of tender document which will be attached by General Manager at
the time of execution of agreement and also on the tender document submitted by the bidder.
In case of any difference in the conditions of the two documents conditions given in the
authentic copy of the document will prevail.

In all other cases, the amount of Earnest Money, forms and validity shall be announced.
Thereafter, the bidders’ names and such other details as the Employer may consider
appropriate, will be announced by the Employer at the opening.

The Employer will prepare minutes of the Bid opening, including the information disclosed to
those present.

Evaluation of the technical bids with respect to bid security, qualification information and
other information furnished in Part | of the bid in pursuant to Clause 12.1 of ITB, shall be
taken up and a list of the responsive bids whose financial bids are eligible for consideration
will be prepared.

Financial bid shall be opened at the place, date & time specified in the NIT.
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22.7

23.
23.1

24.
24.1

24.2

25.
25.1

25.2

25.3

At the time of the opening of the ‘Financial Bid’, the names of the bidders whose bids were
found responsive in accordance with clause 22.5 of ITB will be announced. The financial bids
of only these bidders will be opened. The remaining bids will not be opened and returned
unopened to the bidders. The responsive bidders’ names, the Bid prices, the total amount of
each bid, and such other details as the Employer may consider appropriate will be announced
by the Employer at the time of bid opening. Any Bid price which is not read out and recorded,
will not be taken into account in Bid Evaluation.

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful Bidder
has been announced. Any attempt by a Bidder to influence the Employer’s processing of bids
or award decisions may result in the rejection of his Bid.

Clarification of Bids and Contacting the Employer

No Bidder shall contact the Employer on any matter relating to its bid from the time of the
bid opening to the time the contract is awarded.

Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or
contract award decision may result in the rejection of his bid.

Examination of Bids and Determination of Responsiveness

During the detailed evaluation of “Technical Bids”, the Employer will determine whether each

Bid (a) meets the eligibility criteria defined in Clauses 3 and 4; (b) has been properly signed;
(c) is accompanied by the required securities; and (d) is substantially responsive to the
requirements of the bidding documents. During the detailed evaluation of the “Financial
Bids”, the responsiveness of the bids will be further determined with respect to the remaining
bid conditions, i.e., priced bill of quantities, technical specifications and drawings.

A substantially responsive “Financial Bid” is one which conforms to all the terms, conditions,
and specifications of the bidding documents, without material deviation or reservation. A
material deviation or reservation is one (a) which affects in any substantial way the scope,
quality, or performance of the Works; (b) which limits in any substantial way, inconsistent
with the bidding documents, the Employer’s rights or the Bidder’s obligations under the
Contract; or (c) whose rectification would affect unfairly the competitive position of other
bidders presenting substantially responsive bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and
may not subsequently be made responsive by correction or withdrawal of the nonconforming
deviation or reservation.

26. Correction of Errors

26.1

a)

b)

26.2

Bids determined to be substantially responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as follows:

where there is a discrepancy between the rates in figures and in words, the lowest of the two
will govern, however, in case of online submission of tender through electronic process,
rate quoted by contractor in figures will govern.

where there is a discrepancy between the unit rate and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern.

The amount stated in the Bid will be adjusted by the Employer in accordance with the above
procedure for the correction of errors and shall be considered as binding upon the Bidder. If
the Bidder does not accept the corrected amount, the Bid will be rejected, and the Earnest
money shall be forfeited in accordance with Clause 16.6(b) of ITB.
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27. Evaluation and Comparison of Bids

27.1

27.2

27.3

27.4

The Employer will evaluate and compare only the bids determined to be substantially
responsive in accordance with Clause 25 of ITB.

In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price by
adjusting the Bid price by making correction, if any, for errors pursuant to Clause 26 of ITB.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s
estimate of the cost of work to be performed under the contract, the Employer may require
the Bidder to produce detailed price analysis for any or all items of the Bill of Quantities, to
demonstrate the internal consistency of those prices with the construction methods and
schedule proposed. After evaluation of the price analyses, the Employer may require that the
amount of the performance security set forth in Clause 32 of ITB be increased at the expense
of the successful Bidder to a level sufficient to protect the Employer against financial loss in
the event of default of the successful Bidder under the Contract. The amount of the increased
performance security shall be decided at the sole discretion of the Employer, which shall be
final, binding and conclusive on the bidder.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s
estimate of the cost of routine maintenance of works to be performed during the contract
period, the Employer may require the Bidder to produce detailed price analyses for routine
maintenance. After its evaluation, the Employer may require that the amount of the
performance security set forth in Clause 32 be increased at the expense of the successful
Bidder to a level sufficient to protect the Employer against financial loss in the event of
default of the successful Bidder under the Contract. The amount of the increased performance
security shall be decided at the sole discretion of the Employer, which shall be final, binding
and conclusive on the bidder.

28. Price Preference

28.1

There will be no price preference to any bidder.

F. Award of Contract

29. Award Criteria

29.1

30.
30.1

31
31.1

Subject to Clause 31 of ITB, the Employer will award the Contract to the Bidder whose Bid
has been determined:

to be substantially responsive to the bidding documents and who has offered the lowest
evaluated Bid price, provided that such Bidder has been determined to be (a) eligible in
accordance with the provisions of Clause 3 of ITB, and (b) qualified in accordance with the
provisions of Clause 4 of ITB; and

to be within the available bid capacity adjusted to account for his bid price which is evaluated
the lowest in any of the packages opened earlier than the one under consideration.

Employer’s Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause 29 above, the Employer reserves the right to accept or reject any Bid,
and to cancel the bidding process and reject all bids, at any time prior to the award of
Contract, without thereby incurring any liability to the affected Bidder or bidders or any
obligation to inform the affected Bidder or bidders of the grounds for the Employer’s action.

Notification of Award and Signing of Agreement.

The bidder whose Bid has been accepted will be notified of the award by the Employer prior
to expiration of the Bid validity period by email or facsimile confirmed by registered letter.
This letter (hereinafter and in the Part | General Conditions of Contract called the “Letter of
Acceptance”) will state the sum that the Employer will pay to the Contractor in consideration
of the execution, completion and maintenance of the Works, by the Contractor as prescribed
by the Contract (hereinafter and in the Contract called the “Contract Price”).
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31.2.

31.3.

314

32.

321

32.2

32.3

33.
34.
341

The notification of award will constitute the formation of the Contract, subject only to the
furnishing of a performance security in accordance with the provisions of Clause 32.

The Agreement will be signed by the Employer and the successful Bidder after the
performance security is furnished.

Upon the furnishing by the successful Bidder of the Performance Security, & signing the
agreement work order shall be issued.

Performance Security

The amount of performance security is 5% of the contract amount. Within 10 (ten) days after
receipt of the Letter of Acceptance, the successful Bidder shall deliver to the Employer a
Performance Security equal to one percent of the Contract Price, valid a date 45 days after
the expiry of intended completion period of contract plus additional security for unbalanced
bid in accordance with Clauses 27.3 and 27.4 of ITB and Clause 46 Part | General Conditions
of Contract and sign the contract. 4% (four percent) performance security will be retained
from each running payment. The amount of additional performance security shall be
decided by the employer.

The performance security shall be either in the form of a Bank Guarantee or fixed deposit
Receipts, in the name of the Employer, from a Scheduled commercial bank.(other than Co-
operative Bank)

Failure of the successful Bidder to comply with the requirements of Clause 32.1.shall
constitute sufficient grounds for cancellation of the award and forfeiture of the Earnest
Money. He will also be debarred from participating in bids under PMGSY for one year.

Advances - No advances, on any account shall be paid to the contractor.

Corrupt or Fraudulent Practices

The Employer requires the bidders/Contractors to strictly observe the laws against fraud and
corruption in force in India, namely, Prevention of Corruption Act, 1988.
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Appendix to ITB

The Employer should fill out this Appendix to ITB before issuing the bidding documents The insertions
should correspond to the information provided in the Invitation for Bids.

Instructions to Bidders

Clause Reference

(3.2) Eligible Bidders are: As mentioned in NIT.
(4.2) The information required from bidders in Clause 4.2 is modified as follows:
None
4.2 (g) The percentage is 20% of contract price.
(4.4 A) (b) Nil [insert the amount if it is more than one-third of the estimated cost of
works.]
(4.4 B) (a) (i) Other certificates required with the bid are:
None.
(4.4.B) (b) (i) The key equipments for road works and field testing laboratory Road Works
are:
Minimum Plant Class of Equipment Min. Number
Requirements /Machinery Required
1 Static Roller 5
2 Truck/Dumper Z
3 Hot Mix Plant
4 Paver/Finisher
5 Water Tanker

For field testing Laboratory

Name of the Equipment Quantity

As per Appendix 10.2 of Rural Road Manual 2002 (SP 20-2002) for each
package

i. The bidder should produce the documentary evidence in support of his
owning or having confirmed access of the required equipments (in good
condition) for the project.

(4.4) (b) (i) A maintenance engineers with degree / diploma in civil engineering with three
years experience.
(4.4 B) (c) (i) The bidder must produce an affidavit stating that the near relations of the

following departmental officers are not in his employment:

A bidder shall not be permitted to bid for works in the Project Implementation
Unit responsible for award and execution of contracts in which his or his
spouse’s near relative is posted as Accountant/Accounts Officer or as an officer
in any capacity between the grades of General Manager and Assistant Manager
(both inclusive). He shall also intimate the name of persons who are working
with him in any capacity and who are near relatives to any officer of
MPRRDA. Any breach of this condition by the contractor would render him

liable to be removed from the list of eligible contractors.

Note: The term near relative means wife, husband, parents and son, grand son,
brother, sister, brother-in-law, father-in-law and mother-in-law.

(4.4 B) (c) (i) The bidder must produce an affidavit stating the names of retired gazetted
officer (if any) in his employment who retired within the last two years as AE,
EE, SE and CE from RES and MPRRDA.
In case there is no such person in his employment, his affidavit should clearly

state this fact.
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(4.6)
(7.1)

©.2.1)

(11.1)
(12.1) Part 1 (v)

(13.2.)
(13.2)

(16.1)
(16.2)

(16.2)

(16.3)
(20.1)

(20.1)

(22.1) & (22.6)

(32.1)

M=2

The contact person is:
Designation: General Manager, Project Implementation Unit of the
PIU concerned as indicated in NIT
Address:
Telephone No.

Place, Time and Date for pre-bid meeting are:

Place  Asgivenin NIT

Time

Date

Language of the bid is: English

The other documents required are: .........

Bids may be submitted only in : As per NIT
The Schedule of Rate applicable for Percentage Rate Method is- As per NIT.

As per NIT
Fixed Deposit Receipt (interest bearing) must be drawn:
In favour of: General Manager of Project Implementation Unit concerned.
FDRs of Co-operative Banks will not be accepted.
Other acceptable forms of Earnest Money pledged in favour of General
Manager, Project Implementation Unit concerned are
i Demand draft of scheduled commercial bank in the name of GM
PIU.
Exemption from Earnest Money is granted to: None.
The Employer's address for the purpose of Bid submission is - As indicated in
NIT.
The deadline for submission of bids shall be:
Time As indicated in NIT.

Date As indicated in NIT.

The date, time and place for opening of the Technical Bids are:
(A) Technical Bid

Date

Time - Asindicated in NIT.

Place

(B) Financial Bid (For qualified bidder as)

Date

Time - As indicated in NIT.

Place

The amount and validity period of the performance guarantee is: As per
Clouse-32.
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Section 3

Qualification Information

Notes on Form of Qualification Information

additional pages as necessary.

The information to be filled in by bidders in the following pages will be
used for purposes of post-qualification as provided for in Clause 4 of the Instructions
to Bidders. This information will not be incorporated in the Contract. Attach

1. Individual Bidders

Bidder

Place of registration:

1.1 Constitution or legal status of [attach copy]

Principal place of business:

Power of attorney of signatory

of Bid
In case of proprietorship firm
name of proprietor.

[attach]

1.2 Total annual volume of
civil engineering | 20
construction work executed
and payments received in | 20
the last five years preceding
the year in which bids are

invited. (Attach certificate

-20

-20

(Rs. In lakhs)

from Chartered
Accountant)
131 Work performed as prime Contractor (in the same name and style) on construction
works of a similar nature and volume over the last five years. Attach certificate
from the Engineer-in-charge
Project Name of | Description | Value Contract Date of | Stipulated Actual Remarks
Name | Employer of work of No. Issue of Date of Date of explaining
contract Work | Completion | Completion | reasons for
Order Delay, if
any

1.3.2 Information on Bid Capacity (works for which bids have been submitted and works which are

yet to be completed) as on the date of this bid.
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(A)

Existing commitments and on-going construction works:

Description | Place | Contract | Name & | Value of | Stipulated Value  of| Anticipated
of Work & No &| Address Contract | period  of | works Date of
State | Date of (Rs. In | completion | remaining | completion
Employer | lakhs) to be
completed
(Rs.
Lakhs) *
@) @ (3 4) ®) (6) @) (8)
(B) Works for which bids already submitted:
Description of | Place | Name &]| Estimated Stipulated Date when | Remarks, if
Work & Address  of| Value of | period of | decision is |any
State Employer Works completion expected
(Rs. Lakhs)
@) (&) @) () ©) (6) @)
1.4 Availability of Major items of Contractor's Equipment proposed for carrying out the Works.

List all information requested below. Refer also to Clause 4.2(d) and Clause 4.4 b (b) of the

Instructions to Bidders.

Item of Equipment

Description, make, and
age (Years), and

capacity

Condition (new,
good, poor) and
number available

Owned, leased

(from whom?), or

to be purchased

1.5 Qualifications of technical personnel proposed for the Contract. Refer also to Clause 4.2(e) of the
Instructions to Bidders and Clause 9.1 of Part-1 General Conditions of Contract.

Position Name Qualification Years of experience
Road Building Other
Works Works
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1.6 Deleted

1.7 Financial reports for the last five years: balance sheets, profit and loss statements, auditors'
reports, etc. List below and attach copies.

18 Evidence of access to financial resources to meet the qualification requirements: cash in hand,
lines of credit, etc. List below and attach copies of support documents.(Sample format

attached).

1.9 Name, address, and telephone, email, and facsimile numbers of banks that may provide
references if contacted by the Employer.

Information on current litigation in which the Bidder is involved.

Name of Other party(s)

Cause of dispute

Litigation where
(Court/arbitration)

Amount involved

1.11  Proposed Programme (work method and schedule). Descriptions, drawings, and charts as
necessary, to comply with the requirements of the bidding documents.
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY
OF CREDIT FACILITIES

BANK CERTIFICATE

Package No. for which certificate is issued MLP.....................

This is to certify that M/S --------------- is a reputed company/ firm with a
good financial standing.
If the contract for the work, namely, is awarded to the above
firm, we shall be able to provide overdraft/credit facilities to the extent of Rs.
to meet their working capital requirements for executing the above

contract.

Signature of Senior Bank Manager
Name of the senior Bank Manager
Address of the Bank -----------------------

Stamp of the Bank
Note: Certificate should be on the letter head of the bank.
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Section 4 - Conditions of Contract

Part | - General Conditions of Contract

(For Rural Road Maintenance)

Notes on Conditions of Contract

These “Part I’ General Conditions of Contract are subject to any variations and additions set out
in the “Part II" Special Conditions of Contract and shall be augmented by the information contained in the
Contract Data, the Scope of Works, and other documents listed therein The complete "Conditions of

Contract" is intended to express fairly the rights and obligations of both parties.
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Part — | General Conditions of Contract
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61. Health & safety measures

62. Death or permanent invalidity
of contractor
63. Jurisdiction
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Section 4 — Part | General Conditions of Contract

A. General
1. Definitions

1.1 In case of contradiction between the meanings of these definitions, and of other clauses of these
conditions of contract, the employer will provide clarification on the assumption that the
contract data is superior to the respective clause, and the meaning within an individual clause is
superior to any definition given herein

Bill of Quantities means — the schedule of items (nomenclature of which will generally be as per
SSR) indicating unit and quantity of each item to be executed. In case of item rate bid the
priced and completed Bill of Quantities forming part of the Bid.

The Contract (or Contract Agreement) is the contract between the Employer and the Contractor to
do the works and services required under the contract

The Contract Completion Date shall occur at the conclusion of the contract period, together with
any defect liability period which remains to be completed, in accordance with sub-clause 17.4 in this
contract, the use of the expression "Intended contract completion date” has no particular significance
or distinct contractual meaning.

The Contract Data, as provided at the end of this "Section 4", specifies information in relation to the
Conditions of Contract which is relevant to this particular Contract

The Contract Period, is the period of time set out in sub-clause 17.1, during which the contractor
must execute or provide the works and services required under the Contract

The Contractor is the person or corporate body who has contracted to undertake the Works and
services.

The Contract Price is the price stated in the contract agreement (and thereafter as adjusted in
accordance with the provisions of the contract) for which the contractor will execute, complete, and
subsequently maintain the works.

Days are calendar days; months are calendar months.

A Defect is any part of the Works not completed in accordance with the contract or, if completed,
showing serious signs of failure due to improper workmanship

The Defects Liability Certificate is the certificate issued by engineer, after the defect liability period
has ended, and upon correction of defects by the contractor, pursuant to sub-clause 32.2.

The Defects Liability Period means the period stipulated in the contract data to Sub-Clause 32.3
during which the contractor remains responsible and liable for rectification of any defect in his works.

Drawings, including calculations and other information provided or approved by the Engineer for
the execution of the Contract.

The Employer is the party as defined in the contract data, who employs the contractor to carry out
the work; including routine maintenance. The employer may delegate all or any specific functions
to a person or body nominated by him.

Engineer in charge — means the general manager in charge of the PIU under whom work is being
executed.
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The Engineer is the person named in the contract data or any other competent person appointed by
the employer and notified to the contractor, to act in replacement of the Engineer who will act

impartially and be responsible for supervising the execution of the works and administering the
contract.

The intended Works Completion Date means — As mentioned in contract data.

Initial Rehabilitation is the work required to be under taken at the start date to restore the service
quality level of the roads as indicated in the BOQ.

Materials are all supplies, including consumables, used by the contractor for incorporation in the
works.

Notice to Proceed is the document issued upon signing of the contract agreement which initiates the
start of the Works and Services

Periodic Renewal is work required to restore time-based deterioration of the roadway.

Plant and / or Equipment denotes the Contractor's tools, machinery and vehicles brought
temporarily to the site to construct the works.

Routine Maintenance is the regular and organized maintenance of the roads within the site, as
specified in the contract documents, for the period stated in the contract.

The Site is the area defined as such in the contract data.

Specification means the specification of the works, as described in contract document and any
modification or addition made or approved by the engineer by issue of a variation.

The Start Date is given in the contract data It is the date when the Contractor shall commence

execution of the works and services. It does not necessarily coincide with any of the Site Possession
Dates.

A Sub-Contractor is a person or corporate body who has contracted with the Contractor to carry
out certain activities under the Contract on behalf of the Contractor.

Temporary Works are works designed, constructed, installed, and removed by the Contractor,
that are needed for construction or installation of the Works.

A variation Order -is an instruction given by the Engineer, which varies the Works.

The works and Services, as defined in the Scope of Works, comprise inter alia the Routine
maintenance of the Roads within the Site, together with any Initial Rehabilitation Works and the
Periodic Renewal works needed to restore the highway fabric from time to time and other services
necessary for maintaining smooth flow of traffic at all time.

2. Interpretation

2.1 Ininterpreting these Conditions of Contract, singular also means plural, male also means female
or neuter, and the other way around Headings have no significance Words have their
normal meaning under the language of this Contract unless specifically defined. The
employer will provide instructions clarifying queries about these Conditions of Contract.

2.2 The documents forming the Contract, and listed in the Agreement shall be interpreted in the
following order of priority
(1) Agreement read with NIT
(2) Notice to Proceed with the Work,
(3) Letter of Acceptance,
(4) Contractor's Bid
(5) Contract Data
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(6) Special Conditions of Contract Part 11

(7) General Conditions of Contract Part |,

(8) Specifications,

(9) Drawings

(10) Bill of Quantities and

(11) Any other document listed in the Contract Data.

3. Language and Law

3 1 The language of the contract and the Law governing the contract are stated in the contract data
4. Engineer’s Decisions

4.1 Except where otherwise specifically Stated, the Engineer will decide contractual matters between
the employer and the contractor in the role of representing the employer. However, the Engineer
shall obtain the approval of Employer where so required under the rules and instructions issued by
the employer.

4.2 Further to Sub clause 4.1, The following powers shall be retained by the employer;

4.2.1 Issuing a contract variation under Clause 35,

4.2.2 Fixing rates or prices under clause 36.1

4.2.3 Subletting of any part of the works under clause 7

4.2.4 Determining an extension of an intended Works Completion Date, under clause 27
4.2.5 Determining an extension of the Contract Period, under Clause 27

4.2.6 Approving replacement and substitute personnel under Cause 9

4.3 Except as expressly stated in the Contract the Engineer shall not have any authority to relieve the
Contractor of any of his obligations under the contract

5. Delegation

The Engineer with the approval of the Employer, may delegate any of his duties and
responsibilities to other people after notifying the Contractor, and may cancel any delegation after
notifying the Contractor.

6. Communications

All communications, including certificates, notices or instructions, to be transmitted to the
contractor by employer or engineer, shall be sent to the address written in the agreement signed
by the employer and Contractor' Additionally, for convenience, the engineer and contractor may
agree to send a copy of any correspondence relevant to management of the work site, to an
address local to the project

The address and contact details for communication with the employer or engineer shall be as per
the details given in Contract Data. Communications between parties that are referred to in the
conditions of contract shall be in writing. The notice sent by facsimile (fax) or other electronic
means shall be effective on confirmation of the transmission. The notice sent by registered post or
speed post shall be effective on delivery or at the expiry of the normal delivery period as
undertaken by the postal service

7. Subcontracting — Not allowed.
8. Other Contractors

8.1 The Contractor shall, upon written request from the employer or the engineer, afford all reasonable
opportunities for the following third Parties to carry out work within the Site, namely.
(a) any other contractors employed by the Employer
(b) the workmen of the Employer, and
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(c) the workmen of any duly constituted authorities who may be employed in the execution on or
near the Site of any work not included in the contract or of any contract which the Employer
may enter into in connection with or ancillary to the works.

The Employer and / or any third party contractor, as the case may be in respect of such work, shall have
full regard for safety of. and avoidance of danger to all persons entitled to be on the Site.

In the case where such a third party contractor occupies a part of the Contractor's site, to the
extent that it is impractical for the Contractor to undertake routine maintenance works, then the
Employer will ensure that the third Party will be made responsible for maintenance for the
period and extent of his occupation, at no cost or deduction to the Contractor.

8.2 The Contractor should arrange to undertake the construction works in such a way as to ensure the
least hindrance to the smooth flow of traffic, including movement of vehicles and equipment of
other Contractors till the completion of the Works, to the satisfaction of the Engineer.

9. Personnel

9.1 For supervision and management of the construction work and routine maintenance and for
operation of the field laboratory, the contractor shall employ technical personnel with the
qualifications and experience, and in such numbers, as set out in the contract data. The engineer
will approve any proposed replacement of any nominated technical personnel only if their
relevant qualifications and abilities are substantially equivalent to or better than the requirements
stated in the contract data.

9.2 If the Engineer requires the Contractor to remove a person who is a member of the Contractor's
staff or work force stating reasons of poor technical performance or of impropriety or the like, the
Contractor shall ensure that the person leaves the Site within seven days and has no further
connection with the Works in the Contract The Contractor shall then replace that person in
accordance with the requirements of Sub-clause 9.1

9.3 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering
Department of the State Government and has either not completed two years after the date of
retirement or has not obtained State Government's permission to employment with the Contractor.

10. Employer's and Contractor’s Risks

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the Contractor
carries the risks which this Contract slates are Contractor's

11. Employer's Risks

11.1 The Employer is responsible for, and will indemnity the Contractor against the following
excepted risks

(a) in so far as they directly affect the execution of the Works in the Employer s country,
the risks of war, invasion act of foreign enemies, rebellion, revolution, insurrection or
military or usurped power, civil war not commotion or disorder.

(b) Damages caused to work, through natural calamities, which was not constructed
by him.

(c) Contamination from any nuclear fuel or nuclear waste or radioactive or toxic explosive,
(d) A cause due solely to the design of the Works, other than the Contractor's design, and

(e) loss or damage due to the use or occupation of the Site by the Employer except as may
be provided for in the Contract;

12. Contractor's Risks

121  All Risks of loss of or damage to physical property and of personal injury and death which
arise during and in consequence of the performance of the Contract other than the excepted
risks, referred to in clause 11.1, are the responsibility of the Contractor.
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13.

14.
14.1

15.

151

16.
16.1

16.2

16.2.1

16.2.2

16.3

16.4

Liability for Accidents to person

The contractor shall be deemed to have indemnified and saved harmless the Employer against all
action, suits, claims, demands, costs etc., arising in connection with injuries suffered by any
persons employed by the contractor or his subcontractor for the works whether under the General
law or under workman's compensation Act, or any other status in force at the time of dealing with
the question of the liability of employees for the injuries suffered by employees and to have taken
steps properly to ensure against any claim there under.

Site Investigation Reports

The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and
familiarise himself with the site of works and its surroundings including source of earth,
water, road aggregates etc. and obtain all information that may be necessary for preparing the
Bid and entering into a contract for execution of the works. The costs of visiting the Site shall
be at the Bidder's own expense for site visits, he may contact the GM PIU concerned.

Queries about the Contract Data
The engineer will clarify queries on the contract data.

Scope of Services

The Contractor shall undertake the works and services on the Rural Roads listed in the
agreement. The principal objectives of the contract are to undertake the maintenance of the
Roads, Bridges and services, mentioned in the agreement in accordance with the scope of
works and specification.

Routine Maintenance - The contractor is responsible for undertaking all maintenance
that is set out in the contract, without requiring the intervention or instruction of the
Engineer, other than that the latter will undertake inspections to assess compliance with
the service intervention levels, as a prerequisite to certifying payment. The contractor
is, therefore, responsible for choosing the methodology, which is the most efficient and
cost effective, whilst at the same time delivering the service quality levels without
compromising the convenience and safely of the road user.

The rates of routine maintenance are based on the principal of monthly lump-sum
payment to be made for complete services under taken in compliance with the contract.
Payment will be regulated as per provisions of Clause 38.2.

The contractor shall do the maintenance of roads, pavement, road sides and cross drains,
culverts/ bridges, surface drains to the required standards and keep the entire road surface
and structure in defect free condition during the entire maintenance period, keeping in view
provisions of Chapter 11 of Rural Road Manual (IRC:SP:20:2002), specific provisions of
which are given in the contract data.

Initial Rehabilitation Works

As provided under the contract, initial rehabilitation works, shall be carried out in accordance
with the Technical Specifications at unit rates/prices offered by the contractor in his Bid for the
estimated quantities shown in the Bill of Quantity, and completed within the time indicated in
the work order issued by the Engineer for the execution of the initial rehabilitation works.
Payment for such work shall be based on the work actually executed, measured and accepted
by the engineer in terms of the agreement

Periodic Renewal
If included in the agreement, the periodic renewal bituminous surface shall be carried out by
the contractor in accordance with specifications and at the rate offered by the contractor in his
Bid for the estimated quantities shown in the bill of quantities within the time period indicated
in the work order.
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16.5

16.6

16.7

17.

17.1

17.2

17.3

17.4

Emergency works

If provisions exists in the agreement, emergency work will be carried out by the contractor in
accordance with the specifications and at the rate offered by the contractor in his bid. Such
work will be carried out when specially ordered by the employer by issue of a work order
and within the time limit indicated their in.

The Contractor shall undertake these tasks using intermediate Technology, i.e. by both
manual and mechanized means as appropriate, in order to achieve both the quantity and
quality of work required under the Contract. Consequently, the contractor shall deploy and
keep available on site the minimum numbers of Plant and Equipment listed in the Contract
Data.

The Contractor must also deploy sufficient and adequate plant, equipment and mobile unit
required for maintenance work and to achieve the completion of rehabilitation and renewal
work, described above, within the time. The Contractor should note that any Failure to
complete the works within the given time limit will attract the provisions of Clause 44 and
other clauses of the contract. Failure to comply with this requirement may be considered a
Fundamental Breach under sub-clause 52 2.

Commencement and Duration of the Works and Services

Contract period is five years from start date unless otherwise indicated in the NIT. The
contractor shall commence execution of routine maintenance on the start date and shall
continue such execution for the full duration of the contract period and which may be
extended either by grant of extension under Clause 27, 17.4 or specifically as a result of a
variation order under sub-clause 35.2.

Where Initial Rehabilitation is to be undertaken, it shall commence from the start date and
be completed within the time limit specified in the contract.

Whenever periodic renewal works are included in the contract or instructed by the employer, the
construction time table shall be set outside of the months of the monsoon season, and the
intended works completion date shall be confirmed in the instruction, in accordance with the
provisions of sub-clause 23.1. No works shall be instructed for which the construction period
would extend beyond the end of the Contract Period given in sub clause 17.1 above.

Similarly when instructions are issued by the General Manager for carrying out
any emergency work, start date will commence from the date of work order and intended
completion date shall be as mentioned in the work order.

The contract completion date shall occur at the conclusion of the Contract Period given in
sub -clause 17.1 above, but shall be deferred by any period for which defects pointed out by
the engineer during contract period remain to be rectified. Any changes or extensions to this
date will be confirmed from time to time, as necessary, by the Engineer. If contractor is not
attending rectification of defects pointed out by the engineer within the time limit given in
the notice or extension granted on the request of contractor action under clause 52.2 will be
taken.

18. Approval of Contractor's Designs and Proposals

18.1

18.2

18.3

The contractor shall be responsible for the design of all temporary works necessary for the
execution of the works and maintenance including, inter alia, support of excavations support
of tall and overhead structural elements during erection, provision of formwork for placing
concrete, and for traffic management arrangements the Contractor shall submit full drawings
and specifications of the proposed temporary works, to the Engineer, for his approval

The Engineer's approval shall not alter the Contractor's responsibility for ensuring that the
Temporary Works are safe, complete, and fit for purpose.

The Contractor shall obtain approval of third parties to the design of the temporary works,
where required.
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18.4

19.

19.1

19.2

19.3

20.

20.1

21.

211

22.

221

23.

23.1

23.2

24.

All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Engineer before their use.

Safety
The Contractor shall be responsible for the safety of all activities on the Site

The Contractor shall take heed of the needs, rights, and safety of all traffic permitted to use the
roads through the Site, both motorised and non-motorised, and of persons resident in or
occupying premises adjacent to those roads.

All traffic management required or necessary for execution of the works shall be implemented
in accordance with "Guidelines on Safety in Road Construction Zones", IRC:SP:55 2001.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the
Site shall be the property of the employer. The contractor shall notify the Engineer of such
discoveries and carry out the Engineer's instructions for dealing with them.

Possession of the Site

The Employer shall hand over possession of the Site, to the contractor, on or before the start
date.

Access to the Site

The Contractor shall allow access to the Site, and to any place where work in connection
with the Contact is being carried out or is intended to be carried out, to the Engineer and
any person / persons / agency authorized by

a) The Engineer

b) The Employer

c) The officers of Ministry of Rural Development, Government of India
d) National Rural Roads Development Agency, New Delhi

Instructions

The Contractor shall carry out all instructions of the Engineer, which should be given in
writing. In the exceptional circumstance where the Engineer is obliged to issue a verbal
instruction, the Contractor has the right to receive written confirmation within 24 hours.

If the contractor considers that an instruction is not in accordance with the provisions of the
contract, or that it contravenes local or national law, he must immediately so notify the
engineer in writing. Attention is drawn to Clause 4 of these conditions of contract,
concerning limitations of the engineer's authority.

Dispute Redressal System

If any dispute or difference of any kind what-so-ever shall arise in connection with or arising
out of this Contract or the execution of Works or maintenance of the Works thereunder,
whether before its commencement or during the progress of Works or after the termination,
abandonment or breach of the Contract, it shall, within 30 days from the date of its
occurrence, in the first instance, be referred for settlement to the competent authority,
described along with their powers in the Contract Data, above the rank of the Engineer. The
competent authority shall, within a period of 60 days after being requested in writing by the
Contractor to do so, convey his decision to the Contractor. Such decision in respect of every
matter so referred shall, subject to review as hereinafter provided, be final and binding upon
the Contractor. In case the Works is already in progress, the Contractor shall proceed with the
execution of the Works, including maintenance thereof, pending receipt of the decision of the
competent authority as aforesaid, with all due diligence.
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25.

25.1

25.2

26.

26.1

26.2

26.3

26.4

26.5

217.

27.1

27.2

Arbitration

Either party will have the right of appeal against the decision of the competent authority,
nominated under Clause 24, to the Madhya Pradesh Arbitration Tribunal constituted under
Madhya Pradesh Madhyastham Adhikaran Adhiniyam 1983 provided the amount of claim is
more than Rs. 50,000/-.

Not withstanding anything referred to either to the Engineer or to Arbitration herein, the
parties shall continue to perform their respective obligations under the Contract unless they
otherwise agree.

B. Time Control
Programme

Within the time stated in the contract data, and building upon the methodology and
programme submitted with his bid, the contractor shall submit a programme to the engineer,
for his approval, showing the general methods, arrangements, order, and expected timing of
each of the routine maintenance operations, as well as the timing for all the anticipated
works activities.

Together with the Programme, the Contractor shall submit the list of equipment and
machinery being brought to site and the list of key personnel being deployed for all Works
and Services of the Contract, as well as the list of equipments being placed in the field
Laboratory established pursuant to Clause 31. The Engineer shall verity these details at
appropriate intervals during the works and maintenance period.

The contractor shall submit an updated programme for the engineer's approval at intervals
no longer than the period stated in the contract data, as well as indicating the progress for
each activity. The updated Programme shall show the effect of any instructions, variations,
and compensation events, indicate any effect these have on the timing of the remaining
works and Services, including for the changes to the sequence of the various activities.

If the Contractor does not submit an updated Programme at the specified intervals. the
Engineer may impose a penalty by withholding the amount stated in the Contract data from
the next payment certificate and continue to impose a penalty each month until an updated
Programme has been submitted.

The Engineer's approval of the Programme shall not affect or diminish the Contractor's
contractual obligations in any way.

Extension of the Contract Period

The Engineer shall consider granting an extension to the contract period or to any individual
work component completion date within the contract period, if a) a compensation Event
occurs or b) a Variation Order is issued either which results in any item of work activity
being impossible to complete within the Contract Period or within the intended works
completion date, without the contractor taking steps to accelerate the remaining works
activities and thus incurring additional cost for the Contractor

Within 21 days of the contractor asking the engineer for a decision upon the effect of a
compensation Event or variation order, and submitting full supporting information, the
Engineer shall decide whether and by how much time either the contract period or the works
completion date (or both) should be extended, and shall advise both the Contractor and the
Employer of his decision. With the Employer's approval, the Engineer will then confirm to
the Contractor that a) the extension of the Contract Period and / or the Works Completion
date has been granted, and b) that Routine Maintenance shall be continued throughout the
extended Contract Period.
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27.3  If the Contractor has failed to cooperate in dealing with a delay, the delay by this failure
shall not be considered in assessing any extension.

27.4  The employer may, while the work is in progress, grant interim extension of time on the
request of contractor, reserving the right to recover the liquidated damages and decide the
quantum of liquidated damages as set out in Clause 44 on completion of work taking into
account the effect of compensation events and delay on the part of contractor.

28. Delays Ordered by the Engineer

28.1 The Employer may instruct the Contractor to delay the start or progress of any activity within
the works.

29. Management Meetings

29.1 The Engineer may require the Contractor to regularly attend a monthly management meeting,
the business of which is to monitor the effectiveness of the routine maintenance services
provided by the Contractor and to review the planning and execution of reinstatement,
renewal, or other works of the Contract.

29.2 The Engineer shall record the business of management meetings and provide copies of the
record to those attending the meeting The responsibility of the parties for actions to be taken
shall be decided by the Engineer either at the management meeting or after the management
meeting and stated in writing to all those who attended the meeting

C. Quality Control
30. Work and Inspection

30.1 Works Inspection - The Contractor is solely responsible for ensuring that construction work
{Initial Rehabilitation, Periodic Renewal emergency works) are carried out in accordance with
the quality requirements of the contract documents. However, whenever the contractor
anticipates covering up any work, he must notify the engineer in advance so that the Engineer
has an opportunity to inspect and / or test the works to be covered.

In any case, the Contractor shall submit timely requests to the Engineer to give his approval of
works which have been completed and which have successfully passed the specified tests, and
for which certification for payment will be requested in the next Monthly Statement under
Clause 38.1. Otherwise, the Engineer may choose not to certify the works for payment

30.2 However, from time to time, the Engineer shall independently check the contactor's work and
notify the contractor of any faults that are found, so that the contractor may correct them before
covering up or proceeding further. Such checking shall not affect the contractor's
responsibilities. The engineer may instruct the contractor to uncover and test any work that the
engineer considers may be faulty and which has been covered without due notice

30.3 Routine Maintenance Work - The Contractor shall do the routine maintenance of roads,
including pavement, road sides and cross drains including surface drains, culverts/ bridges to
the required standards and keep the entire road surface and structures in defect free condition
during the entire contract period. Various routine maintenance activities and their periodicity
given in the contract data will be followed.

30.3.1. The routine maintenance standards shall meet the following minimum requirements:-

1) Potholes on the road surface to be repaired soon after these appear or brought to his
notice either during contractor’s monthly inspection or by the Engineer, maximum
within 3 days.

i) Road shoulders to be maintained in proper condition to make them free from

excessive edge drop offs, roughness, scouring or potholes.
iii) Cleaning of surface drains including reshaping to maintain free flow of water.
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30.3.2

31.

31.1

31.2

31.3

314

32.

321

iv) Cleaning of culverts and pits for free flow of water.

V) Any other maintenance operation required to keep the road traffic worthy at all time
during the maintenance period.

Monitoring & Inspection of Routine Maintenance Works

To fulfil the objectives of Routine Maintenance laid down in Clause 16 and 30 the contractor
shall undertake detailed inspection of the roads at least once in a month, and shall maintain a
record of his inspection. The contractor shall forward to the engineer the record of inspection,
together with details of the routine maintenance which has been carried out during that
month. The engineer shall formally verify that, from his own inspections, if the condition of
the roads is satisfactory he shall endorse the contractor's record of inspection by signature.
The contractor shall pay particular attention on those road sections which are likely to be
damaged or inundated during the rainy season.

The Engineer may also monitor the condition of the roads on an "regular basis and shall draw
the Contractor's attention to any aspect of maintenance which has been overlooked.

Tests

All construction materials brought to site shall be stacked and / or covered in such a way as
to avoid deterioration, due to ingress of water or from other climatic effects, and shall be
tested for compliance with the Specification immediately prior to incorporation in the works

For carrying out the obligatory tests prescribed in the specification, the contractor shall
establish a field laboratory at a location approved by the Engineer The field laboratory will
be fully equipped to enable the contractor to undertake all tests required under the
Specification and shall also have any equipment specified in the Contract Data The
contractor shall be solely responsible for

a. Carrying out the mandatory tests prescribed in the specifications, and
b For the correctness of the test results, whether preformed in his laboratory or
elsewhere.

The cost of setting up the laboratory and of sampling and testing materials etc., shall be
borne by the Contractor and considered to be included in the rates offered for work.

To check for compliance of certain parts of the works with the requirements of the
specification, the engineer may instruct the contractor to carry out additional testing, not
otherwise set out under the specifications In such a case, the contractor shall pay the costs of
sampling and testing where the test indicates non-compliance, otherwise the employer will
reimburse the contractor's costs.

The contractor may submit a proposal to the Engineer for testing certain specialized tests to
be undertaken at a reputed Government or commercial testing house and, if the engineer is
satisfied with the credentials of the testing house, he may give his approval.

Completion and Takeover of Works and Subsequent Activities

Final Inspection of Works - By giving adequate notice to the engineer, in advance of the
expected completion of any rehabilitation, renewal, emergency or of any other works
instructed by the engineer under Clause 23, the contractor shall invite the engineer for a Joint
Inspection of the said works to determine its degree of completion and the extent and number
of defects or items of outstanding work that remain, if any. The contractor shall prepare a
snagging list of all times, which in the opinion of engineer, are incomplete or require
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rectification. The contractor shall, prior to the intended works completion date complete or
resolve all items on the snagging list.

32.2 Completion of Works - When the Contractor has completed or resolved all items on the
snagging list compiled pursuant sub-clause 32.1, he shall confirm the same to the engineer,
in writing, and shall request the engineer to certify the completion of the works. When the
engineer is satisfied that the works are in fact complete, he shall issue a certificate of
completion of the works/ individual component of the work. This will justify certification of
full payment for the work (less any deductions) in accordance with Clause 38.

32.3 The defects liability/maintenance period shall commence with the issue of the certificate of

completion of works/ individual component of work and continue for the duration given in
the contract data.
At any time during the defects liability period, the engineer may issue a notice lo the Contractor to
carry out rectification of any defects noticed in his inspections, or brought to his attention. The
Contractor shall rectify the defects in accordance with a methodology and time table indicated or
approved by the Engineer, and submit a compliance report to the engineer.

32.4 Defects Liability Certificate — Two months before the end of the defects liability/
maintenance period, the contractor shall incite the Engineer for a joint inspection of all the
works, to determine that no defect and maintenance work remains to be rectified attended
and if the Engineer is satisfied that such is the case, he shall issue the defects liability
Certificate for those Works, confirming the end of the Contractor's liability for defects and
maintenance in respect of the work.

33. Deleted
D. Cost Control

34. Bill of Quantities

34.1 The Bill of Quantities contains work items for construction, installation, testing and
commissioning, and maintenance of the Works, and lump sum per km rates for each of the
year for which the Contractor has to undertake routine maintenance.

34.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor shall be paid for
the quantity of the work done at the item/ percentage rates or lump sums per Km. as entered
in the Bill of Quantities, in accordance with Clauses 38 and 39.

34.3 The whole cost of complying with the provisions of the Contract shall be deemed to be
included in the rates of item provided in the Bill of Quantities, except in so far as it is
otherwise provided for under the Contract, and each of the item are considered individually
and collectively, to include for the cost of all construction plant, labour, supervision,
materials, temporary works and false works, maintenance, establishment and overhead
charges, profit, taxes and duties and levies and other charges, together with all general risks,
liabilities and obligations set out or implied in the contract, and including remedy of any
defects during the defects liability period.

35. Variations to the Contract

35.1 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated
cost, have power to order, in writing, Variations within the scope of the Works he considers
necessary or advisable during the progress of the Works. Such Variations shall form part of
the Contract and the Contractor shall carry them out and include them in updated
Programmes produced by the Contractor. Oral orders of the Engineer for Variations, unless
followed by written confirmation, shall not be taken into account, for different item variation
limit will be as under;
Part I- Initial Rehabilitation * } 25%
Part-11- Routine Maintenance
Part 111- Renewal of BT surface + 50%
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35.2 Payments for Variations

35.2.1 If rates for Variation items are specified in the Bill of Quantities/ SOR, the Contractor shall
carry out such work at the same rate. This shall apply for Variations only up to the limit
prescribed in Clause 35.1. If the Variation exceeds this limit, the rate shall be derived under
the provisions of clause 36.3 for quantities (higher or lower) exceeding the deviation limit.

35.2.2 If the rates for Variation are not specified in the Bill of Quantities/ SOR, the Engineer shall
derive the rate from similar items in the Bill of Quantities.

35.2.3 If the rate for Variation item cannot be determined in the manner specified in Clause 36.1 or
36.2, the Contractor shall, within 14 days of the issue of order of Variation work, inform the
Engineer the rate which he proposes to claim, supported by analysis of the rates. The
Engineer shall assess the quotation and determine the rate based on prevailing market rates
within one month of the submission of the claim by the Contractor. As far as possible, the
rate analysis shall be based on the standard data book and the current schedule of rates of the
district public works division. The decision of the Engineer on the rate so determined shall be
final and binding on the Contractor.

36. Extension of Routine Maintenance Period

36.1 If circumstances require the employer may reach agreement with the contractor to extend the
period of routine maintenance beyond the period provided in sub-clause 17.1, up to the limit
specified in the contract data, and such an agreement shall be formalized in writing and shall
constitute a variation to the contract.

36.1.1 Payment during extended period shall be made at the rate applicable during the year preceding
the extended period.

37. Price Adjustment - No price adjustment will be admissible on any account, except as provided
in section 4 part-11 (B) Special conditions of the contract.

38. Certification of Payment

38.1  Submission of Monthly Statement - At the end of each month subsequent to the start date,
the contractor shall submit to the engineer a statement of the total value of the work and
services that he has executed to date and which have been approved by the engineer in
accordance with Clause 30 and the scope of works, less the cumulative amount certified
previously.

This monthly statement shall include the valuation of instructions, variation orders and

compensation events. All such monthly payments will be by way of advance payments to be
adjusted in the final Bill.

38.2 Routine Maintenance Works - for routine maintenance works, the contractor’s
statement shall be supported by a copy of the Contractor's Record of inspection for the
month, which shall have been endorsed by the engineer in pursuance of Clause 30.2

To consider the certification of payment for routine maintenance, the engineer shall
determine whether the contractor has actually achieved compliance with the Service Quality
Levels (or other requirements) specified in the Scope of Works and with reference to 100
point (hundred point) performance indexes assigned to various maintenance activities as
given in contract data, pursuant to Clause 16, and the engineer shall certify the amount to be
paid to the contractor.

The payment for maintenance will be made once in 2 months @ 1/6 of the approved rate for the
year subject to the above conditions. Before releasing payment for a particular road GM will see,
with reference to 100 point (hundred point) performance index that contractor has attended
required maintenance during that period on that road. If contractor has not attended
maintenance work to the required standard and performance index is below 80

Bidding Document for Maintenance of PMGSY Roads 47



points (eighty points) no payment will be released for that period even if such
maintenance is attended in subsequent months If performance index is between 80 to
100, proportionate deduction in payment will be made for each item/activity of the
work not attended during that period. For performance evaluation and payment of
routine maintenance individual road shall be the unit. No payment shall be made for
part maintenance of a road.

38.3 Construction Works - for the various construction works undertaken by the contractor the
statement shall be supported by detailed measurement of all items of work executed during the
preceding month and which have not already been certified for payment (together with any
qualifying work which has not been included in any previous statement) earlier.

The extent or volume of the work executed shall be determined from independent
measurements made by he Engineer, and the value of that work shall be calculated in
accordance with the approved rates and shall be certified accordingly for payment.

Payment for Works for which no rate or price has been entered in the Bill of Quantities,
will not be certified by the engineer as the cost shall be deemed to be covered by other
rates or prices in the Contract (in case of item rate tender).

38.4 Deleted

38.5 Certification - Within 14 days of receipt, the Engineer shall check the Contractor's Monthly
Statement and shall certify the amount to be paid to the Contractor The Engineer may delete
or reduce the value of any item certified in a previous monthly statement, in the light of later,
corrected, information.

38.6 The certification and payment of the final account shall be governed by the provisions of
clause 50 of GCC.

39. Payments

39.1 Payments shall be adjusted for deductions for advance payments, security deposit, and any
other recoveries under the terms of the Contract, and for Taxation at source, as applicable
under the law. The employer shall pay the Contractor the amounts certified by the Engineer,
within 15 days of the date of each Payment Certificate.

40. Compensation Events

40.1  The following shall be compensation Events unless they are caused by the contractor.

a) The Engineer orders any works to be delayed or
postponed

b) The effects on the Contractor of any of the
Employer's Risks,

c) Extremely adverse or unexpected climatic conditions

40.2 If any compensation event would prevent any of the Works from being completed before the
end of the Contract Period, then the works completion date and / or the Contract Period may
be extended The Engineer shall decide whether and by how much, the works completion
date and the Contract Period shall be extended, pursuant to the provisions of Clause 27.

41, Tax

41.1 The rates quoted by the Contractor shall be deemed to be inclusive of the levies, duties,
royalties cess, tolls, taxes of central and State Governments, Local bodies and Authorities
and the Contractor will have to pay for the performance of this contract. The employer will
perform such duties in regard to the deduction of such taxes at source as per applicable law.
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42. Currencies

All payments will be made in Indian Rupees online or through account payee cheque.

43.  Security Deposit

43.1 The employer shall retain a security deposit equal to 5% (five percent) of the value of each
payment due to the contractor for construction and maintenance services which will be repaid
at the conclusion of the contract period, upon issue of the taking over certificate and on
completion of contract pursuant to Clause 49.

43.2 If the contractor so desires, the Security Deposit and performance security can be converted
into any interest bearing security of scheduled commercial bank (acceptable to the employer,
other than co -operative bank) in the name of the Employer or National Saving Certificates
duly pledged in favour of the employer valid for the period until a date 45 days after the
expiry of intended completion period of works and maintenance. Amount of performance
security may also be converted into unconditional bank guarantee of a schedule commercial
bank, acceptable to the employer valid up to a date 45 days after the expiry of contract period.

44, Liquidated Damages

44.1 For works other than routine maintenance - The Contractor shall pay liquidated damages
to the Employer at the rate per week or part thereof stated in the Contract Data for the period
that the Completion Date of the works mentioned in pare 1.2 (a) (c) and (d) of Section-2
(ITB) of the agreement, is later than the Intended Completion Date. Liquidated damages at
the same rate shall be withheld if the Contractor fails to achieve the milestones prescribed in
the Contract Data. However, in case the Contractor achieves the next milestone the amount of
the liquidated damages already withheld shall be restored to the Contractor by adjustment in
the next payment certificate. The total amount of liquidated damages shall not exceed the
amount defined in the Contract Data. The Employer may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not affect the
Contractor's other liabilities. The delay in departmental assistance ingrained in the contract
will be duly taken into the account while recovering any compensation for delay. Decision of
Chief Executive Officer, MPRRDA in this regard shall be final.

44.2 If the Intended Completion date is extended without penalty after liquidated damages have
been paid, the Engineer shall correct any overpayment of liquidated damages by the
Contractor by adjusting the next payment certificate.

44.3 For Routine Maintenance — If contractor fails to attend maintenance work even after notice
being served by the engineer, penalty at the rate of one thousand per Km. per week for
the total length of the damaged road requiring maintenance shall be recovered. Delay
beyond one month will be a cause for termination of contract.

45, Advance Payment — No advances, on any account shall be paid to the contractor.
46. Performance Securities

46.1 The employer shall retain performance security equal to 4% (four percent) of the value of
each payment due to the contractor for construction and maintenance services till the whole
amount of the Performance Security (including one percent deposited at the time of
agreement) is 5% (five percent) of the contract amount. This performance security shall be
returned to the contractor when the Engineer has certified Completion of the contract, in
accordance with Clause 49.
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47.

47.1

48.

48.1

48.2

49.
49.1

50.

50.1

50.2

51.

511

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the works between the start
date and the end of the defects liability periods shall be remedied by the contractor at his cost.

E. Finishing the Contract

Taking Over of Site

Consequent upon the completion of contract period, the Employer shall take over the site,
assuming full responsibility for it, with the exception of any residual liability for defect
correction on the part of the contractor and the engineer shall write to confirm the same to the
contractor by issue of the taking over certificate. However, work shall be taken over by the
employer when all defects pointed out during defects liability period have been removed and
maintenance work done as per agreement. Defect liability / maintenance period shall stand
extended for as long as defects remain uncorrected and required maintenance not
attended. If contractor fails to correct the defects or attend the required maintenance within
the time limit given by the Engineer it will constitute a breach of contract and attract the
provisions of clause 52.1.

The Contractor's attention is drawn to the requirement of Clause 13, that all insurances are to
valid and in force until Contract Completion

Completion of the Contract

Consequent to the take over of the site by the employer under clause 48, and conformation
that all notified defects have been rectified and that defects liability certificates have been
issued for all relevant works, in accordance with clause 48, the Engineer shall issue the
certificate of completion of contract.

Final Account

Twenty One (21) days in advance of the expected end of the contract, the contractor shall supply
the Engineer with a detailed account of the total amount that the contractor considers payable
under the contract. If the contractors account is found to be correct and complete, the Engineer
shall certify final payment that is due to the Contractor within 42 days of receiving the account. If
the account is not correct and / or complete, the Engineer shall, within 42 days, issue a schedule
that states the scope of the corrections or additions that are necessary If the Final Account is still
unsatisfactory after it has been resubmitted, the Engineer shall decide On the amount payable to
the Contractor and issue a final payment certificate within 28 days of receiving the contractor's
revised account the payment will be made within 14 days thereafter.

In the case that no account has been received from the contractor within 21 days of the issue
of the certificate of completion of the contract, as provided in Clause 49.1 above, the
engineer shall independently proceed to finalise the account, based on the information
available to him, and shall issue a Final Payment Certificate within a period of 42 days. The
payment on the final payment certificate will be made within 14 days thereafter.

As-Built Drawings and Q&M Manual

If the Contractor is required to prepare "As Built" Drawings in respect of the original works
executed during contract period, the requirement and date of their submission will be stated
in the Contract Data.

When "As Built" Drawings are required the cost of preparation will be deemed to be included
in the cost of the respective works so that the Contractor's failure to submit them at the
proper time may result in a non-refundable penalty of 0.5% of the cost of the respective
works being deducted from the payment certificate.
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51.2

52.

52.1

52.3

52.4

53.

53.1

There is no requirement for the Contractor to provide an Operation and Maintenance Manual,
other than the program, plans, and other information required to be submitted under Clause
26 of these Conditions of Contract.

Termination

The Employer may terminate the contract if the contractor causes a fundamental breach of
the contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the

following, namely that;

a) the Contractor repeatedly or continuously fails to carry out his duties and
responsibilities under Clause 16, 30, 32 and other clauses of these Conditions of
Contract, with respect to the timely completion of works and services.

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation.

c) the Engineer gives Notice that failure to correct a particular defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period of
time determined by the Engineer,

d) the Contractor does not maintain a Security, which is required,;

e) the Contractor, in the judgement of the employer, has engaged in the corrupt or
fraudulent practice in competing for or in executing the contract for the purposes of this
clause, "corrupt practisel means the offering, giving, receiving, or soliciting of any
thing of value to influence the action of a public official in the procurement process or
m Contract execution "Fraudulent Practice” means a misrepresentation of facts in order
to influence a procurement process or the execution of a contract to the detriment of the
Employer and includes collusive practice among Bidders (prior to or after bid
submission} designed to establish bid process at artificial non-competitive levels and to
deprive the Employer of the benefits of free and open competition.

f) the Contactor fails to deploy machinery and equipment, or personnel, as specified in
sub-clause 16.3. and at the appropriate time.

g) other fundamental breaches as specified in the contract data.

Notwithstanding the above, the Employer may terminate the Contract for convenience.

If the Contract is terminated, the contractor shall stop work immediately, make the Site safe

and secure, and leave the Site as soon as reasonably possible.

Payment upon Termination

If the contract is terminated because of a fundamental breach of contract by the contractor the
performance/security deposit of the contractor shall be forfeited. The engineer shall issue a
certificate for value of the work done, less payments made up to the date of the issue of the
certificate and less the percentage to apply to the value of the work not completed as indicated in
the contract data and other standard deductions. Additional Liquidated damages shall not apply. If
the total amount due to the Employer exceeds any payment due to the Contractor, the difference
shall be recovered from any amount due to the contractor under any agreement
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with MPRRDAV/ State government. If any amount is still left un-recovered it will be
recovered as arrears of land revenue.

53.2 If the contract is terminated at the employer's convenience, the engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of equipment,
repatriation of the contractors personnel employed solely on the works, and the contractor's
costs of protecting and securing the works and less advance payments received up to the date
of the certificate, less other recoveries in terms of the contract, and less taxes due to be
deducted at source as per applicable.

54, Property

54.1  All materials on the site, plant, equipment, temporary works, and works shall be
deemed to be the property of the employer and contractor shall not remove them
without prior approval of the employer. The responsibility of their safe custody and
upkeep will rest with the contractor.

55. Release from Performance.

55.1 If the contract is frustrated by the outbreak of war ot by any other event entirely outside the
control of the employer or the contractor, the engineer shall certify that the contract has been
frustrated. Contractor shall make the site safe and stop work as quickly as possible after
receiving this certificate and shall be paid for all work carried out and accepted by client.

F. Other Conditions of Contract
56. Labour

56.1  The contractor shall, unless otherwise provided in the contract, make his own arrangements
for the engagement of all staff and labour, local or other, and for their payment, housing,
feeding and Transport.

56.2  The contractor shall, if required by the engineer, deliver to the engineer a return in detail, in
such form and at such intervals as the Engineer may prescribe, showing the staff and the
numbers of the several classes of labour from time to time employed by the contractor on
the site and such other information as the engineer may require.

57. Compliance with Labour Regulations

57.1  During continuance of the contract, the contractor and his sub contractors shall abide at all times
by all existing labour enactments and rules made there under, regulations, notifications and bye
laws of the state or Central Government or local authority and any other labour law (including
rules), 'requlations, bye laws that may be passed or notification that may be issued under any
labour law in future either by the stale or the central government or the local authority. Salient
features of some of the major labour laws that are applicable to construction industry are given in
Appendix to Part | general condition of contract.

57.2  The Contractor shall keep the employer indemnified in case any action is taken against the
employer by the competent authority on account of contravention of any of the provisions of
any Act or rules made there under, regulations or notifications mending amendments. If the
employer is caused to pay or reimburse such amounts as may be necessary to cause or
observe, or for non-observance of the provisions stipulated in the notifications 'bye laws /
Acts / Rules/ regulations including amendments, if any on the part of me contractor, the
Engineer/Employer shall have the right to deduct from any money due to the contractor
including his amount of performance security. The Employer/Engineer shall also have right
to recover from the contractor any sum required or estimated to be required for making
good the loss or damage suffered by the employer.

The employees of the contractor and the Sub - Contractor in no case shall be treated as the
employees of the employer at any point of time.
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58.

58.1

58.2

59.

Drawings and Photographs of the Works

When specified in the contract data and / or scope of works, the contractor shall make a still
or video photographic record of the site at the locations and with the frequency specified.
Reimbursement for this service shall be either on the basis of a regular lump sum or as an
item Cost, as appropriate and as set out in the Bill of Quantities.

The Contractor shall not disclose details of drawings furnished to him and works on which he
is engaged without the prior approval of the engineer in writing no photograph of the works
or any part thereof or plant and equipment employed Thereon, expect those permitted under
clause 58.1 shall be taken or permitted by the contractor to be taken by any of his employees
or any employees of his Sub-Contractors without the prior approval of the Engineer in
writing. No photographs / Video photography shall be published or otherwise circulated
without the approval of the engineer in writing

The Apprentice Act 1961

59.1 The contractor shall duly comply with the provisions of the apprentices Act 1961 (lll of

60.

1961), the rules made there under and the orders that may be issued from time to time under
the said Act and the said rules and on his failure or neglect to do so he shall be subject to all
liabilities and penalties provided by the said Act and said Rules

Environment Protection

60.1 Contractor shall ensure that all environmental mitigation measures are followed during project

61.

62.

63.

construction, operation and maintenance.
Health & safety measures
The Contractor shall

i) Disseminate information at worksites on the risks of sexually transmitted diseases
and HIV/AIDS as part of health and safely measures for those employed during
construction.

i) Fallow legally mandated provisions on health, sanitation, and appropriate working
campsites during the construction period,

iii) Comply with all applicable labour laws do not employ child labour for construction
and maintenance activities, and provide appropriate facilities for children of labour
in construction campsites;

iv) Provide equal opportunity for women for road construction activities, as well as not
differentiate on wages between men and women for work of equal value.

Death or permanent invalidity of contractor

If the contractor is an individual or a proprietary concern, dies during the currency of the
contract or becomes permanently incapacitated or in case of partnership firm, where the
surviving partners are only minors, the contract shall be closed without levying any
damages/compensation as provided for in clause 53 of the contract agreement.

However, if the competent authority is satisfied about the competence of the survivors, then
the competent authority shall enter into a fresh agreement for the remaining work strictly on
the same terms and conditions, under which the contract was awarded giving reasonable time
for completing the balance work.

Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity, construction
interpretation and legal effect shall be subjected to the exclusive jurisdiction of the courts in
Bhopal or of the court at the place where this agreement is entered into. No other jurisdiction
shall be applicable.
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a)

b)

c)

d)

€)

f)

9)

h)

)

k)

SAFIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS
ENGAGED IN
BUILDING AND OTHER CONSTRUCTION WORK.

Workmen Compensation Act 1923 -The Act provides for compensation m case of injury by
accident arising out of and during the course of employment.

Payment of Gratuity Act 1972 :- Gratuity is payable lo an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the prescribed
minimum years (say, five years) of service or mare or on death the rate of prescribed minimum
days (Say, 15 days) wages for every completed year of service. The Act is applicable to all
establishments employing the prescribed minimum number (say, 10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952 The Act Provides for monthly
contributions by the Employer plus workers at the prescribed (say, 10% or 8.33%). The benefits
payable under the Act are:

v. Pension- or family pension on retirement or death as the case may be.
vi. Deposit linked insurance on the death in harness of the worker.
vii. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951 -The Act provides for leave and some other benefits id women
employees jn case of contribution or miscarriage etc

Contract Labour (Regulation & Abolition) Act 1970 -The Act provides for certain welfare
measures In tie provided by the contractor to contract labour and in case the contractor fails to
provide the same are required to be provided, by the principal employer by law. The principal
employer is required to lake certificate of registration and the contractor is required to take
license from the designated officer. The Act is applicable to the establishments or contractor of
principal employer if they employ prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1946 - The employer is to pay not less than the minimum wages fixed by
appropriate government as per provisions of the Act if the employment is a scheduled
employment construction of buildings, roads runways £re scheduled employment

Payment of Wages Act 1936: - It lays down as to by what dale the wages are to be paid, when it
will be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979 - The Act provides for payment of equal wages for work of
equal nature to male and female workers and for not making discrimination against female
employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965 - The Act is applicable to all establishments employing prescribed
minimum (say, 20) or more workmen. The Act provides for payments of annual bonus within the
prescribed range of percentage of wages to employees drawing up to the prescribed amount of
wages, calculated in the prescribed manner. The Act does not apply to certain establishments. The
newly set-up establishments are exempted for five years in circumstances. States may have
different number of employment size.

Industrial Disputes Act 1947 - The Act lays down the machinery and procedure for resolution of
industrial disputes, in what situations a strike or lock-out becomes illegal and what are the
requirements for laying off or retrenching the employees or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946. — It is applicable to all establishments
employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules
governing the conditions of employment by the employer on matters provided in the Act and get
these certified by the designated authority.

Trade Unions Act 1926 - The Act lays down the procedure for registration of trade unions of
workmen and employers. The trade unions registered under the Act have been given certain
immunities from civil and criminal liabilities.
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m) Child Labour (Prohibition 5 Regulation) Act 19861 - The Act prohibits employment of

n)

p)

children below 14 years of age in certain occupations and processes and provides for regulations
of employment of children in all other occupations and processes employment of child labour is
prohibited m building and construction industry.

Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act
1979 - The Act is applicable in an establishment which employs prescribed minimum (say, five)
or more inter- slate migrant workmen through an intermediary (who has recruited workmen in
one stale for employment in the establishment situated in another state). The Inter-Stale migrant
workmen, in an establishment to which this Act becomes applicable, are required to be provided
certain facilities such as housing. Medical-Aid, Travelling expenses from home up to the
establishment and back etc.

The Building and Other Construction workers (Regulation of Employment and Conditions of
Service) Act 1996 and the Cess Act of 1996 - All the establishments who carry on any building or
other construction work and employs the prescribed minimum (say,10) or more workers are covered
under this Act. All such establishments are required to pay cess at the rate not exceeding 2% of the cost
of construction as may be modified by the Government. The employer of the establishment is required
to provide safely measures at the building or construction work and other welfare measures, such as
canteens, first-aid facilities, ambulance, housing accommodations for workers near the work place etc.
The Employer to whom the Act applies has to obtain a registration certificate from the registration
officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a
factory, health and safely provisions, welfare provisions, working hours, annual earned leave and
rendering information regarding accidents or dangerous occurrences to des ignited authorities. It
is applicable to premises employing the prescribed (say, 10) persons or more with aid of power or
another prescribed minimum (say, 20) or more persons without the aid of power engaged in
manufacturing process.
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Section 4

Contract Data to General Conditions of Contract

Contract Data

GCC | With Reference Data
Clause to:
1.1 [The Employer Madhya Pradesh Rural Road Development Authority Acting through Chief

Executive Officer.

1.1 [The Employer's [Engineer-in-Chief,

Authorized Chief General Manager,
Representative  [General Manager of concerned PIU.

1.1 [The Engineer General Manager of concerned PIU and consultant appointed by
MPRRDA

1.1 [The Site (location) [The site of the roads included in the contract package.

1.1 [The works [The works and services forming this contract shall be as referred to and
ncluded in the scope of works and more particularly described in the NIT
and GCC.

1.1 |[Start Date 1 5 days after the date of issue of the notice to Proceed with the Works -
poth for work and maintenance.

1.1 |Intended For defect liability and maintenance — as per clause 17.

Completion Date [For initial rehabilitation — As per NIT.
For periodical renewal and emergency works — as mentioned in the work
order issued by GM.

2.2 |Any other Any amendment, addendum to NIT/ tender document/ SSR. Minutes of

Document part of |pre bid meeting if issued clearly indicating that these shall be part of
the Contract tender document.

3.1 [Language of the [The Language of the Contract is English and correspondence both in

Contract Hindi & English
3.1 |Law of the contract [The Law which applies to the contract is the law of the Union of India &
State
6 |Address for M.P. Rural Road Development Authority, Block- 2, Vth Floor, Paryawas
communication  [Bhawan,Arera Hill's Jail Road, Bhopal-462011
with the Employer
and Engineer G.M. PIU concerned.
[Technical Position Experience / Qualification|Number

9.1 [Personnel
Works and Services
Maintenance Engineer Degree in Civil Engineering

min 3 Year Experience for
contracts more than Rs.
Five crores. 1
Other staff will be decided
by GM depending upon the
volume of work.
Maintenance Engineer Diploma in Civil
Engineering min 3 Year
Experience for contracts up 1
to Rs. Five crores
Lab Technician Diploma in Civil
for contracts more than Rs. five Engineering with 5 Year 1
crores) practical Experience
Site Investigation
14.1 |Report NIL
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16.2 Routine Maintenance during contract period :

Maintenance operations during the period of contract shall be based on Chapter 11 of Rural Roads
Manual (IRC:SP:20:2002). Its specific provisions are :-

(i) Clause 11.2, ibid, explains the various types of distress/defects of pavements. For example, cracks,

ravelling, rutting, pot holes etc.

(ii) Clause 11.3, ibid, defines different maintenance activities. For example, fog seal, bituminous

surface treatment, etc.

(iii) Clause 11.4, ibid, suggests planning of maintenance routine.

(iv) Clause 11.5 and Clause 11.6 (a), ibid, define preventive and corrective maintenance, and classify

activities of routine maintenance and repairs.

(v) Clause 11.7, ibid, discusses in details the assessment of defects and maintenance measures for
sealed roads, roads with rigid / RCCP and Roads with special pavement.

(Note: A periodical renewal is not part of routine maintenance).

(vi) Appendix 11.1 ibid lays down the periodicity of routine maintenance activities, as given in table

below:
Routine Maintenance Activities and their frequency with performance index -
Sl Name of Item/Activity Frequency of operations in | Performance
No. the year Index

1 | Restoration of rain cuts and dressing of| Once generally after rains or 10
berms as per clause 1902 of the as and when required).
Specifications.

2 | Making up of shoulders as per clause | As and when required 20
1903 of the Specifications.

3 | Maintenance of Bituminous surface As and when required 50
road and / or gravel road and/or WBM
road including filling pot holes and
patch repairs etc. as per clause 1904,

1906 of the Specifications.

4 | Maintenance of drains as per clause Twice (In case of hill roads 3
1907 of the Specifications. as and when required).

5 | Maintenance of culverts and cause Twice (In case of hill roads
ways as per clause 1908 and 1909 of | as and when required).
the Specifications.

6 | Maintenance of guard rails and parapet | Maintenance as and when J
rails as per clause 1911 of the required. Repairing once in a
Specifications year.

7 | Maintenance of road signs as per Maintenance as and when 2
clause 1910 of the Specifications. required. Repairing once in

every two years.

8 | Maintenance of 200 m and Kilo Meter | Maintenance as and when 2
stones as per clause 1912 of the required. Repairing once in a
Specifications. year.

9 | Cutting of branches of trees, shrubs Once generally after rains (In 3
and trimming of grass and weeds etc. | case of areas having rainfall
as per clause 1914 of the more than 1500 mm per year,
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Specifications.

as and when required.

10| White washing parapets of C.D. Once in a year
Works
11| White washing guard stones Twice in a year 2
12| Re-fixing displaced guard stones Once in a year
13| Repair of old joints sealant (CC joints) | Maintenance as and when 3
asin required.

(vii) Appendix 11.3, ibid, covers the special problems of Road Maintenance in Heavy Rainfall /
Snow fall areas.

(viii) Appendix 11.4, ibid, explains the nature of duties in maintenance of shoulders, drainage
structures and causeways.

16.3 |[Initial Initial Rehabilitation works required under this contract — Wherever such works
Rehabilitation | are required, specific details will be given in the NIT & BOQ.
works
16.4 |Periodic Works of periodic renewal required on this contract.- Wherever such works are
Renewal required specific details will be given in the NIT. The engineer will issue
Works specific instructions as to the nature, location, and extent of the work, in
pursuance of the provisions & the scope of works in the contract.
16.6 Minimum Plant Requirements Class of Equipment Min.
/Machinery Number
Required
S[Water Tanker
1| Static Roller
2| Truck/Dumper
3| Hot Mix Plant
4] Paver/Finisher

17.1

IContract Period

a) The Period of the contract, during the whole time of which Routine
Maintenance shall be undertaken, shall be - As mentioned in the NIT.

17.2

Time Limits for initial
Rehabilitation Works

As per NIT

24 |Competent Chief Executive Officer, MPRRDA
Authorities and their ( Full Powers)
powers to resolve
disputes

25 [Alternative
Arbitration As per clause 25
Procedure

26.1 [Submission
Deadline for 15 days from the issue of Notice to Proceed
Programme

26.3 [Submission of To be at maximum intervals of three months (unless this requirement is
Updated programme frelaxed by  the Engineer), and within two weeks of the issue of an

Instruction for Periodic renewal Works in any case.

26.4 |Penalty for Non- Penalty shall be Rs.0.25 (Zero point Twenty five) lakh, or 0.2% of contract
submission of price, which ever is more, deducted from interim certificate for each
Programme default of 30 days or part thereof.

Key Equipment for Quantity

31.2 f[field laboratory Name of Equipment

As per appendix 10.2 of Rural Road Manual 2002 (SP20-2002) for each

ackage.
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32.3

Defects
Liability/maintenance

period.

a) Initial Rehabilitation For the whole contract period
b) Periodic renewal

c) Emergency works

36.1

Limit of Extension of
period of Routine
Maintenance

The period of Routine Maintenance may be extended, for a further period
up to twelve (12) months

39.1

Person authorized
to make payment

3
IGM, Project Implementation Unit, MPRRDA of concerned FF_U.

44.1

IConstruction
Milestones for all
works other than
routine maintenance

(a) Milestones to be achieved during the contract period _J

1) 1/8th of the value of entire contract work component up to 1/4th of the

period allowed for completion of construction

2) 3/8th of the value of entire contract work component up to 1/2 of the

period allowed for completion of construction

3) 3/4th of the value of entire contract work component up to 3/4 th of the
eriod allowed for completion of construction

441

Liquidated Damages
for each Part of the
work (for work other
than routine
maintenance)

1% (One percent) of the respective Contract work component Price per
week, up to a maximum deduction of 10%(ten percent) respective
contract work component price such as initial rehabilitation, renewal.

511

Requirement for "As
Built" Drawings

52.2

Other events
deemed to be
fundamental Breach
of Contract

1. Violation of environment rules.
P. If contractor or his employee misbehaves with any officer of the
department.

53.1

Percentage for

Employer's costs

20% (Twenty percent)
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Section 4

Conditions of Contract
Part — Il Special Conditions of Contract

(A) General

4.1

4.2
421

4.2.2

423

424

Past performance of the contractors in PMGSY will also be taken into account. Contractors
who have abandoned/left work incomplete or performance was poor and consequently their
agreement was rescinded by MPRRDA, are not eligible to participate in the tenders and will
be disqualified even if tender form has been issued to them unless otherwise decided by
MPRRDA in any case.

TAXES

All dues regarding taxes, including the sales tax, other duties, royalty etc., levied on the
contractor’s works by Government and local or private individuals will be payable by the
contractor. The Authority will grant a certificate for the quantities actually used on the work
but will not entertain any claim on this account.

Payment of contractor’s final bill shall not be released till ‘no dues’ certificate from Collector
relating to the payment of royalty is submitted by the contractor.

The tenderer or supplier should have a place of business in the State of M.P. from where the
goods would be supplied to various destinations in the State and also should hold a
registration certificate under the M.P. Vanijiyik Kar Adhiniyam. Contractors who do not hold
a registration under the M.P. Vanijiyik Kar Adhiniyam will have to obtain registration
certificate with in one month from the date of signing the agreement.

The tenderer or supplier shall also submit the clearance certificate as provided under Section
36 of the M.P. Vanijiyik Kar Adhiniyam.
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(B)

Special conditions applicable to performance based 5-year maintenance

contract only.

1.

1.1

1.2

1.3

Section 2 Instruction to bidders (ITB) A- General -1. Scope of bid-
contains main elements of work and services which are to be provided
by the contractor under the contract. Specific activities to be performed
and their mode of payment under 5 year maintenance contract are given
below;

Initial Rehabilitation (Part-1) work consists of special repair of roads,
strengthening of crust, raising of formation, additional openings in CD
works etc. as per schedule attached and maintenance thereof during defect
labiality/maintenance period. Contractors are to quote rates keeping in
view Rural Road specifications and relevant codes. The work done by the
contractor will be measured and paid as per agreement.

Routine Maintenance (Part — I1) - work relates to performance based
regular routine maintenance of roads as per IRC 82 and SP 20 section
1900 which includes, but not limited to, items specified in contract data
to clause 16 of tender document and other relevant clauses of the
agreement. Contractor is required to survey the road regularly and
attend repair works as and when required and keep the road in good
traffic worthy conditions. He will also maintain CDs and Bridges
during contract period. These works will be non-measurable and the
contractor will be paid at per km/year rates given in the BOQ annexed
to NIT plus/minus tender percentage subject to the provisions of clause
38 of GCC, for such maintenance.

Payment for routine maintenance will be performance based.
Performance indexes assigned to various routine maintenance
items/activities are given in contract data to GCC 16.2 (Routine
maintenance activities and their frequency with performance indexes
table). If performance of contractor during the period under consideration
fulfils less than 80 out of 100 points, no payment will be made to the
contractor for that period. If performance index is between 80 to 100,
proportionate deduction in payment will be made for each item/activity of
the work not attended during that period. Payment will be released once in
2 months @ 1/6 of the annual rate sanctioned, on the certificate of
consultant/engineer that roads have been maintained as per agreement.

Renewal of bituminous surface (Part-1ll) work relates to renewal of
bituminous surface of existing PMGSY roads as per schedule of items
attached and maintenance thereof during entire contract period. Contractors
are to quote rates keeping in view Rural Road specifications and relevant
codes. Road stretch to be attended for renewal of bituminous surface and
time limit will be intimated by the GM, PIU from time to time as per
requirement by issue of work order. The payment for profile corrective
course if required shall be allowed but limited to the provisions
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in the estimate. The work done by the contractor will be measured and
paid as per agreement.

BOQ and Rates of Routine Maintenance — As per NIT.

1.4 Emergency works (Part-1V) - work relate to unexpected damages as a
result of natural phenomena such as strong storms, washouts, floods,
earthquakes etc. for which schedule of work and time limit will be
provided by the GM PIU as and when required. This will include
maintenance also during defect labiality/contract period. Contractors are
to quote rates keeping in mind Rural Road specifications and relevant
codes. The work done by the contractor will be measured and paid as
per agreement. Amount included in the PAC for emergency work (Part-
IV) is a provisional sum and contractor will have to carry this work as
directed by the Engineer-in-charge (GM). Payment for such work shall
be made at agreemented rate (rates for particular item given in the
applicable SOR + Tender premium) For non SOR items of work,
payments shall be determined as per procedure laid down in Clause
35.2.2 & 35.2.3 of GCC. Contractor shall have no claim if no
emergency work is required to be executed during the contract period.

2. Any variation (plus or minus) in the cost of bitumen, steel, cement,
HSD, labour and other material during the contract period shall be
adjusted as given below. This will be applicable to works included in
Part-1, Part-11l & Part-1V. No price adjustment will be payable for
routine maintenance work (Part — II). For initial rehabilitation work
Price variation will be admissible during the construction period
mentioned in the NIT and for periodical renewal and emergency work
during the period mentioned in the work order issued by GM. No price
adjustment will be admissible during the extended period, except where
specially allowed by the employer in the extension letter.

A. Adjustment for Bitumen & Steel - Any variation (plus or minus) in
the cost of Bitumen/Steel will be paid or deducted on the theoretical
consumption of Bitumen/Steel. The difference in price will be worked
out on the basis of basic rates prevailing on the last of date of
submission of tender. This difference in prices will be calculated on
Bulk Supply rates of 1.0.C./ rates of Steel Authority of India
respectively. The Bitumen has to be brought from public Sector Oil
refineries situated in India. For this purpose rate of nearest 1.0.C.
refinery and that of nearest SAIL stock yard shall be the basis for
calculation.

B. Adjustment for Fuel and Lubricants - Any variation in the cost of Fuel
and Lubricants will be paid or deducted in accordance with the
following formula

Pr (F1-FO)
Vr =0.75x XR1 x
100 Fo
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Vr = The amount of price adjustment in Rs.
R1 = The cost of Executed work during the month.

Fo = The official retail price of High Speed Diesel (HSD) at the existing
consumer pumps of 10C of the district hqrs. where PIU is situated, on the
last date of submission of tender.

F1 = The average official retail price of High Speed Diesel (HSD) at the
existing consumer pumps of 10C of the district hqrs. where PIU is situated,
during the period under consideration.

Pr= 10 (Ten)
C. Adjustments in the Contract Price for Cement - The Contract Price will be

subject to adjustment on account of variation in the cost of cement which is
used in the Permanent Works according to the formula given below:

SX(M-Mc)xT
Ve =

Mc

V¢ = Adjustment to the Contract Price on account of increase or decrease
of cost indices of cement as applicable.

S = Basic Price for cement on the date of NIT (for calculating
price adjustment) Rs. 5000/- per mt. (change to be notified in NIT)

M = Base cost index for cement ( which shall be the index for cement, as
shown in 'Index Numbers of wholesale prices in India - By Groups and
Sub-Group (Month end/year end data)' (Base latest available), released by
the Office of the Economic Adviser, Ministry of Industry, Government of
India, prevailing during the period under consideration.

Mc = Base cost index for cement ( which shall be the index for cement, as
shown in ‘Index Numbers of wholesale prices in India - By Groups and
Sub-Group (Month end/year end data)' (Base latest available), released by
the Office of the Economic Adviser, Ministry of Industry, Government of
India, prevailing on the last date of submission of tender.

T = Quantity of cement in MT, based on theoretical consumption.

D. Labour
VL=0.75x PLXR X (L1-L0)/LO

VL = Increase or decrease in the cost of work during the month under
consideration due to changes in rates for local labour.

LO = The consumer price index for industrial workers for the State on the
lost date of submission of Bid, as published by Labour Bureau. Ministry of
Labour, Government of India.
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L1 = The average consumer price index for industrial workers for the state
for the month under consideration as published by Labours Bureau,
Ministry of Labour, Government of India.

PL = Percentage of labour components of the work. (20%)
R =The cost of executed work during the month.

E. Other Materials
Vm =0.75x Pm X R X (M1 — MO0) / MO

Vm = Increase or decrease in the cost of work during the month under

consideration due to changes in rates for local materials other than bitumen,
cement, steel & POL.
MO = The all India wholesale price index (all commodities) on the last date

of submission of bid, as published by the Ministry of Industrial
Development, Government of India, New Delhi.
M1 = The all India average wholesale price index (all commodities) for

the month under consideration as published by Ministry of Industrial
Development, Government of India. New Delhi.

Pm = Percentage of other construction material component (other than
those included AB&C) of the work -20%

R = Cost of executed work during the month.

Note: - 1. No other adjustment to the Contract Price on account of fluctuation in
the cost of Materials shall be admissible.

Note: - 2. In determining the amount of any adjustment to the Contract Price,
pursuant to this condition, no account shall be taken of any overheads or
profits.

Note: - 3 Price variation clause will be applicable during the initial period given
in each work order for part —I, 11l & IV works only. This will not be
payable beyond the period allowed for completion of particular work
unless specially permitted in the time extension order by the competent
authority.
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Section 5

Specifications

Specifications for Rural Roads (August 2004) published by IRC for Ministry of
Rural Development and Rural Roads Manual (IRC:SP:20-2002) will be followed.

Contractor to take guidance from the engineer wherever necessary.

Drawings
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Section 6

Form of Bid

Notes on Form of Bid
The Bidder shall fill in and submit this Bid form with the Bid.

[Date]

To [name of Employer]

Address [insert address]

Description of the Works

Identification Number of the
Works

1. I/ We offer to execute the works described above and remedy any defects therein, and carry out the
routine maintenance in conformity with the Conditions of Contract, specifications, drawings, Bill of
Quantities (attached) and Addenda at the rate of .............. percent above /below /at par with the SSR
mentioned in the NIT.

2. We undertake to commence the works on receiving the Notice to Proceed with work in accordance
with the contract documents.

3. This Bid and your written acceptance of it shall constitute a binding Contract between us. We
understand that you are not bound to accept the lowest or any Bid you receive.

We hereby confirm that this Bid complies with the Bid validity and Earnest money required by the
bidding documents and specified in the Bidding DataAppendix to ITB.

Authorized Signature:
Name and Title of Signatory:
Name of Bidder:

Authorised Address of communication :
Telephone No.(s) office

Mobile No.

Facsimile No. (fax No.)

Electronic Mail Identification (email-id)

Tender accepted @ of ..........cc.ceet.. (et et e e
....................................................... ) percent below/above/at par with the SOR on behalf of
M.P. Rural Road Development Authority.

Chief General Manager
for & on behalf of M.P. Rural Road Development Authority
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Section 7

Bill of Quantities
A. Preamble

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of
Contract, Specifications and Drawings.

2.1 For the construction of works, the quantities given in the Bill of Quantities are estimated, and are
given to provide a common basis for bidding. The basis of payment will be the actual quantities
of work ordered and carried out, as measured by the Contractor and verified by the Engineer and
valued at the rates and prices tendered in the Bill of Quantities

2.2 For the routine maintenance of roads, there is lump sum provision for each year of maintenance.
The payments will be based on satisfactory performance of routine maintenance activities.

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is
otherwise provided under the Contract, include all constructional plant, labour, supervision,
materials, erection, maintenance, insurance, profit, taxes and duties, together with all general
risks, liabilities and obligations set out in the Contract.

4. Arate or price shall be entered against each item in the priced Bill of Quantities. The cost of
Items against which the Contractor has failed to enter a rate or price shall be deemed to be
covered by other rates and prices entered in the Bill of Quantities.

5. Arithmetic errors will be corrected by the Employer pursuant to Clause 27 of the Instructions to
Bidders.

6. In case of percentage rate tender, contractor shall enter the rate percentage below, above or at par
of the schedule of rate mentioned in the NIT. If contractor fails to enter below, above or at par, the
tender will be treated as non-responsive.
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Bill of Quantity (Initial Rehabilitation )

Initial Rehabilitation work

SI. | SOR Description of item (with brief | Quantity Unit
No. | No. specification and reference to
book of specification)

PIU to attach

Bill of Quantity (For Periodical Renewal)
(Applicable for post five years maintenance contracts)

SI. | SOR Description of item (with brief | Quantity Unit
No. | No. specification and reference to
book of specification)

PIU to attach

Bill Of Quantity (For Routine Maintenance)

Rates for Routine Maintenance (As given in NIT)

SI. | Package | Names of the Roads | Length of Unit Year Rate Amount
No. No. each (Per Km.
Road Per Year)

(As
PIU to fill in names given in
of all the roads| NIT)
included in
maintenance
package.
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Section 8

Letter of Acceptance and Other Forms
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Standard Forms

(a) Letter of Acceptance

Notes on Standard Form of Letter of Acceptance
The Letter of Acceptance will be the basis for formation of the Contract as described in Clauses
31 and 32 of the Instructions to Bidders. This Standard Form of Letter of Acceptance should be
filled in and sent to the successful Bidder only after evaluation of bids has been completed and
approval of the competent authority has been obtained.

[Letterhead paper of the Employer]

[Date]
To:
[Name of the Contractor]

[Address of the Contractor]

This is to notify that the Employer, namely,
has

accepted your bid for package no. M.P. @ % above/ below

or at par with the SSR as given in NIT on the term and conditions given in bid

document.

You are hereby requested to furnish Performance Security, (and additional security for unbalanced
bids in terms of ITB Clause 27.3 and clause 27.4,) [where applicable} in the form detailed in CI. 33 of
ITB for an amount of Rs. within 10 days of the receipt of this letter of acceptance
valid up to 45 days from the date of expiry of Defects Liability Period i.e. up to ............ and sign the
contract, failing which action as stated in Clause 33.3 of ITB will be taken.
Contract amount Rs.
Contract period

Yours faithfully,

Authorized Signature:

Name and Title of Signatory:

Name of Agency:
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(b) Issue of Notice to proceed with the work
(Letterhead of the Employer)

(Date)
To
(Name and address of the Contractor)

Sub : Construction & Maintenance of Roads-Package No. MP —

Ref. : Agreement No.
Dear Sirs:

Pursuant to your furnishing the requisite performance security as stipulated in ITB Clause 33.1 and
signing of the contract for the construction of , you are hereby

instructed to proceed with the execution of the said works in accordance with the contract documents.
Yearswise programme for periodical renewal of bituminous surface is enclosed. This

programme is to be followed strictly subject to any deviation that may be ordered by the employer.

Yours faithfully,

(Signature, name and title of signatory
authorized to sign on behalf of Employer)
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(c) Standard Form of Agreement

Notes on Standard Form of Agreement

The Agreement should incorporate any corrections or modifications to the
Bid resulting from corrections of errors (Instructions to Bidders, Clause 26).

Standard Form: Agreement
Agreement

This agreement, made the day of 20 ,

between

[name and address of

Employer] (hereinafter called “the Employer”) of the one part, and

[name and address

of Contractor] (hereinafter called “the Contractor” of the other part).

Whereas the Employer is desirous that the Contractor execute

[name and identification number of Contract] (hereinafter called “the Works”) and the
Employer has accepted the Bid by the Contractor for the execution and completion of such Works

and the remedying of any defects therein at a cost of RUpees...........ccceovvvvrnne

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed
to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all aspects with the provisions of the
Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein the Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

4.  The following documents shall be deemed to form and be read and construed as part of this
Agreement, viz:
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i) Letter of Acceptance;

i) Notice to proceed with the works;

iii) Contractor’s Bid;

iv) Contract Data;

V) Special Conditions of contract and General Conditions of Contract and NIT.
Vi) Specifications;

vii) Drawings;
viii)  Bill of Quantities; and
iX) Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year

first before written.

The Common Seal of

was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

in the presence of:

Binding Signature of Employer

Binding Signature of Contractor
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(d) Form of unconditional Bank guarantee from Contractors for
Performance Security
(To be used by approved scheduled banks)

1. In consideration of the Chief Executive Officer/General Manager Madhya Pradesh Rural Road
Development Authority (hereinafter called “the Authority) having agreed to exempt............. (Herein after
called “the said contractor(s)”) from the demand, under the terms and conditions of an Agreement

.................................. (hereinafter called “the said Agreement”) security deposit for the due
fulfillment by the said contractor (s) of the terms and conditions contained in the said agreement on

production of Bank Guarantee for (Rupees.............. only). We...ooooviiiiiiiiiii Bank
Limited (hereinafter referred to as “the Bank”) do hereby undertake to pay to Authority an amount not
exceeding Rs.........ooooiiiiiii i Against any loss or damage caused to or suffered

or would be caused to or suffered by the Authority by reason of any breach by the said Contractor (s)
of any terms of conditions contained in the said agreement.

2. We i Bank Limited, do hereby undertaken to pay the amount due
and payable under this guarantee without any demure merely on a demand from the Authority starting
that the amount claimed is due by way of loss or damage caused to or suffered by the Authority by
reason of any breach by said Contractor(s) of any of the terms or conditions Contained in the said
agreement or by reason of the Contactor(s) failure to perform the said agreement. Any such demand
made on the bank shall be conclusive as regard the amount due and payable by the Bank under this
guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding

3. We o Bank Limited further agree that the guarantee herein contained shall
remain in full force and effect during the period that would be taken for the performance of the said
agreement and that it shall continue to be enforceable till all dues of the Authority under or by virtue
of the said Agreement have been fully paid and its claim satisfied or till Authority certifies that the
terms of the said agreement have been fully and properly carried out by the said Contractor(s) and
accordingly discharges the guarantee. Unless a demand or claim under this guarantee is made on in

writing on or before the ........................... we shall be discharged from all liability under this
guarantee thereafter.
4, W i Bank Limited further agree with the Authority that the

Authority that the Authority shall have the fullest liberty without our consent and without effecting in
any manner obligations her under or very any of the terms and condition of the said agreement or to
extend time of performance by the said contractor(s) from time to time or to postpone for any time or
from time to time any of the powers exercisable by the Authority against the said contractor (s) and to
force-bear or enforce any of the terms and conditions relating to the said Agreement and we shall not
be relieved from our liabilities by reasons of any such variation of extension having granted to the said
contractor (s) for any forbearance act, or commission on the part of the Authority or any indulgence by
the Authority of the said contractor (s) or by any such matter or thing whatsoever which under the law
relating to sureties would but for this provision have effect of so relieving us.

5. Webank ................. hereby also undertake to have the signature of Branch Manager
issuing the Bank Guarantee verified from the local branch of the bank in M.P.

6. We bank ................. hereby unequivocally undertake that if the Authority invokes the
guarantee the bank (issuing branch) .................... will make the payment to the Authority without
any reference and demur.

7. We oo Bank Limited Lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Authority in writing.

Datedthe ........ovvviiiiiiiiiii. dayof......coeviiinininin 20.......
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MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY
(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.F)
Block-11, 5th Floor, Paryavas Bhawan, BHOPAL M.P.- 4620 11

NoJ [Q186 22/D-12/FA/MPRRDA2016 Bhopal, Dated: 2 £/08/ 2016

To,

All Chief General Manager

All General Managers,

M. P, Rural Road Development Authority
Project Implementation Unit
Disttuvesssiniminsnen

Sub.:- Amendments No.-1 to the Tender Document for Repair and Maintenance

of Rural Roads-December 2015,

The following amendments are hereby made in the tender document for Repair
and Maintenance of Rural Roads-December 2015,

\

[ &3

ITB Clause 32.1 is replaced as under;

The amount of performance security is 5% of the contract amount,
Within 10 (ten) days after receipt of the Letter of Acceptance, the
successful bidder shall deliver to the Employer a Performance Security
equal to 2.5% (two and half percent) of the Contract Price, in any one
of the form given in Clause 32.2, valid a date 45 days after the expiry of
intended completion period of contract plus additional security for
unbalanced bid in accordance with Clause 27.3 and 27.4 of ITB and
Clause 46 Part-1 General Condition of Contract and sign the contract,
Section-4 Part-l General Condition of Contract ~ 46.1 is replaced as
under :

The Employer shall retain performance security equal to 2.5% (1wo and
half percent) of the value of each payment due to the contractor for
construction and maintenance services till the whole amount of the
performance security (including two and half percent deposited at the
time of agreement) is 5% (five percent) of the contract amount, This
performance security shall be returned to the contractor when the
Engineer has certified completion of the contract, in accordance with
Clause 49,

ITB Clause 4,61 is replaced as under: !

Contractors may participate in the tender of a package having PAC upto
Rs. 5.00 (five) crores, on the basis of their Registration in appropriate
class. Conditions given in Clause 4.4 (A) (a) (b) and 4.6 will not be
applicable in such case.

This amendment will be applicable to all NITs issued on or after 18/05/2016.

/%.—?&:\%T%E\\L

Engineer-in-Chief
M.P. Rural Road Development Authority
Bhopal (M.P.)



M.P. Rural Road Development Authority
Block-2, Floor-5, Paryavas Bhavan, Bhopal - 462 004
Tol. No. : (0) 0755-2572207, (F) 2573396 ceomprrdagigmail.com, mp-cexo@@nic.in

No. \SB2G [FR. @013 Bhopal Dated '28 [c/13

Amendment no. 2 to Tender Document for Repalr & Maintenance of Rural Roads works -
December-2015

The following amendments are made in the Tender Document for Repair & Muaintenance of
Rural Roads - December-2015
I Clause 44 (GCC) — words Chief Executive Officers MPRRDA appearing in line 12 = 13 are
replaced by the following ;
“Engineer in Chiel MPRRDA™

(Approved by Chief Executive Officer) C----.
N Q\r o
- "%_ e

- (MLK. Gupta)
Enginver-in=Chiel
M.P. Rural Road Development Authority
Bhopul (M.P.)

End.No./| 5K F/22/D-12/MPRRDA/FA/2017 Bhopal Date:? &/06/2017
Copy to,
1. All Chief General Manger, MPRRDA, Bhopal.
2. All General Manger, MPRRDA, Bhopal,
3. Manager (IT), MPRRDA Hgrs, Bhopal for necessary action.
4, Guard file for office record. — Q‘f‘:‘"
(o1
"
- lnginﬂr In C Ilil:l' _.-[E

MLP. Rursl Road Development Authority
Bhopal (M.P.)

-



M.P. Rural Road Development Authority
Block-2, Floor-5, Paryavas Bhavan, Bhopal - 462 004
Tol. No. - (0) 0755-2572207, (F) 2573396 caomprrdadgmal com, mp-cexog@nic.in

u /A /27 Bhopal Dated :?3/5//,7
No. <8, o / Amendment no. 2 to SBD for Construction & Maintenance of PMGSY works.
A N—
. The following amendments are made in the SBD for construction & Maintenance of
PMGSY works Sept, 2016,
Clause 24 ~ related Contract Data ~ Competent Authorities = Replace Chief Executive
Officer with the following ;
o Disputes relating to termination of  Engineer-in<Chief MPRRDA
contract under ¢lause 52.1 (GCC)
and action under clause 33 = (GCC)

b All other disputes Chief General Manager
MPRRDA of the respective
area,

Appeal against the decision of Engineer-in-Chief & Chief General Manager will lie with the Chief
Executive Officer, MPRRDA. If contractor fails to file appeal within 15 days after notification of
decision by the Engineer-in-Chief / Chief General Manager, the decision of Engineer-in-Chief /
Chief General Manager will be final and binding on both the parties.
This amendment will also be applicable to;
(@) Bidding document for Construction & Maintenance (ADB -« RRS 11), Nov-2009 & Bidding
document for Construction & Maintenance (PMGSY - RCIP) March 2012,
(b) Tender document for Repair & Maintenance of Rural Roads Sept. 2007 & Dec. 2015,
2. Special condition no, 4,5.2 is replaced by the following:
“Before payment of contractor’s final bill, General Manager shall prepare a statement
showing the theoretical consumption of the various minor minerals used in the work and
send the same along with the Royalty payment receipts and bills submitted by the
contractor, to the Collector (Mining) for verification and communicating the royalty dues, if
any, If no communication is received from Collector (Mining) within 90 days, contractor’s
bill shall be finalized, assuming that no royalty is due from the contractor, other than that
calculated by General Manager and documents submitted by contractor are correct,
Special condition no, 4.6.2 of Bidding document for construction & Maintenance
(ADB ~ RRS 11) Nov 2009 & Special condition no. 41.5 of Bidding document Construction &
Maintenance (PMGSY - RCIP) March 2012 is also replaced as above,

(Approved by Chief Executive Officer) \O){L
f o

(M K. (uupm
Engineer-in-Chief
MLP. Rural Roand Development Authority
Bhopul (M.P.)

1\&\\7



End.No./ J$ R mﬁ/miummum.fmmﬂ Bhopal Date: 2£/06/2017
Copy o,

1
2. All General Manger, MPRRDA, Bhopal.
1.
a

. Guard Flle FA Section MPRRDA Bhopal, \
) \&afe

All Chief General Manger, MPRRDA, Bhopal.

Manager (IT), MPRRDA Hagrs. Bhopal for necessary action.

S 21\61L7
Engineer-in-Chief
M.P. Rural Road Development Authority
Bhaopal (M.P.)




MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY
(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT, OF M.P.)

Block-I1, 5™ Floor, Paryavas Bhawan, Arera Hills, Bhopal (M.P,) 462 011

No./ |79 7 /22/DA2/MPRRDA/FA/2017 Bhopal, Date : /| /07/2017

Amendment no. 3 to Tender Document for Repair & Maintenance of Rural Roads works -
December-2015
), W—
The  following amendments are hereby made in the Tender Document for Repair &
Maintenance of Rural Roads « December-20135

I, Clause 24 (GCC) ~ Contract data to ¢lause 24 of GCC is amended as below.

a  Competent  Authorities  and
their powers 1o resolve disputes

relating  to  termination  of o ) )
) Engineer«in<Chicf MPRRDA
contract  under  clause 522

(GCC) and action under clanse
33 (GCC)
b Allother disputes Chief General Manager MPRRIDA

of the respective area,

{Approved by Chief Executive Officer)

Engineer-in-Chief
M.P. Rural Rosd Development Authority
Bhopal (M.P.)

tnd.No./ I/ )75 /22/D-12/MPRROA/FA/2017 Bhopal Date: | ) /07/2017
Copy to,

1. All Chief General Manger, MPRRDA, Bhopal,

2. All General Manger, MPRRDA, Bhopal,

3. Manager (IT), MPRRDA Hgrs. Bhopal for necessary action.
4, Guard file for office record, *} b

—p

e w5\ 19
< EngineercinChief

M.P. Rural Road Development Authority
Bhapal (M.P,)



MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY
(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.P.)

Block-11, 5th Floor, Paryavas Bhawan, BHOPAL M.P. — 462 004

No0./20304/22/D-12/MPRRDA/2017 Bhopal, Dated: 06/09/2017

Amendment no. 4 to Tender Document for Repair & Maintenance of Rural Roads
December-2015

The following amendment is hereby made in the Tender Document for Repair & Maintenance of Rural
Roads - December-2015

e Contract data of clause 44.1 GCC is replaced by the following :

Liquidated Damages for 0.05% (Zero Point Zero Five Percent) of the
each part of the work (for respective contract work component price, per
work other than routine day limited up to a maximum 10% (Ten Percent)
maintenance) of respective contract work component price

such as initial rehabilitation, renewal.

This amendment will be applicable from the date of issue

(Nitesh Vyas)
Chief Executive Officer
M.P Rural Road Development Authority
Bhopal

Endt. N0./20305/22/D-12/MPRRDA/2017 Bhopal, Dated : 06/09/2017

Copy to:
1. Secretary, Panchayat & Rural Development Department Mantralaya Bhopal.

2. Chief General Manager, MPRRDA,
3. General Manager Programme Implementation Units (all).
4. Manager (IT), MPRRDA, Bhopal.

Chief Executive Officer
M.P Rural Road Development Authority
Bhopal



MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY

(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOV, OF M.P.)
Wiock-11. 8™ Floor, Puryasus Bhawan, BHOPAL MLP, - 462 004

sz;so/lZZm-IZIMPRRDAIZOI 7 Bhopal, Dated: 247/ 2/2017

The following amendment is hereby made in the SBD for Construction &
Maintenance of rouds under Pradhan Mantri Gram Sadak Yojana (PMGSY) « September
2016,

1. Clause 39.4 (GCC) replaced by the tollowing i«

Payment for the routiné maintenance of the rouds will be made once in two

months @ of 1/6 of the approved rate for the year on satisfactory maintenance of

the Works and based on the monthly bills submitied by the Contractor as per

Clause 38.2 above and certified by the engineer, within 15 days of the dute of

each certificnte, (refer special condition no, 4.1)

2. In the amendment no. 02 of SBD issued vide no. 15824/FA/2017 dated 28.06,2017
there was provision for appeal before the chief executive officég against the decision
of Engineer in Chief and chiel” general managers. This provision |§'hcrcby deleted,
This will be applicable tw:

(a) Bidding document for Construction & Maintenance (ADB ~ RRS I1),Nov-

2009 & Bidding document for Construction & Maintenance (PMGSY -
RCIP) March 2012,
(b) Tender document for Repair & Maintenance of Rural Roads Sept. 2007 &

Dec, 2015 also.
Wm
-

o |
/"/ (M.k. Gupta) >\
Engineer-in-Chief
M.P. Rural Road Development Authority
Bhopal (M.P.)
Endt. No./;{'?@(;\ln/l)-l2/MPRRDA/20|7 Bhopal, Dated%!/;\vzm')

Copy to:
L. All Chief General Manager, MPRRDA Bhopal
2. All Generar Manager, MPRRDA, Bhopal
3. Manager (IT), MPRRDA Hqrs. Bhopal for necessary actio
4. Guard File FA Section MPRRDA Bhopal.

g -

\""H"“

it f}_«)f\“'z_,a—‘

Engineer-in-Chief

M.P Rural Road Development Authority
Bhopal

ol o »

—



MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY
(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.P.)

Block-1l, 5" Floor, Paryavas Bhawan, Arera Hills, Bhopal (M.P.) 462 011

No./244.8)3/22/0-12/MPRROA/FA/2017 Bhopal, Date 1) | / 2017

Amendment no. § to Tender Document for Repair & Maintenance of Rural Roads works -
December-2015
", W—
The following amendments are hereby made in the Tender Document for Repair & Maintenance
of Rural Roads « December-2015

I, Clause 24 (GCC) -~ Contract data to clause 24 of GCC is amended as below.

a  Competent  Authorities  and
their powers 1o resolve disputes
relating o termination  of Employer
contract  under clause 52,2
(GCO), o

b Clause 44 (GCC) - words
Chief  Exccutive  Officer

wa

MPRRDA appearing in line 12-
13 are replaced by the word - Employer
(Approved by Chief Executive Officer)

it \'\—X\”‘
// (MT(. Gupt?‘ 7
N Engineer-in-Chief
M.P. Rural Road Development Authority
Bhopal (M.P.)

End.No./2{ 3/9 /22/0-12/MPRRDA/FA/2017 Bhopal Date: ) }, /)] /2017
Copy to,

1. All Chief General Manger, MPRRDA, Bhopal,

2. AllLGeneral Manger, MPRRDA, Bhopal,

3 anager (IT), MPRRDA Hgrs. Bhopal for necessary action,

4. Guard file for office record,

N W\
Engineer-in-Chief
M Rural Road Development Authority
Bhopal (M.P.)



i

\‘ ‘ 2. All General Manger, MPRRDA, Bhopal.

MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY
(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.P.)

Block-li, 5" Floor, Paryavas Bhawan, Arera Hills, Bhopal (M.P.) 462 011

No./ 6 (> %3 /22/D-12/MPRRDA/FA/2018 Bhopal, Date 2.5 /2/2018

Amendment no. 6 to Tender Document for Repair & Maintenance of Rural Roads works
December-2015

Amendment no. 2 to Tender Document for Repair & Maintenance of Rural Roads works-
December-2015 issued vide no. 15826/FA/2017 Bhopal dated ; 28.06.2017 is further amended as
below ;

1. Clause 44 (GCC) — words Chief Executive Officers MPRRDA appearing in line 12 — 13 are
replaced by the following;*
“Chief General Manager MPRRDA”

(Approved by Chief Executive Officer)

\O L

(M.m

Engineer-in-Chief
M.P. Rural Road Development Authority
Bhopal (M.P.)

End.No./6 03 [/ /22/D-12/MPRRDA/FA/2018 Bhopal Date: D%/ 5/2018
Copy to,
1. All Chief General Manger, MPRRDA, Bhopal.

3. Manager (IT), MPRRDA Hqrs. Bhopal for necessary action.

Engineermj

M.P. Rural Road Development Authority
Bhopal (M.P.)

" ——r —y T
L —— e i
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MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY

(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.P.)
Block-11, 5% Floor, Paryavas Bhawan, BHOPAL M.P. — 462 004

No. 8200/22/D-12/MPRRDA/2018 Bhopal, Dated: 20/04/2018

Amendment no. 7 to Tender Document for Repair & Maintenance of Rural Roads works

December-2015

The following amendments are hereby made in the Tender Document for Repair &

Maintenance of Rural Roads - December-2015

1.

Section 2 (ITB) clause 4.4A - in the second line figure Rs. 5.00 (five) crores may be read as
Rs. 2.00 (two) crores.

Clause 4.6.1 — the first line figure Rs. 5.00 (five) crores may be read as Rs. 2.00 (two)
crores.

Clause 12.1 (I) deleted

Bid security will be paid as specified in sub clause 16.2

Clause 16.2 is replaced by the following ;-

Clause 16.2 Bid Security (EMD) - The bidders are required to pay Bid Security
online as appearing on e-procurement portal, through Debit/Credit card, Internet Banking or
Bank Challan before submission of Bid. Bid security of disqualified / unsuccessful bidders
will be refunded online in the Bank A/c notified by the bidders at the time of submission of
Bids.

Clause 16.7 (ITB) is added ;

16.7 Affidavit - The bidders are required to submit original affidavit on prescribed
form affirming correctness of information furnished with the bid to GM PIU concerned or at
MPRRDA Head Office at Bhopal within two days from the last date fixed for opening of
Technical Bid. Scanned Copy of this affidavit should be uploaded with the technical bid
online. If original affidavit is not submitted within the prescribed time line or does not match
with the scanned copy uploaded online, financial bid of such bidder will not be opened and
Bid Security will be forfeited.

Clause 16.4 & 16.5 (ITB) — Is replaced by the following ;-

16.4 (ITB) — The bid security of unsuccessful bidders will be returned in the bidders
account online within 28 days of the end of the bid validity period specified in clause 15.1 of
ITB.

16.5 (ITB) The bid security of the successful bidder will be returned in the bidder
account online when the bidder has signed the agreement and furnished the required
performance security.

Clause 19, 22.2, 22.3 (ITB) — Since Bid is invited online this clause may be treated to have
been deleted.



8. Appendix to ITB — Clause 16.2 is deleted.

9. Section 6 of SBD — Format for affidavit is replaced by the format appended to this
amendment.

This amendment will be applicable to all NITs issued after the date of issue.

(M.K. Gupta)
Engineer-in-Chief
M.P. Rural Road Development Authority
Bhopal (M.P.)

Endt. No. 8201 /22/D-12/MPRRDA/2018 Bhopal, Dated : 20/04/2018

Copy to:

All Chief General Manager, MPRRDA Bhopal
All Generar Manager, MPRRDA, Bhopal
Manager (IT), MPRRDA Hqrs. Bhopal for necessary action.
Guard File FA Section MPRRDA Bhopal.

pwDdE

Engineer-in-Chief
M.P Rural Road Development Authority
Bhopal
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M.P. RURAL ROAD DEVELOPMENT AUTHORITY

Block-2, 5" Floor, Paryawas Bhawan, Arera Hills, Bhopal 462011
Tel. No.: (O) 0755-2572207, (F) 2573396 E-mail: ceomprrda@gmail.com

No. 75 My e & Bhopal, Dated : 1% - 07 -207¢€

Amendment no. 06 to SBD for Construction & Maintenance of roads under

Pradhan Mantri Gram Sadak Yojana

In partial modification to the amendment no. 02 issued vide no. 15824/FA/2017
dated 28.06.2017, following amendment is hereby made in the SBD for Construction &
Maintenance of roads under Pradhan Mantri Gram Sadak Yojana (PMGSY) — September
2016.

1. Section 4 - Contract Data to General Condition of Contract,
Clause 24 — related Contract Data — Competent Authority — “Chief Executive
Officer” is replaced by “officer(s) not below the rank of Chief General Manager as
designated by Chief Executive Officer through specific order of delegation”.

-This amendment will also be applicable to;
(a) Bidding document for Construction & Maintenance Roads (ADB — RRS II),
Nov-2009
v/ (b) Bidding document for Construction & Maintenance Roads (PMGSY - RCIP)
2012. ( A ko 4
(c) Tender document for construction & Maintenance of Rural Road under PMGSY -
January 2008
/(d) Tender document for Repair & Maintenance of Rural Roads Sept. 2007 &

Dec. 2015._@M\&M we §)
Vel

(Nitesh Vyas)
Chief Executive Officer
M.P. Rural Road Development Authority
j Bhopal (M.P.

End,No./t' 52 77232/D-12/MPRRDNFN2018 A Bhop)al Date:}g/f 2018
Copy to,
1. All Chief General Manger, MPRRDA, Bhopal.
2. All General Manger, MPRRDA, Bhopal.
3. Manager (IT), MPRRDA Hqrs. Bhopal for necessary action.

4. Guard File FA Section MPRRDA Bhopal.

Pl

Chief Executive Officer
M.P. Rural Road Development Authority
Bhopal (M.P.)
Revised from as per amendment no. 6 of Biding Document



MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY
(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.P.)
Bck-ll, 5t Floor, l’aryns w BAL .P. -462

No;7 3 2‘/22/D-12/MPRRDA/2019 Bhopal, Dated? $/01/2019

Amendment no. 9

Tender Document for Repair & Maintenance of Rural Roads works Decem ber-2015

The following amendments are hereby made in the Tender Document for Repair &
Maintenance of Rural Roads - December-2015

1. Name of E-tendering website www.mpeproc.gov.in, appearing in the different clauses of

tender document is replaced by www.mptenders.gov.in. M

Chief General Manager
M.P. Rural Road Development Authority

) 23 Bhopal (M.P.)
Endt. No. /22/D-12/MPRRDA/2019 Bhopal, Dated : 2 S /01/2019
Copy to:

1. Manager (IT), MPRRDA Hgqrs. Bhopal for necessary action.

Chief General Manager
M.P. Rural Road Development Authority
Bhopal (M.P.)



To be executed on a Non Judicial stamp paper of Rs. 100/- and notarized

FORMAT OF AFFIDAVIT

Package no. ..........cceeeeeue.
Affidavit
S0 Aged..........o.o.l. years resident of
(AAALESS . . ettt e )
(For and behalf of (Name of Firm)...........oooi i ), do here

by and herewith solemnly
affirm / state on oath that: -

1. Information furnished with the Bid for the package no. mentioned above is
correct in all respects to the best of my knowledge and belief .

2. No retired gazetted officer who has retired within last two years is in the
employment with the firm.

3. No near relative is working in the department, (Note: - By the term near
relatives is meant Wife, Husband, Parents and Son, Brother, Sister, Brother-in-
law, Father-in-law, Mother-in-law.)

4. *I hereby certify that I have been authorized by ..........ccccoviieiiinannin..
................................................................... (the bidder) to sign on his /
their behalf, the bid of the package no. mentioned above.

Deponent

Authorized signature / for and on behalf
(Name of Firm)

Verification

| S/0 i do here by affirm that
the contents submitted in Technical & Financial Bid are true to the best of my knowledge

and belief and are based on my / our record.

Verified that this................. dateof ..........coeiniiiils 20 at (Place)

Authorized signature / for and on behalf
(Name of Firm)



MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY

No. 10 {~ /22/D-12/MPRRDA/2019

(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.P.)
Block-II, 5" Floor, Paryavas Bhawan, BHOPAL M.P. — 462 004

Amendment no. 10

Bhopal, Dated ©6/06/2019

Tender Document Repair & Maintenance of Rural Roads Works December-2015

The following amendments are hereby made in the Tender Document for Repair &

Maintenance of Rural Roads December-2015
Section 4- Contract Data to General Condition of Contract
GCC Clause 16.2 Routine Maintenance during contract period.
Table below Sr. No. 4 (vi) is replaced by the following ;

L A Frequency of operations | Performance Min.i e
5. No Name of Item/Activity : Desirable
in the year Index
Marks
1 2 3 4 5
Restoration of rain cuts and ' : .
) Once generally after rains
1 | dressing of berms as per clause : 10 -
1902 of the specifications. R sl
Making up of shoulders as per .
2 clause 1903 of the specifications. s 20 k5
Maintenance of Bituminous surface
road / or gravel road and WBM
3 | road including filling pot holes and | As and when required 50 35
patch repairs etc. as per clause
1904, 1906 of the specifications.
Maintenance of drains as per clause | Twice (In case of hill roads
i 1907 of the specifications. as and when required). 3 i
Maintenance of culverts and | Twice (In case of hill roads
causeways as and when required).
5 | Maintenance of guard rails and | Maintenance as and when 5 4
parapet rails etc as per clause 1908 | required. Repairing once in
of the specifications. a year.
. . Maintenance as and when
Maintenance of road signs as per ; e 5
: clause 1910 of the specifications.. DR SR anGern 4 i
every two years.
Maintenance of 200 m and Kilo | Maintenance as and when
7 | Meter stones as per clause 1912 of | required. Repairing once in 2 -
the specifications. a year.
Once generally after rains
Cutting of branches of trees, shrubs | (In case of areas having
and trimming of grass and weeds | rainfall more than 1500
. .etc. as per clause 1914 of the | mm per year. s i
specifications. Specifications. as and
when required.
White washing parapets of C.D. Once in a year
9 | White washing, Guard stones. Twice in a year 2 -
Re-fixing displaced guard stones. Once in a year
Repair of old joints sealant (CC | Maintenance as and when
1 joints) as in required. 3 ¥
Total 100 80

For Some of the itmes no minimum desirable marks have been prescribed but contractor
has to attend all activities as per frequency given in column no. 3. If contractor fails to attend any




activity even after being directed by the GM, in addition to proportionate deduction of payment,
action under other Clauses of Contract may be taken. Conditions relating to evaluation of

performance and payment remain unchanged.
(Approved by CEO) ’é \ QD \ \a\

Chief General Manager (T&e-G)
M.P. Rural Road Development Authority
Bhopal (M.P.)

Jo2b
Endt. No. /22/D-12/MPRRDA/2019 Bhopal, Dated : @£ /06/2019
Copy to:
1. All Chief General Manager, MPRRDA, Bhopal.
2. All General Manager, MPRRDA, Bhopal.
3. Manager (IT), MPRRDA Hgqrs. Bhopal for necessary action.
4. Guard File FA Section MPRRDA Bhopal.

‘é,\é\ﬁ

Chief General Manager (T&e-G)
M.P. Rural Road Development Authority
Bhopal (M.P.)
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MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY

(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.P.)
Block-II, 5% Floor, Paryavas Bhawan, BHOPAL M.P. — 462 004

m
No 95 36 2/D-12/MPRRDA/2019 Bhopal, Dated: | F/07/2019

Amendment No. 11

Tender Document for Repair & Maintenance of Rural Road Works December-2015

The following amendments are hereby made in the Tender Document for Repair &
Maintenance of Rural Roads December-2015.
Amendment No. 10 issued by this office letter no. 7025/22/D-12/MPRRDA/2019
Bhopal, Dated 06/06/2019 is hereby cancelled.

2. Section 4- Contract Data to General Condition of Contract.
GCC Clause 16.2 Routine Maintenance during contract period.
Table below Sr. No. 4 (vi) is replaced by the following ;

1.

s Frequency of operations | Performance Min.i e
S. No Name of Item/Activity : Desirable
in the year Index
Marks

1 2 3 4 5
Restoration of rain cuts and .

; Once generally after rains

1 | dressing of berms as per clause or ag and when requirsl) 10 -
1902 of the specifications.

Making up of shoulders as per ; !

2 clause 1903 of the specifications. A anaiWItE tedic o .
Maintenance of Bituminous surface *
road / or gravel road and WBM

| 3 road including filling pot holes and | As and when required 50 40
patch repairs etc. as per clause
1904, 1906 of the specifications.

A Maintenance of drains as per clause | Twice (In case of hill roads 3 y

| 1907 of the specifications. as and when required).
Maintenance of culverts and | Twice (In case of hill roads
causeways as and when required).

5 | Maintenance of guard rails and | Maintenance as and when 5 4
parapet rails etc as per clause 1908 | required. Repairing once in
of the specifications. a year.

: g Maintenance as and when
Maintenance of road signs as per ’ ik ;
: clause 1910 of the specifications.. rouitee, Pucpe ing anee i : i
every two years. ,
Maintenance of 200 m and Kilo | Maintenance as and when

7 | Meter stones as per clause 1912 of | required. Repairing once in 2 -
the specifications. a year.

Once generally after rains
Cutting of branches of trees, shrubs | (In case of areas having
and trimming of grass and weeds | rainfall more than 1500

8 3 -
etc. as per clause 1914 of the | mm per year.
specifications. Specifications. as and

when required.
White washing parapets of C.D. Once in a year

9 | White washing, Guard stones. Twice in a year 2 5
Re-fixing displaced guard stones. Once in a year

10 Repair of old joints sealant (CC | Maintenance as and when 3 i
joints) as in required.

Total 100 80 i

ke



For Some of the items no minimum desirable marks have been prescribed but contractor
has to attend all activities as per frequency given in column no. 3. If contractor fails to attend any
activity even after being directed by the GM, in addition to proportionate deduction of payment,
action under other Clauses of Contract may be taken. Conditions relating to evaluation of
performance and payment remain unchanged.

This amendment will be applicable to NIT No. 125/MTN/2019 dated 25.06.2019 also.

(Approved by CEO) \
Chief General Manager (T &e-G)
M.P. Rural Road Development Authority
Bhopal (M.P.)
Endt. No.q 5% :]>/22/D-12/MPRRDA12019 Bhopal, Dated : { 7'/07/2019
Copy to: :

1. All Chief General Manager, MPRRDA, Bhopal.

2. All General Manager, MPRRDA, Bhopal.

3. Manager (IT), MPRRDA Hgrs. Bhopal for necessary action.
4. Guard File FA Section MPRRDA Bhopal.

A
Chief General Manager (T&e-G)

M.P. Rural Road Development Authority
Bhopal (M.P.)



Madhya Pradesh Rural Roads Development Authority

(An Agency of Panchayat & Rural Development Department, Govt. of MP)
' h
Block 2, 5" Floor, Paryavas Bhavan, Bhopal

No. [004 §32/D-12/MPRRDA/FA/22 : Bhopal, dated 2. 2&/2022

Amendment No. 12

Tender Document for Repair & maintenance of Rural Road Works December-2015

The following amendments are hereby made in the Tender Document for Repair &

Maintenance of Rural Roads December-2015.

3L
39.1

(98]
W
o

(OS]
(9]

(98}

(a)

(b)

(c)

(d)

Clause 35 is added after existing clause 34.1in section 2 (ITB) of tender document.

orrupt or Fraudulent Practices

The Employer requires the Bidders/Contractors to strictly observe the laws against fraud
and corruption in force in India, namely. Prevention of Corruption Act, 1988.

It is required that each Bidder/Contractor (including their respective officers, employees
and sub-contractors) adhere to the highest ethical standards, and report to the Government
/ Department all suspected acts of fraud or corruption or coercion or collusion of which it
has knowledge or becomes aware, during the tendering process and throughout the
negotiation or award of a contract.

The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his
participation in the Tender process and during the Contract execution:

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm. offer,
promise or give to any employee of the Employer involved in the Tender process or
execution of the Contract or to any third person any material or other benefit which
he/she is not legally entitled to, in order to obtain in exchange any advantage of any kind
whatsoever during the Tender process or during the execution of the Contract.

The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission
of bids or any other actions to restrict competitiveness or to cartelize in the bidding
process.

The Bidder(s)/Contractor(s) will not commit any offence under the relevant [PC/PC Act.
Further the Bidder(s)/Contractor(s) will not use improperly, (for the purpose of
competition or personal gain), or pass on 1o others, any information or documents
provided by the Employer as part of the business relationship. regarding plans, technical
proposals and business details. including information contained or transmitted
electronically.

The Bidder(s)/Contractor(s) will. when presenting his bid. disclose any and all payments
he has made. is committed to or intends to make to agents. brokers or any other
intermediaries in connection with the award of the Contract.
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(a)

(b)

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to suchoffences.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge
in Fraudulent Practice, which means a willful misrepresentation or omission of facts or
submission of fake/forged documents in order to induce public official to act in reliance
thereof, with the purpose of obtaining unjust advantage by or causing damage to justified
interest of others and/or to influence the procurement process to the detriment of the
Government interests. And, this includes collusive practice among Bidders (prior to or
after bid submission) designed to establish bid process at artificial non-competitive levels
and to deprive the Employer of the benefits of free and open competition. The Employer
reserves the right to disqualify a bidder for a suitable period who habitually failed to
perform in time. The Employer reserves the right to disqualify a bidder for a suitable
period who does not perform satisfactorily in the field in accordance with the
specification laid down in the contract. The Employer reserves the right to disqualify a
bidder for a suitable period who failed to honour the bid without sufficient grounds.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something. compelling an action or
influencing a decision through intimidation, threat or the use of force directly or
indirectly, where potential or actual injury may befall upon a person, his/ her reputation

‘or property to influence their participation in the tendering process).

Without prejudice to any rights that may be available to the Employer under law or the
Contract or its established policies and laid down procedures, the Employer shall have the
following rights in case of breach under Clauses 35.1 to above by the
Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and
uphold the Employer absolute right:

If the Bidder(s)/Contractor(s). either before award or during execution of Contract has
committed a transgression through a violation of Clauses 35.1 to 35.6 above or in any
other form, such as to put his reliability or credibility in question. the Employer after
giving proper opportunity to the Bidder(s)/Contractor(s) shall have powers to disqualify
the Bidder(s)/Contractor(s) from the Tender process or terminate the Contract, if already
executed or exclude the Bidder/Contractor from future contract award processes.
Forfeiture of Bid Security/Performance Security: If the Employer has disqualified the
Bidder(s) from the Tender process prior to the award of the Contract or terminated the
Contract or has accrued the right to terminate the Contract, the Employer apart from
exercising any legal rights that may have accrued to the Employer. may in its considered
opinion. forfeit the entire amount of Bid Security and Performance Security of the
Bidder/Contractor as the case may be.

(Tanvi Sundriyal)
Chief Executive Officer
MP Rural Roads Development Authority
Bhopal
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