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M.P. State Agricultural Marketing Board, Bhopal 
AAppppeennddiixx  22..1100 

TTeennddeerr  DDooccuummeenntt  
  

FFoorr  PPeerrcceennttaaggee  RRaattee  oonnllyy  iinn  WWoorrkkss  DDeeppaarrttmmeennttss  aanndd  ootthheerr  
DDeeppaarrttmmeennttss  ssiimmiillaarr  ttoo  WWoorrkkss  DDeeppaarrttmmeennttss  

(EFFECTIVE FROM 01/01/2019) 

OFFICE OF THE SECRETARY KRISHI UPAJ 
MANDI SAMITI HANUMANA Distt. MAUGANJ. 

 
NIT Number and Date : 560 / 11.03.2026  

System Tender No. : 2026_MPSAM_505335_1 

Name of Work      
 
                       

: Repairing & Maintenance of Existing Structures 
( Compound Wall , Covered Auction Platform 
etc. ) at Mandi Yard Hanumana , Distt. 
Mauganj (M.P.) 

Name of the Contractor :  

Probable Amount of Contract :  

(Rs. In Figure) : 12.79 Lacs. 

(Rs. In Words) 
 

: Rupees – Twelve lacs Seventy 
Nine thousands only.  

Contract Amount (Rs. In 
Figure) 

:  

(Rs. In Words) 
 

:  

Stipulated Period of 
Completion 
 

: 04 Months including rainy season  
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SECTION 1 
Notice Inviting e-Tenders 
Government of Madhya Pradesh 

  OFFICE OF THE KRISHI UPAJ MANDI SAMITI HANUMANA DISTT. 
MAUGANJ (M.P.) 

 
No /NIT/560/2025-26/e-tendering/                                     Hanumana, Dated: - 11.03.2026 

NOTICE INVITING TENDER  

Online Percentage Rate E-Tenders are invited from contractors registered with the Office of the Engineer in 
Chief M.P. Public Works Department Government of  Madhya Pradesh (Centralized Registration Cell) for the 
following works so as to be received online up to 17:30 PM on  Dated 29.05.2026 The tender documents can be 
obtained online on the http:// mptenders.gov.in  as per the Notice Published on the above Portal and detailed 
information can also be seen on website www.mpmandiboard.gov.in  

S. No. /Pkg/ 

Code 

Name of Work & Place Probable 

Amount of 

Contract 

(Rs. in 

lakh) 

Earnest 

Money 

Deposit 

(EMD) 

(In Rupees) 

Cost of Bid 

Document 

(In Rupees) 

Time 

Period 

Including 

rainy 

season 

Class / 

Category 

of 

Contract

or 

 

2026_MPSAM
_505335_1 

Repairing & Maintenance of 
Existing Structures ( Compound 
Wall , Covered Auction 
Platform etc. ) at Mandi Yard 
Hanumana , Distt. Mauganj 
(M.P.) 

12.79 25,580.00 2000.00 04 Months  Civil 

 
Note: - Any corrigendum in this NIT if required shall be displayed only in our above portal regarding any 
matter included in this NIT or otherwise. Other details of Construction / Development works and locations & 
key dates can also be seen on our website   www.mpmandiboard.gov.in 
 

(i) Details of Construction / Development works and locations may be seen in the Concern Mandi 
Samiti  APMC Hanumana DISTT Mauganj & Office of Executive Engineer, M.P. State 
Agricultural Marketing Board Technical Division REWA Office 

(ii) All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the 
website. 

(iii) Bid Document can be purchased after making online payment of portal fees through 
Credit/Debit/Cash Card/internet banking. 

(iv) At the time of submission of the Bid the eligible bidder shall be required to: 
a. Receipt of pay the cost of Bid Document. 
b. Receipt of pay the Earnest Money Deposit. Scanned copy of EMD instrument shall be 

uploaded online along with the reference details. 
c. Submit a check list  
d. Organizational Detail as per Annexure - H 
e. P.A.N  & G.S.T. Registration Certificate 
f. Valid E.P.F. & E.S.I. Registration Certificate Issued by M.P. State government. 
g. Submit affidavit on non-judicial stamp of Rs. 200/- Duly Notarized in original saying that  all 

submitted / uploaded documents with technical bid physically & online are correct in my 
knowledge & No relationship certificate between dept. employee & officer with him 

h. Self attested copy of valid for appropriate class/ Category Registration Registered with the 
office of ENC MP PWD Bhopal Government of Madhya Pradesh (Registration valid up to 
Bid Submission End Date). 

 
(v) Pre-qualification – Prequalification conditions are Applicable For Tender As per below:- No 

a. Financial Requirement As per Annexure - I (Format:  I-1) & (Format:  I -2)  
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Tender No. Qualifying Amount for Similar 

Nature Work 
Av. Annual 
Turn Over 

Requirement 
As per 

Annexure - I 
(Format:  I -2)  

(Lakh Rs.) 

Bid Capacity 
Requirement 

As per 
Annexure - I 

(Format:  I -2) 
(Lakh Rs.) 

Type Of Work Qualifying 
Amount 

(Lakh Rs.) 

2026_MPSAM_505335_1 - - - - 
 
b. Physical Quantity Qualification Criteria applicable of tender As per Annexure - I (Format:  I-

1)  No 
 

Tender No. Particulars Quantity required 
  

Period ( in any one 
financial year during 
the last preceding   5 

financial years 
2026_MPSAM_505335_1 - - - 

 
(vi) Prequalification Conditions are Not Applicable for tender number  2026_MPSAM_505335_1 
(vii) Online Bidders have to submit self attested required document online only, At the Time of 

Agreement self attested Online Upload document including original affidavit physically Submitted 
by Bidder. 

(viii) Additional Special Condition of Contract BIDDER IS REQUIRED TO OFFER THEIR BIDS 
EXCLUSIVE OF APPLICABLE GST. THE GST SHALL BE PAID BY THE DEPT. TO THE 
CONTRACTOR SEPARATELY AS PER GOVT. NORMS. 

(ix) Terms & Conditions applicable as per detailed tender documents. 
(x) The bidder’s are required to quote only one rate of percentage above/ below/at par on the 

following Schedule of Rates for  : 

Tender No. Applicable S.O.R  

2026_MPSAM_505335_1 
Schedule of Rates for Building and Electrical Works in force from 
01.01.2024 issued by Engineer in Chief M.P. Public work Department 
Bhopal and Amended upto date of Issue of NIT . 

 
(xi) Additional Performance Security (APG) Is Applicable as per MPPWD Letter No. 

F/53/02/2011/Yo/19/525 Bhopal Dated 14.02.2025 
(xii) Key Dates: 
 

1 Publishing Date 
07.05.2026 

10.30 AM 
 2 

Document Download/ 
Sale Start Date 

07.05.2026 

       11.30 AM 

3 
Bid Submission Start 
Date 

      07.05.2026 

11.30 AM 
 4 

Bid Submission Closing 
Date 

      29.05.2026 

       17.30 PM 

5 Bid Opening Date 
01.06.2026 

11.30 AM 
   

 

 
 

                        
                                                                                           SECRETARY     
                                                                                     APMC Hanumana 
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TENDER DATA FOR PAC AMOUNT 

 
Tender No. Name of Work Amount on SOR 

 
 

2026_MPSAM_505335_1 
    

Repairing & Maintenance of Existing Structures ( 
Compound Wall , Covered Auction Platform etc. ) at 
Mandi Yard Hanumana , Distt. Mauganj (M.P.) 

12.79 

 

 
 

Executive Engineer  
M.P. State Agricultural marketing Board 

Technical Division REWA 



Page 6 of 91 
 

 
 

  
 

OFFICE OF THE KRISHI UPAJ MANDI SAMITI HANUMANA DISTT. MAUGANJ 
(M.P.) 

No /NIT/560/2025-26/e-tendering/                                    Hanumana, Dated: - 11.03.2026 
NOTICE INVITING TENDER  

Online Percentage Rate E - Tenders are invited from contractors registered with the Office of the Engineer in 
Chief, M.P. Public Works Department, Government of Madhya Pradesh (Centralized Registration Cell) For 1. 
Repairing & Maintenance of Existing Structures ( Compound Wall , Covered Auction Platform etc. ) at Mandi 
Yard Hanumana , Distt. Mauganj (M.P.)  Tender Number : 2026_MPSAM_505335_1 (PAC amount Rs. 12.79 
Lacs) The following works Tender to be received online up to 17:30PM on 29.05.2026 Technical bid 
documents with EMD & Financial Offer to be received online only as per Detailed NIT. The tender documents 
can be obtained online on the http:// mptenders.gov.in  as per the Notice Published on the above Portal and 
detailed information can also be seen on website www.mpmandiboard.gov.in  

Note: - Any corrigendum in this NIT, if required, shall be displayed only in our above portal regarding any 
matter included in this NIT or otherwise. Other details of Construction / Development works and locations & 
key dates can also be seen on our website  www. mpmandiboard.gov.in  

 

 

 

                                         SECRETARY 
                                          APMC Hanumana 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 Section 1 – NIT 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

1. SCOPE OF BID 

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid 

Data Sheet.  

2. General Quality of Work: 

The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data sheet/ Contract Data, and shall have to meet high standards 

of workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER  

4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data 

 Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per 

 the Bid Data Sheet.   

4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. 

 If he does so, all bids wherein the bidder has participated shall stand disqualified.  

5.  Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his 

bid, and no claim whatsoever for the same shall lie on the Government. 

6.  Site Visit and examination of works 

The bidder is advised to visit and inspect the Site of Works and its surroundings and 
obtain for itself on its own responsibility all information that may be necessary for 
preparing the bid and entering into a contract for construction of the work. All costs in 
this respect shall have to be borne by the bidder. 

B. Bid DocumentsP3 F

1 

7.  CONTENT OF BID DOCUMENTS 

 The Bid Document comprises of the following documents: 

1.      NIT with all amendments. P4F

2 

2. Instructions to Bidders, Bid Data Sheet with all Annexure                                          
3.     Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data with all   
Annexure  and 

                                                
1 Section 2 – Instruction to Bidders 
2  
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ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement, and 

10. Any other document(s), as specified. 

8. The bidder is expected to examine carefully all instructions, conditions of contract, 

 the contract data, forms, terms and specifications, bill of quantities, forms and 

 drawings in the Bid Document. Bidder shall be solely responsible for his failure to do 

 so. 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. 

Any change in the schedule of pre-bid meeting would be communicated on the 

website only, and intimation to bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in 

writing before or during the pre-bid meeting. The purpose of such meeting is 

to clarify issues and answer questions on any matter that may be raised at that 

stage. The Employer may, at his option, give such clarifications as are felt 

necessary.  

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and 

the responses given together with any response prepared after the meeting will 

be hosted on the website. 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend 

the Bid Document, it shall be done by issuing amendment to the online NIT. 

10.  Amendment of Bid Documents 

10.1  Before the deadline for submission of bids, the Employer may amend or 

modify the Bid Documents by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of 

bids by publication of the same on the website. 

 Section 2 – Instruction to Bidders 
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C. Preparation of Bid 
11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms 

 and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid 

 required to be uploaded as per the time schedule mentioned in the key dates of the 

 Notice Inviting e-Tenders after signing of the same by the Digital Signature of their 

 authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Online Envelope A and would apply for all bids 
Online Envelop A shall contain the following as per details given in the Bid Data 
Sheet: 

a. Registration number or proof of application for registration and organizational 
details in format given in the Bid Data Sheet. 

b. Payment  slip for the cost of Bid Document; 
c. Earnest Money and 

d. Submit an affidavit on non-judicial stamp of Rs. 200/- Duly Notarized in 

original. 

e. EPF, ESI & GST Registration certificate with Registration Number. 

                Part 2 – This shall be known as Online Envelope B and required to be submitted 

only in works where pre-qualification conditions and/or special eligibility conditions are 

stipulated in the Bid Data Sheet.  Online Envelop B shall contain a self-certified sheet duly 

supported by documents certified by the Concerned Department’s Officer not below the rank 

of Executive Engineer to demonstrate fulfillment of pre-qualification conditions. 

Part 3 – This shall be known as Online Envelope C and would apply to all bids. 
Envelop C shall contain financial offer in the prescribed format enclosed with the Bid 
Data Sheet. 

13. Language P5F

3 

 The bid as well as all correspondence and documents relating to the bid exchanged 
 by the Bidder and the Employer shall be in English or Hindi. Supporting documents 
 and printed literature that are part of the Bid may be in another language provided 
 they are accompanied by an accurate translation of the relevant passages in English. 
 In such case, for the purposes of interpretation of the bid, such translation shall 
 govern. 

14. TECHNICAL PROPOSAL 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data 

Sheet, the Technical Proposal shall comprise of formats and requirements 

given in the Bid Data Sheet.  

14.2 All the documents/ information enclosed with the Technical Proposal should 

be self-attested and certified by the bidder. The Bidder shall be liable for 

forfeiture of his earnest money deposit, if any document / information are 
                                                
3 Section 2 – Instruction to Bidders 
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found false/ fake/ untrue before acceptance of bid. If it is found after 

acceptance of the bid, the bid sanctioning authority may at his discretion 

forfeit his performance security/ guarantee, security deposit, enlistment 

deposit and take any other suitable action. 

15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in 
overall percentage, and not item wise. If the bid is in absolute amount, overall 
percentage would be arrived at in relation to the probable amount of contract 
given in NIT. The overall percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in 
figures and words is found, lower of the two shall be taken as valid and correct.  

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and 
other levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the 
department to the contractor, is mentioned in the Bid Data Sheet.  

16. PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in the Bid Data Sheet after the date 
of “close for biding” as prescribed by the Employer. The validity of the bid can be 
extended by mutual consent in writing.  

17. EARNEST MONEY DEPOSIT (EMD)P6F

4 

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in 
the amount specified in the Bid Data Sheet.  

17.2 The EMD shall be in the form of Online Transfer in to given Scheduled Bank 
Account or Fixed Deposit Receipt or Demand Draft of a scheduled 
commercial bank issued in favour of the name given in the Bid Data Sheet. 
The Fixed Deposit Receipt shall be valid for six months or more after the last 
date of receipt of bids. However, other form(s) of EMD may be allowed by the 
Employer by mentioning it in the Bid Data Sheet. If EMD Submitted other 
then online transfer form, physical form of EMD document must be submitted 
in envelop A to the giving name and address as in Bid Data Sheet.    

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.  

17.4 EMD of bidders Except L-1 Must be returned immediately After Opening of 

the Financial bid.  

17.5 EMD of the successful Bidder will be discharged when the Bidder  has signed 

the Agreement after furnishing the required Performance Security. 

17.6 Failure to sign the contract by the selected bidder, within the specified period, 
for whatsoever reason, shall result in forfeiture of the earnest money deposit. 

 

                                                
4Section 2 – Instruction to Bidders 
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D. Submission of Bid 

18. The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in 

physical form also at the place prescribed in the Bid Data Sheet.  

E. Opening and Evaluation of Bid P7F

5 

19 PROCEDURE  

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its 

contents shall be checked. In cases where Envelop ‘A’ does not contain all 

requisite documents, such bid shall be treated as non-responsive, and Envelop 

B and/or C of such bid shall not be opened. 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same 

shall be opened online at the time and date notified. The bidder shall have 

freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) 

of bidders who are not qualified in Technical Bid (Envelop ‘B’) shall not be 

opened. 

19.3 Envelope ‘C’ (Financial Bid) shall be opened online at the time and date 

notified. The bidder shall have freedom to witness opening of the Envelop ‘C’. 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine 

the lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the 

bidding process and reject all the bids at any time prior to contract award, 

without incurring any liability. In all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for 

a distinct part of it. 

20. Confidentiality 

20.1 Information relating to examination, evaluation, comparison and 

recommendation of contract award shall not be disclosed to bidders or any 

other person not officially concerned with such process until final decision on 

the bid.  

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the 

bids or contract award decisions may result in the rejection of his bid. 

                                                
5Section 2 – Instruction to Bidders 



Page 12 of 91 
 

 
 

F. Award of ContractP8 F

6 

21.  Award of Contract 

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ 

(LOA) that his bid has been accepted. 

22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have 

to furnish performance security of the amount in the form and for the duration, etc. as 

specified in the Bid Data Sheet.  

22.2 Additional performance security, if applicable, is mentioned in the Bid Data 

Sheet and shall be in the form and for the duration, etc. similar to Performance 

Security.  

23. Signing of Contract Agreement 

23.1 The successful bidder shall have to furnish Performance Security and Additional 

Performance Security, if any and sign the contract agreement within 15 days of 

issue of LOA On non-judicial stamp as per guide line of “ The Indian Stamp  

(Madhya Pradesh Amendment) Act. 2025 Published in the Madhya Pradesh 

Gazette (Extra Ordinary) Dated the 9 th September 2025” 

23.2 The signing of contract agreement shall be reckoned as intimation to 

commencement of work. No separate work order shall be issued by the 

Employer to the contractor for commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance Security 

and Additional Performance Security, if any or sign the Contract Agreement, 

his EMD shall stand forfeited without prejudice and debar for one year in the 

departmental tender and to the right of the employer for taking any other 

action against the bidder. 

24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for 

award has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated 

period of time, to participate in bids, if it at any time determines that the bidder 

has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or 

coercive practices in competing for, or in executing, a contract. 

                                                
6 Section 2 – Instruction to Bidders 
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For the purposes of this provision, the terms set forth above are defined as 

follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, 

directly or indirectly, anything of value to influence improperly the actions 

of another party; 

b. “fraudulent practice” means any act or omission, including a              

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an 

obligation; 

c.  “coercive practice” means impairing or harming, or threatening to impair 

or harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party; 

d. “Collusive practice” means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing 

improperly the actions of another party. 

24.1 BLACK LISTIN/SUSPENSION (As per Secretry MP Govt. PWD Letter 

No. F 17-1/2010/19/B/244 Bhopal Dated 24.03.2015) 

I. The affidavit/self declaration contains any false information of suppresses any 

material information. (As per Secretary MP Govt. PWD Letter No. F 17-

1/2010/19/B/244 Bhopal Dated 24.03.2015 

II. Such bidder, whose bid is accepter, fails to execute the agreement. The 

suspension will be in addition to forfeiture of his earnest of his earnest money of 

any other penalty imposed as per the tender condition. 

III. Contractor fails to renew the securities deposited to the department. 

IV. If documents submitted are found to be false. 

V. The contractor is found to be non-serious in executing the agreement work or 

leaves the agreement work incomplete. Irrespective of the expiry of the full 

contract period. 

VI. The contactor fails to rectify any lapse (s) in quality of the work done within 

a reasonable time. 

VII. Contractor fails to maintain/repair/re do the work upto the expiry of 

performance guarantee period, when it is specifically brought to his notice. 

VIII. On any other ground which is considered reasonable after recording 

reason. 

 Section 2 – Instruction to Bidders 
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Note:- 

(a)  During the period of suspension neither his registration will be renewed        
nor fresh registration will be issued. 

(b)  Black listed contractor will not be allowed fresh registration or renewal of 
 his registration till order of black listing is revoked or cancelled. 

(c)   Contractor of firms black listed or suspended or any of its partners will not 
 be registered under any other name. 

(d)  Period of suspension should be for a definite period.    

(e)  Remedy / Appeal: - As per clause 12 Page No. 46 Of Tender Form 
 (Dispute  Resolution System) & Contract Data Sheet GCC Clause 36 & 
41. 

[End of ITB]P9F

7 

                                                
7Section 2 – Instruction to Bidders 
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Bid Data Sheet  

GENERAL  
SR. No. PARTICULARS DATA 

1 Office Inviting Tender SECRETARY KRISHI UPAJ MANDI 
SAMITI HANUMANA Distt. MAUGANJ. 

2 NIT No. 560 
3 Date of NIT 11.03.2026 
4 Bid document download available from 

date & time 
07.05.2026 11:30 AM 

5 Website link http:// mptenders.gov.in 
SECTION 1 - NIT  

NIT 
CLAUSE  PARTICULARS DATA 

2 Portal Fees  
(also known as processing fee) 

 As notified in E-Tendering Website  

3 Cost of Bid Document  Rs. 2000.00 
Cost of Bid Document Payable at ONLINE PAYMENT MODE 
Cost of Bid Document In favour of SECRETARY KRISHI UPAJ MANDI 

SAMITI HANUMANA Distt. MAUGANJ. 
4 Affidavit Format   As per 'Annexure- B' 
   
 
 
 
 
 
 

      5   

Pre-qualifications required 
 

NO, if yes 
required  as below :-   
         (a) In case of Roads and Bridge works costing                                                      
 Rs. One Crore and above             

(b)  In case of Building works costing                  
 Rs. Fifty lacks and above. 
(c)  In case of combination of Road, bridge works 

and Building work costing Rs. One Crore and 
above. 

(d)  In case of External Electrification, Pole shifting 
 and Central Lighting Rs. Fifty Lacks and above. 

If Yes, details As per' Annexure- C' 
(Evaluation by Executive Engineer/Assistant Engineer 
Rewa Division, who will intimate reasons to disqualified 
bidders) 
(a) Finaancial by Accoutant/Sr. Auditor  
(b) Technical by upto Rs. 50 Lacs Assistant Engineer & 
more than Rs. 50  Lacs Executive Engineer. 

6 Special Eligibility 
(if yes, prior permission of  Engineer-
in-Chief/Chief Engineer, MP State 
Agricultural Marketing Board, Bhopal 
required) 

YES 
 

NO 

If Yes, details As per 'Annexure -D' 
6 a Special conditions Of Building work 

 
YES, As per Letter no. F-6-11/2015/nivida/vishesh 
shrat/sa/pd/1242 dated 15-12-15 of Project Director 
PWD, PIU, M.P. Bhopal and Secretary MP PWD Bhopal 
Letter No. 7666/2464/2015/19/yo dated 10-12-15 Known 
as Special conditions 10-12-15 for building work.   

 7 Key dates As per 'Annexure -A' 
  

 
 
Section 2 – Bid Data Sheet                                                                            
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Bid Data Sheet 

 
SECTION 2 - ITBP10F

8 

ITB 
CLAUSE  PARTICULARS DATA 

1 Name of the ‘Work’ Repairing & Maintenance of Existing Structures ( 
Compound Wall , Covered Auction Platform etc. ) at 
Mandi Yard Hanumana , Distt. Mauganj (M.P.) 

2 Specifications As per 'Annexure – E'  

in addition to as below: 

(a) In case of Roads and Bridge works: 
'SPECIFICATION FOR ROAD AND 
BRIDGE WORK (fifth Revision) By 
MORTH 

(b) In case of Building works:  SPECIFICATION 
FOR BUILDING WORKS By CPWD 
(In case of special Building works prior 
permission From Engineer-in-Chief / Chief 
Engineer) 

(c)  Stipulation by SOR in Force 
 

3 Procedure for participation in e-

tendering 

As per 'Annexure – F' 

4 

Whether Joint Venture is allowed. No, IF YES 
allowed as below: 

1) In case of Roads and Bridge works costing 
more than Rs. twenty five Cr. 

and 
2) In case of Prefab and Special Building 

works costing more than Rs. two Cr.   
3) In case of Combine Road, Bridge & 

Building work Costing more than Rs. 10 Cr. 
 (in case of special Building works prior permission from 

Engineer-in-Chief / Chief engineer, MP State 
Agricultural Marketing Board, Bhopal required )  

If yes, requirement for Joint Venture As per 'Annexure – G' 

5 

Envelope-A containing : 
i.Registration Number or proof of 

application for registration and 
Organizational details as per 
'Annexure H' 

ii. Cost of Bid Document 
iii. EMD 
iv. An affidavit duly notarized as 
 per 'Annexure- B' 
v. EPF & ESI Registration                               
Certificate   
should reach in physical form   

Online Bidders have to submit self attested 
required document online only, At the Time 
of Agreement self attested Online Upload 
document including original affidavit 
physically Submitted by Bidder. 
 

6 Envelope-B Technical Proposal As per 'Annexure - I' and Annexure - I (Format I-1to I-5) 
7 Envelope-C Financial Bid As per 'Annexure - J ' 

8 
Materials to be issued by the 
department 

As per 'Annexure - K ' 

If Yes  As per 'Annexure - K' 
9 Period of Validity of Bid 120 Days from the date of received Of Bid  
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Bid Data Sheet 

ITB 
CLAUSE  PARTICULARS DATA 

10 Earnest Money Deposit Rs. 25580.00 
11 Forms of Earnest Money Deposit  Online transfer as per  http:// www.mptenders.gov.in 

Portel 
 12 EMD valid for a period of As per  http:// www.mptenders.gov.in Portal 

13 FDR must be drawn in favour of  As per  http:// www.mptenders.gov.in Portal  

14 Letter of Acceptance (LOA) As per 'Annexure -L' 

15 

Amount of Performance Security 5% of Contract Amount for Road and Bridge works;  

5% of the Contract Amount for building works. 

Additional Performance Security, if 

any 

Wide as per Order No. F-53/2/2011/Yo/19/525 Bhopal 
Dated 14.02.2025 
Tender rate (L1) more than 10% below  that rate called as 
unworkable rate. In case of receive unworkable rate 
Additional Performance Security calculate as below: 
In Case of Rate 20% Below (PAC Amount Rs 100.00 
Lakh) 
10% of PAC                                 = 10.00 Lakh (A) 
20% (L1) of PAC                         = 20.00 Lakh (B) 
Additional Performance (B)-(A)   =10.00 Lakh 
In Case of Rate 30% Below (PAC Amount Rs 100.00 
Lakh) 
10% of PAC                                 = 10.00 Lakh (A) 
30% (L1) of PAC                         = 30.00 Lakh (B) 
Additional Performance (B)-(A)   =20.00 Lakh 
Additional performance security (guarantee). Submitted   
in favor of SECRETARY KRISHI UPAJ MANDI 
SAMITI HANUMANA Distt. MAUGANJ. 

Performance Security  in the format  As per 'Annexure- M' 

Performance Security in favour of SECRETARY KRISHI UPAJ MANDI 
SAMITI HANUMANA Distt. MAUGANJ. 

Performance Security valid up toP11F

9 Performance Guarantee ( Security) Valid Up to 3 Months 
Beyond the Completion of defect liability  Period 
(Maintenance Period) 

Additional Performance Guarantee 
Valid Up to  

Additional Performance Guarantee Valid Up to 
Stipulated time of completion plus 3 months.  

Refund of Additional Performance 
Security 

Additional Performance Guarantee is to be released after 
3 months of issuing Physical Completion Certificate by 
the Executive Engineer.  
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Annexure – A 

(See clause 1, 7 of Section 1 -NIT ) 

 
KEY DATES ( AS PER DETAIL NIT) 

 

S. 
No 

Works Department 
Stage 

Bidder's Stage 
Start Expiry Envelopes 

Date  Time  Date  Time   

1 - 

 

 

Purchase of 
Tender  – Online 

07.05.2026 
11:30 

AM 
29.05.2026 

17.30 

PM 

 

2 - 

 

 

Bid Submission  
–Online 

07.05.2026 
11:30 

AM 
29.05.2026 

17.30 

PM 

 

3 Mandatory submission 

Open (Envelope- A) 

 

- 01.06.2026 11:30 

AM 

  Envelope A 

 

4 Technical Proposal  

open 

 ( PQ Envelope- B) 

 - -   Envelope B 

5  Financial Bid open 

(Envelope-C) 

- 01.06.2026 11:30 

AM 

  Envelope C 

 

 

Recipet of pay the Earnest Money Deposit & Recipet of pay the cost of Bid Document,E.P.F. 

& EPF , ESI & GST Registration Certificate, affidavit and other document shall  be 

submitted by the bidder by Online Only. 
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Annexure – B 
(See clause 3 of Section 1 -NIT ) 

|| AFFIDAVIT ||P13 F

10 

(To be Contained in Envelope A) 
(On Non Judicial Stamp of Rs. 50) 

I/we _______________________________________________________ who is/ are 
_______________________ (status in the firm/ company) and competent for submission of 
the affidavit on behalf of M/S ______________________ (contractor) do solemnly affirm an 
oath and state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted in 
support of the following information in bid documents which are being submitted in response 
to notice inviting e-tender No. ______________ for __________________________ (name 
of work) dated _______ issued by the ________________ (name of the department). 

I/we am/ are fully responsible for the correctness of following self-certified 
information/ documents and certificates: 

1. That the self-certified information given in the bid document is fully true and 
authentic. 

2. That: 
a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 

document and other relevant documents provided by the Bank are authentic. 
b. Information regarding financial qualification and annual turnover is correct. 
c. Information regarding various technical qualifications is correct. 
d. The E.P.F. Registration No. is………………………………,E.S.I. Registration 

No is………………………………. & .G.S.T. Registration No 
is………………………………. 

3. No close relative of the undersigned and our firm/company is working in the 
department.                          OR 
Following close relatives are working in the department:  
Name _______________ Post ____________________ Present Posting ______    
 

4 That, I/We/Firm is not black listed by any department  
       OR 

I/We/Firm is black Listed by the 
………………………………………………………..(Department)                                     
for a period …………. Month/Year and Such time Period lapsed on dated 
……………..  

 
                                                                       Signature with Seal of the Deponent (bidder) 

I/ We, _____________________ above deponent do hereby certify that the facts 
mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief. 

Verified today _____________ (dated) at ______________ (place)     

                      
                                                                      Signature with Seal of the Deponent 
(bidder) 

Note: Affidavit duly notarized in original shall reach at least one calendar day before 
opening of the bid. 
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Annexure – C 
(See clause 5 of Section 1 -NIT ) 

PRE-QUALIFICATIONS CRITERIA 
 

The bidder should have: 

 A. Financial 

i. experience of having successfully executed: 

i. three similar works, each costing not less than the amount equal to 20% of the 

probable amount of contract in any one financial year during the last 

preceding 5 financial years; or 

ii. two similar works, each costing not less than the amount equal to 30% of the 

probable amount of contract in any one financial year during the last 

preceding 5 financial years; or  

iii. one similar work of cost not less than the amount equal to 50% of the probable 

amount of contract in any one financial year during the last               preceding 

5 financial years; 

Note:- If tender called in group of works of Building, Roads etc., then works 

of Building & Road are separately taken in consideration for experience as per 

their individual amount in the project.  

ii. Average annual construction turnover on the construction works not less than 50% 

of the probable amount of contract during the last preceding 5 financial years. 

iii. Executed similar items of work in any one financial year during the last preceding 

5 financial years, which should not be less than the minimum, physical 

requirement, if any, fixed for the work. 

iv. Bid Capacity – Bidder shall be allotted work up to his available Bid Capacity, 

which shall be worked out as given in format I-2 of Annexure I. 
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B. Physical Requirement:- 

 Required Executed Physical quantity for pre qualifications in last five preceding   

years shall be as below: 

S no Particulars Quantity 
required 

Period ( in any 

one financial 

year during the 

last preceding   

5 financial 

years 

1 Physical qualification required for  
PRE-QUALIFICATIONS 

CRITERIA for S. no. A (iii) 

 

NO 

  
 

  
 

  
 

    (The Employer shall specify all physical qualifications required) 
NOTE:-  FOR QULIFYING QUANTITY OF ITEM, 50 % QUANTITY OF THOSE ITEMS ARE TO 

BE TAKEN WHOSE AMOUNT IS MORE THEN 20% OF NIT AMOUNT.    
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Annexure – D 

(See clause 6  of Section 1 -NIT ) 
SPECIAL ELIGIBILITY CRITERIA 

 

The bidder should have experience of:  

A.  Erection of Steel Gates  -  ---------- 

 

B.  Construction of  tunnel   -  ---------- 

 

 

 

 
 

Note:  Above criteria are indicative, subject to suitable stipulations by the departments  and 
specific bid. P15F

11 
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ANNEXURE -  E 

(See clause 2 of Section 2 –ITB & 
Clause 10 of GCC) 

Specifications 
 
 
 

 

1. MP …………………… Department Specifications,  

2.  …………………………….. 

3. …………………………….. 

 

(The soft copy of above specifications is available at departmental website  

www.-------------------------------------------------------)  

 
 

 

The provisions of general / special conditions of contract, those specified 

elsewhere in the bid document, as well as execution drawings and notes, or 

other specifications issued in writing by the Employer shall form part of the 

technical specifications of this work.P16F

12
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Annexure - F 

(See clause 3of section 2-ITB) 
 

Procedure for Participation in e-Tendering 
1. Registration of Bidders on e-Tendering System: 

All the PWD registered bidders have to enrol their respective firms on the portal 

https://www.mptenders.gov.in. For more details may contact phone numbers are 

available on website.  

2. Digital Certificate: 

The bids submitted online should be signed electronically with a Class III Digital 

Certificate to establish the identity of the bidder submitting the bid online. The 

bidders may obtain Class III Digital Certificate issued by an approved Certifying 

Authority authorized by the Controller of Certifying Authorities, Government of 

India. A Class III Digital Certificate is issued upon receipt of mandatory identity 

proofs along with an application. Only upon the receipt of the required documents, a 

Digital Certificate can be issued. For details please visit cca.gov.in. 

Note:  

i. It may take upto 7 working days for issuance of Class III Digital Certificate; 

hence the bidders are advised to obtain the certificate at the earliest. Those 

bidders who already have valid Class III Digital Certificate need not obtain 

another Digital Certificate for the same. 

The bidders may obtain more information and the Application From required 

to be submitted for the issuance of Digital Certificate from cca.gov.in 

ii. Bids can be submitted till bid submission end date. Bidder will require digital 

signature while bid submission. P17F

13 

`The digital certificate issued to the Authorized  User of a Partnership firm / Private 

Limited Company / Public Limited Company and used for online biding will be 

considered as equivalent to a no-objection certificate / power of attorney to that user. 

In case of Partnership firm, majority of the partners have to authorize a specific 

individual through Authority Letter signed by majority of the partners of the firm. In 

case of Private Limited Company, Public Limited Company, the Managing Director 

has to authorize a specific individual through Authority Letter. Unless the certificate 

is revoked, it will be assumed to represent adequate authority of the specific individual 

to bid on behalf of the organization for online bids as per information Technology Act 

2000. This Authorized User will be required to obtain a Digital Certificate. The Digital 
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Signature executed through the use of Digital Certificate of this Authorized User will be 

binding on the firm. It shall be the responsibility of Management / Partners of the 

concerned firm to inform the Certifying Authority, if the Authorized User changes, and 

apply for a fresh Digital Certificate for the new Authorized User. 

3. Set Up of Bidder’s Computer System: 

In order for a bidder to operate on the e-tendering System, the Computer System of the 

bidder is required to be set up for Operating System, Internet Connectivity, Utilities, 

Fonts, etc. The details are available at https://mptenders.gov.in 

4. Key Dates: 

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on 

their side for tasks and responsibilities to participate in the bid, as all the stages of each 

bid are locked before the start time and date and after the end time and date for the 

relevant stage of the bid as set by the Department.P114 

5. Preparation and Submission of Bids 

The bidders have to prepare their bids online, encrypt their bid Data in the Bid forms and 

submit Bid of all the envelopes and documents related to the Bid required to be uploaded as 

per the time schedule mentioned in the key dates of the Notice inviting e-Tenders after 

signing of the same by the Digital Signature of their authorized representative.  

6.  Purchase of Bid Document 

For purchasing of the bid document bidders have to pay Service Charge online ONLY 

which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately mentioned in the 

Detailed NIT. The Bid Document shall be available for purchase to concerned eligible 

bidders immediately after online release of the bids and upto scheduled time and date as 

set in the key dates. 

The payment for the cost of bid document shall be made online through Debit/Credit card 

, Net banking or NEFT Challan through the payment gateway provided on the portal. 

7 Withdrawal, Substitution and Modification Of Bids  

Bidder can withdraw and modify the bid till Bid submission end date.P19F15 
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Annexure – G 

(See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.) P20F

16
 

If J.V. is allowed following conditions and requirements must be fulfilled – 
1. Bids submitted by a joint venture of two or more firms as partners shall comply with the 

following requirements : 
a. one of the partners shall be nominated as being Lead Partner, and this authorization shall be 

evidenced by submitting a power of attorney signed by legally authorized signatories of all 
the partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally 
binding on all partners;  

c. the partner in charge shall be authorized to incur liabilities and receive instructions for and on 
behalf of any and all partners of the joint venture and the entire execution of the contract, 
including payment, shall be done exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the execution of the 
contract in accordance with the contract terms, and a statement to this effect shall be included 
in the authorization mentioned under [c] above, as well as in the bid and in the Agreement [in 
case of a successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV in respect 
of planning, design, construction equipment, key personnel, work execution, and financing of 
the project.  All members of JV should have active participation in execution during the 
currency of the contract.  This should not be varied/modified subsequently without prior 
approval of the employer; 

f. The joint venture agreement should be registered, so as to be legally valid and binding on all 
partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with 
the bid.   

2. The figures for each of the partners of a joint venture shall be added together to determine the 
Bidder’s compliance with the minimum qualifying criteria required for the bid. All the 
partners collectively must meet the criteria specified in full.  Failure to comply with this 
requirement will result in rejection of the joint venture’s bid.  

3. The performance security of a Joint Venture shall be in the name of the partner 
Lead Partner/joint venture. 

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of 
the joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally binding on 
all partners], which shows the requirements as indicated in the Instructions to Bidders’.  

6. Furnish details of participation proposed in the joint venture as below: 
DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’ 
Financial    
Name of the Banker(s)    
Planning    
Construction Equipment    
Key Personnel    
Execution of Work 
(Give details on contribution of each) 
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Annexure -H 

(See clause 12 of Section 2 –ITB& clause 4 of GCC) 
ORGANIZATIONAL DETAILS 

(To be Contained in Envelope - A) 
S. 

No. 
Particulars Details 

1.  
Registration number issued by Centralized 
Registration System of Govt. of M.P. or Proof of 
application for registration. 

(If applicable, scanned  copy of proof of 

application for registration to be uploaded) 

2.  

Valid Registration of bidder in appropriate class 
through Centralized Registration of Govt. of MP 

Registration No. Date  
(Scanned copy of Registration to be 
uploaded) 
Validity of Registration up to Date  

3.  
Name of Organization/ Individual/ Proprietary 

Firm/ Partnership Firm  

 

4.  

Entity of Organization 
Individual/ Proprietary Firm/ Partnership Firm 
(Registered under Partnership Act)/ Limited 
Company (Registered under the Companies 
Act–1956)/ Corporation/ Joint Venture 

 

 

4a  
If Other then Individual Registration No. _________ Date______ 

(Scanned copy of Registration to be 
uploaded) 

4b PAN .No.  No  
(Scanned copy of PAN to be uploaded) 

4c 
GST Registration No. No                   Date  

(Scanned copy of Registration Certificate to 
be uploaded) 

4d 
EPF Registration No.                     Date  

(Scanned copy of Registration Certificate to 
be uploaded) 

4e 
ESI Registration No                    Date  

(Scanned copy of Registration Certificate to 
be uploaded) 

5.  Address of Communication  

6.  Telephone Number with STD Code   

7.  Fax Number with STD Code  

8.  Mobile Number  

9.  E-mail Address for all communications - 

 Details of Authorized Representative   

10.  Name  

11.  Designation   

12.  Postal Address  

13.  Telephone Number with STD Code   

14.  Fax Number with STD Code  

15.  Mobile Number  
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S. 
No. 

Particulars Details 

16.  E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ 
Articles of Association and Memorandum of Association along with registration 
certificate of the company shall have to be enclosed. P21F

17
 

 

Signature of Bidder with Seal 
Date: _____________ 
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Annexure – I 
(See clause 14 of Section 2 -ITB) 

Envelope – B, Technical Proposal 
 

Technical Proposal shall comprise the following documents: 

Sno Particulars Details to be submitted 

1 Experience – Financial & Physical Annexure - I (Format: I-1) 

2 Annual Turnover Annexure - I(Format: I-2) 

3 
List of technical personnel for the key 

positions 
Annexure - I(Format: I-3) 

4 
List of Key equipments/ machines for 

quality control labs 
Annexure - I(Format: I-4) 

5 
List of Key equipments/ machines for 

construction work 
Annexure - I(Format: I-5) 

 

Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed.  

2. Technical Proposal uploaded otherwise will not be considered. 
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Annexure - I (Format:  I-1) 
(See clause 14 of Section 2 -ITB) 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS P23F

18 
A.  Financial Requirement:  
  The bidder should have completed either of the below: 

a) Three similar works each costing not less than the amount equal to 20% of the 
probable amount of contract in any one financial year during the last 5 preceding 
financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the probable 
amount of contract in any one financial year during the last 5 preceding financial 
years; or  

c) one similar work of cost not less than the amount equal to 50% of the probable 
amount of contract in any one financial year during the last 5 preceding financial 
years; 

 To be filled in by the contractor:  
i. Details of successfully completed similar works shall be furnished in the following format. 
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar 

work. 
TABLE-1, TABLE – 2 & TABLE -3 as below to be filled in by the contractor: 
Similar Work : Details of Successfully Completed similar works in last preceding Five Years 
:- 

TABLE -1 ( Similar Works to be Filled by Bidder)   (Amount in Rs. Lacs.)  
Agreem

ent 
Number 
& Year 

Name of Work Date of 
Work 
Order 

Date of 
Compl
etion 

Amoun
t of 

Contra
ct 

Amount of 
Completion 
Excluding 

G.S.T.  

Employer's 
Name and 
Address 

Encl. 
number 

Total 
Pages 

         
  
  
  
  

Total:-        
 

     Existing commitments – (Value of ‘C’ for Bid Capacity formula) 
TABLE -2 (Existing Commitments) 

Agreeme
nt 

Number 
& Year 

Name of Work Date 
of 

Work 
Order 

Stipulate
d Date 

of 
Complet

ion 

Amount 
of 

Contract 

Amoun
t of 

balance 
work 

Employer's 
Name and 
Address 

Encl. 
num
ber 

Total 
Pages 

         
       

Total:-         

 Note ( For Table 1 & Table 2) :- 
a) Certificate duly signed by the employer shall also be enclosed for each 

completed or work in hand similar work. 
b) Similar works for building contracts means building works. Merely open 

platform (caps etc) or boundary wall shall not be treated as similar work for 
building work. Experience of civil engineering infrastructure work shall also 
be considered for prequalification purpose only after third call of tenders for 
building works. 

c) In case of cost of work (PAC) more than Rs. 100.00 (One Hundred) Crore. 
The work completed shall be read as ‘executed’, which means payment 
received in the contract.  
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B.  Physical Qualification, Prescribed, if any: 
 

Execution of similar items of work in any one year during the last Preceding 5 
Financial years should not be less than the minimum physical requirement, Prescribed 
if any, fixed for the work. 

TABLE – 3 ( Similar Items) 

SNo Particulars Actual Quantity Executed 
(To be filled in by the contractor) 

Supporti
ng 

documen
t Sr. No. 

     

 Physical qualification required   

        
       
 
Note:  1. Certificate duly signed by the employer shall be enclosed for the actual quantity 

 executed, if stipulated as physical requirement,  in any one year during the last preceding 5  
years. 

General Note ( For Format I-1) : 
A) Maximum value of Similar works executed in any one year during the last preceding five 

year ( 10% weightage per year shall be given to bring the value of work executed at 
present price level) 

B) Work executed with Central Govt. or any State Govt. or Semi Govt. Organization or 
Central/State Govt. Under Taking or Municipalities/ Municipal Corporations shall only 
be considered, Certificate shall be signed by an officer not below the rank of Executive 
Engineer or equivalent. 

C) The Applicant must be in the same name and style well established civil engineering 
contractor with physical and financial experience and capability in doing civil 
engineering works and shall give evidence for the same. 

D) Any clarification on experience documents submitted by the bidder may be called by the 
department and the bidder shall submit the same within stipulated time. However no 
additional information or document shall be entertained. 

E) Employer signing completion certificate of similar work means an officer of rank not 
below EE of any government /Semi government/ government under taking/ local self 
government of any state government or government  of India. 

F) Cut of date for counting last preceding 5 years shall be date of issue of N.I.T.  
   
 
 
 
 
 
 
  
Section 2 –Annexure - I (Format I-1) 



Page 33 of 91 
 

 
 

Annexure - I (Format:  I -2) 
(See clause 14 of Section 2 -ITB) 

ANNUAL TURN OVER 
 
Requirement: 

Average annual Turnover on the construction of Work during Preceding Five Financial Year 
Shall not be less than 50% of the probable amount of contract. 
 
TABLE - 4 To be filled in by the contractor: 
 

TABLE -4 ( Construction work- ANNUAL TURN OVER) 

Preceding 
Financial 
Year  

Preceding Financial Year Payments Received for contracts of 
civil engineering works in progress 
or completed 

Enclosure 
Number 

Total Pages 
of 

Documents 
1     

2   

3   

4   

5   

Average     

 
Note:  
i. Annual turnover on construction work should be certified by the Chartered Accountant. 
ii. Audited balance sheet including all related notes, and income statements for the above 

financial years to be enclosed. 
iii. Above Table is also to be used for arriving at value of maximum annual turnover ‘A” 
iv. Value of ‘A’ to be used in bid capacity formula. 
v. For immediate preceding financial year, if final audited balance sheet Certified by the 

chartered Accountant is not available. Then provisionally certified balance sheet shall 
also be considered for the purpose of annual turnover. 
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Bid CapacityP24F 

Applicants who meet the minimum qualifying criteria in the evaluation as stated 

above are to be evaluated further for bid capacity as under: 

  Bid Capacity = (1.5 A X B) - C 

Where 

A   = Maximum value of civil engineering works executed in any one Financial 

year during the last preceding five year ( Updated to the price level at the 

current financial year at the Compounded rate of 10% (Ten Percent) a year 

taking into account the completed as well as work in progress. 

B  =  Number of years prescribed for completion of the works for which tender is 

invited (period up to 6 months to be taken as half year and more than 6 

months and up to one year as one year.) any period beyond 12 months. The 

period actually mentioned in the N.I.T. shall be considered. Period of 

completion given in month shall be divided by 12 to arrive at value of B. 

C =         Amount of work in hand at present as per Table – 2 (format I-1) 
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Annexure - I(Format:  I -3) 
(See clause 14 of Section 2 –ITB & Clause 6 of GCC) 

List of Technical Personnel for the Key Positions 
(Required for Building Work Rs.50 Lack and above/ For Road Work Rs.100 Lack and above / 

for combined building and Road Work Rs. 100 Lack and above ) 
25 
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Note :- Aforesaid criteria are part of technical bid but not part of prequalification. This 
requirement is to be fulfilled by the contractor recovery shall be made as per GCC Clause 6  
if technical personnel are not deployed as above. 
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Annexure I (Format:  I -4) 

(See clause 14 of Section 2 -ITB) 
List of Own Key Equipments/ Machines for Quality Control Labs 

(Required for Building Work Rs.50 Lack and above/ For Road Work Rs.100 Lack and above / 
for combined building and Road Work Rs. 100 Lack and above ) 

Minimum requirement Available with the bidder 

S. 
No. 

Name of Quality control Equipment/ 
Machinery 

Quantity 
Name 

Equipment/Machiner
y 

Quantity 

1 Balances 
(i)   7 kg to 10 kg capacity, Semi- Self indicating type – 

Accuracy 10 gm. 
(ii)   500 gm. Capacity, Semi -Self indicating type Accuracy 1 

gm. 
(iii)  Pan Balance – 5 kg. Capacity   Accuracy 10 gm. 

   

2 Ovens - Electrically operated, thermostatically controlled up 
to 1100 c- Sensitivity 10C. 

   

3 Sieves : as per IS 460-1962. 
(i) I.S. Sieves-450mm internal dia of sizes 100 mm, 80 mm                       
63 mm, 50 mm, 40 mm, 25 mm, 20 mm, 12.5 mm, 10 mm, 
6.3 mm, 4.75 mm complete with lid and pan. 
(ii) IS Sieve –200 mm internal dia. (brass frame) consisting of 
2.36 mm, 1.18 mm, 600 microns, 425 microns, 300 microns, 
212 microns, 150 microns, 90 microns, 75 microns with lid and 
pan. 

   

4 Sieve shaker capable of 200 mm and 300 mm dia sieves, 
manually operated with timing switch assembly. 

   

5  Equipment for stump test, stump cone. Steel plate tamping rod 
steel scale scoop 

   

6 Dial gauges 25 mm travel 0.01 mm/ division least count -2 nos    

7 100 Tones compression testing machine electrical cum manually 
operated 

   

8 Graduated measuring cylinders 200 mt capacity 3 nos    

9 Enamel trays ( for efflorescence test for bricks) 
I 300 mm x 250 mm x 40 mm – 2 nos, 
Ii circular plates of 250 mm dia – 4 nos 

   

10 Aggregate impact test apparatus as per IS: 2386-Part IV -1963    
11 Sand Pouring cylinder with control funnel and tube complets as 

per IS: 2720- Part-X X V III-1974 
   

12 Constant temperature both for accommodating bitumen specimen 
electrically operated and thermostatically contorlled 

   

13 Penetrometer with automatic time controller and with adjustable 
weight accessories and needles as per  IS: 1958 

   

14 Moisture Meter    

15 Compaction Testing Machine    

 
Note :-  

1- For Work Costing (PAC) above 10 cr. Additional sets shall be made available as per requirement. 
2- Afore said criteria are part of technical bid but not part of prequalification above minimum requirement 

are to be fulfilled by the contractor Recovery as per GCC clause 17 shall be made If above minimum 
requirement are not fulfilled .  

 
 
 
 
 
Section 2 –Annexure I (Format I-4) 

PAnnexure - I (Format:  I -5) 
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(See clause 14 of Section 2 -ITB) 
List of Own/Hired Key Construction  Equipments/ Machines   

 
Pribable 
amount 

of 
contract 
(PAC) 

S.No
. 

Minimum requirement Available 
with the 
bidder 

Name of Construction Equipment Machinery Quantity  

Up to 
2.00 cr. 

1 Concrete Mechanical Mixer with Hopper ( 1 
cum capacity Minimum) 

  

2 Plate Vibrator   
3 Diesel/ Electric pin vibrator   
4 Fully well equipped lab   
5 Curing pump of 1.5 hp capacity with set of pipe   
6 Steel shuttering plates/ centering pipes   
7 Auto lavel instrument   

2.00 cr to 
10.00 cr 

1 Concrete Mechanical Mixer with Hopper   
2 Concrete weight batcher minimum 30 cubic 

meter capacity (as an when required) 
  

3 Plate Vibrator    
4 Diesel/ Electric pin vibrator   
5 Fully well equipped lab   
6 Curing pump of 1.5 hp capacity with set of pipe   
7 Mm centering plates/ centering pipes   
8 Auto lavel instrument   

10.00 cr 
to 50 cr 

1 Concrete Mechanical Mixer with Hopper   
2 Concrete weight batcher minimum 30 cubic 

meter capacity  
  

3 Plate Vibrator   
4 Diesel/ Electric pin vibrator   
5 Fully well equipped lab   
6 Curing pump of 1.5 hp capacity with set of pipe   
7 Steel centering plates/ centering pipes   
8 Auto lavel instrument   

 
1- Above minimum requirement are parts of the technical bid but not part of 

prequalification criteria.    
2- Above minimum requirement are required to complete the work in time.  
3- As per Departmental instruction bidder submitted self ownership related 

document of above equipment/machinery. If in case of machinery hire by 
bidder, machinery hire related Document agreement between bidder and 
owner of machinery person and Bill of machinery ownership person.     

 
 

Section 2 –Annexure I (Format I-5) 
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Annexure – J 
(See clause 14 of Section 2 -ITB) 

FINANCIAL BID  
(To Be Contained in Envelope-C) 

NAME OF WORK _ __________ 
I/We hereby bid for the execution of the above work within the time specified at the 

rate (in figures) ……………..   (in words) 

………………………………………………………………….. percent below/ above or at 

par based on the Bill of Quantities and item wise rates given therein, in all respects and in 

accordance with the specifications, designs, drawings and instructions in writing in all 

respects in accordance with such conditions so far as applicable. I/We have visited the site of 

work and am/ are fully aware of all the difficulties and conditions likely to affect carrying out 

the work. I/We have fully acquainted myself/ourselves about the conditions in regard to 

accessibility of site and quarries/kilns, nature and the extent of ground, working conditions 

including stacking of materials, installation of tools and plant conditions effecting 

accommodation and movement of labour etc. required for the satisfactory execution of 

contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms 

and provisions of the said conditions of contract annexed hereto so far as applicable, or in 

default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in 

office the sums of money mentioned in the said conditions. 

Note: 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities 
and item wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 
and words is found lower of the two shall be taken as valid and correct rate. If the 
bidder is not ready to accept such valid and correct rate and declines to furnish 
performance security and sign the agreement his earnest money deposit shall be 
forfeited. 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be 
treated as non-responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the 
percentage quoted by the bidder. 

 

Signature of Bidder 

Name of Bidder 

The above bid is hereby accepted by me on behalf of the MP State Agricultural Marketing 

Board, Bhopal dated the _________ day of __________ 20__ 

                                                                                                                      ____________ 

                                                                                          Signature of Officer by whom 
acceptedP28F

19 

                                                
19 Section 2 –Annexure - J 
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Annexure – K 

(See clause 15 of Section 2 -ITB) 
 

MATERIALS TO BE ISSUED BY THE DEPARTMENT P 

N 
NOT APPLICABLE 

Sno Name of material Rate (Issue rate) Unit Remarks 

     

     

 NILL 

     

     

     

     

     

     

     

     

     

 

 

 

 

 

 

 

 

 

 

Section 2 –Annexure - K 
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 –Annexure - Annexure – L 

(See clause 21 of Section 2 -ITB) 

LETTER OF ACCEPTANCE (LOA) 

No. _______________      Dated: ___________ 

To, 

M/s. ___________________________ 

(Name and address of the contractor) 

Subject: _________________________________ 

 (Name of the work as appearing in the bid for the work) 

 

Dear Sir (s), 

 Your bid for the work mentioned above has been accepted on behalf of the 
 M.P. State Agricultural Marketing Board, Bhopal at your bided percentage _____ 
 below/ above or at par on applicable S.O.R’s. The Bill of Quantities and item wise 
 rates given therein. 

 You are requested to submit within 15 (Fifteen) days from the date of issue of 
 this letter:  

2. The performance security/ performance guarantee of Rs. __________ (in figures) 

(Rupees ____________________________________________ in words only). 

The performance security shall be in the shape of term deposit receipt/ bank 

guarantee of any nationalized / schedule commercial bank valid up to three 

months after the expiry of defects liability period. 

3. Sign the contract agreement by submitting Non Judicial stamp of  Rs…………….  

       Please note that the time allowed for carrying out the work as entered in the bid  

        is  __________ months including/excluding rainy season, shall be reckoned from 

       the  date of signing the contract agreement. 

 Signing the contract agreement shall be reckoned as intimation to 

 commencement of work and no separate letter for commencement of work is 

 required. Therefore, after signing of the agreement, you are directed to contact the 

 Engineer-in-charge for taking the possession of site and necessary instructions to 

 start the work. 

Yours Faithfully 
 

Secretary 

Krishi Upaj Mandi Samiti __________ 

DISTT. __________ 

 

Section 2 –Annexure – l 
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Annexure – M 

(See clause 22 of Section 2 -ITB) 
PERFORMANCE SECURITY 

To 
 _____________________[name of Employer] 
 _____________________ 
 _____________________[address of Employer] 
 _____________________ 
  
 WHEREAS ________________________[name and address of Contractor] 
(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 
No.__________ dated ____________ to execute _____________[name of Contract and brief 
description of Works] (hereinafter called "the Contract"). 
 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 
compliance with his obligation in accordance with the Contract; 
 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 
behalf of the Contractor, up to a total of ___________ [amount of guarantee]* ___________ ___(in 
words), such sum being payable in the types and proportions of currencies in which the Contract Price 
is payable, and we undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of _________________[amount of guarantee] as 
aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum 
specified therein. 
  We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting us with the demand. 
  We further agree that no change or addition to or other modification of the terms of 
the Contract of the Works to be performed there under or of any of the Contract documents which 
may be made between you and the Contractor shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or modification. 
  This guarantee shall be valid until 3 (three) months from the date of expiry of the 
Defect Liability Period. 
 
Signature, Name and Seal of the guarantor __________________________________________ 

Name of Bank ________________________________________________________________ 

Address __________________________________________________________________ 

Phone No., Fax No., E-mail Address, of Signing Authority ________________________________ 

Date _______________________________________________________________________ 

 
*  An amount shall be inserted by the Guarantor, representing the percentage the Contract Price 

specified in the Contract including additional security for unbalanced Bids, if any and 
denominated in Indian Rupees. P31F

20 

                                                
20 Section 2 –Annexure - M 
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SECTION 3P32F

21
 

Conditions of Contract 
Part – I General Conditions of Contract [GCC] 

 

Table of Clauses of GCC 
Clause 

No Particulars Claus
e No Particulars 

 A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions                                         22 No compensation for alterations in or restriction 
of work to be carried out. 

2 Interpretations and Documents                                    23 No Interest Payable 
3 Language and Law                             24 Recovery from Contractors 

4 Communications                                      25 Tax 
5 Subcontracting                                  26 Check Measurements 
6 Personnel      27 Termination by Engineer in Charge 

7 Force Majeure                                    28 Payment upon Termination 
8 Contractor's Risks                         29 Performance Security 

9 Liability For Accidents To Person 30 Security Deposit 
10 Contractor to Construct the Works 31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 
Advance 

12 Dispute Resolution System 33 Secured Advance 
 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 
14 Extension of Time 35 Completion Certificate 
15 Compensation for Delay 36 Final Account 
16 Contractor’s quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

17 Tests 38 Labour 
18 Correction of Defects noticed 

during the Defect Liability Period 
39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 
Specifications, Designs, Drawings 
etc. 

41 Death or Permanent Invalidity of Contractor 

20 Extra Items 42 Jurisdiction 

 
S

                                                
21Section 3 – GCC (Table of Clauses ) 
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SA. General 
1.  DEFINITIONS 
1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of 

the Bid. 
1.2.  Engineer-in-Chief/ Chief Engineer: means Engineer-in-Chief/ Chief Engineer of 

the MP State Agricultural Marketing Board, Bhopal. 
1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement. 
1.4. Contract: means the Contract between the Employer and the Contractor to execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries 
the same meaning wherever used.   

1.5. Contract Data: means the documents and other information which comprise of the 
Contract. 

1.6. Contractor: means a person or legal entity whose bid to carry out the work has been 
accepted by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the Contractor to 
the Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of accepted 
bid. 

1.9. Completion of work: means completion of the entire contracted work. Exhaustion of 
quantity of any particular item mentioned in the bid document shall not imply 
completion of work or any component thereof. 

1.10. Day: means the calendar day. 
1.11. Defect: means any part of the work not completed in accordance with the 

specifications included in the contract. 
1.12. Department: means Department of the State M.P. State Agricultural Marketing 

Board, Bhopal adopts this document. 
1.13. Drawings: means drawings including calculations and other information provided or 

approved by the Engineer-in-Charge. 
1.14. Employer:  means the party as defined in the Contract Data, who employs the 

Contractor to carry out the work. The Employer may delegate any or all functions to a 
person or body nominated by him for specified functions. The word Employer / 
Government / Department wherever used denote the Employer.  

1.15. Engineer: means the person named in the Contract Data.  
1.16. Engineer in charge: means the person named in the Contract Data. 
1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to 

the Site for execution of work. 
1.18. Government: means Government of Madhya Pradesh. 
1.19. In Writing: means communicated in written form and delivered against receipt. 

1.20. Material: means all supplies, including consumables, used by the Contractor for 
incorporation in the work. P33F

22 

1.21. Superintending Engineer: means Superintending Engineer, MP State Agricultural 
Marketing Board, Bhopal 

1.22. Stipulated period of completion: means the period in which the Contractor is 
required to complete the work. The stipulated period is specified in the Contract 
Data. 

1.23. Specification:  means the specification of the work included in the Contract and any 
modification or addition made or approved by the Engineer-in-Charge.  

1.24. Start Date:  means the date of signing of agreement for the work.  

                                                
22 Section 3 –Part - I General Condition of Contract 
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1.25. Sub-Contractor: means a person or corporate body who has a Contract with the Contractor, 
duly authorised to carry out a part of the construction work under the Contract.  

1.26. Temporary Work: means work designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the work. 

1.27. Tender/Bid, Tenderer /Bidder: are the synonyms and carry the same meaning where 
ever used.   

1.28. Variation: means any change in the work which is instructed or approved as variation 
under this contract. 

1.29. Work: The expression "work" or "works" where used in these conditions shall unless 
there be something either in the subject or context repugnant to such construction, be 
construed and taken to mean the work by virtue of contract, contracted to be executed, 
whether temporary or permanent and whether original, altered, substituted or 
additional. 

1.30. Executive Engineer means Executive Engineer of concerned Technical Division. 
1.31. Secretary APMC : means Secretary of concerned APMC 
2. INTERPRETATIONS AND DOCUMENTS     
2.1 Interpretations  

In the contract, except where the context requires otherwise: 
a. words indicating one gender include all genders; 
b. Words indicating the singular also include the plural and vice versa. 
c. provisions including the word “agree”, “agreed” or  “agreement” require the 

agreement to be recorded in writing; 
d. written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; 
 2.2 Documents Forming Part of Contract: 

1. NIT with all amendments. 
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures) 
3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; 
    with all Annexure.  
ii. Part II Special Conditions of Contract.  

4. Specifications 
5. Drawings 
6. Bill of Quantities 
7. Technical and Financial Bid 
8. Agreement, and 
9. Any other document(s), as specified. P34F

23 
3. Language and Law     

The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

4. Communications 
All certificates, notice or instruction to be given to the Contractor by 
Employer/Engineer shall be sent to the address or contact details given by the 
Contractor in [Annexure H of ITB]. The address and contact details for 
communication with the Employer/Engineer shall be as per the details given in the 
Contract Data. Communication between parties that are referred to in the conditions 
shall be in writing. The notice sent by facsimile (fax) or other electronic means 
(email) shall also be effective on confirmation of the transmission. The notice sent by 
registered post or speed post shall be effective on delivery or at the expiry of the 
normal delivery period as undertaken by the postal service. In case of any change in 
address for communication, the same shall be immediately notified to Engineer-in-
Charge. 

                                                
23 Section 3 –Part - I General Condition of Contract 
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5. Subcontracting  

Subcontracting shall be permitted for contracts of value more than amount specified 
in the Contract Data with following conditions. 
a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. 
Subcontracting shall not alter the Contractor's obligations.  

b. Following shall not form part of subcontracting: 
i.  Hiring of labour through a labour contractor. 
ii.  The purchase of Materials to be incorporated in the works.  
iii.  Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 
centralised registration system for contractors of the GOMP. 

6. Personnel 
6.1 The Contractor shall employ for the construction work and routine maintenance 

the technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if 
applicable. If the Contractor fails to deploy required number of technical staff, 
recovery as specified in the Contract Data will be made from the Contractor.  

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure 
that the person leaves the Site within three days and has no further connection 
with the Works in the Contract.P35F

24 
7. Force Majeure 
7.1  The term “Force Majeure” means an exceptional event or circumstance: 

(a) Which is beyond a Party’s control, 
(b) Which such Party could not reasonably have provided against before entering into 

the Contract, 
(c) Which, having arisen, such Party could not reasonably have avoided or overcome, 

and 
(d) Which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions (a) to (d) above are 
satisfied: 
(i) War, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 
(ii) Rebellion, terrorism, sabotage by persons other than the Contractor’s 

Personnel, revolution, insurrection, military or usurped power, or civil war, 
(iii) Riot, commotion, disorder, strike or lockout by persons other than the 

Contractor’s Personnel, 
(iv) Munitions of war, explosive materials, ionising radiation or contamination by 

radio-activity, except as may be attributable to the Contractor’s use of such 
munitions, explosives, radiation or radio-activity, and 

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic 
activity. 

7.2. In the event of either party being rendered unable by force majeure to perform any 
duty or discharge any responsibility arising out of the contract, the relative obligation 
of the party affected by such force majeure shall upon notification to the other party 
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be suspended for the period during which force majeure event lasts. The cost and 
loss sustained by either party shall be borne by respective parties. 

 
7.3 For the period of extension granted to the Contractor due to Force Majeure the price 

adjustment clause shall apply but the penalty clause shall not apply. It is clarified that 
this sub clause shall not give eligibility for price adjustment to contracts which are 
otherwise not subject to the benefit of price adjustment clause. 

7.4 The time for performance of the relative obligation suspended by the force majeure 
shall stand extended by the period for which such cause lasts. Should the delay 
caused by force majeure exceed twelve months, the parties to the contract shall be at 
liberty to foreclose the contract after holding mutual discussions. P36F

25 
 
8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract are the 
responsibility of the Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the 
documents, drawing, designs, other documents and/or information submitted by the 
contractor shall be the responsibility of the Contractor alone, notwithstanding the 
fact that the designs/ drawings or other documents have been approved by the 
department.   

 
9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the 
Government against all action, suits, claims, demands, costs etc. arising in connection 
with injuries suffered by any persons employed by the contractor or his subcontractor 
for the works whether under the General law or under workman's compensation Act, 
or any other statute in force at the time of dealing with the question of the liability of 
employees for the injuries suffered by employees and to have taken steps properly to 
ensure against any claim there under. 

 
10. Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance 
with the Specifications and Drawings as specified in the Contract Data.  

10.2 In the case of any class of work for which there is no such specification as is 
mentioned in Contract Data, such work shall be carried out in accordance with 
the instructions and requirement of the Engineer-in-charge.  

10.3 The contractor shall supply and take upon himself the entire responsibility of the 
sufficiency of the scaffolding, timbering, machinery, tools and implements, and 
generally of all means used for the fulfilment of this contract whether such means 
may or may not be approved or recommended by the Engineer.  

11. Discoveries 
Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site shall be the property of the Employer. The Contractor shall 
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notify the Engineer of such discoveries and carry out the Engineer's instructions for 
dealing with them. 
 

12. Dispute Resolution System 
12.1 No dispute can be raised except before the Competent Authority as defined in 

Contract Data in writing giving full description and grounds of dispute. It is 
clarified that merely recording protest while accepting measurement and/or 
payment shall not be taken as raising a dispute. P37F

26 
12.2  No dispute can be raised after 45 days of its first occurrence. Any dispute raised 

after expiry of 45 days of its first occurrence shall not be entertained and the 
Employer shall not be liable for claims arising out of such dispute. 

12.3 The Competent Authority shall decide the matter within 45 days.   
12.4 Appeal against the order of the Competent Authority can be preferred within 30 

days to the Appellate Authority as defined in the Contract Data.  The Appellate 
Authority shall decide the dispute within 45 days. 

12.5  Appeal against the order of the Appellate Authority can be preferred before the 
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 
Madhyastham Adhikaran Adhiniyam, 1983. 

12.6 The Contractor shall have to continue execution of the Works with due diligence 
notwithstanding pendency of a dispute before any authority or forum. 

B. Time Control 
13.  Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 
Engineer for approval a Programme showing the general methods, arrangements, 
order and timing for all the activities for the construction of works.  

 13.2 The program shall be supported with all the details regarding key personnel, 
equipment and machinery proposed to be deployed on the works for its 
execution. The contractor shall submit the list of equipment and machinery being 
brought to site, the list of key personnel being deployed, the list of 
machinery/equipment being placed in field laboratory and the location of field 
laboratory along with the Programme.  

 13.3 An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of 
the remaining Works, including any changes to the sequence of the activities.  

 13.4 The Contractor shall submit to the Engineer for approval an updated Programme 
at intervals no longer than the period stated in the Contract Data. If the 
Contractor does not submit an updated Programme within this period, the 
Engineer may withhold the amount stated in the Contract Data from the next 
payment certificate and continue to withhold this amount until the next payment 
after the date on which the overdue Programme has been submitted.    

13.5 The Engineer's approval of the Programme shall not alter the Contractor's 
obligations. P38F

27 
14. Extension of Time 

14.1. The contract is for completion of works and therefore non approval of EOT shall 
not in any way invalidate the contract. The contractor will have to complete the 
works. 
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14.2 In the event of delays attributable to the contractor, the EOT shall not be given by 
the Engineer-in-Charge and the liquidated Damages shall be levied from the 
contractor in accordance with the provisions of the contract. 

14.3 In the event, the delays are not attributable to the contractor the EOT may be 
issued by the Engineer-in-Charge without imposition of Liquidated Damages 
either suo-motto or on a written request of the contractor. 

    It is clarified that out of the total delays in completion of works, the EOT shall be 
issued only for the part, which is not attributable to the contractor. 

15. Compensation for delay 
15.1 The time allowed for carrying out the work, as entered in the agreement, shall be 

strictly observed by the Contractor. 
15.2 The time allowed for execution of the contract shall commence from the date of 

signing of the agreement. It is clarified that the need for issue of work order is 
dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the 
works, the contractor shall have to ensure strict adherence to the same.  

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract 
such liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in 
the Contract Data the Engineer-in-charge shall retain from the bills of the 
Contractor amount equal to the liquidated damages liveable until the Contractor 
makes such delays good. However, the Engineer-in-charge shall accept bankable 
security in lieu of retaining such amount.  

15.6  If the Contractor is given extension of time after liquidated damages have been 
paid, the Engineer-in-Charge shall correct any over payment of liquidated 
damages by the Contractor in the next payment certificate.     

15.7 In the event the Contractor fails to make good the delay until completion of the 
stipulated contract period (including extension of time) the sum so retained shall 
be adjusted against the liquidated damages levied. P39F

28 
16.  Contractor's quoted percentage  

The Contractor’s quoted percentage rate referred to in the "Bid for works" will be 
deducted/ added from/to the net amount of the bill after deducting the cost of material 
supplied by the department. 

 
C. Quality Control 

17. Tests 
17.1 The Contractor shall be responsible for:  

a. Carrying out the tests prescribed in specifications, and 
b. For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 
17.2 The contractor shall have to establish field laboratory within the time specified 

and having such equipments as are specified in the Contract Data. 
17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is 

specified in the Contract Data. 
18. Correction of Defects noticed during the Defect Liability Period  
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18.1  The Defect Liability Period of work in the contract shall be as per the Contract 
Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well 
before the end of the Defect Liability Period. The Defect Liability Period shall 
automatically stand extended until the defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability 
Period to the satisfaction of the Engineer, within the time specified by the 
Engineer, the Engineer will assess the cost of having the Defect corrected, and the 
cost of correction of the Defect shall be recovered from the Performance Security 
or any amount due or that may become due to the contractor and other available 
securities. 

D. Cost Control 
19. Variations - Change in original Specifications, Designs, and Drawings etc.  
 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 
additions to or substitutions in the original specifications, drawings, designs and 
instructions, that may appear to him to be necessary during the progress of the 
work and the contractor shall carry out the work in accordance with any 
instructions which may be given to him in writing signed by the Engineer-in-
charge, and such alterations, omission, additions or substitutions shall not 
invalidate the contract and any altered, additional or substituted work, which the 
contractor may be directed to do in the manner above specified, as part of the 
work, shall be carried out by the contractor on the same conditions in all respects 
on which he agrees to do the main work. P40F

29 
19.2 The time for the completion of the work shall be adjusted in the proportion that 

the altered, additional or substituted work bears to the original contract work and 
the certificate of the Engineer-in-charge shall be conclusive as to such proportion.  

20. Extra items  
20.1  All such items which are not included in the priced BOQ shall be treated as extra 

items. 
 
21. Payments for Variations and / or Extra Quantities   

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra 
items under this clause shall be worked out in accordance with the following 
provisions in their respective order:-  

 
a. The contractor is bound to carry out the additional (Extra quantity), work at 

the same rates as are specified in the contract for the work.  

b. If the item is not in the priced BOQ and is included in the SOR of the 
department, the rate shall be arrived at by applying the quoted tender 
percentage on the SOR rate. 

c. If the rates for the altered or substituted work are not provided in 
applicable SOR - such rates will be derived from the rates for a similar class 
(type) of work as is provided in the contract  (priced BOQ) for the work.  

                                                
29 
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d. If the rates for the altered, substituted work cannot be determined in the 

manner specified in the sub clause (c) above - then the rates for such 

composite work item shall be worked out on the basis of the concerned 

Schedule of Rates minus/plus the percentage quoted by the contractor.  

e. If the rates for a particular part or parts of the item is not in the Schedule of 
Rates and the rates for the altered, or substituted work item cannot be 
determined in the manner specified in sub clause (b) to (d) above, the rate for 
such part or parts will be determined by the Competent Authority as defined in 
the Contract Data on the basis of the rate analysis derived out of prevailing 
market rates when the work was done. P41F

30 

f. But under no circumstances, the contractor shall suspend the work on the plea 
of non-acceptability of rates on items falling under sub clause (a) to (d). In 
case the contractor does not accept the rate approved by the Engineer in 
Charge for a particular item, the contractor shall continue to carry out the item 
at the rates determined by the Competent Authority. The decision on the final 
rates payable shall be arrived at through the dispute settlement procedure. 

22. No compensation for alterations in or restriction of work to be carried out. 
22.1 If at any time after the commencement of the work, the Engineer-in-charge, for 

any reason whatsoever, not require the whole or any part of the work as specified 
in the bid to be carried out; the Engineer-in-charge shall give notice in writing of 
the fact to the Contractor and withdraw that whole or any part of the work.  

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, 
on account of any profit or advantage which he might have derived from the 
execution of work in full or on account of any loss incurred for idle men and 
machinery due to any alteration or restriction of work for whatsoever reason.  

22.3 The Engineer-in-charge may supplement the work by engaging another agency to 
execute such portion of the work, without prejudice to his rights. 

 

23. No Interest Payable 
No interest shall be payable to the Contractor on any payment due or awarded by any 
authority. 

 

24.   Recovery from Contractors 
 Whenever any claim against the Contractor for the payment arises under the contract, 

the Department may be entitled to recover such sum by: 
(a) Appropriating, in part or whole of the Performance Security and Additional 

Performance Security, if any; and/or Security Deposit and / or any sums payable 
under the contract to the contractor.  

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance 
sum may be recovered from any payment due to the contractor under any other 
contract of the department, including the securities which become due for release.  

(c) The department shall, further have an additional right to effect recoveries as 
arrears of land revenue under the M.P. Land Revenue Code. 

25. Tax 
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25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the 
commercial tax and other levies, duties, cess, toll, taxes of Central and State 
Governments, local bodies and authorities. P42F

31 
25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other 

taxes and duties in respect of materials actually consumed on public work, shall 
be borne by the Contractor. 

 25.3 Any changes in the taxes due to change in legislation or for any other reason shall 
not be payable to the contractor. 

 
 
26. Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check 
measurement of work in general or specific scale for specific works or by other 
special orders.  

26.2 Checking of measurement by superior officer shall supersede measurements by 
subordinate officer(s), and the former will become the basis of the payment.   

26.3 Any over/excess payments detected, as a result of such check measurement or 
otherwise at any stage up to the date of completion of the defect liability period 
specified in this contract, shall be recoverable from the Contractor, as per clause 
24above.  

27. Termination by Engineer in Charge 
27.1 If the Contractor fails to carry out any obligation under the Contract, the 

Engineer-in-Charge may by notice require the Contractor to make good the failure 
and to remedy it within a specified reasonable time. 

27.2  The Engineer-in-Charge shall be entitled to terminate the Contract if the 
Contractor 
a) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract; 
b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;  
c) without reasonable excuse fails to comply with the notice to correct a 

particular defect within a reasonable period of time;  
d) the Contractor does not maintain a valid instrument of financial security as 

prescribed;  
e) the Contractor has delayed the completion of the Works by such duration for 

which the maximum amount of liquidated damages is recoverable; 
f) If the Contractor fails to deploy machinery and equipment or personnel or set 

up a field laboratory as specified in the Contract Data; 
g) If the contractor, in the judgment of the Engineer –in-charge has engaged in 

corrupt or fraudulent practices in competing for or in executing the contract; 
h) Any other fundamental breaches as specified in the Contract Data.P43F

32 
27.3 In any of these events or circumstances, the Engineer-in-Charge may, upon giving 

14 day’s notice to the Contractor, terminate the Contract and expel the Contractor 
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from the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the 
Engineer in Charge may terminate the Contract immediately. 

27.4  NO CLAIM TO ANY PAYMENT OR COMPENSATION FOR 
ALTERATION IN, OR RESTRICITION OF WORK. (Clause Adopted as 
per Instrican circulated by Secretary MP Government, PWD Latter No. F-
53/2012/19/yo/833 Dated 11.02.2016)   

 If at any time after the execution of the contract documents the Engineer-in-
Charge shall for any reason, whatsoever, require the whole  or any part of 
the work as specified in the tender to be stopped for any period or shall not 
require the whole or part of the work to be carried out at all or to be carried 
out by the other contractor, he shall give notice in writing of the fact to the 
contractor who shall thereupon suspend or stop the work totally or partially 
as the case may be. 

 In such case, except as provided here under, the contractor shall have no 
claim to any payment of compensation, whatsoever, on account of any profit 
or advantage which he might have derived from the execution of the work in 
full but which he did not so derive in consequence of the full amount of the 
work not having been carried out or on account of any loss that he may be 
put to on account of material purchased, or for unemployment of labour 
recruited by him. He shall not also have any claim for compensation by 
reason of any alterations having been I the original specifications, drawings, 
designs and instructions, which may involve any curtailment of the work as 
originally contemplated. Where, however, material have already been 
purchased or agreed to be purchased the contractor hall be paid for such 
material at the rates determined by the Engineer-in-Charge provided they 
are not in excess of requirements and are of approved quality and or shall be 
compensated for the loss, if any, that he may be put to in respect of material 
agreed to be purchased by him, the amount of such compensation to be 
determined by the Engineer-in-charge whose decision shall be final. If the 
contractor suffers any loss on account of his having to pay labour charges 
during the period during which the stoppage of work has been ordered under 
this clause the contractor shall on application be entitled to such 
compensation on account of labour charges as the Engineer-in-Charge, 
whose decision shall be final, may consider reasonable provided that 
contractor shall not be entitled to any compensation on account of labour 
charges, if in the opinion of the Engineer-in-Charge, the labour could have 
been employed by the contractor else where for the whole or part of the 
period during which the stoppage of the work has been ordered as aforesaid. 
If the total duration of suspension of the work is more then six months than 
the suspension of the work will be considered as permanent stoppage of the 
work and the contractor can determine the contract, if he so desires. 

28. Payment upon Termination  
28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a 

certificate for value of the work done less Advance Payments Received up to date 
of issue of the Certificate, less other recoveries due under in the terms of the 
contract, less taxes due to be deducted at source as per applicable law and less the 
percentage to apply to the work not completed as indicated in the contract data. 
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 28.2  Payment on termination under clause 27.4 above -  
 If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the Contractor's personnel employed solely on the 
Works, and the Contractor's costs of protecting and securing the Works and less 
advance payments received up to the date of the certificate, less other recoveries 
due in terms of the contract and less taxes due to be deducted at source as per 
applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the 
Contractor, the difference shall be recovered as per clause 24 above.  

29.Performance Security 
The Contractor shall have to submit performance security and additional performance 
security, if any, as specified in the Bid Data Sheet at the time of signing of the 
contract. The contractor shall have to ensure that such performance security and 
additional performance security, if any, remains valid for the period as specified in the 
Contract Data.  

 
30.Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified 
in the Contract Data. The total amount of Security Deposit so deducted shall not 
exceed the percentage of Contract Price specified in the Contract Data. 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or 
fixed deposit receipt assigned to the Employer, with validity up to 3 (three) 
months beyond the completion of Defect Liability Period/ extended Defect 
Liability Period. 

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period.  
31. Price Adjustment 

31.1     Applicability  
1. Price adjustment shall be applicable only if provided for in the Contract 

Data. 
2. The price adjustment clause shall apply only for the works executed from the 

date of signing of the agreement until the end of the initial intended 
completion date or extensions granted for reasons attributed to the Employer 
by the Engineer.  

3. The Contractor shall not be entitled to any benefit arising from the price 
adjustment clause for extension in the contract period for reasons attributed to 
the Contractor. 

4. In the Force Majeure event the price escalation clause shall apply.   
 

31.2 Procedure  

1.  Contract price shall be adjusted for increase or decrease in rates and price of 
labour, materials, fuels and lubricants in accordance with following principles 
and procedures and as per formula given in the contract data. 

2.  The price adjustable shall be determined during each quarter from the 
formula given in the contract data. 
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3. Following expression and meaning are assigned to the work done during each 
quarter: 

R = Total value of work during the quarter. It would include the amount of 
secured advance granted, if any, during the quarter, less the amount of secured 
advance recovered, if any during the quarter, less value of material issued by the 
department, if any, during the quarter.  

4.Weightages of various components of the work shall be as per the Contract 
Data. 

31.3 To the extent that full compensation for any rise or fall in costs to the contractor is 
not covered by the provisions of this or other clauses in the contract, the unit rates 
and prices included in the contract shall be deemed to include amounts to cover 
the contingency of such other rise or fall in costs.  

31.4 The index relevant to any quarter, for which such compensation is paid, shall be 
the arithmetical average of the indices relevant of the calendar month. 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either 
positive or negative, i.e. if the price adjustment is in favour of the Employer, the 
same shall be recovered from the sums payable to the Contractor. P44F

33 

32.Mobilization and Construction Machinery Advance  

32.1  Payment of advances shall be applicable if provided in the Contract Data. 
32.2 If applicable, the Engineer in Charge shall make interest bearing advance payment 

to the contractor of the amounts stated in the Contract Data, against provision by 
the contractor of an unconditional Bank Guarantee in a form and by a 
nationalized/ scheduled banks, in the name as stated in the Contract Data, in 
amounts equal to the advance payment. The guarantee shall remain effective until 
the advance payment has been repaid, but the amount of the guarantee shall be 
progressively reduced by the amounts repaid by the contractor.  

32.3 The rate of interest chargeable shall be as per Contract Data. 
32.4 The construction machinery advance, if applicable, shall be limited to 80% of the 

cost of construction machinery and admissible only for new construction 
machinery.  

32.5 The advance payment shall be recovered as stated in the Contract Data by 
deducting proportionate amounts from payment otherwise due to the Contractor. 
No account shall be taken of the advance payment or its recovery in assessing 
valuations of work done, variations, price adjustments, compensation events, or 
liquidated damages. 

 
33. Secured Advance 

33.1 Payment of Secured Advance shall be applicable if provided in the Contract 
Data. 

33.2 If applicable, the Engineer shall make advance payment against materials intended 
for but not yet incorporated in the Works and against provision by the contractor 
of an unconditional Bank Guarantee in a form and by a nationalized/ scheduled 
bank, in the name as stated in the Contract Data, in amounts equal to the advance 
payment. The guarantee shall remain effective until the advance payment has been 
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adjusted, but the amount of the guarantee shall be progressively reduced by the 
amounts adjusted by the contractor.  

33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated 
in the Contract Data. 

33.4  The Secured Advance paid shall be recovered as stated in the Contract Data.  
 
34. Payment Certificates 

The payment to the contractor will be as follows for construction work:  
(a) The Contractor shall submit to the Engineer monthly statements of the value of the 

work executed less the cumulative amount certified previously, supported with 
detailed measurement of the items of work executed.  

(b) The Engineer shall check the Contractor’s monthly statement and certify the 
amount to be paid to the Contractor. P45F

34 

(c) The value of work executed shall be determined, based on the measurements 
approved by the Engineer/ Engineer-in-charge.  

(d) The value of work executed shall comprise the value of the quantities of the items 
in the Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of  Variations and 
Compensation Events.  

(f) All payments shall be adjusted for deductions for advance payment, security 
deposit, other recoveries in terms of contract and taxes at source as applicable 
under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce 
the proportion of any item previously certified in any certificate in the light of 
later information.  

(h) Payment of intermediate certificate shall be regarded as payments by way of 
advance against the final payment and not as payments for work actually done and 
completed.  

(i) Intermediate payment shall not preclude the requiring of bad, unsound and 
imperfect or unskilled work to be removed and taken away and reconstructed or 
be considered as an admission of the due performance of the contractor any part 
thereof, in any respect or the occurring of any claim.  

 (j) The payment of final bill shall be governed by the provisions of clause 36 of 
GCC.  
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E. Finishing the Contract 
 
35. Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be 
issued by the Engineer-in-Charge after physical completion of the Work.  

35.2 After final payment to the Contractor, a Final Completion Certificate in the 
prescribed format in the Contract Data shall be issued by the Engineer-in-
Charge.P46F

35 
 
36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total 
amount that the Contractor considers payable for works under the Contract within 
21 days of issue of certificate of physical completion of works. The Engineer shall 
issue a Defects Liability Certificate and certify any payment that is due to the 
Contractor within 45 days of receiving the Contractor’s account if it is correct and 
complete. If the account is not correct or complete, the Engineer shall issue within 
45 days a schedule that states the scope of the corrections or additions that are 
necessary. If the Account is still unsatisfactory after it has been resubmitted, the 
matter shall be referred to the Competent Authority as defined in the Contract 
Data, who shall decide on the amount payable to the Contractor after hearing the 
Contractor and the Engineer in Charge.   

36.2 In case the account is not received within 21 days of issue of Certificate of 
Completion as provided in clause 35.1 above, the Engineer shall proceed to 
finalise the account and issue a payment certificate within 28 days.  

F. Other Conditions of Contract 

37. Currencies 

All payments will be made in Indian Rupees. 

38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for 
their payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return 
in detail, in such form and at such intervals as the Engineer may prescribe, 
showing the staff and the numbers of the several classes of labour from time to 
time employed by the Contractor on the Site and such other information as the 
Engineer may require. P47F

36 
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39. Compliance with Labour Regulations 
 
39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or local 
authority and any other labour law (including rules), regulations, bye laws that 
may be passed or notification that may be issued under any labour law in future 
either by the State or the Central Government or the local authority.  Salient 
features of some of the major labour laws that are applicable to construction 
industry are given in the Contract Data. The Contractor shall keep the Employer 
indemnified in case any action is taken against the Employer by the competent 
authority on account of contravention of any of the provisions of any Act or rules 
made their under, regulations or notifications including amendments. If the 
Employer is caused to pay or reimburse, such amounts as may be necessary to 
cause or observe, or for non-observance of the provisions stipulated in the 
notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on 
the part of the Contractor, the Engineer/Employer shall have the right to deduct 
from any money due to the Contractor including his amount of performance 
security. The Employer/Engineer shall also have right to recover from the 
Contractor any sum required or estimated to be required for making good the loss 
or damage suffered by the Employer. The employees of the Contractor and the 
Sub-Contractor in no case shall be treated as the employees of the Employer at 
any point of time. 

40. Audit and Technical Examination 
 

Government shall have the right to cause an audit and technical examination of the 
works and the final bill of the contract including all supporting vouchers, abstract etc. to 
be made after payment of the final bill and if as a result of such audit and technical 
examination any sum is found to have been overpaid in respect of any work done by the 
contractor under the contract or any work claimed by him to have been done under the 
contract and found not to, have been executed, the Contractor shall be liable to refund 
the amount of overpayment and it shall be lawful for Government to recover the same 
from him in the manner prescribed in clause 24 above and if it is found that the 
Contractor was paid less than what was due to him, under the contract in respect of any 
work executed by him under it, the amount of such under payment shall be duly paid by 
Government to the Contractor8F

37 
41. Death or Permanent Invalidity of Contractor  

If theContractor is an individual or a proprietary concern, partnership concern, dies 
during the currency of the contract or becomes permanently incapacitated, where the 
surviving partners are only minors, the contract shall be closed without levying any 
damages/ compensation as provided for in clause 28.2 of the contract agreement. 
However, if the competent authority is satisfied about the competence of the survivors, 
then the competent authority shall enter into a fresh agreement for the remaining work 
strictly on the same terms and conditions under which the contract was awarded.   
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42. Jurisdiction 
This contract has been entered into the State of Madhya Pradesh and its validity, 
construction, interpretation and legal effect shall be subjected to the courts at the place 
where this agreement is entered into. No other jurisdiction shall be applicable. P49F

38 

[End of GCC] 
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GCC 
Clause  

Particulars Data 

1.14 
Employer Secretary Krishi Upaj Mandi Samiti HANUMANA 

Distt. MAUGANJ. 

1.15 
Engineer Executive Engineer M.P. State Agricultural Marketing 

Board Tech. Division REWA 
 

1.16 
Engineer-in-Charge Executive Engineer M.P. State Agricultural Marketing 

Board Tech. Division REWA  
 

1.22 Stipulated Period of 
Completion 

04 MONTHS INCLUDING RAINY SEASON 
(period is always excluding rainy season, unless 
mentioned otherwise) 
and as below: 
For Road &Bridge works costing: 

upto Rs. 5 Crores- max 12 months 
from Rs. 5 to 10 Crores - max 18 months 
from Rs. 10 to 20 Crores -  max 24 months 
from Rs. 20 to 50 Crores -  max28 months 
more than Rs. 50 Crores - max 36 months 

  
For Conventional Building works  costing: 

upto Rs. 50 lacs- max 12 months 
from Rs. 50 lacs to 2 Crores - max 15 months 
from Rs. 2  to 5 Crores -  max18 months 
from Rs. 5 to 10 Crores -  max20 months 
from Rs. 10 to 20 Crores -  max24 months 
more than Rs. 20 Crores - max 30 months 

For Prefab Building works: 
the time permitted to be kept is 50% of time prescribed 
for conventional construction 
 

3 
Language & Law of 
Contract 

English & Indian Contract Act 1872 

4 

Address & contact 
details of the 
Contractor 

As per 'Annexure-H' 

Address & contact 
details of the 
Employer/ Engineer – 
phone, Fax,   e-mail. 

Secretary Krishi Upaj Mandi Samiti HANUMANA 
Distt. MAUGANJ. 

5 
Subcontracting 
permitted for the 
Contract Value  

More than Rs.  Five Crores.  

6 
Technical Personnel to 
be provided by the 

As per 'Annexure-I' (Format I-3)  
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GCC 
Clause  

Particulars Data 

contractor 
Penalty, if required 
Technical Personnel not 
employed 

Rs Thirty Thousand per month for each Graduate Engineer 
and  
Rs Eighteen Thousand per month for each Diploma 
Engineer 

10 
 

Specifications  As per 'Annexure - E' 
Drawings  As per 'Annexure - N' 

12 

Competent Authority 
for deciding dispute 
under Dispute 
Resolution System 

Engineer-in- Chief/ Chief Engineer, M.P. State Agricultural 
Marketing Board, Bhopal 

Appellate Authority for 
deciding dispute under 
Dispute Resolution 
System 

Managing Director, M.P. State Agricultural Marketing 
Board, Bhopal 

13 

Period for submission of 
updated construction 
program 

(a) Every 3 months or  
(b) at the end of every milestone,   

whichever is less 
Amount to be withheld 
for not submitting 
construction program in 
the prescribed period 

@ 1 % (one) percent of contract amount, subject to a 
maximum of Rs. 50,000/-. 

14 

Competent Authority 
for granting Time 
Extension 

(a) Upto 90 days– Secretary Krishi Upaj Mandi 
Samiti HANUMANA Distt. MAUGANJ. 

(b) More than 90 days – Executive Engineer M.P. 
State Marketing Board Tech. Division REWA     

15 

Milestones laid down 
for the contract 

Yes/No 
 

If Yes, details of 
Milestones 

As per 'Annexure - O' or 
as below, if not mentioned in Annexure -O: 
Mile Stone 1:- 

1/8th of the whole work before 1/4th of the whole 
time allowed has elapsed, 

Mile Stone 2:- 
3/8th of the whole work before 1/2th  of the whole 
time allowed has elapsed  

Mile Stone 3:- 
3/4th of the whole work before 3/4th of the whole 
time allowed has elapsed 

Mile Stone 4:- 
complete work within the stipulated time 

Liquidated damage  As per 'Annexure - P' 

17 

List of equipment for 
lab  
 

As per 'Annexure - Q' 

Time to establish lab 
 

30 days from date of signing of the Agreement 

Penalty for not 
establishing  field 
Laboratory   

1% of Contract Amount per month, 
subject to a maximum of Rs. 50,000/-  per month  
of delay 

  



Page 61 of 91 
 

 
 

 Contract DataP50F

39
 

GCC 
Clause  

Particulars Data 

18 Defect Liability Period As below: 
(A) For Road work:- 

(i) For New Road (Bituminous) Construction along with 
granular crust Construction  (including strengthening) : -  
5 years ; 

(ii) For New Road (Concrete) Construction  (including 
strengthening): -  5 years; 

(iii) For Renewal  with  BT layer equal or less than 30 mm 
thick: - 3 years; 

(iv) For Renewal  with  BT layer  more than 30 mm thick : 
5 years 

(v) For Bridge work 3 year to execute, complete & maintain 
work in accordance with agreement and special condition 
of contract (SCC) after issuance of physical completion 
certificate as per “Annexure-U” 

(B) For Bridge work 3 year to execute, complete & maintain 
work in accordance with agreement and special condition of 
contract (SCC) after issuance of physical completion 
certificate as per “Annexure-U” 

(C) For Building works -  3 years 
(D) For Road Maintanance- 1 Year (The work of strengthening 

and renewal shall not be treated as road maintenance work.) 
(E) For Building Maintanance works- 1Year. (Except for water 

proofing works and the works in which specified guarantee 
period is mentioned.)  

(F) For External Electrification, Pole shifting & Central Lighting 
works- 2 years or the guarantee given by the manufacturing 
company whichever is more. 

Note: in accordance with clause 18. the defects observed in the work 
during the Defect Liability Period shell be intimated by the 
Engineer in Charge to the contractor and the contractor shall 
rectify the defects promptly in reasonable time, the same can be 
got done by the Engineer-In-Charge by Way of 

(a) deploying departmental labour and material 
 or 

(b) engage a contractor by issuing a work order at contract 
rate/SOR rate 
 or  

(c) sanction supplementary work in a existing agreement to  a 
contractor for zonal works or similar other work  
or 

(d) invite open tender  
or  

(e) combination of above 
The Engineer-in-charge shall assess the cost of such 
rectification which shall be recoverable from the contractor 
from his Performance Security or any amount due or that 
may due to him and from other available securities. If this 
amount is not sufficient to meet the expenses incurred on 
rectification, the balance amount may by recovered as Land  
Revenue Arrears as per MPLRC. 

21 Competent Authority 
for determining the 
rate  

Engineer-in-Chief/Chief Engineer MP State Agricultural 
Marketing Board, Bhopal 

22 Performance Security 
valid up to   

As provided in the Contract Data. 

27 
Any other condition 
for breach of contract 

Yes as below: 
If the contractor fails to achieve  50% financial progress in 
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 Contract DataP50F

39
 

GCC 
Clause  

Particulars Data 

any milestone and /or fails to achieve 75% financial progress 
in two consecutive mile stones 

28 Penalty Penalty Shall include : 
(a) Security deposit as per clause 30 of General    

Conditions of Contract and the percentage to apply to 
the value of work not completed representing the 
employer’s additional cost for completing the works 
shall be 20 percent. 

   
(b) Liquidated Damages imposed as per clause 15  or 

Performance Security (Guarantee) including Additional 
Performance Security (Guarantee),  if any, as per clause 29 
of General Conditions of Contract, whichever is higher 

29 

Performance guarantee 
(Security) shall be 
valid up to 

The upfront Bank guarantee against Performance Security 
shall be taken for a period as mention below: 

a) Work having performance Guarantee of 5 years: 
Construction period + 3 Years + 3 Months 

b) Work having performance Guarantee of 3 years: 
Construction period + 2 Years + 3 Months 

c) Work having performance Guarantee of 1 years: 
Construction period + 1 Years + 3 Months 

It is Clarified that in case the construction period of the 
work is extended beyond the stipulated completion period 
the Bank Guarantee against PG shall have to be got 
extended by the contractor for the relevant period so as to 
satisfy the validity criteria maintained above 

30.1 Security Deposit to be 
deducted from each 
running bill 

At the rate of 5% of Gross Amount of Running Bill 

30.2 Maximum limit of 
deduction of Security 
Deposit  

Up to 5% of Final Contract Amount. 

30.3 Refund of Security 
Deposit  

The total Security Deposit deducted from the running bill 
shall be refunded (equivalent BG released) only after the 
completion of the Performance Guarantee Period/ 
Extended Performance Guarantee Period if any. 

31 Clause 31.1(1)Price 
adjustment shall be 
applicable 

NOT APPLICABLE 

32P51F

40 Clause 32.1 
Mobilization and 
Construction 
Machinery Advance 
Applicable  

NO MOBILIZATION AND CONSTRUCTION MACHINERY 

ADVANCE PAYABLE 
 
 
 

Clause 32.2If yes, 
Unconditional Bank 

NOT APPLICABLE 
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39
 

GCC 
Clause  

Particulars Data 

Guarantee  
Clause 32.3 If yes, 
Rate of interest 
chargeable on 
advances 
 

NOT APPLICABLE 

Clause 32.4 If yes, 
Type & Amount of 
Advance payment that 
can be paid 

NOT APPLICABLE 

Clause 32.5 If yes, 
Recovery of advance 
payment 

NOT APPLICABLE 

33 Clause 33.1 Secured 
Advance Applicable    

NOT APPLICABLE 

Clause 33.2 if yes, 
Unconditional Bank 
Guarantee  

NOT APPLICABLE 

Clause 33.2 if yes, 
Amount of Secured 
Advance  

NOT APPLICABLE 

Clause 33.3 if yes, 
Conditions for secured 
advance  

NOT APPLICABLE 

Clause 33.4 if yes, 
Recovery of Secured 
advance 

NOT APPLICABLE 

35 

Completion Certificate 
– after physical 
completion of the 
Work  

As per 'Annexure - U'P52F

41 

Final Completion 
Certificate – after final 
payment on completion 
of the Work 

As per 'Annexure- V' 

36 
Competent Authority  
(Compensation for 
delay) 

Superintending Engineer, M P State Agricultural 
Marketing Board, Bhopal 

39 

Salient features of 
some of the major 
labour laws that are 
applicable 

As per 'Annexure-W' 

41P53F

42 
Competent (Appellate) 
Authority  

Managing Director,  M P State Agricultural Marketing 
Board, Bhopal 

 
 
 
                                                
41 
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ANNEXURE – N 
(See clause 10 of Section 3 – GCC ) 

Drawings 
 
List of drawings –P54F

43 
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ANNEXURE – O 
(See clause 15 of Section 3 -GCC ) 

Details of MilestonesP55F

44 
 

                                                
44 Section 3 – Annexure O 
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ANNEXURE – P 

(See clause 15 of Section 3 -GCC ) 
 

Compensation for Delay 
 

If the contractor fails to achieve the milestones, and the delay in execution of work is 

attributable to the contractor, the Employer shall retain an amount from the sums 

payable and due to the contractor as per following scale -  

 

i. Slippage up to 25% in financial target during the milestone under consideration 

 — 2.5% of the work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone 

under consideration 

- 5% of the work remained unexecuted in the related time span..   

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone 

under consideration 

-7.5% of the work remained unexecuted in the related time span..   

iv.  Slippage exceeding 75% in financial target during the milestone under 

consideration 

-10% of the work remained unexecuted in the related time span.   

 

Note: For arriving at the dates of completion of time span related to different milestones, 

delays which are not attributable to the Contractor shall be considered. The slippage 

on any milestone is if made good in subsequent milestones or at the time of stipulated 

period of completion, the amount retained as above shall be refunded. In case the 

work is not completed within the stipulated period of completion along with all such 

extensions which are granted to the Contractor for either Employer’s default or Force 

Majeure, the compensation shall be levied on the contractor at the rate of 0.05% per 

day of delay limited to a maximum of 10% of contract price.   

 The decision of Superintending Engineer shall be final and binding upon both the 

 parties. P56F

45 
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ANNEXURE – Q 
(See clause 17 of Section 3 -GCC ) 

 
List of Equipment for Quality Control Lab P57F

46 
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ANNEXURE - R 
(See clause 31 of Section 3 -GCC ) 

Price Adjustment 
 

The formulas for adjustment of price are as follow: 

R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract  

 Weight ages* of component in the work 
 

S.No Component 
Percentage of 

component in the work 
1 Cement - PRc  
2 Steel  - PRs  
3 Bitumen - PRb  
4 POL -  PRf  

 
* Weight ages of various components of the work shall be as determined by the 

  competent technical sanction authority. 
 

Adjustment for cement component 

 (ii) Price adjustment for increase or decrease in the cost of cement  
procured by the contractor shall be paid in accordance with the  
following formula: 

 VRCR=  0.85 x PRCR/100 x R x (CR1R-CR0R)/CR0 

VRcR= increase or decrease in the cost of work during the month under 
 Consideration due to changes in rates for cement. 
CRoR= The all India wholesale price index for Grey cement on the date of opening of 

Bids as published by the Ministry of Industrial Development, Government of 
India, New Delhi. (www.eaindustry.nic.in) 

CR1R= The all India average wholesale price index for Grey cement for the month 
under consideration as published by Ministry of Industrial Development, 
Government of India, New Delhi.(www.eaindustry.nic.in) 

PRcR= Percentage of cement component of the work 
 
Note : For the application of this clause, index of Grey Cement has been chosen to 

represent Cement group. 
 
 
Adjustment of steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 
Contractor shall be paid in accordance with the following formula: P58F

47 
VRs R= 0.85 x PRS Rx /100 x R x (SR1R-SR0R)/SR0 
VRs R= Increase or decrease in the cost of work during the month under consideration 

due to changes in the rates for steel. 
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SR0R= The all India wholesale price index for steel (Bars and Rods) on the date of 
opening of Bids as published by the Ministry of Industrial Development, 
Government of India, New Delhi. (www.eaindustry.nic.in) 

SRi R= The all India average wholesale price index for steel (Bars and Rods) for the 
month under consideration as published by Ministry of Industrial 
Development, New Delhi. (www.eaindustry.nic.in) 

PRs R= Percentage of steel component of the work. 
 
Note : For the application of this clause, index of Bars and Rods has been chosen to 

represent steel group. 
Adjustment of bitumen component  

(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid 
in accordance with the following formula: 

 Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo 

 Vb= Increase or decrease in the cost of work during the month under 
 consideration due to changes in rates for bitumen. 

 Bo = The official retail price of bitumen at the IOC depot at nearest 
 center on the date of opening of Bids. 

 Bi = The official retail price of bitumen of IOC depot at nearest  center for 
 the 15P

th
P day of the month under consideration. 

 Pb = Percentage of bitumen component of the work. 
 

Adjustment of POL (fuel and lubricant) component 
 
( V) Price adjustment for increase or decrease in cost of POL ( fuel and lubricant ) 

shall be paid in accordance with the following formula: 
 
 Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 
 

 Vf = Increase or decrease in the cost of work during the month under 
 consideration due to changes in rates for fuel and lubricants. 

 Fo = The official retail price of High Speed Diesel (HSD) at the existing 
 consumer pumps of IOC at nearest center on the date of opening of 
 Bids. 

 Fi = The official retail price of HSD at the existing consumer pumps of 
 IOC  at nearest center for the 15P

th
P day of month of the under 

 consideration. 
 Pf = Percentage of fuel and lubricants component of the work. 
 
Note : For the application of this clause, the price of High Speed Diesel has been 

chosen to represent fuel and lubricants group. P59F

48 
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Annexure – S 
(See clause  32 of Section 3 -GCC ) 

 
Bank Guarantee Form for Mobilization and Construction Machinery 

Advance  
To 
 _____________________[name of Employer] 
 _____________________[address of Employer] 
 _____________________[name of Contractor] 
 In accordance with the provisions of the General Conditions of Contract, clause 31 
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 
__________________[name and address of Contractor] (hereinafter called "the Contractor") 
shall deposit with ______________ [name of Employer] a bank guarantee to guarantee his 
proper and faithful performance under the said Clause of the Contract in an amount of 
___________________[amount of Guarantee]* ____________________[in words]. 
 We, the _______________[bank of financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not 
as surety merely, the payment to _________________[name of Employer] on his first 
demand without whatsoever right of obligation on our part and without his first claim to the 
Contractor, in the amount not exceeding ____________[amount of guarantee]* 
___________________________[in words]. 
 We further agree that no change or addition to or other modification of the terms of the 
Contractor or Works to be performed there under or of any of the Contract documents which 
may be made between __________________[name of Employer] and the Contractor, shall in 
any way release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification. 
 This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until _________________ [name of Employer] receives full 
repayment of the same amount from the Contractor. 
    Yours truly, 
  Signature and Seal : ____________________________ 
  Name of Bank/Financial Institution: ________________ 
  Address : _____________________________________ 
  Date : ____________ 
_______________________________________________________________ 

* An amount shall be inserted by the Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees. P60F

49 
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Annexure – T 
(See clause  33 of Section 3 -GCC ) 

 
Bank Guarantee Form for Secured Advance  

 
INDENTURE FOR SECURED ADVANCES 

  This indenture made the ___________ day of __________ 20___ BETWEEN 

____________ (hereinafter called the contractor which expression shall where the context so 

admits or implies be deemed to include his executors, administrators and assigns) or the one 

part and the Employer of the other part. 

  Whereas by an agreement dated ______________ (hereinafter called the said 

agreement) the contractor has agreed. 

  AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and brought by 

him to the site of the works the subject of the said agreement for use in the construction of 

such of the works as he has undertaken to executive at rates fixed for the finished work 

(inclusive of the cost of materials and labour and other charges) 

  AND WHEREAS the Employer has agreed to advance to the Contractor the 

sum of Rupees _________________________ on the security of materials the quantities and 

other particulars of which are detailed in Accounts of Secured Advance attached to the 

Running Account Bill for the said works signed by the Contractor on _________ and the 

Employer has reserved to himself the option of making any further advance or advances on 

the security of other materials brought by the Contractor to the site of the said works. 

  Now THIS INDENTURE WITNESSETH that in pursuance of the said 

agreement and in consideration of the sum of Rupees ___________ on or before the 

execution of these presents paid to the Contractor by the Employer (the receipt where of the 

Contractor doth hereby acknowledge) and of such further advances (if any) as may be made 

to him as a for said the Contractor doth hereby covenant and agree with the President and 

declare as follows: 

That the said sum of Rupees ________________ so advanced by the Employer to P61F

50 
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(1) the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid 
shall be employed by the Contractor in or towards expending the execution of the said works 
and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been 

offered to and accepted by the Employer as security are absolutely the Contractor's 

own propriety and free from encumbrances of any kind and the contractor will not 

make any application for or receive a further advance on the security of materials 

which are not absolutely his own property and free from encumbrances of any kind 

and the Contractor indemnified the Employer against all claims to any materials in 

respect of which an advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter be 

made as aforesaid  (hereafter called the said materials) shall be used by the Contractor 

solely in the execution of the said works in accordance with the directions of the 

Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks of the 

said materials and that until used in construction as aforesaid the said materials shall 

remain at the site of the said works in the Contractor's custody and on his own 

responsibility and shall at all times be open to inspection by the Engineer or any 

officer authorized by him.  In the event of the said materials or any part thereof being 

stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due 

to reasonable use and wear thereof the Contractor will forthwith replace the same with 

other materials of like quality or repair and make good the same required by the 

Engineer. 

(5) That the said materials shall not be removed from the site of the said works except 

with the written permission of the Engineer or an officer authorized by him on that 

behalf.P62F

51 
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(6) P63F

52
PThat the advances shall be repayable in full when or before the Contract receives 

payment from the Employer of the price payable to him for the said works under the 

terms and provisions of the said agreement.  Provided that if any intermediate 

payments are made to the Contractor on account of work done than on the occasion of 

each such payment the Employer will be at liberty to make a recovery from the  

Contractor's bill for such payment by deducting there from the value of the said 

materials than actually used in the construction and in respect of which recovery has 

not been made previously, the value for this purpose being determined in respect of 

each description of materials at the rates at which the amounts of the advances made 

under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement or 

of these presents the total amount of the advance or advances that may still be owing 

of the Employer shall immediately on the happening of such default be re-payable by 

the Contractor to be the Employer together with interest thereon at twelve percent per 

annum from the date or respective dates of such advance or advances to the date of 

repayment and with all costs, charges, damages and expenses incurred by the 

Employer in or for the recovery thereof or the enforcement of this security or 

otherwise by reason of the default of the Contractor and the Contractor hereby 

covenants and agrees with the Employer to reply and pay the same respectively to 

him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rupees____________________________ and any 

further sum of sums advanced as aforesaid and all costs, charges, damages and 

expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed 

and declared that notwithstanding anything in the said agreement and without 

prejudice to the power contained therein if and whenever the covenant for payment 

and repayment here-in-before contained shall become enforceable and the money 

owing shall not be paid in accordance there with the Employer may at any time 

thereafter adopt all or any of the following courses as he may deem best: 
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(a) Seize and utilise the said materials or any part thereof in the completion of the 

said works on behalf of the contractor in accordance with the provision in that 

behalf contained in the said agreement debiting the contractor with the actual 

cost of effecting such completion and the amount due to the contractor with the 

value of work done as if he had carried it out in accordance with the said 

agreement and at the rates thereby provided.  If the balance is against the 

contractor, he is to pay same to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and 

out of the moneys arising from the sale retain all the sums aforesaid repayable or 

payable to the Employer under these presents and pay over the surplus (if any) to 

the Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any 

sum due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid 

interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any 

dispute or difference arising over the construction or effect of these presents the 

settlement of which has not been here-in-before expressly provided for the same shall 

be referred to the Employer whose decision shall be final and the provision of the 

Indian Arbitration Act for the time being in force shall apply to any such reference. P64F
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Annexure – U 
(See clause 35 of Section 3 -GCC ) 

 
Physical Completion Certificate 

 
Name of Work : Construction of 

…………………………………………………………………………

………………… 

Agreement No. ……………………..……………..………….  Date 

…………………..…………….. 

 

Amount of Contract Rs ……………………………………….……. 

 

Name of Agency : 

……………………………………………………………………………….… 

 

Used MB No.  ------------------------------------ 

 

Last measurement recorded  

a. Page No. & MB No. ________________________________ 

b. Date  _______________________________________________ 

 

Certified that the above mentioned work was physically completed on ………………. (date) 

and taken over on ……………….. (date) and that I have satisfied myself to best of my ability 

that the work has been done properly. 

 

Date of issue  
 

      Executive Engineer 
      M.P. State Agricultural Marketing Board 

Technical Division REWA 
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Annexure – V 
(See clause 35 of Section 3 -GCC ) 

 
Final Completion Certificate 

 
 
Name of Work: Construction of 

…………………………………………………………………………

………………… 

 

 
Agreement no. ………………………………………….……….  Date 
…………………………………… 
 
Name of Agency : 
……………………………………………………………………………………………… 
 
Used MB No.  ---------------------------------------- 
 
Last measurement recorded  

a. Page No. & MB No. ________________________________ 

b. Date  _______________________________________________ 

 
Certified that the above mentioned work was physically completed on ………………. (date) 
and taken over on ……………….. (date). 
Agreemented amount Rs.  ………………….. 
Final Amount paid to contractor Rs. ---------------------- 
 
Incumbency of officers for the work 
 
 
 

I have satisfied myself to best of my ability that the work has been done properly. 

 
Date of issue  

      Executive Engineer 
      M.P. State Agricultural Marketing Board 

Technical Division REWA 
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Annexure – W 
(See clause 39 of Section 3 -GCC ) 

 
Salient Features of Some Major Labour Laws Applicable 

 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of 
injury by accident arising out of and during the course of employment. 

 

b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act 
on satisfaction of certain conditions on separation if an employee has completed the 
prescribed minimum years (say, five years) of service or more or on death the rate of 
prescribed minimum days’(say, 15 days) wages for every completed year of service. 
The Act is applicable to all establishments employing the prescribed minimum 
number (say, 10) or more employees. 

 

c)  Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 
monthly contributions by the Employer plus workers at the rate prescribed (say, 10% 
or 8.33%). The benefits payable under the Act are: 
i.  Pension or family pension on retirement or death as the case may be. 
ii.  Deposit linked insurance on the death in harness of the worker. 
iii.  Payment of P.F. accumulation on retirement/death etc. 
 

d)  Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 

 

e)  Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for 
certain welfare measures to be provided by the Contractor to contract labour and in 
case the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law. The principal Employer is required to take Certificate of 
Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ prescribed minimum (say 20) or more contract labour. 

 

f)  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 
Wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled employment. Construction of buildings, roads, runways is 
scheduled employment. 

 

g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are to be 
paid, when it will be paid and what deductions can be made from the wages of the 
workers. 

 
h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages for 

work of equal nature to male and female workers and for not making discrimination 
against female employees in the matters of transfers, training and promotions etc. P67F

54 
 
i)  Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of 

annual bonus within the prescribed range of percentage of wages to employees 

drawing up to the prescribed amount of wages, calculated in the prescribed manner. 
The Act does not apply to certain establishments. The newly set-up establishments are 
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exempted for five years in certain circumstances. States may have different number of 
employment size. 

 
j)  Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes illegal 
and what are the requirements for laying off or retrenching the employees or closing 
down the establishment. 

 
k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides 
for laying down rules governing the conditions of employment by the Employer on 
matters provided in the Act and gets these certified by the designated Authority. 

 
l)  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 

unions of workmen and Employers. The Trade Unions registered under the Act have 
been given certain immunities from civil and criminal liabilities. 

 
m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits 

employment of children below 14 years of age in certain occupations and processes 

and provides for regulations of employment of children in all other occupations and 

processes. Employment of child labour is prohibited in building and construction 

industry. 
 

n)  Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979: - The Act is applicable to an establishment which employs 

prescribed minimum (say, five) or more inter-state migrant workmen through an 

intermediary (who has recruited workmen in one state for employment in the 
establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided 

certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to 
the establishment and back etc. P68F

55 
 

o)  The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments 

who carry on any building or other construction work and employs the prescribed 

minimum (say, 10) or more workers are covered under this Act. All such 

establishments are required to pay cess at the rate not exceeding 2% of the cost of 

construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the building or construction 

work and other welfare measures, such as canteens, first-aid facilities, ambulance, 

housing accommodations for workers near the work place etc. The Employer to 

whom the Act applies has to obtain a registration certificate from the Registering 

Officer appointed by the Government. 
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p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 

annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is applicable to premises employing the 

prescribed minimum (say, 10) persons or more with aid of power or another 

prescribed minimum (say, 20) or more persons without the aid of power engaged in 

manufacturing process. P69F
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                                                   SECTION 357  

                                       Conditions of Contract 
                 Part – II--Special Conditions of Contract [SCC] 

            (1) Bidders are required to offer their bids Exclusive of applicable GST. The GST 
shall be paid by the govt. to the contractor separately as per order No. F-58/15/17/19/yo/4295 
Bhopal, dated 05 August 2017 issued by the secretary Govt. of M.P. PWD. 

             Attached copy of order dated 5/8/17, latter of CE (Procurement) No. 1298 Dt 9.8.17 
and Mandi Board Letter No. 2253 date 30.08.2017 

 (2)  Performance Guarantee (P.G.) period (Defect Liability Period) for building shall 
be three years. Defect Liability Period shall start only after completion of work. The date of 
completion of the work will be the date of issue of physical completion certificate as per 
Annexure –U. Performance Guarantee shall not be enforced on incidence of breakage of 
glass panes and theft of a building elements. Contractor shall white wash/colour wash all 
elements of building at the end of defect liability period at his own cost (no payment shall be 
made for that) with one coat of the same material (white wash/colour wash & paint excluding 
base work of texture plaster) which has been applied in original work. Putty work shall not be 
repeated in such case except where damage to putty has occurred due to poor workmanship or 
leakage/seepage. White wash/colour wash & painting work done at the end of defect liability 
period in accordance to this condition shall be recorded in measurement book of final bill of 
the same work and page no. of MB shall be mentioned in the letter to be issued by the 
Assistant/Executive Engineer at the time of release of security deposit after end of 
performance guarantee (PG) period (Defect Liability Period). Security Deposit shall not be 
refunded without compliance of this special condition. 

 (3) Building shall periodically be inspected jointly by the contractor and engineer-in-
charge or their authorised representative twice a year out of which one inspection shall take 
place during rainy months of July-August-September to take note of seepage/leakage and 
inspection note shall be issued by the engineer-in-charge or his authorised representative 
describing defects noticed. Emergency nature such as leakage/seepage , breaking of 
waste/soil pipe, water supply, drainage pipes shall be repaired/rectified within 15 days for 
which compliance shall be well documented and taken in to account (speaking order) while 
releasing security deposit at the end of performance guarantee (PG) period (Defects Liability 
Period) by the Additional Project Director Joint Project Director. All other conditions as per 
contract data issued vide govt. of M.P. PWD letter no. 53/16/2012/19/P/526 dated 06.02.2014 
for implementation of defect liability period shall be enforced along with this special 
condition. 

(4) In case similar rates are received from two or more bidder, closed cover offer 
shall be invited from such bidders to finalize the bid. Only lower rates shall be accepted.   

 

 

                                                
57Section 3 –Part -II Special Condition of Contract (SCC)  
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Enclosures 5 

Minimum Health & safety Requirement 08.12.2015 

 Safety measures- 
 General 
 (i) The contractor shall comply with all the requirements of ‘ The building and other 
construction workers (regulation of employment and conditions of service) act” 1996 and its 
Central Rule 1998/state rules and any other statuary requirements as applicable. 
 (ii) The contractor shall follow OWNER/MPPWD safety rules as issued from time to 
time with respect to safety in construction and erection. 
 (iii) The contractor shall have the approved safety, health and environment (SHE) 
policy in respect of safety and health of building workers and it shall be circulated widely and 
displayed at conspicuous place in Hindi and local language understood by the majority of the 
workers. A copy of the safety policy should be submitted to Engineer in charge. 
 (iv) The contractor shall prepare the safety plan comprising of method to implement 
the safety policy/rules, risk assessment and ensuring safety at work areas. Safety audits, 
inspection and its compliance, supervision and responsibility to ensure safety at various 
levels. Safety training to employees, review of safety and accident analysis. Ensure health 
and safety procedures to prevent accidents and submit to Engineer for approval as per the 
safety plan as annexed at annexure-1 
 (v) The contractors shall ensure proper safety of all the workmen, material, plan and 
equipments belongs to him or to him or to the employer or to other working at the site. 
 (vi) All equipments used in construction and erection by the contractor shall meet 
BIS/ International standards and where such standards can not be applicable, the contractor 
shall ensure these to be absolutely safe. All equipments shall be strictly operated and 
maintained by the contractor in accordance in accordance with manufacturer’s operation 
manual. The contractor should also follow guidelines/rules of the employer in this regard. 
(vii) The contractor shall provide suitable latest personal protective equipment of prescribed 
standard to all his employees and workmen according to the need. The engineer shall have 
the right to examine these safety equipments to determine their Suitability, reliability, 
acceptability and adaptability. The contractor should also ensure availability of these before 
their use at worksite.    
 (viii) The contractor shall provide safe means of access railings, stairs and ladders, 
scaffolding works, platforms, toe boards etc. the scaffolding shall be erected under the 
control and supervision of an experienced and competent person. For erection of scaffolds, 
access, work platforms etc. the material shall be good and the contractor shall use standard 
quality of materials. 
 
 (ix) The contractor shall follow and comply with all the safety rules, standards, codes 
of practices of owner/MPPWD and relevant provisions of applicable laws pertaining to the 
safety of workmen, employees, plants and equipments as many be prescribed from time  to  
 
 
time without any protest or contest or reservation. In case of any unconformity between 
statuary requirements and the safety rules of the employer referred above, the later shall be 
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binding on the contractor unless the statuary provisions are more stringent .As and when 
required he can refer/ obtain copy of OWNER/MPPWD safety documents as stated above. 
 (x) The contractor shall have his own arrangements with nearby hospitals for shifting 
and treatment of sick and injured. The medical examination of the workers employed in 
hazardous areas shall be conducted as per rule 223 of the building and other construction 
worker (regulation of employment and condition of service) central rule 1998. Their health 
records shall be maintained accordingly and to be submitted to Engineer when asked for. If 
any worker is found suffering from occupational health hazard, the worker should be shifted 
to suitable place of working and properly treated under intimation to engineer. The medical 
fitness certificate to be submitted to engineer. 
  (xi) First aid boxes equipped with requisite articles as specified in the rule231 of the 
building and other construction worker (regulation of employment and condition of service) 
central rule 1298 shall be provided at the construction sites for the use of workers. Training 
has to be provided on first aid to workmen and office bearers working at site. 
(a) EMERGENCY ACTION PLAN  
   

 The contractor shall prepare and emergency action plan approved by his 
   

 competent  authority  to  handle  any  emergency  occurred  during  any 
   

 construction work. Regular mock drills shall be organized to practice this 
   

 emergency plan. The emergency action plan should be widely circulated to 
   

 all the employees. Any suitable infrastructure shall be provided to handle 
  

 the emergencies.   
(b) SCAFFOLDING   
   

 The contractor shall take all precautions to prevent any accidental collapse 
   

 of scaffolding or fall of persons from scaffolding. The contractor should 
   

 ensure that scaffolding is designed by a competent person and its erection 
   

 and repair should be done under the expert supervision. The scaffolding 
   

 should meet the required strength and other requirements for the purpose 
   

 for which the scaffold is erected. The material used for scaffold should 
  

 conform to the BIS/ International standards.  
   
(c) OPENING   

The contractor shall ensure that there is no opening in any working 
platform/ any floor of the building, which may cause fall of workers or 
material. Whenever an opening on a platform/any floor of the building is 
unavoidable ,the opening should be suitably fenced and necessary measures 
for protection against falling objects or building workers from such 
platform shall be taken by providing suitable safety nets, safety belts or 
other similar means. 

 
FENCING OF MACHINERY  
The contractor shall provide suitable fencing or guard to all dangerous and moving 
parts of machinery.  
The contractor shall not allow any of the employees to clean, lubricate, repair, adjust 
or examine when the machinery is in motion which may cause injury to the person.  
 
CARRYING OF EXCESSIVE WEIGHT BY A WORKER  
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The worker shall not be allowed to lift by hand or carry over his head back or 
shoulder weight/load more than the maximum limit set by the prescribed rules for the 
person. 
  
OVERHEAD PROTECTION  
The contractor shall ensure that any area exposed to risk of falling materials, articles 
or objects is roped off or cordoned off or otherwise suitably guarded from inadvertent 
entry of any person.  
Wherever there is a possibility of falling of any material, equipment or construction 
workers while working at heights, a suitable and adequate safety net should be 
provided. The safety net should be in accordance with BIS standards.  
WORKING AT HEIGHTS  
All working platforms, ways and other places of construction work shall be free from 
accumulation of debris or any other material causing obstructions and tripping. 
Wherever workers are exposed to the hazard of falling into water, the contractor shall 
provide adequate equipment for saving the employees from drowning and rescuing 
from such hazard. The contractor shall provide boat or launch equipped with 
sufficient no. of life buoys, life jackets etc. and manned with trained personnel at the 
site of such work.  
Every opening at elevation from ground level through which a building worker, 
vehicle, material, equipment etc. may fall at a construction work shall be covered 
and/or guarded suitably by the contractor to prevent such falls.  
Wherever the workers are exposed to the hazards of falling from height, the 
contractor shall provide full harness safety belts fitted with fall arresting systems to 
all the employees working at higher elevations and life line of 8mm diameter wire 
rope with turn buckles for anchoring the safety belts while working or moving at 
higher elevations. Safety nets shall also be provided for saving them from fall from 
heights and such equipment should be in accordance with BIS standards.  
Wherever there is a possibility of falling of any material, equipment of construction 
workers while working at heights a suitable and adequate safety net should be 
provided. The safety net should be in accordance with BIS standards.  
The contractor shall provide standard prefabricated ladders on the columns where the 
workers are required to use them as an access for higher elevations till permanent 
staircase is provided. The workers shall be provided with safety belts fitted with fall 
arresting systems (fall arrestors) for climbing/getting down through ladders to prevent 
fall from height.  
Further any such decision of the Engineer shall not, in any way absolve the contractor 
of his responsibilities. In case, use of such a container or entry thereof into the site 
area is forbidden by OWNER/MPPWD the contractor shall use alternative methods 
with the approval of the OWNER/MPPWD to extension of work schedule.  
Where it is necessary to provide and/ or store petroleum products or petroleum 
mixtures and explosives, The contractor shall responsible for carrying out such 
provisions and/or storage in accordance with the rules and regulations laid down in 
petroleum act 1934, explosives act 1948 and petroleum and carbide of calcium 
manual published by the chief inspector of explosives of India. All such storage shall 
have prior approval of the Engineer. In case any approvals are necessary from the 
chief inspector (Explosives) or any other statuary authorities the contractor shall be 
responsible for obtaining the same.  
The contractor shall provide suitable personnel protective equipments to the workers 
who are handling the hazardous and corrosive substances including alkalis and acids. 
As a precautionary measure the contractor should keep the bottles filled with distilled 
water in cupboard/boxes near work place for emergency eye wash by worker exposed 
to such hazardous chemicals.  
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EYE PROTECTION  
The contractor shall provide suitable personal protective equipment to his workmen 
depending upon the nature of hazards and ensure their usage by the workers engaged 
in operation like welding, cutting, chipping, grinding or similar operations which may 
cause injuries to his eyes.  
 
ELECTRICAL HAZARDS  
The contractor should ensure that all electrical installations at the construction work 
comply with the requirements of latest electricity acts/ rules.  
The contractor shall take all adequate measures to prevent any worker from coming 
into physical contact with any electrical equipment or apparatus or machines or live 
electrical circuits which may cause electrical hazards during the construction works. 
The contractor shall provide sufficient ELCBs/ RCCBs for all the portable 
equipments, electrical switchboards, distribution panels etc. to prevent electrical 
shocks.  
The contractor should ensure use of single/ double insulated hand tools or low voltage 
i.e 110 volts hand tools.  
The contractor should also ensure that all temporary electrical installations at the 
construction works are provided with earth leakage circuit breakers.  
 
EXCAVATION  
The contractor shall take all necessary measures during excavation to prevent the 
hazards of falling or sliding of material or article from any bank or side of such 
excavation which is more than one and half meter above his footing by proving 
adequate piling, shoring, bracing etc. against such bank or sides.  
Adequate and suitable warning signs shall be put up at conspicuous places at the 
excavation work to prevent any persons or vehicles falling into the excavation trench. 
No workers should be allowed to work where he may be stuck or endangered by 
excavation machinery or collapse of excavations or trenches.  
 
VEHICULAR TRAFFIC  
The contractor should employ vehicle drivers who hold a valid driving license under 
the motor vehicle act 1988. 
 
EXCESSIVE NOISE, VIBRATION  
The contractor shall take adequate measures to protect the workers against the 
harmful effect of excessive noise or vibration. The noise should not exceed the limits 
prescribed under the concerned rules. Noise pollution (regulation and control) rules 
2000. 
 
ELECTRICAL INSTALLATIONS  
The contractor shall not interfere or disturb electric fuses, wiring or other electrical 
equipment belonging to the employer or other contractors under any circumstances, 
whatsoever unless expressly permitted in writing by the engineer to handle such fuses 
wiring or electrical equipments.  

1)  Before the contractor connects any electrical appliances to any plug or 
            

  socket belonging to the other contractor or the OWNER/MPPWD he 
           

  shall         
            

 (a)    Satisfy  the  engineer  that  the  appliance  is  in  good  working 
           

     condition.       
           

 (b)    Inform the engineer of the maximum current rating, voltage and 
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     phases of the appliances.     
          

 (c)    Obtain  permission  of  the  engineer  detailing  the  sockets  to 
         

     which the appliances may be connected.   
       

2)  The engineer will not grant permission to connect until he is satisfied 
      

  that     
         

 (a)    The  appliance  is  in  good  condition  and  is  fitted  with  the 
        

     suitable plug having earth connection with the body.  
        

 (b)    Wherever armored/ metallic sheathed multi core cable is used, 
       

     the same should be connected to earth.  
    

3)  No  repair  work  shall  be  carried  out  on  nay  live  equipment.  The 
    

  engineer must declare the equipment safe and a permit to work shall be 
    

  issued by the OWNER/MPPWD/ contractor as the case may be to 
    

  carry out any repair/ maintenance work. While working on electric 
    

  lines/ equipments whether live or dead, suitable type and sufficient 
    

  quantity  of  tools  will  have  to  be  provided  b  the  contractor  to 
   

  electricians/ workmen/ officers.  
   

4)  The contractor shall employ necessary number of qualified full time 
   

  electricians/ electrical supervisors to maintain his temporary electrical  
installation.  

The installations shall be provided with suitable ELCBs and RCCBs wherever 
required. 

 
SAFETY ORGANIZATION  

1) The contractor employing more than 250 workmen whether temporary, 
  

 casual probationary, regular or permanent shall employ at least one full 
  

 time  safety  officer  exclusively  to  supervise  safety  aspects  of  the  
equipments and workmen, who will coordinate with the 
OWNER/MPPWD safety officer. Further requirements of safety 
officers, if any shall be guided by rule 209 of the building and other 
construction worker (regulations of employment and conditions of 
service) central rule 1998. In case the work is being carried out 
through  
sub-contractor the employees/workmen of the sub-contractor shall also 
be considered as the contractor’s employee/ workmen for the above 
purpose.   

In case of contractor employing less than 250 workmen he should designate one of his 
engineer/supervisor or the contractor himself (if he is directly supervising the work) as 
safety officer in addition to his existing responsibilities. The engineer/supervisor should 
get at least 2 days safety training from any reputed organization or from 
OWNER/MPPWD before resuming the work. If already trained in past the declaration 
along the training certificate to be furnished to OWNER / MPPWD safety officer.  

a.  The name and address of such safety officer of the contractor will be promptly 
informed in writing to the engineer with a copy to the project safety officer 
before he starts work or immediately after any change of the incumbent is 
made during currency of the contract. 

 
REPORTING OF ACCIDENT AND INVESTIGATION  
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In case any accident occurs during the construction/erection or other associated 
activities undertaken by the contractor thereby causing any near miss, minor or major 
fatal injury to his employees due to any reason whatsoever. It shall be the 
responsibility of the contractor to promptly inform to the engineer OWNER/MPPWD 
safety officer with a cop to OWNER/MPPWD head of project in the prescribed form 
and also to all the authorities envisaged under the applicable laws.  
 
RIGHT TO STOP WORK  

1) The engineer shall have the right at his sole discretion to stop the work. If in 
his opinion the work is being carried out in such a way that it may cause 
accidents and endanger the safety of the persons and/ or property/or 
equipments. In such cases the contractor shall be informed in writing about the 
nature of hazards and possible injury /accident and he shall comply to remove 
shortcomings promptly. The contractor after stopping the specific work can, if 
felt necessary appeal against the order of stoppage of work to the engineer 
within 3 days of such stoppage of work ad decision of the engineer in this 
respect shall be conclusive and binding on the contractor.  
2) The contractor shall not be entitled for any damages/compensation for 
stoppage of work. (Sub-clause 7 17.00 (i)) due to safety reasons and the 
period of such stoppage of work shall not be taken as an extension of time for 
completion of the facilities and will not be the ground for waiver of levy of 
liquidated damages. 

 
FIRE PROTECTION  

The contractor shall provide sufficient fire extinguishers at place(s) of 
work. The fire extinguisher shall be properly maintained as per relevant BIS 
standards. The employees shall be trained to operate the fire extinguishers/ 
equipments.  
 
 
PENALTIES  
(i)If the contractor fails to provide the safe working environment as per the  
safety rules of OWNER/MPPWD or continues the work even after being 
instructed to stop the work by the engineer as provided in clause 7 17.00 (i) 
above the contractor should be penalized @ of Rs. 25000/- per day or part 
thereof till the instructions are compiled with and so certified by the 
engineer. However, in case of accident the provisions contained in sub-
clause 7.19.00(ii) below shall also apply in addition to the penalties 
mentioned in this sub-clause.  

(ii)If the contractor does not take all safety precautions and/or fails to comply 
with the safety rules as prescribed by the employer or under the applicable 

law for the safety of the plant and equipment and for the safety of personnel 
and the contractor does not  prevent hazardous conditions  which cause 

injury  
to his own employees or employees of other contractors or 
OWNER/MPPWD’s employees or any other person who are at the site or  
adjacent thereto, the contractor shall be responsible for payment of penalty 
to OWNER/MPPWD as per the following schedule  

 a   Fatal   injury   of accident   penalty @ 10% of contract value or  
    Causing death     Rs. 5,00,000/- per  person whichever  
         is less.    
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b Major injuries or accidents penalty @ 2.5% of contract value or 
Causing 25% or more Rs. 1,00,000/- per person whichever  
permanent Disablement to is less. 
workmen Or employees  

 

Permanent  disablement  shall  have  the  same  meaning  as  indicated  in  
the workmen’s compensation act 1923. The penalty mentioned above shall 
be in  
addition to the compensation payable to the workmen/employees under the 
relevant provisions of the workmen’s compensation act 1923. The penalty 
mentioned above shall be in addition to the compensation payable to the 
workmen/employees under the relevant provisions of the workmen’s 
compensation act 1923 and rules framed there under or any other applicable 
laws as applicable from time to time.  

 (iii)  If  any  contractor  worker  found  working  without  using  the  safety  
  equipment  like  safety  helmet,  safety  shoes,  safety  belts  etc.  or  without  
  anchoring  the  safety  belts  while  working  at  height,  the  engineer  /safety  
  officer of OWNER/MPPWD shall have the right to penalize the contractor  
  for Rs. 200/- per person per day as such worker shall be allowed to work on  
  that  day.  Engineer  /safety officer  of  OWNER/MPPWD  will  also  issue  a  
  notice in this regard to the contractor.      
 (iv) If two or more fatal accidents occur at same OWNER/MPPWD site under  
  the control of contractor during the period of contract and he has   

1 not completed with keeping adequate PPEs in stock   
   

2 defaulted in providing PPEs to his workmen   
  

3 not followed statuary requirements /OWNER/MPPWD safety rules  
 

4 been issued warning notices by OWNER/MPPWD head of the project on non 
    

  observance of safety norms   
  

5 not provided safety training to all his workmen  
 

The contractor can be debarred from getting tender documents in OWNER/MPPWD 
for two years from the date of last accident.  

The safety performance will also be one of the overriding criteria for evaluation of 
overall performance of the contractor by OWNER/MPPWD. The contractor shall 
submit the accident data including fatal/non-fatal accidents for the last three years 
where he has undertaken the construction activities project-wise along with the bid 
documents. This will also be considered for evaluation of tender documents, if the 
information give by the contractor found to be incorrect, his contract will be liable to 
be terminated.  

AWARD 
If the contractors performance on safety front is found satisfactory i.e without any  
fatal/ reportable accident in the year of consideration, he may be considered for 
suitable award “ACCIDENT FREE SAFETY MERITORIOUS AWARD” as per 
Scheme of the employer. 

Some of the relevant safety codes are given here under 
IS 3696 safety code for scaffolding and ladders (part 1&2) 
IS 3764 excavation work-code of Safety  
IS 4081 safety code for blasting and related drilling operations 
IS 4130 Demolition of building – code of safety 
IS 5121 safety code for piling and other deep foundations  
IS 5916 safety code for construction involving use of hot bituminous materials 
IS 7205 safety code for erection of structural steel work  
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IS 7293 safety code for working with construction machinery  
IS 7969 safety code for handling and storage of building materials 
Indian explosives act 1940 as updated.  
SAFETY PLAN  

1. Safety policy of the contractor to be enclosed.  
2. When the safety policy was last reviewed.  
3. Details of implementation procedure/methods to implement safety policy/safety rules.  
4. Review of accident analysis method. Methods to ensure safety and health.  
5. Unit executive responsible to ensure safety at various levels in work area.  
6. List of employees trained in safety employed before execution of the job. Give the 

details of training.  
7. Safety training targets schedules, methods adopted to provide safety training to all the 

employees.  
8. Details of checklist for different jobs/ work and responsible person to ensure 

compliance (copy of checklist to be enclosed)  
9. Regular safety inspection methods and periodicity and list of members to be enclosed.  
10. Risk assessment safety audit by professional agencies periodicity.  
11. Provision of treatment of injured persons at work site.  
12. Review of overall safety by top management and periodicity.  
13. System for implementation of statuary legislations.  
14. Issue of PPEs to employee’s periodicity/stock on hand etc. 
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SECTION 4 

BILL OF QUANTITIES (BOQ) 

General Description of work-  __________  

Probable Amount of Contract:  

(Rs. In Figure) – __________ 

(Rs. In Words) – __________ 

S. 
No. 

Particulars of Item 
of Work 

Quantity Unit Rate Amount  
(in figure) 

Amount  
(in words) 

Remarks 

I II III IV V VI VII VIII 
1.         

2.         

3.   As per attached sheet   

4.         

5.         

6.         

7.         

8.         

9.         

10.         

11.         

12.         

13.         

14.         

15.         

Total Amount (Rs. In Figure)    

Total Amount (Rs. In Words)---                                                                     

      Executive Engineer 
      M.P. State Agricultural Marketing Board 

Technical Division REWA 
58 

                                                
71 Section 4 – Bill of Quantities (BOQ) 
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                                           SECTION 5 

AGREEMENT FORM 
AGREEMENT 

 This agreement, made on the _________________ day of ________________  
between ___________________ (name and address of Employer) (hereinafter called " the Employer) 
and____________________________________ (name and address of contractor) hereinafter called 
"the Contractor" of the other part. 

 Whereas the Employer is desirous that the Contractor execute the Construction of  
Construction of 
……………………………………………………………………………………………..(here 
in after called "the Works") and the Employer has accepted the Bid by the Contractor for the 
execution and completion of such Works and the remedying of any defects therein, at a cost of Rs. 
……………………………………. (in words 
………………………………………………………………… 
……………………………………………………………………………………………………………
………………………………………………) 
NOW THIS AGREEMENT WITNESSED as follows: 
1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be deemed 
to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
Works and remedy any defects therein in conformity in all aspects with the provisions of the 
contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying the defects wherein Contract Price or such other 
sum as may become payable under the provisions of the Contract at the times and in the 
manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of this 
Agreement viz. 

i.  Letter of Acceptance 
ii. Contractor's Bid 
iii. Condition of Contract: General and Special 
iv.  Contract Data  
v.  Bid Data 
vi.  Drawings 
vii.  Bill of Quantities and 
viii. Any other documents listed in the Contract Data as forming part of the Contract. 

In witnessed whereof the parties there to have caused this Agreement to be executed the day 
and year first before written. 
 The Common Seal of ____________________________________________ was hereunto 
affixed in the presence of: 
 Signed, Sealed and Delivered by the said ____________________________ 
_________________________________________________________________ in the presence of: 
 
 
 
Binding Signature of Employer                                                    Binding Signature of Contractor 
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