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SUPRINTENDING ENGINEER  

AAGGRRIICCUULLTTUURRAALL  PPRROODDUUCCEE  MMAARRKKEETTIINNGG  CCOOMMMMIITTTTEEEE  NNAAIINNPPUURR  DDIISSTT..  MMAANNDDLLAA  ((MM..PP..))                              AAppppeennddiixx  22..1100 

TTeennddeerr  DDooccuummeenntt  
  FFoorr  PPeerrcceennttaaggee  RRaattee  oonnllyy  iinn  WWoorrkkss  DDeeppaarrttmmeennttss  aanndd  ootthheerr  DDeeppaarrttmmeennttss  ssiimmiillaarr  ttoo  WWoorrkkss  DDeeppaarrttmmeennttss  

(EFFECTIVE FROM 01/01/2019) 
OFFICE OF THE AAGGRRIICCUULLTTUURRAALL  PPRROODDUUCCEE  MMAARRKKEETTIINNGG  CCOOMMMMIITTTTEEEE  NNAAIINNPPUURR  DDIISSTT..  MMAANNDDLLAA  ((MM..PP..)) NIT Number and Date :     135,  Dated 15.05.2026       
Agreement Number and Date : __________________ 
Name of Work                               :   REPAIRING AND COLOUR WASHING OF 

OFFICE BUILDING AND CONSTRUCTION OF 01 
NOS FEMALE TOILET WORK INCLUDING 
INTERNAL ELECTRIFICATION WORK AT MANDI 
YARD NAINPUR    Name of the Contractor              : __________________ Probable Amount of Contract   (Rs. In Figure)    : 10.63 Lakhs 

(Rs. In Words)  :   ten lacks sixty three 
Thousand Only  

Contract Amount (Rs. In Figure) :  
(Rs. In Words)  :  
   Stipulated Period of Completion:   04 Months I/C Rainy Seasons
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 SECTION 1 
Notice Inviting e-Tenders 
Government of Madhya Pradesh OFFICE OF THE AAGGRRIICCUULLTTUURRAALL  PPRROODDUUCCEE  MMAARRKKEETTIINNGG  CCOOMMMMIITTTTEEEE  NNAAIINNPPUURR  DDIISSTT..  MMAANNDDLLAA  ((MM..PP..)) 

    N.I.T. No  /135 /2025-26/e-tender                         NAINPUR dated 15.05.2026 
Online percentage rate bids for the following works are invited from registered contractors 
and firms of repute fulfilling registration criteria. AS PER DETAILED NIT & INSTRUCTIONS. 

S. No. /Pkg/ Code  Work District(s) Probable 
Amount 
(Rs. in 
lakh) 

Completion 
Period , 

Including 
Rainy 

Session 
2026_MPSAM_507819_1 REPAIRING AND COLOUR 

WASHING OF OFFICE 
BUILDING AND 
CONSTRUCTION OF 01 
NOS FEMALE TOILET 
WORK INCLUDING 
INTERNAL 
ELECTRIFICATION WORK 
AT MANDI YARD 
NAINPUR  

NAINPUR  10.63 03 months 
i/c rainy 
season 

1. Interested bidders can view the NIT on website  http:// mptenders.gov.in  
2. The Bid Document can be purchased only online from 17:30 (time) 15.05.2026(date) to 15:30. 

(time) 05.06.2026(date).  
3. Amendments to NIT, if any, would be published on website -  http://mptenders.gov.in  and 

Mandi Board Portal “mpmandiboard.gov.in only, and not in newspaper. 
4. Original term deposit receipt of earnest money deposit, demand draft for the cost of bid 
document ,E.P.F. & E.S.I. Registration Certificate, affidavit and other document shall be submitted by 
the bidder by Only Govt. registered/speed post only (not by private courier or by hand)  so as to 
reach the office as prescribed in Bid Data Sheet.  

5. Applicable SOR – 
(A) For Civil Works - M.P.P.W.D. Civil  S.O.R. for  building   works  inforced from  01-01-2024 and Amendment up to issue date of N.I.T (B) For ELECTRICAL Works - M.P.P.W.D. Civil  S.O.R. for  Electrical    works  inforced from  01-01-2024 and Amendment up to issue date of N.I.T                                     SECRETARY 

Krishi upaj Mandi samiti                            
NAINPUR 
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OFFICE OF THE  
SECRETARY KRISHI UPAJ MANDI SAMITI NAINPUR 

Distt: MANDLA 
 
No /Nirman/ 26-27 / 135                                                         NAINPUR Dated: 15.05.2026 

NOTICE INVITING TENDER  
Online Percentage Rate E-Tenders are invited from contractors registered with the Office of the 
Engineer in Chief M.P. Public Works Department Government of  Madhya Pradesh (Centralized 
Registration Cell) for the following works so as to be received online up to  15:30 PM on  Dated 
05.06.2026.The tender documents can be obtained online on the http:// mptenders.gov.in  as per the 
Notice Published on the above Portal and detailed information can also be seen on website 
www.mpmandiboard.gov.in  

S. No. /Pkg/ 
Code 

Name of Work & Place Probable 
Amount of 
Contract 
(Rs. in 
lack) 

Earnest 
Money 
Deposit 
(EMD) 

(In Rupees) 

Cost of Bid 
Document (In 

Rupees) 

Time Period 
Including 

rainy season 

 

2026_MPSA
M_507819_1 

REPAIRING AND 
COLOUR WASHING OF 
OFFICE BUILDING AND 
CONSTRUCTION OF 01 
NOS FEMALE TOILET 
WORK INCLUDING 
INTERNAL 
ELECTRIFICATION 
WORK AT MANDI YARD 
NAINPUR  

10.63 21300.00 2000.00 04  Month  

 
Note: - Any corrigendum in this NIT if required shall be displayed only in our above portal regarding 
any matter included in this NIT or otherwise. Other details of Construction / Development works and 
locations & key dates can also be seen on our website   www.mpmandiboard.gov.in 
 

(i) Details of Construction / Development works and locations may be seen in the Office of 
Krishi Upaj mandi Samiti _NAINPUR Distt. MANDLA. 

(ii) All details relating to the Bid Document(s) can be viewed and downloaded free of cost on 
the website. 

(iii) Bid Document can be purchased after making online payment of portal fees through 
Credit/Debit/Cash Card/internet banking. 

(iv) At the time of submission of the Bid the eligible bidder shall be required to: 
a. Receipt of pay the cost of Bid Document. 
b. Receipt of pay the Earnest Money Deposit. Scanned copy of EMD instrument shall be 

uploaded online along with the reference details. 
c. Submit a check list  
d. Organizational Detail as per Annexure - H 
e. P.A.N  & G.S.T. Registration Certificate 
f. E.P.F. & E.S.I. Registration Certificate  
g. Submit online affidavit on non-judicial stamp of Rs. 200/- Duly Notarized saying that 

all submitted / uploaded documents with technical bid online are correct in my 
knowledge & No relationship certificate between dept. employee & officer with him 

h. Self attested copy of valid appropriate class/ Category Registration Registered with the 
office of ENC MP PWD Bhopal Government of Madhya Pradesh (Registration valid 
up to Bid Submission End Date)  
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i. Bidder shall require submitting a Valid “B” Class Electric License self or any person/ 
employee issued by the Chief Electrical Advisor to the State Government of Madhya 
Pradesh.  

 
(v) Online Bidders have to submit self attested required document online only, At the Time 

of Agreement self attested Online Upload document including original affidavit physically 
Submitted by Bidder 

(vi) Additional Special Condition of Contract BIDDER IS REQUIRED TO OFFER THEIR 
BIDS EXCLUSIVE OF APPLICABLE GST. THE GST SHALL BE PAID BY THE 
DEPT. TO THE CONTRACTOR SEPARATELY AS PER GOVT. NORMS. 

(vii) ADDITIONAL SPECIAL CONDITION OF CONTRACT :- ORDER NO SR/F-53/02/2011, YO,19/524-525 BHOPAL DATED 14.02.2025 ISSUED BY DEPUTY SECRETARY MPPWD WILL BE APPLICABLE IN THIS TENDER.( ADDITIONAL PERFORMANCE GUARANTEE). 
(viii) Terms & Conditions applicable as per detailed tender documents. 
(ix) The bidder’s are required to quote only one rate of percentage above/ below/as per on the 

following Schedule of Rates for  : 
Applicable S.O.R 

1. Schedule of Rates for Building work in force from 01.01.2024  Issued by Engg_In_Chief 
MP Public work department Bhopal. Amended up to date of Issue NIT 

2. Schedule of Rates for Electric work in force from 01.01.2024  Issued by Engg_In_Chief MP 
Public work department Bhopal. Amended up to date of Issue NIT 

(x) Key Dates: 
1 Publishing Date 15.05.2026        

17:30 PM  2 Document Download/ 
Sale Start Date 

15.05.2026        
17:30 PM 

3 Bid Submission Start 
Date 

15.05.2026        
17:30 PM  4 Bid Submission 

Closing Date 
05.06.2026 

    15:30 PM 

5 Bid Opening Date 06.06.2026 
15:30 PM     

 
Secretary  

Krishi Upaj Mandi Samiti NAINPUR 
                          Distt: MANDLA 
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1 Section 1 – NIT 
SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 
A. GENERAL 

1. SCOPE OF BID 
The detailed description of work, hereinafter referred as ‘work’, is given in the Bid 
Data Sheet.  

2. General Quality of Work: 
The work shall have to be executed in accordance with the technical specifications 
specified in the Bid Data sheet/ Contract Data, and shall have to meet high standards 
of workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 
The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER  
4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data 
 Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per 
 the Bid Data Sheet.   
4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. 
 If he does so, all bids wherein the bidder has participated shall stand disqualified.  
5.  Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his 
bid, and no claim whatsoever for the same shall lie on the Government. 

6.  Site Visit and examination of works 
The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain for itself on its own responsibility all information that may be necessary for preparing the bid and entering into a contract for construction of the work. All costs in this respect shall have to be borne by the bidder. 

B. Bid Documents P3F

1 
7.  CONTENT OF BID DOCUMENTS 
 The Bid Document comprises of the following documents: 
                                                
1 Section 2 – Instruction to Bidders 
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1.      NIT with all amendments. P4F

2 
2. Instructions to Bidders, Bid Data Sheet with all Annexure                                          
3.     Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data with all   
Annexure  and 

ii. Part II Special Conditions of Contract.  
4. Specifications 
5. Drawings 
6. Priced Bill of Quantities 
7. Technical and Financial Bid 
8. Letter of Acceptance 
9. Agreement, and 
10. Any other document(s), as specified. 

8. The bidder is expected to examine carefully all instructions, conditions of contract, 
 the contract data, forms, terms and specifications, bill of quantities, forms and 
 drawings in the Bid Document. Bidder shall be solely responsible for his failure to do 
 so. 
9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 
9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. 

Any change in the schedule of pre-bid meeting would be communicated on 
the website only, and intimation to bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in 
writing before or during the pre-bid meeting. The purpose of such meeting is 
to clarify issues and answer questions on any matter that may be raised at 
that stage. The Employer may, at his option, give such clarifications as are felt 
necessary.  

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and 
the responses given together with any response prepared after the meeting 
will be hosted on the website. 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to 
amend the Bid Document, it shall be done by issuing amendment to the 
online NIT. 

10.  Amendment of Bid Documents 
10.1  Before the deadline for submission of bids, the Employer may amend or 

modify the Bid Documents by publication of the same on the website. 
                                                
2  
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10.2 All amendments shall form part of the Bid Document. 
10.3 The Employer may, at its discretion, extend the last date for submission of 

bids by publication of the same on the website. 
1 Section 2 – Instruction to Bidders 

 
C. Preparation of Bid 

135. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms 
 and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid 
 required to be uploaded as per the time schedule mentioned in the key dates of the 
 Notice Inviting e-Tenders after signing of the same by the Digital Signature of their 
 authorized representative. 
12. DOCUMENTS COMPRISING THE BID 
 The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Online Envelope A and would apply for all bids Online Envelop A shall contain the following as per details given in the Bid Data Sheet: 
a. Registration number or proof of application for registration and organizational details in format given in the Bid Data Sheet. b. Payment  slip for the cost of Bid Document; c. Earnest Money and 
d. Submit an affidavit on non-judicial stamp of Rs. 50/- Duly Notarized in 

original. 
e. EPF, ESI & GST Registration certificate with Registration Number. 

                Part 2 – This shall be known as Online Envelope B and required to be submitted 
only in works where pre-qualification conditions and/or special eligibility conditions are 
stipulated in the Bid Data Sheet.  Online Envelop B shall contain a self-certified sheet duly 
supported by documents certified by the Concerned Department’s Officer not below the 
rank of Executive Engineer to demonstrate fulfillment of pre-qualification conditions. 

Part 3 – This shall be known as Online Envelope C and would apply to all bids. Envelop C shall contain financial offer in the prescribed format enclosed with the Bid Data Sheet. 
13. Language P5 F

3 
 The bid as well as all correspondence and documents relating to the bid exchanged  by the Bidder and the Employer shall be in English or Hindi. Supporting documents  and printed literature that are part of the Bid may be in another language provided  they are accompanied by an accurate translation of the relevant passages in English.  In such case, for the purposes of interpretation of the bid, such translation shall  govern. 
                                                
3 Section 2 – Instruction to Bidders 
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14. TECHNICAL PROPOSAL 
14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data 

Sheet, the Technical Proposal shall comprise of formats and requirements 
given in the Bid Data Sheet.  

14.2 All the documents/ information enclosed with the Technical Proposal should 
be self-attested and certified by the bidder. The Bidder shall be liable for 
forfeiture of his earnest money deposit, if any document / information are 
found false/ fake/ untrue before acceptance of bid. If it is found after 
acceptance of the bid, the bid sanctioning authority may at his discretion 
forfeit his performance security/ guarantee, security deposit, enlistment 
deposit and take any other suitable action. 

15. FINANCIAL BID 
i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall percentage, and not item wise. If the bid is in absolute amount, overall percentage would be arrived at in relation to the probable amount of contract given in NIT. The overall percentage rate would apply for all items of work. 
ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words is found, lower of the two shall be taken as valid and correct.  
iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other levies; and the Employer shall not be liable for the same. 
iv. The material along with the units and rates, which shall be issued, if any, by the department to the contractor, is mentioned in the Bid Data Sheet.  

16. PERIOD OF VALIDITY OF BIDS 
 The bids shall remain valid for a period specified in the Bid Data Sheet after the date of “close for biding” as prescribed by the Employer. The validity of the bid can be extended by mutual consent in writing.  
17. EARNEST MONEY DEPOSIT (EMD) P6F

4 
17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount specified in the Bid Data Sheet.  
17.2 The EMD shall be in the form of Online Transfer in to given Scheduled Bank Account or Fixed Deposit Receipt or Demand Draft of a scheduled commercial bank issued in favour of the name given in the Bid Data Sheet. The Fixed Deposit Receipt shall be valid for six months or more after the last date of receipt of bids. However, other form(s) of EMD may be allowed by the Employer by mentioning it in the Bid Data Sheet. If EMD Submitted other then online transfer form, physical form of EMD document must be submitted in envelop A to the giving name and address as in Bid Data Sheet.    
17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.  

                                                
4Section 2 – Instruction to Bidders 
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17.4 EMD of bidders Except L-1 Must be returned immediately After Opening of 
the Financial bid.  

17.5 EMD of the successful Bidder will be discharged when the Bidder  has signed 
the Agreement after furnishing the required Performance Security. 

17.6 Failure to sign the contract by the selected bidder, within the specified period, for whatsoever reason, shall result in forfeiture of the earnest money deposit.  
D. Submission of Bid 

18. The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in 
physical form also at the place prescribed in the Bid Data Sheet.  

E. Opening and Evaluation of Bid P7F

5 
19 PROCEDURE  

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its 
contents shall be checked. In cases where Envelop ‘A’ does not contain all 
requisite documents, such bid shall be treated as non-responsive, and 
Envelop B and/or C of such bid shall not be opened. 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same 
shall be opened online at the time and date notified. The bidder shall have 
freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of 
bidders who are not qualified in Technical Bid (Envelop ‘B’) shall not be 
opened. 

19.3 Envelope ‘C’ (Financial Bid) shall be opened online at the time and date 
notified. The bidder shall have freedom to witness opening of the Envelop ‘C’. 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine 
the lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the 
bidding process and reject all the bids at any time prior to contract award, 
without incurring any liability. In all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or 
for a distinct part of it. 

20. Confidentiality 
20.1 Information relating to examination, evaluation, comparison and 

recommendation of contract award shall not be disclosed to bidders or any 
                                                
5Section 2 – Instruction to Bidders 



Page 11 of 92 
 

SUPRINTENDING ENGINEER  

other person not officially concerned with such process until final decision on 
the bid.  

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the 
bids or contract award decisions may result in the rejection of his bid. 

F. Award of ContractP8F

6 
21.  Award of Contract 

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ 
(LOA) that his bid has been accepted. 

22. Performance Security 
22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have 
to furnish performance security of the amount in the form and for the duration, etc. as 
specified in the Bid Data Sheet.  

22.2 Additional performance security, if applicable, is mentioned in the Bid Data 
Sheet and shall be in the form and for the duration, etc. similar to 
Performance Security.  

23. Signing of Contract Agreement 
23.1 The successful bidder shall have to furnish Performance Security and Additional 

Performance Security, if any and sign the contract agreement within 15 days of 
issue of LOA On non-judicial stamp as per guide line of MAHA Nirikshak, 
Panjiyan, M.P. Letter No. 1502/ Tech-135/2016 dated 22-03-16.   

23.2 The signing of contract agreement shall be reckoned as intimation to 
commencement of work. No separate work order shall be issued by the 
Employer to the contractor for commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance 
Security and Additional Performance Security, if any or sign the Contract 
Agreement, his EMD shall stand forfeited without prejudice and debar for 
one year in the departmental tender and to the right of the employer for 
taking any other action against the bidder. 

24. CORRUPT PRACTICES 
The Employer requires that bidders observe the highest standard of ethics during the 
procurement and execution of contracts. In pursuance of this policy, the Employer: 

                                                
6 Section 2 – Instruction to Bidders 
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i. may reject the bid for award if it determines that the bidder recommended for 
award has, directly or through an agent, engaged in corrupt, fraudulent, 
collusive, or coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated 
period of time, to participate in bids, if it at any time determines that the 
bidder has, directly or through an agent, engaged in corrupt, fraudulent, 
collusive, or coercive practices in competing for, or in executing, a contract. 
For the purposes of this provision, the terms set forth above are defined as 
follows: 
a. “corrupt practice” means the offering, giving, receiving, or soliciting, 

directly or indirectly, anything of value to influence improperly the 
actions of another party; 

b. “fraudulent practice” means any act or omission, including a              
misrepresentation, that knowingly or recklessly misleads, or attempts to 
mislead, a party to obtain a financial or other benefit or to avoid an 
obligation; 

c.  “coercive practice” means impairing or harming, or threatening to impair 
or harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party; 

d. “Collusive practice” means an arrangement between two or more parties 
designed to achieve an improper purpose, including influencing 
improperly the actions of another party. 

24.1 BLACK LISTIN/SUSPENSION (As per Secretry MP Govt. PWD Letter No.                   
F 17-1/2010/19/B/244 Bhopal Dated 24.03.2015) 
I. The affidavit/self declaration contains any false information of suppresses 
any material information. (As per Secretary MP Govt. PWD Letter No. F 17-
1/2010/19/B/244 Bhopal Dated 24.03.2015 
II. Such bidder, whose bid is accepter, fails to execute the agreement. The 
suspension will be in addition to forfeiture of his earnest of his earnest money 
of any other penalty imposed as per the tender condition. 
III. Contractor fails to renew the securities deposited to the department. 
IV. If documents submitted are found to be false. 
V. The contractor is found to be non-serious in executing the agreement work 
or leaves the agreement work incomplete. Irrespective of the expiry of the full 
contract period. 
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VI. The contactor fails to rectify any lapse (s) in quality of the work done within 
a reasonable time. 
VII. Contractor fails to maintain/repair/re do the work upto the expiry of 
performance guarantee period, when it is specifically brought to his notice. 
VIII. On any other ground which is considered reasonable after recording 
reason. 

1 Section 2 – Instruction to Bidders 
Note:- 
(a)  During the period of suspension neither his registration will be renewed        nor fresh registration will be issued. 
(b)  Black listed contractor will not be allowed fresh registration or renewal of  his registration till order of black listing is revoked or cancelled. 
(c)   Contractor of firms black listed or suspended or any of its partners will not  be registered under any other name. 
(d)  Period of suspension should be for a definite period.    
(e)  Remedy / Appeal: - As per clause 12 Page No. 46 Of Tender Form  (Dispute  Resolution System) & Contract Data Sheet GCC Clause 36 & 41. 

[End of ITB]P9F

7 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
                                                
7Section 2 – Instruction to Bidders 
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 Bid Data Sheet  
GENERAL  
SR. No. PARTICULARS DATA 

1 Office Inviting Tender OFFICE OF THE AAGGRRIICCUULLTTUURRAALL  PPRROODDUUCCEE  MMAARRKKEETTIINNGG  CCOOMMMMIITTTTEEEE  NNAAIINNPPUURR  DDIISSTT..  MMAANNDDLLAA((MM..PP..)) 
 

2 NIT No. 135 
3 Date of NIT 15.05.2026 
4 Bid document download available from 

date & time 15.05.2026 time 17:30  05.06.2026 time 15:30  
5 Website link http:// www.mptenders.gov.in 

 
SECTION 1 - NIT  

NIT 
CLAUSE  PARTICULARS DATA 

2 Portal Fees  
(also known as processing fee) 

 As notified in E-Tendering Website  
3 Cost of Bid Document  Rs. 2000.00 

Cost of Bid Document Payable at ONLINE PAYMENT MODE 
Cost of Bid Document In favour of Executive Engineer M.P. State Agricultural 

Marketing Board   Tech. Division 
JABALPUR 
 

4 Affidavit Format   As per 'Annexure- B' 
   
 
 
 
 
 
 

      5   

Pre-qualifications required 
 

YES/NO, if yes 
required  as below :-   
         (a) In case of Roads and Bridge works costing                                                      
 Rs. One Crore and above             

(b)  In case of Building works costing                  
 Rs. Fifty lacks and above. 
(c)  In case of combination of Road, bridge works 

and Building work costing Rs. One Crore and 
above. 

(d)  In case of External Electrification, Pole shifting 
 and Central Lighting Rs. Fifty Lacks and above. 

If Yes, details As per' Annexure- C' 
 
(Evaluation by Secretary/Executive Engineer/Assistant 
Engineer  JABALAPUR Division, who will intimate 
reasons to disqualified bidders) 
(a) Finaancial by Accoutant/Sr. Auditor  
(b) Technical by upto Rs. 50 Lacs Assistant Engineer & 
more than Rs. 50  Lacs Executive Engineer. 

6 Special Eligibility 
(if yes, prior permission of  Engineer-
in-Chief/Chief Engineer, MP State 
Agricultural Marketing Board, Bhopal 
required) 

YES 
 

NO 

If Yes, details As per 'Annexure -D' 
6 a Special conditions Of Building work 

 
YES, As per Letter no. F-6-135/2015/nivida/vishesh 
shrat/sa/pd/1242 dated 15-12-15 of Project Director 
PWD, PIU, M.P. Bhopal and Secretary MP PWD Bhopal 
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Letter No. 7666/2464/2015/19/yo dated 10-12-15 Known 
as Special conditions 10-12-15 for building work.   

 7 Key dates As per 'Annexure -A' 
  

Section 2 – Bid Data Sheet                                                                            
 Bid Data Sheet 
 
SECTION 2 - ITBP10F

8 
ITB 

CLAUSE  PARTICULARS DATA 
1 Name of the ‘Work’ REPAIRING AND COLOUR WASHING OF OFFICE 

BUILDING AND CONSTRUCTION OF 01 NOS 
FEMALE TOILET WORK INCLUDING INTERNAL 
ELECTRIFICATION WORK AT MANDI YARD 
NAINPUR 

2 Specifications As per 'Annexure – E'  
in addition to as below: 

(a) In case of Roads and Bridge works: 
'SPECIFICATION FOR ROAD AND 
BRIDGE WORK (fifth Revision) By 
MORTH (b) In case of Building works:  SPECIFICATION 
FOR BUILDING WORKS By CPWD (In case of special Building works prior 
permission From Engineer-in-Chief / Chief 
Engineer) 

(c)  Stipulation by SOR in Force 
 

3 Procedure for participation in e-
tendering 

As per 'Annexure – F' 

4 

Whether Joint Venture is allowed. YES/No, IF YES 
allowed as below: 

1) In case of Roads and Bridge works costing 
more than Rs. twenty five Cr. 

and 
2) In case of Prefab and Special Building 

works costing more than Rs. two Cr.   
3) In case of Combine Road, Bridge & 

Building work Costing more than Rs. 10 Cr. 
 (in case of special Building works prior permission from 

Engineer-in-Chief / Chief engineer, MP State 
Agricultural Marketing Board, Bhopal required )  

If yes, requirement for Joint Venture As per 'Annexure – G' 

12 

Envelope-A containing : 
i.Registration Number or proof of 

application for registration and 
Organizational details as per 
'Annexure H' 

ii. Cost of Bid Document 
iii. EMD 
iv. An affidavit duly notarized as 
 per 'Annexure- B' 
v. EPF & ESI Registration                               
Certificate   
should reach in physical form   

ONLY ONLINE E-TENDER PORTAL 
UPTO 05.06.2026 TIME 15:30 PM 

13 Envelope-B Technical Proposal As per 'Annexure - I' and Annexure - I (Format I-1to I-5) 
                                                
8 Section 2 – Bid Data Sheet  
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14 Envelope-C Financial Bid As per 'Annexure - J ' 
 

Materials to be issued by the 
department 

As per 'Annexure - K ' 
If Yes  As per 'Annexure - K' 

15 Period of Validity of Bid 120 Days from the date of received Of Bid  
 
 

Bid Data Sheet 
ITB 

CLAUSE  PARTICULARS DATA 
16 Earnest Money Deposit RS 1063000.00 
17 Forms of Earnest Money Deposit  (i) Online transfer in the given Scheduled Bank Account 

(ii). FDR/ e-FDR, of scheduled commercial bank        
(iii). Demand draft of scheduled commercial bank          
(iv). Interest bearing securities of post office.  

If EMD transferred online, Then Bank 
Detail of Employer  

(i) Account no. ……………………………….. 
(ii) IFSC ……………………………………… 
(iii) Bank name……………………………….. 
                         ………………………………. 
(iv) Branch With code……… 
………………… 
(v) Account Holder‘s Name…………………….. 
                          …………………………………… 

 18 EMD valid for a period of Six months or more 
19 FDR must be drawn in favour of  Executive Engineer M.P. State Agricultural 

Marketing Board   Tech. Division 
JABALPUR 
 

21 Letter of Acceptance (LOA) As per 'Annexure -L' 

22 

Amount of Performance Security 5% of Contract Amount for Road and Bridge works;  
5% of the Contract Amount for building works. 

Additional Performance Security, if 
any 

Equal to an amount arrived at, by multiplying the contract 
amount with difference of percentage between percent 
rates (below/minus) of successful bid and Fifteen percent 
(below/minus), considering bid rates less than Fifteen 
percent below PAC, to be unworkable and shall  require 
additional performance security (guarantee). in favour of 
Executive Engineer, Technical Division, ……….. 

Performance Security  in the format  As per 'Annexure- M' 
Performance Security in favour of Secretary krishi Upaj Mandi Samiti  NNAAIINNPPUURR  DDIISSTT..  MMAANNDDLLAA  ((MM..PP..))  
Performance Security valid up toP135F

9 Performance Guarantee ( Security) Valid Up to 3 Months 
Beyond the Completion of defect liability  Period 
(Maintenance Period) 

Additional Performance Guarantee 
Valid Up to  

Additional Performance Guarantee Valid Up to 
Stipulated time of completion plus 3 months.  

Refund of Additional Performance 
Security 

Additional Performance Guarantee is to be released after 
3 months of issuing Physical Completion Certificate by 
the Executive Engineer.  

                                                
9 Section 2 – Bid Data Sheet 
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Annexure – A Annexure – A 
(See clause 1, 7 of Section 1 -NIT )  KEY DATESP12F

10  
S. 
No 

Works Department 
Stage Bidder's Stage Start Expiry Envelopes 

Date  Time  Date  Time   
1 - 

 
 

Purchase of 
Tender  – Online 

15.05.2026 17:30 05.06.2026 15:30 
 

2 - 
 
 

Bid Submission  
–Online 

15.05.2026 17:30 05.06.2026 15:30 
 

3 Mandatory 
submission Open 

(Envelope- A) 
 

- 

06.06.2026 
15:30   Envelope A 

 

4 Technical Proposal  
open 

 ( PQ Envelope- B) 

 06.06.2026 15:30   Envelope B 

5  Financial Bid open 
(Envelope-C) 

- 06.06.2026 15:30   Envelope C 

 
 
 THE ORIGINAL TERM DEPOSIT RECEIPT OF EARNEST MONEY DEPOSIT, DEMAND DRAFT 
FOR THE COST OF BID DOCUMENT, EPF, ESI & G.S.T. REGISTRATION CERTIFICATE, 
AFFIDAVIT AND OTHER DOCUMENT SHALL BE SUBMITTED BY THE BIDDER ONLY BY 
GOVT. REGISTERED/SPEED POST (NOT BY PRIVATE COURIER OR BY HAND)  SO AS TO 
REACH THE OFFICE AS PRESCRIBED IN BID DATA SHEET.  

 
  

                                                
10 Section 2 –Annexure - A  
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Annexure – B 
(See clause 3 of Section 1 -NIT ) 

|| AFFIDAVIT ||P13F

11 
(To be Contained in Envelope A) 

(On Non Judicial Stamp of Rs. 50) 
I/we _______________________________________________________ who is/ are _______________________ (status in the firm/ company) and competent for submission of the affidavit on behalf of M/S ______________________ (contractor) do solemnly affirm an oath and state that: 
I/we am/are fully satisfied for the correctness of the certificates/records submitted in support of the following information in bid documents which are being submitted in response to notice inviting e-tender No. ______________ for __________________________ (name of work) dated _______ issued by the ________________ (name of the department). 
I/we am/ are fully responsible for the correctness of following self-certified information/ documents and certificates: 

1. That the self-certified information given in the bid document is fully true and authentic. 2. That: a. Term deposit receipt deposited as earnest money, demand draft for cost of bid document and other relevant documents provided by the Bank are authentic. b. Information regarding financial qualification and annual turnover is correct. c. Information regarding various technical qualifications is correct. d. The E.P.F. Registration No. is………………………………,E.S.I. Registration No is………………………………. & .G.S.T. Registration No is………………………………. 3. No close relative of the undersigned and our firm/company is working in the department.                          OR Following close relatives are working in the department:  Name _______________ Post ____________________ Present Posting ______    
 4 That, I/We/Firm is not black listed by any department         OR I/We/Firm is black Listed by the ………………………………………………………..(Department)                                     for a period …………. Month/Year and Such time Period lapsed on dated ……………..   

                                                                       Signature with Seal of the Deponent (bidder) 
I/ We, _____________________ above deponent do hereby certify that the facts mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief. Verified today _____________ (dated) at ______________ (place)     
                      
                                                                      Signature with Seal of the Deponent (bidder) 

Note: Affidavit duly notarized in original shall reach at least one calendar day before opening of the bid. 
                                                
11Section 2 –Annexure - B 
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Annexure – C 
(See clause 5 of Section 1 -NIT ) PRE-QUALIFICATIONS CRITERIA 

 
The bidder should have: 
 A. Financial 

i. experience of having successfully executed: 
i. three similar works, each costing not less than the amount equal to 20% of 

the probable amount of contract in any one financial year during the last 
preceding 5 financial years; or 

ii. two similar works, each costing not less than the amount equal to 30% of the 
probable amount of contract in any one financial year during the last 
preceding 5 financial years; or  

iii. one similar work of cost not less than the amount equal to 50% of the 
probable amount of contract in any one financial year during the last               
preceding 5 financial years; 
Note:- If tender called in group of works of Building, Roads etc., then works 
of Building & Road are separately taken in consideration for experience as 
per their individual amount in the project.  

ii. Average annual construction turnover on the construction works not less than 
50% of the probable amount of contract during the last preceding 5 financial 
years. 

iii. Executed similar items of work in any one financial year during the last preceding 
5 financial years, which should not be less than the minimum, physical 
requirement, if any, fixed for the work. 

iv. Bid Capacity – Bidder shall be allotted work up to his available Bid Capacity, 
which shall be worked out as given in format I-2 of Annexure I. 

 
 
 
 
 
 
 
1Section 2 –Annexure - c 
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B. Physical Requirement:- 
 Required Executed Physical quantity for pre qualifications in last five preceding   
years shall be as below: 

S no Particulars Quantity required Period ( in any 
one financial 

year during the 
last preceding   

5 financial years 
1 Physical qualification required for  PRE-QUALIFICATIONS CRITERIA for S. no. A (iii) 

 

NO 

   

   
    (The Employer shall specify all physical qualifications required) 
NOTE:-  FOR QULIFYING QUANTITY OF ITEM, 50 % QUANTITY OF THOSE ITEMS ARE TO 
BE TAKEN WHOSE AMOUNT IS MORE THEN 20% OF NIT AMOUNT.    
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
1Section 2 –Annexure - c 
 

Annexure – D 



Page 21 of 92 
 

SUPRINTENDING ENGINEER  

(See clause 6  of Section 1 -NIT ) SPECIAL ELIGIBILITY CRITERIA 
 
The bidder should have experience of:  

A.  SIMILAR WORK -  ---------- 
 
 

 
  Note:  Above criteria are indicative, subject to suitable stipulations by the departments  and specific bid.P15F

12  

                                                12Section 2 –Annexure - D 
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ANNEXURE -  E 
(See clause 2 of Section 2 –ITB & Clause 10 of GCC) Specifications 

 
 
 

 

1. MP …………………… Department Specifications,  

2.  …………………………….. 

3. …………………………….. 

 
(The soft copy of above specifications is available at departmental website  
www.-------------------------------------------------------)  
 
  The provisions of general / special conditions of contract, those specified 

elsewhere in the bid document, as well as execution drawings and notes, or 
other specifications issued in writing by the Employer shall form part of the 
technical specifications of this work.P16F

13 

 

                                                13Section 2 –Annexure - E 
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Annexure - F 
(See clause 3of section 2-ITB) 

 Procedure for Participation in e-Tendering 
1. Registration of Bidders on e-Tendering System: 

All the PWD registered bidders have to enrol their respective firms on the 
portal https://www.mptenders.gov.in. For more details may contact 
support-eproc@nic.in. Helpdesk phone numbers are available on website. 

2. Digital Certificate: 
The bids submitted online should be signed electronically with a Class III 
Digital Certificate to establish the identity of the bidder submitting the bid 
online. The bidders may obtain Class III Digital Certificate issued by an 
approved Certifying Authority authorized by the Controller of Certifying 
Authorities, Government of India. A Class III Digital Certificate is issued upon 
receipt of mandatory identity proofs along with an application. Only upon the 
receipt of the required documents, a Digital Certificate can be issued. For 
details please visit cca.gov.in. 
Note:  
i. It may take upto 7 working days for issuance of Class III Digital 

Certificate; hence the bidders are advised to obtain the certificate at the 
earliest. Those bidders who already have valid Class III Digital 
Certificate need not obtain another Digital Certificate for the same. 
The bidders may obtain more information and the Application From 
required to be submitted for the issuance of Digital Certificate from 
cca.gov.in 

ii. Bids can be submitted till bid submission end date. Bidder will require 
digital signature while bid submission. P17 F

14 
`The digital certificate issued to the Authorized  User of a Partnership firm / 
Private Limited Company / Public Limited Company and used for online biding 
will be considered as equivalent to a no-objection certificate / power of 
attorney to that user. 
In case of Partnership firm, majority of the partners have to authorize a 
specific individual through Authority Letter signed by majority of the partners 
of the firm. In case of Private Limited Company, Public Limited Company, the 
Managing Director has to authorize a specific individual through Authority 

                                                14 Section 2 –Annexure - F 
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Letter. Unless the certificate is revoked, it will be assumed to represent 
adequate authority of the specific individual to bid on behalf of the organization 
for online bids as per information Technology Act 2000. This Authorized User will 
be required to obtain a Digital Certificate. The Digital Signature executed through 
the use of Digital Certificate of this Authorized User will be binding on the firm. It 
shall be the responsibility of Management / Partners of the concerned firm to 
inform the Certifying Authority, if the Authorized User changes, and apply for a 
fresh Digital Certificate for the new Authorized User. 

3. Set Up of Bidder’s Computer System: 
In order for a bidder to operate on the e-tendering System, the Computer System 
of the bidder is required to be set up for Operating System, Internet Connectivity, 
Utilities, Fonts, etc. The details are available at https://www.mpeproc.gov.in 

4. Key Dates: 
The bidders are strictly advised to follow the time schedule (Key Dates) of the bid 
on their side for tasks and responsibilities to participate in the bid, as all the 
stages of each bid are locked before the start time and date and after the end 
time and date for the relevant stage of the bid as set by the Department.P115 

5. Preparation and Submission of Bids 
The bidders have to prepare their bids online, encrypt their bid Data in the Bid forms 
and submit Bid of all the envelopes and documents related to the Bid required to be 
uploaded as per the time schedule mentioned in the key dates of the Notice inviting 
e-Tenders after signing of the same by the Digital Signature of their authorized 
representative.  

6.  Purchase of Bid Document 
For purchasing of the bid document bidders have to pay Service Charge online 
ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately 
mentioned in the Detailed NIT. The Bid Document shall be available for purchase 
to concerned eligible bidders immediately after online release of the bids and 
upto scheduled time and date as set in the key dates. 
The payment for the cost of bid document shall be made online through 
Debit/Credit card , Net banking or NEFT Challan through the payment gateway 
provided on the portal. 

7 Withdrawal, Substitution and Modification Of Bids  
Bidder can withdraw and modify the bid till Bid submission end date.P19F16 

                                                
15 Section 2 –Annexure - F 
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Annexure – G 
(See clause 4 of Section 2 -ITB) JOINT VENTURE (J.V.)P20F

17 
If J.V. is allowed following conditions and requirements must be fulfilled – 1. Bids submitted by a joint venture of two or more firms as partners shall comply with the following requirements : a. one of the partners shall be nominated as being Lead Partner, and this authorization shall be evidenced by submitting a power of attorney signed by legally authorized signatories of all the partners; b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally binding on all partners;  c. the partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf of any and all partners of the joint venture and the entire execution of the contract, including payment, shall be done exclusively with the partner in charge; d. all partners of the joint venture shall be liable jointly and severally for the execution of the contract in accordance with the contract terms, and a statement to this effect shall be included in the authorization mentioned under [c] above, as well as in the bid and in the Agreement [in case of a successful bid]; e. The joint venture agreement should indicate precisely the role of all members of JV in respect of planning, design, construction equipment, key personnel, work execution, and financing of the project.  All members of JV should have active participation in execution during the currency of the contract.  This should not be varied/modified subsequently without prior approval of the employer; f. The joint venture agreement should be registered, so as to be legally valid and binding on all partners; and g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the bid.   2. The figures for each of the partners of a joint venture shall be added together to determine the Bidder’s compliance with the minimum qualifying criteria required for the bid. All the partners collectively must meet the criteria specified in full.  Failure to comply with this requirement will result in rejection of the joint venture’s bid.  3. The performance security of a Joint Venture shall be in the name of the partner Lead Partner/joint venture. 4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the joint venture 5. Attach the agreement among all partners of the joint venture [and which is legally binding on all partners], which shows the requirements as indicated in the Instructions to Bidders’.  6. Furnish details of participation proposed in the joint venture as below: DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’ 
Financial    
Name of the Banker(s)    
Planning    
Construction Equipment    
Key Personnel    
Execution of Work (Give details on contribution of each)    

                                                17Section 2 –Annexure - G 
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                                                                                                                                           Annexure -H 
(See clause 12 of Section 2 –ITB& clause 4 of GCC) ORGANIZATIONAL DETAILS 

(To be Contained in Envelope - A) 
S. No. Particulars Details 
1.  Registration number issued by Centralized Registration System of Govt. of M.P. or Proof of application for registration. 

(If applicable, scanned  copy of proof of 
application for registration to be uploaded) 

2.  
Valid Registration of bidder in appropriate class through Centralized Registration of Govt. of MP Registration No. _________ Date______ (Scanned copy of Registration to be uploaded) Validity of Registration up to Date ………….. 

3.  Name of Organization/ Individual/ Proprietary 
Firm/ Partnership Firm  

 

4.  
Entity of Organization Individual/ Proprietary Firm/ Partnership Firm (Registered under Partnership Act)/ Limited Company (Registered under the Companies Act–1956)/ Corporation/ Joint Venture 

 
 
 

4a  If Other then Individual Registration No. _________ Date______ (Scanned copy of Registration to be uploaded) 
4b PAN .No.  No ………………….. (Scanned copy of PAN to be uploaded) 
4c GST Registration No. No ………………….. Date______ (Scanned copy of Registration Certificate to be uploaded) 
4d EPF Registration No………………….. Date………………….. (Scanned copy of Registration Certificate to be uploaded) 
4e ESI Registration No………………….. Date………………….. (Scanned copy of Registration Certificate to be uploaded) 5.  Address of Communication  
6.  Telephone Number with STD Code   
7.  Fax Number with STD Code  
8.  Mobile Number  
9.  E-mail Address for all communications  

 Details of Authorized Representative   
10.  Name  
11.  Designation   
12.  Postal Address  
13.  Telephone Number with STD Code   
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S. No. Particulars Details 
14.  Fax Number with STD Code  
15.  Mobile Number  
16.  E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of Association and Memorandum of Association along with registration certificate of the company shall have to be enclosed. P21F

18
 

 
Signature of Bidder with Seal Date: _____________ 

                                                18Section 2 –Annexure - H 
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Annexure – I 
(See clause 14 of Section 2 -ITB) Envelope – B, Technical Proposal  

Technical Proposal shall comprise the following documents: 
Sno Particulars Details to be submitted 

1 Experience – Financial & Physical Annexure - I (Format: I-1) 

2 Annual Turnover Annexure - I(Format: I-2) 

3 List of technical personnel for the key 
positions Annexure - I(Format: I-3) 

4 List of Key equipments/ machines for 
quality control labs Annexure - I(Format: I-4) 

5 List of Key equipments/ machines for 
construction work Annexure - I(Format: I-5) 

 
Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed.  
2. Technical Proposal uploaded otherwise will not be considered. 

 

 
 
 

 
 

1Section 2 –Annexure - I 
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vU; vko’;d fn’kk funsZ’k%& 

1- Bid capacity gsrq osY;q  C ds fu/kkZj.k esa Bsdsnkj }kjk py 

jgs@vuqca/k fd;s x;s leLr dk;ksZ dks lkfey fd;k tkos ,oa lkFk gh 

Existing Commitments work dh tkudkjh esa vko’;d :Ik ls 

uksV yxkdj mYys[k fd;k tkos fd mDr tkudkjh esa izLrqr dk;ksZ ds 

vfrfjDr lacaf/kr Bsdsnkj ds vU; dksbZ dk;Z izxfrjr vFkok vuqcaf/kr 

ugh gS fcM dsisflVh ds fu/kkZj.k i=d ij gLrk{kj gksuk vfuok;Z gSA 

 
2- flfoy dk;ksZ ds lkFk fo/kqr dk;ksZ gsrq l{ke Js.kh dk yk;lsUl ekaxs 

tkus dh n’kk esa Bsdsnkj }kjk vU; O;fDr@deZpkjh dk yk;lsUl 

lacaf/kr fo?kqr Bsdsnkj ds ysVj isM ij Vs.Mj dzekad-----------------ds fo?kqr 

dk;Z gsrq lgefr ds lkFk izLrqr fd;k tkos lkFk gh fufonkdkj dks  

:- 100-00 ds ’kiFk i= ij mYys[k djuk gksxk fd fufonkdkj }kjk 

mDr dk;Z esa lfEefyr fo?kqr dk;Z mlh O;fDr ls djk;k tkosxk 

ftldk thfor yk;lsUl mlds }kjk fufonk ds nLrkostks ds lkFk 

izLrqr fd;k x;k gSA  
 
22F

19
dkkdk 
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Annexure - I (Format:  I-1) 
(See clause 14 of Section 2 -ITB) FINANCIAL & PHYSICAL EXPERIENCE DETAILS P23F

20 
A.  Financial Requirement:    The bidder should have completed either of the below: a) Three similar works each costing not less than the amount equal to 20% of the probable amount of contract in any one financial year during the last 5 preceding financial years; or b) two similar works each costing not less than the amount equal to 30% of the probable amount of contract in any one financial year during the last 5 preceding financial years; or  c) one similar work of cost not less than the amount equal to 50% of the probable amount of contract in any one financial year during the last 5 preceding financial years;  To be filled in by the contractor:  i. Details of successfully completed similar works shall be furnished in the following format. ii. Certificate duly signed by the employer shall also be enclosed for each completed similar work. TABLE-1, TABLE – 2 & TABLE -3 as below to be filled in by the contractor: Similar Work : Details of Successfully Completed similar works in last preceding Five Years :- 

TABLE -1 ( Similar Works to be Filled by Bidder) 
Agreement Number & Year 

Name of Work 
Date of Work Order 

Date of Completion Amount of Contract 
Amount of Completion  Employer's Name and Address 

Encl. number Total Pages 

         
         
         
         

      Existing commitments – (Value of ‘C’ for Bid Capacity formula) 
TABLE -2 (Existing Commitments) 

Agreement Number & Year 
Name of Work 

Date of Work Order 
Stipulated Date of Completion 

Amount of Contract 
Amount of balance work 

Employer's Name and Address 
Encl. number Total Pages 

         
         
         
          Note ( For Table 1 & Table 2) :- a) Certificate duly signed by the employer shall also be enclosed for each completed or work in hand similar work. b) Similar works for building contracts means building works. Merely open platform (caps etc) or boundary wall shall not be treated as similar work for building work. Experience of civil engineering infrastructure work shall also be considered for prequalification purpose only after third call of tenders for building works. c) In case of cost of work (PAC) more than Rs. 100.00 (One Hundred) Crore. The work completed shall be read as ‘executed’, which means payment received in the contract.  

                                                20Section 2 –Annexure - I (Format I-1) 
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B.  Physical Qualification, Prescribed, if any:  Execution of similar items of work in any one year during the last Preceding 5 Financial years should not be less than the minimum physical requirement, Prescribed if any, fixed for the work. 
TABLE – 3 ( Similar Items) 

SNo Particulars Actual Quantity Executed (To be filled in by the contractor) Supporting document Sr. No. Year – 1 
 

Year – 2 
 

Year – 3 
 

Year – 4 
 

Year –5 
 

1 Physical qualification required Yes/ No  
2        
3        
4        
5        
        
        
        
        
 Note:  1. Certificate duly signed by the employer shall be enclosed for the actual quantity  executed, if stipulated as physical requirement,  in any one year during the last preceding 5  years. General Note ( For Format I-1) : A) Maximum value of Similar works executed in any one year during the last preceding five year ( 10% weightage per year shall be given to bring the value of work executed at present price level) B) Work executed with Central Govt. or any State Govt. or Semi Govt. Organization or Central/State Govt. Under Taking or Municipalities/ Municipal Corporations shall only be considered, Certificate shall be signed by an officer not below the rank of Executive Engineer or equivalent. C) The Applicant must be in the same name and style well established civil engineering contractor with physical and financial experience and capability in doing civil engineering works and shall give evidence for the same. D) Any clarification on experience documents submitted by the bidder may be called by the department and the bidder shall submit the same within stipulated time. However no additional information or document shall be entertained. E) Employer signing completion certificate of similar work means an officer of rank not below EE of any government /Semi government/ government under taking/ local self government of any state government or government  of India. F) Cut of date for counting last preceding 5 years shall be date of issue of N.I.T.             
1Section 2 –Annexure - I (Format I-1) 
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Annexure - I (Format:  I -2) 
(See clause 14 of Section 2 -ITB) ANNUAL TURN OVER 

 Requirement: 
Average annual Turnover on the construction of Work during Preceding Five Financial Year Shall not be less than 50% of the probable amount of contract.  TABLE - 4 To be filled in by the contractor:  

TABLE -4 ( Construction work- ANNUAL TURN OVER) 
Preceding Financial Year  

Preceding Financial Year Payments Received for contracts of civil engineering works in progress or completed 
Enclosure Number Total Pages of Documents 

1 Previous Financial Year 5 Rs   
2 Previous Financial Year 4 Rs   
3 Previous Financial Year 3 Rs   
4 Previous Financial Year 2 Rs   
5 Previous Financial Year 1 Rs   

Average (1+2+3+4+5)/5 Rs   
 Total Turnover of five years = Average Annual Turnover = Maximum Annual Turnover ‘A’ =  Note:  i. Annual turnover on construction work should be certified by the Chartered Accountant. ii. Audited balance sheet including all related notes, and income statements for the above financial years to be enclosed. iii. Above Table is also to be used for arriving at value of maximum annual turnover ‘A” iv. Value of ‘A’ to be used in bid capacity formula. v. For immediate preceding financial year, if final audited balance sheet Certified by the chartered Accountant is not available. Then provisionally certified balance sheet shall also be considered for the purpose of annual turnover.           1Section 2 –Annexure - I (Format I-2) 
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  Bid Capacity P24F 
Applicants who meet the minimum qualifying criteria in the evaluation as stated 

above are to be evaluated further for bid capacity as under: 
  Bid Capacity = (1.5 A X B) - C 

Where 
A   = Maximum value of civil engineering works executed in any one Financial 

year during the last preceding five year ( Updated to the price level at the 
current financial year at the Compounded rate of 10% (Ten Percent) a year 
taking into account the completed as well as work in progress. 

B  =  Number of years prescribed for completion of the works for which tender is 
invited (period up to 6 months to be taken as half year and more than 6 
months and up to one year as one year.) any period beyond 12 months. The 
period actually mentioned in the N.I.T. shall be considered. Period of 
completion given in month shall be divided by 12 to arrive at value of B. 

C =         Amount of work in hand at present as per Table – 2 (format I-1) 
 
 
 
 
 
 
 
 
 
 
 
 
 
11Section 2 –Annexure - I (Format I-2) 
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Annexure - I(Format:  I -3) 
(See clause 14 of Section 2 –ITB & Clause 6 of GCC) 

List of Technical Personnel for the Key Positions 
(Required for Building Work Rs.50 Lack and above/ For Road Work Rs.100 Lack and 

above / for combined building and Road Work Rs. 100 Lack and above ) 
25 
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Up to 2 
cr. 

Technologist 1 Diploma 
civil 

21 2 
years 

Full time      
2 cr to 10 

cr. 
Engineer 1 B.E. 

Civil  
23 2 

years 
Full Time      

Technologist 1 Diploma 
E/M 

23 2 
years 

As & 
when 

Required 
     

10 cr. To 
50 cr. 

Engineer 1 B.E. 
Civil  

23 2 
years 

Full Time      
Technologist 1 Diploma  

Civil 
24 5 

years 
Full Time      

Technologist 1 Diploma 
E/M 

21 2 
years 

As & 
when 

Required 
     

For each 
additional 

50 cr. 
Engineer 1 B.E. 

Civil  
23 2 

years 
Full Time      

Engineer 1 B.E. 
E/M  

23 2 
years 

Full Time      
Technologist 2 Diploma  

Civil 
23 2 

years 
Full Time      

Technologist 1 Diploma 
E/M 

23 2 
years 

Full Time      
 
  Note :- Aforesaid criteria are part of technical bid but not part of prequalification. This requirement is to be fulfilled by the contractor recovery shall be made as per GCC Clause 6  if technical personnel are not deployed as above. 
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Annexure I (Format:  I -4) 
(See clause 14 of Section 2 -ITB) 

List of Own Key Equipments/ Machines for Quality Control Labs 
(Required for Building Work Rs.50 Lack and above/ For Road Work Rs.100 Lack and 

above / for combined building and Road Work Rs. 100 Lack and above ) 
Minimum requirement Available with the bidder 

S. No. Name of Quality control Equipment/ Machinery Quantity Name Equipment/Machinery Quantity 
1 Balances 

(i)   7 kg to 10 kg capacity, Semi­ Self indicating type – Accuracy 10 gm. (ii)   500 gm. Capacity, Semi ­Self indicating type Accuracy 1 gm. (iii)  Pan Balance – 5 kg. Capacity   Accuracy 10 gm. 

 1 set   
 
 

   

2 Ovens ­ Electrically operated, thermostatically controlled up to 13500 c­ Sensitivity 10C. 1 set   

3 Sieves : as per IS 460­1962. (i) I.S. Sieves­450mm internal dia of sizes 100 mm, 80 mm                       63 mm, 50 mm, 40 mm, 25 mm, 20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75 mm complete with lid and pan. (ii) IS Sieve –200 mm internal dia. (brass frame) consisting 
of 2.36 mm, 1.18 mm, 600 microns, 425 microns, 300 
microns, 212 microns, 150 microns, 90 microns, 75 microns 
with lid and pan. 

1 Set         

  

4 Sieve shaker capable of 200 mm and 300 mm dia sieves, manually operated with timing switch assembly. 1 set   
5  Equipment for stump test, stump cone. Steel plate tamping rod steel scale scoop 1 set   
6 Dial gauges 25 mm travel 0.01 mm/ division least count -2 nos 1 set   
7 100 Tones compression testing machine electrical cum manually operated 1 set   
8 Graduated measuring cylinders 200 mt capacity 3 nos 1 set   
9 Enamel trays ( for efflorescence test for bricks) I 300 mm x 250 mm x 40 mm – 2 nos, Ii circular plates of 250 mm dia – 4 nos 

1 set   

10 Aggregate impact test apparatus as per IS: 2386-Part IV -1963 1 set   
135 Sand Pouring cylinder with control funnel and tube complets as per IS: 2720- Part-X X V III-1974 1 set   
12 Constant temperature both for accommodating bitumen specimen electrically operated and thermostatically contorlled 1 set   
13 Penetrometer with automatic time controller and with adjustable weight accessories and needles as per  IS: 1958    
14 Moisture Meter    
15 Compaction Testing Machine    

 Note :-  
1- For Work Costing (PAC) above 10 cr. Additional sets shall be made available as per requirement. 2- Afore said criteria are part of technical bid but not part of prequalification above minimum requirement are to be fulfilled by the contractor Recovery as per GCC clause 17 shall be made If above minimum requirement are not fulfilled .       1Section 2 –Annexure I (Format I-4) 
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PAnnexure - I (Format:  I -5) 
(See clause 14 of Section 2 -ITB) List of Own/Hired Key Construction  Equipments/ Machines    

Pribable amount of contract (PAC) 

S.No. Minimum requirement Available with the bidder 
Name of Construction Equipment Machinery Quantity  

Up to 2.00 cr. 1 Concrete Mechanical Mixer with Hopper ( 1 cum capacity Minimum) 1 nos  
2 Plate Vibrator 2 nos  
3 Diesel/ Electric pin vibrator 2 nos  
4 Fully well equipped lab 1 nos  
5 Curing pump of 1.5 hp capacity with set of pipe 1 nos  
6 Steel shuttering plates/ centering pipes 100 m2    
7 Auto lavel instrument 1 nos  

2.00 cr to 10.00 cr 1 Concrete Mechanical Mixer with Hopper 2 nos  
2 Concrete weight batcher minimum 30 cubic meter capacity (as an when required) 1 nos  
3 Plate Vibrator 3 nos  
4 Diesel/ Electric pin vibrator 3 nos  
5 Fully well equipped lab 1 nos  
6 Curing pump of 1.5 hp capacity with set of pipe 2 nos  
7 Mm centering plates/ centering pipes 1000 m2    
8 Auto lavel instrument 1 nos  

10.00 cr to 50 cr 1 Concrete Mechanical Mixer with Hopper 3 nos  
2 Concrete weight batcher minimum 30 cubic meter capacity  2 nos  
3 Plate Vibrator 4 nos  
4 Diesel/ Electric pin vibrator 4 nos  
5 Fully well equipped lab 1 nos  
6 Curing pump of 1.5 hp capacity with set of pipe 3nos  
7 Steel centering plates/ centering pipes 1500 m2    
8 Auto lavel instrument 1 nos   1- Above minimum requirement are parts of the technical bid but not part of prequalification criteria.    2- Above minimum requirement are required to complete the work in time.  3- As per Departmental instruction bidder submitted self ownership related document of above equipment/machinery. If in case of machinery hire by bidder, machinery hire related Document agreement between bidder and owner of machinery person and Bill of machinery ownership person.      

 
1Section 2 –Annexure I (Format I-5) 
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Annexure – J 
(See clause 14 of Section 2 -ITB) FINANCIAL BID  (To Be Contained in Envelope-C) 

NAME OF WORK _ Construction of……………………………………………………………………………………  I/We hereby bid for the execution of the above work within the time specified at the 
rate (in figures) ……………..   (in words) ………………………………………………………………….. percent 
below/ above or at par based on the Bill of Quantities and item wise rates given therein, in 
all respects and in accordance with the specifications, designs, drawings and instructions in 
writing in all respects in accordance with such conditions so far as applicable. I/We have 
visited the site of work and am/ are fully aware of all the difficulties and conditions likely to 
affect carrying out the work. I/We have fully acquainted myself/ourselves about the 
conditions in regard to accessibility of site and quarries/kilns, nature and the extent of 
ground, working conditions including stacking of materials, installation of tools and plant 
conditions effecting accommodation and movement of labour etc. required for the 
satisfactory execution of contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms 
and provisions of the said conditions of contract annexed hereto so far as applicable, or in 
default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in 
office the sums of money mentioned in the said conditions. 
Note: 
i. Only one rate of percentage above or below or at par based on the Bill of Quantities and item wise rates given therein shall be quoted. ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words is found lower of the two shall be taken as valid and correct rate. If the bidder is not ready to accept such valid and correct rate and declines to furnish performance security and sign the agreement his earnest money deposit shall be forfeited. iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated as non-responsive. iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage quoted by the bidder. 

 
Signature of Bidder 

Name of Bidder 
The above bid is hereby accepted by me on behalf of the MP State Agricultural Marketing 

Board, Bhopal dated the _________ day of __________ 20__ 
                                                                                                                      ____________ 

                                                                                          Signature of Officer by whom accepted P28F

21 
                                                
21 Section 2 –Annexure - J 
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Annexure – K 
(See clause 15 of Section 2 -ITB)  MATERIALS TO BE ISSUED BY THE DEPARTMENT P  

N NOT APPLICABLE 
Sno Name of material Rate (Issue rate) Unit Remarks 

     
     
 NILL 
     
     
     
     
     
     
     
     
     

 
 
 
 
 
 
 
 
 
 
Section 2 –Annexure - K 
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 –Annexure - Annexure – L 
(See clause 21 of Section 2 -ITB) 

LETTER OF ACCEPTANCE (LOA) 
No. _______________      Dated: ___________ 
To, 

M/s. ___________________________ 
(Name and address of the contractor) 

Subject: _________________________________ 
 (Name of the work as appearing in the bid for the work) 
 
Dear Sir (s), 

 Your bid for the work mentioned above has been accepted on behalf of the 
 M.P. State Agricultural Marketing Board, Bhopal at your bided percentage _____ 
 below/ above or at par on applicable S.O.R’s. The Bill of Quantities and item wise 
 rates given therein. 

 You are requested to submit within 15 (Fifteen) days from the date of issue of 
 this letter:  

2. The performance security/ performance guarantee of Rs. __________ (in figures) 
(Rupees ____________________________________________ in words only). 
The performance security shall be in the shape of term deposit receipt/ bank 
guarantee of any nationalized / schedule commercial bank valid up to three 
months after the expiry of defects liability period. 

3. Sign the contract agreement by submitting Non Judicial stamp of  Rs…………….  
       Please note that the time allowed for carrying out the work as entered in the bid  

        is  __________ months including/excluding rainy season, shall be reckoned from 
       the  date of signing the contract agreement. 

 Signing the contract agreement shall be reckoned as intimation to 
 commencement of work and no separate letter for commencement of work is 
 required. Therefore, after signing of the agreement, you are directed to contact the 
 Engineer-in-charge for taking the possession of site and necessary instructions to 
 start the work. 

Yours Faithfully 
 

Executive Engineer 
M.P. State Agricultural Marketing Board 

TECHNICAL DIVISION …………………………. 
 
Section 2 –Annexure – l 
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Annexure – M 
(See clause 22 of Section 2 -ITB) PERFORMANCE SECURITY To  _____________________[name of Employer]  _____________________  _____________________[address of Employer]  _____________________    WHEREAS ________________________[name and address of Contractor] 

(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 
No.__________ dated ____________ to execute _____________[name of Contract and brief 
description of Works] (hereinafter called "the Contract"). 
 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 
compliance with his obligation in accordance with the Contract; 
 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 
behalf of the Contractor, up to a total of ___________ [amount of guarantee]* ___________ ___(in 
words), such sum being payable in the types and proportions of currencies in which the Contract 
Price is payable, and we undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of _________________[amount of guarantee] as 
aforesaid without your needing to prove or to show grounds or reasons for your demand for the 
sum specified therein. 
  We hereby waive the necessity of your demanding the said debt from the contractor before presenting us with the demand.   We further agree that no change or addition to or other modification of the terms of 
the Contract of the Works to be performed there under or of any of the Contract documents which 
may be made between you and the Contractor shall in any way release us from any liability under 
this guarantee, and we hereby waive notice of any such change, addition or modification. 
  This guarantee shall be valid until 3 (three) months from the date of expiry of the 
Defect Liability Period. 
 
Signature, Name and Seal of the guarantor __________________________________________ 
Name of Bank ________________________________________________________________ 
Address __________________________________________________________________ 
Phone No., Fax No., E-mail Address, of Signing Authority ________________________________ 
Date _______________________________________________________________________ 
 *  An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in the Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees. P31F

22 

                                                
22 Section 2 –Annexure - M 
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SECTION 3P32F

23 
Conditions of Contract Part – I General Conditions of Contract [GCC] 

 Table of Clauses of GCC 
Clause No Particulars Clause No Particulars 

 A. General 21 Payments for Variations and / or Extra Quantities 
1 Definitions                                         22 No compensation for alterations in or restriction of work to be carried out. 
2 Interpretations and Documents                                    23 No Interest Payable 
3 Language and Law                             24 Recovery from Contractors 
4 Communications                                      25 Tax 
5 Subcontracting                                  26 Check Measurements 
6 Personnel      27 Termination by Engineer in Charge 
7 Force Majeure                                    28 Payment upon Termination 
8 Contractor's Risks                         29 Performance Security 
9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment 
135 Discoveries 32 Mobilization and Construction Machinery Advance 
12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 
13 Programme  E. Finishing the Contract 
14 Extension of Time 35 Completion Certificate 
15 Compensation for Delay 36 Final Account 
16 Contractor’s quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 
17 Tests 38 Labour 
18 Correction of Defects noticed during the Defect Liability Period 39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 
19 Variations - Change in original Specifications, Designs, Drawings etc. 

41 Death or Permanent Invalidity of Contractor 

20 Extra Items 42 Jurisdiction 
 

S

                                                
23Section 3 – GCC (Table of Clauses ) 
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SA. General 1.  DEFINITIONS 1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid. 1.2.  Engineer-in-Chief/ Chief Engineer: means Engineer-in-Chief/ Chief Engineer of the 
MP State Agricultural Marketing Board, Bhopal. 1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in accordance with provisions of agreement. 1.4. Contract: means the Contract between the Employer and the Contractor to execute, complete and/or maintain the work. Agreement is synonym of Contract and carries the same meaning wherever used.   1.5. Contract Data: means the documents and other information which comprise of the Contract. 1.6. Contractor: means a person or legal entity whose bid to carry out the work has been accepted by the Employer. 1.7. Contractor's bid: means the completed bid document submitted by the Contractor to the Employer. 1.8. Contract amount: means the amount of contract worked out on the basis of accepted bid. 1.9. Completion of work: means completion of the entire contracted work. Exhaustion of quantity of any particular item mentioned in the bid document shall not imply completion of work or any component thereof. 1.10. Day: means the calendar day. 1.11. Defect: means any part of the work not completed in accordance with the specifications included in the contract. 1.12. Department: means Department of the State M.P. State Agricultural Marketing Board, Bhopal adopts this document. 1.13. Drawings: means drawings including calculations and other information provided or approved by the Engineer-in-Charge. 1.14. Employer:  means the party as defined in the Contract Data, who employs the Contractor to carry out the work. The Employer may delegate any or all functions to a person or body nominated by him for specified functions. The word Employer / Government / Department wherever used denote the Employer.  1.15. Engineer: means the person named in the Contract Data.  1.16. Engineer in charge: means the person named in the Contract Data. 1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site for execution of work. 1.18. Government: means Government of Madhya Pradesh. 1.19. In Writing: means communicated in written form and delivered against receipt. 

1.20. Material: means all supplies, including consumables, used by the Contractor for incorporation in the work.P33F

24 
1.21. Superintending Engineer: means Superintending Engineer, MP State Agricultural 

Marketing Board, Bhopal 
1.22. Stipulated period of completion: means the period in which the Contractor is required to complete the work. The stipulated period is specified in the Contract Data. 
                                                
24 Section 3 –Part - I General Condition of Contract 
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1.23. Specification:  means the specification of the work included in the Contract and any modification or addition made or approved by the Engineer-in-Charge.  1.24. Start Date:  means the date of signing of agreement for the work.  1.25. Sub-Contractor: means a person or corporate body who has a Contract with the Contractor, duly authorised to carry out a part of the construction work under the Contract.  1.26. Temporary Work: means work designed, constructed, installed, and removed by the Contractor that are needed for construction or installation of the work. 1.27. Tender/Bid, Tenderer /Bidder: are the synonyms and carry the same meaning where ever used.   1.28. Variation: means any change in the work which is instructed or approved as variation under this contract. 1.29. Work: The expression "work" or "works" where used in these conditions shall unless there be something either in the subject or context repugnant to such construction, be construed and taken to mean the work by virtue of contract, contracted to be executed, whether temporary or permanent and whether original, altered, substituted or additional. 1.30. Executive Engineer means Executive Engineer of concerned Technical Division. 1.31. Secretary APMC : means Secretary of concerned APMC 2. INTERPRETATIONS AND DOCUMENTS     2.1 Interpretations  In the contract, except where the context requires otherwise: a. words indicating one gender include all genders; b. Words indicating the singular also include the plural and vice versa. c. provisions including the word “agree”, “agreed” or  “agreement” require the agreement to be recorded in writing; d. written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting in a permanent record;  2.2 Documents Forming Part of Contract: 1. NIT with all amendments. 
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures) 
3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; 
    with all Annexure.  
ii. Part II Special Conditions of Contract.  

4. Specifications 
5. Drawings 
6. Bill of Quantities 
7. Technical and Financial Bid 
8. Agreement, and 
9. Any other document(s), as specified. P34F

25 3. Language and Law     The language of the Contract and the law governing the Contract are stated in the Contract Data. 4. Communications All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be sent to the address or contact details given by the Contractor in [Annexure H of ITB]. The address and contact details for communication with the Employer/Engineer shall be as per the details given in the Contract Data. Communication between parties that are referred to in the conditions 
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shall be in writing. The notice sent by facsimile (fax) or other electronic means (email) shall also be effective on confirmation of the transmission. The notice sent by registered post or speed post shall be effective on delivery or at the expiry of the normal delivery period as undertaken by the postal service. In case of any change in address for communication, the same shall be immediately notified to Engineer-in-Charge.  5. Subcontracting  Subcontracting shall be permitted for contracts of value more than amount specified 
in the Contract Data with following conditions. 
a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. 
Subcontracting shall not alter the Contractor's obligations.  

b. Following shall not form part of subcontracting: 
i.  Hiring of labour through a labour contractor. 
ii.  The purchase of Materials to be incorporated in the works.  
iii.  Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 
centralised registration system for contractors of the GOMP. 

6. Personnel 
6.1 The Contractor shall employ for the construction work and routine maintenance 

the technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if 
applicable. If the Contractor fails to deploy required number of technical staff, 
recovery as specified in the Contract Data will be made from the Contractor.  

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure 
that the person leaves the Site within three days and has no further connection 
with the Works in the Contract. P35F

26 
7. Force Majeure 7.1  The term “Force Majeure” means an exceptional event or circumstance: (a) Which is beyond a Party’s control, (b) Which such Party could not reasonably have provided against before entering into the Contract, (c) Which, having arisen, such Party could not reasonably have avoided or overcome, and (d) Which is not substantially attributable to the other Party. Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below, so long as conditions (a) to (d) above are satisfied: (i) War, hostilities (whether war be declared or not), invasion, act of foreign enemies, (ii) Rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel, revolution, insurrection, military or usurped power, or civil war, (iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s Personnel, 
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(iv) Munitions of war, explosive materials, ionising radiation or contamination by radio-activity, except as may be attributable to the Contractor’s use of such munitions, explosives, radiation or radio-activity, and (v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic 
activity. 

7.2. In the event of either party being rendered unable by force majeure to perform any 
duty or discharge any responsibility arising out of the contract, the relative 
obligation of the party affected by such force majeure shall upon notification to the 
other party be suspended for the period during which force majeure event lasts. 
The cost and loss sustained by either party shall be borne by respective parties. 

 
7.3 For the period of extension granted to the Contractor due to Force Majeure the 

price adjustment clause shall apply but the penalty clause shall not apply. It is 
clarified that this sub clause shall not give eligibility for price adjustment to 
contracts which are otherwise not subject to the benefit of price adjustment clause. 

7.4 The time for performance of the relative obligation suspended by the force majeure 
shall stand extended by the period for which such cause lasts. Should the delay 
caused by force majeure exceed twelve months, the parties to the contract shall be 
at liberty to foreclose the contract after holding mutual discussions. P36F

27 
 
8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract are the 
responsibility of the Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the 
documents, drawing, designs, other documents and/or information submitted by 
the contractor shall be the responsibility of the Contractor alone, notwithstanding 
the fact that the designs/ drawings or other documents have been approved by the 
department.   

 
9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the 
Government against all action, suits, claims, demands, costs etc. arising in 
connection with injuries suffered by any persons employed by the contractor or his 
subcontractor for the works whether under the General law or under workman's 
compensation Act, or any other statute in force at the time of dealing with the 
question of the liability of employees for the injuries suffered by employees and to 
have taken steps properly to ensure against any claim there under. 

 10. Contractor to Construct the Works 
10.1 The Contractor shall construct, install and maintain the Works in accordance 

with the Specifications and Drawings as specified in the Contract Data.  
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10.2 In the case of any class of work for which there is no such specification as is 
mentioned in Contract Data, such work shall be carried out in accordance with 
the instructions and requirement of the Engineer-in-charge.  

10.3 The contractor shall supply and take upon himself the entire responsibility of 
the sufficiency of the scaffolding, timbering, machinery, tools and implements, 
and generally of all means used for the fulfilment of this contract whether such 
means may or may not be approved or recommended by the Engineer.  

135. Discoveries Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site shall be the property of the Employer. The Contractor shall 
notify the Engineer of such discoveries and carry out the Engineer's instructions for 
dealing with them. 
 

12. Dispute Resolution System 12.1 No dispute can be raised except before the Competent Authority as defined in Contract Data in writing giving full description and grounds of dispute. It is clarified that merely recording protest while accepting measurement and/or payment shall not be taken as raising a dispute. P37F

28 12.2  No dispute can be raised after 45 days of its first occurrence. Any dispute raised after expiry of 45 days of its first occurrence shall not be entertained and the Employer shall not be liable for claims arising out of such dispute. 12.3 The Competent Authority shall decide the matter within 45 days.   12.4 Appeal against the order of the Competent Authority can be preferred within 30 days to the Appellate Authority as defined in the Contract Data.  The Appellate Authority shall decide the dispute within 45 days. 12.5  Appeal against the order of the Appellate Authority can be preferred before the 
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 
Madhyastham Adhikaran Adhiniyam, 1983. 

12.6 The Contractor shall have to continue execution of the Works with due diligence notwithstanding pendency of a dispute before any authority or forum. 
B. Time Control 

13.  Programme 
13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, 
arrangements, order and timing for all the activities for the construction of 
works.  

 13.2 The program shall be supported with all the details regarding key personnel, 
equipment and machinery proposed to be deployed on the works for its 
execution. The contractor shall submit the list of equipment and machinery 
being brought to site, the list of key personnel being deployed, the list of 
machinery/equipment being placed in field laboratory and the location of field 
laboratory along with the Programme.  
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 13.3 An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing 
of the remaining Works, including any changes to the sequence of the activities.  

 13.4 The Contractor shall submit to the Engineer for approval an updated Programme 
at intervals no longer than the period stated in the Contract Data. If the 
Contractor does not submit an updated Programme within this period, the 
Engineer may withhold the amount stated in the Contract Data from the next 
payment certificate and continue to withhold this amount until the next payment 
after the date on which the overdue Programme has been submitted.    

13.5 The Engineer's approval of the Programme shall not alter the Contractor's 
obligations. P38F

29 
14. Extension of Time 

14.1. The contract is for completion of works and therefore non approval of EOT shall 
not in any way invalidate the contract. The contractor will have to complete the 
works. 

14.2 In the event of delays attributable to the contractor, the EOT shall not be given 
by the Engineer-in-Charge and the liquidated Damages shall be levied from the 
contractor in accordance with the provisions of the contract. 

14.3 In the event, the delays are not attributable to the contractor the EOT may be 
issued by the Engineer-in-Charge without imposition of Liquidated Damages 
either suo-motto or on a written request of the contractor. 

    It is clarified that out of the total delays in completion of works, the EOT shall be 
issued only for the part, which is not attributable to the contractor. 

15. Compensation for delay 
15.1 The time allowed for carrying out the work, as entered in the agreement, shall be 

strictly observed by the Contractor. 
15.2 The time allowed for execution of the contract shall commence from the date of 

signing of the agreement. It is clarified that the need for issue of work order is 
dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the 
works, the contractor shall have to ensure strict adherence to the same.  

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall 
attract such liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in 
the Contract Data the Engineer-in-charge shall retain from the bills of the 
Contractor amount equal to the liquidated damages liveable until the Contractor 
makes such delays good. However, the Engineer-in-charge shall accept bankable 
security in lieu of retaining such amount.  

15.6  If the Contractor is given extension of time after liquidated damages have been 
paid, the Engineer-in-Charge shall correct any over payment of liquidated 
damages by the Contractor in the next payment certificate.     
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15.7 In the event the Contractor fails to make good the delay until completion of the 
stipulated contract period (including extension of time) the sum so retained shall 
be adjusted against the liquidated damages levied. P39F

30 
16.  Contractor's quoted percentage  The Contractor’s quoted percentage rate referred to in the "Bid for works" will be deducted/ added from/to the net amount of the bill after deducting the cost of material supplied by the department. 

 
C. Quality Control 

17. Tests 
17.1 The Contractor shall be responsible for:  

a. Carrying out the tests prescribed in specifications, and 
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 17.2 The contractor shall have to establish field laboratory within the time specified 
and having such equipments as are specified in the Contract Data. 

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is 
specified in the Contract Data. 

18. Correction of Defects noticed during the Defect Liability Period  
18.1  The Defect Liability Period of work in the contract shall be as per the Contract 

Data. 
18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well 

before the end of the Defect Liability Period. The Defect Liability Period shall 
automatically stand extended until the defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability 
Period to the satisfaction of the Engineer, within the time specified by the 
Engineer, the Engineer will assess the cost of having the Defect corrected, and 
the cost of correction of the Defect shall be recovered from the Performance 
Security or any amount due or that may become due to the contractor and other 
available securities. 

D. Cost Control 
19. Variations - Change in original Specifications, Designs, and Drawings etc.   

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 
additions to or substitutions in the original specifications, drawings, designs and 
instructions, that may appear to him to be necessary during the progress of the 
work and the contractor shall carry out the work in accordance with any 
instructions which may be given to him in writing signed by the Engineer-in-
charge, and such alterations, omission, additions or substitutions shall not 
invalidate the contract and any altered, additional or substituted work, which the 
contractor may be directed to do in the manner above specified, as part of the 
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work, shall be carried out by the contractor on the same conditions in all respects 
on which he agrees to do the main work. P40F

31 
19.2 The time for the completion of the work shall be adjusted in the proportion that 

the altered, additional or substituted work bears to the original contract work 
and the certificate of the Engineer-in-charge shall be conclusive as to such 
proportion.  

20. Extra items  
20.1  All such items which are not included in the priced BOQ shall be treated as extra 

items. 
 
21. Payments for Variations and / or Extra Quantities   

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra items under this clause shall be worked out in accordance with the following provisions in their respective order:-   
a. The contractor is bound to carry out the additional (Extra quantity), work at the same rates as are specified in the contract for the work.  
b. If the item is not in the priced BOQ and is included in the SOR of the department, the rate shall be arrived at by applying the quoted tender percentage on the SOR rate. 
c. If the rates for the altered or substituted work are not provided in 

applicable SOR - such rates will be derived from the rates for a similar class 
(type) of work as is provided in the contract  (priced BOQ) for the work.  

d. If the rates for the altered, substituted work cannot be determined in the 
manner specified in the sub clause (c) above - then the rates for such 
composite work item shall be worked out on the basis of the concerned 
Schedule of Rates minus/plus the percentage quoted by the contractor.  

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates and the rates for the altered, or substituted work item cannot be determined in the manner specified in sub clause (b) to (d) above, the rate for such part or parts will be determined by the Competent Authority as defined in the Contract Data on the basis of the rate analysis derived out of prevailing market rates when the work was done. P41F

32 
f. But under no circumstances, the contractor shall suspend the work on the plea of non-acceptability of rates on items falling under sub clause (a) to (d). In case the contractor does not accept the rate approved by the Engineer in Charge for a particular item, the contractor shall continue to carry out the item at the rates determined by the Competent Authority. The decision on 
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the final rates payable shall be arrived at through the dispute settlement procedure. 
22. No compensation for alterations in or restriction of work to be carried out. 

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for 
any reason whatsoever, not require the whole or any part of the work as 
specified in the bid to be carried out; the Engineer-in-charge shall give notice in 
writing of the fact to the Contractor and withdraw that whole or any part of the 
work.  

22.2 The Contractor shall have no claim to any payments or compensation 
whatsoever, on account of any profit or advantage which he might have derived 
from the execution of work in full or on account of any loss incurred for idle men 
and machinery due to any alteration or restriction of work for whatsoever 
reason.  

22.3 The Engineer-in-charge may supplement the work by engaging another agency to execute such portion of the work, without prejudice to his rights. 
 23. No Interest Payable 

No interest shall be payable to the Contractor on any payment due or awarded by 
any authority. 

 24.   Recovery from Contractors 
 Whenever any claim against the Contractor for the payment arises under the 

contract, the Department may be entitled to recover such sum by: 
(a) Appropriating, in part or whole of the Performance Security and Additional Performance Security, if any; and/or Security Deposit and / or any sums payable under the contract to the contractor.  (b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum may be recovered from any payment due to the contractor under any other contract of the department, including the securities which become due for release.  (c) The department shall, further have an additional right to effect recoveries as arrears of land revenue under the M.P. Land Revenue Code. 25. Tax 

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the 
commercial tax and other levies, duties, cess, toll, taxes of Central and State 
Governments, local bodies and authorities. P42F

33 
25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other 

taxes and duties in respect of materials actually consumed on public work, shall 
be borne by the Contractor. 

 25.3 Any changes in the taxes due to change in legislation or for any other reason shall not be payable to the contractor.  
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26. Check Measurements 
26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by other 
special orders.  

26.2 Checking of measurement by superior officer shall supersede measurements by 
subordinate officer(s), and the former will become the basis of the payment.   

26.3 Any over/excess payments detected, as a result of such check measurement or 
otherwise at any stage up to the date of completion of the defect liability period 
specified in this contract, shall be recoverable from the Contractor, as per clause 
24above.  

27. Termination by Engineer in Charge 
27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer-in-Charge may by notice require the Contractor to make good the failure and to remedy it within a specified reasonable time. 27.2  The Engineer-in-Charge shall be entitled to terminate the Contract if the 

Contractor 
a) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract; 
b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;  
c) without reasonable excuse fails to comply with the notice to correct a 

particular defect within a reasonable period of time;  
d) the Contractor does not maintain a valid instrument of financial security as 

prescribed;  
e) the Contractor has delayed the completion of the Works by such duration for 

which the maximum amount of liquidated damages is recoverable; 
f) If the Contractor fails to deploy machinery and equipment or personnel or set 

up a field laboratory as specified in the Contract Data; 
g) If the contractor, in the judgment of the Engineer –in-charge has engaged in 

corrupt or fraudulent practices in competing for or in executing the contract; 
h) Any other fundamental breaches as specified in the Contract Data.P43F

34 
27.3 In any of these events or circumstances, the Engineer-in-Charge may, upon giving 14 day’s notice to the Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in Charge may terminate the Contract immediately. 27.4  NO CLAIM TO ANY PAYMENT OR COMPENSATION FOR ALTERATION IN, OR 

RESTRICITION OF WORK. (Clause Adopted as per Instrican circulated by 
Secretary MP Government, PWD Latter No. F-53/2012/19/yo/833 Dated 
135.02.2016)   

 If at any time after the execution of the contract documents the Engineer-in-
Charge shall for any reason, whatsoever, require the whole  or any part of the 
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work as specified in the tender to be stopped for any period or shall not require 
the whole or part of the work to be carried out at all or to be carried out by the 
other contractor, he shall give notice in writing of the fact to the contractor 
who shall thereupon suspend or stop the work totally or partially as the case 
may be. 

 In such case, except as provided here under, the contractor shall have no claim 
to any payment of compensation, whatsoever, on account of any profit or 
advantage which he might have derived from the execution of the work in full 
but which he did not so derive in consequence of the full amount of the work 
not having been carried out or on account of any loss that he may be put to on 
account of material purchased, or for unemployment of labour recruited by 
him. He shall not also have any claim for compensation by reason of any 
alterations having been I the original specifications, drawings, designs and 
instructions, which may involve any curtailment of the work as originally 
contemplated. Where, however, material have already been purchased or 
agreed to be purchased the contractor hall be paid for such material at the 
rates determined by the Engineer-in-Charge provided they are not in excess of 
requirements and are of approved quality and or shall be compensated for the 
loss, if any, that he may be put to in respect of material agreed to be purchased 
by him, the amount of such compensation to be determined by the Engineer-
in-charge whose decision shall be final. If the contractor suffers any loss on 
account of his having to pay labour charges during the period during which the 
stoppage of work has been ordered under this clause the contractor shall on 
application be entitled to such compensation on account of labour charges as 
the Engineer-in-Charge, whose decision shall be final, may consider reasonable 
provided that contractor shall not be entitled to any compensation on account 
of labour charges, if in the opinion of the Engineer-in-Charge, the labour could 
have been employed by the contractor else where for the whole or part of the 
period during which the stoppage of the work has been ordered as aforesaid. If 
the total duration of suspension of the work is more then six months than the 
suspension of the work will be considered as permanent stoppage of the work 
and the contractor can determine the contract, if he so desires. 

28. Payment upon Termination  
28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a 

certificate for value of the work done less Advance Payments Received up to 
date of issue of the Certificate, less other recoveries due under in the terms of 
the contract, less taxes due to be deducted at source as per applicable law and 
less the percentage to apply to the work not completed as indicated in the 
contract data. 

 28.2  Payment on termination under clause 27.4 above -  
 If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the Contractor's personnel employed solely on the 
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Works, and the Contractor's costs of protecting and securing the Works and less 
advance payments received up to the date of the certificate, less other 
recoveries due in terms of the contract and less taxes due to be deducted at 
source as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the 
Contractor, the difference shall be recovered as per clause 24 above.  

29.Performance Security The Contractor shall have to submit performance security and additional performance security, if any, as specified in the Bid Data Sheet at the time of signing of the contract. The contractor shall have to ensure that such performance security and additional performance security, if any, remains valid for the period as specified in the Contract Data.   30.Security Deposit- 
30.1 Security Deposit shall be deducted from each running bill at the rate as specified 

in the Contract Data. The total amount of Security Deposit so deducted shall not 
exceed the percentage of Contract Price specified in the Contract Data. 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or 
fixed deposit receipt assigned to the Employer, with validity up to 3 (three) 
months beyond the completion of Defect Liability Period/ extended Defect 
Liability Period. 

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period.  
31. Price Adjustment 

31.1     Applicability  
1. Price adjustment shall be applicable only if provided for in the Contract Data. 
2. The price adjustment clause shall apply only for the works executed from the 

date of signing of the agreement until the end of the initial intended 
completion date or extensions granted for reasons attributed to the 
Employer by the Engineer.  

3. The Contractor shall not be entitled to any benefit arising from the price adjustment clause for extension in the contract period for reasons attributed to the Contractor. 4. In the Force Majeure event the price escalation clause shall apply.   
 

31.2 Procedure  
1.  Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with following principles 
and procedures and as per formula given in the contract data. 

2.  The price adjustable shall be determined during each quarter from the 
formula given in the contract data. 

3. Following expression and meaning are assigned to the work done during each 
quarter: 
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R = Total value of work during the quarter. It would include the amount of 
secured advance granted, if any, during the quarter, less the amount of secured 
advance recovered, if any during the quarter, less value of material issued by the 
department, if any, during the quarter.  

4.Weightages of various components of the work shall be as per the Contract 
Data. 

31.3 To the extent that full compensation for any rise or fall in costs to the contractor 
is not covered by the provisions of this or other clauses in the contract, the unit 
rates and prices included in the contract shall be deemed to include amounts to 
cover the contingency of such other rise or fall in costs.  

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the arithmetical average of the indices relevant of the calendar month. 
31.5 For the purpose of clarity it is pointed out that the price adjustment may be either positive or negative, i.e. if the price adjustment is in favour of the Employer, the same shall be recovered from the sums payable to the Contractor. 

P44F

35 
32.Mobilization and Construction Machinery Advance  

32.1  Payment of advances shall be applicable if provided in the Contract Data. 
32.2 If applicable, the Engineer in Charge shall make interest bearing advance 

payment to the contractor of the amounts stated in the Contract Data, against 
provision by the contractor of an unconditional Bank Guarantee in a form and by 
a nationalized/ scheduled banks, in the name as stated in the Contract Data, in 
amounts equal to the advance payment. The guarantee shall remain effective 
until the advance payment has been repaid, but the amount of the guarantee 
shall be progressively reduced by the amounts repaid by the contractor.  

32.3 The rate of interest chargeable shall be as per Contract Data. 
32.4 The construction machinery advance, if applicable, shall be limited to 80% of the 

cost of construction machinery and admissible only for new construction 
machinery.  

32.5 The advance payment shall be recovered as stated in the Contract Data by 
deducting proportionate amounts from payment otherwise due to the 
Contractor. No account shall be taken of the advance payment or its recovery in 
assessing valuations of work done, variations, price adjustments, compensation 
events, or liquidated damages. 

 33. Secured Advance 
33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data. 33.2 If applicable, the Engineer shall make advance payment against materials 

intended for but not yet incorporated in the Works and against provision by the 
contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 
scheduled bank, in the name as stated in the Contract Data, in amounts equal to 
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the advance payment. The guarantee shall remain effective until the advance 
payment has been adjusted, but the amount of the guarantee shall be 
progressively reduced by the amounts adjusted by the contractor.  

33.3 The amount of secured advance and conditions to be fulfilled shall be as 
stipulated in the Contract Data. 

33.4  The Secured Advance paid shall be recovered as stated in the Contract Data.  
 
34. Payment Certificates 

The payment to the contractor will be as follows for construction work:  (a) The Contractor shall submit to the Engineer monthly statements of the value of the work executed less the cumulative amount certified previously, supported with detailed measurement of the items of work executed.  
(b) The Engineer shall check the Contractor’s monthly statement and certify the amount to be paid to the Contractor. P45F

36 
(c) The value of work executed shall be determined, based on the measurements 

approved by the Engineer/ Engineer-in-charge.  
(d) The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 
(e) The value of work executed shall also include the valuation of  Variations and 

Compensation Events.  
(f) All payments shall be adjusted for deductions for advance payment, security 

deposit, other recoveries in terms of contract and taxes at source as applicable 
under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce 
the proportion of any item previously certified in any certificate in the light of 
later information.  

(h) Payment of intermediate certificate shall be regarded as payments by way of 
advance against the final payment and not as payments for work actually done 
and completed.  

(i) Intermediate payment shall not preclude the requiring of bad, unsound and 
imperfect or unskilled work to be removed and taken away and reconstructed or 
be considered as an admission of the due performance of the contractor any part 
thereof, in any respect or the occurring of any claim.  

 (j) The payment of final bill shall be governed by the provisions of clause 36 of GCC.  
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E. Finishing the Contract 
 
35. Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be 
issued by the Engineer-in-Charge after physical completion of the Work.  

35.2 After final payment to the Contractor, a Final Completion Certificate in the 
prescribed format in the Contract Data shall be issued by the Engineer-in-
Charge.P46F

37 
 
36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total 
amount that the Contractor considers payable for works under the Contract 
within 21 days of issue of certificate of physical completion of works. The 
Engineer shall issue a Defects Liability Certificate and certify any payment that is 
due to the Contractor within 45 days of receiving the Contractor’s account if it is 
correct and complete. If the account is not correct or complete, the Engineer 
shall issue within 45 days a schedule that states the scope of the corrections or 
additions that are necessary. If the Account is still unsatisfactory after it has been 
resubmitted, the matter shall be referred to the Competent Authority as defined 
in the Contract Data, who shall decide on the amount payable to the Contractor 
after hearing the Contractor and the Engineer in Charge.   

36.2 In case the account is not received within 21 days of issue of Certificate of 
Completion as provided in clause 35.1 above, the Engineer shall proceed to 
finalise the account and issue a payment certificate within 28 days.  

F. Other Conditions of Contract 
37. Currencies 

All payments will be made in Indian Rupees. 
38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for 
their payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return 
in detail, in such form and at such intervals as the Engineer may prescribe, 
showing the staff and the numbers of the several classes of labour from time to 
time employed by the Contractor on the Site and such other information as the 
Engineer may require. P47F

38 
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39. Compliance with Labour Regulations 
 
39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or 
local authority and any other labour law (including rules), regulations, bye laws 
that may be passed or notification that may be issued under any labour law in 
future either by the State or the Central Government or the local authority.  
Salient features of some of the major labour laws that are applicable to 
construction industry are given in the Contract Data. The Contractor shall keep 
the Employer indemnified in case any action is taken against the Employer by the 
competent authority on account of contravention of any of the provisions of any 
Act or rules made their under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as 
may be necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/byelaws/Acts/Rules/ regulations including 
amendments, if any, on the part of the Contractor, the Engineer/Employer shall 
have the right to deduct from any money due to the Contractor including his 
amount of performance security. The Employer/Engineer shall also have right to 
recover from the Contractor any sum required or estimated to be required for 
making good the loss or damage suffered by the Employer. The employees of the 
Contractor and the Sub-Contractor in no case shall be treated as the employees 
of the Employer at any point of time. 

 
40. Audit and Technical Examination 
 

Government shall have the right to cause an audit and technical examination of the 
works and the final bill of the contract including all supporting vouchers, abstract etc. 
to be made after payment of the final bill and if as a result of such audit and technical 
examination any sum is found to have been overpaid in respect of any work done by 
the contractor under the contract or any work claimed by him to have been done 
under the contract and found not to, have been executed, the Contractor shall be 
liable to refund the amount of overpayment and it shall be lawful for Government to 
recover the same from him in the manner prescribed in clause 24 above and if it is 
found that the Contractor was paid less than what was due to him, under the contract 
in respect of any work executed by him under it, the amount of such under payment 
shall be duly paid by Government to the Contractor 8F

39 
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41. Death or Permanent Invalidity of Contractor  
If theContractor is an individual or a proprietary concern, partnership concern, dies during the currency of the contract or becomes permanently incapacitated, where the surviving partners are only minors, the contract shall be closed without levying any damages/ compensation as provided for in clause 28.2 of the contract agreement. However, if the competent authority is satisfied about the competence of the survivors, then the competent authority shall enter into a fresh agreement for the remaining work strictly on the same terms and conditions under which the contract was awarded.     

42. Jurisdiction 
This contract has been entered into the State of Madhya Pradesh and its validity, 
construction, interpretation and legal effect shall be subjected to the courts at the 
place where this agreement is entered into. No other jurisdiction shall be applicable. 
P49F

40 
[End of GCC] 
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 Contract DataP50F

41 
GCC 

Clause  Particulars Data 
1.14 Employer Secretary Krishi Upaj Mandi Samiti NAINPUR Dist 

MANDLA (MP) 
1.15 

Engineer Executive Engineer M.P. State Agricultural Marketing 
Board Tech. Division JABALPUR  

1.16 
Engineer-in-Charge Executive Engineer M.P. State Agricultural Marketing 

Board Tech. Division  JABALPUR  
1.22 Stipulated Period of 

Completion 
04 months Including Rainy Season 
(period is always excluding rainy season, unless 
mentioned otherwise) 
and as below: 
For Road &Bridge works costing: 

upto Rs. 5 Crores- max 12 months 
from Rs. 5 to 10 Crores - max 18 months 
from Rs. 10 to 20 Crores -  max 24 months 
from Rs. 20 to 50 Crores -  max28 months 
more than Rs. 50 Crores - max 36 months 

  
For Conventional Building works  costing: 

upto Rs. 50 lacs- max 12 months 
from Rs. 50 lacs to 2 Crores - max 15 months 
from Rs. 2  to 5 Crores -  max18 months 
from Rs. 5 to 10 Crores -  max20 months 
from Rs. 10 to 20 Crores -  max24 months 
more than Rs. 20 Crores - max 30 months 

For Prefab Building works: 
the time permitted to be kept is 50% of time prescribed 
for conventional construction 
 

3 Language & Law of 
Contract 

English & Indian Contract Act 1872 

4 

Address & contact 
details of the 
Contractor 

As per 'Annexure-H' 

Address & contact 
details of the 
Employer/ Engineer – 
phone, Fax,   e-mail. 

 OFFICE OF THE AAGGRRIICCUULLTTUURRAALL  PPRROODDUUCCEE  MMAARRKKEETTIINNGG  CCOOMMMMIITTTTEEEE  NNAAIINNPPUURR  DDIISSTT..  MMAANNDDLLAA  ((MM..PP..)) 
 PHONE NO   
E-Mail – mandinainpur17@gmail.com 

5 Subcontracting 
permitted for the 

More than Rs.  Five Crores.  
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 Contract DataP50F

41 
GCC 

Clause  Particulars Data 
Contract Value  

6 

Technical Personnel to 
be provided by the 
contractor 

As per 'Annexure-I' (Format I-3)  

Penalty, if required 
Technical Personnel not 
employed 

Rs Thirty Thousand per month for each Graduate Engineer 
and  
Rs Eighteen Thousand per month for each Diploma 
Engineer 

10 
 

Specifications  As per 'Annexure - E' 
Drawings  As per 'Annexure - N' 

12 

Competent Authority 
for deciding dispute 
under Dispute 
Resolution System 

Engineer-in- Chief/ Chief Engineer, M.P. State Agricultural 
Marketing Board, Bhopal 

Appellate Authority for 
deciding dispute under 
Dispute Resolution 
System 

Managing Director, M.P. State Agricultural Marketing 
Board, Bhopal 

13 

Period for submission of 
updated construction 
program 

(a) Every 3 months or  
(b) at the end of every milestone,   

whichever is less 
Amount to be withheld 
for not submitting 
construction program in 
the prescribed period 

@ 1 % (one) percent of contract amount, subject to a 
maximum of Rs. 50,000/-. 

14 
Competent Authority 
for granting Time 
Extension 

(a) Upto 90 days– Secretary Krishi Upaj Mandi 
Samiti NAINPUR Dst. MANDLA(MP)       

(b) More than 90 days – Executive Engineer M.P. 
State Marketing Board Tech. Division 
JABALPUR  

15 

Milestones laid down 
for the contract 

Yes/No 
 

If Yes, details of 
Milestones 

As per 'Annexure - O' or 
as below, if not mentioned in Annexure -O: 
Mile Stone 1:- 

1/8th of the whole work before 1/4th of the whole 
time allowed has elapsed, 

Mile Stone 2:- 
3/8th of the whole work before 1/2th  of the whole 
time allowed has elapsed  

Mile Stone 3:- 
3/4th of the whole work before 3/4th of the whole 
time allowed has elapsed 

Mile Stone 4:- 
complete work within the stipulated time 

Liquidated damage  As per 'Annexure - P' 

17 
List of equipment for 
lab  

As per 'Annexure - Q' 
Time to establish lab 30 days from date of signing of the Agreement 
Penalty for not 1% of Contract Amount per month, 
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 Contract DataP50F

41 
GCC 

Clause  Particulars Data 
establishing  field 
Laboratory   

subject to a maximum of Rs. 50,000/-  per month  
of delay 

  18 Defect Liability Period As below: (A) For Road work:- (i) For New Road (Bituminous) Construction along with granular crust: -  5 years ; (ii) For New Road (Concrete) Construction: -  5 years; (iii) For Renewal  with  BT layer less than 30 mm thick: - 3 years; (iv) For Renewal  with  BT layer  more than 30 mm thick : 5 years (B) For Bridge works - 3 years (C) For Building works -  3 years (D) For Road Maintanance- 1 Year ( The work of strengthening and renewal shall not be treated as road maintenance work.) (E) For Building Maintanance works- 1Year. (Except for water proofing works and the works in which specified guarantee period is mentioned.)  (F) For External Electrification, Pole shifting & Central Lighting works- 2 years or the guarantee given by the manufacturing company whichever is more.  to execute, complete and maintain  works in accordance with agreement and special conditions of contract (SCC) after issue of  physical completion certificate  as per "Annexure-U"  Note: in accordance with clause 18.3 (GCC), the Engineer in Charge shall intimate the contractor about the cost assessed, for making good the defects, and  If the contractor has not corrected defects, action for correction of defects shall be taken by the Engineer in Charge as below: (a) deploy  departmental labour and material  or (b) engage a contractor by issuing a work order at contract rate/SOR rate  or  (c) sanction supplementary work in a existing agreement to  a contractor for zonal works or similar other work  or (d) invite open tender  or  (e) combination of above The Engineer-in-charge shall assess the cost of such rectification which shall be recoverable from the contractor from his Performance Security or any amount due or that may due to him and from other available securities. If this amount is not sufficient to meet the expenses incurred on rectification, the balance amount may by recovered as Land  Revenue Arrears as per MPLRC. 
21 Competent Authority 

for determining the 
rate  

Engineer-in-Chief/Chief Engineer MP State Agricultural 
Marketing Board, Bhopal 

27 Any other condition 
for breach of contract 

Yes as below: 
If the contractor fails to achieve  50% financial progress in 
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 Contract DataP50F

41 
GCC 

Clause  Particulars Data 
any milestone and /or fails to achieve 75% financial progress 
in two consecutive mile stones 

P  
28 Penalty Penalty Shall include : (a) Security deposit as per clause 30 of General    

Conditions of Contract and the percentage to apply to 
the value of work not completed representing the 
employer’s additional cost for completing the works 
shall be 20 percent. 

   (b) Liquidated Damages imposed as per clause 15  or 
Performance Security (Guarantee) including Additional 
Performance Security (Guarantee),  if any, as per clause 29 
of General Conditions of Contract, whichever is higher 

29 
Performance guarantee 
(Security) shall be 
valid up to 

Three months beyond the completion of Defect Liability 
Period (Maintenance Guarantee Period) 

30 

Security Deposit to be 
deducted from each 
running bill 

At the rate of 5% of Gross Amount of Running Bill 

Maximum limit of 
deduction of Security 
Deposit  

Up to 5% of Final Contract Amount. 

31 Clause 31.1(1)Price 
adjustment shall be 
applicable 

NOT APPLICABLE 
32P51F

42 Clause 32.1 
Mobilization and 
Construction 
Machinery Advance 
Applicable  

NO MOBILIZATION AND CONSTRUCTION MACHINERY 
ADVANCE PAYABLE  

 
 

Clause 32.2If yes, 
Unconditional Bank 
Guarantee  

NOT APPLICABLE 

Clause 32.3 If yes, 
Rate of interest 
chargeable on 
advances 
 

NOT APPLICABLE 

Clause 32.4 If yes, 
Type & Amount of 
Advance payment that 
can be paid 

NOT APPLICABLE 

Clause 32.5 If yes, 
Recovery of advance 
payment 

NOT APPLICABLE 
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 Contract DataP50F

41 
GCC 

Clause  Particulars Data 
33 Clause 33.1 Secured 

Advance Applicable    NOT APPLICABLE 
Clause 33.2 if yes, 
Unconditional Bank 
Guarantee  

NOT APPLICABLE 

Clause 33.2 if yes, 
Amount of Secured 
Advance  NOT APPLICABLE 
Clause 33.3 if yes, 
Conditions for secured 
advance  

NOT APPLICABLE 

Clause 33.4 if yes, 
Recovery of Secured 
advance 

NOT APPLICABLE 

35 

Completion Certificate 
– after physical 
completion of the 
Work  

As per 'Annexure - U'P52F

43 

Final Completion 
Certificate – after final 
payment on completion 
of the Work 

As per 'Annexure- V' 

36 
Competent Authority  
(Compensation for 
delay) 

Superintending Engineer, M P State Agricultural 
Marketing Board, Bhopal 

39 
Salient features of 
some of the major 
labour laws that are 
applicable 

As per 'Annexure-W' 

41P53F

44 Competent (Appellate) 
Authority  

Managing Director,  M P State Agricultural Marketing 
Board, Bhopal 

 
 
 

                                                
43 
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ANNEXURE – N 
(See clause 10 of Section 3 – GCC ) Drawings 

 
List of drawings –P54F

45 
 
 

                                                
45Section 3 – Annexure N  
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ANNEXURE – O 

(See clause 15 of Section 3 -GCC ) Details of MilestonesP55F

46 
 

                                                
46 Section 3 – Annexure O 
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ANNEXURE – P 
(See clause 15 of Section 3 -GCC )  Compensation for Delay 

 If the contractor fails to achieve the milestones, and the delay in execution of work is 
attributable to the contractor, the Employer shall retain an amount from the sums 
payable and due to the contractor as per following scale -  

 
i. Slippage up to 25% in financial target during the milestone under consideration 

 — 2.5% of the work remained unexecuted in the related time span. 
ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone 

under consideration 
- 5% of the work remained unexecuted in the related time span..   

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone 
under consideration 
-7.5% of the work remained unexecuted in the related time span..   

iv.  Slippage exceeding 75% in financial target during the milestone under 
consideration 
-10% of the work remained unexecuted in the related time span.   
 

Note: For arriving at the dates of completion of time span related to different milestones, 
delays which are not attributable to the Contractor shall be considered. The slippage 
on any milestone is if made good in subsequent milestones or at the time of 
stipulated period of completion, the amount retained as above shall be refunded. In 
case the work is not completed within the stipulated period of completion along 
with all such extensions which are granted to the Contractor for either Employer’s 
default or Force Majeure, the compensation shall be levied on the contractor at the 
rate of 0.05% per day of delay limited to a maximum of 10% of contract price.   

 The decision of Superintending Engineer shall be final and binding upon both the 
 parties. P56F

47 
  

                                                
47 Section 3 – Annexure P 
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ANNEXURE – Q 
(See clause 17 of Section 3 -GCC )  

List of Equipment for Quality Control Lab P57F

48 
 

                                                
48 Section 3 – Annexure Q 
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ANNEXURE - R 

(See clause 31 of Section 3 -GCC ) Price Adjustment 
 The formulas for adjustment of price are as follow: 

R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract  
 Weight ages* of component in the work  

S.No Component Percentage of component in the work 
1 Cement - PRc  
2 Steel  - P Rs  
3 Bitumen - PRb  
4 POL -  PRf  

 
* Weight ages of various components of the work shall be as determined by 

the   competent technical sanction authority. 
 
Adjustment for cement component 
 (ii) Price adjustment for increase or decrease in the cost of cement  procured by the contractor shall be paid in accordance with the  following formula:  VRCR=  0.85 x PRCR/100 x R x (CR1R-CR0R)/CR0 VRcR= increase or decrease in the cost of work during the month under  Consideration due to changes in rates for cement. CRoR= The all India wholesale price index for Grey cement on the date of opening of Bids as published by the Ministry of Industrial Development, Government of India, New Delhi. (www.eaindustry.nic.in) CR1R= The all India average wholesale price index for Grey cement for the month under consideration as published by Ministry of Industrial Development, Government of India, New Delhi.(www.eaindustry.nic.in) PRcR= Percentage of cement component of the work  Note : For the application of this clause, index of Grey Cement has been chosen to represent Cement group.   Adjustment of steel component (iii) Price adjustment for increase or decrease in the cost of steel procured by the Contractor shall be paid in accordance with the following formula: P58F

49 VRsR= 0.85 x PRS Rx /100 x R x (SR1R-SR0R)/SR0 
                                                
49Section 3 – Annexure R 
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VRsR= Increase or decrease in the cost of work during the month under consideration due to changes in the rates for steel. SR0R= The all India wholesale price index for steel (Bars and Rods) on the date of opening of Bids as published by the Ministry of Industrial Development, Government of India, New Delhi. (www.eaindustry.nic.in) SRi R= The all India average wholesale price index for steel (Bars and Rods) for the month under consideration as published by Ministry of Industrial Development, New Delhi. (www.eaindustry.nic.in) PRsR= Percentage of steel component of the work.  Note : For the application of this clause, index of Bars and Rods has been chosen to represent steel group. Adjustment of bitumen component  
(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid in accordance with the following formula:  Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo  Vb= Increase or decrease in the cost of work during the month under  consideration due to changes in rates for bitumen.  Bo = The official retail price of bitumen at the IOC depot at nearest  center on the date of opening of Bids.  Bi = The official retail price of bitumen of IOC depot at nearest  center for  the 15P

th
P day of the month under consideration.  Pb = Percentage of bitumen component of the work.  Adjustment of POL (fuel and lubricant) component  ( V) Price adjustment for increase or decrease in cost of POL ( fuel and lubricant ) shall be paid in accordance with the following formula:   Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

  Vf = Increase or decrease in the cost of work during the month under  consideration due to changes in rates for fuel and lubricants.  Fo = The official retail price of High Speed Diesel (HSD) at the existing  consumer pumps of IOC at nearest center on the date of opening of  Bids.  Fi = The official retail price of HSD at the existing consumer pumps of  IOC  at nearest center for the 15 P

th
P day of month of the under  consideration.  Pf = Percentage of fuel and lubricants component of the work.  Note : For the application of this clause, the price of High Speed Diesel has been chosen to represent fuel and lubricants group. P59F

50 
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Annexure – S 

(See clause  32 of Section 3 -GCC )  Bank Guarantee Form for Mobilization and Construction Machinery Advance  
To 
 _____________________[name of Employer] 
 _____________________[address of Employer] 
 _____________________[name of Contractor] 
 In accordance with the provisions of the General Conditions of Contract, clause 31 
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 
__________________[name and address of Contractor] (hereinafter called "the 
Contractor") shall deposit with ______________ [name of Employer] a bank guarantee to 
guarantee his proper and faithful performance under the said Clause of the Contract in an 
amount of ___________________[amount of Guarantee]* ____________________[in 
words]. 
 We, the _______________[bank of financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not 
as surety merely, the payment to _________________[name of Employer] on his first 
demand without whatsoever right of obligation on our part and without his first claim to the 
Contractor, in the amount not exceeding ____________[amount of guarantee]* 
___________________________[in words]. 
 We further agree that no change or addition to or other modification of the terms of 
the Contractor or Works to be performed there under or of any of the Contract documents 
which may be made between __________________[name of Employer] and the Contractor, 
shall in any way release us from any liability under this guarantee, and we hereby waive 
notice of any such change, addition or modification. 
 This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until _________________ [name of Employer] receives full 
repayment of the same amount from the Contractor. 
    Yours truly, 
  Signature and Seal : ____________________________ 
  Name of Bank/Financial Institution: ________________ 
  Address : _____________________________________ 
  Date : ____________ 
_______________________________________________________________ 

* An amount shall be inserted by the Bank or Financial Institution representing the amount of the Advance Payment, and denominated in Indian Rupees. P60F

51 
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Annexure – T 

(See clause  33 of Section 3 -GCC )  Bank Guarantee Form for Secured Advance   
INDENTURE FOR SECURED ADVANCES 

  This indenture made the ___________ day of __________ 20___ BETWEEN 
____________ (hereinafter called the contractor which expression shall where the context 
so admits or implies be deemed to include his executors, administrators and assigns) or the 
one part and the Employer of the other part. 
  Whereas by an agreement dated ______________ (hereinafter called the 
said agreement) the contractor has agreed. 
  AND WHEREAS the contractor has applied to the Employer that he may be 
allowed advanced on the security of materials absolutely belonging to him and brought by 
him to the site of the works the subject of the said agreement for use in the construction of 
such of the works as he has undertaken to executive at rates fixed for the finished work 
(inclusive of the cost of materials and labour and other charges) 
  AND WHEREAS the Employer has agreed to advance to the Contractor the 
sum of Rupees _________________________ on the security of materials the quantities 
and other particulars of which are detailed in Accounts of Secured Advance attached to the 
Running Account Bill for the said works signed by the Contractor on _________ and the 
Employer has reserved to himself the option of making any further advance or advances on 
the security of other materials brought by the Contractor to the site of the said works. 
  Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 
and in consideration of the sum of Rupees ___________ on or before the execution of these 
presents paid to the Contractor by the Employer (the receipt where of the Contractor doth 
hereby acknowledge) and of such further advances (if any) as may be made to him as a for 
said the Contractor doth hereby covenant and agree with the President and declare as 
follows: 
That the said sum of Rupees ________________ so advanced by the Employer to P61F

52 
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(1) the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid 
shall be employed by the Contractor in or towards expending the execution of the said 
works and for no other purpose whatsoever. 
(2) That the materials details in the said Account of Secured Advances which have been 

offered to and accepted by the Employer as security are absolutely the Contractor's 
own propriety and free from encumbrances of any kind and the contractor will not 
make any application for or receive a further advance on the security of materials 
which are not absolutely his own property and free from encumbrances of any kind 
and the Contractor indemnified the Employer against all claims to any materials in 
respect of which an advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other 
materials on the security of which any further advance or advances may hereafter be 
made as aforesaid  (hereafter called the said materials) shall be used by the 
Contractor solely in the execution of the said works in accordance with the directions 
of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate 
arrangements for the proper watch, safe custody and protection against all risks of 
the said materials and that until used in construction as aforesaid the said materials 
shall remain at the site of the said works in the Contractor's custody and on his own 
responsibility and shall at all times be open to inspection by the Engineer or any 
officer authorized by him.  In the event of the said materials or any part thereof 
being stolen, destroyed or damaged or becoming deteriorated in a greater degree 
than is due to reasonable use and wear thereof the Contractor will forthwith replace 
the same with other materials of like quality or repair and make good the same 
required by the Engineer. 

(5) That the said materials shall not be removed from the site of the said works except 
with the written permission of the Engineer or an officer authorized by him on that 
behalf. P62F

53 
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(6) P63F

54
PThat the advances shall be repayable in full when or before the Contract receives 

payment from the Employer of the price payable to him for the said works under the 
terms and provisions of the said agreement.  Provided that if any intermediate 
payments are made to the Contractor on account of work done than on the occasion 
of each such payment the Employer will be at liberty to make a recovery from the  
Contractor's bill for such payment by deducting there from the value of the said 
materials than actually used in the construction and in respect of which recovery has 
not been made previously, the value for this purpose being determined in respect of 
each description of materials at the rates at which the amounts of the advances 
made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 
observance in any respect of any of the terms and provisions of the said agreement 
or of these presents the total amount of the advance or advances that may still be 
owing of the Employer shall immediately on the happening of such default be re-
payable by the Contractor to be the Employer together with interest thereon at 
twelve percent per annum from the date or respective dates of such advance or 
advances to the date of repayment and with all costs, charges, damages and 
expenses incurred by the Employer in or for the recovery thereof or the enforcement 
of this security or otherwise by reason of the default of the Contractor and the 
Contractor hereby covenants and agrees with the Employer to reply and pay the 
same respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the 
Employer of the said sum of Rupees____________________________ and any 
further sum of sums advanced as aforesaid and all costs, charges, damages and 
expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed 
and declared that notwithstanding anything in the said agreement and without 
prejudice to the power contained therein if and whenever the covenant for payment 
and repayment here-in-before contained shall become enforceable and the money 
owing shall not be paid in accordance there with the Employer may at any time 
thereafter adopt all or any of the following courses as he may deem best: 
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(a) Seize and utilise the said materials or any part thereof in the completion of the 

said works on behalf of the contractor in accordance with the provision in that 
behalf contained in the said agreement debiting the contractor with the actual 
cost of effecting such completion and the amount due to the contractor with 
the value of work done as if he had carried it out in accordance with the said 
agreement and at the rates thereby provided.  If the balance is against the 
contractor, he is to pay same to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and 
out of the moneys arising from the sale retain all the sums aforesaid repayable 
or payable to the Employer under these presents and pay over the surplus (if 
any) to the Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any 
sum due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid 
interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the 
said agreement the provisions of these presents shall prevail and in the event of any 
dispute or difference arising over the construction or effect of these presents the 
settlement of which has not been here-in-before expressly provided for the same 
shall be referred to the Employer whose decision shall be final and the provision of 
the Indian Arbitration Act for the time being in force shall apply to any such 
reference. P64F
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Annexure – U 

(See clause 35 of Section 3 -GCC )  Physical Completion Certificate 
 Name of Work : Construction of …………………………………………………………………………………………… 
Agreement No. ……………………..……………..………….  Date …………………..…………….. 
 
Amount of Contract Rs ……………………………………….……. 
 
Name of Agency : ……………………………………………………………………………….… 
 
Used MB No.  ­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­ 
 
Last measurement recorded  

a. Page No. & MB No. ________________________________ 
b. Date  _______________________________________________ 

 
Certified that the above mentioned work was physically completed on ………………. (date) 
and taken over on ……………….. (date) and that I have satisfied myself to best of my 
ability that the work has been done properly. 
 
Date of issue   

      Executive Engineer 
      …..................................... 

      ……………………………..P65F

56 

                                                
56Section 3 – Annexure U 



Page 76 of 92 
 

SUPRINTENDING ENGINEER  

 
Annexure – V 

(See clause 35 of Section 3 -GCC )  Final Completion Certificate 
  Name of Work: Construction of …………………………………………………………………………………………… 
 
 Agreement no. ………………………………………….……….  Date ……………………………………  Name of Agency : ………………………………………………………………………………………………  Used MB No.  ­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­­  Last measurement recorded  

a. Page No. & MB No. ________________________________ 
b. Date  _______________________________________________ 

 Certified that the above mentioned work was physically completed on ………………. (date) 
and taken over on ……………….. (date). 
Agreemented amount Rs.  ………………….. 
Final Amount paid to contractor Rs. ­­­­­­­­­­­­­­­­­­­­­­ 
 
Incumbency of officers for the work 
  
 

I have satisfied myself to best of my ability that the work has been done properly. 
 Date of issue  

      Executive Engineer       ….....................................       ……………………………..P66F
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Annexure – W 

(See clause 39 of Section 3 -GCC )  Salient Features of Some Major Labour Laws Applicable 
 a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by accident arising out of and during the course of employment. 
 b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of certain conditions on separation if an employee has completed the prescribed minimum years (say, five years) of service or more or on death the rate of prescribed minimum days’(say, 15 days) wages for every completed year of service. The Act is applicable to all establishments employing the prescribed minimum number (say, 10) or more employees. 
 c)  Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under the Act are: i.  Pension or family pension on retirement or death as the case may be. ii.  Deposit linked insurance on the death in harness of the worker. iii.  Payment of P.F. accumulation on retirement/death etc. 

 d)  Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women employees in case of confinement or miscarriage etc. 
 e)  Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to be provided by the Contractor to contract labour and in case the Contractor fails to provide, the same are required to be provided, by the Principal Employer by Law. The principal Employer is required to take Certificate of Registration and the Contractor is required to take license from the designated Officer. The Act is applicable to the establishments or Contractor of Principal Employer if they employ prescribed minimum (say 20) or more contract labour. 
 f)  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by appropriate Government as per provisions of the Act if the employment is a scheduled employment. Construction of buildings, roads, runways is scheduled employment. 
 g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will be paid and what deductions can be made from the wages of the workers.  h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal nature to male and female workers and for not making discrimination against female employees in the matters of transfers, training and promotions etc. P67F

58  i)  Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 
prescribed minimum (say, 20) or more workmen. The Act provides for payments of 
annual bonus within the prescribed range of percentage of wages to employees 
drawing up to the prescribed amount of wages, calculated in the prescribed manner. 
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The Act does not apply to certain establishments. The newly set-up establishments 
are exempted for five years in certain circumstances. States may have different 
number of employment size. 

 j)  Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for laying off or retrenching the employees or closing down the establishment.  k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the conditions of employment by the Employer on matters provided in the Act and gets these certified by the designated Authority.  l)  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen and Employers. The Trade Unions registered under the Act have been given certain immunities from civil and criminal liabilities.  m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment 
of children below 14 years of age in certain occupations and processes and provides 
for regulations of employment of children in all other occupations and processes. 
Employment of child labour is prohibited in building and construction industry. 

 n)  Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 
Service) Act 1979: - The Act is applicable to an establishment which employs 
prescribed minimum (say, five) or more inter-state migrant workmen through an 
intermediary (who has recruited workmen in one state for employment in the 
establishment situated in another state). The Inter-State migrant workmen, in an 
establishment to which this Act becomes applicable, are required to be provided 
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to 
the establishment and back etc.P68F

59 
 o)  The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments 
who carry on any building or other construction work and employs the prescribed 
minimum (say, 10) or more workers are covered under this Act. All such 
establishments are required to pay cess at the rate not exceeding 2% of the cost of 
construction as may be modified by the Government. The Employer of the 
establishment is required to provide safety measures at the building or construction 
work and other welfare measures, such as canteens, first-aid facilities, ambulance, 
housing accommodations for workers near the work place etc. The Employer to 
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whom the Act applies has to obtain a registration certificate from the Registering 
Officer appointed by the Government. 

 
p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 
annual earned leave and rendering information regarding accidents or dangerous 
occurrences to designated authorities. It is applicable to premises employing the 
prescribed minimum (say, 10) persons or more with aid of power or another 
prescribed minimum (say, 20) or more persons without the aid of power engaged in 
manufacturing process. P69F

60 

                                                
60 Section 3 – Annexure W 



Page 80 of 92 
 

SUPRINTENDING ENGINEER  

                                                   SECTION 361  
                                       Conditions of Contract 
                 Part – II--Special Conditions of Contract [SCC] 

            (1) Bidders are required to offer their bids Exclusive of applicable GST. The GST shall 
be paid by the govt. to the contractor separately as per order No. F-58/15/17/19/yo/4295 
Bhopal, dated 05 August 2017 issued by the secretary Govt. of M.P. PWD. 
             Attached copy of order dated 5/8/17, latter of CE (Procurement) No. 1298 Dt 9.8.17 
and Mandi Board Letter No. 2253 date 30.08.2017 
 (2)  Performance Guarantee (P.G.) period (Defect Liability Period) for building shall 
be three years. Defect Liability Period shall start only after completion of work. The date of 
completion of the work will be the date of issue of physical completion certificate as per 
Annexure –U. Performance Guarantee shall not be enforced on incidence of breakage of 
glass panes and theft of a building elements. Contractor shall white wash/colour wash all 
elements of building at the end of defect liability period at his own cost (no payment shall be 
made for that) with one coat of the same material (white wash/colour wash & paint 
excluding base work of texture plaster) which has been applied in original work. Putty work 
shall not be repeated in such case except where damage to putty has occurred due to poor 
workmanship or leakage/seepage. White wash/colour wash & painting work done at the end 
of defect liability period in accordance to this condition shall be recorded in measurement 
book of final bill of the same work and page no. of MB shall be mentioned in the letter to be 
issued by the Assistant/Executive Engineer at the time of release of security deposit after 
end of performance guarantee (PG) period (Defect Liability Period). Security Deposit shall 
not be refunded without compliance of this special condition. 
 (3) Building shall periodically be inspected jointly by the contractor and engineer-in-
charge or their authorised representative twice a year out of which one inspection shall take 
place during rainy months of July-August-September to take note of seepage/leakage and 
inspection note shall be issued by the engineer-in-charge or his authorised representative 
describing defects noticed. Emergency nature such as leakage/seepage , breaking of 
waste/soil pipe, water supply, drainage pipes shall be repaired/rectified within 15 days for 
which compliance shall be well documented and taken in to account (speaking order) while 
releasing security deposit at the end of performance guarantee (PG) period (Defects Liability 
Period) by the Additional Project Director Joint Project Director. All other conditions as per 
contract data issued vide govt. of M.P. PWD letter no. 53/16/2012/19/P/526 dated 
06.02.2014 for implementation of defect liability period shall be enforced along with this 
special condition. 

(4) In case similar rates are received from two or more bidder, closed cover offer 
shall be invited from such bidders to finalize the bid. Only lower rates shall be accepted.   

 
 

                                                
61Section 3 –Part -II Special Condition of Contract (SCC)  
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Enclosures 5 
Minimum Health & safety Requirement 08.12.2015 

 Safety measures- 
 General 
 (i) The contractor shall comply with all the requirements of ‘ The building and other 
construction workers (regulation of employment and conditions of service) act” 1996 and its 
Central Rule 1998/state rules and any other statuary requirements as applicable. 
 (ii) The contractor shall follow OWNER/MPPWD safety rules as issued from time to 
time with respect to safety in construction and erection. 
 (iii) The contractor shall have the approved safety, health and environment (SHE) 
policy in respect of safety and health of building workers and it shall be circulated widely 
and displayed at conspicuous place in Hindi and local language understood by the majority 
of the workers. A copy of the safety policy should be submitted to Engineer in charge. 
 (iv) The contractor shall prepare the safety plan comprising of method to implement 
the safety policy/rules, risk assessment and ensuring safety at work areas. Safety audits, 
inspection and its compliance, supervision and responsibility to ensure safety at various 
levels. Safety training to employees, review of safety and accident analysis. Ensure health 
and safety procedures to prevent accidents and submit to Engineer for approval as per the 
safety plan as annexed at annexure-1 
 (v) The contractors shall ensure proper safety of all the workmen, material, plan and 
equipments belongs to him or to him or to the employer or to other working at the site. 
 (vi) All equipments used in construction and erection by the contractor shall meet 
BIS/ International standards and where such standards can not be applicable, the contractor 
shall ensure these to be absolutely safe. All equipments shall be strictly operated and 
maintained by the contractor in accordance in accordance with manufacturer’s operation 
manual. The contractor should also follow guidelines/rules of the employer in this regard. 
(vii) The contractor shall provide suitable latest personal protective equipment of prescribed 
standard to all his employees and workmen according to the need. The engineer shall have 
the right to examine these safety equipments to determine their Suitability, reliability, 
acceptability and adaptability. The contractor should also ensure availability of these before 
their use at worksite.     (viii) The contractor shall provide safe means of access railings, stairs and ladders, 
scaffolding works, platforms, toe boards etc. the scaffolding shall be erected under the 
control and supervision of an experienced and competent person. For erection of scaffolds, 
access, work platforms etc. the material shall be good and the contractor shall use standard 
quality of materials. 
 
 (ix) The contractor shall follow and comply with all the safety rules, standards, codes 
of practices of owner/MPPWD and relevant provisions of applicable laws pertaining to the 
safety of workmen, employees, plants and equipments as many be prescribed from time  to  
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time without any protest or contest or reservation. In case of any unconformity between 
statuary requirements and the safety rules of the employer referred above, the later shall 
be binding on the contractor unless the statuary provisions are more stringent .As and when 
required he can refer/ obtain copy of OWNER/MPPWD safety documents as stated above. 
 (x) The contractor shall have his own arrangements with nearby hospitals for shifting 
and treatment of sick and injured. The medical examination of the workers employed in 
hazardous areas shall be conducted as per rule 223 of the building and other construction 
worker (regulation of employment and condition of service) central rule 1998. Their health 
records shall be maintained accordingly and to be submitted to Engineer when asked for. If 
any worker is found suffering from occupational health hazard, the worker should be shifted 
to suitable place of working and properly treated under intimation to engineer. The medical 
fitness certificate to be submitted to engineer. 
  (xi) First aid boxes equipped with requisite articles as specified in the rule231 of the 
building and other construction worker (regulation of employment and condition of service) 
central rule 1298 shall be provided at the construction sites for the use of workers. Training 
has to be provided on first aid to workmen and office bearers working at site. 
(a) EMERGENCY ACTION PLAN  
    The contractor shall prepare and emergency action plan approved by his 
    competent  authority  to  handle  any  emergency  occurred  during  any 
    construction work. Regular mock drills shall be organized to practice this 
    emergency plan. The emergency action plan should be widely circulated to 
    all the employees. Any suitable infrastructure shall be provided to handle 
   the emergencies.   (b) SCAFFOLDING   
    The contractor shall take all precautions to prevent any accidental collapse 
    of scaffolding or fall of persons from scaffolding. The contractor should 
    ensure that scaffolding is designed by a competent person and its erection 
    and repair should be done under the expert supervision. The scaffolding 
    should meet the required strength and other requirements for the purpose 
    for which the scaffold is erected. The material used for scaffold should 
   conform to the BIS/ International standards.     
(c) OPENING   The contractor shall ensure that there is no opening in any working 

platform/ any floor of the building, which may cause fall of workers or 
material. Whenever an opening on a platform/any floor of the building is 
unavoidable ,the opening should be suitably fenced and necessary measures 
for protection against falling objects or building workers from such 
platform shall be taken by providing suitable safety nets, safety belts or 
other similar means.  FENCING OF MACHINERY  The contractor shall provide suitable fencing or guard to all dangerous and moving parts of machinery.  
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The contractor shall not allow any of the employees to clean, lubricate, repair, adjust or examine when the machinery is in motion which may cause injury to the person.   
CARRYING OF EXCESSIVE WEIGHT BY A WORKER  The worker shall not be allowed to lift by hand or carry over his head back or shoulder weight/load more than the maximum limit set by the prescribed rules for the 
person.   OVERHEAD PROTECTION  The contractor shall ensure that any area exposed to risk of falling materials, articles 
or objects is roped off or cordoned off or otherwise suitably guarded from inadvertent entry of any person.  Wherever there is a possibility of falling of any material, equipment or construction 
workers while working at heights, a suitable and adequate safety net should be provided. The safety net should be in accordance with BIS standards.  WORKING AT HEIGHTS  All working platforms, ways and other places of construction work shall be free from 
accumulation of debris or any other material causing obstructions and tripping. 
Wherever workers are exposed to the hazard of falling into water, the contractor shall 
provide adequate equipment for saving the employees from drowning and rescuing 
from such hazard. The contractor shall provide boat or launch equipped with 
sufficient no. of life buoys, life jackets etc. and manned with trained personnel at the 
site of such work.  Every opening at elevation from ground level through which a building worker, vehicle, material, equipment etc. may fall at a construction work shall be covered 
and/or guarded suitably by the contractor to prevent such falls.  Wherever the workers are exposed to the hazards of falling from height, the 
contractor shall provide full harness safety belts fitted with fall arresting systems to all 
the employees working at higher elevations and life line of 8mm diameter wire rope 
with turn buckles for anchoring the safety belts while working or moving at higher 
elevations. Safety nets shall also be provided for saving them from fall from heights 
and such equipment should be in accordance with BIS standards.  Wherever there is a possibility of falling of any material, equipment of construction workers while working at heights a suitable and adequate safety net should be 
provided. The safety net should be in accordance with BIS standards.  The contractor shall provide standard prefabricated ladders on the columns where the 
workers are required to use them as an access for higher elevations till permanent staircase is provided. The workers shall be provided with safety belts fitted with fall 
arresting systems (fall arrestors) for climbing/getting down through ladders to prevent 
fall from height.  Further any such decision of the Engineer shall not, in any way absolve the contractor 
of his responsibilities. In case, use of such a container or entry thereof into the site area is forbidden by OWNER/MPPWD the contractor shall use alternative methods 
with the approval of the OWNER/MPPWD to extension of work schedule.  Where it is necessary to provide and/ or store petroleum products or petroleum 
mixtures and explosives, The contractor shall responsible for carrying out such 
provisions and/or storage in accordance with the rules and regulations laid down in 
petroleum act 1934, explosives act 1948 and petroleum and carbide of calcium 
manual published by the chief inspector of explosives of India. All such storage shall 
have prior approval of the Engineer. In case any approvals are necessary from the 
chief inspector (Explosives) or any other statuary authorities the contractor shall be 
responsible for obtaining the same.  
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The contractor shall provide suitable personnel protective equipments to the workers 
who are handling the hazardous and corrosive substances including alkalis and acids. 
As a precautionary measure the contractor should keep the bottles filled with distilled 
water in cupboard/boxes near work place for emergency eye wash by worker exposed 
to such hazardous chemicals.   
EYE PROTECTION  The contractor shall provide suitable personal protective equipment to his workmen 
depending upon the nature of hazards and ensure their usage by the workers engaged 
in operation like welding, cutting, chipping, grinding or similar operations which may cause injuries to his eyes.   
ELECTRICAL HAZARDS  The contractor should ensure that all electrical installations at the construction work comply with the requirements of latest electricity acts/ rules.  The contractor shall take all adequate measures to prevent any worker from coming 
into physical contact with any electrical equipment or apparatus or machines or live 
electrical circuits which may cause electrical hazards during the construction works. 
The contractor shall provide sufficient ELCBs/ RCCBs for all the portable 
equipments, electrical switchboards, distribution panels etc. to prevent electrical 
shocks.  The contractor should ensure use of single/ double insulated hand tools or low voltage i.e 1350 volts hand tools.  The contractor should also ensure that all temporary electrical installations at the construction works are provided with earth leakage circuit breakers.   
EXCAVATION  The contractor shall take all necessary measures during excavation to prevent the 
hazards of falling or sliding of material or article from any bank or side of such 
excavation which is more than one and half meter above his footing by proving 
adequate piling, shoring, bracing etc. against such bank or sides.  Adequate and suitable warning signs shall be put up at conspicuous places at the 
excavation work to prevent any persons or vehicles falling into the excavation trench. No workers should be allowed to work where he may be stuck or endangered by 
excavation machinery or collapse of excavations or trenches.   
VEHICULAR TRAFFIC  The contractor should employ vehicle drivers who hold a valid driving license under 
the motor vehicle act 1988. 
 
EXCESSIVE NOISE, VIBRATION  The contractor shall take adequate measures to protect the workers against the 
harmful effect of excessive noise or vibration. The noise should not exceed the limits prescribed under the concerned rules. Noise pollution (regulation and control) rules 
2000.  
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ELECTRICAL INSTALLATIONS  The contractor shall not interfere or disturb electric fuses, wiring or other electrical 
equipment belonging to the employer or other contractors under any circumstances, whatsoever unless expressly permitted in writing by the engineer to handle such fuses 
wiring or electrical equipments.  1)  Before the contractor connects any electrical appliances to any plug or 
              socket belonging to the other contractor or the OWNER/MPPWD he 
             shall         
             (a)    Satisfy  the  engineer  that  the  appliance  is  in  good  working 
                condition.       
            (b)    Inform the engineer of the maximum current rating, voltage and 
               phases of the appliances.     
           (c)    Obtain  permission  of  the  engineer  detailing  the  sockets  to 
              which the appliances may be connected.   
       2)  The engineer will not grant permission to connect until he is satisfied 
        that     
          (a)    The  appliance  is  in  good  condition  and  is  fitted  with  the 
             suitable plug having earth connection with the body.  
         (b)    Wherever armored/ metallic sheathed multi core cable is used, 
            the same should be connected to earth.  
    3)  No  repair  work  shall  be  carried  out  on  nay  live  equipment.  The 
      engineer must declare the equipment safe and a permit to work shall be 
      issued by the OWNER/MPPWD/ contractor as the case may be to 
      carry out any repair/ maintenance work. While working on electric 
      lines/ equipments whether live or dead, suitable type and sufficient 
      quantity  of  tools  will  have  to  be  provided  b  the  contractor  to 
     electricians/ workmen/ officers.  
   4)  The contractor shall employ necessary number of qualified full time 
     electricians/ electrical supervisors to maintain his temporary electrical  installation.  The installations shall be provided with suitable ELCBs and RCCBs wherever 
required.  SAFETY ORGANIZATION  1) The contractor employing more than 250 workmen whether temporary, 
   casual probationary, regular or permanent shall employ at least one full 
   time  safety  officer  exclusively  to  supervise  safety  aspects  of  the  equipments and workmen, who will coordinate with the 

OWNER/MPPWD safety officer. Further requirements of safety 
officers, if any shall be guided by rule 209 of the building and other 
construction worker (regulations of employment and conditions of 
service) central rule 1998. In case the work is being carried out 
through  sub-contractor the employees/workmen of the sub-contractor shall also 
be considered as the contractor’s employee/ workmen for the above 
purpose.   
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In case of contractor employing less than 250 workmen he should designate one of his 
engineer/supervisor or the contractor himself (if he is directly supervising the work) as 
safety officer in addition to his existing responsibilities. The engineer/supervisor should 
get at least 2 days safety training from any reputed organization or from 
OWNER/MPPWD before resuming the work. If already trained in past the declaration 
along the training certificate to be furnished to OWNER / MPPWD safety officer.  a.  The name and address of such safety officer of the contractor will be promptly 

informed in writing to the engineer with a copy to the project safety officer 
before he starts work or immediately after any change of the incumbent is 
made during currency of the contract.  REPORTING OF ACCIDENT AND INVESTIGATION  In case any accident occurs during the construction/erection or other associated 

activities undertaken by the contractor thereby causing any near miss, minor or major 
fatal injury to his employees due to any reason whatsoever. It shall be the 
responsibility of the contractor to promptly inform to the engineer OWNER/MPPWD 
safety officer with a cop to OWNER/MPPWD head of project in the prescribed form 
and also to all the authorities envisaged under the applicable laws.   
RIGHT TO STOP WORK  1) The engineer shall have the right at his sole discretion to stop the work. If in 

his opinion the work is being carried out in such a way that it may cause 
accidents and endanger the safety of the persons and/ or property/or 
equipments. In such cases the contractor shall be informed in writing about the 
nature of hazards and possible injury /accident and he shall comply to remove 
shortcomings promptly. The contractor after stopping the specific work can, if 
felt necessary appeal against the order of stoppage of work to the engineer 
within 3 days of such stoppage of work ad decision of the engineer in this 
respect shall be conclusive and binding on the contractor.  2) The contractor shall not be entitled for any damages/compensation for 
stoppage of work. (Sub-clause 7 17.00 (i)) due to safety reasons and the period 
of such stoppage of work shall not be taken as an extension of time for 
completion of the facilities and will not be the ground for waiver of levy of 
liquidated damages.  FIRE PROTECTION  The contractor shall provide sufficient fire extinguishers at place(s) of 
work. The fire extinguisher shall be properly maintained as per relevant BIS 
standards. The employees shall be trained to operate the fire extinguishers/ equipments.   
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PENALTIES  (i)If the contractor fails to provide the safe working environment as per the  safety rules of OWNER/MPPWD or continues the work even after being 
instructed to stop the work by the engineer as provided in clause 7 17.00 (i) 
above the contractor should be penalized @ of Rs. 25000/- per day or part 
thereof till the instructions are compiled with and so certified by the 
engineer. However, in case of accident the provisions contained in sub-
clause 7.19.00(ii) below shall also apply in addition to the penalties 
mentioned in this sub-clause.  (ii)If the contractor does not take all safety precautions and/or fails to comply 

with the safety rules as prescribed by the employer or under the applicable law for the safety of the plant and equipment and for the safety of personnel 
and the contractor does not  prevent hazardous conditions  which cause injury  to his own employees or employees of other contractors or 
OWNER/MPPWD’s employees or any other person who are at the site or  adjacent thereto, the contractor shall be responsible for payment of penalty to OWNER/MPPWD as per the following schedule   a   Fatal   injury   of accident   penalty @ 10% of contract value or  

    Causing death     Rs. 5,00,000/- per  person whichever           is less.    b Major injuries or accidents penalty @ 2.5% of contract value or 
Causing 25% or more Rs. 1,00,000/- per person whichever  permanent Disablement to is less. 
workmen Or employees  

 Permanent  disablement  shall  have  the  same  meaning  as  indicated  in  the 
workmen’s compensation act 1923. The penalty mentioned above shall be in  addition to the compensation payable to the workmen/employees under the 
relevant provisions of the workmen’s compensation act 1923. The penalty 
mentioned above shall be in addition to the compensation payable to the 
workmen/employees under the relevant provisions of the workmen’s compensation act 1923 and rules framed there under or any other applicable laws as applicable from time to time.   (iii)  If  any  contractor  worker  found  working  without  using  the  safety  

  equipment  like  safety  helmet,  safety  shoes,  safety  belts  etc.  or  without    anchoring  the  safety  belts  while  working  at  height,  the  engineer  /safety    officer of OWNER/MPPWD shall have the right to penalize the contractor  
  for Rs. 200/- per person per day as such worker shall be allowed to work on  
  that  day.  Engineer  /safety officer  of  OWNER/MPPWD  will  also  issue  a    notice in this regard to the contractor.      
 (iv) If two or more fatal accidents occur at same OWNER/MPPWD site under    the control of contractor during the period of contract and he has   

1 not completed with keeping adequate PPEs in stock   
   2 defaulted in providing PPEs to his workmen   
  3 not followed statuary requirements /OWNER/MPPWD safety rules   4 been issued warning notices by OWNER/MPPWD head of the project on non 
      observance of safety norms   
  5 not provided safety training to all his workmen   The contractor can be debarred from getting tender documents in OWNER/MPPWD for two years from the date of last accident.  



Page 88 of 92 
 

SUPRINTENDING ENGINEER  

The safety performance will also be one of the overriding criteria for evaluation of 
overall performance of the contractor by OWNER/MPPWD. The contractor shall 
submit the accident data including fatal/non-fatal accidents for the last three years 
where he has undertaken the construction activities project-wise along with the bid 
documents. This will also be considered for evaluation of tender documents, if the 
information give by the contractor found to be incorrect, his contract will be liable to 
be terminated.  AWARD If the contractors performance on safety front is found satisfactory i.e without any  fatal/ reportable accident in the year of consideration, he may be considered for 
suitable award “ACCIDENT FREE SAFETY MERITORIOUS AWARD” as per Scheme of the employer. Some of the relevant safety codes are given here under 

IS 3696 safety code for scaffolding and ladders (part 1&2) 
IS 3764 excavation work-code of Safety  IS 4081 safety code for blasting and related drilling operations 
IS 4130 Demolition of building – code of safety 
IS 5121 safety code for piling and other deep foundations  IS 5916 safety code for construction involving use of hot bituminous materials 
IS 7205 safety code for erection of structural steel work  IS 7293 safety code for working with construction machinery  IS 7969 safety code for handling and storage of building materials Indian explosives act 1940 as updated.  SAFETY PLAN  1. Safety policy of the contractor to be enclosed.  2. When the safety policy was last reviewed.  3. Details of implementation procedure/methods to implement safety policy/safety rules.  4. Review of accident analysis method. Methods to ensure safety and health.  5. Unit executive responsible to ensure safety at various levels in work area.  6. List of employees trained in safety employed before execution of the job. Give the 
details of training.  7. Safety training targets schedules, methods adopted to provide safety training to all the 
employees.  8. Details of checklist for different jobs/ work and responsible person to ensure 
compliance (copy of checklist to be enclosed)  9. Regular safety inspection methods and periodicity and list of members to be enclosed.  10. Risk assessment safety audit by professional agencies periodicity.  11. Provision of treatment of injured persons at work site.  12. Review of overall safety by top management and periodicity.  13. System for implementation of statuary legislations.  14. Issue of PPEs to employee’s periodicity/stock on hand etc.  
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SECTION 4 
BILL OF QUANTITIES (BOQ) 

General Description of work-  Construction  of …………………………………………………………………… 
                                                    …………………………………………………………………………………………….. 
Probable Amount of Contract: 
(Rs. In Figure) – 42.51 lack 
(Rs. In Words) – 

S. No. Particulars of Item of Work Quantity Unit Rate Amount  (in figure) Amount  (in words) Remarks 
I II III IV V VI VII VIII 1.         

2.         
3.   As per attached sheet   
4.         
5.         
6.         
7.         
8.         
9.         
10.         
11.         
12.         
13.         
14.         
15.         

Total Amount (Rs. In Figure)    
Total Amount (Rs. In Words)---                                                                    Executive Engineer 

…..................................... ……………………………..P72F

62 

                                                71 Section 4 – Bill of Quantities (BOQ) 
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                                           SECTION 5 
AGREEMENT FORM 

AGREEMENT 
 This agreement, made on the _________________ day of ________________  between ___________________ (name and address of Employer) (hereinafter called " the 
Employer) and____________________________________ (name and address of contractor) 
hereinafter called "the Contractor" of the other part. 
 Whereas the Employer is desirous that the Contractor execute the Construction of  
Construction of ……………………………………………………………………………………………..(here in after 
called "the Works") and the Employer has accepted the Bid by the Contractor for the execution and 
completion of such Works and the remedying of any defects therein, at a cost of Rs. 
……………………………………. (in words ………………………………………………………………… 
……………………………………………………………………………………………………………………………………………………………
) 
NOW THIS AGREEMENT WITNESSED as follows: 
1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the conditions of contract hereinafter referred to and they shall be deemed to form and be read and construed as part of this Agreement. 2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the contract. 3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. 4. The following documents shall be deemed to form and be ready and construed as part of 

this Agreement viz. 
i.  Letter of Acceptance ii. Contractor's Bid iii. Condition of Contract: General and Special iv.  Contract Data  v.  Bid Data vi.  Drawings vii.  Bill of Quantities and viii. Any other documents listed in the Contract Data as forming part of the Contract. In witnessed whereof the parties there to have caused this Agreement to be executed the 

day and year first before written. 
 The Common Seal of ____________________________________________ was hereunto affixed in the presence of:  Signed, Sealed and Delivered by the said ____________________________ _________________________________________________________________ in the presence of:    Binding Signature of Employer                                                    Binding Signature of Contractor 



 

 

            

 


		2026-05-15T14:00:43+0530
	Madhya Pradesh-MP
	VIRENDRA KUMAR SONI




