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INSTRUCTIONS TO THE TENDERER 
 

================================================================= 
Sr. Particulars 
No. 
================================================================= 

 
PLEASE ATTACH SCANNED COPIES OF FOLLOWING DOCUMENTS while 

submitting the E-Tender 
 

1. Original Declaration of the Contractor on Contractor’s Letter Head in PDF format. 
 

2. Demand Draft for cost of tender document as mentioned in notice inviting tender. 
 

3. Fixed Deposit Receipt for Earnest Money Deposit as per mentioned in notice 
inviting tender. 

 
4. Certificate of valid Registration Certificate. 

 
5. Grampanchayat Certitifcate 

 
6. Copy of valid Registration, Income Tax , GST Certificate & Pan card is must 

essential. 
 

7. Original copy of list of works tendered for and in hand (Statement No. I to IV) 
 

 

Important Note : 
 

Please note that omission to attach any of the above documents is likely to 
invalidate the tender.  
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DETAILED TENDER NOTICE 

GRAMPANCHAYAT KARYALAYA   
    GP.   Dudhakheda  TAL. Shahada 

NOTICE INVITING E-TENTER NO 
ETN-01/ 2024-2025 

Gramsevak Gp.   Dudhakheda Tal. Shahada invites online 
percentage rate tender from contractors registered in appropriate 

class category with 
Grampanchayat   Dudhakheda Tal. Shahada for following works in Nandurbar District . 

 

Sr 
No 

 
Name of Work 

Tender 
Amount Rs 

Application 
Fee 

 
EMD 1 % 

Fund  

 
1 

Constructing Vyayamshala at 
Dudhkheda 

    1599542/- 500/- /- 
 

1. The complete bidding process will be online e tendering 
2. Contractor Agency participated only registered with ZP  Nandurbar in related class. 
3. Bidding document can seen and downloaded from the website mahatenders.gov.in from 11.00 AM 

hours on 16/05/2026  to  22/05/2026 up to 16.00 hours 
4. The bid can be submitted in electronic format on the website mahatenders.gov.in from 11 00 AM hours 

on 16/05/2026 The deadline for the submission of bid is up to 16.00 hours on 
Dt. 22/05/2026 

5. The Application fee pay online  and 1 % Earnest Money Deposit (EMD) must be deposited 
through DD in favour of Gramsevak Gp.   Dudhakheda Tal. Shahada 

  
      5A Technical Bids will be opened online IF Possible on 23/05/2026 at 16.00 hours on website 

mahatenders.gov.in in the office of the Gp.   Dudhakheda Tal. Shahada 

6. Following documents must be submitted in Packet1 (Technical Bid) 
a. Copy of valid Registration with Z.P. 
b. EMD and Tender Fees D.D. Copy  
c. Copy of GST Certificate, Income Tax certificate and Pan card 
d.Copy of Declaration of the Contractor on Contractor’s Letter Head in pdf format  
e. copy of Partnership deed and power of attorney if necessary 

g.Copy of list of works i.e. Statement No I to IV 
h. Grampanchayat Spot Visit Certificate  
 
:- Following documents should be submitted in Packet 2 
 BOQ file duly quoted with agency name filled in by contractor in the cells provided in excel file and agency 
declaration. 

7 It is Abindent / Compulsory to Submit the Demand Draft for Contractor who has filled Tenders below 
than 1% of relavant cost of (System auto generated BOQ) Tender Amount Filled, within 8 days of 
Tender Opening. For that works Department will not intimate to Contractor. If L-1 Bidder is Failed to 
submit Demand Draft within 8 days, Department is free to act on directions of above said Govt. 
Resolution. 

8 Security deposit to be submitted at the time of agreement is 2.50% of contract price and balance
2. 50% will be deducted from the running bill 

9 The guidelines to download the tender document and online submission of bids and procedure 
of tender notice opening can be downloaded from the website http mahatenders.gov.in 

10 The amount of earnest money will be forfeited in case of successful contractor does not pay the amount 
of initial security deposit within the time specified as stipulated by the Gp.   Dudhakheda  and complete 
the contract documents In all other cases earnest money will be refundable 

11 Examination of drawing and site conditions – The renderer shall in his own interest carefully examine 
the drawing conditions of contract specifications etc He shall also inspect the site and shall acquaint 
himself about the climate  physical and all other conditions prevailing at site the nature magnitude  
special features  practicability of the works  all existing and required means of communication and 
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access to site  availability of housing and other facilities the availability of labor and material labour 
camp site stores and go downs etc He shall obtain all necessary information as to the risks 
contingencies and other circumstances which may affect and influence the tender  No claims or any of 
the above or any factors will be entertained by the government should there be any discrepancy doubt 
or obscurity as to meaning of any of the tender documents or as to the meaning instructions to be 
observed by him He shall set forth in writing such discrepancy or doubt or obscurity and submit the 
same to the Executive Engineer 

12 The tender submitted by the renderer shall remain valid for a period of 120 days from the date 
opening of tenders Also see Para 2 of General rules etc of the contract form   

13 The contractor s whose tender is accepted is required to note that no foreign exchange will be released 
by the department 

14 Tenders which on not fulfil all or any of the conditions or are incomplete in any respect are liable to 
summary rejection 

15 Right to reject any or all tenders without assigning reasons there for is 
reserved The  acceptance of the tender lies with the Sarpanch/Prashashak  
Gramsevak Gp.   Dudhakheda Tal. Shahada. 

16 This notice inviting tender shall form part of the tender agreement 
17 The successful tenderize will be required to produce to the satisfaction of the specified concerned 

authority a valid and concurrent license issued in the favour under the provisions of the Contract 
Labour Regular and Abolition Act 1970 before starting the work  Failure to do so acceptance of the 
tender shall be liable to be withdrawn and security deposit forfeited 

18 Any Corrigendum if required will be published only on http mahatenders gov in 
19 Right to reject or cancel any or all the tenders without assigning any reason there 

of whatever may be is reserved by the undersigned 
. 

 
 

Sarpanch              GP Adhikari                     
           Gp.Dudhkheda  
 Tal. Shahada Dist. Nandurbar 
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DECLARATION OF THE CONTRACTOR 
(To be submitted by contractor on contractor’s letter head in pdf format) 

 
Name of Work –   

 
Tender Notice No.: E-Tender Notice NO.ETN01 /2023-24 

I / We hereby declare that, 
 

1. I / We are interested in the above named work in the tender notice. 

2. I / We have submitted a bid for the said work. 

3. I / We have made myself / ourselves thoroughly conversant with the local 
conditions regarding all materials and labour on which I / We have based my / 
our rates for this tender. The specifications and leads on this work have been 
carefully studied and understood before submitting this tender. 
I / We undertake to use only the best materials approved by Executive 
Engineer, or his duly authorized assistant during execution of the work and to 
abide by the decisions. 

 
4. I / We accept all the terms and conditions laid down in the tender document. 

 
5. The rate quoted by me / us is unconditional, I / we understand that conditional 

tender in liable for rejection. 
 
 
 

Signature 
(Contractor) 

 

To,  
Tender Inviting Authority  

       Grampancyayat   Dudhakheda Tal Shahada 
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Details of work tendered for and in hand as on the date of submission of tender. 
(To be submitted by contractor on contractor’s letter head in pdf format) 

 
Name of the Tenderer:- 

 
Sr. 
No. 

Name of work Place & 
Country 

Work in hand Anticipated 
date of 

completion 

Work tendered for Remarks. 

Tendered 
Cost 

Cost of 
remaining 

work 

Estimated 
cost 

Date 
when 

decision 
in 

expected 

Stipulated 
date or 

period of 
completion 

1 2 3 4 5 6 7 8 9 10 

          

 
 
 

Signature of the Contractor 
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STATEMENT NO. II 
 

Details of works of similar type and magnitude carried out by the Contractor. 
(To be submitted by contractor on contractor’s letter head in pdf format) 

Name of the Tenderer: 
 

Sr. 
No. 

Name of Work Cost of Work Date of 
starting 

Stipulated date 
of completion 

Actual date of 
completion 

Remarks 

1 2 3 4 5 6 7 
       

 
 
 

Signature of the Contractor 
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STATEMENT NO. III 
 

Details of plant and machinery immediately available with the Tenderer for this work 
(To be submitted by contractor on contractor’s letter head in pdf format) 

Name of the Tenderer: 
 

Sr. 
No. 

Name of Equipment No. of units Kind and 
make 

Capacity Age and 
condition 

Present 
Location 

Remarks. 

1 2 3 4 5 6 7 8 
        

 
 
 

 
Signature of the Contractor 
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FORM III A 
 

List of the Plant and Machinery which the contractor must own in his name. 
(To be submitted by contractor on contractor’s letter head in pdf format) 

 
Name of the Tenderer: 

 

 
 

 
Sr. No. 

 

 
Description 

 

 
Nos. 

 
No. of Plant / Machinery 

in contractor’s own 
name 

 
Whether 

documents of 
ownership 
attached ? 

1 2 3 4 5 

1     

2     

3 
    

4     

 
5 

    

 
 
 

 
Signature of the Contractor 
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STATEMENT NO. IV 
 

 
 

Name of the Tenderer: 

Details of technical personnel available with the contractor 
(To be submitted by contractor on contractor’s letter head in pdf format) 

 
Sr. 
No. 

Name of Person Qualification Whether working 
in field or in office 

Experience of 
execution of 
similar work 

Period for which the 
person is working with 

the tender 

Remarks 

1 2 3 4 5 6 7 
       

 
 
 

Signature of the Contractor 
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CONDITIONS OF B – 1 CONTRACT 
 

Clause1. The person / persons whose tender may be accepted (hereinafter called the 
contractor, which expression shall unless excluded by or repugnant to the 
context include his heirs, executors, administrators, and assigns) shall (A) 
within 10 days (which may be extended by the Superintending Engineer 
concerned up to 15 days if the Superintending Engineer thinks fit to do so) of 
the receipt by him of the notification of the acceptance of his tender deposit 
with the Executive Engineer in cash or Government securities endorsed to the 
Executive Engineer (if deposited for more than 12 months) of sum sufficient 
which will made up the full security, deposit specified in the tender or (B) 
Permit Government at the time of making any payment to him for work done 
under the contract to deduct such as will amount to* ............................... percent 
of all moneys so payable such deductions to be held by Government by way of 
security deposit) Provided always that in the event of the contractor depositing a 
lump sum by way of security deposit as contemplated at (A) above, then and in 
such case, if the sum so deposited shall not amount to* ........................ percent of 
the total estimated cost of the work, it shall be lawful for Government at the 
time of making any payment of the contractor for work done under the contract 
to make up the full amount of ................. Percent by deducting a sufficient sum 
from every such payment as last aforesaid until the full amount of the security 
deposit is made up. All compensation or other sums of money payable by the 
contractor to Government under the terms of his contract may be deducted from 
or paid by the sale of sufficient part of his security deposit or from the interest 
arising there from, or from any sums which may be due or may become due by 
Government to the contractor under any other contract or transaction of any 
nature on any account what over and on the extent of his security deposit being 
reduced by reason of any such deduction or sale aforesaid the contractor shall, 
within 10 days there after, make good in cash or Government securities 
endorsed as aforesaid any sum of sums which may have been deducted from 
raised by sale of his security deposit or any part there of the security deposit 
referred to when paid in cash may at the depositor, be converted into interest 
bearing securities provided that the depositor has expressly desired this in 
writing. 

If the amount of the security deposit to be paid in a lump sum within the 
period specified at (A) above is not paid the tender/contractor already accepted 
shall be considered as cancelled and legal steps taken against the contract for 
recovery of the amount, the amount of the security deposit lodged by a 
contractor shall be refunded along with the payment of the final bill, if the dated 
upto which the contractor has agreed to maintain the work in good order is over. 
If such dated is not over only 50% amount of security deposit shall be refunded 
along with the payment of final bill. The amount of security deposit retained by 
the government shall be released after expiry of period up to which the 
contractor has agreed to maintain the work in good order is over. In the event 
of the contractor has agreed to maintain the work in good order then subject to 
provision of clauses 17 and 20 here of the amount of security deposit retained 
by the government shall be adjusted towards the excess cost incurred by the 
department on rectification work. 

 
Clause 2. The time allowed for carrying out the work as entered in the tender shall be 

strictly observed the contractor and shall reckoned from the date on which the 

 
Security deposit 
P.W.D. 
resolution No. 
CAT /1087/CR- 
94 Building-2 
dt. 14-06-89 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Compensation 
for delay. 
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order to commence work in given to the contractor. The work shall thorough 
the stipulated period of the contract be proceed with all due diligence 

(time being deemed to be the séance of the contract on the part of the contractor) and 
the contractor shall pay as compensation an amount equal to one percent or such 
smaller amount as the Superintending Engineer (whose decision in writing shall be 
final) may decide of the amount of the estimated cost of the whole as shown by the 
tenderer for every day that the work remains uncommented or unfinished after the 
proper dates and further to ensure good progress during execution of the work. The 
contractor shall be bound in all cases in which the time allowed for any work exceeds 
one month to complete. 

Of the work in of the time 
25% 25 days 
50% 50 days 
75% 75 days 
100% 90 days 

Note:- The quantity of the work to be done within a particular time to be specified 
above shall be fixed and inserted in the blank space kept for the purpose by the 
officer competent to accept the contracts after taking into consideration the 
circumstance of each case and abide by the programme of detailed laid down by 
the Executive Engineer. 

The following proportion will usually be found suitable in 1/1, ½, ¾ of 
the time. 

 
Reasonable progress of earth work, 1/6, 1/2, 3/4 of the total value of 

sthe work to be done. 
Reasonable progress of masonry work 1/10, 4/10, 8/10 of the total 

value of the work to be done. 
In the event of the contractor failing to comply with this conditions he shall be liable to 

pay as compensation an amount equal to one percent or such smaller amount as the 
Superintending Engineer (whose decision in writing shall be final) may decide of the said 
estimated cost of the whole work for every day that the due quantity of work remains 
incomplete provided always that the total amount compensation to be ad under the provisions 
of this clause shall not exceed 10 percent of the estimated cost of the work as shown in the 
tender. Superintending Engineer should be the final authority in this respect, irrespective of 
the fact that the tender is accepted by Chief Engineer, Additional Chief Engineer, 
Superintending/Executive Engineer or Asst. Engineer/Deputy Engineer. 

 

 
Action when, 
whole of 
security 
deposit is 
forfeited. 

Clause 3. In any case in which under any clause of this contract the contractor shall 
have rendered himself liable to Signature of the Contractor pay compensation 
amounting to the whole of this security deposit whether paid in one sum or deducted 
by installments of in the case of abandonment of the work owing to serious illness or 
death of the contractor or any other cause the engineer, on behalf of the Government 
of Maharashtra, shall have power to adopt any of the following courses, as he may 
deem best suited to the interest of Government:- 

 
(a) The respond the contract (for which recession notice in writing to the contractor 

under the head of Executive Engineer shall be conclusive evidence) and in that 
case the security deposit of the contractor shall stand forfeited and be absolutely 
at the disposal of Government. 

 
(b) To carry out the work or any part of the work departmentally debiting the 

contractor whit the cost of the work, expenditure incurred on tools and plant, and 
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ecutive 

 

charges on additional supervisory staff including the cost of work-charged 
establishment employed for getting the un-executed part of the works completed 

and crediting him with the value of the work done departmentally in all respect in the 
same manner and at the same rates as if it had been carried out by the contractor 
under the terms of his contract. The certificate of the Executive Engineer as to the 
costs and other allied expenses so incurred and so the value of the work so done 
departmentally shall be final and conclusive against the contractor. 

(c) To order that the work of the contractor be measured up and to take such part there of as 
shall be unexecuted out of his hands, and to give it to another contractor to complete, in 
which case all expenses incurred on advertisement for fixing a new contracting agency, 
additional supervisory, staff including the cost of work charged establishment and the 
cost of the work executed by the new contract agency will be debited to the contractor 
and the value of the work done or executed through the new contractor shall be credited 
to the contractor in all respects and in the same manner and at the same rates as if it had 
been carried out by the contractor under the terms of his contract. The certificate of the 
Executive Engineer as to all the cost of the work and other expenses incurred as 
aforesaid for or in getting the unexecuted work done by the new contractor and as to the 
value of the work so done shall be final and conclusive against the contractor. 

 
In case the contract shall be rescinded under clause (a) above the contractor shall not be 
entitled to recover or he paid, any sum for any work therefore actually performed by 
him under this contract unless and until the Executive Engineer shall have certified in 
writing the performance of the such work and the amount payable to him in respect 
there of and he shall only be entitled to paid the amount so certified. In the event of 
either of the courses referred to in clause (b) or (c) being adopted and the cost of the 
work executed departmentally or through a new contractor the amount of excess shall 
be deducted from any money due to the contractor by Government under the contract or 
otherwise howsoever or from his security deposit or the sale proceeds there of 
provided, however, that contractor shall have no claim against. Government even if the 
certified value of the work done departmentally or through a new contractor exceeds 
the certified cost of such work and allied expenses, provided always that whichever of 
the there courses mentioned in clause (a), (b) or (c) is adopted by the Executive 
Engineer, reason of his having purchased or procured any materials, or entered into any 
engagements, or made any advance on account of or with a view to the execution of the 
work or the performance of the contract. 

 

Clause 4. In the progress of any particular portion of the work is unsatisfactory the 
Executive Engineer shall notwithstanding that the general Progress of the work 
is in accordance with the conditions mentioned in clauses 2, be entitled to take 
action under clause 3(b) after giving the contractor 10 day’s notice in writing. 
The contractor will have no claim for compensation, for any loss sustained by 
him owing to such action. 

 
Clause 5. In any case in which any of the powers conferred upon the Executive Engineer 

by clause 3 and 4 here of shall have become exercisable and the same shall not 
have been exercised the non-exercise there of shall not constitute a waving of 
any of the conditions here of and such powers shall not with standing be 
exercisable in the event any future case of default by the contractor for which 
under any clause here of he is declared liable to pay compensation amounting to 
the whole of his security deposit and the liability of the contractor for past and 
future compensation shall remain unaffected. In the event of the Executive 
Engineer taking action under sub-clause (b) or (c) of clause 3, he may, if he so 

Signature of Contractor No. of Corrections Ex 
Engineer 

Action when the 
progress of any 
particular portion 
of the work is 
unsatisfactory. 

 

 
Contractor 
remains liable to 
pay compensation 
if action not taken 
under clauses 
3and 4. 

Power to take 
possession of or 
require removal 
of or sell 
contractor’s 
plant. 
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desires, take possession of all any tools and plant, materials and stores in or 
upon the work of the site there of or belonging to the contractor, or there of 
paying or allowing for the same in account at the contract rates, or in the case of 

contract rates not being applicable at current market rates, or in the case of contract 
rates not being applicable at current market rates to be certified by the Executive 
Engineer whose certificate there of shall be final. In the alternative the Executive 
Engineer may, after giving notice in writing to the contractor or his clerk of the 
work, for man or other authorized agent require him to remove such tools and plant, 
materials, or stores from the premises within a time to be specified in such notice 
and in the event of the contractor failing to comply with any such requisition, the 
Executive Engineer may remove them at the contractor’s expense or sale them by 
action or private sale on account of the contractor and at his risk in all respect and 
the certificate of the Executive Engineer as to the expense of any such removal and 
the amount of the proceeds and expense of any such sale shall be final and 
conclusive against the contractor. 

 
Clause 6. If the contractor shall desire an extension of the time for completion of work on the 

ground of his having been unavoidable hindered in its execution or on any other 
ground he shall apply in writing to the Executive Engineer before the expiration 

Extension of time. of the period stipulated in the tender or before the expiration of 30 days from the 
date on which he was hindered as a foresaid or on which the cause for asking for 
extension occurred, whichever is earlier and the Executive Engineer, or in the 
opinion of Superintending Engineer, of Chief Engineer as the case may be if in 
his opinion, there were reasonable grounds for granting an extension, grant such 
extension as he thinks necessary or proper. 

 

Clause 7. On the completion of the work the contractor shall be furnished with a certificate 
by the Executive Engineer (hereinafter called the Engineer-in-charge) of such 
completion, but no such certificate shall be given nor shall the work be considered 
to be complete until the contractor shall have removed from the premises on 
which the work shall have been executed, all scaffolding, surplus materials and 

Final certificate rubbish, and shall have cleaned off, the dirt from all wood work, doors, windows, 
wall, floor or other parts of any building in or upon which the work has been 
executed or of which he may have had possession for the purpose of executing the 
work, or until the work shall have been measured by the Engineer-in-charge or 
where the measurement have been taken by his subordinates until they have 
received approval of the Engineer-in-charge, the said measurements being binding 
and conclusive against contractor. In the contractor shall fail to comply with the 
requirements of this clause as to the removal of scaffolding surplus materials and 
rubbish and cleaning of dirt on or before the date fixed for the completion of the 
work the Engineer-in-charge may at the expense of the contractor, remove such 
scaffolding, surplus materials and rubbish, and dispose off the same as he thinks 
fit and clean of such dirt aforesaid and the contractor shall forthwith pay the 
amount of all expenses so incurred, but shall have no claim in respect of any such 
scaffolding or surplus materials as aforesaid except for any sum actually realized 
by the sale thereof. 

 

Clause 8. No payment shall be made for any work estimated to cost less than rupees one 
thousand till after the whole of work shall have been completed and a certified of 

Payment on 
intermediate 
certificate to 
be regarded 
as advance. 

completion given.  But in the case of works estimated to cost more than rupees 
on thousand the contractor shall on submitting a monthly bill therefore be entitled 
to receive pay-in-charge, whose certificate of such approval and passing of the 

Signature of Contractor No. of Corrections Executive 
Engineer 
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sum so payable shall be final and conclusive against the contractor. All such 
intermediate payments shall be regarded as payments by way of advance against 
the final payments only and not as payments for work actually done and 
completed and shall not preclude the Engineer-in-charge from 

requiring any bad, unsound imperfect or unskillful work to be removed or taken away 
and reconstructed or re-erected not shall nay such payment be considered as an 
admission of the due performance of the contract or nay part thereof in any respect or 
the occurring of any claim nor shall it conclude, determine or effect in any other way 
the powers of the Engineer-in-charge as to the final settlement and adjustment of the 
accounts or otherwise, or in any other way very or effect the contract. The final bill 
shall be submitted by the contractor within one month of the date fixed for the 
completion of the work otherwise the Engineer-in-charge’s certificate of the 
measurements and of the total amount payable for the work shall be final and binding 
on all parties. 

 

Clause 9. The rates for several items of work estimated to cost more than Rs.1,000 agreed to 
within, shall be valid only when the item concerned is accepted as having been 
completed fully in accordance with the sanctioned specifications. In case where 
the items of work are not accepted as so completed by the Engineer-in-charge make 
may payment on account of such items at such reduced rates as he may consider 
reasonable in the preparation of final or on account bills. 

 
Clause 10. A bill shall be submitted by the contractor in each month or before the date fixed 

by the Engineer-in-charge shall take or cause to be taken the requisite measurement 
for the purpose of having the same verified and the claim, so far as it is admissible, 
shall be adjusted, if possible, within ten days from the presentation of the bill. It the 
contractor does not submit the bill within the time fixed as aforesaid, the Engineer- 
in-charge may depute a subordinate to measure up the said work in the presence of 
the contractor or his duly authorized agent whose countersignature to the 
measurement list shall be sufficient warrant, and engineer-in-charge may prepare a 
bill from such list which shall be binding on the contractor in all respects. 

 
Clause 11. The contractor shall submit all bills on the printed forms to be had on application 

at the office of the Engineer-in-charge. The charges to be made in the bills shall 
always be entered at the rates specified in the tender or in the case of any extra work 
ordered in pursuance of these conditions, and not mentioned or provided for in the 
tender at the rates hereinafter for such work. 

 
Clause 12. If the specification or estimate of the work provides for the use of any special 

description of material to be supplied from the store of the Department store of if it 
is required that the contractor shall use certain stores to  be provided by the 
Engineer-in-charge.   (such material and stores and the prices to be charged therefore 
as hereinafter mentioned being so far as practicable for the convenience of the 
contractor but not so as in any way to control the meaning or effect of h\this 
contract specified in the schedule or memorandum here to annexed) the contractor 
shall be supplied with such materials and stores as may be required from time to 
time to be sued by him for the purpose of the contract only, and value of the full 
quantity of the materials and stores f\so supplied shall be set off or deducted from 
any sums then due, or thereafter to become due to the contractor under the contract, 
or otherwise, or from the security deposit or the proceeds of sale there of the 
security deposit is held in government and shall n no account be removed from the 
site of the work, and shall at all time be open for inspection by the Engineer-in- 

 
to be at the 
discretion of 
the Engineer- 
in-charge. 

 
 
 
 
Bill to be 
submitted 
monthly 

 
 
 
 

 
Bills to be on 
printed forms 

 
 
 

Stores supplied 
by Government 
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Charge so requires by a notice in writing given under his hand but the contractor 
shall not be entitled to return any such materials except with consent of the 
Engineer-in-charge so requires by a notice in writing given under his hand but the 
contractor shall not be entitled to return any such materials except with consent of 
the Engineer-in-charge and he shall have no claim for compensation on account of 
any such material supplied to him as aforesaid but remaining unused by him or any 
wastage in or damage to any such materials. 

Clause 12.(A) - All stores of controlled materials such as cement, steel etc. supplied to 
the contractor by Government should be kept by the contractor under lock and 
key and will be accessible for inspection b the Executive Engineer or his agent 
at all the times. 

 
Clause 13. The contractor shall execute the whole and every part of the work in the most 

Works to be 
executed in 
accordance with 

Specification, 
drawing, orders, 
etc. 

substantial and workmanlike manner, and both as regards materials and every 
other respect in strict accordance with specifications. The contractor shall 
also son form exactly, fully and faithfully to the designs, drawing and 
instructions in writing relating to the work signed by the Engineer-in-charge 
and lodged in his office and to which the contractor shall be entitled to have 
access for the purpose of inspection at such office, or on the site of the work 
during office hours. The contractor will be entitled to receive their sets of 
contract drawing and working drawings as well as one certified copy of the 
accepted tender along with the work order free of cost further copies of the 
contract drawings and workings drawings if required by him, shall be supplied 
at the rate of Rs……………. Per set of contract drawings and Rs ............. Per 
working drawing except where otherwise specified. 

 

Clause 14. The Engineer-in-charge shall have power to make any alteration in or 
additions to the original specifications, drawings designs, and instructions that 

Alteration in 
specifications and 
designs not to 
invalidate contracts 

 
 
 
 
 

Rates for works not 
entered in estimate 
or schedule of rate 
of the district. 

may appear to him to be necessary or advisable during the progress of the 
work and the contractor shall be bound to carry out the work in accordance 
with any instructions in this connection which may be given to him in writing 
signed by the Engineer-in-charge and such alteration shall not invalidate the 
contract, and any additional work which the contractor may be directed to do 
in the manner above specified as part of the work shall be carried out by the 
contractor on the same conditions in all respect on which he main work, and at 
the same rates as are specified in the tender for the main work and if the 
additional and altered work includes any class of work for which no rate is 
specified in this contract, then such class of works shall be carried out at the 
rates entered in the schedule of rates of the division or at the rates mutually 
agreed upon between the Engineer-in-charge and the contractor whichever are 
lower. It the additional or altered work for which no rate is entered in the 
schedule of rates of the division is ordered to be carried out before the rates 
are agreed upon then the contractor shall within seven days of the date of 
receipt by him of the order to carry out of the work, inform the Engineer-in- 
charge of the rate which it is his intention to charge for such class of work and 
I the Engineer-in-charge does not agree to this rate he shall by notice in 
writing be at liberty to cancel his order to carry out such class of work and 
arrange to carry out in such manner as he may consider advisable provided 
always that if the contractor shall commence work or in cure any expenditure 
in regard there to before the rates shall have been determined as lastly 
hereinbefore mentioned, then in such case he shall only be entitled to be paid 
in respect of the work carried out or expenditure in cured by him prior to the 
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date of the determination of the rate as aforesaid according to such rate or 
rates as shall be fixed by the Engineer-in-charge. In the event of a dispute the 
decision of Superintending Engineer of the circle will be final. 

 
 

Where, however the work is to be executed according to the designs, drawings and 
specifications recommended by the contractor and accepted by the completed authority 
the alterations above referred to shall be within the scope of such designs drawings, and 
specifications appended to the tender. 

 
The time limit for the completion of the work shall be extended in the proportion that 
increase in its cost occasioned by alterations or additions bears to the cost of the 
original contract work, and the certificate of the Engineer-in-charge as to such 
proportion shall conclusive. 

 
Clause 15. (1) If any time after the execution of the contract documents the Engineer shall for any 

reason what-so-ever (other than default on the part of the contractor for which the 
Government is entitled to rescind the contract) desires that the whole or any part of the 
work specified in the tender should be suspended for any period or that the whole or art 
of the work should not be carried out at all he shall given to the contractor a notice in 
writing of such desire and upon the receipt of such notice the contractor shall forthwith 
suspend or stop the wholly or in part as required, after having due regard to the 
appropriate stage at which the work should be stopped or suspended so as not to cause 
any damage or injury to the work already done or endanger the safety there of provided 
that the decision of the Engineer as to the stage at which the work or any part of it could 
be or could have been safely stopped or suspended shall be final and conclusive against 
the contractor. The contractor shall have not claim to any payment or compensation 
whatsoever by reason of or in pursuance of any notice as aforesaid, on account of any 
suspension, stoppage or curtailment except to the extent specified hereinafter. 

 
(2) Where the total suspension of work ordered as aforesaid continued for continuous period 

exceeding 90 days the contractor shall be at liberty to withdraw from the contractual 
obligations under the contract so far as it pertains to the unexecuted part of the work by 
giving a 10 day’s, of such intention and requiring the Engineer to record the final 
measurement of the work already done and to pay final bill. Upon giving such notice the 
contractor shall be deemed o have been discharged from his obligations to completed the 
remaining unexecuted work under his contract. On receipt of such notice the Engineer 
shall proceed to complete the measurements and make such payment as may be final due 
to the contractor within a period of 90 days from the receipt of such notice in respect of 
the work already done by the contractor. Such payment shall not in any manner prejudice 
the right o the contractor to any further compensation under the remaining provisions of 
this clause. 

 
(3) Where the Engineer required to contractor to suspended the work for a period in excess of 

30 days at any time or 60 days in the aggregate, the contractor shall be entitled to apply to 
the Engineer within 30 days of the resumption of work after such suspension of payment 
of compensation to the extent of pecuniary loss suffered by him in respect of working 
machinery remained idle on the site or on the account of his having and to pay the salary 
or wages of labour engaged by him during the said period of suspension provided always 
that the contractor shall not be entitled to any claim in respect of any such working 
machinery, salary or wages for the first 30 days whether consecutive or in the aggregate 
or such suspension or in respect or any suspension whatsoever occasioned by 

 
 
 
 

Extension of 
time in 
consequence 
of additions 
or 
alterations. 

 

No claim to any 
payment or com 
pens-ation. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
No claim to 
compensation 
on account of 
loss on account 
of loss due to 
delay in supply 
of material by 
Government. 
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unsatisfactory work or any other default on his par. The decision of the Engineer in his 
regard shall be final and conclusive against the contractor. 

 
(4) In event of- 
(i) Any total stoppage of work on notice from Engineer under sub clause (1) in the behalf. 

 
(ii) Withdrawal by the contractor from the contractual obligations complete the 
remaining unexecuted work under sub-clause (2) on account of continued suspension 
of work for a period exceeding 90 days. 

OR 
(iii) Curtailment in the quantity of item or items originally tendered on account of any 
alternation, commission on substitution in the specification, drawings, designs or 
instruction under clause (14) I where such curtailment exceeds 25% in quantity and 
the value of the quantity curtailed beyond 25 percent at the rates for the item specified 
in the tender is more than Rs. 5000/- 

 
It shall be open to the contractor, within 90 days from the service of (i) the 

notice of stoppage of work or (ii) the notice of withdrawal from the contractual 
obligations under the contract on account of the continued suspension of work or (iii) 
notice under clause (14) 1 resulting in such curtailment to produce to the Engineer 
satisfactory documentary evidence that he had purchased or agreed to purchase 
material for use in the contracted work, before receipt b him of the notice of stoppage 
suspension or curtailment and require the Government to take over on payment such 
material at the rates determined by the Engineer, provide, however, such rates shall in 
no case exceed the rates at which the same was acquired by the contractor. The 
Government shall thereafter take over the material so offered provided the quantities 
offered, are not in excess of the requirements of the unexecuted work as specified in 
the accepted tender and are of quality and specifications approved by the Engineer. 

 
Clause 15.(A) The contractor shall not be entitled to claim any compensation from Government for 

the loss suffered by him on account of delay by Government in the supply of 
materials entered in schedule A where such delay is caused by- 

No claim to 
compensation on 
account of loss 
due to delay in 
supply of 
material by 
Government. 

 
(i) Difficulties relating to the supply of railway wagons. 
(ii) Force majeure 
(iii)Act of God 
(iv)Act or enemies of the state or any other reasonable cause beyond the control of 

Government. 
 

In the case of such delay in the supply of materials, Government shall grant such 
extension of time for the completion of the work as shall appear to the Executive 
Engineer to be reasonable in accordance with the circumstances of the case. The 
decision of the Executive Engineer as to the extension of time shall be accepted as 
final by the contractor. 

 

Clause 16. Under no circumstance whatever shall the contractor be entitled to any compensation 

Time limit for 
unforeseen 
claims. 

from Government on any account unless the contractor shall have submitted a claim in 
writing to the Engineer-in-charge within one month of the case o such claim occurring. 

Clause 17. If any time before the security deposit or any part thereof is refunded to the contractor it 
shall appear to the Engineer-in-charge or his subordinate in charge of the work, that any 

Action and 
compensation 
payable in case 
of bad work. 
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Executive 

 

work has been executed with unsound, imperfect or unskillful workmanship or with 
materials of inferior quality, or that any materials or articles provided by him for the 
execution of the work are unsound, or of a quality inferior to that contracted for, or are 
otherwise not in accordance with the contract, it shall lawful for the Engineer-in-charge 
to intimate this fact in writing to the contractor and then notwithstanding the fact that 
the work, materials or articles companied of may have been inadvertently passed, 
certified and paid for, the contractor shall be bound forthwith to rectify, or remove and 

reconstruct the work so specified in whole or in part, as the case may require or if 
so required, shall remove the materials or articles so specified and provided other 
proper and suitable materials or articles at his own charge and cost and in the event 
of his failing to do so within a period to be specified by the Engineer-in-charge in 
the written intimation aforesaid, the contractor shall be liable to pay compensation 
at the rate of one percent on the amount of the estimate for every day not exceeding 
10 days, during which the failure so continue and in the case of any such failure the 
Engineer-in-charge may rectify or remove and re-execute the work or remove, and 
replaced the materials or articles complained of as the case may be at the risk and 
expenses in all respects of the contractor should the Engineer-in-charge consider 
that any such inferior work or materials as described above may be accepted or 
made use of it shall be within his discretion to accept the same as such reduced rates 
he may fix therefore. 

 
Clause 18. All works under or in course of execution or executed in pursuance of the 

contract shall at all times be open to the inspection and supervision of the Engineer- 
in-charge and his subordinates, and the contractor shall at all times during the usual 
working hours, and at all other times at which reasonable notice of the intention to 
the Engineer-in-charge and his subordinate to visit the work shall have been given 
to the contractor, either himself be present to receive orders and instruction or have 
responsible agent duly accredited in writing present for that purpose. Orders given 
to the contractor’s duly authorized agent shall be considered to have the same force 
and effect as if they had been given to the contractor himself. 

 
Clause 19. The contractor shall give not less than five day’s notice in writing to the 

Engineer-in-charge or his subordinate in charge of the work before covering up or 
otherwise placing beyond the reach of measurement any work in order that the same 
may be measured and correct dimensions thereof taken before the same is so 
covered up or place beyond the reach of measurements and shall not cover up or 
place beyond the reach of measurements any work without the consent in writing 
of the Engineer-in-charge or his subordinate in charge of the work, and if any work 
shall be covered up or placed beyond the reach of measurement, without such 
notice having been given or consent obtained the same shall be uncovered at the 
contractor’s expense and in default thereof no payment or allowance shall be made 
for such work or for the materials with which the same was executed. 

 
Clause 20. If during the period of 24 months for carpet, seal coat & C. D. Work & 6 

months for other items from the date of completion as certified by the engineer-in- 
charge pursuant to clause 7 of the contract or……..or…….months/years after 
commissioning the work, whichever is earlier in the opinion of the Executive 
Engineer, the said work is defective in any manner whatsoever, the contractor shall 
forthwith on receipt of notice in that behalf from the Executive Engineer, duly 
commence execution and completely carry out at his cost in every respect all the 
work that may be necessary for rectifying & setting right the defects specified 
therein including dismantling and reconstruction of unsafe portions strictly in 

Signature of Contractor No. of Corrections 
Engineer 

P.W.D. 
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accordance with and in the manner prescribed and under the supervision of the 
Executive Engineer in the event of the contractor failing or neglecting to commence 
execution of the said rectification work within the period prescribed therefore in the 
said notice and/or to complete the same as aforesaid as required by the said notice, 
the Executive Engineer get the same executed and carried out departmentally or by 
any other agency at the risk on account and at the cost of the contractor. The 
contractor shall forthwith on demand pay to the Govt. the amount of such costs, 

charge and expenses sustained or incurred by the Government of which the certificate of 
the Executive Engineer shall be final and binding on the contractor, Such costs, charges 
and expenses shall be deemed to be arrears of land on the contractor failing or neglecting 
to pay the same on demand as a foresaid without prejudice to any other rights and 
remedies of the Government the same may be recovered from the contractor as arrears of 
land revenue. The Government shall also be entitled to deduct the same from any amount 
which may then be payable or which may thereafter become payable by the Government 
to the contractor either in respect of the said work or from the amount of security 
deposited retained by Government. 

 
Clause 21. The contractor shall supply at his own cost all material (except such special materials 

if any as may in accordance with the contract, be supplied from the………stores), plant, 
tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary works 

Contractor to 
supply plant, 
ladder, 
scaffolding 
etc. 

requite or proper for the proper execution of the work, whether, in the original, altered 
or substituted from, and whether included in the specification or other documents 
forming part of the contract or referred to in the conditions or not and which may be 
necessary for the purpose of satisfying or complying with the requirement of the 
Engineer-in-charge as to any matter as to which under these conditions he is entitled to 
be satisfied, or which he is entitled to require together with the carriage therefore to and 
from the work. The contractor shall also supply without charge the requisite number of 
person with the means and materials necessary for the purpose of setting out works and 
counting, weighing and assisting in the measurement or examination at any tie and from 
time to time of the work or the materials, failing which the same may be provided by the 
Engineer-in-charge at the expense of the contractor and the expenses may be deduced 
form any money due to the contractor under the contract or from his security deposit or 
the proceeds of sale there of the or of a sufficient portion therefore .The contractor shall 
provide all necessary fencing and lights required to portion the public from accidents and 
shall also bound to bear the expand to defense of every suit, action of other legal 
proceeding, that may be brought by person for injury sustained owing to neglect of the 
above precautions, and to pay any damages and cost which may with consent of the 
contractor be paid for compromising any claim by any such person. 
List of machinery in contractor’s possession & which they propose to use on the 
works should be submitted along with the tender. 

 

Clause:-21(A) The contractor shall provide suitable scaffolds and working platforms gangways 
and stairways and a shall comply with the following regulations in connections therewith. 
a) Suitable scaffolds shall be provided for workmen for all works the can not be safely 

done from a ladder or y other means. 
b) A scaffold shall not be constructed taken down or substantially altered except 
i) Under the supervision of a competent send responsible persons: and 
ii) as far as possible buy competent workers processing adequate experience in this kind 

of work 
c) All scaffolds and appliances connected there with and ladders shall. 
i) Be of sound material 
ii) Be of adequate strength having regard to the loads and strains to which they will be 
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subjected, and 
iii) Be maintained improper condition. 
d) Scaffolds shall be so constructed that no part thereof can be displaced inconsequence 

of normal use. 
e) Scaffolds shall not be over-loaded-and s for as practicable the load shall be evenly 

disrupted. 
 
 

Before installing lifting gear on scaffolds special precautions shall be taken to ensure 
the strength and stability of the scaffold. 
Scaffold shall be periodically inspected by the competent person. 
Before allowing a scaffold to be used by his workmen the contractor shall, whether the 
scaffold has been erected by is workmen or not, take steps to insure that it complies 
fully with the regulations here-in specified. 
Working platform, gangways stairways shall. 
i) Be so constructed that no part there of can sag unduly of unequally. 
ii) Be so constructed and maintained having regarded to the prevailing conditions as to 

reduce as far as practicable risks of persons tripping or slipping and 
iii) Be kept free from any unnecessary construction. 
f) He case of working platform, gangways, working places and stairways at height 

exceeding 3 meters. 
i) Every working platform and every gangway shall be closely boarded unless other 

adequate measures are taken to ensure safety. 
ii) Every working platform and gangway shall have adequate width and. 
iii) Every working platform, gangway, working places and stairway shall be suitably 

fenced. 
Every opening in the floor of a building or in a working platform shall except for the 
time and to the extent required to allow the excess of persons or the transport or shifting 
of materials be provided with suitable means to percent the fall of persons or materials. 
When person are employed on roof where there is a danger of falling from a height 
exceeding 3 meters suitable precautions shall be taken to percent the fall of persons or 
materials. 
Suitable precautions shall be taken to percent persons being struck by articles which 
might fall from scaffold or other working places. 
Safe means of access shall be proceed to all working platforms and other working 
places. 
The contractor(s) will have to make payment to the laborers as per minimum wages 
Act. 

 
Cause 21B:- The contractor shall comply with the following regulations as regards the testing 

application to be used by him:- 
a) Hosting machine and rankle including their attachments, anchorages and 

support shall 
i) Be If good mechanical construction, sound material and adequate strength and 

free form patent defect. 
And 

 
ii) Be kept in good repair and in good working order. 

b) Every reputed in heisting or lowering materials or as a means of suspension shall 
be of suitable quality and adequate strength and free from patent defect. 
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c)  Hosting machine and tackle shall be examined and adequately tested after 
erection on the site and before use and be re-examined in posited at intervals to be 
prescribed by the Government. 

d) Every chain, ring, hook shackle swivel and pulley block used in hoisting or 
lowering materials or as means of suspension shall be periodically examined. 

e) Every crane driver or hoisting appliance operator shall be properly qualified. 
f) No person who is below the age of      years shall be in control of any hoisting 

machine, including any scaffold which, or give signals to the operator. 
g) In the case of every hoisting machine and of every chain, ring, hook swivel pulley 

block used in hosting or lowering or as means of suspension the safe working load 
shall be as curtained by adequate means. 

h) In the case of hosting machine having a variable safe working load each safe working 
load and the conditions under which it is applicable shall be clearly indicated. 

i) Every hosting machine and all gear referred to in proceeding regulation shall be 
plainly marked with the safe working load. 

j) No part of any hosting machine or of any gear referred to in regulation (g) above shall 
be loaded beyond the safe working load except from the purpose of testing. 

k) Motors gearing transmissions, electric wiring and other dangerous part or hosting 
appliances shall e provided with such means as will reduces to minimum and the risk 
of the accidental descent of the loads. 

l) Hoisting appliances shall be provided with such means as will reduce to minimum and 
the risk of the accidental descent of the load. 

m) Adequate precaution shall be taken to reduce to a minimum the risk of any part of a 
suspended load. 

Clause22.:- The contractor shall not set fire to any standing jungle, trees brushwood or grass without 
a written permit from the Executive Engineer. When such permit is given and also in al 

Pleasure for 
prevention of 
tire. 

cases when destroying cut or dug up trees, brushwood grass etc. by fire; the contractor 
shall take the necessary measure to percent such fire spreading to or otherwise 
damaging surrounding property. The contractor shall make his own arrangements for 
finking water for the labor employed by him. 

 

Clause23:- Compensation for all damages done intentionally or unintentionally by contractor’s labor 
whether in or enwound the limits of Government property including any damage 

Liability of 
contractor for 
any damage 
done in or 
outside work 
side. 

caused nay the spreading of fire mentioned in clause 22 shall be estimated the engineer- 
in charge subject to the decision of the Superintending Engineer on compensation on 
demand failing which, the same will be recovered from the contractor as damages in the 
manner prescribed in clause 1 or deducted by the Engineer-in-charge from any sums 
that may be due or become due from Government to contractor under this contract or 
otherwise. 
The contractor shall near the expenses of defending ay action or other legal proceeding 
that ay be brought by any persons for injury sustained by him owing to neglect of 
precautions to percent the spread of fire and he shall pay any damages and cost that 
may bane awardees by the court on consequence. 

 

Clause:-24.:- The employment of female labors on works in neighbor-hood of soldiers’ barracks 

Employment of 
female labour. 

should be avoided as far as possible. 

Clause25:- No work shall e dine on a Sunday without the sanction in writing of the Engineer-in- 

Work on Sunday. charge. 
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ntitled to  

Clause26:-The contract shall not be assigned or subject without the sanction in writing of the 

Work not to 
sublet. 

 
Contract may 
be recanted 
and security. 

Engineer-in-charge and if the contractor shall assign or subject his contract, or attempt so 
to do or become insolvent or commence any composition with his creditors, or attempt so 
to do or if bribe, gratuity, gift, Loan, perquisite reward or advantage, pecuniary or 
otherwise shall either directly or indirectly bat given, promised or offered by the 
contractor or any of his servant or agents to any public officer to person in the employ of 
Government in any way relating to his office or employment, or if any such officer or 
person shall become in any we directly or indirectly interested in the contract, the 
Engineer-in-charge may thereupon by notice in writing rescind the contract, and the 
security deposit of the contractor shall thereupon stand forfeited and he absolutely at the 
disposal of Government and the same consequences shall ensure as if the contract had 
been rescinded under clause3 hereof and in addition the contractor shall not be e 
recover of be paid for any work therefore actually performed under the contract. 

Clause:-27:-All payable buy a contractor by way of compensation under any of these 
conditions shall be considered as a reasonable compensation to be applied to 
the use of Government without reference to the actual loss or damages 
sustained, and whether any damage has not been sustained. 

 
 

Clause28:- In the case of tender by partners, any change in the constitution of a firm 
shall be forthwith notified by the contractor to the Engineer-in-charge for his 
information. 

 
Clause29:-All works to be executed under the contract shall be executed under the 

direction and subject to the approval in all respects of the Superintending 
Engineer of the circle for the time being, who shall be entitled to direct at 
what point or points and in what manner they are to bone commenced and 
from time to time carried on. 

 
Clause30:- (1) Except where otherwise specified in the contract and subject to the 

powers delegated to him by Government under the code, rules then in force, 
the decision of the Superintending Engineer of the circle for the time being 
shall be final conclusive, and binding on all parties to contract upon all 
question relation to the meaning of the specification, designs, drawings and 

Deposit forfeited 
for subletting it 
without approval 
or for bribing a 
public officer or 
if contractor 
becomes 
insolvent. 

Sum payable by 
way of compen- 
sation     to     be 
considered  as 
reasonable com- 
pensation 
without reference 
to actual loss. 
Changes in the 
constitution   of 
form to be 
notified. 

instructions here in before mentioned and as to the quality or workmanship or 
materials used on the work, or as to any other question claim, right matter, or 
thing whatsoever if any way arresting of or relating t the contract designs 
drawings specification s estimates, instructions, orders, or these conditions or 
otherwise concerning the works, of the execution, of failure to execute the 
same whether arising during the progress of the work, of after the completion 
or abandonment thereof. 

 
(2) The contractor may within thirty days of receipt by him of any order 
passed by the Superintending Engineer of the circle as aforesaid appeal 
against it to the Chief Engineer concerned with the contract, work or project 
provided that. 

a) The accepted value of the contract exceeds Rs.10 Lacks (Rs. Ten Lacks) 

b) Amount of claim is not less than 1.00 Lacks. (Rs. One Lacks) 

3) If the contractor is not satisfied with the order passed by the Chief Engineer 
as aforesaid, the contractor may within thirty days of receipt by him of any 
such order, appeal against it to the concerned Secretary, Rural Road 

Direction and 
control of the 
Superintending 
Engineer. 
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Development Department, Superintending Engineer/ Chief Engineer is not 
frivolous and that there is some substance in the claim of the contractor as 
would merit a detailed examined and decision by the standing committee shall 
put up to the standing committee at Government level for suitable decision. 

(Vide P.W. Circle No. CAT-1086-CR-110/Bldg. 2 Dt.7-5-86) 

Clause 31:- The contractor shall obtain from the departmental store, all stores and articles 
of European or American manufacture which may be required for the work, or 
any part thereof or in making up any articles required therefore or in 
connection there-with unless he has obtained permission in writing from the 
Engineer-in-charge to obtain such stores and articles elsewhere. The value of 
such stores and articles as may be supplied o the contractor by the, Engineer- 
in-charge will be debited to the contractor in his account at the rates shown in 

 
 
 
 
 
 
 

To be obtained 
from the 
Government. 

the schedule, in form A attached to the contract and if they are not entered in the said 
schedule, they shall be debited to thin at cost price which for the purpose of this 
contract shall include the cost of carriage and other expenses, whatsoever which shall 
have been incurred in obtaining delivery of the same at the stores aforesaid. 

 
Clause 32:-When the estimate on which a tender is made includes lumps sums in respect of parts of 

the work the contractor shall be entitled to payment in respect of the items of work 

Lump sums in 
estimates. 

involve or the part of the work in question at the same rates as ate payable under thesis 
contract for each item, or if the part of the work inquisition is not in the opinion of the 
Engineer-in-charge capable of measurement, the lump sum amount entered in the 
estimate and the certificate in writing of the Engineer-in-charge shall be final and 
conclusive against the contractor with regard to any sum or sums payable to him under 
the provision of this clause. 

 

Clause 33:- In the case of any class of work for which there is no such specification as is mentioned 
in rule 1 such work shall be carried out on accordance with the divisional specification 

Actions where 
no 
specifications. 

and in the event of there being no divisional specification, then in such code the work 
shall be carried out in all respects in accordance with all instructions and requirements 
of the Engineer-in-charge. 

 

Clause 34:- The expression ’works’ or work where used in these conditions shall unless there be 
Definition of 
work. 

something in the subject of context repugnant to such construction, be construct to 
mean the work or works contracted to be executed under or in virtue of the contract, 
whether temporary or permanent and whether original altered substituted of additional. 

 

Clause 35 :- The percentage referred to in the tender shall be deducted from/ added to the gross 
amount of the bill before deducting the value of an stock issued. 

Contractor’s 
percentage 
whether 
applied to net 
or gross 
amount of bill. 
Refunded of 
quarry fees and 
royalties. 

 
 
 

Compensation 
under 
workmen’s 
compensation 

 
Clause 36 :- All quarry feed, royalties, octopi dues and ground rent for stacking materials, 

of any should be paid by the contractor, who will, however, be entitled to a refund 
of such of the charges as per permissible under rules, on obtaining a certificate 
from the Engineer-in-charge that the materials were required for use on Govt. 
work. 

 
Clause 37 :-The contractor shall be responsible for and shall pay any compensation to his 

workmen payable under the workman’s compensation Act 1923 (VIII of 1923) 
(hereinafter called the side Act) for injuries caused to the workmen. If such 
companion is Act on behalf of the contractor, it shall be recoverable by Government 
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from the contractor under sub-section (2) of the said section, such compensation 
shall be recovered in the manner laid down in clause I above. 

 
Clause 37(a):- The contractor shall be responsible for and shall pay the expenses of 

providing medical aid it any workmen who may suffer a beadily injury as a result of 
an accident if such expenses are incurred by Government the same shall be 
recoverable from the contractor forthwith and be deduced without prejudice to any 
other remedy f Govt. from any amount due or that may become due to the contractor. 

 
Clause 37 (B) :- The contractor shall provide all necessary personal safely equipment and first aid 

apparatus available for the persons employed on the side and shall maintain the 
same in condition suitable for immediate use at any time and shall comply with 
following regulation in connection there with. 

a) The workers shall be required to use the equipment so provided by the 
contractor and the contractor shall take adequate steps to ensure proper 
use of the equipment by those concerned. 

b) When work is carried on in proximity to any place there is a rash or 
drawing all necessary equipment shall be provided and kept ready for 
use and all necessary steps shall taken for he prompt rescue of any 
person in danger. 

c) Adequate provision shall be meds for prompt first aid treatment of all 
injuries like to be sustained during the course of the work. 

 
Clause 37 (C):- The contractor shall duly comply with the provisions of the Apprentices 

Act 1961 (lll of 1961) the rules made there under and the orders that may e 
issued from time to time under the act the side rules and on his failure of 
neglect to do so he shall be subject t al the liabilities and penalties and 
penalties provided by the said Act and said rules. 

 

Clause 38 (1):-Quantities in respect of the several items shown in the tender are 
approximate and no revision in the tendered rate shall be permitted in 
respect of any of the items so long as, subject to any special provision 
contained in the specifications prescribing a different percentage of 
permissible variation in the quantity of the item does not exceed the tender 
quantity by more than 25 percent and so long as the value of the excess 
quantity beyond this limit at the rate of the item specified in the tender is not 
more than Rs.5000/- 
2) The contractor shall if ordered in writing by the Engineer to do so, also 
carry out any quantities in excess of the limit mentioned above in sub clause 
(i) hereof on the same conditions as and in accordance with their 
specifications in the tender and at the rates (i) derived from the rates entered 
in the current schedule of rates and in the absence of such rates (ii) at the 
rate prevailing in the market. The said rates being increased or decreased as 
the case may be by the percentage which the total tendered amount bears to 
the estimated cost of the work as put to tender based upon the current 
schedule of rates applicable for the year in which the tender were invited 
(for the purpose of operation of this clause this cost shall be work out from 
the SOR prevailing at the time of acceptance of the tender for ----------------- 
Rs. ). 
3) Claims arising out of reduction in the tendered quantity of any item 
beyond 25% will be governed by the provision of clause 15 only when he 
amount of such reduction beyond 25 percent at the rate of the item specified 

 
 
 
 
 
 
 

 
Claim of 
quantities 
entered in the 
tender or 
estimates. 
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in the tender is more than Rs.5000/- (The Clause is not applicable to extra 
items) 

 
Clause 39:-The contractor shall employ any famine, convict or other labor of a particular 

kind or class if ordered in editing to do so by the Engineer in-charge. 
 

Clause 40:- No Compassion shall be allowed for any delay caused in the starting of the 
work on account of accusation of land or on the case of clearances works on 
account of any delay in accounting t sanction of estimates. 

 
 

 
Employment 
of famine 
labour etc. 

 

Clause 41:- No compensation shall be allowed for any delay in the execution of the work on account 
of water, standing in borrows pits or compartments. The rates are inclusive for hard of 
cracked soil. Excavation in mud, soil, water standing in borrow pits and no claim for an 
extra rate shall be entertained unless of otherwise expressly specified. 

Clause 42:- The contractor shall not enter upon or commence any portion of work except with the 

Entering upon 
of commencing 
any portion of 
work. 

written authority and instructions of the Engineer-in-charge or of the subordinate in 
charge of the work. Failing such authority the contractor shall have no claim to claim to 
ask for measurements of or payments for work. 

Clause 43:- i) No contractor shall employ any person who is under the age of 14 years. 
ii) No contactor shall employ /any donkeys or other animals with breeching of string or 

Minimum age 
of persons 
employed the 
employment 
of donkeys 
and for other 
animals and 
the payment 
of fair wages. 

thin rope. The breeching must be at least three inches wide and should be of tape 
(Newer). 
iii) No animal suffering from sores, lameness or emaciation or which is immature shall 
be employed on the work. 
iv) The engineer –in-charge or his Agent is authorized to remove from the work any 
person or animal found working which does not satisfy these conditions and no 
responsibility shall be accepted by Government for any delay caused in the completion 
of the work by cash removal. 
v) The contractor shall pay fair and reasonable wages to the workmen employed by 
him, in the contract undertaken by him. In the event of any dispute arising between the 
contractor and his workmen on the grounds that the wages paid are not fair & 
reasonable, the dispute shall be referred without delay to the Executive Engineer who 
shall decide the same. The decision of the Executive Engineer shall be conclusive and 
binding on the contractor but such decision shall not in any way affect the conditions in 
the contract regarding the payment to be made by Government at the sanctioned tender 
rates. 
vi) Contractor shall provide drinking water facilities to the workers similar ammeters 
shall be provide the workers engaged on large work in urban areas. 
vii) Contractor to take precaution against accidents which takes place on account labor 
using loose garments while working near machinery. 

Clause 44:- Payment of contractors shall be made by Cheque drawn on any treasury within the 
decision convenient to them proceeds the amount exceeds Rs. 10 Amounts not 

Method of 
payment. 
Acceptance 
of conditions 
compulsory 
before 
tendering the 
work. 
Employment 
of scarcity 
labour. 

exceeding Rs. 10 will be paid in cash. 

Clause 45:- Any contractor who does not accept these conditions shall not be allowed to 
tender for works. 

Clause 46:- If Government declares a states of scarcity or famine t exist in any village 
situated within 10 miles of the work, the contractor shall employ upon such 
parts of the work, as are suitable for unskilled labor, any person certified to 
him by the Executive Engineer or by any person to whom the Executive 
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Engineer may have delegated this duty in writing to be in need of relief and 
shall be bound t pay to such person wages not below the minimum which 
government may have fixed in this behalf. Any disputes which may arise in 
connection with the implementation of this clause shall be decided by the 
Executive Engineer whose decision shall be final & binding on the 
contractor. 

Clause 47:- The price quoted by the contractors shall not in any case exceed the control price, if any 
fixed by Govt. or reasonable price which it is permissible for him to him to charge a 
private purchaser for the same class and description, the controlled price of price 
permissible under Hoarding and profiteering Ordinances, 1948 as amended from time 
to time if the price quoted exceeds the controlled price or the permissible under 
Hording and Profiteering Prevention Ordinance, the contractor will specifically 
mention this fact in his tender along with the reasons for quoting such higher prices. 
The purchaser at his discretion will in such case exercise the right of 
revising the price at any stage so to conform with the controlled price on the 
permissible under the hoarding and profiteering presentation ordinance, this 
discretion will be exercised without prejudice to any other action hat may be 
taken against the contractor. 

 

Clause 48 :- The tendered rates shall be inclusive of all taxes, rates and cases and shall 
also be inclusive of the tax livable in respect of works contract under the 
precision of the Maharashtra sales tax on transfer of property in good 
involved in the execution of works contract Act, 1985 (Maharashtra Act 
XIX of 1985). 

48.1  (a) The rates quoted by the contractor shall be rates excluding sales Tax and 
all other taxes but shall include GST that the contractor will have to pay for 
the performance of this contract. 

(b) As per Govt. of Maharashtra Finance Department, Marathi Circular No.GST-
2017 /¯ÖÏ.  Îú.81/  úxüÖ¬ÖÖ-Ö-1Mantralaya Mumbai-32 dated 19/08/2017 

Bidder shall quote his rate considering the provision covered under GST 
act 2017. 

(C) Provisional amount of GST @ 2% i.e. 1% C.G.S.T. + 1% S.G.S.T. will be 
deducted at source(TDS) after Maharashtra goods and service act 2017. 

 
Clause 49:- In case of materials that may remain surplus with the contractor from those 

issued for the work contracted from the date of ascertainment of the 
materials nail district g surplus will be taken as the date of sale for the 
purpose of sales tax will be recovered on such sale. 

 
Clause 50:- The contractor shall employ at least 80 percent of the total number of 

unskilled labors to employed by him on the said work form out of the 
persons ordinarily residing in the district in which site of the said work is 
located. 
not available, the contractor shall in the first instance employ such number 
of persons as is available and thereafter may with precious permission in 
writing of the Executive Engineer-in charge- of the said work, obtain the 
rest of the requirement of unskilled labour from outside district. 

 
Clause 50A:- The contractor shall employ the unskilled labour to be employed by him on 

the work only from locally available labour and shall give preference to 

Maharashtra Act 
XIX of 1985, 
clause regarding 
turnover tax vide 
P.W.D. circle 
No.CAT/1086/C 
R-330 building-2 
Dt. 10th June 
1987. 



36 

Signature of Contractor 
Engineer 

No. of Corrections Executive 

 

 

those persons enrolled under Maharashtra Government Employment and 
Self Employment Department’s Scheme. 
Provided, however that if the required unskilled labour are not available 
locally, the contractor shall in the first instance employ such number of 
person as is available and thereafter may with previous permission, in 
writing of the Executive Engineer-in-Charge of the said work, obtain the 
rest of requirement of unskilled the labour from outside the above scheme. 

 
Clause 51:- Wages to be paid to the skilled and unskilled laborers engaged by the 

contractor. 
The contractor shall pay the labors skilled and unskilled according to 

the wages prescribed by the minimum wages Act of 1948 applicable to the 
area in which the work of the contract is located. 

The contractor shall comply with the provision of the apprentices 
Act 1961 and the rules and orders issued the under from to time to time if he 
fails to do so his failure will be a breach of the contract and the 
superintending Engineer, may in his discretion, cancel the contract the 
contractor shall also be liable for any pecuniary leanest arising on account of 
any violation by him of the provision of Act. The contractor shall pay the 
labors skilled and unskilled according to wages prescribed by minimum 
wages Act applicable to the area in which the work lies. 

 
 
 

Clause 52:- All amounts whatsoever which the contractor is liable to pay to the Government in 
connection with the execution of the work including the amount payable in respect of 
(i) materials and or stores supplied/ issued hereunder by the Government to the 
contractor (ii) here charges in respect of heavy plant, machinery and equipment given 
on hire by the Government to the contractor for execution by him of the work and / or 
on which advanced of the land revenue and the Government may without prejudice to 
any other rights and remedies of the Government recover the same from the contractor 
as arrears of revenue. 

 
Clause 53:- The contractor shall duly comply with all the provisions of the contract labor 

(Regulation and Abolition) Act, 1970 (37of 1970) and the Maharashtra contract labor 

P.W. Department 
No. CAT/1284 
(120)/building-2 
dated 14-08-85. 

Regulation and Abolition rules 1971 as amended from time to time and all other 
relevant statutes and statutory provisions concerning payment of wages particularly to 
workman employed by the contractor and working on the site of the work. In particular 
the contractor shall pay wages to each worker employed by him on the site of the work 
at the rates prescribed under the Maharashtra contract labor (Regulation and Abolition) 
Rules 1971 If the contractor fails or neglects to pay wages at the said rates or makes 
short payments and the Government makes such payment of wages in full or part 
thereof less paid by the contractor as the case may be the amount so paid by the 
Government to such workers shall be deemed to be arrears of land revenue and the 
Government shall be entitled to recover the same as such from the contractor or deduct 
same from the amount payable by the Government to the contractor hereunder of from 
the amount payable by the Government to the contractor hereunder or from any other 
amounts payable to him by the Government. 

 

Clause 54:- The contractor shall engage apprentices such as bricks layer, carpenters, wiremen, 
plumber as well as black-smith as recommended by the state Apprenticeship deviser 
Director of Technical Education, Dhobi Talav, Bombay-1 on the construction work. 
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Government of Maharashtra Education Department No. TSA-5170/T-56689 date7-7-72 
 

Clause 55:-Government of Maharashtra P.W.D.(Resolution N0. CAT1086/CR-243/K/Building-2 
Bombay-32 date 1-9-87) 

A) The anti-malaria and other health measures shall be as directed by the joint director 
(Malaria and Filarial) of Health Services, Pune. 

B) Contractor shall see that mosquitozenic conditions are not created so as to keep vector 
population to minimum level. 

C) Contractor shall carry out anti-malaria measures in the are as per guidelines prescribed 
under national malaria Eradication Programmed and as directed by the joint director 
(M&F) of Health services, Pune. 

D) In case of default in carrying out prescribed anti-malaria measures resulting increase in 
malaria incidence, contractor shall be liable to pay Government on anti-malaria 
measures to control the situation in addition to fine. 

E) Relation with public authorities: the contractor shall make sufficient arrangements for 
draining away the salvage water as well as water coming from the bathing and washing 
places and shall dispose of this water in such a way as not to cause any musicale. He 
shall also keep the premise clean by employing sufficient of sweepers. 
The contractor shall comply with all rules, regulations, bye laws and direction given 
from time to time by any local or public authority connection with this work and shall 
pay fees or charges which are livable on him without any extra cost to Government. 
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SCHEDULE “A” 
Schedule showing (approximately) the materials to be supplied from the ------------------ 

stores for work contract to be executed and preliminary and ancillary works and the rates at 
which they are to be charge for. 

 
 

Particulars 
 

Quantity 
Rates at which the material will be 

charged to the contractor 
 

Place of 
Delivery  

Unit 
In Figure  

In Words Rs. Ps. 
       

  Nil    
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CHAPTER 8 

ADDITIONAL GENERAL CONDITIONS AND SPECIFICATION 
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20 Safety Code 

21 Payments 

22 Handing over of work 
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 23 Claims    

24 Procurement of R.C.C. pipes 

25  

 
 
 
 

1. ADDITIONAL GENERAL CONDITIONS AND SPECIFICATIONS 
Shall apply as additional specifications and conditions, unless otherwise 

already provided for contradictorily elsewhere in this contract. 
 

2.  INDEMENITY:- 
The contractor shall indemnity the Government against all actions, 

suits claims and demands brought or made against him in respect of anything 
done or committed to be done by the Contractor in execution of or in connection 
with the work of this contract and against any loss or damage to the Government 
in consequence of any action or suit being brought against the Contractor for 
anything done or committed to be done in the execution of the work of this 
contract. 

 
3. DEFINITIONS:- 
Unless excluded by or repugnant to the context. 
a) The expression “Government” as used in the tender papers shall mean the 

Public works irrigation and Housing Department of the Government of 
Maharashtra. 

b) The expression “Chief Engineer” as used anywhere in the tender papers shall 
mean an Chief Engineer or the Government of Maharashtra who is 
designated as such. 

c) The expression “Superintending Engineer-in-charge” as used in the tender 
papers shall mean officer of Superintending Engineer’s rank (by whatever 
designation he may be known) under whose control the work lies for the time 
being. 

d) The expression “Superintending Engineer-in-charge” as used in the tender 
papers shall mean the executive Engineer-in-charge of the work for time 
being. 

e) The expression “Contract” as used in the tender papers shall mean the 
successful tendered whose tender has tender has been accepted, and who has 
been authorized to proceed with the work. 

f) The expression “contract” as used in tender papers shall mean the deed to 
contract together with its original accompaniment and those latter 
incorporated in it by mutual consent. 

g) The expression “Plant” as used in the tender papers shall mean every 
temporary and necessary of considered necessary by the Engineer to 
executed, construct, complete and maintain the works and used in altered, 
modified, substituted & additional work ordered in time and the manner 
herein provided and all temporary materials and special and other articles of 
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appliances of every sort, kind and description whatsoever intended or used 
thereof. 

h) “Drawings” shall mean the drawings referred to in the specifications and any 
modifications of such drawings approved in writing by Engineer and such 
other drawings as may from time to time be furnished or approved in writing 
by the Engineer. 

i) “Engineer’s representative” shall mean as assistant of the Engineer notified 
in writing to the contractor by the Engineer. 

j) ‘Provisional sum’ of Provisional lump sun shall mean lump sum including by 
Government in tender documents and shall represent the estimated value of 
work for which details are not available at the time of issue of tender 

k) ‘Provisional items shall mean items for which approximate quantities have 
been included in. the tender documents 

l) The ‘site’ shall mean the lands and / or other places, on under-in or through 
which the work is to be executed under the contract including any other lands 
or places, which any be allotted by Government or used for the purpose of 
contract 

m) The ‘Work’ shall mean the works  to  be executed in  accordance with the 
Contract or part (s) there of as the case may be and shall include all extra or 
additional, altered or submitted works as required for performance of the 
Contract 

n) The “Contract sum” shall mean the sum for which the tender is accepted 
o) The accepting “Authority” shall mean the sum for which the tender is 

accepted. 
p) The “Day” shall mean a day 24 hours from midnight to midnight irrespective 

of the number of hours worked in any-day in the weeks 
q) “Temporary work” shall mean all temporary works of every kind required in 

or about the execution, completion, or maintenance of the works. 
r) “Urgent works” shall moan any measure which, in the opinion of the 

Engineer-in-charge become necessary during the progress of the works to the 
works to obviate any risk or accident of failure or which become necessary 
for security of the work or the persons working, thereon. 

 
Where the context sp requires, words importing the singular only also include 
the plural and viewer 

 
Heading and marginal notes, if any, to the general conditions shall not be 
deemed to form part there of or taken into consideration in the interpretation or 
construction there of the contract. 
Wherever there is mention of “Schedule of rates” of the Division or simply 
D.S.R. in this tender it will be taken to mean as the Schedule of rate of 
Divisional in whose jurisdiction the work lies.” 

 
4. ERRORS OMISSION AND DISCREPANCIES:- 

 

a) In case of errors, omissions and for disagreement between written and scaled 
dimensions on the drawing or between drawing and specification etc. the 
following order of preference shall apply. 
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i) Between actual scaled and written dimensions or descriptions on a drawing the 
latter shall be adopted. 

ii) Between the written or shown description or dimension in the drawing and 
corresponding one in the specifications, the latter shall apply. 

iii) Between the quantities shown in schedule of quantities and those arrived at 
from the drawings the latter shall be preferred. 

iv) Between the written description of the item in the schedule of quantities and 
the detailed description in the specifications of the same items, the later shall 
be adopted. 

b) In case of discrepancy between percentage rate quoted in figures and words, 
the lower of the two will be considered for acceptance of tender. 

c) In all case of omissions and or doubts or discrepancies in the dimensions or 
description of any item of specification, a reference shall be made to the 
Executive Engineer 

d) The special provision in detailed specification and wording of any item shall 
again precedence over corresponding contradictory provision (if any) in the 
Standard Specifications of Public Works Department Hand Book where 
reference to such specification is given without reproducing the details in 
contract. 

 
 

5.  AGENT AND WORK ORDER BOOK:- 
The contractor shall himself manage the work or engage an authorized all 

time agent on the work capable of managing and guiding the work and 
understanding the specifications and contract conditions. A qualified and 
experience. Engineer-in charge considers this is essential for the work & so 
directs contractors. He will take orders as will be given by the Executive 
Engineer or his representative and shall be responsible for carrying them out. 
This agent shall not be his representative and shall be responsible for carrying 
them out. This agent shall not be changed without prior intimation to the 
Executive Engineer and his representative on the work site the contractor shall 
supply to the Engineer the details of all supervisory and other staff employed by 
the Contractor and notify changes when made and satisfy the Engineer regarding 
the quantity and sufficiency of the staff, thus employed. The Engineer will have 
the unquestionable right to ask for changes in the quality and numbers of 
Contractor’s supervisory staff and to order removal from work of any of such 
staff. The Contractor shall comply with such staff and to order removal from 
work of any of such staff. The Contractor shall comply with such orders and 
effect replacements to the satisfaction of the Engineer. 

 
6. SETTING OUT:- 

 

i) ROAD WORKS:- 
 The contractor shall establish working bench marks in the area soon after 
taking possession of the site. The reference Bench mark for the area shall be as 
indicated in the Contract Documents. The working bench marks/shall be at the 
rate of four per KM and also at or near all drainage structures, over bridge and 
underpasses. The working bench marks / levels should be got approved from the 
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Engineer Checks must be made on these bench marks every month and 
adjustments if any got agreed with the Engineer and recorded. An up to date 
record of all bench marks including approved adjustment, if any shall be 
maintained by the contractor and also a copy supplied to the Engineer for his 
record. 

 
 The lines and levels of formation, side sloes, drainage, carriageways and 
shoulders shall be carefully set out and frequently checked, care being taken to 
ensure that correct gradients and cross sections are everywhere obtained. 

 
 In order to facilitate the setting out of the works, the centre line of the 
carriageway or highway must be accurately established by the contractor and 
approved by the Engineer. It must then be accurately referenced, in a manner 
satisfactory to the Engineer, every 50m intervals in plain and roiling terrain and 
20m intervals in hilly terrain and in all curve points as directed by the Engineer, 
with marker pegs and change boards set in or near the fence-line and a schedule 
of reference dimension shall be prepared and supplied by the contractor to the 
Engineer. These markers shall be maintained until the work reach finished 
formation level and are accepted by the Engineer. 

 
 On construction reaching the formation level stage the centre line shall 
again be set out by the contractor and when approved by the Engineer shall be 
accurately referenced in a manner satisfactory to the Engineer by marker by 
marker pegs set at the outer limits of the formation. 

 
 No reference pegs or marks shall be moved or withdrawn without the 
approval of the Engineer and no earthwork or structural work shall be 
commenced until the centre line has been referenced. 

 
 The contractor will be the sole responsible party for safeguarding all 
survey movements, bench marks, beacons etc. The Engineer will provide the 
contractor with data necessary for the setting out of the centre line. All 
dimensions and levels shown on the drawings or mentioned in documents 
forming part of issued under the contract shall be verified by the contractor on 
the site and he shall immediately inform the Engineer of any apparent errors of 
discrepancies in such dimensions or levels. The contractor-shall after or in 
connection with the setting out of the centre line, survey the terrain along the 
road and shall submit to Engineer for his approval a profile along the road 
centerline and cross sections at intervals as required by the Engineer. 

 
 After obtaining approval of the Engineer, work on earthwork can 
commence and the profile and cross sections shall form the basis for 
measurement and payment. The contractor is responsible for checking that all 
the basic traverse points are in place at the commencement of the contract and if 
any are missing, or appear to have been disturbed, the contractor shall make 
arrangements to re-establish these points. 

A’ survivor Files* containing the necessary data will be made available 
for this purpose, if in the opinion of the Engineer, design modifications of the 
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centre line or grade are advisable, the Engineer will issue detailed instructions to 
the contractor and the contractor and the contractor shall perform the 
modifications in the field, as required and modify the ground levels on the cross 
sections accordingly as many times as required. There will be no separate 
payment for any survey work performed by the contractor. The cost of these 
services shall be considered as being included in the cost of the items of work in 
the bill of Quantities. 

 
 The work of setting out shall be deemed to be part of general works 
preparatory to the execution of work and no separate payment shall be made for 
the same. 

 
ii) SETTING OUT FOR (BRIDGE WORKS) :- 

Immediately on receipt of the work order, the contractor shall at his own 
expense clean the site and take up a provisional and final setting out and lining 
out of the work under the supervision of his responsible representative and shall 
provide necessary material, labour, tools, instruments etc. required for the same. 

One tentative abutment location will be indicated by Engineer-in-charge 
and the center line or the bridge shall be defined by him. The contractor will then 
have to fix up the location of the adjusted. Once the final location of abutments 
is so finalized, it wills the contractor’s responsibility to line out and locate the 
remaining foundations. 

The contractor shall be responsible for true and proper setting out of the 
works and for the correctness of the positions, level dimensions and 
arrangements of all parts of works and for providing all necessary instruments 
appliances and labours in connection there with at his own cost. Officers may 
assist the contractor in proper setting out. Government instruments may be 
allowed to be used for setting out of work, for any errors arise in regard to levels 
or dimensions or alignment of any part of the work, rectification thereof on 
being required to do so, will be carried out by the contractor at his cost, unless 
such errors are based on incorrect date, supplied in writing by the Engineer or his 
authorized representative in which case the expensed of the rectification shall be 
refunded by Government. 

The checking of any setting out or checking of levels by the Engineer or 
his authorized reprehensive shall not in any way relieve the contractor of his 
responsibility for the correctness there of the contractor shall carefully protect 
and preserve all bench marks site rails, pegs and other things used in setting out 
of works. 

 
RESPONSIBILITIES FOR LEVEL AND ALIGNMENT:- 
The contractor shall be entirely and exclusively responsible for the 

horizontal and vertical alignment the levels and correctness of every part of the 
work and shall rectify effectual any errors or imperfections there in, such 
rectifications shall be carried out by the contractor at his own cost, when 
instruction are issued to the effect by Engineer-in-charge. 

 
7. LEVELING INSTRUMENTS:- 
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If measurements of items of the work are based on volumetric 
measurement calculated form levels taken before and after construction of the 
item, a large number of leveling staves, tapes etc. in required numbers may case 
delay in measurements and the work. The contractor will have therefore to keep 
sufficient number of these readily available at site. 

 
8. AUTHORITIES OF THE-ENGINEER IN CHARGE’S 
REPRESENTATIVE:- 

The duties of the representative of the Engineer-in-charge are to watch 
and supervise the work and to test and examine any material to be used or 
workmanship employed in connection with the works. 

The Engineer-in-charge may from time to time, in waiting delegate to his 
representative any powers and authorities vested in the Engineer-in-charge and 
shall furnish to the contractor a copy of all such delegations of powers and 
authorities. Any written instruction of approval given by the representative of the 
Engineer-in-charge to the contractor within the terms of such delegations (but 
not otherwise) shall bind the contractor and the department as though it had been 
given by the Engineer-in-charge, provide always as follow: 

Failure of the representative of the Engineer-in-charge to disapprove any 
work or materials shall not prejudice the power of the Engineer-in-charge 
thereafter to disapprove such work or materials and so order the putting down, 
removal or breaking up thereof. 

 
9.  CO-ORDINATION:- 

When several agencies for different sub-works of the project are to work 
simultaneously on the project site, there must be full co-ordination and co- 
operation between different contractors to ensure timely completion of the whole 
Project smoothly. The scheduled dates for completion specified in each contract 
shall therefore, be strictly adhered to Each contractor any make his independent 
arrangement for water, power, housing etc. if they so desire On the other hand 
the contractors are at liberty to mutual agreement in this behalf and make joint 
arrangements with the approval of the Engineer, No single Contractor shall take 
or cause to be taken any steps or action that may cause, disruptions discontent, or 
disturbance of work, Labour or arrangement etc. of other Contractor in the 
Project localities. Any action by any contractor which the Engineer in his 
unquestioned discretion may consider as infringement of the above code, would 
the Engineer in his unquestioned discretion may consider as infringement of the 
above code, would be considered as a breach of the Conditions and shall be dealt 
with as such. 

 
In case of any dispute, disagreement between the contractors the 

Engineer’s decision regarding the co-ordination, co-operation and facilities to be 
provided by any the contractors shall be final and binding on the contractors 
concerned and such a decision or decisions shall not vitiate any contract nor 
abortive the contractor (s) of his / their obligation under the contract not consider 
for the grant for any claim or compensation. 

 
10. QUARRIES :- 
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 No. Government quarries are available / with this department. The 
contractor(s) shall have to arrange the same he / themselves. 
 The quarrying operations snail is. Carried out by the Contractor with 
proper equipment such as compressors, jack-hammers drill bits, explosives etc. 
and sufficient number of workmen shall be employed so as to get required out 
turn. 
 The contractor shall carry out the works in the quarries in conformity with 
all the rules and regulations already laid down or that may be laid down from 
time to time by Govt. Any cost incurred by Governments due to non compliance 
of any rules or regulations or due to damages by the Contractor shall be the 
responsibility of the Contractor. 

The Engineer-in-charge or his representative shall be give full facilities by 
the Contractor for inspection at all times of the working of the quarry records, 
maintained the stocks of the explosives and detonators etc., so as to enable him 
to check that the working records and storage are all in accordance with the 
relevant rules. The Engineer-in-charge or his representative shall at any time be 
allowed to inspect the work buildings and equipment at the quarters. 
 The Contractor shall maintain at his own cost the books, registers etc. 
required to be maintain under the relevant rules and regulations and as directed 
by the Engineer-in-charge These books shall be open for inspection at all times 
by the Engineer-in-charge or his representative and the Contractor shall furnish 
the copies or extracts or books or registers as and when required. 
 All quarrying operations shall be carried out by the contractor in 
organized and expeditions manner, systematically and with proper planning. The 
Contractor shall engage linked blaster and adopt electric blasting and/or any 
other approved method which would ensure complete safely to all the men 
engaged in the quarry and its surrounding. The Contractor shall himself provide 
suitable magazines and arrange to procure and store explosives etc. as required 
under the rules at his own cost. The designs and the location of the magazine 
shall be got approved in advance from the Chief inspector of Explosives and the 
rules and regulations in this connection as laid down by the Chief Inspector of 
Explosive from time to time shall be strictly adhered to by the Contractor. It is 
generally experienced that it takes time to obtain the necessary license for 
blasting and license for storage of materials from the concerned authorities the 
contractor must therefore take timely advance action for procuring all such 
licensor so that the work progress may not be hampered. 
 The approached to the quarrying place from the existing public roads 
shall have to be arranged by the Contractor at his own cost ant the approaches 
shall be maintained by the Contractor at his own cost till the work is over. 
 The quarrying operations shall be carried out by the Contractor to the 
entire satisfaction of the Engineer-in-charge and the development of the quarry 
shall be made efficiency so as to avoid stage of stones. Only such stones are of 
the required quality shall be used on the work. Any stone which is in the opinion 
of the Engineer-in-charge, not in accordance with the specification or of required 
quality will be register at any time at the quarry or at the site of work. The 
rejected stones shall not be used on the work and such rejected materials shall be 
removed to the place shown at the Contractor’s cost. 



47 

Signature of Contractor 
Engineer 

No. of Corrections Executive 

 

 

 Since all stones quarried from Government quarry (it made available) by 
the Contractor including the excavated over burden are the property of the Govt. 
No stones or earth shall be supplied by the Contractor to any other agencies or 
works are allowed to be taken away for any other works. All such surplus 
quarried materials not required for work under this contract shall be the property 
of the Govt. and shall be handed at the spots indicated by the Engineer-in- 
charge. The Contractor will be entitled to the refund or royalty if any paid by 
him for such quantity handed over to Govt. for which necessary certificate will 
be issued by Executive Engineer as per usual procedure If however, the 
Government does not require such surplus material, the contractor may be 
allowed dispose off or use such materials elsewhere with prior written 
permission of the Engineer-in-charge. Leaving off a quarry face of opening of a 
new quarry face shall be done only on the approval of the Engineer-in-charge. 
 Quarrying permission will have to be directly obtained by the Contractor, 
from the Collector of the District concerned for which purpose the department 
will render necessary assistance. All quarry fees royalty charges, octroi duties, 
ground rent for stacking materials etc. if any to be paid, shall be paid directly by 
the Contractor as per rules in force. The Contractor will however be entitled to a 
refund of part of such charges as are admissible Under rules as maintained 
elsewhere in this contract, after obtaining a certificate from the Engineer-in- 
charges that material where required for use on Government works. 
 The Contractor will be permitted to erect at his own risk and cost at the 
quarry site if suitable vacant space in government area is available for the 
purpose, his won structures for stores, offices, etc. at places approved by the 
Engineer-in-charge. On completion of the work the contractor shall remove all 
the structure erected by him and restore the site to its original condition. 
 The contractor shall not use any land in the quarry either for cultivation or 
for any other purpose except, that required for breaking or stacking or 
transporting stones. 

 
11.  TREASURE-TROVE :- 

In the event of discovery by the contractor or his employees, the during 
progress of the work of any treasure,’ fossils, minerals’ or any other articles of 
value or interest, the contractor shall give immediate intimation thereof to the 
Engineer and forthwith hand over to the Engineer such treasure or things which 
shall be the property of Government. 

 
12.  EXPLOSIVE :- 

The contractor shall at his own expense construct and maintained proper 
magazines if such are required for the storage of explosives for use in connection 
with the work and such magazine being situated, constructed and maintained in 
accordance with the Government Rules applicable in the behalf. The contractor 
shall at his own expenses obtain such license of licenses may be necessary for 
storing and using explosives. Not with standing that the location etc. or storage 
of explosives are approved by the Engineer, the Government, shall not be 
incurring any responsibility whatever in connection with storage and use of 
explosives on the site or any accident or occurrence what so ever in connection, 
there with, all operations in or for which explosive are employed being at the 
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risk of the contractor and upon his sole responsibility and the contractor here by 
gives to Government an absolute indemnity in respect thereof. 

 
13.  DAMAGE BY FLOODS OR ACCIDENTS :- 

The contractor shall take all precaution against damage by floods or like 
or from accident etc. No compensation will be allowed to the contractor shall be 
liable to make good at his cost any plant or material belonging to the 
Government lost or damaged by flood or from any other case which is in his 
charge. 
14.  POLICE PROTECTION :- 

For the Special Protection of camp and of the Contractor work, the Dep’t. 
Will help the contractor as for as possible to arrange for such protection with 
concerned authorities, if so required by the Contractor in writing. The full cost of 
such protection shall be borne by the contractor. 

 
15.  TRAFFIC REGULATION FOR ROAD WORKS :- 

 Unless separately provided for in the contract. The Contractor shall 
have to make all necessary arrangement for regulating traffic, day & night during 
the period of construction to the entire satisfaction of the Engineer. This includes 
the construction and maintenance to diversions if necessary. The contractor shall 
have to provide necessary caution boards, barricades, flags, lights and watchmen 
etc. so as to comply with the latest Motor Vehicles rules and regulation and for 
traffic safely and he shall be responsible for all claims from accidents which may 
arise due to his negligence whether in, regulating the traffic or in stacking 
materials on roads, or due to any other reasons. 

 The Contractor shall at all times carry out the work on the road in 
the manner creating least in interference to the flow of traffic, while consistence 
with the satisfactory execution of the same, for all works involving 
improvements to the existing road, the contractor shall, in accordance with the 
directives of the Engineer-in-charge, provide and maintain, during the execution 
of work a passage for traffic, either along or part of the existing carriageway 
under improvement or along a temporary diversion constructed close to the road. 

 
 TRAFFIC REGULATION FOR BRIDGES AND C.D. 

WORKS :- 
It is to clearly understood that whatever work carried out by the 

Contractor for construction of diversion road including earthwork, W.B.M. 
bituminous surface dressing R.C.C. pipe drains etc. will be paid for only once if 
due to flow of traffic, due to floods or do to any other cause, this diversion road 
and for the R.C.C. drain gets damaged it shall be repaired and maintained by 
the contractor in good condition till completion of the whole work at his own 
expenses. 

 
16.   SUPERVISION AND INSPECTION OF WORKS AND QUALITY 
CONTROL :- 

 SUPERVISION :- 
The contractor shall either himself supervise the execution of the works or 

shall appoint the competent agent approved by the Engineer-in-charge to act on 
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his behalf. If in the opinion of the Engineer-in-charge, the contractor has himself 
no sufficient knowledge and experience of receiving instruction or cannot give 
his full attention to the works, the contractor shall at his own expenses employ as 
his accredited agent a qualified Engineer approved by the Engineer-in-charge 
orders given to the contractor’s agent shall be considered to have the force as if 
there had been given to the contractor himself, if the contractor fails to appoint 
suitable agent as directed by Engineer-in-charge, the Engineer-in-charge shall 
have full power to suspend the execution of the work until such date a suitable 
agent is appointed and the contractor shall be responsible for the delay so caused 
to the works and the contractor shall be entitled for any compensation on this 
behalf. 

 
 INSPECTION :- 

The contractor shall inform the Engineer-in-charge in writing when any 
portion of the work is reedy for inspection giving him sufficient notice to enable 
him to inspect the same without effecting the further progress of the work. The 
work shall not be considered to have been completed in accordance with the 
terms of the contract until the Engineer-in-charge shall have certified in writing 
to the effect / approval of materials or workmanship or approval of part of the 
work during the progress of execution shall not bind the Engineer-in-charge or in 
any way affect him even to reject the work which is alleged to be completed and 
to suspend the issue of his certificate of completion. Until such alteration and 
modification or reconstruction have been effected to his satisfaction. 

The contractor shall provide at his cost necessary ladders and such 
arrangements as to provide necessary facilities and assistance for proper 
inspection of all parts of the work at his own cost. 

 
17. INITIAL MEASUREMENT FOR RECORD :- 

Where, for proper measurement of the work. It is necessary to have an 
initial set of levels or other measurements taken, the same as recorded in the 
authorized field book or measurement book of Government by the Engineer or 
his authorized representative will be signed by the contractor who will be 
entitled to have a true copy of the same made at his cost. Any failure on the part 
of the contractor to get such levels etc. recorded before starting the work will 
render him liable to accept the decision of the Engineer as to the basis of taking 
measurement. Difficult or impossible without first getting the same jointly 
measured by himself and the authorized representative of the Executive 
Engineer. The record of such measurements on the Government side will  be 
signed by the contractor and he will be entitled by have a true copy of the same 
made at his cost. 

 
18. SAMPLES AND TESTING OF MATERIAL :- 

i) All materials to be issued on work shall be got approved in advance 
from the Engineer-in-charge and shall pass the test and / or analysis required by 
him which will be :- 

a) As specified in the specification for the items concerned and / or 
b) I.S.I. Specifications (whichever and wherever applicable) or 
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c) Such recognized specifications acceptable to Engineer-in-charge as 
equivalent there to or in absence of such authorized specifications. 

d) Such requirement test and / or analysis as may be specified by the 
Engineer-in-charge in order of precedence given above. 

ii) The contractor shall at his risk and cost make all arrangements & / or 
shall provide for all such facilities as the Engineer-in-charge may require for 
collecting preparing required number of samples for tests or for analysis at such 
time & to such place or places as may be directed by the Engineer and bear all 
charges & cost of testing. Such samples shall also be deposited with the Engineer-
in-charge. 

iv) The constrictor shall no be eligible for any claim or compensation 
either arising out of any delay in the work of due to any corrective measures 
required to be taken on account of and as a result of testing of the materials. 

v) The contractor or his authorized representative will be allowed to 
remain present in the departmental laboratory white testing samples furnished by 
him. However the results o all the tests carried out in the departmental laboratory 
in the presence or absence of the contractor or his authorized representative will 
be binding on the contractor. 

vi) The contractor shall at his own set up laboratory to carry out the 
routine tests of materials which are to be used on the work. The test will have to 
be carried out either in his field laboratory or in an approved laboratory. In case 
tests are carried out in field laboratory, at least 50% tests should be carried out in 
nearest quality control laboratory of the Department. 

vii) In case of materials procured by the contractor, testing as required by 
the codes and specifications shall be arranged by him at his own cost. Testing 
shall be done in the presence of authorized representative of the Engineer-in- 
charge at the nearest approved laboratory. If additional tasting other than as 
required by specification is ordered, the testing charges, shall be borne by the 
Department, if the test results are satisfactory and by the contractor if the same 
are not satisfactory. 

viii) In case of materials supplied by the Government, if the contractor 
demands certain testing, the charges there of shall be paid by the contractor if the 
testing results are satisfactory and by the department if the same are not 
satisfactory. 

 
19) CHANGES OF CEMENT CONTENT ETC. :- 

The tendered rates for any item, involving the use of cement, shall apply 
to the quantity of cement specified for the mix for the item in the specification. If 
for any reasons except those required for compensating the deficiencies, in the 
components, the cement content and properties are altered by the Engineer 
(Engineer-in-charge) at any time or from tie to time the tendered rates for that 
properties item and quantity or quantities, shall be duly enhanced or reduced 
only to account for the addition or reduction in cost of the cement content from 
that laid down in the specification at the rates specified in the schedule ‘A’ of the 
contract pause 10% to cover all other incidental charges whatsoever likewise if 
any additives compounds water proofing materials etc. are ordered by Engineer 
to be added to the mortar or concrete, no extra rate shall be payable for this 
change which shall be carried out as per directions of the Engineer-in-charge, 
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provided cost of such additives etc. is borne by Government or these are 
supplied free of cost contractor at site by Government. 

 
20. MEDICAL AND SANITARY ARRANGEMENTS TO BE PROVIDED 
FOR LABOUR EMPLOYED IN THE CONSTRUCTION BY THE 
CONTRACTOR:- 

 

a) The contractor shall provide an adequate supply of portable water for 
the use of labours on work and in camps. 

b) The contractor shall construct trench or semi permanent latrines for 
the use of the laborers, Separate latrines shall be provided for men and 
women. 

c) The contractor shall build sufficient number of huts on a suitable plot 
of land for use of the Labourers according to the following 
specifications. 

 
1. Huts of Bamboos and grass may be constructed 
2. A good site not liable to submergence shall be selected on high ground 

remote from jungle but well provided with trees, shall be chosen 
wherever it is available. The neighborhood of tank, jungle, grass or 
woods should be particularly avoided Camps should not be established 
close to large cuttings of earth work. 

3. The lines of huts shall have open spaces of at feast ten yards between 
rows. When a good natural site cannot be procured, particular 
attention should be given to the drainage. 

4. There should be no over crowing. Floor space at the rate of 30 Sq Ft. 
per head shall be provided. Care should be taken to see that the huts 
are kept clean and in good order. 

5. The contractor must find his own land and if he wants Government 
land, he should apply for it and pay assessment for it, if made 
available by Government. 

6. The contractor shall construct a sufficient number of bathing places. 
Washing places should also be provided for the purpose of washing 
clothes. 

7. The contractor shall make sufficient arrangements for draining away 
the surface and sewage water as well as water from the bathing and 
washing places and shall dispose off this waste water in such way as 
not to cause any nuisance. 

d) The contractor shall engage a Medical Officer with a traveling 
dispensary for a camp containing 5. Or more persons if there is no 
Govt. or other private dispensary situated within 8 kilometers from the 
camp. In case of emergency the contractor shall arrange at his cost for 
transport for quick medical help to his sick worker. 

e) The contractor shall provide the necessary staff for effecting a 
satisfactory drainage system & cleanliness of the camp to the 
satisfaction of the Engineer. At least one sweeper per 200 persons 
should be engaged. 
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f) The assistant Director of Public Health shall be consulted be fore 
opening a labour camp and his instruction on matters such as water 
supply, sanitary conveniences, the camp site accommodation and food 
supply shall be followed by the contractor, 

g) The contractors shall make arrangements for all anti-malaria – 
measures to be provided for the Labour employed on the work. The 
anti-malaria measure shall be provided as directed by the Assistant 
Director of Public Health. 

 
 
 

21.  SAFELY CODE ;- 
Suitable Scaffolds shall be provided for workmen for all works that 

cannot safely be done from the ground from solid construction except such short 
period work as can be done safely from ladders. When ladder is used an extra 
mazdoor shall be engaged for holding the ladder and If the ladder is used for 
carrying materials as well, suitable footholds and handholds shall be provided on 
the ladder shall be given an inclination not steeper than 1 to 4 ( 1 horizontal and 
4 vertical ). 

Scaffolding of staging more than 3.25m above the ground of floor, swing 
or suspended from an overhead support or erected with stationary supports, shall 
have a guard rail properly attached bolted, braced and otherwise assured at least 
1m high above the floor a platform of such scaffolding or staging and extending 
along the entire length of the outside and ends there of with only such openings 
as may be necessary the delivery of materials, such scaffolding or staging so 
fastened as to prevent it from swaying from the building or structure 

Working platform, gangways, and stairways shall be so constructed that 
they do not sag unduly or is more than 3.25m above ground level or floor level. 
If shall be closely boarded, have adequate width and suitable fenced as described 
in 2 above. 

Safe means of access shall be provided to all working platform and other 
working places Every ladder shall be securely fixed. No portable single ladder 
shall be over 9m in length, width between side rails in a rung ladder shall is no 
case be less than 30cms for ladders up to and including 3m length for longer 
ladders this width shall be increased at least 6 mm for each additional 30 Cms. of 
length. Uniform step spacing shall not exceed 30 Cms. 

Adequate precaution shall be taken to prevent danger from electrical 
equipments. No materials on any of the site shall be stacked or placed as to cause 
danger or inconvenience to any person or the public. The contractor shall 
provided all necessary fencing and lights to protect public from accidents and 
shall be bound to bear expenses of defense or every suit, action or other 
proceedings at law that may be brought by any person for injury sustained owing 
to neglect of the above precaution and to pay damages and costs which may be 
awarded in any such suit action or proceedings to any such person or which may 
with the consent of the contactor, to be paid to compromise any claim by any 
such person. 

EXCAVATION AND TRENCHING :- 
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All trenches, 1.5 meters or more in depth, shall at all times be supplied 
with at least one ladder for each 30 meters in length or fraction thereof, Ladder 
shall be extended from bottom of trench to at least 1 meter above surface of the 
ground, sides of a trench which is 1.5 meters or more in depth shall be stepped 
back to give suitable slope, or security held by timber branching. So as to avoid 
the danger of sides collapsing Excavated materials shall not be placed with 1.3 
meters of edge of trench or half of depth or trench whichever is more. Cutting 
shall be done from top to bottom under no circumstances shall undermining or 
undercutting be done. 
DEMOLITION :- 

Before any demolition work is commenced and also during the process of 
the work, 
a) All roads and open areas adjacent to the site shall either be closed or 

suitably protected. 
b) No electrical cable or apparatus which is liable to be a source of danger or 

a cable or apparatus used by operator shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to person employed 

from risk or fire or explosion or hooding. No floor, roof or other part or 
building shall be so overloaded with debris of materials as to render it 
unsafe. 

 
All necessary personal safely equipments as considered adequate by the 

Engineer-in-charge are available for use of persons employed on the site and 
maintained in condition suitable for immediate use and contractor shall take 
adequate step to ensure proper use of equipment by those concerned. 
a) Workers employed on mixing asphaltic materials cement end lime 

mortars concrete shall be provided with protective footwear and 
protective goggles. 

b) Those engaged in handing any materials which is injurious to eyes shall 
be provided with protective goggles. 

c) Those engaged in welding works shall be provided with welder’s 
protective eye shields. 

d) Stone breakers shall be provided with protection, goggles and protective 
clothing and seated at sufficiently safe intervals. 

e) When workers are employed in sewers and manholes which are in use, 
the contractor shall ensure that manhole covers are opened and manholes 
are ventilated at least for an hour before workers are allowed to get into 
them. Manholes opened shall be cordoned off with suitable railing and 
provided with warnings signals or boards to prevent accident to public. 

f) The contractor shall not employ, men below the age of 18 and women on 
the work of painting with products containing lead in any from wherever 
man above the age of 18 are employed on the work of lead paining the 
following precautions shall be taken. 

i)  No Paint containing lead or lead product shall be used by used except in 
the 
form of paste or readymade paint. 

ii)  Every rope used in hoisting or lowering materials or as means of 
suspension 
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shall be of durable quality and of adequate strength and free from potent 
defects. 

iii)  Overalls shall be supplied the contractor to workman and adequate 
facilities shall be, provided to enable working painters to wash during 
and on cessation of work. 

g) When work is done near and place where there is risk of drowning all 
necessary equipment hall be provide and kept ready for use ad all 
necessary steps taken for prompt rescue of all injuries likely to be 
sustained during the course the course of the work. 

a) These shall be of good mechanical construction, sound materials and 
adequate strength and free from potent defects and shall be kept in good 
repair and in good working order. 

ii) Every rope used in hoisting or lowering materials or as a means of suspension 
shall be of durable quality and of adequate strength and free from potent 
defects. 

b) Every crane driver pre-hoisting appliance operator shall be property qualified 
and no person under the age or 21 years shall be in charge of any hoisting 
machine including any scaffolding. 

c) In case of every hoisting machine and of every chain ring hook shackle 
ownel and pulley block used in hosting of lowering or as means of 
suspension safe working load shall be ascertained by adequate means. Every 
hoisting machines and all gear referred to above shall be plainly marked with 
safe working loads. 

 
In case of hoisting machine having a variable safe working load, each safe 

working load and conditions under which it is applicable shall be clearly 
indicated. No part of any machine or of any gear referred to above in this 
paragraph shall be loaded beyond safe working load except for the purpose of 
testing. 

d) In case of departmental machines safe working load shall be notified by the 
Engineer-in-charge. As regards contractor machines the contractor shall 
notify safe working load of each machine to the Engineer-in-charge 
whenever, he brings it to site of work and get it verified by the Engineer-in- 
charge. 

 
Motors, gearing, transmission, electric wring and other dangerous parts of 
hoisting appliances shall be provided with such means as will reduce to the 
minimum the risk of accidental descent of load. Adequate precaution shall be 
taken to reduce to the minimum the risk of any part of a suspended load 
becoming accidentally displaced, when workers are employed. On electrical 
installations which are already energized insulating material wearing 
approved such as gloves, sleeves and coats as may be necessary shall be 
provided. Workers shall not wear any rings, watches any, carry keys of their 
materials which are good conductors of electricity. 

 
All Scaffolds, ladders, and other safety devices mentioned or described 
herein shall he maintained in a safe condition and no scaffold or equipment 
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shall be altered or removed while it is in use. Adequate washing facilities 
shall be provided at near places of work. 

 
These safety provisions shall be brought 10 the notice of all concerned 
display on a notice board at prominent place at the work spot Persons 
responsible ensuring compliance with the safety code shall be named than by 
the contractor. 

i) To ensure effective enforcement of the rules and regulations relating 
to safety precautions, arrangements made by the contractor shall be open to 
inspection by the Engineer-in-charge of his representatives and the inspecting 
officers. 

ii) Failure to comply with the provision hereunder shall make the 
contractor liable to pay to the Department as penalty an amount not 
exceeding Rs. 50/- for each default and decision of the Engineer-in-charge 
shall ho final and binding. 

Not with standing the above conditions 1 to 14 the contractor is not 
exempted from the operation of the order Act or rules in force. 

 
 

22. PAYMENTS ;- 
a) Running Bills:- 

Two payments in a month will be granted by the Engineer-in- 
charge if the progress is satisfactory Contractor should submit bills to the 
Engineer-in-charge in appropriate forms. 
b) Final Bills:- 

The contractor should submit final bill within one month after 
completion of work and the same will be paid within 3 months if it is I 
order. Disputed item and claims if any shall be excluded from the final 
bill and settled separately after later on. 

 
23. HANDING OVER OF WORK :- 

All the working and materials before finally taken over by Government 
will be the entire liability of the contractor for guarding. Maintaining and making 
good any damages of any magnitude. Interim payments made for such work will 
not alter this position. The handing over by the Contractor and taking over by the 
Executive Engineer or his authorized representative will be always in writing of 
which copies will go to the Executive Engineer or his authorized representative 
and the contractor, it is however understood that before taking over such work 
Government will not put into regular use as distinct from casual or incidental 
one, except as specifically mentioned elsewhere in this contractor or as mutually 
agreed to. 
24. CLAIMS :- 

Bills for extra work or for any claim shall be paid separately apart from 
the interim bill for the main work. The payment of bills for them main work 
shall not be withhold for want of decision on the extra or claims not covered in 
the appendices. 
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Claims for extra work shall be registered with 30 days of occurrence of 
the event. However bill for these claims including supporting data / details may 
be submitted subsequently. 
25. Procurement of R.C.C. Pipe :- 

The R.C.C. pipes required for the work shall be procured from the 
MSSIDC only. The payment toward providing and fixing NP2 / NP3 / NP4 
Pipes will be released only after the contractor submits the bills of MSSDC to 
authenticate that the pipes have been purchased from the MSSIDC. No payment 
towards the item of providing & laying of the pipe will be released in absence of 
the submission of requisite documents. 
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