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Affidavit is Must ( on Rs.500/- Stamp Paper) 
DECLARATION OF THE BIDDER 

Name of Work :- As per NIT 

Tender Amount :- 

I .................................................... age ...................................... address 
........................................ (Authorized signatory to sign the contract), hereby submit, vide this 
affidavit in truth, that I am the owner of the contracting firm ....................................... / 
authorized signatory and I am submitting the documents in envelope no.1 for the purpose of 
scrutiny of the contract. I hereby agree to the conditions mentioned below :- 
1. I am liable for action under Indian Penal Code for submission of any false / fraudulent 
paper / information submitted in envelope no.1. 
2. I am liable for action under Indian Penal Code if during contract period and defect liability 
period, any false information, false bill of purchases supporting proof of purchase, proof of 
testing submitted by my staff, subletting company or by myself, I will be liable for action 
under Indian Penal Code. 
3. I am liable for action under Indian Penal Code if any paper are found false / fraudulent 
during contract period and even after the completion of contract ( finalization of final bill ). 
4. I am not declared as a black listed contractor by government authority or semi government 
authority 
5. I/We hereby declare that I/We have made myself/ourselves thoroughly conversant 
with the sub-soil conditions, the local conditions regarding all materials (such as 
stone, murum, sand, etc.) and labour on which I/We have quoted my/our offer for 
above mentioned work. The specifications, conditions, bore results and lead of 
materials on this work have been carefully studied and understood by me/us before 
submitting this tender. I/We undertake to use only the best materials approved by the 
Executive Engineer, District Water Conservation Officer, Zilla Parishad (MI) Division Nashik 
or his duly authorised assistant, before starting the work and to abide by his decision. 

I/We hereby further declare that my/our tender is unconditional in every 
manner of whatsoever in nature. 

I/We hereby undertake to pay the labourers engaged on the work as per 
Minimum Wages Act, 1948 applicable to the zone concerned. 

I/We hereby declare that the documents uploaded by me/us for submission of 
tender are true and correct. If any of the document uploaded is found fake any time in 
the future, I/we shall be punishable under the law. 

 
TO BE FILLED BY THE Bidder 

 
1. Mobile Number for communication :- 
2. Telephone Number for communication :- 
3. Email ID for communication:- 
4. Postal Address of the agency :- 
5. PAN No:- 
6. Bank Account number of agency :- 
7. IFS CODE of the bank and Branch Name :- 
8. Sample Signature :- 

(Signature of contractor) 
(seal of company) 

 

Name and Signature of Contractor(s) / Power of attorney holder 
with complete addres 
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FORM B-1 
----------------------------------------------------------------------------------------------- 
PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 

----------------------------------------------------------------------------------------------- 
DEPARTMENT : RURAL DEVELOPMENT DEPARTMENT 
ORGANIZATION : ZILLA PARISHAD, NASHIK 
DIVISION : District Water Conservation Officer, Zilla Parishad (MI) Division ----
------------------------------------------------------------------------------------------- 

General Rules and Directions for the Guidance of Contractors. 

1. All works proposed to be executed by contract shall be 
notified in a form of invitation to tender pasted on a board 
hung up in the office of the Executive Engineer, and signed 
by the District Water Conservation Officer, Zilla Parishad (MI) Division, Nashik. 
This form will state the work to be carried out as well as 
the date for submitting and opening tenders and the time 
allowed for carrying out the work, also the amount of the 
earnest money to be deposited with the tender and the 
amount of security deposit to be deposited by the 
successful tenderer, and the percentage, if any, to be 
deducted from bills.   It will also state whether a refund of a 
quarry fees, royalties, dues and ground rents will be 
granted. Copies of the specifications,  designs  and 
drawings, estimated rates, scheduled rates and any other 
documents required in connection with the work shall be 
signed by the Executive Engineer for the purpose of 
identification and shall also be open for inspection by 
contractors at the office of the Executive Engineer during 
office hours. Detailed Tender notice inclusive of all above 
details shall also be published online on website 
http://mahatenders.gov.in. 
Where the works are proposed to be executed according to 
the specifications recommended by a contractor and 
approved by a competent authority on behalf of the 
Governor of Maharashtra such specifications with designs 
and drawings shall form part of the accepted tender. 

2. In the event of the  tender  being  submitted  by  a  firm,  it 
must be signed by each partner thereof, and in the  event of 
the absence  of  any  partner,  it shall be  signed his  behalf  by 
a person holding a  power of attorney authorizing him to do 
so. 

2.(a)  I)       The contractor shall be pay along with the tender the 
sum of Rs  as  and  by  way  of  earnest  money.  The 
contractor may pay the said  amount  by  uploading  along 
with the tender scanned copy of Demand Draft of any 
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Nationalised bank for the like amount in favour of the 
District Water Conservation Officer, Zilla Parishad (MI) 
Division Nashik. The said amount of earnest money shall 
not carry any interest whatsoever (Amended wide G. R. 
and C. Department’s corrigendum No. CAT1073/16967-D-3 
dated 14/5/1976) 

ii) In the event of his tender being accepted, subject to the 
provisions of sub clause (iii) below, the said amount  of 
earnest money  shall  be  appropriated  towards  the  amount 
of security deposit payable by him under conditions  of 
General Conditions of Contract. 

iii) If,  after  submitting  the  tender,  the  contractor  withdraws 
his offer, or modifies the  same  or if after the  acceptance of 
his tender the contractor fails or neglects to furnish the 
balance of security deposit without prejudice to any other 
right and power of the Government here under, or in law 
Government shall be entitled to  forfeit  the  full  amount  of 
the earnest money deposited by him. 

iv) In the event of his tender not being accepted, the amount 
of earnest money deposited by the contractor shall, unless 
it is prior thereto forfeited under the provision of sub- 
clause (iii) above, refunded to him on his passing receipt 
therefore, (Amended wide G.R. and C. Department’s No. 
CAT 1272/44277-C dated 3/3/1973) 

3. Receipts for payments made on account of any work, when 
executed by a firm, should  also  be  signed  by  all  the 
partners, except where the  contractors  are  described  in 
their tender as a firm, in which case the receipt  shall  be 
signed in the name of firm by one  of  the  partners  or  by 
some other person having authority to give  official receipts 
for the firm. 

4. Any person who submits a tender  shall  fill  up  in  the  BoQ 
file in the cell provided for the purpose stating at what 
percentage Excess or Less  the  rates  specified  in  Schedule 
“B” (memorandum showing items of work to be carried out) 
he is wiling to undertake the work. Only one rate\ or such 
percentage on all the  estimated  rates  /  Scheduled  rates 
shall be named. Tenders who propose any alteration in the 
works specified in the said form of invitation to tender, or 
in the time allowed for carrying out the work, or which 
contain any other condition, of any sort will be liable to 
rejection. No tender shall include  a  tender  for  more  than 
one works but if contractor who wish to tender two or more 
works, they shall submit separate tender for each. Tender 
shall have the name and number of the work to which they 
refer. 
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5. The Additional Chief Executive Officer and Executive 
Engineer or his duly authorised Assistant shall open 
tenders online and he will enter the amounts of the several 
tenders in a comparative statement in a suitable form. In 
the event of a tender being accepted, the contractor shall 
for the purpose of identification, sign copies of the 
specifications and other documents  mentioned in Rule  1. 
In the event of tender being rejected, the competent officer 
shall authorise the Treasury Officers Nationalised Bank 
concerned to refund the amount of earnest money 
deposited to the contractor making the tender, on  his 
giving a receipt for the return of the money. 

6. The officer competent to dispose  off the  tenders shall have 
the right of rejecting all or any of the tenders. 

7. No receipt for any payment alleged to have been made by 
contractor  in regard to any matter relating to his tender or 
the contract shall be valid and  binding  on  Government, 
unless it is signed by the Executive Engineer. 

8. The memorandum of wok to be tendered for  and  the 
schedule of material to be supplied by the Department and 
their rates shall be filled in and completed by the office of 
the  Executive  Engineer, before  the  tender form  is issued.  If 
a form issued to  an  intending  tenderer  has  not  been  so 
filed in and completed, he shall request the  said  office  to 
have this done before he completes and delivers his tender. 

9. All works shall be measured net by standard measure and 
according to the rules and customs of the Public Works 
Department and their rates shall  be  without  reference  to 
any local custom. 

10. Under no circumstance shall any contractor be entitled to 
claim enhanced rates for items in this contract. 

11. Every registered contractor should produce along with his 
tender certificate of registration as approved  contractor  in 
the appropriate class and renewal of such registration with 
date of expiry. 

12. All corrections and additions or pasted slips should be 
initialled. 

13. The measurements of work will be taken according to the 
usual methods in use in the Public Works Department and 
no proposals to adopt alternative methods will be accepted. 
The Executive Engineer’s, decision as to what is “the usual 
method in use in the Department” will be final. 

14. A tendering contractor  shall  furnish  a  declaration  along 
with the tender showing all works for which he had already 
entered into contract, and the value of work that remains 
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to be executed in each case on the date of submitting the 
tender. 

15. Every tenderer shall furnish along with the tender, 
information regarding the income-tax circle or ward of a 
district in which he is assessed to income  tax,  the  reference 
to the number of assessment year permanent Account 
Number PAN No.    

16. In view of the difficult position regarding the availability of 
foreign exchange, no foreign exchange would be released by 
the department for the purchase of plant and machinery 
required for the execution of the work contracted for 
(GCV/PWD/CFM/1058- 62517 dt. 26.09.1959) 

17. The contractor will have to construct shade for storing 
controlled and valuable materials issued to him under 
Schedule ‘A’ of the agreement, at the  work  site,  having 
double locking  arrangement.  The  materials  will  be  taken 
for use in the presence of the departmental person. No 
material will be allowed to be removed from the  site  of 
works. 

18. The contractors shall also give a list of machinery in their 
possessions and which they propose to use  on the  work in 
the form of Statement No. II. 

19. Successful tenderer will have to produce to the satisfaction 
of the accepting authority a valid and  current  licence 
issued in his favour under the provision of contract Labour 
(Regulation an abolition Act, 1973) before starting work, 
failing which acceptance of the tender will be liable for 
withdrawal and earnest money will be forfeited to 
Government. (Reference Government of Maharashtra, 
Irrigation and Power Department’s letter no. LAB 
1076/1181/666 E- (17), dated 8/9/1976. 

20. The contractor shall comply with the provision of the 
Apprentices Act 1961 and rules and orders issued  there 
under from time to time. If he fails to do so, his failure will 
be a breach of the contract and Executive Engineer / 
Additional CEO may in his  discretion  cancel  the  contract. 
The contractor shall also  be  liable,  for  any  pecuniary 
liability arising on account of any violation by him of the 
provisions of the Act. 

 
TENDER FOR THE WORKS 

In figures as well as 
in words 

1. I/We hereby tender for the execution, 
for the Government of Maharashtra 
(herein before and hereinafter referred 
to as ‘Government’) of the work 
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specified in the under written 
memorandum within the time 
specified   in   such   memorandum   at 

 

        Percent 
Below/above  the estimated rates 
entered in  Schedule  ‘B’ 
(memorandum showing items of work 

 
 
 
 
 
 
 
 
 

(a) If several sub- 
works are included 
they should be 
detailed in a 
Separate list. 

to be  carried out) and in accordance 
in all respects with the specifications, 
designs, drawings and instructions in 
writing referred to in Rule 1 hereof 
and in clause 12 of the annexed 
conditions of the contract and agree 
that when materials for the work are 
provided by the Government, such 
materials and the rate to be paid for 
them shall be as provided in Schedule 
‘A‘ hereto. 

(a)  General Description : 

(c) The amount of 
earnest money to be 
deposited shall  be 
in accordance with 
the provisions of 
paras 206  and207 
of the M.P.W. 
Manual. 

(b) 
(c) 
(d) 

 
(I) 

Estimated Cost 
EarnestMoney1 
% 
SECURITY 
DEPOSIT 
Cash (not less 
than the 
amount of 
earnest money) 
2.5% 

 
 

: Rs 
: . 

: Rs 
. 

: 
 

Rs    
. 

(d) This deposit 
shall be in 
accordance with 
paras 213 and 214 
of the M.P.W. 
Manual. 

(ii) To be deducted 
from current 
bills. 
2.5% 

:  Rs 
. 
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(e) This percent 
where no security 
deposit  is   taken, 
will vary from 5 
percent        to        10 
percent    according 
to the  requirement 
of the case where 
security deposit is 
taken see note 1 to 
clause 1 o 
conditions of 
contract. 
(f) Give Schedule 
where necessary 
showing dates by 
which the various 
items are to be 
complied. 

(e) Percentage, if any to be 
deducted from bills so 
as to make up the total 
amount required as 
security deposit by the 
time; half the work as 
measured by the cost is 
done. 

 
 
 
 

(f) Time allowed for the 
work from the date of 
written order to 
commence. 

:  5% 
 
 
 
 
 
 
 
 
 
 

  (09) 
Calendar 
Months. 
(Includin 
g 
Mansoon 
) 

2. I/we agree that the offer shall 
remain open for acceptance for a 
minimum period of 90 days from the 
date fixed for opening the same and 
thereafter until it is withdrawn by 
me/us by notice in writing duly 
addressed to the authority opening 
the tenders and sent by registered 
post AD or otherwise delivered at 
the office of such authority, DD no. 
And date or Deposit at call receipt 
No.    and date 
   in  respect  to  the  sum  of 
   ( 

 
  _)  representing  the  Earnest 
Money herewith forwarded. 
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The amount of earnest money shall 
not bear interest and  shall  be  liable 
to be forfeited to the Government, 
should I/we fail to (I) abide by the 
stipulation to keep the offer open for 
the period mentioned above or (ii) 
Sign and complete the contract 
documents as required by the 
Engineer and furnish the security 
deposit as specified in item (d) of the 
memorandum contained in 
paragraph 1 above within the time 
limit laid down in 
Clause (1) of the annexed General 
conditions  of  contract.  The  amount 
of earnest money may be adjusted 
towards the security deposit or 
refunded to me/us if so desired by 
me/us  in  writing,  unless  the  same 
or any part  thereof  has  been 
forfeited as aforesaid. 
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3. I/We secured exemption from 
payment of earnest money after 
executing the necessary bond in 
favour of the Govt., a true copy of 
which is enclosed herewith, should 
any occasion  for  forfeiture  of 
earnest money for this work  arise 
due to failure on my/our part to (I) 
abide by  the  stipulations  to  keep 
the offer open for the period 
mentioned above or (ii) sign and 
complete the contract documents & 
furnish security  deposit  as 
specified in item (d) of the 
Memorandum        contained in 
paragraph (1) above within the time 
limit laid down in clause (1) of the 
annexed General Condition of 
contract, the amount payable by 
me/us may, at the option of the 
Engineer, be recovered out of the 
amount deposited in lump sum for 
security exemption in so far as the 
same may extend in terms  of  the 
said bond and in the event of the 
deficiency out of any other moneys 
which are due to payable  to me/us 
by the Government under any other 
contract or  transaction  of  any 
nature whatsoever or otherwise. 
4. Should this tender be accepted 
I/We hereby agree to abide by and 
fulfil all the terms and provision of 
the conditions of contract annexed 
hereto so far as applicable, and in 
default thereof to forfeit and pay to 
Government the sums of money 
mentioned in the said conditions. 
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Receipt No.      Amount to  be  specified 
dated    from the in words and figures. 
Scheduled  Bank at 

in  respect  of  the 
sum  of  Rs.  * (in  Words 

 
 

 

  ) is 
herewith  forwarded   representing 
the earnest money  (a)  the  full  value 
of which is to   be   absolutely 
forfeited to   Government   should 
I/We not deposit the full amount of 
security deposit specified in the 
above memorandum, in the 
accordance with clause 1(A)  of  the 
said conditions of the contract 
otherwise   the   said   amount   of   Rs. 
    (In words _ _ 
  ) 
shall be refunded. 
Contractor : # 
Address :    

 Strike out (a) if no cash 
security deposit is to be 
taken. 

 
 
 
 
 
 
 
 
 
 
# Signature of contractor 
before submission of 
tender. 

Dated The day of 200 
(With ness) $       
Address      
(Occupation)   _ 
The above  tender  is  hereby 
accepted by  me  and  on  behalf  of 
the Governor of Maharashtra. 
Dated day of _ 2000 

$ Signature of witness to 
contractor’s signature. 

 
 
 
 

District Water Conservation Officer * Signature of the 

Zilla Parishad (MI) Division              by whom accepted. 
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CONDITIONS OF CONTRACT 
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Security Deposit 
PWD Resolution No. 
CAT/1087/CR- 
94/Bldg. 2, dated 
14/6/89 

Clause 1 : - The person / persons whose 
tender may be accepted (hereinafter 
called the contractor, which expression 
shall unless excluded by or repugnant to 
the contest include his heirs, executors, 
administrators, and assigns) shall (A) 
within 10 days if the Executive Engineer 
thinks fit to do so) of the receipt by him 
of the notification of the acceptance  of 
his tender deposit with the Executive 
Engineer in cash or Govt. Securities 
endorsed to the Executive Engineer, (if 
deposited for more than 12 months) of 
sum sufficient which will made up the 
full security deposit specified in the 
tender or (B) (Permit Government at the 
time of making any payment to him for 
work done under the contract to deduct 
such as will amount to “FIVE percent of 
all moneys so payable  such deductions 
to be held by Government by way of 
security deposit.”) Provided always that 
in the event of the contractor depositing 
a lump sum by  way of  security deposit 
as contemplated at (A) above, then and 
in such case, if the sum so  deposited 
shall lawful for Government at the time 
of making any payment to the contractor 
for work done under the contract to 
make up the full  amount  to  FIVE 
percent by deducting a sufficient sum 
from every such payment at last 
aforesaid until the full amount of the 
security deposit is made up. All 
compensation or other sums of money 
payable by the contractor to Government 
under the terms of his contract may be 
deducted from or paid by sale of 
sufficient part of his security deposit or 
from the interest arising there from, or 
from any sums which may be  due  or 
may become due by Government to the 
contractor under any other contract or 
transaction of any nature  on  any 
account whatsoever and in the event of 
his security deposit being reduced by 
reason 
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of any such deduction  or  sale  as 
aforesaid,  the  contractor  shall,   within 
ten days  thereafter,  make  good  in  cash 
or Government securities endorsed and 
aforesaid any sum or sums which may 
have been deducted from  or  raised  by 
sale of his security deposit or any part 
thereof. The security deposit referred to, 
when paid  in  cash  may,  at  the  cost  of 
the depositor, be converted into interest 
bearing securities provided that the 
depositor has expressly desired this in 
writing. 

Security Deposit The security deposit will not be accepted 
in forms of Insurance company bonds as 
per Government orders contained in No. 
CCM / PWD / CAT / CAT / 4250, dt. 
27/2/1956. 

PWD Resolution No. 
CAT / 1087 / CR-94 
/ Bldg. 2, Dtd. 
21/6/2004 

If the amount of  the  security  deposit  to 
be paid in a lump sum within the period 
specified at (A) above is not paid, the 
tender / contract already  accepted  shall 
be considered as  cancelled  and  legal 
steps taken against the contractor for 
recovery of the amounts. The amount of 
the security deposit lodged  by  a 
contractor shall be refunded along  with 
the payment of the final bill, if the date 
upto which the contractor has agreed to 
maintain the work in  good  order  is over. 
If such date is not over, only 0% amount 
of security deposit shall  be  refunded 
along with the payment  of  the  final  bill. 
In the event of the contractor failing or 
neglecting to complete rectification work 
within the period unto which the 
contractor has agreed to maintain the 
work in good order, then, subject to 
provisions of clauses 17  and  20  hereof 
the amount of Security  Deposit  retained 
by  Government  shall  be  adjusted 
towards the excess cost incurred by the 
department on rectification work. 
* Note : This will be the same 
percentage as that in the tender at (e) 
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Compensation for 
Delay 

Clause 2 : -  The  time  allowed  for 
carrying out the work as entered in the 
tender shall be strictly observed by the 
contractor and shall  be  reckoned  from 
the date on  which  the  order  to 
commence work is given  to  the 
contractor. The  work  shall  throughout 
the stipulated period of the contract be 
proceeded with all due diligence (time 
being deemed to the essence of the 
contract on the part of  the  Contractor) 
and the contractor shall pay as 
compensation an amount equal to one 
percent or such smaller amount as the 
Additional CEO  (whose  decision  in 
writing shall be final) may decide of the 
said estimated cost of the whole work for 
everyday that the work remains 
uncommented or unfinished after the 
proper dates And further to ensure good 
progress during execution of  the  work, 
the Contractor  shall  be  found,  in  all 
cases in which the time allowed for any 
work exceeds one month to complete. 
The programme for completion of work is 
attached in form  of  bar  chart  on  page 
No.  . The contractor is 
supposed to carryout the work and keep 
the progress as  per  bar  chart  on  page 
No. . The contractor should 
complete the work as per phase period 
given below, which is  arrived  from  the 
bar chart. 
25 % of the work in ** ¼ of the 
time. 
50 % of the work in ** ½ of the 
time. 
75 % of the work in ** ¾ of the 
time. 
Full work to be completed in    
calendar months (including monsoon) 
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** NOTE: - The  quantity  of  the  work  to 
be done within a particular time to be 
specified shall be fixed  and  inserted  in 
the blank space kept for the purpose  by 
the Officer competent to accept the 
contracts after taking into consideration 
the  circumstances  of  each  case  and 
abide by the programme of detailed 
process laid down by the Executive 
Engineer. 
The following proportion will usually be 
found suitable in ¼, ½, ¾ of the time 
Reasonable progress of earth work 1/6, 
½, ¾ of the total value of the work to be 
done. Reasonable progress of masonry 
1/10, 4/10, 8/10 of the total  value  of 
the work to be done. 
In the event of the Contractor failing to 
comply with these conditions he shall be 
liable  to  pay  as  compensation   an 
amount equal to one percent or such 
smaller amount as the Addi. Chief 
Executive Officer (whose decision in 
writing shall be final) may decide of the 
said estimated cost of the whole work for 
every day that the due quantity of work 
remains incomplete provided always that 
the total amount of compensation to be 
paid under the provisions of this clause 
shall not exceed 10 percent of the 
estimated cost of the work as  shown  in 
the tender. Additional Chief Executive 
Officer, Z.P., Nashik should be the final 
authority in this respect, irrespective  of 
the fact that tender is accepted by Chief 
Executive Officer / Additional Executive 
Officer/Executive Engineer or Assistant 
Engineer / Deputy Engineer. 
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Action when whole of 
security deposit is 
forfeited. 

Clause 3 :- In any case in which under 
any clause of this contract, the 
contractor shall have rendered himself 
liable to pay compensation amounting to 
the whole of this security deposit 
whether paid in one sum or deducted by 
instalment or in the case of 
abandonment of the work owing to 
serious illness or death of the contractor 
or any other cause the Executive 
Engineer, on behalf of the Governor of 
the Maharashtra, shall have power to 
adopt any of the following courses, as he 
may deem suited to the interest of the 
Government. 
a) To rescind the contract (for which 
rescission notice in writing to the 
contractor under the head of Executive 
Engineer shall be conclusive evidence) 
and in that case the security deposit of 
the contractor shall stand forfeited and 
be absolutely at the disposal of 
Government. 
b) To carry out the  work or  any part of 
the work departmentally debiting the 
contractor with the cost of the work, 
expenditure incurred on tools and plant, 
and charges on additional  supervisory 
staff including the cost of work-charged 
establishment employed for getting the 
unexecuted part of the work completed 
and crediting him with the value of the 
work done departmentally in all respects 
in the same rates as if had  been  carried 
out by the Contractor under the terms of 
his contract. The certificate of the 
Executive Engineer as to the costs and 
other allied expenses so incurred and as 
to the value of the work so done 
departmentally shall be final and 
conclusive against the contractor. 
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c) To order that the work of the 
contractor be measured unto and  take 
such part thereof as shall be unexecuted 
out of his  hands,  and  to  give  it  to 
another contractor to complete, in which 
case      all      expenses incurred on 
advertisement for fixing  a new 
contracting agency,  additional 
supervisory staff including the cost of 
work-charged establishment  and   the 
cost of the work executed by the new 
contract agency will be debited to the 
contactor and the value of the work done 
or executed through the new contractor 
shall be credited to the contractor in all 
respects and in the same manner and at 
the same rates as if it  had  been  carried 
out by the contractor under the terms of 
this contract. The certificate incurred as 
aforesaid for  or  in  getting  the 
unexecuted work done by the new 
contractor and as to  the  value  of  the 
work so done shall  be  final  and 
conclusive against the contractor. 
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In case the contract shall be rescinded 
under clause (a) above  the  contractor 
shall not be entitled  to  recover  or  be 
paid, any sum for any work therefore 
actually performed by him under this 
contract unless and until the Executive 
Engineer shall have certified  in  writing 
the performance of  the  such  work  and 
the amount payable to him in respect 
thereof and he shall  only  be  entitled  to 
be paid the amount so certified. In the 
event of either of the courses referred to 
in clause (b) or (c) being adopted and the 
cost of the work executed 
departmentally or through a new 
contractor and other allied expenses 
exceeding the value  of  such  work 
credited  to  the  contractors  the  amount 
of excess shall be deducted from any 
money due to the contractor, by 
Government under the contract 
otherwise howsoever or from his security 
deposit or the sale proceeds thereof 
provided, however, that contractor shall 
have no  claim  against  Government  even 
if the certified value of the work done 
departmentally or through a new 
contractor exceeds the certified cost of 
such work and allied expenses provided 
always that whichever of  the  three 
courses mentioned in clause (a), (b) or (c) 
is  adopted  by  the  Executive  Engineer, 
the contractor shall have no claim to 
compensation for any loss sustained by 
him by  reason  of  his  having  purchases 
or procured any  materials,  or  with  a 
view to the execution of work or the 
performance of the contract. 
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Action when the 
progress of any 
particular portion of 
the work i1 
s unsatisfactory 

 
 
 
 
 
 

Contractor remains 
liable to pay 
compensation if 
action not taken 
under clauses 3 & 4 

 
 
 
 
 
 
 
 
 
 
 

Power to take 
possession of or 
require removal of or 
sale contractor’s plant 

Clause 4 :- If the progress of any 
particular portion of the work 
unsatisfactory, the Executive Engineer, 
shall notwithstanding, that the general 
progress of the work is in accordance 
with the conditions mentioned in clause 
2, be entitled to take action  and  of 
clause 3(b) after giving the contractor 10 
days notice in writing. The contractor 
will have no claim for compensation, for 
any loss sustained by him owing to such 
action. 
Clause 5 :- In any case in which any of 
the powers conferred upon the Executive 
Engineer by clause 3 and 4 hereof shall 
have become exercisable and the same 
shall not have been exercised, the non 
exercise thereof shall not constitute a 
waving of any of the conditions hereof 
and such powers shall notwithstanding 
be exercisable in the event of any future 
case of default by the contractor for 
which under any clause hereof he is 
declared liable to pay compensation 
amounting to the whole of his security 
deposit and the liability of the contractor 
for past and future compensation shall 
remain unaffected. In the event of the 
Executive Engineer taking action under 
sub-clause (a) or (c) of clause 3, he may, 
if he so desires, take possession of all or 
any tools and plant, materials and stores 
in or upon the work of the site thereof or 
belonging to the contractor, or procured 
by him and intended to be used for the 
execution of the work or any part thereof 
paying or allowing for the same in 
account at the contract rates, or in the 
case of contract rates not being 
applicable at current market rates to be 
certified by the Executive Engineer 
whose certificate thereof shall be final. 
In the alternative the Executive Engineer 
may, 
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after giving notice in writing to the 
contractor or his clerk of the work, 
foreman or other  authorized  agent 
require him to remove such tools and 
plants, materials, or stores from the 
premises within a time to be specified in 
such notice, and in the event of the 
contractor failing to  comply  with  any 
such requisition, the Executive Engineer 
may remove them at the contractor’s 
expense or sale them by  auction  or 
private sale on account of the contractor 
and at his risk in all respects and the 
certificate  of  the  Executive  Engineer  as 
to the expense of  any such removal and 
the amount of the proceeds and expense 
of any such sale shall be final and 
conclusive against the contractor. 

Extension of time Clause 6 : – If the contractor shall desire 
an extension of  the  time  for  completion 
of work on the ground of his having been 
unavoidably hindered in its execution or 
on any other grounds he shall apply in 
writing to the Executive Engineer before 
expiration of the period stipulated in the 
tender or before  the  expiration  of  30 
days form the date of which he was 
hindered as aforesaid or on which the 
cause for asking for extension occurred, 
whichever is earlier and the Executive 
Engineer, or in the opinion of Additional 
Chief Executive Officer, Zilla Parishad as 
the case may  be  if  his  opinion,  there 
were reasonable grounds for granting an 
extension, grant such extension as he 
thinks  necessary  or   proper.  The 
decision  of  the  Executive  Engineer  in 
this matter shall be final. 
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Final Certificate Clause 7  :-  On  the  completion  of  the 
work, the contractor shall be furnished 
with a certificate by the  Executive 
Engineer (hereinafter called the Engineer-
in-charge) of such completion but no such 
certificate shall be given nor shall have the 
work be considered to the completed  
until  the  contractor   shall have removed 
from the  premises  on which the  work  
shall  have  been executed, all scaffolding, 
surplus materials and rubbish and shall 
have cleaned off, the dirt from all wood 
work, doors, windows, walls,  floor  or  
other parts of any building in  or  upon  
which the work has been executed or 
which he may  have  had  possession  for  
the purpose of executing the work, not 
until the work shall have  been  measured  
by the Engineer-in-charge or where the 
measurements have been taken by his 
subordinates until they have received 
approval  from  the  Engineer-in-charge, 
the  said  measurements  being  binding 
and conclusive against contractor. If 
the contractor shall fail to comply with 
requirements of this clause as to the 
removal of scaffolding surplus materials 
and rubbish and the  cleaning  of  dirt  on 
or before the date  fixed  for  the 
completion of the work the Engineer-in- 
charge may at the expense of the 
contractor remove such scaffolding, 
surplus materials as aforesaid except for 
any sum actually realised by the sale 
thereof. 
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Payment on 
intermediate 
certificate to be 
regarded as advances 

Clause 8:- No payment shall be made for 
any work estimated to cost less than 
rupees one thousand till after the whole 
work shall have been completed and a 
certificate  of  completion  given,  But  in 
the case of work estimated to cost more 
than rupees one thousand  the 
contractor  shall  on  submitting   a 
monthly bill therefore, be entitled to 
receive payment  proportionate  to  the 
part of the work then approval  and 
passing of the sum so payable  shall  be 
final and conclusive  against  the 
contractor. All such intermediate 
payments shall be regarded as payments 
by 
way of advance against the final 
payments only and not as payment for 
work actually done and completed, and 
shall not preclude the Engineer-in- 
charge from requiring any bad, 
unsound, imperfect or unskilful work to 
be removed or taken away and 
reconstructed or rejected not shall any 
such payment be considered as an 
admission of the due performance of the 
contractor or any part thereof if any 
respect or the occurring of any claim nor 
shall it conclude, determine or affect in 
any other way, the power of the 
Engineer-in-charge as to the final 
settlement and adjustment of the 
accounts or otherwise, or in any other 
way vary or effect the contract. The final 
bill shall be submitted by the contractor 
within one month of the date fixed for 
the completion of the work, otherwise 
the Engineer-in-charge’s certificate  of 
the measurements and of the total 
amount payable for the work shall be 
final and binding on all the parties. 
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Payment at reduced 
rates on account of 
items of work not 
accepted as so 
completed to be at the 
discretion of the 
Engineer-in-charge. 

 
 
 
 

 
Bills to be submitted 
monthly. 

Clause 9:- The rates for several items of 
work estimated to cost more than Rs. 
1000 agreed to within shall be valid only 
when the item concerned is accepted as 
having been completed fully in 
accordance with the sanctioned 
specification.  In cases, where the items 
of work are not accepted as so completed 
by the Engineer-in-charge, he may make 
payment on account of such items at 
such reduced rates as he may consider 
reasonable in the preparation of final or 
on account bills. 
Clause 10 :- A bill shall be submitted by 
the Contractor in each month or before 
the date fixed by the Engineer-in-charge 
for all work executed in the previous 
month and the Engineer-in-charge shall 
take or cause to be taken the requisite 
measurements for the purpose of having 
the  same  verified and the  claim, so far 
as it is admissible, shall be adjusted, if 
possible, within ten days from the 
presentation of the bill. If the contractor 
does not submit the bill within ten days 
from the presentation of the bill. If the 
contractor does not submit the bill 
within the time fixed as aforesaid, the 
Engineer-in-charge may depute a 
subordinate to measure up the  said 
work in the presence of the contractor or 
his duly authorized agent whose 
countersignature to the measurements 
list shall be sufficient warrant, and 
Engineer-in-charge may prepare a bill 
from such list which shall be binding on 
the contractor in all respects. 
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Bills to be on printed 
forms. 

Clause 11 :- The contractor shall submit 
all bills on the  printed forms to be had 
on application at the office of the 
Engineer-in-charge. The charges to be 
made in the bills shall always be entered 
at the rates specified in the tender or in 
the case of any extra work ordered in 
pursuance of these conditions, and not 
mentioned or provided for in the tender 
at the rates hereinafter provided  for 
such work. 
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Stores Supplied by 
Government. 

Clause 12 :- If the specification or 
estimate of the work provides for the use 
of any special description of material to 
be supplied from the stores of the Public 
Works Dept. store or if it is required that 
the contractor shall use certain stores to 
be provided by the Engineer-in-charge 
(such material and stores and the prices 
to be charged therefore as hereinafter 
mentioned being so far as practicable for 
the convenience of the contractor  but 
not so as in any way to control the 
meaning or effect of this contract 
specified in the schedule or 
memorandum hereto annexed) the 
contractor shall be supplied with such 
materials and stores as may be required 
from time to time to be used by him for 
the purpose of the contract only, and the 
value of the full quantity of the materials 
and stores so supplied shall be set off or 
deducted from any sums then due or 
thereafter to become due to the 
contractor under the contract, or 
otherwise, or from the security deposit 
or the proceeds of sale thereof, if the 
security deposit is held in Government 
securities, the same or a sufficient 
portion thereof shall in that case be sold 
for the purpose.   All materials supplied 
to the contractor shall remain the 
absolute property of Government and 
shall on no account be removed  from 
site of the work, and shall at all times be 
open for inspection by the Engineer-in- 
charge.  Any such materials unused and 
in perfectly good condition shall be 
returned to the Public Works 
Departmental store if the Engineer-in- 
charge so required by a notice in writing 
given under his hand but the contractor 
shall not be entitled to return any such 
materials except with consent of the 
Engineer-in-charge and he shall have no 
claim for compensation on account of 
any such material supplied to him as 
aforesaid but remaining unused by him 
or for any wastage in or damage to any 

Contractor Nsou.cohf mCoartererciatilos.ns Executive Engineer 
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Works to be executed 
in accordance with 
specifications 
drawings orders etc. 

Clause 12 (a) :- All stores of controlled 
materials  such  as  cement,  steel  etc.  to 
be supplied by Government to the 
contractor should be kept by the 
contractor under lock  and  key  and  will 
be accessible for inspection by the 
Executive Engineer or his agent at all 
times. 
Clause 13 :- The contractor shall 
execute the whole and every part of the 
work in the most substantial and 
workmanlike manner, and both as 
regards materials and every other 
respect in strict accordance with 
specifications.  The  contractors  shall 
also conform exactly, fully and faithfully 
to the designs, drawings  and 
instructions in writing relating to the 
work signed by the Engineer-in-charge 
and lodged in his office and to which the 
contractor shall be entitled to receive 
three sets of contract drawings and 
working drawings as well as one certified 
copy of the accepted tender along with 
the work order free of cost. Further 
copies of the contract drawings and 
working drawings if required by him, 
shall be supplied at the rate of  Rs. 
1000/- per set contract  drawings  and 
Rs. 200/- per working drawing except 
where otherwise specified. 
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Alteration in 
specifications and 
designs not to 
invalidate contract. 

Clause 14 :- The Engineer-in-charge 
shall have power to make any alteration 
in or additions to the original 
specifications, drawings, designs and 
instructions that may appear to him  to 
be necessary or advisable during the 
progress of the work and the contractor 
shall be bound to carry out the work in 
accordance with any instructions in this 
connection which may be given to him in 
writing signed by the Engineer-in-charge 
and such alteration shall not invalidate 
the contract, and any additional work 
which the contractor may be directed to 
do in the manner above specified as part 
of the work shall be carried out by the 
contractor on the same conditions in all 
respects on which he 
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agreed to do the main work, and at the 
same rates as are specified in the tender 
for main work, and if the additional and 
altered work includes any class of work 
for which no rate is specified in this 
contract, then such class of  work  shall 
be carried out at the rates entered in the 
Schedule of Rates of the Division or  at 
the rates mutually agreed upon between 
the Engineer-in-charge and contractor, 
whichever are lower. If the additional or 
altered work for which no rate is entered 
in the schedule of rates of Division is 
ordered to be carried before the rates are 
agreed upon then the contractor shall 
within seven days of the date of receipt 
by him of the order to carry out the work 
inform the Engineer-in-charge of  the 
rate  which it is his intention to charge 
for such class of work. And if the 
Engineer-in-charge does not agree  to 
this rate he shall by notice in writing be 
at liberty to cancel his order to carry out 
such class of work and arrange to carry 
out in such manner as he may consider 
advisable provided always that if the 
contractor shall commence work  or 
incur any expenditure in regard thereto 
before the rates shall have been 
determined as lastly here in before 
mentioned, then in such case he shall 
only 
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Extension of time in 
consequence of 
addition or 
alterations. 

be entitled to be paid in respect of the 
work carried out or expenditure incurred 
by in prior to the date of the 
determination of the rate as aforesaid 
according to such rate  or rates as shall 
be fixed by the Engineer-in-charge.  In 
the event of dispute, the decision of the 
Additional Chief Executive Officer, Zilla 
Parishad of the circle will be  final. 
Where, however, the work is to be 
executed according to the designs, 
drawings and specifications 
recommended by the contractor and 
accepted by the competent authority the 
alterations above referred to shall be 
within the scope of such designs 
drawings, and specifications  appended 
to the tender. 
The time limit for the completion of the 
work shall be extended in the proportion 
that the increase in its cost occasioned 
by, alterations or additions bears to the 
cost of the original contract work, and 
the certificate of the Engineer-in-charge 
as to such proportion shall be 
conclusive. 
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No claim to any 
payment or 
compensation for 
alteration in or 
restriction of work. 

Clause 15 (1) :- If at any time after the 
execution of the contract documents the 
Engineer-in-charge shall for any reason 
what-so-ever (other than default on the 
part of the contractor for which the 
Government is entitled to rescind the 
contract) desire that the whole or any 
part of the work specified in the tender 
should be suspended for any period or 
that the whole or part of the  work 
should not be carried out at all, he shall 
give to the contractor a notice in writing 
of such desire and upon the receipt of 
such notice the contractor shall 
forthwith suspend or stop the work 
wholly or in part as required, after 
having due regard to the appropriate 
stage at which the work should be 
stopped or suspended so as not to cause 
any damager injury to the work already 
done or endanger the safety thereof, 
provided that the decision of the 
Engineer as to the stage at which the 
work or any part of it could be or could 
have been safely stopped or suspended 
shall be final and conclusive against the 
contractor. The  contractor  shall have 
no claim to any payment or 
compensation whatsoever by reason of 
or in pursuance of any notice aforesaid, 
on account of any suspension stoppage 
or curtailment except to the extent 
specified hereinafter. 
(2) Where the total suspension of the 
work ordered  as  aforesaid  continued for 
a continuous period exceeding 90  days, 
the constrictor shall be at liberty to 
withdraw from the contractual 
obligations under  the  contract  so  far  as 
it pertains to the 
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unexecuted part of the work by giving a 
10 days prior notice in writing to the 
Engineer, within 30 days of the expiry of 
the said period of the 90 days, of such 
intention and requiring the Engineer to 
record the final measurement of the 
work already done and to pay final bill. 
Upon giving such notice the contractor 
shall be deemed to have been discharged 
from his obligations to complete the 
remaining unexecuted work under his 
contract. On receipt of such notice the 
Engineer shall proceed to complete the 
measurements and make such payment 
as may be finally due to the contractor 
within a period of 90 days from the 
receipt of such notice in respect of the 
work already done by the contractor. 
Such payment shall not in any matter 
prejudice the right of the contractor to 
any further compensation under the 
remaining provision of this clause. 
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No claim 
compensation on 
account of loss due to 
delay in supply of 
material by 
Government. 

(3) Where the Engineer required the 
contractor to suspend the work for a 
period in a excess of 30 days at any time 
or 60 days in  the  aggregate,  the 
contractor shall be entitled  to  apply  to 
the Engineer within 30  days  of 
resumption of work after such 
suspension for payment of 
compensations  to  the  extent   of 
pecuniary  loss  suffered  by  him  in 
respect of working machinery remained 
idle on the site or on the account of his 
having and to pay the salary or wages of 
labour engaged by him during the said 
period of suspension  provided  always 
that the contractor  shall  not  be  entitled 
to any claim in respect of any  such 
working machinery salary or wages  for 
the first 30 days  whether consecutive  or 
in the  aggregate  or  such  suspension  or 
in respect or any suspension whatsoever 
occasioned unsatisfactory work or any 
other  default  on  his  part.  The  decision 
of the Engineer in this  regard  shall  be 
final and conclusive  against  the 
contractor. 
(4) In the event of ………. 
(I) Any total stoppage of work on notice 
from Engineer under Sub clause  (1)  in 
that behalf. 

 

(ii) Withdrawal by the  contractor  from 
the contractual obligations complete the 
remaining unexecuted work under sub 
clause (2) on account of continued 
suspension of work  for  a  period 
exceeding 90 days. 

OR 
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(iii) Curtailment in the quantity of item 
or items originally tendered on account 
of any alteration, omission or 
substitution in the specifications, 
drawings, designs or instructions under 
clause (14) 1 where such curtailment 
exceeds 25% in quantity and the value 
of the quantity curtailed beyond 25 
percent at the rates for the  item 
specified in the tender is more than Rs. 
5000. 
It shall be open to the  contractor, within 
90 days from the service of (I) the notice 
of stoppage of work or (ii) the notice of 
withdrawal from the contractual 
obligations  under  the  contract  on 
account of the continued suspension of 
work or (iii) notice under clause 14(1) 
resulting in such curtailment  to  produce 
to the Engineer  satisfactory 
documentary evidence that he had 
purchased  or  agreed  to  purchase 
material for use in the contracted work, 
before receipt by him of the notice of 
stoppage,   suspension  or   curtailment 
and require the Government to take over 
on payment of such material at the rates 
determined by the Engineer, provided, 
however, such rates shall in no  case 
exceed the rates at which the same was 
acquired by the contractor. The 
government shall  their  after  take  over 
the material so offered,  provided 
quantities offered  are  not  in  excess  of 
the requirement of the  unexecuted work 
as specified in the accepted  tender  and 
are of quality and specification approved 
by the Engineer. 
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No claim 
compensation on 
account of loss due to 
delay in supply of 
material by 
Government. 

 
 
 
 
 
 
 
 
 
 
 
 

 
Extension of time in 
consequence of 
addition or 
alterations. 

Clause  15  A  :-  The contractor shall not 
be entitled to claim any compensation 
from Government for the loss suffered by 
him on account of  delay  by  Government 
in the supply of materials entered in 
Schedule A where such delay caused by 
(I) Difficulties relating to the supply of 
railway wagons, (ii)  Force  major,  (iii)  Act 
of God, (iv) Act of enemies of the  State  or 
any other reasonable cause beyond the 
control of Government. 
In the case of such delay in the supply of 
materials, Government shall grant such 
extension of time for the completion of 
the work as shall appear  to  the 
Executive Engineer to be reasonable in 
accordance with the circumstances  of 
the case. The decision of the Executive 
Engineer as to the extension of  time 
shall be accepted as final by the 
Contractor. 
Clause 16 :- Under no circumstances 
whatever shall the contractor be entitled 
to any compensation from Government 
on any account unless the contractor 
shall have submitted a claim  in writing 
to the Engineer-in-charge within one 
month of the case of such occurring. 
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Action and 
compensation payable 
in case of bad work. 

Clause 17 :- If at any time before the 
security deposit or any part thereof is 
refunded to the contractor, it shall 
appear to the Engineer-in-charge or his 
subordinate in charge of the work, that 
any work has been executed with 
unsound, imperfect or unskilful 
workmanship or with materials of 
inferior quality, or that any materials or 
articles provided by him for the 
execution of the work are unsound, or of 
a quality inferior to that contracted for, 
or are otherwise not in accordance with 
the contract, it shall be lawful for the 
Engineer-in-charge to intimate this fact 
in writing to the contractor and then 
notwithstanding the fact that the work, 
materials or articles complained of many 
have been inadvertently passed, certified 
and paid for, the contractor shall be 
bound 
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P.W.D. Resolution No. 
CAT-1087/ CR-94/ 
Bldg.-2 Dated 14.6.89 

 
 
 
 
 
 

Work to be open to 
inspection. 

 
 

Contractor or 
responsible agent to 
be present 

forthwith to rectify, or remove and 
reconstruct the work so specified in 
whole or in part, as the case may require 
or if so required, shall remove the 
materials or articles so specified and 
provided other proper and suitable 
materials or articles at his own charge 
and cost and in the event of his failing to 
do so within a period to be specified by 
the Engineer-in-charge in the written 
intimation aforesaid the contractor shall 
be liable to pay compensation at the rate 
of one percent on the amount of the 
estimate for every day not exceeding 10 
days, during which the failure so 
continues and in the case of any such 
failure the Engineer-in-charge may 
rectify or remove and re-execute the 
work or remove, 
And replace the materials or articles 
complained of as the case may be at the 
risk and expense in all respect of the 
contractor. Should the Engineer-in- 
charge consider that any such inferior 
work or materials as described above 
may be accepted or made use of it shall 
be within his discretion to accept the 
same at such reduced rates as he may 
fixed therefore. 
Clause 18 :- All works under or in 
course of execution or executed in 
pursuance of the contract shall at all 
times be open to the inspection and 
supervision of the Zilla Parishad 
Authorities, Engineer-in-charge and his 
subordinates, and the contractor shall at 
all times during the usual  working 
hours, and at all other times at which 
reasonable notice of the intention of the 
Engineer-in-charge and his subordinate 
to visit the work shall have been given to 
the contractor, either himself 
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Notice to be given 
before work is covered 
up. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Contractor liable for 
damage done and for 
imperfections. 

Clause 19 : - The contractor shall give 
not less than five days notice in writing 
to the Engineer-in-charge or his 
subordinate in charge of the work before 
covering up or otherwise placing beyond 
the reach of measurement any work in 
order that the same may be measured 
and correct 
dimensions thereof  taken  before  the 
same is so covered or placed beyond the 
reach of measurement  and  shall  not 
cover up or place beyond the reach of 
measurement any work without the 
consent in writing of the Engineer-in- 
charge or his  subordinate  in  charge  of 
the work, and if any  work  shall  be 
covered up or placed beyond the reach of 
measurement,  without  such  notice 
having been given consent obtained the 
same shall be uncovered at  the 
contractor’s expenses, and in default 
thereof, no  payment  or  allowance  shall 
be made for such work or  for  the 
materials with which the same was 
executed. 
Clause 20 :- If during the period of 24 
months from the date of completion as 
certified by the Engineer-in-charge 
pursuant to Clause – 7 of the contract or 
24 months after  commissioning  the 
work, whichever is later in the opinion of 
the Executive Engineer, the said work is 
defective in any manner whatsoever, the 
contractor shall forthwith on receipt of 
notice in that behalf from the Executive 
Engineer, duly commence execution and 
completely carry out at his cost in every 
respect all the work that  may  be 
necessary for rectifying and setting right 
the defects specified therein including 
dismantling  and   reconstruction   of 
unsafe portions strictly  in  accordance 
with and in the manner prescribed and 
under the supervision of the Executive 
Engineer. In the event of the contractor 
failing or neglecting to 
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commence execution of the said 
rectification work within the period 
prescribed therefore in the said notice 
and/or complete  the  same  as  aforesaid 
as required by the said notice, the 
Executive Engineer  get  the  same 
executed and carried out departmentally 
or by any other agency at the risk on 
account and  at  cost  of  the  contractor. 
The contractor  shall  forthwith  on 
demand pay to the Govt. the 
Amount of such costs, charges and 
expenses sustained or incurred by the 
Government of which  the  certificate  of 
the Executive Engineer shall be final and 
binding on the contractor. Such costs, 
charges  and  expenses  shall  be  deemed 
to be arrears of land revenue and in the 
event of the contractor failing  or 
neglecting to  pay  the  same  on  demand 
as aforesaid without prejudice to  any 
other rights and remedies of 
Government; the same may be recovered 
from the contractor as arrears of land 
revenue. The Government shall also be 
Entitled to deduct the same from any 
amount which may then be payable or 
which may thereafter become payable by 
the Government to the  contractor  either 
in respect of the said work or any other 
work whatsoever or from the amount of 
security deposits retained by 
Government.  The defect liabilities period 
in particular  for  water  proofing 
treatment (Building works) shall be 7 
years. 
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Contractor to supply 
plant, ladder, 
scaffolding etc. 

 
 
 
 
 
 
 
 

And is liable for 
damages arising from 
non provisions of 
lights, fencing etc. 

Clause 21 :-  The  contractor shall supply 
at his own cost all material (except such 
special materials if any as may in 
accordance  with  the  contract,  be 
supplied from the P.W.D. stores), plant, 
tools, appliances, implements, ladders, 
cordage, tackle, scaffolding and 
temporary works requisite or proper for 
the proper execution of  the  work, 
whether, in the original, altered or 
substituted form,  and  whether  included 
in the specifications or 
other documents forming part of the 
contract or referred  to  in  these 
conditions or not and which may be 
necessary  for  the  purpose  of  satisfying 
or complying with the  requirements  of 
the  Engineer-in-charge  as  to  which 
under these conditions he  is  entitled  to 
be satisfied or which he is entitled to be 
required together with the carriage 
therefore to and from the work. The 
contractor shall also supply 
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without charge the requisite number of 
persons with the means and materials 
necessary for the purpose of setting out 
works and counting, weighing and 
assisting in the measurement or 
examination at any time and from  time 
to time of the work or the failing which 
the same may be provided by the 
Engineer-in-charge at the expense of the 
contractor under the contract or  from 
his security deposit or the proceeds of 
sale thereof or of a sufficient portion 
thereof. The contractor shall provide all 
necessary fencing and lights required to 
protect the public from accident and 
shall also be bound to bear the expenses 
of defence of every suit, action or other 
legal proceeding, that may be brought by 
any person for injury sustained owing to 
neglect of the above precautions, and to 
pay any damages and cost which may be 
awarded in any such suit action or 
proceedings to any such person or which 
may with consent of the contractor be 
paid for compromising any claim by any 
such person. 
List of machinery in contractor’s 
possession and which  they  propose  to 
use on the works should be submitted 
along with the tender. 
Clause 21A :- The contractor shall 
provide suitable scaffolds and working 
platforms, gangways and stairways and 
shall comply with the following 
regulations in connections therewith. 
a) Suitable scaffolds shall be provided 

for workmen for all works that can 
not be safely done from  a ladder or 
by other means. 

b) A scaffold shall not be constructed, 
taken down or substantially altered 
except. 

I) Under the supervision  of  a 
competent and responsible person; 
and 
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ii) As far as possible by  competent 
workers possessing adequate 
experience in this kind of work. 

c) All scaffolds and appliances 
connected therewith and ladders 
shall. 

I) Be of sound material. 
ii) Be of adequate strength having 

regard to the loads and strains to 
which they will be subjected, and 

iii) Be maintained in proper condition. 
d) Scaffolds shall be so constructed 

that no part thereof can be 
displaced in consequence of normal 
use. 

e) Scaffolds shall not be  over  loaded 
and so far as practicable the  load 
shall be evenly distributed. 

f) Before installing lifting gear on 
scaffolds, special precautions shall 
be taken to ensure the strength and 
stability of the scaffold. 

g) Scaffold shall be periodically 
inspected by the competent person. 

h) Before allowing a scaffold to  be 
used by his workmen, the 
contractor shall, whether the 
scaffold has been erected by his 
workmen or not, take steps to 
ensure that it complies fully with 
the regulations here-in-specified. 

I) Working platform, gangways 
stairways shall. 

I) Be so constructed  that  no  part 
thereof can sag unduly or 
unequally. 

ii) Be so constructed and maintained 
having regard to the prevailing 
conditions as to reduce as far as 
practicable risks of persons tripping 
or slipping, and 

iii) Be kept free from any unnecessary 
obstruction. 
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j) In the case of working platform, 
gangway, working places and 
stairways at a height exceeding 2 
meters. (to be specified) 

I) Every working platform and every 
gangway shall be closely boarded 
unless  other   adequate   measures 
are taken to ensure safety. 

ii) Every working platform and 
gangway shall have adequate width 
and 

iii) Every working platform, gangway, 
working place and stairway shall be 
suitably fenced. 

k) Every opening in the floor of a 
building or  in  working  platform 
shall except for the time and to the 
extent required to allow  the  excess 
of persons or the transport  or 
shifting of materials  be  provided 
with suitable means to prevent the 
fall of persons or materials. 

l) When persons are employed on  a 
roof where there is a  danger  of 
failing from a height exceeding 3 
meters  suitable   precautions   shall 
be taken to prevent the fall  of 
persons or materials. (To be 
prescribed.) 

m) Suitable precautions shall be taken 
to prevent persons being struck by 
articles which might fall from 
scaffolds or other working places. 

n) Safe means of access shall be 
provided to all working  platforms 
and other working places. 

o) The contractor(s) will have to make 
payments to the labourers as per 
Minimum Wages Act. 

Clause 21 B :- The  contractor  shall 
comply with the following regulations as 
regards the Hoisting Appliances  to  be 
used by him. 
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a) Hoisting Machine and tackle, 
including their attachments, 
anchorages and supports shall. 

I) Be of  good  mechanical 
construction, sound material and 
adequate strength and free from 
patent defect. 
And 

ii) Be kept in good repair and in good 
working order. 

b) Every rope used in hoisting or 
lowering materials or as a means of 
suspension shall be of  suitable 
quality and adequate strength and 
free from patent defect. 

c) Hoisting  machine  and  tackle  shall 
be examined and adequately tested 
after erection on the site and before 
use and be re-examined  in  position 
at intervals to be prescribed by the 
Government. 

d) Every chain, ring, hook, shackle, 
swivel and pulley block used, in 
hoisting or lowering materials or as 
a means of suspension shall be 
periodically examined. 

e) Every crane driver or hoisting 
appliances operator shall be 
properly qualified. 

f) No person who is below the age of 
21 years shall be in control of any 
hosting machine, including any 
scaffold which, or give  signals  to 
the operator. 

g) In the case of every hoisting 
machine and of every chain, ring, 
hook, shackle, swivel pulley block 
used in hosting machine and of 
every chain, ring, hook, shackle, 
swivel pulley block used in hosting 
or lowering or as means of 
suspension, the safe working load 
shall be ascertained by adequate 
means. 
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Measure for 
prevention of fire. 

h) Every hoisting machine and all gear 
referred to in preceding regulation 
shall be  plainly  marked  with  the 
safe working load. 

I) In the case of hoisting machine 
having a variable safe working load, 
each safe working, load and the 
conditions under which it is 
applicable shall be  clearly 
indicated. 

j) No part of any  hoisting  machine  or 
of any gear referred to in regulation 
(g) above shall be loaded beyond the 
safe working load except for the 
purpose of testing. 

k) Motors, gearing transmissions, 
electric writing and other 
dangerous part of hoisting 
appliances shall be provided with 
efficient safeguards. 

I) Hoisting appliances shall be 
provided with such means as will 
reduce in minimum the risk of the 
accidental descent of the load. 

m)  Adequate precaution shall be taken 
to reduce to a minimum the risk of 
any part of a suspended load 
becoming accidentally displaced. 

Clause 22 :-  The  contractor  shall not 
set fire to any standing jungle, trees, 
brushwood or grass without a written 
permit from the Executive Engineer. 
When such permit is given, and also  in 
all cases when destroying cut or drag 
trees brushwood, grass etc. By fire, the 
contractor shall take the necessary 
measure to prevent such fire spreading 
to or otherwise damaging surrounding 
property. The contractor shall make his 
own arrangements for drinking water for 
the labour employed by him. 
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Liability of Contractor 
for any damage done 
in or outside work 
area. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Employment Female 
Labour 

Clause 23 :- Compensation for all 
damages done intentionally or 
unintentionally by contractor’s labour 
whether in or beyond the limits of 
Government property including any 
damage caused by spreading of fire 
mentioned in clause 22 shall be 
estimated by the Engineer-in-charge or 
such other officer as he may appoint and 
the estimate of the Engineer-in-charge 
subject to the decision of the Additional 
CEO on appeal shall be final and the 
contractor shall be bound to pay the 
amount of the  assessed  compensation 
on demand, failing which, the same will 
be recovered from the contractor as 
damages in the manner  prescribed  in 
the clause 1 or deducted by the 
Engineer-in-charge from any sums that 
may be due or become due form 
Government to contractor 
Under this contract or otherwise. The 
contractor shall bear the expenses of 
defending any action or other legal 
proceeding that may be brought by any 
persons for injury  sustained  by  him 
owing to neglect  of  precautions  to 
prevent the spread of fire  and  he  shall 
pay any damages and cost that may be 
awarded by the court in consequences. 
Clause 24 :- The employment of female 
labourers on works in neighbourhood of 
soldier’s barracks should be  avoided  as 
far as possible. The contractor  shall 
employ the labourers with the nearest 
Employment Exchange. 

Work of Sunday Clause 25 :- No Work shall be done on a 
Sunday without the sanction in writing 
of the Engineer-in-Charge. 

Work not sublet Clause 26  :-  The  contract  shall  not  be 
assigned or sublet without the written 
approval  of  the   Engineer-in-charge  and 
if the  contractor  shall  assign  or  sublet 
his contact, or attempt to  do  so  or 
become insolvent or 
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Contract may be 
rescinded   and 
security deposit 
forfeited for subletting 
it without approval or 
for bribing a public 
officer or if contractor 
becomes insolvent. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sum payable by way 
of compensation to be 
considered as 
reasonable / 
compensation without 
reference to actual 
toss. 

 
 

Changes in the 
constitution of firm to 
be notified. 

commence  any  proceedings  to  get 
himself adjudicated and  insolvent  or 
make  any  composition  with   his 
creditors, or attempt to do so or if bribe, 
gratuity, gift loan, perquisite, reward or 
advantage, pecuniary or otherwise shall 
either directly or indirectly be given, 
promised or offered by the contractor or 
any of his servants or  agents  to  any 
public officer or person  in  the 
employment of Government in any way 
relating to his office or employment, or if 
any such officer or  person  shall  become 
in any way directly  or  indirectly 
interested in the contract, the Engineer- in-
charge may thereupon by notice in writing 
rescind the contract, and the security 
deposit of the Contractor shall thereupon 
stand forfeited and be absolutely at the 
disposal  of Government, and the same 
Consequences shall ensure as if the 
contract had been rescinded under 
Clause 3 thereof and in addition the 
Contractor shall not be entitled to 
recover or be paid for any work therefore 
actually performed under the contract. 
Clause 27 :- All sums payable by a 
contractor by way of compensation 
under any of these conditions shall be 
considered  as  a  reasonable 
compensation to be applied to the use of 
Government without reference to the 
actual loss or damage sustained, and 
whether any damage has or  has  not 
been sustained. 
Clause 28 :- In the case of tender by 
partners, any change  in  the  constitution 
of a firm shall  be  forthwith  notified  by 
the contractor to the Engineer-in-charge 
for his information. 
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Direction and control 
of the Additional Chief 
Executive  Officer, 
Zilla Parishad. 

 
 
 
 

 
Direction and control 
of the Additional Chief 
Executive  Officer, 
Zilla Parishad. 

Clause 29 :- all works to be executed 
under the contract shall  be  executed 
under the direction and subject to the 
approval in all respects of the Additional 
Chief Executive Officer, Zilla Parishad of 
the Circle, for the  time  being,  who  shall 
be entitled to direct, at what point or 
points and in  what  manner  they  are  to 
be commenced, and from time to time 
carried on. 
Clause 30 :- 1) Except where otherwise 
specified in the contract and subject to 
the powers delegated to him by 
Government under the code, rules then 
in force, the decision of the Additional 
Chief Executive Officer, Zilla Parishad of 
the circle, for the time being shall be 
final, conclusive, and binding on all 
parties of the contract upon all question 
relating to the meaning of the 
specification, design, drawing, & 
instructions, hereinbefore mentioned 
and as to the quality or workmanship, or 
material used on the work, or relating to 
the contract, designs, drawings, 
specifications, estimates, 
Instructions, orders, or these  conditions, 
or otherwise concerning  the  works,  or 
the execution, or failure to execute same 
whether arising, during the  progress  of 
the work, or after the completion or 
abandonment thereof. 
30.2 The Contractor may within thirty 
days of receipt by him  of  any  order 
passed by the Additional Chief Executive 
Officer,  Zilla  Parishad  concerned   with 
the contract, work project provided that 
a) The accepted value of the Contract 

exceeds Rs. 10 Lacks (Rs. Ten 
Lacks) 

b) Amount of claim is not  less  than 
Rs. 1.00 Lack (Rupees One Lack) 
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Stores of European or 
American 
manufacture to be 
obtained from the 
Government. 

30.3 If the contractor is not satisfied 
with the order passed by the Chief 
Executive Officer as aforesaid, the 
contractor may , within thirty days of 
receipt by him of any such order, appeal 
against it to the concerned Secretary, 
Public Works Department / Rural 
Development / Irrigation Department 
who if convinced that prima facie the 
contractor’s claim rejected by Additional 
Chief Executive Officer/ Chief Executive 
Officer is to frivolous and that there is 
some substance in the claim of the 
contractor as would merit a detailed 
examination and decision by the 
Standing Committee, shall put up to the 
Standing Committee at Government level 
for suitable decision. (Vide PW  Circle, 
No. CAT-1086-CR-110/Bldg-2,  dt. 
7.5.86) 
Clause 31 :- The contractor shall obtain 
from the Departmental stores, all stores 
and articles of European or American 
manufacture which may be required for 
the work, or any part thereof or in 
making up any articles required 
therefore or in connection therewith 
unless he has obtained permission in 
writing from, the Engineer-in-charge to 
obtain such stores and articles 
elsewhere. The value of such stores and 
articles as may be supplied to the 
contractor by the 
Engineer-in-charge will be debited to the 
contractor in his account at the rates 
shown in the schedule, in Form A 
attached to the contract, and if they are 
not entered in the said schedule, they 
shall be debited to him at cost price 
which for the purpose of this contract 
shall include the cost of carriage and 
other expenses whatsoever, which shall 
have been incurred in obtaining delivery 
of the same at the stores aforesaid. 
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Lump sums in 
Estimates 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Actions where no 
specifications. 

Clause 32  :-  When  the  estimate  on 
which a tender is made includes lump 
sums in respect of part of the work, the 
contractor shall  be  entitled  to  payment 
in respect of the 
items of work involved or the part of the 
work in question at the same  rates  as 
are payable under this contract for each 
item, or if the part of work in question is 
not in the opinion of the Engineer-in- 
charge capable of measurement, the 
Engineer-in-charge may  as  his 
discretion pay the lump sum amount 
entered in the estimate and certificate in 
writing of the Engineer-in-charge shall 
be final and conclusive against the 
contractor with regard to any sum or 
sums payable to him under  the 
provision of this clause. 
Clause 33 :- In the case of any class of 
work of which there is o such 
specification as is mentioned in rule 1 of 
form B-1, such work shall be carried out 
in accordance with the Divisional 
specifications, and in the event of there 
being no Divisional specifications,  then 
in such case the work shall be  carried 
out in all respects in accordance with all 
instructions and requirement of the 
Engineer-in-charge. 

Definition of work. Clause  34   :-   The   expression   “works” 
where used in these conditions, shall 
unless there be something in the  subject 
or context repugnant to such 
constructions, be construct, to mean the 
work or works contracted to be executed 
under or in virtue  of  the  contract, 
whether temporary or permanent and 
whether original, altered, substituted or 
additional. 

Contractor’s % age 
whether applied to net 
or  gross amount  of 
bill. 

Clause    35 :- The percentage referred to 
in the tender shall be deducted from / 
added to the gross amount of the bill 
before deducting the value of any stock 
issued. 
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Payment of quarry 
fees and royalties. 

 
 

Compensation under 
workmen’s 
Compensation Act. 

Clause 36 :- All quarry fees, royalties, 
octroi dues and ground rent for stacking 
materials, if any shall be paid by 
contractor. 
Clause 37 :- The Contractor shall be 
responsible for and shall pay any 
compensation to his workmen payable 
under the Workmen’s Compensation act, 
1923 (VIII of 1923),  (hereinafter  called 
the said Act) for 
Injuries caused to the workmen, if such 
compensation is payable / paid by the 
Government as principal under sub- 
section (1) of Section 12 of the said act 
on behalf of the Contractor, it shall be 
recoverable by the Government from the 
Contractor under sub-section (2) of the 
said section.  Such  compensation  shall 
be recovered in the manner laid down in 
Clause 1 above. 
Clause 37 (A) :- The Contractor shall be 
responsible for and  shall  pay  the 
expenses of providing medical aid to any 
workman who may suffer a bodily  injury 
as a result of an  accident.  If  such 
expenses are  incurred  by  Government 
the same shall be recoverable from the 
Contractor forthwith and be deducted 
without prejudice to any other remedy of 
the  Government  from  any  amount  due 
or that may become  due  to  the 
Contractor. 
Clause 37 (B) :- The contractor shall 
provide all necessary personal safety 
equipment and first and apparatus 
available for the use of the persons 
employed on the site and shall maintain 
the same in condition suitable for 
immediate use at any time shall comply 
with the following regulations in 
connection therewith. 
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(Govt. Circular No. 
PWD IID. CAT-6076 / 
3336 / (400) / Bldg. 
2, Dated 16.8.1985 

a) The workers shall  be  required  to 
use the equipments so provided by 
the Contractor and the Contractor 
shall take adequate steps to ensure 
proper use of the  equipment  by 
those concerned. 

b) When work is carried  on  in 
proximity to any place  where  there 
is a risk of drawing all necessary 
equipment shall be provided  and 
kept ready for use and all necessary 
steps shall be taken for the prompt 
rescue of any person in danger. 

c) Adequate provision shall  be  made 
for prompt first aid treatment of all 
injuries  likely  to  be  sustained 
during the course of the work. 

Clause 37 (C) :-  The  Contractor  shall 
duly comply with the provisions of “The 
Apprentices Act, 1961” (III of 1961). The 
rules made there under and the  orders 
that may be issued from time to  time 
under the said  Act  and  the  said  Rules 
and on his failure or neglect to do so, he 
shall be  subjected  to  all  the  liabilities 
and penalties provided by said Act  and 
said Rules. 
Clause 38 :- 1) Quantities in  respect  of 
the several items  shown  in  the  tender 
are approximate and no revision in the 
tendered rates shall be permitted in 
respect of any of the items so long as, 
subject  of  any  special  provision 
contained in the specifications 
prescribing a different percentage of 
permissible variation in the  quantity  of 
the item does no exceed the tender 
quantity by more than 25 percent and so 
long as the value of the excess quantity 
beyond this limit at the rate of the item 
specified in the tender, is not more  than 
Rs. 5,000/- 
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Payment of quarry 
fees and royalties 

2) The Contractor shall if ordered in 
writing by the Engineer to do  so,  also 
carry out any quantities in excess of the 
limit mentioned above in sub clause (I) 
hereof on the same condition as and in 
accordance with the specifications in the 
tender and at the  rates (I) derived from 
the rates entered in current schedule of 
rates  and  in  the  absence  of  such  rates 
(ii) at the rates prevailing in the market. 
The said rates being increased or 
decreased as the case may be, by the 
percentage which the total tendered 
amount bears to  the  estimated  cost  of 
the works as based upon the current 
schedule  of rates applicable  for the  year 
at the time of finalization of Agency (For 
the purpose of operation of this  clause, 
this cost shall be worked out  from  the 
DSR prevailing at the  time  of acceptance 
of tender for 2009-10) 
Rs. __ 
(Rs 
  ). 
3) Claims arising out  of  reduction  in 
the tendered  quantity  of  any  item 
beyond 25% will be governed by the 
provision of clause 15 only when the 
amount of such reduction beyond 25 
percent at the rate  of  the  item  specified 
in the tender is more  that  Rs.  5,000/- 
(The clause is not applicable to extra 
items) 
4) This clause is not applicable to 
extra items. 
(3) There is no change in the rate if the 
excess is more than 25% of the tendered 
quantity, but the  value  of  the  excess 
work at the Tendered rates does  no 
exceed 
Rs. 5,000/- 
(4) The quantities to be paid at tendered 
rate shall include :- 
a) Tendered quantity plus 
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Employment of 
famine labour etc. 

 
 
 

Claim for 
compensation for 
delay in starting the 
work. 

 
 
 

Claim for 
compensation for 
delay in execution of 
work. 

 
 
 
 

Entering upon or 
commencing any 
portion of work. 

 
 
 
 

Minimum age  of 
person Employed the 
employment of 
donkeys and/or other 
animals and the 
payment of fair wages. 

b) 25% excess  of  the  Tendered 
quantity or the  excess  quantity  of 
the value of Rs. 5,000/- at the 
Tendered rates whichever is more. 

Clause 39 :- The contractor shall employ 
any famine, convict or other labour of a 
particular kind or class if ordered in 
writing to do so by the Engineer-in- 
charge. 
Clause 40 :- No compensation shall be 
allowed for any delay caused in the 
starting of the work on account of 
acquisition of land or in the case of 
clearance works, on account  of  any 
delay in according to sanction of 
estimates. 
Clause 41 :- No compensation shall be 
allowed for any delays in the  execution 
of the work on account of water standing 
in borrow pits or compartments. The 
rates are inclusive for hard or cracked 
soil, excavation in mud, sub soil, water 
standing in borrow pits and no claim for 
an extra rate shall  be  entertained, 
unless otherwise expressly specified. 
Clause 42 :- The contractor shall not 
either upon or commence any portion of 
work except with the written authority 
and instructions of  Engineer-in-charge 
or of his subordinate in charge of the 
work. Failing such authority, the 
contractor shall have no claim to ask for 
measurements of or payments for work. 

Clause 43 :- 

I) No  contractor  shall  employ  any 
person who is under the age of 18 
years. 

ii) No contractor  shall  employ 
donkeys or other animals with 
breaching of string or  thin  rope. 
The breaching must be at  least 
three inches  wide  and  should  be 
of tape. (Newar) 
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iii) No animal suffering from sores, 
lameness  or  emaciation  or  which 
is immature shall be employed on 
the work. 

iv) The Engineer-in-charge or his 
Agent is authorized to remove 
from the work, any person or 
animal found working which does 
not satisfy these  conditions  and 
no responsibility shall be accepted 
by the Government for any delay 
caused in the completion of the 
work by such removal. 

v) The contractor shall pay fair and 
responsible wages to the workmen 
employed by him in the contract 
undertaken  by  him.  In  the  event 
of any dispute arising between the 
contractor and  his  workmen  on 
the grounds that the  wages  paid 
are not fair and reasonable, the 
dispute shall be referred without 
delay to the Executive  Engineer 
shall be conclusive and binding on 
the contractor but such decision 
shall not in any way affect the 
conditions in the contract 
regarding the payment to be made 
by the Government at the 
sanctioned tender rates. 

vi) Contractor shall provide drinking 
water facilities to the workers. 
Similar amenities shall be 
provided to the workers  engaged 
on large work in urban areas. 

vii) Contractor to take precaution 
against  accidents   which   take 
place on account of labour using 
loose garments while working near 
machinery. 
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Method of Payment         Clause  44     :-  Payment  to  contractors 
shall be made by cheque drawn on any 
treasury within  the  division  convenient 
to  them  provided  the  amount  exceeds 
Rs. 10  Amounts  not  exceeding  Rs.  10 
will be paid in cash. 
Clause 45 :-  Any  contractor  who  does 
not accept these conditions shall not be 
allowed to tender for works. 

Acceptance of 
conditions 
compulsory before 
tendering for work 
Employment of 
scarcity labour. 

Clause 46 :- If Government declares  a 
state of scarcity or famine to exist in any 
village situated within 10 miles of the 
work, the contractor shall employ upon 
such parts of  the  work,  as  are  suitable 
for unskilled labour, any person certified 
to him by the Executive Engineer, or  be 
any person to whom the Executive 
Engineer  may  have  delegated  this  duty 
in writing to be in need of relief and shall 
be bound to pay to  such  person  wages 
not below the minimum which 
Government may have  fixed  in  this 
behalf. Any disputes which may arise in 
connection with the Implementation  of 
this clause shall be decided by the 
Executive Engineer whose decision  shall 
be final and binding on the contractor. 
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Maharashtra Act. XIX 
or 985, Clause 
regarding Turnover 
tax vide P.W.D. 
circular No. BDG- 
2005 / PK-324 / 
BLDG – 2, dated 
03/03/2006. 

Clause 47 :- The price quoted by the 
contractors shall not in any case  exceed 
the control price, if any, fixed by Govt. or 
reasonable price which it is  permissible 
for him to charge a private purchaser for 
the same class and description, the 
controlled price or the price permissible 
under the provisions of Hoarding and 
Profiteering Prevention Ordinance, 1948 
as amended from time  to  time.  If  the 
price quoted exceeds the controlled price 
or the price permissible under Hoarding 
and Profiteering Prevention  Ordinance, 
the contractor will specifically mentioned 
this fact in his tender along with the 
reasons for quoting such higher  prices. 
The purchaser at his discretion will  in 
such case exercise the  right  of  revising 
the price at  any  stage  so  as  to  conform 
to the controlled price as permissible 
under the Hoarding and profiteering 
Prevention  Ordinance.  This  discretion 
will be  exercised  without  prejudice  to 
any other action that may  be  taken 
against the contractor. 
Clause 47  (A)  :-  The  tendered  rates 
shall be inclusive of all taxes, rates and 
cesses. 

 
 
 
 

Clause 48 :- The tender rates are 
inclusive of all taxes, rates, cesses  and 
are also inclusive of the liveable tax in 
respect of sale by transfer of property in 
goods involved in the execution of  a 
work contract under the provision of 
Rule 58 of Maharashtra  Value  Added 
Tax Act 2005, for the purpose of levy of 
Tax. 
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PWD Government 
Resolution No. CAT- 
1097/CR-478 Bldg. 
/2/ Mantalaya / 
Dated 23 March 
1998. 

Clause 49 :- In case of materials  that 
may remain surplus with the contractor 
from those issued for the work 
contracted for, the date of ascertainment 
of the materials being surplus will be 
taken as the date of sale for the purpose 
of sales tax and the sales tax will be 
recovered on such sale. 
Clause 50 :- The  contractor  shall 
employ the unskilled labour to be 
employed by him on the said work only 
from locally available Labourers and 
shall give preference enrolled under 
Maharashtra Government and Self 
Employment Departments Scheme. 
Provided, however, that if the required 
unskilled labour are  not  available 
locally, the contractor shall in the first 
instance employ such number of 
persons as is available and thereafter 
may with previous permission, in writing 
of the Executive Engineer-in-charge of 
the said work, obtained the rest of 
requirements of unskilled the labour 
from outside the above scheme. 
Clause 51 :- Wages to be paid to the 
skilled and unskilled labourers engaged 
by the contractor. 
The contractor shall pay the labourers 
skilled and unskilled according to the 
wages  prescribed  by  the  Minimum 
Wages Act of 1948 applicable to the  area 
in which the work of the Contractor is in 
progress. 
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Government Circular 
No. CAT 1274 / 
40364 / Desk-2 
Mantralaya Mumbai, 
400 032 dated 
7.12.1976. 

1) The  Contractor  shall  comply  with 
the provisions  of  the  Apprentices 
Act, 1961, and the rules and orders 
issued there  under  from  time  to 
time.   If he fails to do so, his failure 
will be a breach of the contract and 
the  Addi.Chief   Executive   Officer, 
may in his discretion may cancel the 
contract.  The  contractor  shall  also 
be liable, for any pecuniary liability 
arising out on account  of  any 
violation by him of the provision  of 
the Act. 
The contractor shall  pay  the 
labourers skilled and unskilled 
according  to  the  wages  prescribed 
by the Minimum Wages Act of the 
1948 applicable to the area in which 
the work is in progress. 

Clause 52 :- All accounts whatsoever 
which the contractor is liable  to  pay  to 
the Government in connection with 
execution of the work including the 
amount payable in  respect  of  (I) 
materials / and or stores  supplied  / 
issued hereunder by the Government to 
contractor (ii) hire charges in respect of 
heavy plant, machinery and equipment 
given or hire by the Government to the 
contractor for execution by him of the 
work and/or which advances have been 
given by the Government  to  the 
contractor shall be deemed to be  arrears 
of the  Land  Revenue  and  the 
Government may without  prejudice  to 
any other rights and remedies of the 
Government recover the same from the 
contractor as arrears of Land Revenue. 
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Government Circular 
No. CAT 1284 / (120) 
Building-2 
Mantralaya Mumbai, 
400 032 dated 
14.8.85. 

Clause 53 :- The Contractor shall duly 
comply with all the provisions of the 
Contract Labour (Regulation and 
Abolition) Act, 1970 (37 of 1970) and the 
Maharashtra Contract Labour 
(Regulation  and  abolition)  Rules,   1971 
as amended from time to time and  all 
other relevant statues and statutory 
provisions concerning payment of wages 
particularly to workmen employed by the 
contractor and working on the site of the 
Work. In particular the contractor  shall 
pay wages to each worker employed by 
him on the site of the work at the rates 
prescribed under the  Maharashtra 
contract labour (Regulation and 
abolition) Rules, 1971. If the contractor 
fails or neglects to pay wages at the said 
rates or makes short payments and the 
Government makes such payment  of 
wages in full or part thereof less paid by 
the Contractor as the case may be, the 
amount so paid by the  Government  to 
such workers shall be deemed to be 
arrears of Land Revenue and the 
Government shall be entitled to recover 
the same as such from the contractor or 
deduct same  from  the  amount  payable 
by the Government to the contractor 
hereunder or from any other amount/s 
payable to him by the Government. 
Clause     54     :- (Government of 
Maharashtra P.W.D. Resolution NO. CAT 
/ 1086 / CR-243 / K / Bldg. 32, Dt. 
11.8.1987. 
CONDITIONS FOR MALARIA 
ERADICATIONANTI MALARIA AND 
OTHER HEALTH MEASURES 
a) The anti-malaria and other health 

measures shall be as directed  by 
the Joint Director (Malaria and 
Filaria) of Health Services, Pune. 
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b) The contractor shall se that 
mosquitozenic conditions are not 
created so as keep vector 
population to minimum level. 

c) The Contractor shall carry out anti- 
malaria measures in the  area  as 
per guidelines prescribed under 
National Malaria Eradication 
Programme and as directed by the 
Joint Director (Malaria and Filaria) 
of Health Services, Pune. 

d) In case of default in caring out 
prescribed anti-malaria measures 
resulting in increase in malaria 
incidence, contractor shall be liable 
to 
pay to Government  the  amount 
spent by the Government on anti- 
malaria measures to control the 
situation in addition to fine. 

e) RELATION WITH PUBLIC 
AUTHORITIES THE Contractor shall 
make sufficient arrangements for 
draining away the sewerage water 
as well as water coming from the 
bathing and washing places and 
shall dispose off this water in such 
a way as not  to  cause  any 
nuisance. He shall also keep the 
premises clean by employing 
sufficient number of sweepers. The 
contractor shall comply with rules, 
regulations,  bye-laws  and 
directions given from time to time 
by any local or public authority in 
connection with this work and shall 
pay fees or charges which are liable 
on him without any extra cost to 
Government. (Government of 
Maharashtra P.W.D. Resolution No. 
CAT / 1086 / CR – 243 / D / Bldg. 
32, Dt. 11.9.1987) 
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ADDITIONAL CONDITIONS 

 
 

a) Conditions relating to Insurance of the Contract work 

 
The Contractor shall take out necessary Insurance Policy / 

Policies (viz. Contractor’s at) risk Insurance Policy, Erection All 

Risks Insurance Policy etc. as decided by the Directorate of 

Insurance) so as to provide adequate insurance cover for 

execution of the awarded contract work for total contract value 

and complete contract and Compulsorily form the “Directorate of 

Insurance, Maharashtra State, Mumbai” only. Its postal address 

for correspondence is “264, MHADA, First Floor, Opposite 

Kalanagar, Bandra (East), Mumbai – 400 051.” (Telephone Nos. 

022-26590403 / 26590680 and Fax No. is 022-26592461 / 

26590403) Similarly all workmen’s appointed to complete the 

contract work are required to be insured under workmen’s 

compensation Insurance Policy. Insurance Policy / Policies taken 

out from any other company will not be accepted. If any 

Contractor has affected Insurance with any Insurance Company, 

the same will not be accepted and the amount of premium 

calculated by the Government Insurance Fund will be recovered 

directly from the amount payable to the Contractor for the 

executed contract work and paid to the Directorate of Insurance 

Fund, Maharashtra State, Mumbai. The Director of Insurance 

reserves the right to distribute the risks of Insurance among the 

order insurance. 
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b) Building & other construction workers welfare cess 

One Percent of the contract amount will be recovered from 

contractor towards Building & other construction works welfare 

cess as per the Building & other construction workers welfare 

Act 1996 @ one percent of value of work done in each bill. 

c) Royalty 

Contractor should submit Royalty Clearance Certificate obtained 

from concerned Revenue Authority along with each bill. If the 

certificate from Revenue Authority is not submitted, amount of 

Royalty will be recovered from contractor’s bill in hand. 

d) Additional Condition About availability of funds 

The budget provision for this work is less at present. The 

payment of bills will be made as per the availability of funds. No 

claims will be entertained for delayed payments. 

If situation arises, the work will be stopped at safe stage and will 

be withdrawn under clause – 15 for which no compensations will 

be allowed. 

e) Quarries 

No Government quarries are available. It will be responsibility or 

contactor. He must be preserving the forest conservation Act. 

1980. He is fully responsible for the violence of the forset Act of 

1980. The rates shown in Schedule B will be deemed to have 

included all leads, lifts, royalties, octroi, sales tax etc.   If material 

is to be obtained from private sources the permission should be 

obtained from owner and the competent authority of Department 

in writing only. And that contractor will not be able to claim any 

extra cost for this. No extra leads, lifts are entitled or claimed. Any 

extra cost regarding this should be borne by the contractor. 
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SCHEDULE – A 

Schedule showing (approximately) the materials to be supplied 
from the Departmental stores for the work contracted and ancillary 
works to be executed and the rates at which they are to be charged for. 

 
 

 
 

Particulars 

 
 

Quantity 

 
 

Unit 

Rate at which the 
Recovery will be 
charged to the 

Contractor 

 

Place of 
Delivery 

In Figures In Words 
   

 
 
 
 
 
 
  NIL 

 
 
 
 
 
 
 
   

  

 
NOTES: 
1. The person or firm submitting the tender should see that the rates 
in the above schedule are filled up by the Executive Engineer in charge 
on issue of the form prior to the submission of the tender. 
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DETAILED TENDER NOTICE 
Office of the District Water Conservation Officer,  

                                                                        Zilla Parishad (MI) Division Nashik 
NOTICE INVITING E-TENDER NO ------------------------------- 

in Zilha Parishd Nashik 2022-2023 

Name of Work : :   
 

1.1 Online Percentage Rate tenders in B-1 form on Department 
design are invited for the following work, from Ragister ------------------- 
-----------------------Category with Zilla Parishad will be received online 
up to    .00 hours on    /    /2022 Blank tender and other information can 
be downloaded from website http://mahatenders.gov.in 

 
1. Name of Work: :   

 

2. Cost of each tender Form : 
3. Estimated Cost of work : 

(Amount Put to Tender) 

4 Time Allowed for Work : 6 Calendar months (Including 
Manson) 

5 Defect liability Period : 12 months from the date of actual 

completion of work 

5A While Quoting the bid, Contractor shall take into 
consideration the effect of G.S.T. as applicable from 
01/07/2017 

6 Class of Contractor : 
 

7 Earnest Money : Rs. --------------------------------------- 

8 Initial Security Deposit %: Rs. --------------------------------------- 
And further Security Deposit: 
to be deducted from bills 5% Rs. -------------------------------------- 

 
9. Last date and time upto which: 

Blank tender forms can be seen 
and downloaded from site 

10. Date and time of Submission : 
of tender (on line)  . 

 
11. Probable date and time : 
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of opening of tender 
 

12. Validity period :       90 days from date of opening of 
Financial Bid. 

 
13   The offer of the Contractor shall remain valid for a minimum period 

of 90 days from the date fixed for opening of Financial Bid and 

thereafter until it is withdrawn by the contractor. 

 
14.   The tender notice shall form a part of the contract agreement. 

15 The complete bidding process will be online (E-tendering) 

16 Bids MUST be accompanied with. 
a. Scanned copies of UTR for Tender Fee and EMD Fee 

 
17 Bid shall be treated as ‘invalid‘ if scanned copies as 

mentioned in (16) above are not submitted online along the 
bid and/or original physical D.D. is not submitted as per (17) 
above 

 

18 Technical Bids will be opened online on / /20 at 17.00 
hours on website “ http:// mahatenders. gov.in ” in the 
office of the “District Water Conservation Officer, Zilla Parishad (MI) Division 

 
20 Time and Date of opening of financial bids will be informed 

by email to responsive bidder 
 

21  The guidelines to download the tender document and online 
submission of bids and procedure of tender opening can be 
downloaded from website http://mahatenders.gov.in 

22. The tenders are invited on the Department design only. 

 
23. Right is reserved to revise or amend the contract documents fully 

or part thereof prior to the date notified or amended for the receipt 

of tender. Such deviations / amendments if any shall be 

communicated in the form of corrigendum or by a letter as may 

be considered suitable. 
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24. In case of B-1 Tender, the tenderer shall enter in the blank space 

on BOQ document the percentage in figures and choose the 

appropriate word less / Excess as necessary. 

 
26 Right is reserved to reject any or all tenders without assigning any 

reason thereof by the tender accepting Authority . The 
acceptance of the tender lies with the District Water Conservation Officer, 
Zilla Parishad (MI) Division  
 

27 Any Corrigendum if required will be published only on 
http://mahatenders.gov.in 

 
28  Examination of drawing and site conditions- The tenders 

shall in his own interest carefully examine the drawing 
conditions of contract specifications etc. He shall also 
inspect the site and shall acquaint himself about the climate, 
physical and all other conditions prevailing at site, the nature, 
magnitude, special features, practicability of the works, all 
existing and required means of communications and access 
to site, availability of housing and other facilities, the 
availability of labour and material, labour camp site, stores 
and godowns etc.He shall obtain all necessary information 
as to the risks, contingencies and other circumstances 
which may effect and influence the tender. No claims on any 
of the above or any factors will be entertained by the 
Government, should there be any discrepancy, doubt or 
obscurity as to the meaning of any of the tender 
documents, or as to the instructions to be observed by him. 
He shall set forth in writing such discrepancy or doubt of 
obscurity and submit the same to the Executive Engineer. 

29 Joint venture is not allowed. 

29.    Tenders which do not fulfil all or any conditions or are incomplete 

in any respect are liable to summary rejection. 

 
GENERAL 

 
 

a) Time Limit: - The work is to be completed within time limit as 

specified in the Notice inviting tender which shall be reckoned 
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from the date of written order of commencing the work and shall 

be inclusive of monsoon period. 

 
b) Tender Rate: - No alteration in the form of tender and the 

schedule of tender and no additions in the scope of special 

stipulation will be permitted. Rates quoted for the tender shall be 

taken as application to all leads and lifts. 

 
c) Tender Unites; - The tenderers should particularly note the unit 

mentioned in the Schedule 'B' on which the rates are based. No 

change in the units shall be allowed. In the case of difference 

between rates written in figures and words, the correct rate will be 

the one which is lower of the two. 

 
d) The Income Tax @ 2% or percentage or as in force time to time 

or at the rate as intimated by the competent Income Tax authority 

shall be deducted from bill amount whether measured bill, 

advance payment or secured advance. 

 
 

2.0 EARNEST MONEY: 
 
 

2.1 Earnest Money of Rs. ----------------- /- ( Rs.-------------------- only ) 

along with the tender should be in the form of Fixed Deposit 

Receipt / Demand Draft issued by Nationalised / Scheduled Bank 

in favour of District Water Conservation Officer, Zilla Parishad (MI) Division 

payable at Nashik. Any other form like cash or cheque or 

challan will not be accepted. 

 
2.2 Valid earnest money exemption certificate issued by zilla 

Parishad Nashik will be accepted in lieu of earnest money 

deposit. The tenderes who are exempted from payment of 
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earnest money deposit should attach attested copy of certificate 

from Zilla Parishad / Rural Development Department Government 

of Maharashtra regarding exemption from the payment of earnest 

money. 

 
2.3 Tender of those who do not deposit earnest money in one of the 

above acceptable forms shall be summarily rejected. Earnest 

money in any other form of case or cheque will not be accepted. 

 
2.4 The amount of earnest money will be refunded to the 

unsuccessful tenderer on deciding about the acceptance or 

otherwise of the tender or on expiry of the validity period 

whichever is earlier. 

 
In case of the successful tenderer, it will be refunded on his 

paying the initial security deposit and completing the tender 

documents or will be transferred towards a part of security 

deposit to be paid after awarding of the work. If successful 

tenderer does not pay the security deposit in the prescribed time 

limit and complete the agreement bond, his earnest money will be 

forfeited. 

 
2.5 Earnest money of the un-successful tenderers will be refunded on 

their application only after an intimation of rejection of their tender 

is sent to them or on the expiry of the validity period whichever is 

earlier. 

 
3.0 TENDERING PROCEDURE; 

 
 

3.1 DOWNLOADING BLANK TENDER FORMS 

Blank tender   forms   can   be   down   loaded   from   website 

http://mahatenders.gov.in” 
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3.2 Manner of submission of tender and its accompaniments: 

Tender shall be submitted ON LINE in two packets as technical 

bid and Financial bid, 

 
3.2.1 Technical bid (Documents):- 

The first packet (Technical bid) shall contain the following 

documents. Tender submitted without any of the following 

documents as mentioned in packet 1 of the online tender would 

be considered as invalid. 

 
a) Scanned copy of Demand Draft on Nationalised / Scheduled 

Bank for the amount of earnest money or certificate or exemption 

for payment of earnest money and Blank tender downloading fee 

if applicable. (True copy thereof duly attested by a Gazetted 

Officer) 

 
b) Certificate as a Registered Contractor with the Government of 

Maharashtra in Rural Development Department in appropriate 

class as may be applicable (True copy thereof duly attested by a 

Gazetted Officer). 

 
c) Value added Tax Registration Certificate under Rules of 

Maharashtra Value added Tax Act. 2005. 

 
d) Proof of Appointment of employees including technical personnel 

by way of valid profession tax registration certificate in form PTR/ 

under section (I) of section 5 of Maharashtra Sales Tax on 

Profession Trade, Callings, and Employment Act 1975, Rule 3 (2) 

from the professional Tax Officer of the concerned district in 

Maharashtra. The Professional Tax Clearance Certificate with all 

lists of employees duly attached by Professional Tax office shall 
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be enclosed. (True Copy duly attested by Gazetted Officer) The 

contractor(s) shall not be allowed to tender, if they fail to produce 

this certificate. 

 
e) Details of the other works tendered for and in hand with the value 

of the work un finished on the last date of submission of tender (in 

statement No. 1) The certificate from the Head of the offices 

under whom the works are in progress should be enclosed. 

 
f) A list of modern Machinery and plants immediately available with 

the tenderer for use on this work and list of modern machinery 

proposed to be utilised on this work, but not immediately available 

and the manner in which it is proposed to be procured (in 

statement No.2) given on page attached herewith. 

 
g) Details of works of similar type and magnitude carried out by the 

Contractor (In statement No.3). 

 
h) Details of works carried out in the interior, Backward and Hilly 

area during the preceding years (in statement No.4) (if 

applicable). 

 
I) Details of technical personnel on the rolls of tenderer. (In 

statement No.5) 

 
j) Attested copy of registered partnership deed if the tenderer is a 

partnership firm and power of Attorney. 

k) Common set of Deviations, if any, issued by the department after 

prebid conference. 

 
3.2.2 (Financial Bid) 

The second packet (financial bid) shall contain only the BOQ. 
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The Contractor will have to sign the original copy of the tender 

papers and the drawing according to which the work is to be 

carried out. He shall also have to give a declaration to the effect 

that he has quoted his rates with the consideration to all these 

factors. 

 
The tenderer should quote his offer on Scheduled 'B' / BOQ of the 

tender as percentage of estimated rates at the appropriate place 

of tender documents, to be submitted only in financial bid. He 

should not quote for the work as per details given in the main 

tender. This tender shall be unconditional. 

 
Even though the tenderers meet the above requirement they are 

subject to be disqualified if they have made misleading or false 

representations in the forms statements and attachments 

submitted in proof of the qualifications requirements. AND / OR 

Record of proof performance such as undoing the works, not 

properly completing the contract, inordinate delay in completion of 

work litigation history or financial failures etc. 

 
3.3 SUBMISSION OF TENDER; 

Tenders shall be submitted online as per instructions given on 

website http://mahatenders.gov.in” 

Tendere shall be submitted online in Packets 1 and 2 with 

uploading all the necessary documents and entering the 

percentage Less/Excess in BOQ , 

Bidder shall have to submit physically in original the demand draft 

for cost of tender forms and earnest money in the office of 

Executive Engineer (B&C) No. 3 on the date specified in the 

detail tender notice without which bid will be rejected. 

 
3.4 OPENING OF TENDERS; 
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On the date specified in the tender notice following procedure will 

be adopted for opening of the tender, online for move details see 

instructions on website http://mahatenders.gov.in” 

First of all Technical bid of the tender will be opened to verify the 

contents as per requirements. If the various documents contained 

in this envelope do not meet the requirements of the department, 

a note will be recorded accordingly by the tender opening 

authority and the said tenderers financial bid will not be 

considered for further action but the same will be rejected. 

 
Financial bid:- 

This Packet shall be opened after opening of Technical bid only if 

contents of Technical bid are found to be acceptable to the 

Department. The tendered rate Schedule 'B' or percentage 

above/ below the estimated rates shall then be read out. 

 
 
 

3.5 ACCEPTANCE OF TENDER; 
 
 

3.5.1 The acceptance of tender may be communicated to the 

Contractor by Auto generated email / email 

 
3.5.2 The successful tenderer will be required to produce to the 

satisfaction of the specified concerned authority, a valid and 

concurrent license issued in his favour under provision of the 

Contractor Labour (Regulation and Abolition) Act, 1970 before 

starting the work On failure to do so, the acceptance of tender is 

liable to be withdrawn and earnest money forfeited. 

 
3.5.3 The tender whose tender is accepted will have to give an 

undertaking in writing to the effect that he/they will pay the 

labours engaged on the work, the wages as per Minimum Wages 



73 Executive Engineer 

Contractor No. of Corrections Executive Engineer 

 

 

Act, 1948, applied to the zone in which the work lies and act 

accordingly. 

 
3.5.4 The contractor shall comply with the provisions of the payment of 

wages Act, 1936 m Minimum Wages Act, 1948, Employees' 

Liability Act, 1938, Workmen's Compensation Act, 1961. The 

Contract Labour (Regulation and Abolition) Act, 1979 and any 

modification thereof or any law relating thereto, and rules made 

there under from time to time. 

 
3.5.5 The Contractor whose tender is accepted is required to note that 

no foreign exchange will be released by the Department. 

 
3.5.6 The Contractor will have to sign the original copy of the tender 

papers and the drawings according to which the work is to be 

carried out. The Contractor shall also have to give a declaration 

to the effect that he has fully studied the plans, specifications, 

local conditions, and availability of labour and materials and that 

he has quoted his rates with the consideration to all these factors. 

 
3.6 SECURITY DEPOSIT; 

 
 

3.6.1 The successful tenderer shall have to pay 50% initial security 

deposit (2.5% of contract price) in cash or in form of National 

Saving Certificate or Term Deposit Receipt for the period of 

stipulated completion of work including actual work construction 

period pledged in favour of District Water Conservation Officer, Zilla Parishad 

(MI) Division and complete the contract documents failing which his 

earnest money will be forfeited to Government. The balance 50% 

security deposit will be recovered from the R.A. bills at 2.5% of the 

bill amount. 
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3.6.2 All compensation or other sums payable by the Contractor under 

the terms of this contract or any other contract or on any account 

may be deduced from his Security Deposit or from any sums 

which may be due to him or may become due to him by 

Government on any account and in the event of the security 

being reduced by reason of any such above noted deductions, 

the Contractor shall within 10 days of receipt of notice of demand 

from the Engineer-in-charge make good the deficit. 

 
3.6.3 There shall be no liability on the Department to pay any interest 

on the Security Deposited by or recovered from the Contractor. 

 
3.6.4 90% of the Security deposit shall be refunded after actual 

completion of work and completion of Audit by Local fund and 

A.G. office in accordance with the provision in clause 1 and 20 of 

the contract and remaining 10% security deposit will be refunded 

after defect liability period is over. 

 

 
SD/- 

District Water Conservation Officer,  
      Zilla Parishad (MI) Division
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STATEMENT NO. I 

Statement of list of works in hand and works tendered for as on ………………….…… 
 

Name of the Tenderer : 
 

WORKS IN HAND 
 
 

 
Sr. 
No. 

 
Name 

of 
Work 

 
Agreement 

No. 

 
Tendered 
Amount 

 
Date of 

Commence 
ment 

 
Stipulated 

Date of 
Completion 

 
Value of 

work 
already 
done 

 
Value of 
Balance 

Work 

 
Probable 
date of 

completion 

 
Re- 

marks 

 
1 

 
2 

 
3 

 
4 

 
5 

 
6 

 
7 

 
8 

 
9 

 
10 

     
 
 

 
SIMPLE 

 
 
 

 
FORM 

    

 
 

(B) WORKS TENDERED FOR 
 

Sr. 
No. 

 

Name of 
Work 

 
Name and 
Address of 

Client 

 

Tendered 
Amount 

 

Time 
Limit 

Probable 
Date with 
decision is 
expected 

Other 
Revenlent 
Details if 

any 

1 2 3 4 5 6 7 
   

 
 

SAMPLE 

 
 
 

FORM 

   

NOTE: This is only a sample form: Details are to be furnished in this 
format in the form of typewritten statement which shall be enclosed in 
envelope 1. Duly signed. 

 
 

Signature of Contractor 
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STATEMENT NO. II 

Details of Plant and Machinery Immediately available with the tenderer 
for the work. 

Name of the Tenderer : 
 

Sr. 
No. 

Name of 
Equipment 

 
No. of Units 

Kind and 
make 

 
Capacity 

Age and 
condition 

Present 
Location 

 
Remarks 

 
1 

 
2 

 
3 

 
4 

 
5 

 
6 

 
7 

 
8 

   
 
 
 
 
 
 
 
 
 
 
Specimen 

 
 
 
 
 
 
 
 
 
 
 
Form 

    

NOTE: This is only a sample form: Details are to be furnished in this 
format in the form of typewritten statement which shall be enclosed in 
envelope 1. Duly signed. 

 
 

Signature of Contractor 
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Contractor No. of Corrections Executive Engineer 

 

 

 

STATEMENT NO. III 

Details of works of similar type and magnitude carried out by the contractor in 
last three years. 

Name of the Tenderer : 
 
 

 
Sr. 
No. 

 
Name 

of 
Work 

 
Name & 

Address of 
the 

Organisation 
for whom 
the work 
was done 

 
Place and 
Country 

 
Agreement 
No. & Date 

 
Date of 

Commence 
ment 

 
Tendert 
ed Cost 

 
Total 

Cost of 
work 
done 

 
Date of 

Completion 

 
Re- 

marks 
(Princi 

ple 
Featur 
es in 
brief) 

 
1 

 
2 

 
3 

 
4 

 
5 

 
6 

 
7 

 
8 

 
9 

 
10 

     
 
 

 
SAMPLE 

 
 
 

 
FORM 

    

 

NOTE: This is only a sample form: Details are to be furnished in this 
format in the form of typewritten statement which shall be enclosed in 
envelope 1. Duly signed. 

 
 

Signature of Contractor 



78 Executive Engineer 

Contractor No. of Corrections Executive Engineer 

 

 

 

FORM NO. IV 

Details of works of similar type and magnitude carried out by the contractor in 
last three years. 

Name of the Tenderer : 
 
 

 
Sr. 
No. 

 
Name of 

Work 

 
Cost of 
work 

 
Date of 
starting 

Stipulated 
date of period 
of completion 

Actual date 
of 

completion 

 

Remarks 

1 2 3 4 5 6 7 
    

 
 
 
 
 
SPECIMEN 

 
 
 
 
 
 

FORM 

  



79 Executive Engineer 

Contractor No. of Corrections Executive Engineer 

 

 

 

FORM NO. V 

Statement showing technical personnel available with contractor which can be 
spared exclusively for this work. 

Name of the Tendered : 
 
 

 
 

Sr. 
No. 

 
 

Name of 
Person 

 
 

Qualific 
ation 

 
Whether 

working in 
field or in 

office 

 

Experience of 
execution of 
similar works 

Period for 
which the 
person is 

working with 
the tenderer 

 
 

Remarks 

1 2 3 4 5 6 7 
       

 

NOTE: This is only a sample form: Details are to be furnished in this 
format in the form of typewritten statement which shall be enclosed in 
envelope 1. Duly signed. 


		2026-05-16T19:40:16+0530
	Maharashtra-MH
	RAGHUNATH VITTHAL GAVALI




