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Appendix-II
Form of Contract

Preamble:
(A) This Contract is made at…………….…, on this the day of 2025 by and

between the National Highways Authority of India, a Statutory body, established under the
National Highways Authority of India Act, 1988, having its Corporate Office at G-5&6,
Sector-10, Dwarka, New Delhi-110 045 hereinafter referred to as “the Authority” (which
expression shall, unless excluded by or repugnant to the context thereof, be deemed to mean
and include its successors in office and administrators) of the ONE PART, representedby
its (to be authorized) General Manager (CO) / Project Implementation Unit/ Corridor
Management Unit having its office at…………………………….

AND
(a)* M/s , a Company incorporated under the IndianCompanies Act,

1956 having its Registered Office at (mention full address)
and Incorporation Certificate No. …….. dtd. ……

Or
(b)* M/s , a Partnership firm, registered under the Indian Partnership

Act, 1932 carrying on its business under the name and style as hereinbefore mentioned and
having its principal office at (mention full address)
and having Registration No. …… dtd……...

Or
(c)* M/s , a Partnership firm, registered under the Limited Liability

Partnership Act, 2008 carrying on its business under the name and style as hereinbefore
mentioned and having its principal office a t (mention full
address) and having Registration No. ….. dtd. …….......

Or
(d)* M/s , a Co-operative Society registered under Co-operative Society

Registration Act (of any State in India)/Multi State Cooperative Societies Act, 2002 (39 of
2002) / Ex-servicemen Society/ Mutually Aided Cooperative Society registered under
Cooperative Societies Act (of any state in India) under, (mention the name of
the State) Cooperative Society Act having its Registered Office at
(mention full address) and having registration No. …….. dt. ………….

Or
(e)* M/s , a proprietary firm carrying on its business under the name and

style as hereinbefore mentioned and having its principal office at (Mention full
address) and having Registration No. dt. …….. (individual) having its permanent
address (mention full address) and placeof business (mention fulladdress).
Hereinafter referred to as “the Contractor” (which expression shall, unless excluded by or
repugnant to the context hereof, be deemed to mean and include its successors,
administrators and permitted assigns) of the SECONDPART.

( )* Strike out, whichever is not applicable.
(B) WHEREAS the Contractor is Authorised by its **Memorandum of

Association/**Partnership Deed/ **Bye-laws to carry on the business of providing various
services on contract basis through its employees employed regularly or otherwise.

** Strike out, whichever is not applicable.
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(C) #ANDWHEREAS the Contractor has its own separate and independent establishment
which:

(a) has been registered under the provisions of the Shops & Establishments Act, 1954
of the (mention the name of concernedState);

(b) is licensed under the provisions of the Contract Labour (Regulations & Abolition)
Act, 1970 and has obtained license No. ……….. dated ……..;

Or
# AND WHEREAS the Contractor undertakes to get itself licensed and/or registered with
the appropriate Authority under the relevant laws mentioned above, and shall furnish
necessary proof in this regard within 7 days of signing of this contract.

( )# Strike out, Whichever is not applicable.

(D) AND WHEREAS the Contractor undertakes to:

(a) Comply with all the provisions of the Employees Provident Fund and
Miscellaneous Provisions Act, 1952;

(b) Pay to all its personnel deployed as per the MinimumWages Act, 1948; and

(c) Comply with all the provisions, duties and obligations imposed upon it by any law
for the time being in force as may beapplicable.

(E) AND WHEREAS the Authority is authorised under the National Highways Authority of
India Act, 1988 (hereinafter referred to as “the 1988 Act”) to collect User Fees on behalf
of Central Government for services or benefits rendered under Section 7 of the National
Highways Act, 1956 (hereinafter referred to as “the 1956 Act”).

(F) AND WHEREAS the Authority is an Executing Agency under the provisions of the
National Highways Fee (Determination of Rates and Collection) Rules, 2008, (hereinafter
referred to as “the User Fee Rules, 2008”).

(G) AND WHEREAS the Authority is empowered under the provisions of the 1988 Act to
enter into contracts with any person for the purpose of collection of USER Fee under the
said User Fee Rules, 2008. The Authority is desirous of engaging the Contractor to collect
User Fees only at ------ fee plaza (near -----) located at km. on km.----- to km. ------- (---
-- - -----) section of National Highway - -- in the State of – including upkeep/maintenance
of adjacent Toilet blocks including recouping the consumable items.

(G) ANDWHEREAS the Authority invited bids from interested entrepreneurs for collection
of USER Fee for the use of the said Section of National Highway/ the said bridge for a
period of 03 (Three) Months User Fee. The Contractor is one of those bidders who
submitted bid and quoted in its offer that, in lieu of transferring Central Government’s User
Fee collection rights for the said Section of the National Highway or the said bridge for
aforementioned period, the Contractor shall remit the following amount to the Authority
so as to be received by the Authority every working day and if any day happens to be a
BANK Holiday, then by NEXT bank working day as indicated below by way of a demand
draft/pay order/ RTGS transfer for the said section of National Highway Or the said bridge.
The remittance shall be as follows:
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S.
No.

Period Daily Remittance Amount
Payable by the Bidder to the
Authority (PIU-….) for the

period in column B
(A) (B) (C)

(From DD/MM/YYYY
08.00 Hrs. to

DD/MM/YYYY
08.00 Hrs.)

Rs. /-

( in words) *

(ThreeMonth)

 The amount quoted above shall be exclusive of the TCS. Any tax and service
charges, as applicable shall be borne by the bidder over and above the quoted
amount.

(i) AND WHEREAS the Authority has AUTHORISED General Manager
(Commercial Operation)/ Project Director to enter into this Contract with the
Contractor,

(ii) And Whereas, the Authority has authorized the Project Director, Project
Implementation Unit/ Corridor Management Unit ………….. (hereinafter referred
to as “the said (to be authorized)”) to supervise and discharge of various functions
to be performed by the Contractor under this Contract.

(I) ANDWHEREAS the Contractor has authorised Sh. / Smt. , S/o or D/o , who is
(/Partner/Director/Member) of the Contractor to enter into this Contract with the

Authority. (Enclose the proof of authorization clearly stating relation of the person
authorized, with theContractor).

(J) ANDWHEREAS the parties are desirous of recording the terms and conditions on which
the Contractor shall carry out the job of User Fees collection on behalf of the Authority.
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Now therefore this contract witnesses in clauses as follows:

1. ENGAGEMENTOF CONTRACTOR:

In consideration of the premises, the Authority hereby engages the party of the Second
Part as the Contractor and the Contractor do hereby agrees to act as the Contractor of the
Authority for collection of USER Fee for the use of the said Section of National
Highway/the said bridge and upkeep/maintenance of adjacent Toilet blocks including
recouping the consumable items.

2. PERIODOF CONTRACT:

(i) “The Contract shall be for a period of 03 (Three) Months beginning on [insert date]
from _ (08.00 hrs.) to ……… (08.00 hrs.), (hereinafter referred to as
“Three Months”)

OR

till the plaza is handed over to the other collection agency (OMT Concessionaire/BOT
Concessionaire etc.) as per directions issued by NHAI, whichever is earlier.” However,
in case of certain stretches going for BOT/OMT/TOT/INVIT/ Four Year Tolling
Contractor Projects, the Authority reserves the right to reduce the period of contract
without any compensation and in such cases of early termination of contract, the total
amount payable by the bidder to the Authority will be proportionately modified depending
upon the period.

(ii) The Period of contract shall be 03 Months. In case the Authority is not able to
deploy the new agency by the end date of existing Contract Agreement, the Authority
reserves the right to increase the contract period till the new agency is deployed under
the same terms and conditions and the contractor will continue to perform its
obligation as per present Contract Provisions & the contractor will not be allowed to
excuse from its Obligations under any circumstances. However, the time period from
the end date of the contract agreement to the deployment of new agency will be
treated as “Overstay” and will be dealt as per Policy Circular dated 26.03.2025 and
its amendment.

(iii)"In case the Authority can not finalise new bid, before the contract period, Contractor
will deposit the Collection during the overstay period − Contractor's Profit @ 5% -
Administrative Expenses @ Rs. 82,000/- per day for more than 8 lanes/ Rs. 68,000/- per
day for 5 to 8 (4+4) lanes/ Rs. 41,000/- per day for (2+2) lanes, or actual expenditure done
by agency, whichever is lower, irrespective of the Existing Remittance."
Note: The amount Calculated in 2(iii) above is irrespective of the Remittance,
as per Agreement, to be deposited by the Contractor and may be Higher or Lower
than the Agreed Remittance. The Amount calculated in 2(iii) will be deposited by
the Contractor as per procedure defined in Contract Agreement for the Agreed
Remittance i.e. either Weekly or Daily basis. The Contractor will not dispute the
Amount calculated, if its higher than the Agreed Remittance.

3. RATEOF USER FEE:

(a) The Contractor shall collect User Fees at such rates only and from such vehicles
only as have been notified by the Central Government vide Notification No. _
Dated … … … . for the use of the said Section of the National Highway /the said
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bridge and in strict compliance with the provisions of the notification. A copy of the
said Notification (including a draft notification to be replaced by a notification
published in the Official gazette in due course) is appended as Schedule-I. In case,
there is a material difference (i.e. impacting the collection of the Contractor by more
than 10 (ten) % in a year) in the draft notification and the officially published
notification, prior to commencement of collection of User Fee, the revised remittance
shall be derived from the quoted remittance as per Clause-5(b) and in the event of
dissatisfaction of either party on the revised remittance, so fixed, either party to
this Contract will be at liberty to terminate this Contract by giving 30 days prior
notice in writing.

(b) In case there is difference in use fee rates due to change in tollable length from that
given in the RFP from the date of handover, even then the above clause will be
applicable.

(c) The Contractor specifically undertakes not to claim during continuity of the Contract
any change including addition, deletion and change in the classification mentioned or
the rate of User Fee specified in the Notification referred above and appended to this
Contract as Schedule-I for any reason whatsoever, under any circumstance.

(d) The Contractor shall not be allowed to make its own interpretation about a particular
type of vehicle attracting a particular rate so as to charge a higher rate from a particular
type of vehicles. Decision of the Authority on such matter shall be final and binding.

(e) In case collection of user fee at a particular fee plaza is going on as per the provisions
of the National Highways (Fees for the use of National Highways section and
permanent bridge – Public Funded Projects) Rules, 1997, the category Truck/ Bus
will include all type of trucks and buses irrespective of the axles and size.

(f) The Contractor is authorized to collect two time the fee applicable as per amendment
to NH fee rules 2008 for the category of vehicle from the vehicle users not fitted with
FASTag or vehicle without valid, functional FASTag entering into FASTag lane of
the fee plaza. The contractor shall remit the 50% of this fee to NHAI on the fixed day
(as per Clause H of preamble of contract agreement) and any delay in deposition
of such fee will attract penalty as per Clause-19 of the Contract Agreement.

4. COLLECTIONONLYAT PRESCRIBED RATE:

The Contractor shall ensure that under no circumstances, USER Fee in excess of the prescribed
rate or without issuance of receipt in the format including condition of such receipts being
bilingual or trilingual, prescribed by the Authority is charged by the Contractor from the road
users. Printing of receipts shall be arranged by the Contractor at its own cost.

5. CHANGE IN THE RATEOF USER FEE:

(a) The right of the Central Government to modify, change or vary the rate of USER
Fee to be levied or conditions for collection of USER Fee, or both is hereby reserved.

(b) The revised remittance on annual increase of user fee rates due to change in WPI, will
be determined using the weighted percentage increase in the rates of all categories
of vehicles, using proportions of different categories of vehicles* and considering
single journey rates. A sample calculation is given in Schedule-VIII.
*TheAuthority will inform the proportion (%) of contribution inAPC of different
categories of vehicles in Clause-1.1.3 of RFP.
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(c) In case, any variation in the prescribed USER Fee rate for all or a particular category
of the vehicles is effected, sought or permitted by the Central Government, the amount
payable by the Contractor to the Authority for the period from which such variation
comes into force, shall be adjusted proportionately on the basis of USER Fee rates
specified in Schedule-I and vis- a- vis the newUSER Fee rates as detailed hereunder.

The amount to be increased /reduced shall be worked out based on:

(i) Total collection worked out considering the traffic during 6 calendar months
immediately preceding the month from which the variation is effected or the actual
period of collection, whichever is less, on the basis of existing rates.

(ii) Total collection worked out considering the same volume of traffic on the basis of
the revised fee rates.

(iii) Percentage change between (i) and (ii) would be applied to remittance immediately
prior to such revision in fee rates to working out revised amount payable to the
Authority.

(iv) Provided in case of introducing a new category of vehicles not subjected to levy of
USER Fee earlier, an estimate of the traffic will be made on the basis of actual
collection of current month for immediate purposes. At later stage the effect would
be re-calculated on the basis of actual collection for six month or of the remaining
tenure of the Contractor whichever is earlier. For this purpose, the Contractor would
submit a monthly collection statement to Authority for the effected period in the
format suggested by Authority. For this purpose, Authority would have full liberty
to check by any means or method whether the collection given is actual one.

Provided that, any modification, change or variation in the conditions for collection
of USER Fee (including towards concession/rebate to the frequent short distance
travellers by any scheme or for any specific purpose) shall, as far as possible, be
effected by mutual discussions between the Contractor and the Authority with regard
to the consequential adjustment in the amount payable by the Contractor to the
Authority giving due regard to the procedure set out in Clause 5(c) above and in
the event of failure to arrive at an agreement on this issue, either party to this Contract
will be at liberty to terminate this Contract by giving notice in writing as required
under Clause 35 of this Contract.

(d) The proposal on revised remittance along with the supporting calculations shall be
submitted by the Contractor to the Authority at least 7 days prior to the actual
applicable date. The Authority will give approval within 7 days. In case of delay in
approval by the Authority, the Contractor shall deposit the revised remittance from
applicable date as per their own proposal on the revised remittance and the difference,
if any, found later as per approved remittance by the Authority, shall be deposited by
the Contractor along with an interest @ 12% p.a., within 7 days from date of approval
of revised remittance by the Authority.

Provided that, any modification, change or variation in the conditions for collection of
User Fee (including towards concession/ rebate to the frequent short distance travellers
by any scheme or for any specific purpose) shall, as far as possible, be effected by
mutual discussions between the Contractor and the Authority with regard to the
consequential adjustment in the amount payable by the Contractor to the Authority
giving due regard to the procedure set out in Clause-5(c) above.
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6. COMMENCEMENT AND TERMINATION OF USER FEE COLLECTION AND
MAINTENANCE & OPERATION OF TOILETS:

(a) Subject to Clause 2 of the Contract, the USER Fee collection including
upkeep/maintenance of adjacent Toilet blocks including recouping the
consumable items shall commence from the date as communicated by the Authority
in writing which may be even at variance from the dates mentioned elsewhere and
terminate on expiry of Three (03) Months.

Provided that the Contractor shall not commence collection if (i) a published copy of
the USER Fee notification in the Official gazette is not made available by the
Authority; and (ii) The Authority does not inform about the completion of the said
section of the Highway or the said bridge for which the USER Fee is to be collected.
The Authority can also change any date communicated earlier for commencement of
collection of USER Fee for other reason/s, as considered necessary.

Provided that if the Contractor is not able to commence the collection of
USER Fee from a particular date, not attributable to the reasons beyond his
control, the period of the USER Fee collection for three months shall be deemed
to have begun from such date and the Contractor shall be liable to remit the
agreed amount even for such period for which the collection has not been
made.

(b) The right to collect USER Fee including upkeep/maintenance of adjacent Toilet
blocks including recouping the consumable items shall come to an end on the
expiry of a period of Three months (Refer to Clause 2) reckoned from date as
communicated by the Authority for collection of USER FEE.

(c) In no case, the Contractor shall have a right to demand continuance or extension of
the contract period beyond the period of Three months.

7. EXEMPTIONOF VEHICLES AND CONCESSION:

(a) Type(s) of vehicles exempted as stated in the Schedule-I appended to this Contract
could be varied at any time either by the Authority or by the Central Government of
India. Such variance, unless impact on his collection is considered more than half a
percent in a year requiring renegotiation of terms of the Contract, shall not alter the
liability of the Contractor to remit the specified monthly amount and shall also not
affect any other terms and conditions of this Contract.

(b) All exemptions available to users under the Indian Toll (Army and Air Force) Act,
1901 and rules there under, further extended to officials of Indian Navy, shall be
honored by the Contractor as per applicable fee Rules/MoRTH circular and
amendment thereon.

(c) The Contractor shall ensure to provide monthly and daily pass for multiple journeys
in accordance with the provision in the Notification appended in Schedule-I and
National Highways (Determination of Rates & collection) Rules, 2008 is
published with amendments vide G.S.R. 950(E) dated 3rdDecember, 2010, G.S.R.
15(E) dated 12th January, 2011, G.S.R. 756(E) dated 12th October, 2011, G.S.R.
778(E) dated 16thDecember, 2013, G.S.R. 26(E) dated 16th January, 2014, G.S.R.
831(E) dated 21st November, 2014, G.S.R. 02(E) dated 29th December, 2014,
G.S.R. 220(E) dated 23rdMarch, 2015, G.S.R. 585(E) dated 8th June, 2016, G.S.R.
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1114(E) dated 2nd December, 2016, G.S.R. 248(E) dated 14thMarch, 2017,G.S.R.
427(E) dated 7thMay, 2018 and G.S.R. 920(E) dated 25th September, 2018, G.S.R.
No. 942(E) dated 20th December, 2019,G.S.R. No. 298(E) dated 15.05.2020, GSR
No. 523 E 24.08.2020, GSR 804 E 30.12.2020, G.S.R. No. 467 (E) dated 24.06.2022,
G.S.R. 725 (E) 06.10.2023 (perpetuity of Toll collection), G.S.R. 3856 (E)
09.09.2024 and its subsequent amendments from time to time, Guidelines/Policy
Circulars/SOPs issued byMoRTH&NHAI. In case of any dispute about eligibility
of any user about a particular concession or about the operating procedure, the
decision of the Authority concerned or his authorized representative shall be final and
binding.

(d) If the Authority is satisfied that exemption or concession available to an otherwise
eligible user for whatsoever reason, has been denied, the Contractor shall be liable
to pay 100 (Hundred) times of the value of USER Fee charged from such eligible
user as penalty within 7 days of the issue of a notice by the PD in this regard.

8. PLACEOF COLLECTION:

(a) The Contractor shall collect User Fees only at fee plaza (near) located at
km…………… for the section from km ------ to km -----. ( ) of National Highway
No. - -- in the State of------- where, permanent USER Fee Collection Booth(s) are put
up by the Authority. Such booth(s)/plaza/plaza area cannot be used or allowed by
the Contractor to be used by others for any other purpose; including for sale of any
commodity or advertisement.
Any advertisement in plaza area is strictly prohibited. Any deviation will be
treated as non-compliance and action shall be taken either under Clause 17
or under Clause 35(4).

(b) The Contractor undertakes not to demand any additional place for collection of
USER Fee or for installation of check barriers under any circumstances and for any
reason whatsoever. The Contractor also undertakes not to collect USER Fee from
any other place. The decision of the Authority in this regard shall be final and binding.

(c) The Authority reserves the right to change the location of collection point including
the right of addition, removal and merger of the number of USER Fee collection
points as notified through fee notification from time to time. In case of a plaza
being closed by any of such notification, the contract shall be come to an end and
the performance guarantee of the contractor shall be refunded in compliance to other
provision of the contract in this regard.

9. DIVERSIONS:

(a) The Contractor has surveyed the said Section of the National Highway or the said
Bridge and surrounding area including any access or diversion(s) and the Contractor
has submitted its bid taking into consideration all such access or diversion(s) or any
diversion of traffic due to deterioration in road conditions or closure of road for
maintenance work, whether existing or likely to come in the future which any road
user may opt, inter-alia, to avoid payment of the USER Fee by bypassing the USER
Fee collection booths.

(b) The Contractor undertakes that, he shall not make any claim for any decrease in traffic
on the ground of diversion of the traffic as per clause 9(a) above, even if such
diversion did not exist at the time of submission of the bid by the Contractor.

(c) The Contractor will not be entitled to (a) close; and (b) demand closure by any
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authority whatsoever, of any lateral entry to the said section of the Highway for
which USER Fee is to be collected. The Contractor recognizes that all fee-paying
traffic on the said section may not pass through the USER Fee collection booth or
USER Fee Plaza.

10. HANDINGOVER THEUSER FEE PLAZA(S) AND TOILET BLOCKS:

(a) The Authority shall endeavour to hand over the USER Fee Plaza collection booths
at ------ fee plaza (near -----) located at km ------- on km to km ------ (------)
section of National Highway No.…… in the State of …………….. at 8.00 Hrs. on
signing the contract to the Contractor for the purpose of USER Fee collection on the
said Section of the National Highway/the said bridge.

(b) The Authority has the right to entrust the USER Fee Plaza (s) earlier than the date
mentioned in Clause (a) above, subject to fulfillment of other conditions of the
Contract. In such an event, the Contractor’s obligation to remit the agreed amount will
begin from the date of such handing over itself, without any extension in the period
of the Contract.

(c) In case, the Authority fails to handover the User Fee Plazas on the date and time
mentioned in Clause (a) above and hands over the same any time after the date and
time mentioned in clause (a), the Contractor is entitled for same period of the Contract
as provided under clause 2, without any reduction in the period of the Contract.

(d) In such case as mentioned in (b) and (c) above, the contract period along with the
obligation of total amount payable by the Contractor to the Authority as mentioned
under column B (i.e., Period) & C (i.e. total amount payable by the contractor to
the Authority) of the table mentioned earlier shall remain same and commence from
the date and time of actual handing over the User Fee Plaza.

(e) The Contractor shall handover the User Fee Plaza(s) on 08.00 hrs. of the following
day on the completion of the period of Contract as per Clause 6 above.

(f) In case, the Contractor fails to handover the User Fee Plaza on 08.00 hrs. of the
following day of the completion period of the Contract or in case of termination of the
Contract on the last day and the time given in notice for termination to the Authority
together with all the equipment, facilities and articles in good condition, the Contractor
shall be liable to pay, to the authority a penalty equal to twice the average amount,
arrived on the basis of quoted amount in the bid, for each day in addition to payment
of proportionate User Fee at the Contract rate for the period of over stay. The
Contractor shall also be liable to pay to the Authority such cost of infrastructural
facilities, equipment and all other articles as are not in good condition or may be
fixed by the Authority, PIU/CMU of the Authority whose decision in the matter
shall be final.

(g) Upon expiry of the contract period/ termination, within 7 days, the Contractor
shall submit a statement giving details of payments of weekly remittances and TCS
during the entire contract period along with delay in days (if any) and calculation
of interest/ penalty for delay in depositing the remittances, etc. for settlement of all
accounts of the Contractor and issuance of “no dues certificate” by the Authority.
No Dues Certificate shall be issued not later and within 7 days after settlement
of accounts.

(h) The above provisions related to fee plaza shall inter alia include the handing and
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taking over the adjacent Toilet blocks for upkeep/maintenance of adjacent Toilet
blocks including recouping the consumable items.

11. DISPLAYOF RATEOF USER FEE AND USER FEE NOTIFICATION:

(a) The rates of User Fee, the categories of vehicles exempted from payment of User Fee
and the name, address and telephone number of the Authority, to whom complaints,
if any, should be addressed, shall be conspicuously and prominently displayed 500m
ahead of the User Fee collection booths, 100m ahead of the User Fee collection booths
and at the User Fee collection booths also. The height of the display boards and size
of letters being such that it is easy for drivers to read. The display boards shall be
provided by the Authority.

(b) The Contractor shall also (i) display, a copy of Notification in Schedule-I, appended
to this Contract at a conspicuous place of the User Fee Plaza(s) for the information of
the road users and the general public and (ii) provide a copy of same to road user
on demand upon payment of copying charges on a ‘no profit no loss’ basis.

(c) “Free of Charge” board shall be displayed for public at toilet blocks.

12. REQUIREMENTOF PERSONNEL FOR USERFEE COLLECTION:

For the purpose of discharging its obligations under this Contract, the Contractor
shall deploy adequate number of personnel of prescribed qualification & experience
and having undergone such training as may be relevant and considered necessary
from time to time by the Authority to ensure efficient management of entire operations,
including free flow of traffic, in or around the plaza including in the User Fee collection
booths.

In addition, Contractor will deploy sufficient manpower in each shift for continual up
keeping on daily basis of Toilet Block for 24 Hrs. in a day in each Toilet Blocks. A
complain register shall be maintained at all Toilet Blocks to attend Grievances of Users
and action will be taken by the Authority if cleaning/hygiene not maintained by the
Agency.

The number, qualification & experience of personnel to be deployed should be in
accordance with the details given in Schedule- III of this contract. However, the
Authority reserves the right to serve directions for any interchange in the category
of personnel (total deployment will remain according to Schedule- III) to be deployed
by the Contractor, for the purpose of User Fee Collection and upkeep/maintenance
of adjacent Toilet blocks for ensuring free flow of traffic.

13. DEPLOYMENTOF PERSONNEL:

(a) The Contractor shall ensure that the personnel deployed by it for discharging its duties
under this Contract are of good health, of highest integrity, punctual, well dressed,
well-behaved and of qualification & experience prescribed in Schedule- III.

(b) The Contractor shall furnish to the Authority a list, in addition to the list of key
personnel, of persons deployed for the purpose of discharging its obligations under
the Contract, containing all the details like their educational qualifications,
experience, training undergone, good health, good character, personal residential
addresses and recent photographs. The required details for key personals including
all other staff shall be submitted to the concerned Project Director with a copy to
Regional office after signing of the contract in the format given in Schedule- IV of
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this contract. The Staff Deployed on Fee Plaza should have Police Verification
Certificate regarding his “Good Character” and shall not be involved in any
“misbehaviour activity” on any plaza or any “criminal proceedings”. The staff
should made their attendance through Bio-metric/App Based Machine/App
based System, installed by System Integrator at toll Plaza Before/After of his
duty.

(c) The uniform of the personnel deployed at the fee plaza shall be in accordance with
the requirements prescribed vide Policy Circular placed at Schedule-XI and the
Contractor specifically undertakes to abide by all the instructions issued by the
Authority vide Policy Circular placed at Schedule-XI.

(d) The Authority reserves its right to object to the deployment of any personnel for any
reason in which case, such person or persons being objected to by the Authority shall
be removed by the Contractor forthwith and replaced within a day from such removal.

(e) The personnel deployed by the Contractor shall not misconduct/misbehave with the
members of public and shall observe strict discipline and decency in their behavior.

(f) The Authority shall not be liable for any misconduct or misdeeds or any act or
incident involving the Contractor or any of its personnel in any criminal or civil case
the Contractor shall be responsible for consequences and if any such incident takes
place, the Contractor shall forthwith intimate the said incident to the Authority.

(g) The Contractor specifically agrees that the personnel deployed by it, will not in any
way claim employment with the Authority. The Contractor shall be solely responsible
for any dispute raised by the personnel deployed by him either during the term of the
Contract or thereafter.

(h) The frequent replacement of key personnel is not desirable unless they are found
involved in malpractices or non-compliances. However, if need be, the permission of
replacement of key personnel/ other staff will be obtained from the PD concerned in
advance. The PD, if satisfied with the reasons submitted to him, may allow such
replacement after verifying the CVs strictly in accordance with the requirements
prescribed in Schedule- III. If the Staff other than approved CV is found on site, a
penalty of Rs. 5000/- per staff per day shall be imposed.

(i) The Authority is in process of introducing new electronic technologies for USER
Fee collection system by installing electronic equipment’s already developed or being
developed by various companies/agencies. The contractor shall extend full co-
operation in installation, operation and maintenance of such system and will be bound
by the advice of the authority in this regard.

(a) As per Clause 13(i) of the draft Contract Agreement, the Authority vide NHAI
Circular No. 66192, dated 18.05.2015 (copy enclosed at Schedule-XIII) advised
all its Fee Collection Contractors/ Bidders that the fee collection contractor is
responsible for traffic management in ETC lane including security of ETC
equipment.

A list of ETC equipment installed at the Fee Plaza will be handed over by
concerned PD, NHAI to the fee collection contractor for ensuring their safety and
security. If there is any loss or damage to ETC equipment at any fee plaza
other than for the reasons attributable to ETC equipment / system supplier of
IHMCL/NHAI, it will be construed as failure of the contractor in discharging
their duty and the cost of such loss or damage will be recovered from the fee
collection contractor from the available performance security and such bidder /
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contractor shall be debarred from participating in any tender or RFP issued by
the Authority for a period of 01 (one) year or as decided by the Authority without
prejudice to any other rights of the Authority under the bidding documents /
Contract Agreement and / or applicable law.

(b) In case, ETC Reader and allied infrastructure is not available then the user
fee collection contractor should mandatorily make necessary arrangement for
installation of ETC reader (or handheld reader) including allied infrastructure
at his own cost.

In case where ETC reader and allied infrastructure is available but found
inadequate in peak hours of traffic or giving troubles, the user fee collection
contractor should make necessary alternative arrangement for installation of
ETC reader (or handheld reader) including allied infrastructure compatible with
the existing system integrator in all the lanes at the fee plaza at his own cost.

Any issue regarding deficiency or non-functioning of Hybrid ETC System installed
by System Integrators (of IHMCL) may be reported on email id
complaints.hetc@ihmcl.com with copy to PD, NHAI concerned.

(j) The engagement of at least 30% ex-servicemen (ESM) is mandatory. However,
in case of non-availability of ex-servicemen, Project Director has power to relax
the requirement considering overall capabilities and arrangements made by
the agency for transparent and efficient fee collection at fee plaza.

14. INTER SE RELATIONS:

(a) In all circumstances it is clearly understood by the parties that the personnel deployed
by the Contractor shall have no connection whatsoever with the Authority and the
relationship of master and servant or employer and employee shall be only between
the Contractor and the personnel deployed by it.

(b) However, if considered necessary, the Authority shall have every right to enquire and
seek documentary evidence from the Contractor, whether all the statutory dues like
ESI, EPF, Minimum Wages, Weekly offs, Bonus, Medical Leave, Workmen
Compensation and any other entitlements for which the Contractor is liable to
provide, are being paid or not or have been paid or not for a particular period.

(c) In case of any breach by the Contractor in the payment of such statutory dues not
necessarily pertaining to its personnel/employees, the Authority shall be entitled to
adjust the same from the Performance Security and pay such statutory dues to the
appropriate authority. The Contractor shall replenish the Performance Security
within 7 (seven) days of the notice by the Authority. The decision of the Authority in
this regard shall be final and binding on the Contractor.

15. PROVISIONOF INFRASTRUCTURE:

(a) The minimum infrastructure to be provided {in case not provided by NHAI or the
BOT (Annuity) Concessionaire} and maintained by the Contractors are as under;

(i) Computers and its peripherals,
(ii) Generator/ Standby Generator for power if there is no electricity

connection/ for stand by requirement.
(iii) The Contractor will ensure the availability of consumable items used in

mailto:complaints.hetc@ihmcl.com
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Toilet block to fulfill the Service Level Agreements as mentioned in
Schedule-II.

(b) The Authority shall handover the Fee Plaza, adjacent Toilet blocks to the Agency in
the condition as existing on 7 days prior to bid due date on ‘as is where is basis’. The
agency shall carry out upgradation /provide facilities as required, to discharge
its duties.

(c) The repair and maintenance of such facilities once provided by the Authority shall be
the responsibility of the Contractor including but not limited to payment of electricity
bill, fuel. Consumables like electricity bulbs, water charges internet connection with
sufficient band width for live feed and its charges etc. The Authority may provide
consumables at the time of handing over of the User Fee collection plazas/booths
only, thereafter all consumables shall be arranged by the Contractor at its own cost
and at the time of taking over the facility by the Authority, if any liability/obligation(s)
regarding repair and maintenance and consumables remains unfulfilled by the
Contractor, same shall be adjusted by the Authority from Performance Security.

(d) All expenses for printing receipt or passes to be issued to users shall be borne by
the Contractor. The Contractor shall abide by the instruction of the Authority in the
matter of its format or size or language.

(e) An inventory (along with the condition and present book value) of
infrastructural facility /equipment, and all other articles (properties of NHAI
only) shall be prepared and duly signed by both the parties at the time of handing
over or taking over of the User Fee Plaza(s). All rental article/equipment shall be
returned immediately after handling over the plaza to the Contractor and no
rent shall be paid thereafter.

(f) The Contractor shall abide by all the instructions issued by the Authority from time to
time. The Contractor also undertakes to abide by such instructions in order to make
the process of User Fee collection simple, faster and hassle free by extending
necessary cooperation in adopting the technological advancements in the
process/work of User Fee collection.

(g) The user fee collecting agency shall make necessary arrangements for power/lighting
to ensure proper working of the User Fee plaza(s) including various office equipment
installed, maintaining and running all electric arrangements and stand-by generator
along with electric lighting and bearing all expenses thereon during the entire period
of this Contract and paying punctually electricity and water charges in respect of the
User Fee plaza(s)/collection booths as they become due and payable during period of
this Contract.

(h) The repair of the road section at the Fee Plaza site will be the responsibility of the
NHAI.

(i) In case of BOT (Annuity) stretches, whatever facilities and maintenance obligations
fall within the mandate of the Concessionaire, same shall be provided by the
Concessionaire, during the Concession period.

(j) The Contractor shall ensure upkeep/maintenance of adjacent Toilet block including
recouping the consumable items as per extant policy of NHAI.

(k) Stamping/Calibration of Static Weigh Bridges (SWB)/Weigh-in-Motion (WIMs)
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initially at the time of Completion of project shall be done by Civil Contractor and its
renewal at every year/ at least 15 days in advance shall be done by Tolling Agency. If
any delay in stamping or its expiration may lead to a Penalty of Rs. 10,000/- (Ten
Thousand) per day on Toll Agency.

(l) All The Display Boards/Canopy Boards at toll plaza should be well maintained. Any
broken board shall be replaced by Civil Contractor and shall be intimated by Toll
Agency to PIU/IE &AE and Civil Contractor immediately. PD shall ensure that these
boards shall be replaced immediately and penalty shall be imposed on civil contractor
as per O&M Schedule. Cleaning of Toll booths/ Signage Boards within 500 m on
either side of Fee Plaza related to Tolling Operations/Information is the responsibility
of toll agency.

(m) All toll Rates shall be displayed on Sign Boards provided by civil contractor. In case
of Revision of toll rates, new Rates on sign Boards shall be replaced by toll Agency
well in advance with equal quality of reflective sheet with equal font size. In case of
poor quality of display of User Fee Rates/Non representation of user fee rates on
Plaza/ damaged sign Boards will attract a penalty of Rs. 10,000/- (Ten Thousand)
per day. Further, penalty on damaged Board on Civil Contractor shall be imposed by
PD/RO as per provisions of civil contract.

(n) Painting of Canopy at every year/Cleaning at every month shall be done by Civil
Contractor. Any leakage in Canopy/Toll Booths etc. shall be attended by Civil
Contractor as per their O&M obligations under intimation of toll Agency on priority.

16. INSURANCE:

(a) If required under the law for the time being in force, the Contractor shall arrange
adequate insurance to cover each of its personnel deployed against any type of
accidents, for all the assets owned by the Contractor and cash in booth, cash in chest,
and cash in transit. The expenditure incurred for procuring such insurance shall be
borne by the Contractor alone.

(b) As per the instruction of the Authority the Contractor shall also arrange adequate
Insurance cover at its own cost favouring the Authority, for all the properties handed
over by the Authority for comprehensive risk.

17. PERFORMANCE SECURITY:

(a) The successful Bidder shall furnish to the authority Performance Security in the
form of a crossed account payee demand draft/pay order, amounting to Rs. [•] (an
amount equal to 15 day’s agreed remittance) issued by a Scheduled Bank in India,
drawn in favour of the Authority and payable at New Delhi.

(b) (i) The said Performance Security shall not bear any interest except when the
collection is not started within 120 days of signing of the Contract for the reasons not
attributable to the Contractor. In such a case, interest @8% p.a. shall be paid for
the period beyond 120 days. Performance Security shall be refunded as early as
possible, but not exceeding 30 days from the end date of the contract, after settlement
of all the accounts by the Contractor and upon issuance of no due certificate by the
Authority.

(ii) In case settlement of accounts and issue of no dues certificate are getting delayed
due to any pending issue/ recovery, which remains to be closed on the end date of
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the contract, the performance security to the extent of value of such issue/ recovery
only shall be retained and the balance performance security shall be released as early
as possible, but not exceeding 30 days from the end date of the contract.

(iii) In case of delay in release of performance security or excess withholding of
the amount, NHAI will pay simple interest @ 12% per annum on such amount to the
contractor for the period beyond 30 days from the end date of the contract till date of
release of performance security/ excess amount withheld.

(c) (i) The Authority shall also be competent to utilize the said Performance Security
against any loss or damage caused to the property of the Authority by any act of
omission and/or commission by the Contractor or its agents and servants or adjust
it towards any claim of the Authority.

(ii) The Contractor undertakes that, in case of any default on its part to perform and
observe any of the covenants, conditions or provisions contained in this Contract, it
shall be lawful for the Authority in its absolute discretion to forfeit the whole or
any part of the said Performance Security, without prejudice to any other remedy
that the Authority may have against the Contractor under this Contract or under general
law for such breach.

(d) DELETED

18. PENALTY FORCHARGING EXCESS USER FEE:

(a) In case, it is observed and/or established to the satisfaction of the Authority that the
fee collecting agency has charged User Fee in excess of the prescribed rate, the
Authority may impose a penalty of an amount equal to fifty times of the actual
amount so charged per day for 30 days i.e. (actual amount charged x 30 days x
50). After three such incidents of levy of penalty for excess charging, the part
performance security of an amount equal to 15 days agreed remittance i.e.
Rs. …………. lakhs as per amount stated in Letter of Award shall be forfeited in
addition to such recoveries. The contractor shall have to replenish the forfeited
performance guarantee, in the same mode as it was deposited earlier, within 10 days
of such forfeiture to continue with the collection work failing which the contract shall
be terminated and the balance performance guarantee shall also be forfeited. If the
incident of excess charging is again observed and/or established to the satisfaction of
the Authority after forfeiture of part performance guarantee, the contract shall be
terminated and the entire performance guarantee shall be forfeited.

(b) The termination under this clause shall make the Contractor liable for unconditional
forfeiture of the Performance Security.

(c) The termination under this clause, in addition to unconditional forfeiture of the
Performance Security, shall make the Contractor liable for debarring from assigning
any future work with Authority.

(d) In case of any complaint regarding Toilet in the first instance Rs. 10,000/- will be
deducted and in continuation double the amount will be deducted on the receipt of
each complaint from the performance security (Complaint will be lodged only once
received on control number 1033)/ Complain Register placed at Toll Plaza/Toilet
Block. Contractor shall update photos of cleanliness of all Toilet Daily on “NHAI
One App” and shall follow all guidelines/SOP (Standard Operating Procedure)
mentioned in this App.
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19. PENALTYFOR FAILURETO PAY INSTALMENTS:

(i) In case of delay in remittance of the agreed amount of any installment due under this
Contract to the Authority beyond the due/specified day (as per clause H, of
Preamble of Contract), the Authority shall levy penalty @ 0.1% per day for delay
in remittance of installment. In the case there is default of two installments and the
contractor does not pay the dues along with penalty, the same will be adjusted from
the Cash Performance security by Project Director and simultaneously the Project
Director shall route the ETC Collection directly to NHAI Toll Account till
clearance of dues. Performance security shall be replenished by the contractor
within next 3 days from the date of such recovery. If agency fails to replenish the
performance security and clear the dues in next 3 days, the contract is liable to be
terminated.

(ii) For avoidance of doubt, if more than one remittance is delayed and the contractor
deposits a lumpsum amount, this will be adjusted following First-in-First- out (FIFO)
approach, i.e., the earliest installment due shall be first adjusted along- with the
applicable penal interest on the earliest remittance on that date and in similar manner
the other remittances shall be adjusted. No further interest shall be applicable on the
penal interest component. The penal interest shall be simple, i.e., it shall not be
compounded.

(iii)
(a) If the remittances outstanding including penal interest, if any, on ending of the contract

is less than the cash performance security, then such amount shall be recovered from
cash performance security, accounts will be settled and balance securities will be
released and penal interest shall be levied only upto end date of contract. In case the
contractor has not deposited the remittance of last week on ending of the contract
period which is also to be adjusted from the cash performance security, then an
additional penal interest@ 0.1% per day for 7 days on the last week remittance shall
also be levied.

(b) If the remittances outstanding including penal interest, if any, on ending of the contract
are more than the cash performance security, then the dues to the extent of cash
performance security will be adjusted as provided at Para-(iii)(a) above, following
FIFO approach given at Para-(ii) above and the balance including penal interest shall
be deposited by the contractor.

For avoidance of doubt, it is clarified that after the end of contract period, the penal
interest @ 12% p.a. compounded annually only will be applicable on the balance
remittances and the penal interest due as on end date of contract period, till payment
of dues by the contractor.

Note: RO and PD shall make prior effort to ensure that under no
circumstances, the amount of default including penal interest should exceed the
total performance security amount at the end/termination date of contract
period.



(RFP for EQ 2025-26)

(17)

20. PENALTY FOR FAILURE TO COMPLY ANY OF THE OBLIGATIONS
SPECIFIED IN CLAUSE 23 OF THE CONTRACT:

In case of non-compliance of any of the obligations specified in Clause 23(a), (b), (c), (d), (e), (g)
and (h) the Authority shall levy penalty @ Rs.1.0 lakh per default. For Clause-23(e) the penalty
shall be@ Rs.10,000/- per default, without prejudice to any other rights of the Authority under this
Contract.

However, in case of non-compliance of obligations specified in Clause 23(f) the
Authority shall levy a penalty of Rs. 5 Lakhs for first instance of violation, Rs. 10
Lakh for second instance of violation. In third instance of violation, a warning
notice to be issued to the agency by Project Director & a penalty of Rs. 15 Lakh to
be imposed. In case of any further violation under clause 23(h) the agency will be
debarred for One year and their performance security (BG+Cash) will also be
forfeited including Termination of Contract Agreement, without prejudice to any
other rights of the Authority under this Contract. The date of default will be the date
of reporting to the contractor by the Project Director or any other authorized
representative of the Authority.

In addition to levy of penalty as above, more than three defaults in a month under this
clause may attract termination under clause 35 (2) of this contract. The decision of the
Project Director to levy the penalty under this clause shall be final and binding. The
penalty so levied shall be recovered from the performance guarantee which shall be
replenished by the contractor within 10 days from the date of such recovery failing
which the contract is liable to be terminated.

21. OPERATIONALTRANSPARENCY:

The Contractor shall be solely responsible for efficient and transparent working and
management of User Fee collection at all points of time as per NHAI’s Policy Circular
No. 17.5.87/2024 dated 25.01.2024 enclosed as Schedule-XII. The Contractor shall
ensure the following:

(i) All transactions including cash, user fees levied on overloaded vehicles violations,
and exemptions/concessions will be processed through ETC System available at fee
plaza. Usage of electronic ticketing machine or any such devices like handheld Point-
of-Sale (POS) terminal, POS Billing machine etc. is strictly prohibited for user fee
collection at NH fee plazas. Furthermore, the deployment or usage of any alternate
software/system for user fee collection at NH fee plaza, except for the TMS through
which FASTag transactions are processed, is also strictly prohibited. Any instance of
usage of such handheld devices or unauthorized software/system shall be treated as
Fraudulent Activity and any User Fee Collection agency (ies), including the Director(s)
of such entities or owner, found practicing such fraudulent activities at NH fee plazas
will attract penal action as per clause 20 of the contact agreement including debarment
from NHAI for a period up to (1) year.

(ii) Lane IDs will be correctly mapped in transaction files and no fraudulent transaction
will be hosted to Acquirer host.

(iii) Valid users are to be added into discount category throughUser fee Collection portal as
provided by Acquirer Bank and ensure that such transactions shall process using
FASTag only.
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(iv) Chargeback raised by Acquirer bank is to be validated timely as per timeline defined in
latest PG/ICD document.

(v) No fraudulent/parallel system in lanes to process cash/exempt transaction.

(vi) Video recording system of toll plaza will be provided to Command Centre on
24*7 basis and is not be mishandled.

22. AUTHORISEDREPRESENTATIVEOF THE AUTHORITY:

(a) The Authority has designated (to be authorised), NHAI PIU / CMU…………….as
“the Authority” to carry out all functions on its behalf under this Contract and may
change the authorised representative from time to time.

(b) The said Representative of the Authority shall have the overall authority to control
and supervise the work of collection of User Fee carried on by the Contractor with a
view to ensure that collection of User Fee is carried out smoothly, efficiently and
without any hindrance or harassment to the users of National Highway.

(c) The Authority or any other officer of the Authority or any agency as authorized
by the Authority or by the Authority, shall have right and authority to inspect and
check the receipt books (used/unused/ counterfoils), registers and books of accounts
maintained by the Contractor at any time without giving any notice.

(d) The instructions given from time to time by the Authority or his authorised
representative in this regard shall be complied with promptly by the Contractor.

(e) The Contractor shall keep records of all the complaints received and replied directly
or otherwise by it and forward a copy on fortnightly basis to the Authority.

23. OBLIGATIONSOF THE CONTRACTOR:

(a) The Contractor undertakes the responsibility of the complete job of User Fee
collection upkeep/maintenance of Toilet blocks including recouping the
consumable items maintenance of all records, maintenance of User Fee collection
account, maintenance of vehicle type wise Traffic Data on shift to shift basis,
maintaining the cleanliness of User Fee plazas/User Fee collection booths /Toilet
blocks and surrounding area etc. and any other duty as may be assigned by the
Authority from time to time.

The upkeep/maintenance of Toilet blocks including recouping the consumable
items shall be as per SLA attached at Schedule-II.

(b) The Contractor shall make appropriate arrangement for management of the traffic at
its own cost and shall ensure that the processing time for a vehicle at the User Fee
counter should not be more than 30 seconds for the purpose of issuing USER Fee.
All the lanes shall be kept open at all times irrespective of peak or off-peak hours.

(c) The Contractor specifically undertakes to abide by all the instructions issued by the
Authority from time to time on operational matters and further agrees not to raise
any dispute against the same including any additional cost that the Contractor may
be required to bear to comply with such instructions.

(d) During the contract Period, the contractor shall furnish to the Authority, within
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7 (seven) days of completion of each month, a statement of User Fee substantially in
the form set forth in Schedule- V (the “Monthly User Fee Statement”). Proper record
is to be maintained at the plaza for the purpose of providing such information. The
Contractor shall also submit such information sought by the Authority in such
format, as may be prescribed by the Authority from time to time.

(e) The Contractor shall, prior to the close of each day, send to the Authority,
by facsimile or e-mail, a report stating accidents and unusual occurrences on
the Road Section within 500 meters on either side of the plaza relating to the
safety and security of the Users and Road Section. A weekly and monthly
summary of such reports shall also be sent within three days of the enclosing of
each week and month, as the case may be. For the purposes of this Clause 23 (e)
accidents and unusual occurrences on the Road Section shall include:

(i) Death or injury to any person;
(ii) Damaged or dislodged fixed equipment;
(iii) Any obstruction on the Road Section, which results in slow down of the

services being provided by the Contractor;
(iv) Disablement of any equipment during operation;
(v) Communication failure affecting the operation of Road Section smoke or

fire;
(vi) Flooding of Road Section; and
(vii) Such other relevant information as may be required by the Authority.

(f) The contractor also agrees to abide by the requirement of clause 21 in order to
maintain operational transparency at the fee plaza.

(g) The contractor also agrees to abide by the requirement of clause 12 & clause 13
specifically on deployment of the personnel for the purpose of this Contract.

(h) The Contractor agrees that maintaining adequate change/ coins and giving correct
change to the road users, while paying / receiving user fee is his sole responsibility
and undertakes not to indulge in wrong practices like giving namkeen/ coffee/wafer
packets, etc. instead of giving change for the balance amount to the road users.
A “placard” shall be placed at all Fee/Toll Booths in the format enclosed at
Schedule-IX for information of the road users. In case it is found during the
surprise checks that the Contractor is giving namkeen/ coffee/ wafer packets in lieu
of change, the Contractor at his cost shall issue an advertisement in the local
newspapers asking the road users to approach the Fee Plaza Office for getting back
the change by returning namkeen/ coffee/ wafer packets by showing the user fee
payment receipt.

24. RIGHTOF INSPECTION:

(a) The Authority (NHAI’s Representative/ Independent Engineer/Authority
Engineer) reserves the right to conduct checks including surprise checks at any
time, to check/observe/witness the activities of the Contractor including the User
Fee collection Plaza(s) and to monitor or to ensure that any or all the activities
including User Fee collection enunciated by this Contract are being carried out
properly by the personnel deployed by the Contractor.

(b) The Authority may exercise any check/control to ensure discharge of various
obligations by the Contractor under the Contract including but not limited to
following:
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(i) Correctness of the User Fee charges recovered from users, as prescribed;
(ii) Issue of proper Receipts to all Vehicles;
(iii) Maintenance of proper registers including those relating to collection of User

Fee from different type of vehicles;
(iv) Weekly remittance of amount due from the Contractor by the prescribed day;
(v) Checking of data in electronic/soft form;
(vi) Maintain User Fee Plaza(s) and its appurtenances by the Contractor at his cost

and ensure that they are in good running condition;
(vii) Arrangement for lighting and water are inorder;
(viii) There is no delay to the traffic due to procedure of collection ofUser Fee and

also there is no traffic jam at the User Fee Plaza(s); and
(ix) Any other check or control as considered appropriate by the Authority

including through its authorised representative.

(c) The above rights of inspection by the Authority also extends to the Toilet
blocks handed over to the Contractor.

25. FORCEMAJEURE:

(a) NON-FORCEMAJEURE EVENT:
An event (i) which involves diversion of traffic of any kind, including but not
limited to any diversion ordered/implemented by local authority or any State/Central
Government for a period not exceeding 15 days in continuation; or (ii) where
the road users opt to access/ travel through the existing alternate free User Fee (Fee)
roads due to deteriorated road conditions/ maintenance of road section. This may
result into bypassing of User Fee Plaza/ User Fee Collection Booths and use of
any part of the said Section of the National Highway/said bridge by the users. (iii)
Events which are periodically occurring on regular basis for more than last 03
years such as Kanwar Yatra/GRAP (all stages)/Rath yatra or any other similar
Social /religious/ events etc. and Govt. imposed restrictions (partially/ Fully) in
any part of India.”

(b) FORCEMAJEURE EVENT:

Except as stated in Clause (a) above, Force Majeure event means an event or
circumstances or a combination of events and circumstances referred to in this
clause which are beyond the reasonable control of the Party or Parties to this
Contract and which party could not have prevented or reasonably overcome with the
exercise of its reasonable skill and care in relation to performance of its obligations
pursuant to this Contract and which are of the nature, without limitation of those
described below:

(i) Publicly declared strike by registered and recognized association of Transporters
exceeding 7 days. The date of going on strike and withdrawal or start of movement
of traffic will be inclusive for the purpose of calculation of 7 days under this
clause.

(ii) Floods/Earthquake having materially adverse impact on the performance of
obligations of the parties thereof.

(iii) Act of war, invasion, armed conflict or act of foreign enemy, unexpected call up
of armed forces, blockade, embargo, revolution, riot, sabotage, terrorism or act
of such threat, or any other political or social event having material adverse impact
on the performance of obligations of the parties thereof.

(iv) Expropriation, acquisition, confiscation or nationalization of the User Fee collection
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(v) Any change in law which has a material adverse effect on the obligation of the
parties hereto.

(vi) Any decision or order of a court or tribunal, which has a material adverse effect
on the performance of obligations of the parties to this Contract.

(vii) Suspension of traffic on the said section of National Highway/said bridge or
any part thereof, exceeding 15 (fifteen) days at a stretch.

(viii) Any event or circumstances of a nature analogous to the foregoing.
(ix) Occurrence of Pandemic having adverse impact on the performance of

obligations of the parties thereof.

Contractor shall be entitled to invoke this clause and give notice in writing to the Authority,
if the period of continuance of the Force Majeure event, under this Contract to the extent
that such performance is impeded by an event of Force Majeure prevailing continuously
for more than 7 (seven) days at a time (or continuously for more than 3 (three) days
at a time in case of no user fee collection at all at the fee plaza) for reasons not attributable
to the Contractor. However, the contractor has to keep remitting to the Authority full
remittance during the intervening period of serving of notice for force majeure claim till
the decision of Authority in this regard, which shall be given within 7 days/30 days as
given below for interim relief/final relief.

The contractor has to keep remitting to the Authority full remittances in case the claim of
the contractor is rejected by the Authority even if he disputes such decision of the
Authority.

(c) PROCEDURE FOR FORCEMAJEURE:

(i) NOTICE:

(1) If contractor claims relief on account of a Force Majeure event, then he shall, as
soon as reasonably practicable and in any event within 3 working days of becoming
aware of the Force Majeure event, give notice to Project Director, NHAI with a
copy to Regional Officer, NHAI, giving details of the effects of such Force Majeure
on the Party’s obligations under this Contract, including the dates of
commencement and actual/likely date of cessation of such Force Majeure and its
effects, with necessary supporting documents/calculations and data.

(2) On receipt of such a notice, it is imperative on RO, NHAI to respond to the
contractor within 7 days regarding the acceptability or non- acceptability of the
claim and interim relief to be given to the contractor. Additional documents/details
may also be sought by RO, if any. It is to clarify that RO, NHAI should decide the
relief, if any, under the Force Majeure claim within 15 days but in no case later
than 30 days. In case of delay in decision of acceptance of the force majeure claim
beyond 30 days, NHAI will pay interest @ 12% per annum compounded annually
on the excess amount remitted by the contractor for the delayed decision of the
Authority beyond 30 days.

(ii) CONSULTATIONANDDUTY TO MITIGATE:

(1) The Party claiming relief under Force Majeure shall, at its own cost, take reasonable
steps to remedy and mitigate the effects of the Force Majeure event and restore its
ability to perform its obligations under this Contract as soon as reasonably possible.
The Parties shall consult with each other to determine the measures to be
implemented to minimise the losses of either Party as a result of the Force Majeure
event.
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(2) The Party affected by Force Majeure shall keep the other Party informed of such
efforts to remedy and make reasonable efforts to mitigate on a continuous basis and
shall provide written notice of the resumption of performance hereunder.

(3) Notwithstanding anything contrary to the specifically stated in this Contract no party
shall be relieved of its obligations under this Contract by reason of impossibility of
performance or any other circumstance whatsoever not beyond its control.

(4) Any Party claiming cessation of the event of Force Majeure may, if the other party
has not served a notice of resumption of performance, give notice to the other
party, of cessation of such event, notifying the date of alleged cessation and unless
the party to whom such notice is given does not dispute the same within 30 days
of the receipt of such notice the Force Majeure event shall be deemed to have
ceased to consequences thereof and shall be deemed to have come to an end on the
date so notified.

(5) The relief under force Majeure will be calculated on the basis of estimated
remittance derived from weighted average decline in traffic (including Violations
and Exemptions) as per Schedule-X at the fee plaza. The difference in agreed
remittance and estimated remittance at the fee plaza during FM Period will be
payable to the contractor.

The normal conditions for calculation of estimated remittance will be taken as one
year prior to onset of FM event.

(6) The period of the FM events, except defined under (i) & (vii) of clause 25(b), shall
be from the date of onset of FM event and till the average traffic (in PCU including
exemption and violations count also) of continuous 7 days reaches 90% of the
average traffic (in PCU including exemption and violations count also) in last
one year prior to onset of FM. Further, in case of any FMC was also considered in the
preceding one year, the said period will be deducted and these equal days shifted to
previous months. In case of “New Plaza”, traffic of preceding one year is not available,
then available period less than one year (but should not be less than 03 months) may be
considered for determination of 90% PCU.

(iii) DELETED

(iv) DELETED

26. MATTERS NON-ARBITRABLE:

Any disputes or differences between the parties in regard to the matters covered
under Clauses 3, 7, 8, 10, 14, 18 and 19 shall be referred to the Authority, Project
Implementation Unit / Corridor Management Unit ………whose decision shall be
final.

27. ARBITRATION&CONCILIATION:

a. All disputes/differences except those mentioned in the matters non arbitrable under
Clause 26 above arising between the parties out of this contract shall be settled by
way of conciliation under and in accordance with the provision of the Conciliation
Policy of NHAI through CCIE (Conciliation Committee of Independent Experts) or
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Sole Conciliator. The proceedings shall be held at New Delhi or any other place as
per policy of NHAI.

b. Pending resolution of any dispute pursuant to Conciliation, under all circumstances
the Contractor shall continue to remit the agreed installments of money to the
Authority as prescribed in this Contract including when the dispute is about the
amount to be remitted.

c. In case of non-agreement through the Conciliation, both Parties can opt for
Arbitration through sole Arbitrator under and in accordance to the provisions of the
Arbitration and Conciliation Act, 1996. The Sole Arbitrator shall be appointed by
Chairman of the Authority.

d. The proceedings of the Arbitration shall be held in English language and shall be
held at such place as may be decided by the Chairman of the Authority or his
nominee.

e. Pending resolution of any dispute pursuant to Arbitration, under all circumstances
the Contractor shall continue to remit the agreed instalments of money to the
Authority as prescribed in this Contract including when the dispute is about the
amount to be remitted.

f. The contract agreement shall be governed by and construed in accordance with the
laws of India and the Courts at New Delhi shall have the exclusive jurisdiction over
all disputes arising under, pursuant to and/or in connection with the contract
agreement.

28. SEVERABILITY:

If any provision of this Contract is prohibited by law or held to be invalid, illegal, or
unenforceable, the remaining provisions hereof shall not be affected, unless the same
materially affects the performance of the obligation of the parties under this Contract and
this Contract shall continue in full force and effect to the fullest extent possible as if such
prohibited, illegal or invalid provision had never constituted a part thereof.

29. BREACH:

Any breach of the terms and conditions herein contained in this Contract, which may or
may not, cause any financial loss to the Authority shall attract immediate unilateral
termination of this Contract by the Authority, notwithstanding anything contrary contained
in any of the Clauses in this Contract.

30. WAIVER:

Failure or neglect by either of the Parties to enforce at any time any of the provisions hereof
shall not be deemed to be a waiver of the right. In such an event, the same shall neither
affect the validity of the whole or any part of this Contract nor prejudice the rights of
Parties from taking subsequent action.

31. ASSIGNMENT:

The Contractor undertakes not to assign any right and/or obligation of this Contract to
any other person without prior consent of the Authority in writing. However, Authority
has “No Objection” if the Contractor enters into a user fee (toll) collection bank account
with their banks for creating a charge on such account, for the purpose of funding
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performance security in cash & BG deposited with Authority. This “No Objection” is
without prejudice to any specific/general right of the Authority under the Agreement.

32. DEATH/WINDING UP:

If the Contractor being an individual/ Proprietary firm declared as insolvent or commit
any act of insolvency or a partnership firm is dissolved or insolvent or commits any
act of insolvency or being a Cooperative Society/a Limited Company is ordered to wind
up by any Court of Law or makes arrangements with its creditors to wind up, the Contract
shall forthwith stand terminated without prejudice to any other rights or remedies of the
Authority under this Contract.

33. ABANDONMENT:

In the event of abandonment of the User Fee collection by the Contractor, due to his
fault or due to bankruptcy or default or for any other reason, the Authority shall be
entitled to take over the User Fee Plaza(s), and terminate this Contract and to continue the
User Fee collection in the manner it deems fit. Further, the Authority, in such a situation,
shall forfeit the performance security furnished by the Contractor to adjust any dues or
claims or damages without prejudice to its other rights.

34. INDEMNITY:

The Contractor shall indemnify the Authority and its officers, agents and authorized
representatives against all liabilities, damages and expenses arising from any claims for
damages, suits, proceedings, recoveries, judgments or executions (including, but not
limited to litigation costs and expenses and reasonable User Fees of the Attorney) which
may be made or recovered from the Authority by reason of any acts, omissions (whether
negligent or otherwise) or due to willful misconduct of the Contractor including its agents,
survivors and personnel.

35. TERMINATION:

(1) The Authority shall be entitled to terminate this Contract once the decision is taken
to transfer the road section to BOT/OMT/TOT/Four Year Tolling Contractor Projects/
concessionaire (reference clause 2 of the contract) at any time after giving notice to the
Contractor as under in writing and in that event, the Contractor shall not be entitled to
any claim, or any compensation whatsoever on account of such termination.

(2) The Authority shall be entitled to terminate this Contract at any time without assigning
any reason(s) after giving notice to the Contractor as under in writing and in that event,
the Contractor shall not be entitled to any claim, or any compensation whatsoever on
account of such termination. By giving seven (7) days prior notice in writing.

(3) Notwithstanding anything contained in clause (1) above, the Authority may terminate the
Contract forthwith for breach or non-observance of any of the terms and conditions of this
Contract or for any misconduct on the part of Contractor or his employee/staff/personnel
or for overcharging of User Fee from a user, or for harassment of any user.

(4) The Authority shall be entitled to terminate this Contract for any type of non- compliances
under provisions of this contract if not rectified within a given time frame.
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(5) PRE-MATURE TERMINATION OF THE CONTRACT AT THE REQUEST OF THE
CONTRACTOR:

(a) Within 15 days of taking over the fee plaza, if the Contactor feels that he has
committed an error in assessing the realizable user fee at the fee plaza, he writing
request the Authority for pre-mature termination of the contract. Such request
of the Contractor is irreversible by the Contractor under any may in circumstances.

(b) The Contractor, even after making such request, shall continue to collect user fee
at the fee plaza, remit the agreed remittances timely to the Authority and comply
with all other terms and conditions in accordance with this contract, till handing
over of the fee plaza to the new agency.

(c) The Authority shall appropriate 25% of the performance security as mutually
agreed genuine pre-estimated compensation and damages payable to the Authority
for inter-alia time, cost and effort of the Authority. The balance performance
security shall be released by the Authority within 30 days of handing over of
the fee plaza to the new agency.

(d) Within 30 days of receipt of such request, the Authority may complete the bidding
process for selection of new agency, select the new agency and handover the fee
plaza to the new agency. For avoidance of doubt, NHAI would finalize the new
agency as early as possible, irrespective of the quotes of the Contractor and the
new agency. This Agreement stands terminated automatically on the date of
handing over of the fee plaza to the new agency.

(e) The existing Contractor is not eligible to bid at the time of selection of new agency
by NHAI for the same fee plaza, if Agency requested for pre-mature termination
for said fee plaza. The maximum of 03 (Three) Nos. of attempts of “premature
termination” requests will be allowed in a Financial Year to the Agency. Bidder
need to submit an Undertaking in this regard as per enclosed format (Appendix-
V) at the time of premature termination request to NHAI.

(f) In case the Authority can not finalise new bid, within 30 days of receipt of
premature termination request, Contractor will deposit the Collection during the
overstay period. Compensation for overstaying UFCAs will be calculated based
solely on actual collection data during the said overstay period, as per Policy
Circular No. 17.6.11/2025 dated 26.03.2025 (Schedule-XIV) mentioned below:

"In case the Authority can not finalise new bid, due to any reason, before the
allowed extension period, Contractor will deposit the Collection during the
overstay period − Contractor's Profit @ 5% - Administrative Expenses @ Rs.
82,000/- per day for more than 8 lanes/ Rs. 68,000/- per day for 5 to 8 (4+4) lanes/
Rs. 41,000/- per day for (2+2) lanes, or actual expenditure done by agency,
whichever is lower, irrespective of the Existing Remittance."
Note: The amount Calculated in 2(iii) above is irrespective of the Remittance,
as per Agreement, to be deposited by the Contractor and may be Higher or Lower
than the Agreed Remittance. The Amount calculated in 2(iii) will be deposited by
the Contractor as per procedure defined in Contract Agreement for the Agreed
Remittance i.e. either Weekly or Daily basis. The Contractor will not dispute the
Amount calculated, if its higher than the Agreed Remittance.
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(g) As per NHAI Policy Circular No. 17.5.91/2025 dated 26.03.2025 (Schedule-XV),
following Measures also to be taken to Mitigate future FMC Due to Farmers’
Agitation or similar events so that Administrative Charges payment to Toll
Agencies could be minimized:

(i) If a Fee Plaza remains closed or is likely to be closed for more than 30 days,
then PD/RO should take a considered decision for termination of the
existing Contract Agreement of User Fee Collecting Agency, based on
prevailing ground situations and may forward their request immediately to
CO Division for appointment of New Agency on “Short Term Contract”
basis to avoid prolonged FM claims.

(ii) Suitable arrangements must be made by RO/PD by engaging bare
“Minimum Manpower” through Manpower Agency of the PIU for the
safety of fee plazas and Toll Infrastructure. Costly equipment of toll booths
can be stored in safe custody in “Safe Room” with the help of available
System Integrators/Existing Toll Agency (if there is a major issue of safety
of equipment).

(iii) CO Division will appoint “New User Fee Collecting Agency” well in
advance for such cases. However, the Plaza will be handover to the “New
Agency” only on that date determined by RO/PD based on site condition of
resuming fee collection, so that Plaza could be made operational as and when
required without any loss to Govt. exchequer.

(6) In case of “Windfall Gain” at the Plazas i.e. when the moving Avg. of ETC + Cash
collection, for last 15 days increases to 40% above of the existing remittance being given
by the toll agency, NHAI may terminate the contract with 07 days prior notice.

This clause is non-arbitrable as per Clause 26 of Agreement.

36. DECISIONOF AUTHORITY: FINAL AND BINDING

Except where otherwise provided or specified in this Contract and subject also to
such powers as may be delegated by the Central Government to any of the specific official
of the Authority from time to time, any decision of the Authority for the time being on all
questions and matters whatsoever arising out of or in relation to or in connection with this
Contract or as to the interpretation of any of its conditions whether during the subsistence
of this Contract or at any time thereafter, shall be final and binding on the parties to this
Contract.

37. INTEGRATEDCONTRACT:

This Contract represents and constitutes the entire Contract between the Parties and
shall not be explained, modified or contradicted by any prior or contemporaneous
negotiations, representations or Contract(s), either written or oral or minutes of any
meeting (including pre-bid meeting/s) or conference(s) and correspondence between the
Parties or bid documents.

38. STAMPINGANDENGROSSING:

Within 28 (twenty-eight) days from the date of signing this Contract or within such period
as provided by the law applicable whichever is shorter, the Contractor, if required, shall
have the Contract engrossed, have the correct Stamp Duty adjudicated by the Inspector
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General of Registrations, New Delhi and return the same duly signed and executed to
the Authority. It would be the sole responsibility of the Contractor to comply with the
applicable laws in this regard. It shall be noted that the contract shall be signed at NHAI
HQ at Delhi.
The contractors are required to note that some of the State Governments are insisting for
payment of balance stamp duty and in case of such demand, it would be sole responsibility of
the contractor, irrespective of the past conduct/actions of such State Governments to recover
balance stamp duty. Accordingly, the contractors shall take into account the payment of
balance stamp duty, while submitting their bids/auction price andNHAI shall not entertain any
representation/claim from the contractors in this regard. If an occasion arises for the
Authority to pay for the cost of stamping and engrossing of the Contract Agreement, the
same shall be recovered from any security deposited by the Contractor with the Authority
in respect of any Fee Plaza.

39. AMENDMENT:

Terms of this Contract can be amended with the mutual consent of both the parties. No
amendment or modification hereto shall be valid and effective unless such modification or
amendment is agreed to in writing by the Parties and duly executed by persons especially
empowered in this behalf by the respective Parties.

IN WITNESS WHEREOF the parties hereto through their duly authorised
representatives have set their hands and seal on the day, month and year first above
mentioned.

For and on behalf of:
National Highways Authority of India,

(Signature)
Name:
Designation: General Manager (CO)

For and on behalf of:
User Fee Collecting Agency*,

(Signature)
Name:
Designation:

In the presence of: In the presence of:

1. Signature:

Name:
Address:

1. Signature:

Name:
Address:

2. Signature:

Name:
Address:

2. Signature:

Name:
Address:

* Contractor must affix its seal.
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SCHEDULE – I

USER FEE AT ………………….

PUBLISHED SO. NO…. (E) Dated…

Fee Rates applicable for year 2025-26 are as under:

S.
No.

Type of vehicles Fee rate
for vehicle
for one
way trip
(in rupees)

Fee rate
for

vehicles
for

return
trip in a
day
(in

rupees)

Fee rate for
vehicles for
monthly pass
valid for 50
journeys in a
month.

(in rupees)

Fee for
commercial
vehicles

registered in
the

District
(in rupees)

(1) (2) (3) (4) (5) (6)
1. Car, Jeep, Van or Light Motor

Vehicle
2. Light Commercial Vehicle,

Light Goods Vehicle or Mini
Bus

3. Bus or Truck (upto two axles)
4. Commercial Vehicles (three

axles)
5. Heavy Construction

Machinery (HCM) or Earth
Moving Equipment (EME)
or Multi Axle Vehicle
(MAV) (four to six axles)

6. Oversized Vehicles (seven or
more axles)

1. The rate of monthly pass for local non – commercial vehicles shall beRs.350.00 for the
year 2025-26.

2. The fee rate mentioned at column 6 is for single trip and is applicable for commercial
vehicles (excluding vehicle plying under National Permit), registered within the District
where the fee plaza is located.



(RFP for EQ 2025-26)

(29)

SCHEDULE – II

Service Level Agreements for Toilets
A1. OBLIGATIONS OF THE CONTRACTOR:

The Contractor shall be solely responsible for the Operation and Maintenance of the 'TOILETS' and
NHAI shall not interfere in any manner whatsoever in operating and Maintaining of the 'Toilets'. The
timings of the said 'Toilets' to be operated, maintained and remain available for Highway Users round
the clock.
1) The Contractor shall make arrangements for supply chain management, store management and

category management for the KIOKS, solely at his own cost andrisk.
2) The Contractor or its representatives shall not do any act or deed which may cause nuisance

and/ or annoyance to NHAI or to Highway Users.
3) The Contractor shall take care of all fitting, fixtures and related accessories available at 'Toilets'

and immediately after expiry of this Agreement or on sooner termination and handover all
fitting, fixtures and related accessories available at 'Toilets', as the case may be without
claiming any right, title or interest of any nature whatsoever in the “Toilet” or any part or
portionthereof.

4) The Contractor arranges to provide adequate staff/ NHAI shall not be responsible for any loss,
theft or dacoity in relation to any of the activity relating to the 'Toilets'.

5) The Contractor shall be solely responsible for maintenance and cleanliness of toilets as per this
schedule.

6) The Contractor shall take care of disposal of all rubbish, garbage and keeping the premises
neat and tidy and will be essential.

7) The Contractor shall be responsible for availability of round the clock water supply and
electricity for smooth and proper functioning of 'Toilets'.

8) The Contractor shall be liable to follow the obligations of the operation and maintenance
pointed out by NHAI/ or any of its representatives founded out during routineinspections.

A2. NHAI ACTIVITIES:

NHAI will render necessary assistance to the Contractor for obtaining electricity, water supply, ifany,
for Operation and Maintenance of the 'Toilets' in the said premises of the Selected Toll Plaza. NHAI
will deploy any of the it’s representative/Independent Engineer (IE)/Authority Engineer (AE) for
routine inspections for accessing the operation and maintenance activities carried by the Contractor
as per the agreed terms and conditions of this agreement and NHAI may direct the Contractor for
taking corrective measures to be taken by the Contractor, so as to fulfill obligations of the operation
and maintenance by the Contractor.

A3. 'Toilets' AT TOLL PLAZAS:

1) With reference to the list at Annexure-1 that is Toll Plaza where the Contractor shall take care of
'Toilets' as per mutually agreed terms and conditions.

2) The Contractor shall not take any charges from Highway Users for using the ‘Toilets’ or any part for
any activity related to use of ‘Toilets’ such as Parking of Vehicles etc.

A4. DISPLAY OF LOGOS AND SIGNAGE:

The Contractor shall not display any of its boards or advertisement inside and outside of the 'Toilets'.
However, the Contractor shall take care of the Signages of the 'Toilets' and other Amenities installed
in the Premises, if any.
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A5. ELECTRICITY &WATER REQUIREMENT:

1) The NHAI, shall arrange for all electrical and water connections and shall pay the deposits, if any, in
connection therewith. The Contractor shall promptly pay all bills for electrical energy and water
consumed on the said premises as shown in the bills received in respect thereof.

2) The Contractor shall not carry out any other activity other than as specified and mutually agreed terms
and conditions of this agreement.

B1. Operation and maintenance activities to be carried out by the Contractor for Toilets / Wash
Rooms:

(a) There shall be a “Regular Maintenance Program” in place for toilet/washroom cleaning to
maintain the facilities in a clean, working condition.

(b) The Housekeeping Staff of the operating agency of toilet shall be responsible for daily cleaning
disinfection of toilets / washrooms as per the following check list:

Cleaning Toilets/Washrooms Areas Manually:

(i) Wash hands and put on gloves.
(ii) Ventilate the area (for example, open a window), and prepare the cleaning solution in a well-

ventilated area (refer to manufacturers’ instructions).
(iii) Flush the toilet with the seat lid down.
(iv) The toilets shall be thoroughly cleaned at least every “one

hour” or in addition “As and When required” if found dirty
once every shift and shall be mopped dry. During Cleaning,
“Caution Boards” showing “Cleaning in Progress” in
sufficient nos. shall be placed. The floor shall be made non-
slippery and all deposits removed.

(v) Apply the cleaning agent to the inside of bowl, including under the rims and allow to soak
and clean the bowl afterwards flush the toilet, rinsing the brush in flushing water (leave the
toilet brush in the bowl).

(vi) Remove any splashes or marks from the wall.
(vii) Wipe the toilet seat and flush handle with the clean cloth and then close the lid.
(viii) Dispose of the cloth when the task is completed.
(ix) Remove gloves and wash hands.
(x) In addition to the stipulated timings, janitor/sweeper shall also undertake such sweeping

/cleaning /mopping operation as and when required or as directed by Housekeeping
Supervisor /staff on duty, or such personnel as may be authorized in this regard by the Facility
Manager at any time of the day and night.

(xi) In-case of Indian Toilets: Apply the cleaning agent to the inside of bowl, including under the
rims and allow to soak and clean the bowl afterwards flush the toilet, rinsing the brush in
flushing water. Then clean the foot pedals with disinfectant and let dry. Cleaning steps would
be similar except for the cleaning of the foot pedals.
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B2. Schedule of Maintenance:
The Agency shall follow the following timetable for routine cleaning of the Project Facility:

Periodic Cleaning Schedule:
Activity Frequency

1 Toilets cleaning and sweeping Continuous
(minimum once every hour)

2 Wash floors, dust, clean drains (if any), empty dustbins,
scrub accessories
(if any) etc.

Daily

3 Clear cobwebs, clean doors and windows etc. Weekly
4 Water tanks and septic tank cleaning etc. Monthly
5 Whitewash, Colour Wash/Painting of Door & Windows etc.,

pest eradication etc.
Every 03 months/Before
Handing over of Plaza to

New Agency

B3. Periodic Maintenance Schedule:

Item Activity Frequency
1 Floor Machine scrub to ensure removal of dirt

from floor and within grouting.
Weekly

2 Walls Hand scrub to ensure removal of dirt from
grouting.

Daily

3 Bins Hand scrub to ensure removal of dirt from
grouting.

Daily

4 Basins Scrub with scrubbing pad to remove
stubborn stains.

Hourly

5 Bowls /
Urinals

Scrub with scrubbing pad to remove
stubborn stains Scrub beneath rim to ensure
removal of yellow stains

Hourly

6 Soap Dispenses Dismantle and check / clean Daily
7 Drains Cleaning of Choked Drains Daily
8 Exhaust Fans Wipe clean to remove dust Weekly

B4. Equipment and Supplies List for Cleaning and / or Operations:
1) Premixed glass cleaner (with spray bottle)
2) Premixed disinfectant cleaner (with spray bottle)
3) Disinfectant cleaner concentrate
4) Scouring power
5) Stainless steel cleaner (if necessary)
6) Toilet bowl swab and container
7) Putty knife
8) Broom
9) Dust-pan corner brush
10) Mop / Bucket / Wringer
11) Signages such as ‘wet floor’ and ‘closed for cleaning’
12) Duster (feather / lamp’s wool)
13) Clean cloth
14) Paper towels / Toilet paper / Soap
15) Gloves
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B5. Cleaning Agents for Different Finishes:

Item Activity
1 Wall / Floor

(cleaning granite and marble
tiles)

Use neutral-based cleaners or disinfectants. Do not use
acid-based cleaner on marble

2 Glass / Mirror Use ammonia or neutral based cleaners
3 Sanitary Wares Use disinfectant cleaners
4 Stainless Steel /Chrome Use stainless steel / chrome polish
5 Plastic / PVC Use neutral based cleaners
6 Toilet Bowls Use disinfectant or mild abrasive liquid cleaners

B6. Washroom Inspection Card (to be submitted to concerned PIU & IE/AE on daily basis through Email
and should be compiled in Monthly Report):

Location:
Date: Month:

Date Defects Defects
Pointed Out

Time

Defects
Attended
Time

Checkers Name
& Signature

Remarks

XX.XX,XX

B7. Preventive Maintenance:
(a) The outlets and drain pipes of the urinals shall be kept clog free and fixed in proper place.

(b) The clogged drain pipes are to be de-clogged immediately and drain chambers cleaned
thoroughly once a week as part of preventive maintenance and also one register to be maintained
for all the drainages of the hospital.

(c) Regular monitoring to be done by the housekeeping supervisor for the cleaning by maintaining
and filling the checklist.

B8. Other Maintenance Requirements:
Item Activity

a) Electric Meter Agency shall check all meters once in a month time to ensure that
they are functioning and are showing correct readings.

b) Safety Any fault in the electrical equipment like switches, receptacles,
wiring etc. shall be identified, tested and repaired immediately in
case of minor fault and within 24 hours in case of major fault along
with safety arrangements to the users.

c) Fire Fighting Facilities Agency shall provide the required firefighting equipment and
facilities including fire exits, fire proof doors, etc. conforming to
relevant standards and the applicable rules and regulations.

d) Facilities for
Physically
Challenged Persons

Agency shall provide all the maintain and provide all necessary
facilities to the entry / exit, seating and movement of physically
challenged persons including wheel chairs, ramps etc.

e) Equipment &
Materials used

Agency shall ensure the equipment and materials used shall
conform to the relevant standards by Bureau of Indian Standards
(BIS)
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Schedule - III

[Reference Clause 12 &13 of Appendix - IV]
Key Personnel

S.
No.

Designation at
Plaza

No. per
lane

Nos. per
shift (for
all lanes)

Nos. deployed
per Plaza

(for all shifts)

Essential Qualification

1. Plaza Manager 1 (a) Degree in IT/ Computer
Science/ Electronics & Communication
or MCA from any government
recognized university; (or) Graduate in
any discipline from government
recognized university, with DOEACC
‘A’ level Course; 3 years BCA; 2 years
MBA in IT or equivalent (1 year
Diploma/ PG Diploma Courses are not
eligible); and

(b) 2 years’ experience in using
semi- automatic/ electronic fee
collection systems.

2. Security
Officer

1 Graduate in any discipline from any
government recognized university with
minimum 10 years post-qualification
experience in relevant field in any
government or private organization of
repute; (or) Any Retired Defence/
Police Officers who led a team, with
Graduation in any discipline from any
government recognized university; and
experience of 3 years as Security Officer
on similar assignments.

3. Accounts
Officer

1 Post-graduate in Commerce or Graduate
with CA/ICWA/SSA with 5 years’
experience in Audit & Accounts.

Note: At least the Contractor shall have
one team of Key Personnel, meeting
above requirements, for all Fee Plazas
within the jurisdiction of one Regional
Office, subject to provision of suitable
persons for Key Personnel positions at
that specific Fee Plaza for which
qualification requirements may be
relaxed by RO concerned. There shall
be no change in the requirements
regarding “other staff” specified in
Schedule-III for each Fee Plaza.

4. Public Relation
Manager

1 (a) Degree in B.Sc./B. A in Public
Relations (PR) /Journalism,
Communications or a related field from
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any government recognized university;

(b) 2 years’ experience for PR works.
OTHER STAFF

1. Shift in charge 1 3 Graduate in any discipline and a
diploma in computing from a recognised
institute of repute with minimum 2
years post qualification experience in
relevant field or retired defence
personnel of rank equivalent to ASO. or
above. The officer can be from
paramilitary forces also and the at least
a diploma in computer application or
equivalent from any govt. recognized
institute in India.

2. Accountant 1 3 Graduate in any discipline with
minimum 5 years post qualification
experience in any in any govt or. private
organization of repute recognized
institute in India.

3. Fee Collector 1 8
(in case of
8-lane
plaza)

24*+6
(2 reliever per
shift) = 30

12th pass from any recognised board in
India or retired defence personnel with
operational knowledge of computer.

4. Fee Attendant 1 4
(2 in each
direction)

12 12th pass from any recognised board in
India or retired defence personnel.

5. Marshalls 4
(in case of
8 lane) (1
for per 2
lane)

12* 12th pass from any recognised board in
India or retired defence personnel

6. Gunman 2
(up &
down)

6 Retired defence personnel only.

7. Electrician 1 3 10th Standard pass from any recognised
board of India with knowledge of the
relevant field.

8. Safaiwala 1 3 Experience in relevant field.
9. Mali 1 Experience in relevant field.
10. Peon 1 3 8th standard pass.

Note: * The above requirement of staff is for 4+4 lane plaza. However, the bidder shall confirm
the actual number of lanes and requirement of other staff from concerned Regional Officer or
Project Director.
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Schedule- IV
[Reference Clause 13 (b) of Appendix IV]

FORMAT FOR DETAILS OF PERSONNEL TO BE DEPLOYED AT
…………………………………………………………………

(To be submitted after signing of the contract to the RO Project Director with a copy to
Regional Office in case of Key personnel’s and all other staff.) and to the Project Director
for other staffs.)

S.
No.

Name &
Designation

Permanent
Address
&

Contact No.

Correspondence
Address &
Contact No.

Qualification
& experience
(self-attested
copy of
certificate
is to be
enclosed)

Police
verification
Details

(Certification
date should
not be older
than one
year)

Recent
Passport
size photo

Specimen
sig.

1 Plaza Manager
2 Security Officer
3 Accounts

Officer
4 Public Relation

Manager
5 Shift In charge
6 Accountant
7 Fee Collector
8 Fee Attendant
9 Marshall
10 Gun man
11 Electrician
12 Plaza Manager
13 Mali
14 Peon
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Schedule -V

[Reference clause 23 (d) of Appendix- IV]
MONTHLY USER FEE COLLECTION STATEMENT- PART-A

S.
No.

Type of Vehicles as per
notification provisions

Amount of User Fee
collected through

ETC

User Fee collected
through CASH

Total amount
Collected

(ETC + Cash)

Total amount
Deposited by TCA

Remarks

For the
month

Cumulative For the
month

Cumulative For the
month

Cumulative For the
month

Cumulative

1 Car, Jeep, Van or
Light Motor Vehicle

2 Light Commercial
Vehicle, Light Goods
Vehicle or Mini Bus

3 BUS (Axle Wise)
4 Truck (Two Axles)
5 Three Axle

Commercial Vehicles
6 Heavy Construction

Machinery (HCM) or
Earth Moving
Equipment (EME) or
Multi Axle Vehicle
(MAV) (Four to Six
Axles)

7 Oversized Vehicles
(Seven or More
Axles)

TOTAL

Note:
1. Collection data shall be supported by Bank portal / NPCI and TMS portal. Valid report generated from portal to

be submitted.
2. For Closed tolling contracts, Part A & B shall be provided for all plaza-to-plaza traffic.
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Schedule -V

[Reference clause 23 (d) of Appendix - IV]
MONTHLY USER FEE COLLECTION STATEMENT- PART-B

MONTHLY VEHICLE PASSING REPORT for ………. User fee plaza
FOR THE MONTH OF………….

No of monthly
passes

Car,
Jeep, van
or light
motor
vehicle

Light
Commercial
vehicle, light
goods vehicle

or
Mini bus

Bus Truck
(two
axles)

Three
Axle

commercial
Vehicles

Heavy
Construction
Machinery

(HCM) or Earth
Moving

Equipment (EME)
or Multi Axle
Vehicle (MAV)
(four to six axles)

Oversize
d

Vehicles
(seven
or

More
axles)

Total

Type of Vehicles as
per notification

Car, jeep,
van or
light
motor
vehicle

Light
commercial
vehicle, light

goods vehicle or
mini bus

Bus Truck
(two
axles)

Three axle
commercial
vehicles

Heavy
Construction

Machinery (HCM)
or EarthMoving
Equipment (EME)
or Multi Axle
Vehicle (MAV)
(four to six axles)

Oversize
d

vehicles
(seven
or more
axles)

Total

Counts
(Nos.)

Counts
(Nos.)

Counts
(Nos.)

Counts
(Nos.)

Counts
(Nos.)

Counts
(Nos.)

Counts
(Nos.)

Counts
(Nos.)

All types of Single
Entry (excluding
Commercial
vehicle registered
in the district
where the fee
plaza falls)

Cash =

ETC =

Cash =

ETC =

Cash =

ETC =

Cash =

ETC =

Cash =

ETC =

Cash =

ETC =

Cash =

ETC =

Cash =

ETC =

Return Journey
Count
Multiple entry
count
Monthly passes
use count
Single Entry of
Commercial
vehicle (excluding
vehicles plying
under national
permit) registered
in the district
where the fee
plaza falls
Exempted etc.

Grand Total
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Note:
1. Since all discounts are admissible through FASTag only, therefore only for single entry vehicle both ETC and

Cash count is to be given, for discounts only ETC count to be provided.
2. The above data shall be supported by Bank portal data or TMCC count data. Valid report generated from portal

to be submitted.
3. For Closed tolling contracts, Part A & B shall be provided for all plaza-to-plaza traffic. Ex. If there are total

3 toll plazas on closed tolling section, then report shall be provided for all following combinations separately.
(i) Plaza 1 – plaza 2
(ii) Plaza 1 – Plaza 3
(iii) Plaza 2 – Plaza 1
(iv) Plaza 2 – Plaza 3
(v) Plaza 3 – Plaza 1
(vi) Plaza 3 – Plaza 2
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Schedule - VI

(PERFORMANCESECURITY)
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Schedule - VII
FORMOFLETTEROF ACCEPTANCE (LOA)

No:
Date:

To,
……………………………………
……………………………………

Sub.: Collection of User Fee by the fee collecting agency selected on the basis of competitive bidding at
[•] fee plaza (near [•]) located at km. [•] on km. [•] to km. [•] ([•]) section of National Highway [•] in the
State of [•] (hereinafter referred to as the said section of the National Highway).

Ref.:- E-quotation No. ………………………………….. dated ……………….. bid due
date …………….. (…:….. hrs.) and bid opening date on …………………. (…..:….. hrs.), APC of
Rs. ………Cr.

Dear Sir,

Your e-quotation submitted to NHAI in reply to invitation for e-quotation date (due
date …………………….. & opening on ………..), in which you quoted a Daily Remittance of
Rs.…………/- (Rupees ……………………………………….. Only) for user fee collection for above
mentioned fee plaza, has been accepted by the competent authority of the NHAI on the terms and
conditions given in invitation for e-quotation dated of NHAI.

2. You are required to submit a performance security in the form of DD/RTGS amounting to
Rs. …………./- (Rupees …..……………….. Only) equal to 15 days quoted remittance within 5 working
days from the date of the LOA. You shall also be required to sign the contract on the samedayof submission
of performance security and take over the fee plaza next day (8.00Hrs.) In case you fail to do so, this Letter
of Acceptance shall automatically stand withdrawn and action as indicated in invitation for e-quotation
dated ………………………………….. of NHAI shall be taken without any further notice.

3. Please convey your unconditional acceptance by signing on the letter and return the same to NHAI.

For National Highways Authority of India,

Name:

(Signature)
Designation: GM (CO)

Seal

Name of the Agency:
Date:
Place:
Copy for necessary action to:
(i) RO –…………………
(ii) PIU-……………………….
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Schedule - VIII

1. ForOpen Tolling:

Sample calculation of Revised Remittance as per Clause- 5(b)
S.
No.

Category of Vehicle Proportion (%) of
contribution in APC of
different categories of

vehicles (refer Clause 1.1.3
of RFP)

User fee rates
given in the bid
(for single

journey) (Rs.)

Revised
Rates (for
single
journey)
(Rs.)

% increase in
revised rates over
the rates in the bid
[6=(5- 4)*100/4]

1 2 3 4 5 6
1 Car / Jeep / Van 7 40 50 25.00
2 LCV /LGV or Mini Bus 4 80 100 25.00

3 Truck Bus (2 Axle) 22 160 200 25.00

4 3-Axle
Commercial
Vehicle

36 160 200 25.00

5 HCM / EME/ MAV (4-6
Axle)

31 325 345 6.15

6 OSV (7 or more axle) 0 160 200 25.00

Total 100

(i) Percentage increase in remittance for
“TP2-TP1” traffic

= ∑Col. 6 x col. 3/100 = 19.16% (rounding upto 2
decimals)

(ii) Original weekly remittance = Rs. 13,80,822 /-

(iii) Percentage increase in remittance = As illustrated below

(iv)
Revised weekly remittance = 𝑆. 𝑁𝑜.2 × {  𝑆. 𝑁𝑜. 1 

100 + 1

= Rs.16,45,356/-
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2. For Closed Tolling

Table 1: Sample calculation of Revised Remittance as per Clause- 5(b) for Closed tolling system

Sample calculation of Revised Remittance as per Clause- 5(b)
S.
No.

Category of Vehicle Proportion (%) of
contribution in
APC of different
categories of
vehicles (refer

Clause
1.1.3 of RFP)

User fee rates
given in the bid
(for single

journey) (Rs.)

Revised
Rates

(for single
journey)
(Rs.)

% Increase in
revised rates over
the rates in the bid
[6 = (5- 4) * 100/4]

1 2 3 4 5 6
1 Car / Jeep / Van 7 40 50 25.00
2 LCV /LGV or Mini Bus 4 80 100 25.00
3 Truck Bus (2 Axle) 22 160 200 25.00
4 3-Axle Commercial Vehicle 36 160 200 25.00
5 HCM / EME/ MAV

(4-6 Axle)
31 325 345 6.15

6 OSV (7 or more axle) 0 160 200 25.000
Total 100

(i) Percentage increase in remittance
for “TP2 – TP1” traffic

= ∑Col. 6 x col. 3/100 = 19.16 % (Rounding upto 2
decimals)

(ii) Original Weekly remittance = Rs. 13,80,822
(iii) Percentage increase in remittance = As illustrated below
(iv) Revised weekly remittance = 𝑆. 𝑁𝑜.2 × {  𝑆. 𝑁𝑜. 3 

100 + 1

For closed tolling system the percentage increase in remittance shall be calculated as under:

Illustration:

If there are total 3 nos. of fee plazas on closed tolling system, the percentage increase in remittance
shall be calculated a under:

(i) To Calculate average % increase for exit plaza TP1, first calculate percentage increase as per table
1 and Sl. No.1 above for change in rates of “TP2 – TP1” & for “TP3 – TP2” based on Proportion
(%) of contribution in APC of different categories of vehicles (refer Clause1.1.3 of RFP)

(ii) Average percentage increase for TP1 shall be calculated as under:

𝐴𝑣𝑒𝑟𝑎𝑔𝑒 %  𝑖𝑛𝑐𝑟𝑒𝑎𝑠𝑒 𝑓𝑜𝑟 𝑇𝑃 1 = % increase of "TP2 –TP1" + % increase of "TP3 – TP1"
2

(iii) In above similar lines average percentage increase shall be calculated for remaining fee plazas as
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well for TP2 & TP3 for all matrix combinations provided at clause 1.1.3 of RFP.
(iv) Share of APC of each fee plaza in total APC shall be calculated as under (Refer clause 1.1.1 of RFP):

Share of APC of  TP 1 in total APC = APC of TP1
Total APC for all three plazas

(v) In similar line share of APC in total APC for all three fee plazas shall be calculated.

(vi) Finally, the percentage in increase in revised remittance shall be calculated as under:

(Average percentage increase for TP1 * Share of APC of TP1 in total APC
+

Average percentage increase for TP2 * Share of APC of TP2 in total APC
+

Average percentage increase for TP3 * Share of APC of TP3 in total APC)

(vii) If there are “n” nos. of user fee plazas in closed tolling contract, the revised remittance shall be
calculated in above similar lines duly calculating average percentage increase and weighted
percentage of APC for all “n” nos. of user fee plazas.
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Schedule-IX

Format for Placard at each Fee/Toll Booths

(English, Hindi & Vernacular Languages)

Welcome to Fee Plaza (Name &Address)

At this fee plaza, we behave courteously; we charge as per rates
approved (no overcharging); we return exact change and do not give
packets of namkeen, wafers, etc.

In case you notice any irregularities by the fee collection contractor of this
fee plaza, please contact:

Name, Project Director, NHAI, Mobile No.................................

In case PD does not lift the phone, please contact:

Name, CGM / RO, NHAI, Mobile No. ......................................

Thank you. We wish you a safe and comfortable journey.
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Schedule-X
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Schedule-XI
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Annexure-I of Policy Circular dated 02.02.2016
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Annexure-II of Policy Circular dated 02.02.2016

Do’s and Don’ts of Toll Plaza by user fee collection staff

S.
No

Do’s Don’t’s

1. Toll Collection staff on duty only after
undergoing training

No toll collection staff on duty without undergoing
training

2. All staff to always wear proper and clean
uniform

No wearing of improper uniform

3. All staff to always display their ID
prominently

No duty without ID

4. No staff to be on duty in drunken state Staff on duty should not room in Toll plaza area in
drunken state

5. To behave courteously with the road users No Misbehaviour
6. Be alert and to extend held to the commuter

in any emergency
Should not be unhelpful to commuter during
emergency

7. User fee rates be displayed correctly at
approaches to toll plaza

Display boards should not be missing nor should
incorrect boards be installed.

8. User fee rates be also displayed at each toll
booth.

Do not permit display boards on user fee rates to
be missing from toll booths

9. Always collect correct applicable fee and
return exact change

No Overcharging and/or offering pockets of
biscuit/namkeen/toffee in lieu of change

10. Issue proper receipt with full details to road
user

No issuing of improper receipt

11. Toll Plaza area shall be near and clean No Littering at toll plaza
12. Toll Plaza be kept always properly lit without

any dark areas for the purpose of safety of
commuters

Should not switch off lights in case off peak hours
of traffic

13. All toll lanes be kept operational 24x7 Should not close down toll lanes during off peak
hours of traffic

14. No beggars/vendors be allowed at toll plaza Beggars/Vendors should not be permitted to roam
at toll plaza area

15. Keep armed guard (ex-servicemen) at
designated location during night to give
sense of security at toll plaza, but not to
threaten the road user

Armed guard should not be missing during night
or indulging in unnecessary conversations with
road users

16. Complaint book with machine numbered
pages to be available to the commuters
(24x7)

Do not allow Complaint book to be missing
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Annexure-III of Policy Circular dated 02.02.2016

Annexure-IV of Policy Circular dated 02.02.2016
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Schedule-XII
(Enclosure to Clause 21 of Contract)
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Schedule XIII
Enclosures to Clause 13(i) (a) & (b) of Contract



(RFP for EQ 2025-26)

(56)



(RFP for EQ 2025-26)

(57)

Schedule – XIV
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Schedule – XV
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Appendix-V
UNDERTAKING

(For Premature Termination)
(On the Letterhead of the User Fee Collection Agency and to be signed by Authorized

Signatory)
To,

The General Manager (CO)
National Highways Authority of India, New Delhi.

Subject: Undertaking for Premature Termination of User Fee Collection Contract.
Respected

Sir/Madam,

We, [Name of the User Fee Collection Agency], having our registered office at [Address],
do hereby submit this Undertaking in connection with our request for the premature
termination, if any, of the User Fee Collection Contract at [Name of
Plaza …………………………].

1. Details of Premature Termination Requests Submitted Till Date:

S.
No.

Name of the
Plaza

Contract period Date of Premature
Termination Request

Handover date
to new agency

Reason for
pre-mature
Termination

1 [Plaza Name] [DD/MM/YYYY]
2 [Plaza Name] [DD/MM/YYYY]
... ... ...

We further confirm that we shall comply with all terms and conditions as stipulated by the
[Authority Name] and ensure a smooth transition as per the applicable guidelines.
2. We undertake that any Dues, Penalties, or Obligations arising out of this Premature
termination shall be settled as per the contract agreement and applicable laws.
3. We also Undertake that we will not participate in the Bidding for the Toll Plaza for
which I am submitting my request for Pre-Mature Termination.
We affirm that the information provided above is true and correct to the best of our knowledge.
In case of any discrepancies or misrepresentation, action as per the provisions of Contract
Agreement including debarment.

Thanking you.
Yours faithfully,

For [Name of User Fee Collection Agency]
Authorized Signatory

[Name] [Designation] [Contact Information]
[Date] [Company Seal]

Date.........The Date of submitting the “Pre-Mature Request” to NHAI.



Check List of Toll Plaza / Part of MPR of IE/AE  

(EPC Contractor/Concessionaire/User Fee Collection Agency) 

1. This Check-List shall be the part of Contract Agreement of User Fee Collecting Agency. Toll Agency, shall submit status 
with Monthly Report and 15 days in advance to PIU before scheduled Handing-Over date of Fee Plaza to New Agency. 
  

2. This document shall be certified by IE/AE representative and System Integrator.  All equipment shall be functional at every 
time and any missing item in the said list shall be included by Toll Agency/IE/AE/SI in consultation with PIU for making 
complete inventory of Fee Plaza.  

 

3. This will also be part of MPR of IE/AE and also SLA for System Integrators (SI). 
 

4. It is the responsibility of PIU to ensure availability of all equipment at Fee Plaza and may check its functionality during 
surprise visits/before & after handing over of Fee Plaza to New Agency. 

  

S.  

No. 

Item/ Equipment Functional/Non-functional/ 

Available/Not available 

Remarks (Make & Model No.)/Reason 

of Non availability 

1 TMS equipment installation as per guidelines 

(IHMCL); Complete Item Lists/Brand Name/ 

Important Specifications/Make-Model/Bill 

No./Guarantee/Warranty Details/Spare material 

in attached format  

(As per Annexure-1)  

   

2 Provision of Fire-fighting system in Building 

including smoke detectors and auto visual 

alarm system. 

   

3 Installation of Firefighting Cylinders etc. in Toll 

Booths 

(Total Nos. of Cylinders/Weight/Make/Expiry 

Date) 

  

4 WIM/SWB stamping from concerned 

department (One time during handover by Civil 

Contractor and renewal by toll Agency). 

(a) Total WIMs (LHS+RHS): 

   

(b) Total SWBs (LHS+RHS):   

Make /Model/Validity of Stamping/Functionality  

 

 



S.  

No. 

Item/ Equipment Functional/Non-functional/ 

Available/Not available 

Remarks (Make & Model No.)/Reason 

of Non availability 

5 Provision for proper arrangement of Table, 

Chair, Light, Fan, Air Conditioners in Toll 

Building and Toll Booths. (A complete inventory 

should also be enclosed with Check List 

ensuring all items handed over by Civil 

Contractor are functional and maintained 

completely).  

(a) Toll Building: 

   

(i) Fan (Nos.)   

(ii) Light (Nos.)   

(iii) Exhaust Fan (Nos.)   

(iv) Switches/Sockets (Nos.)   

(v) Table (Nos.)   

(vi) Chair (Nos.)   

(vii) AC (Nos. & AMC details)   

(viii) Water Tank (……Ltr.)   

(ix)   

(x)   

(xi)   

(xii)   

(b) Toll Booths:   

(i) Fan (Nos.)   

(ii) Light (Nos.)   

(iii) Exhaust Fan (Nos.)   

(iv) Switches/Sockets (Nos.)   

(v) Table (Nos.)   

(vi) Chair (Nos.)   

(vii) AC (Nos. & AMC details)   

(viii) Emergency Alarm /Siren   

(ix) Intercom Phone (Nos.)   

(x)   

(xi)   

(xii)   



S.  

No. 

Item/ Equipment Functional/Non-functional/ 

Available/Not available 

Remarks (Make & Model No.)/Reason 

of Non availability 

6 

 

 

 

(c) Static Weigh Bridge Room (LHS+RHS)   

(i) Fan (Nos.)   

(ii) Light (Nos.)   

(iii) Exhaust Fan (Nos.)   

(iv) Switches/Sockets (Nos.)   

(v) Table (Nos.)   

(vi) Chair (Nos.)   

(vii) AC   

(viii) SWB Report of entire Month (day wise)   

(ix)   

(x)   

(xi)   

7 (d) Toilet Blocks   

(i) Fan (Nos.)   

(ii) Light (Nos.)   

(iii) Exhaust Fan (Nos.)   

(iv) Switches/Sockets (Nos.)   

(v) Was Basins   

(vi) WC   

(vii) Urinals   

(viii) Taps   

(ix) Drainage System   

(x) Septic Tank & Soak Pit (Cleaning Date/Due 

Date of Cleaning) 

  

(xi)   

(xii)   

8 Toll Plaza Building painting during handover 

including toilet blocks/ Due Date of Painting 

etc.  

Last deep cleaning date of building /floor by 

floor Cleaning Machine 

Replacement of Damaged 

Flooring/Railing/Flower Pots/Door 

Handles/Locks etc. 

   



S.  

No. 

Item/ Equipment Functional/Non-functional/ 

Available/Not available 

Remarks (Make & Model No.)/Reason 

of Non availability 

9 Water purifiers/ RO’s should be placed at plaza 

building level/Nos./AMC Certificate/Due 

Service Date.  

  

10 All the toll lanes and toll booths shall be 

covered with a canopy/ Glass/Window/Booth 

should be maintained properly with no leakage. 

   

11 The Toll Plaza shall be provided with surface 

and sub-surface drainage system so that all 

the storm water is drained off efficiently and no 

ponding or stagnation of water takes place at 

any area of the Toll Plaza. 

   

12 All electrical cables should be properly 

underground to avoid any incidents and short-

circuits (Toll Building + Toll booths+ Toll Area 

500 m on either side of Toll Plaza). 

  

13 Pest Control (AMC)/Due Date 

(a) Toll Building + Toilet Block + SWB Building 

(b) Manhole + Cabling route  

   

14 Manhole Covers Provided at Toll Booths 

should be covered  

  

15 Toll Plaza Signages /All Type of 

Boards/Updating of Rate List etc./Retro 

reflectivity Test Reports 

   

16 Informatory board/Signboards for Toll Plaza (at 

distance 500 mtr. and 1 Km) 

  

17 Informatory board/Signboard for Toll Plaza 

canopy. 

  

18 Informatory board/Signboard for lanes 

(Including extra-wide lane) 

  

19 Informatory board/Signboard for SWBs   

20 Informatory board/Signboard for Public Facility   

21 Attenuators before Bull Nose/Type/Condition    

22 Kerb/Islands of Toll booths (painting etc/ 

Damaged or not) 

  



S.  

No. 

Item/ Equipment Functional/Non-functional/ 

Available/Not available 

Remarks (Make & Model No.)/Reason 

of Non availability 

23 Fog lights at Bull Nose   

24 Spare material availability of critical items for 2 

lanes.  

  

25 Stabilizer availability as per site condition.   

26 High Mask Lights (Checking of all Nut & Bolts, 

No rusting, Functionality) 

  

27 Electrical Poles/Checking of Bolts/MCB Box of 

Poles should be covered/Its Functionality 

  

28 DG availability as per site condition/AMC/Due 

Service Date 

  

29 Road Marking Visibility   

30 Railing condition (Painting Date)   

31 MBCB Condition/ Cleaning Chart of every 

month. 

  

32 Condition of Road/PQC 500 m on either side of 

Plaza 

  

33 Status of Encroachment on either side of Toll 

Plaza (LHS+RHS) -500 m Up/Dn 

  

34 Condition of Landscaping work at toll Plaza 

Building 

  

35 Condition of Traffic Aid Post along with 

furniture status 

  

36 Condition of Medical Aid post along with 

furniture status 

  

37 Whether, Contractor is having their O&M 

Centre or Using Toll Plaza area as his O&M 

center. (Relevant CA provision for using Toll 

Building as O&M Centre) 

  

38 Any scrap material of Civil Contractor at Toll 

Plaza Area, Likely Date of its Disposal. 

  

39 Boom barriers shall be in good condition and 

full lane width with proper safety cover. 

  

40 No POS Machine usage implication found or 

not found at Toll Plaza (Y/N) 

  



S.  

No. 

Item/ Equipment Functional/Non-functional/ 

Available/Not available 

Remarks (Make & Model No.)/Reason 

of Non availability 

41    

42    

43    

44    

45    

46    

47    

48    

 

Note: PD/IE/AE may check the list and include any missing item in said list as per scope of work / Contract Agreement. 

 

During O&M Period of Toll Plaza: 
1. Repairing of Toll Building/Toll Booths/Bull Nose/Kerbs/Road Marking/Kerb painting/Road Section/Electric 

Poles/High Mask Poles and other Civil Infrastructure constructed by Civil Contractor at toll plaza site will be the 

responsibility of EPC Contractor/ Concessionaire/ EPC Contractor/O&M Agency. 

2. Highway Lighting Poles/High Mask Poles on either side shall be checked properly in terms of fixing of Nuts & Bolts, 

availability of sufficient light on either side of plaza (500 m both side) as per Contract Provisions by tolling agency.  

3. Agreement of Toll Agency Shall be handed over to IE/AE for its monitoring. 

4. Agreement of System Integrators (SI) shall be in standard format as published by IHMCL and shall be shared with 

NHAI/IE & AE. 

5. SI staff shall be available in each shift and submit their audited reports (Daily/Weekly /Monthly/ Quarterly etc.) as 

per CA provisions. 

6. Sufficient Back-up (1 month) of Toll Recordings/PTZ Cameras/Lane Cameras (LPIC, ICC)/ Booth 

Camera/Administration Building) etc. shall be recorded and stored in Server/Cloud/Hard disk etc. as per Contract 

Provisions. 

7. SI shall check functionality of all Equipment of Toll System including all type of cameras, RFID Readers, Boom 

Barrier, AVCC etc. and submit their health report on daily basis to IE/AE/PIU.  

8. Biometric Attendance Machine/Face Reader etc. as per System Integrator Contract shall be available on site and 

SI & Toll Staff shall marked their attendance on this system. 

9. List of Warranty items under SI/EPC contractor shall be shared with Toll Agency. 

10. DLP/AMC of TMS equipment will be the responsibility of EPC Contractor/ Concessionaire. 

11. Spares for 2 Nos. lanes shall be made available on Toll Plaza store Room by EPC Contractor/ Concessionaire and 

2 Nos. lanes by Toll Agency, both as per their Contract. 



Annex. 1 
 

Hybrid ETC Lanes (All items shall meet out IHMCL requirements) 

S. 

No. 

Item/ Equipment/Minimum Required 

Specifications  

Make/  

Model No. 

Serial  

No. 

Specification Status of Guarantee 

/Warranty 

Remarks 

1 ETC RFID transceiver near pay-axis- 

mounted on canopy (As per specifications 

mentioned in IRC/Morth/IHMCL guidelines) 

      

2 Electronics Enclosure (Industrial Grade with 

suitable IP ratings) 

      

3 Lane Controller with Industrial PC (Industrial 

Grade with suitable IP ratings) 

      

4 AVC including sensors, loop and detector (As 

per specifications mentioned in 

IRC/Morth/IHMCL guidelines) or Digital 

camera for detection of No of Axels  

      

5 User Fare Display with Mounting pole (Size: 

750 mm X 400 mm, Display: Red LED, 

Visible Range: 10 mtr., Enclosure: MS, 

Protection: IP 65) 

      

6 Automatic Barrier Gate (Functionality should 

meet specs defined by IHMCL (0.6 Sec.), 

Rating: IP 55, Boom Length: 3.5 mtr, Boom 

Material: Aluminum) 

      

7 Overhead Lane Status Light (OHLS),  

Size: 300 X 300,  

Display (Cross): Red LED, Display (Arrow): 

Green LED 

Visibility Range: 300 mtr, Enclosure: IP 65 

      

8 Traffic light with Mounting Pole 

Size: 200 mm, Display (Stop): Amber LED, 

Display (Start): Green LED, Visible Range: 20 

mtr under normal visibility condition, 

Enclosure: SS with IP 65 rating. 

 

      



S. 

No. 

Item/ Equipment/Minimum Required 

Specifications  

Make/ Model 

No. 

Serial No. Specification Status of Guarantee 

/Warranty 

Remarks 

9 Loops with detector (As per specifications 

mentioned in IRC/Morth/IHMCL guidelines) 

      

10 Incident capture camera with mounting pole 

(As per specifications mentioned in 

IRC/Morth/IHMCL guidelines) 

      

11 License plate image Capture camera with 

mounting poles (As per specifications 

mentioned in IRC/Morth/IHMCL guidelines) 

      

12 TFT Monitor (Touch Screen)       

13 Customized industrial grade Keyboard 

(Industrial grade keyboard) 

      

14 Thermal receipt printer       

15 Barcode Reader with stand/ QR Reader        

16 Violation light & Alarm (on existing pole) and 

foot switch in booth  

      

17 Booth CCTV camera with voice recording        

18 Cabling/ Networking/ Installation/ 

Commissioning  

      

19 Software-Lane Level       

20 Intercom Slave unit in booth      

21 Medium speed weigh in motion       

22 ETC/Plaza servers in hot standby 

configuration 

      

23 Static weigh Bridge       

24 Workstations for MIS, Cash up, Audit & LSDU 

(Lane status display unit in control room, 

Latest Configuration I7/I5 etc.) 

      

25 Network Printer       

26 8 Port Network switch (layer 3)       

27 24 Port Network Switch (Layer 3)        

28 Internet router for connection to the CCH       

29 Software- Plaza Level 

 

      



S. 

No. 

Item/ Equipment/Minimum Required 

Specifications  

Make/ Model 

No. 

Serial No. Specification Status of Guarantee 

/Warranty 

Remarks 

30 Broadband Internet Connection with Minimum 

2 Mbps link 

      

31 UPS System for Plaza building and Toll 

equipment’s 

      

32 Display for CCTV Monitoring   

(Minimum 55" LED) 

      

33 Network video Recorder (NVR) for CCTV 

recording for all cameras (NVR should cover 

all camera recording (PTZ, Administration 

building, Booth camera, LPIC, ICC) 

      

34 Should be able to record & store a minimum 

of one month of video on full load from all 

cameras (All camera recording required 

(PTZ, Administration building, Booth camera, 

LPIC, ICC)  

      

35 CCTV cameras for Plaza building 

surveillance (Server room, Control room, 

Cash up room, admin) 

      

36 Intercom Master unit in Control Room - 10 

Channel (For <= 8 lanes) 

      

37 Intercom Master unit in Control Room - 20 

Channel (For > 8 lanes) 

      

38 ATMS Functional - Control Room (Y/N)      

39       

40       

41       

42       

43       

44       

Note: PD/IE/AE may check the list and include any missing item in said list as per scope of work / Contract Agreement. 


