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11.06.2026 11.00 AM : Bid opening date 

09.06.2026 05:00 PM : Bid submission end date 

09.06.2026 05:00 PM : Document download/sale end date 

18.05.2026 05:00 PM : Bid submission start date 

18.05.2026, 05:00 PM : Publishing date 

For 

 
PROVIDING MOSQUITO NETS WITH ALUMINIUM FRAME WORK 

OVER THE WINDOWS IN A BLOCK OF MHBII 
 

NOTICE INVITING TENDER 

NATIONAL INSTITUTE OF TECHNOLOGY CALICUT HOSTELS 
NIT CAMPUS P.O, CALICUT - KERALA 

Tel: 0495-2286624, 2286621; Mail: hostelpurchase@nitc.ac.in 

Website: www.nitc.ac.in 

mailto:hostelpurchase@nitc.ac.in
http://www.nitc.ac.in/
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NATIONAL INSTITUTE OF TECHNOLOGY CALICUT HOSTELS 

NOTICE INVITING TENDER 
18.05.2026 

 
1.01 Tenders are invited by the Assistant Registrar (Hostel Administration), National 

Institute of Technology Calicut Hostels, Kozhikode, Kerala, for the following work from 

experienced contractors who have carried out similar works and have registered with 

Kerala PWD, Kerala State Electrical Licensing Board, CPWD, MES, PSUs, or any government 

organisation. 

 

Work reference No. NITC/Hostels/04/2026-27/Mosquito Net-MHBII 

Name of Work Providing mosquito nets with aluminium frame 

work over the windows in A Block of MHB II 

P A C ₹22,42,700/- (Rupees Twenty Two Lakh Forty Two 
Thousand and Seven Hundred Only) 

Time of completion 30 days 

Earnest Money Deposit ₹45,000/- (Rupees Forty Five Thousand Only) 

 

 
A firm/company having three (03) or more works (each worth over ₹10,00,000/-), under 

execution at NIT Calicut Hostels as of the bid submission date, is not eligible for submission 

of this tender/quotation. This includes works that are already awarded, but the execution has not 

started by the contractor (except for the works wherein the site handing over is pending from the 

Institute’s side and the works which the Engineer in Charge (EIC) has certified as substantially 

completed). 

 
1.02 List of documents to be submitted as hardcopies to the office of the undersigned 

within the stipulated time period: 

a) Contractor’s licence certificate reflecting the registration number and validity, as 

per clause 1.10. 

b) Company registration certificate with registration number and validity 

c) Copy of the Power of Attorney and certified copy of registered partnership deed, if 

any, as per clause 1.04. 

d) Copy of PAN card and Aadhaar card 

e) GST Registration Certificate 

f) Experience certificates for works of a similar nature, as per clause 1.13 

g) Proof of E.M.D, as per clause 1.14 

h) List of ongoing or awarded works with the agency at NITC, with work order no., 

date, contract amount, and present status 

1.03 The tender form can be downloaded from the www.nitc.ac.in website from 18.05.2026 

05:00 PM to 09.06.2026 05:00 PM 

http://www.nitc.ac.in/
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1.04 Authorised Signatory 

If the tender is made by or on behalf of a company incorporated under the Companies Act (of 

1956), it shall be signed by their managing director or one of the directors duly authorised 

on that behalf. If it is made by a partnership firm, it shall be signed with the co- partnership 

name by a member of the firm, who shall sign his own name, give the name and address of 

each partner of the firm, and attach a copy of the Power of Attorney authorising him to sign 

on behalf of the other partners with the tender. A certified copy of the registered partnership 

deed shall also be submitted along with the tender. 

 
1.05 Site Inspection 

Before tendering, the tenderer is advised to visit the proposed work site and its surroundings 

at his own cost before quoting his rates to assess and satisfy themselves about the local 

conditions, such as the working and other constraints at the site, approach roads to the site, 

nature of ground, soil and subsoil condition, underground water table level, availability of 

labour and materials, availability of water/electricity, accommodations/storage space they 

may require, etc. He must also go through all the drawings and documents. The tenderer 

shall be deemed to have considered site conditions, whether he has inspected them or not, 

and have satisfied himself in all respects before quoting his rates, and no claim or extra 

charge whatsoever in this regard shall be entertained/payable by the Institute at a later date. 

 
1.06 Schedule of Quantities 

A schedule of approximate quantities of various items is given in the tender schedule. It shall 

be definitely understood that the Institute does not accept any responsibility for the 

correctness or completeness of the schedule in respect of items and quantities, and this 

schedule is liable to alterations by omissions, deductions, or additions at the discretion of 

the Institute without affecting the terms of the contract, and the contractor's quoted rate is 

valid for all such variations. The Institute reserves the right to completely delete any item 

from  the  scope  of  the  work  without  affecting  the  terms  of  the  contract. 

 
The contractor shall execute the schedule of quantities to any extent of variation. But the rate 

for the individual item so exceeded shall remain the same (i.e. agreement rate) up to a limit 

of 25% excess, exceeding which the rate applicable for such quantities (exceeded beyond the 

25% limit) will be the least among the agreement rate, the rate derived from DSR (for DSR 

items)   and   the   Local   Market   rate   (for   Non-   DSR   Items) 

However, the total value of execution shall not exceed the total value as per the agreement. 

 
1.07 Interpretation 

In interpreting the specifications, the following order of decreasing importance shall be 

followed: 

(a) Nomenclature of the item as given in the Schedule 

(b) CPWD Specifications 

(c) Particular or special specifications 

(d) General Specifications 

(e) Drawings 
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Matters not covered by the specifications given in the contract as a whole shall be covered 

by the relevant Indian Standard Specifications. If such specifications for a particular item do 

not exist, the decision of the Institute shall be final and binding. 

 
1.08 Contractor’s Rates 

The contractor’s rates for each item must include the cost of materials, their transportation 

and storage at the site, all taxes and duties, including GST, water and electricity charges, etc., 

and all operations contemplated in the schedule and specifications. The institute will not 

provide  Form  'C'  or  any  other  such  certificates  to  the  contractor. 

 
The rate quoted by the contractor as per this tender is final and binding on the contractor; 

there is no revision of rates at a later stage, and there is no payment to the contractor 

towards cost escalation at a later stage. 

 
All the work as per the BoQ is to be completed in line with the CPWD specifications, ensuring 

the functional requirements of the particular item. All the activities as per the CPWD 

specifications are to be treated as included in the rate and are to be followed while executing 

the work. All works should be executed as per the work procedures and quantity mentioned 

by IS standards / CPWD specifications. 

 
1.09 Alterations in Tender Documents 

No alterations shall be made by the tenderer in any of the tender documents, and if any 

alterations are made or any special condition is attached, the tender is liable to be rejected. 

Conditional tenders will not be acceptable. The conditions laid down by the institute are final 

and binding on all contractors. 

 
1.10 Registration 

The bidder shall have a valid registration with Kerala PWD, Kerala State Electrical Licensing 

Board,   CPWD,   MES,   PSUs,   or   any   government   organisation. In 

the case of electrical works, the bidder must hold a valid electrical contractor’s licence of 

class B and above, issued by the Kerala State Electrical Licensing Board. If the bidder 

possesses a licence issued by another state government, it must be endorsed by the 

Department of Electrical Inspectorate, Government of Kerala (an endorsement copy 

needs to be produced along with the tender documents). 

The contractor has to register as per central labour laws. 

 
1.11 Income Tax 

Every tenderer shall furnish, along with his tender, a scanned copy of their income tax PAN 

card, without which his tender is liable to be rejected. The Institute will deduct the amount 

towards Tax Deducted at Source (TDS) as per the latest Income Tax Rules from all 

payments made to the Contractor. 

 
1.12 Goods and Services Tax (GST) 

In the case of a contract involving materials required for the works, the contractor should 

have a valid registration number for GST before entering into the contract, and it is 

mandatory for the contractor to mention the registration number in the bills/claims. All 

payments made to the contractor will attract TDS liability, and therefore, it is the 
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responsibility of the contractor to obtain the Liability Certificate from the Sales Tax 

Department for the release of the final payment against bills/claims as per GST rules. 

 
1.13 Certificate of experience 

Certificate of experience (original with copy) from a government/Public sector organisation 

from the agreement authority or Executive Engineer of the work executed showing the name 

of a single similar work costing 80% of the P.A.C., or two similar works costing 60% of 

the P.A.C., or three similar works costing 40% of the P.A.C., completed by the 

contractor after 01-01-2018 with the total cost (final bill amount), date of 

commencement of the work, date of completion as per agreement, and date of actual 

completion with a statement that the work was directly executed by the contractor without 

subcontracting with a good rate of progress. 

 
1.14 Earnest Money Deposit (EMD) 

The EMD (₹45,000/-) should be submitted as DD drawn in favour of the “Director, NITC 

Hostel Fund”, along with the tender form or with valid certificates of exemption of EMD 

from National Small Industries Corporation (NSIC)/MSME, to be considered for 

evaluation (Copy of valid registration must be provided along with the tender form). 

 
1.15 Acceptance of Tender 

The acceptance of the tender rests with the Institute, which does not bind itself to accept the 

lowest tender. The Institute also reserves the right to reject any or all the tenders without 

assigning any reason(s) thereof. The Institute also reserves the right to accept the whole or 

any part of the tenders received, and the tenderers shall be bound to perform the same at 

their quoted rates. 

 
1.16 Acceptance Period 

The tender shall remain firm for acceptance for a period of 90 days from the date of its 

opening. Any withdrawal during the firm period will entail the forfeiture of the EMD. 

 
1.17 Contract Signing 

After acceptance of the tender, the tenderer shall sign the necessary contract agreement on 

non-judicial stamp paper worth ₹200/- within 14 days of intimation in the prescribed form. 

Expenses for the agreement, including the cost of stamp papers, etc., shall be borne by the 

Contractor. In case of delay/non-compliance, the 'Earnest Money' shall be forfeited, the 

tender cancelled, or the contract enforced as per the terms of the tender, and the tenderer 

shall thus be bound by the terms of the contract even though the formal agreement has not 

been executed and signed by the tenderer. 

 
1.18 Performance Guarantee (Security Deposit) 

Within 07 (seven) days of the award of the contract, the Contractor shall furnish to the 

Institute a Performance Guarantee (Security Deposit) in the form of an Fixed Deposit Receipt 

from a Scheduled Commercial Bank, or Bank Guarantee from a Scheduled Commercial Bank, 

in favour of the Director, National Institute of Technology Calicut, NIT Campus P.O, 

Calicut – 673 601, Kerala, for a sum equivalent to 5% of the contract value or as specified 

in  the  work  order,  valid  up  to  the  completion  of  the  defect  liability  period. 
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EMD already deposited along with the tender shall be returned upon furnishing the 

performance guarantee. 

 
If the selected bidder fails to furnish the prescribed performance guarantee within the 

prescribed period, without any specific reason (unless the reasons are intimated to the 

Institute and approved), the Institute shall, without prejudice to any other right or remedy, 

be at liberty to forfeit the earnest money absolutely and shall debar the party from 

participation in any of the tenders of the Institute for the next 03 (three) years. 

 
Similarly, if the party fails to start the works within the prescribed time limits, the institute, 

upon issuing a one-week notice period, has the liberty to terminate the contract, execute the 

works at the risk and cost of the party, and proceed with the penalising action as desired by 

the Institute. 

 
1.19 Commencement of work/Period of Completion 

The Contractor shall commence work within 7 days from the date of issue of the work order. 

This date shall be treated as the date of commencement of the work. Time is the essence of 

the contract. All works as per this contract shall be completed within “Time of Completion” 

from  the  date  of  commencement  of  the  work  as  decided  by  the  Institute. 

 
The party shall maintain a hindrance register at the site to record any hindrances or issues 

that arise and affect the works that are beyond the control of the contractor. This register 

shall be countersigned by the EIC (Engineer-in-Charge) or his representative assessing the 

situation. 

 
1.20 Liquidated Damages 

The entire work shall be completed and handed over within the agreed time limit. The 

institute shall levy liquidated damages by way of compensation a sum of 1.5% (one point five 

percent) per month of delay to be computed on a per-day basis based on the quantum of 

damage suffered due to the stated delay on the part of the Contractor, subject to a maximum 

of 10% (ten percent) of the total value of work. After a delay of 200 days or the contract 

period, whichever is earlier, the Institute reserves the right to terminate the Contract. 

 
1.21 Part Occupation 

If the Institute wants to occupy areas in part, the Contractor shall have to complete the 

work of the areas in conjunction with the Institute and hand over the same to the Institute 

without affecting any of the clauses of the Contract agreement. 

 
1.22 Site Supervision 

The work shall be carried out under the direction and supervision of the Institute or its 

representative on site. On acceptance of the Work Order, the contractor shall intimate the 

name of his accredited, technically qualified representative in the prescribed proforma, who 

would be in charge of the construction and would be responsible for taking instructions from 

the Institute for the performance of the contract. If the PAC of the work is more than 15 

lakhs, such personnel shall be a graduate engineer with two years of experience or a diploma 

engineer with five years of experience as a planning/quality/site/billing engineer. In the 
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event of not fulfilling this condition, recovery will be made from the contractor at the rate of 

Rs.15,000/- per month per person. 

 
1.23 Supply of materials 

The Institute does not bind itself to supply any materials whatsoever required for the work. 

All materials for this work are to be brought by the Contractor. The quality/make of material 

to be purchased by the Contractor shall have the approval of the Institute before 

incorporation into the works. The Engineer-in-charge may allow use of alternative BIS 

marked makes of materials in the work, prior to the work. Non-BIS marked materials may 

be permitted by the Engineer-in-charge. For the purpose of payment, actual recorded 

quantities shall be taken into consideration. Rejected material shall be removed at once from 

the site of work at the contractor's cost. 

 
All material shall comply with the latest edition of the Indian Standard Specification, and the 

required MTC (Manufacturer’s Test Certificate) should be produced at the time of quality 

checks. 

 
1.24 Inspection During Construction 

The Contractor shall provide sufficient, safe, and proper facilities, including all equipment 

and training as necessary, for safe access at all reasonable times for observation and/or 

inspection of the Work by the Institute and its representatives. “Reasonable times” of 

inspection allow for sufficient monitoring of the quality of materials and installation without 

substantially impeding the progress of the Work. 

 
1.25 Water and Electricity 

The Contractor at his own expense, shall arrange water and electricity. In case of power 

failure, the contractor shall have alternate arrangements (DG Set, etc.) to keep the work in 

progress at his own cost. 

 
1.26 Extra Items 

Extra items shall be executed only after getting the instructions in writing. 

 
a) The rates of all authorised extra items or additional, altered or substituted work shall 

be worked out as follows:- 

i) The rates shall be based on or derived from the existing rate in the contract 

or the CPWD Schedule of Rates, as far as possible, and to the maximum extent 

possible, from the same class and nature of work. 

ii) Where the rates cannot be derived in the manner of a(i) above, the same shall 

be worked out on the basis of the most competitive market rates, inclusive of 

any taxes, octroi, works contract tax, etc., plus 10% of the contractor's profit, 

overheads, and supervision charges. 

 
b) The Contractor shall, within 3 days of the date of receipt of an order to carry out the 

above works or within 3 days after having carried out the above works, submit the 

rates that he proposes to claim for such items of work supported by rate analysis and 

vouchers. The Institute shall, with due analysis and justification, communicate to the 

Contractor the rates admissible for these items within a period of one month. 
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1.27 Quality 

The Institute's decision with regard to the quality of material and workmanship will be final 

and binding. Materials conforming to CPWD/BIS standards alone shall be used in the work. 

Any material rejected by the Institute shall be immediately removed by the contractor from 

the site at his own cost. 

 
1.28 Insurance 

The successful contractor shall take out Contractor's All Risk (CAR) insurance policy, in 

the name of the contractor, the beneficiary Director, National Institute of Technology, NIT 

Campus P.O. Calicut – 673 601, Kerala and the original policy shall be deposited with the 

Institute. The policy shall cover clauses as under:- 

 
(i) The Contractor shall at all times indemnify and keep indemnified the Institute and its 

officers, servants, agents and any other guest or person moving in the Campus Area 

premises from and against all third party claims whatsoever (including but not 

limited to property loss and damage, personal accident, injury or death of/to 

property or person of any Subcontractor and/or the servants or agents of the 

contractor, any subcontractor(s) and/or the Institute) and the contractor shall at his 

own cost and initiative at all times up to the successful completion of the defects 

liability period specified in Clause 1.33 hereof take out and maintain all insurable 

liabilities under this Clause, including but not limited to third party insurance and 

liabilities under the Motor Vehicles Act, Workmen's Compensation Act, Fatal 

Accidents Act, Personal Injuries Insurance Act, Emergency Risk Insurance Act and/or 

other Industrial Legislation from time to time in force in India with insurance 

company(ies) approved by the Institute, and such policy(ies) shall be of not lesser 

limit than the limits hereunder specified with reference to the matters hereunder 

specified, namely: 

(a) Workmen's Compensation Insurance – To the extent to which 

compensation may be payable under the laws of the Republic of India. 

(b) Third Party Insurance - Body injury and property damage to the limit of 

not less than Rs. 1.00 lakh (Rupees One lakh only) in each accident at each 

job site and to a limit of not less than Rs. 5 lakh (Rupees Five lakhs only) 

for all accidents at all job sites. 

 
Provided that the limits specified above shall operate only as a specification of 

minimum limits for insurance purposes but shall not in any way limit the contractor's 

liability in terms of this clause to the limit(s) specified. 

 
(ii) Should the Contractor fail to take out and/or keep afoot insurance as provided for in 

the foregoing sub-clause, the Institute shall be entitled (but without obligation to do 

so) to take out and/or keep afoot such insurance at the cost and expenses of the 

Contractor and without prejudice to any other rights or remedies of the Institute in 

this behalf to deduct the sum(s) incurred from the views of the Contractor. 
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(iii) Period of Policies 

All insurance covers mentioned above shall be kept alive during the completion 

period of the contract and defects liability period. 

 
1.29 E.S.I. and Provident Fund Obligations 

The Contractor shall include in his rates all expenses towards meeting obligations under the 

Employees State Insurance Act and the Provident Fund Act. He shall follow all rules and 

regulations  required  under  the  Act  as  may  be  in  force  from  time  to  time. 

 
All employees engaged in the work shall be covered under these schemes, and the required 

amounts shall be deposited by the Contractor directly with the concerned authorities. All 

records in connection with the above shall be properly maintained by the Contractor and 

produced for scrutiny by the Institute whenever called for. 

 
1.30 Advances 

The Contractor shall not be entitled to get any sort of advance for the work. 

 
1.31 Payment of Bills 

Payments of the bills shall be made by the Institute following the procedures and guidelines 

issued by the Institute from time to time. This will be against the bills submitted by the party 

and  duly  accepted  and  certified  by  the  EIC  or  the  person  authorised  by  EIC. 

 
The bills shall be submitted along with supporting documents like Measurement books 

(computerised/manual) as prescribed and other documents as instructed by EIC and as per 

the agreement/tender conditions. For the preparation of the Measurement books and 

connected works, necessary assistance shall be provided by the contractor. No claim in this 

regard will be entertained. 

 
All statutory deductions will be made from the bill as per the direction of the Government. 

 
1.32 Retention Money 

Retention money at the rate of 2.5% of each running bill amount shall be deducted from each 

running account payment. The Retention Money shall not bear any interest. 

 
1.33 Defects Liability Period 

Any defects that develop within the 'Defect Liability Period' of One year from the actual date 

of completion will have to be rectified by the contractor at his own cost. The rectification of 

such defects shall be done immediately upon receipt of written notice from the Institute. In 

case of failure to do so, the Institute shall get the rectification work done by some other 

agency at the risk and cost of the contractor. 

 
1.34 Refund of deposit 

Security deposit and retention money shall be refunded only after the successful completion 
of the defect liability period, on the request of the party. Generally, the defect liability period 
shall be 12 months, unless otherwise specified in clause 1.33. 
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1.35 Safety 

The contractor shall ensure that the labour and staff deployed by him follow all safety norms 

and religiously use all safety appliances. Similarly, all equipment deployed by him must have 

all the safety devices attached to it in good working condition, and the operator/labour 

deployed by the contractor must be fully conversant with the operation of such devices. Any 

eventuality arising out of non-compliance by the contractor shall be to his account only, and 

the Institute shall have no liability whatsoever. 

 
1.36 Compliance with the statutory laws 

The contractor shall comply with the statutory laws, rules, and regulations as applicable 

pertaining to the labour provided by him at the work site under this contract/work order. 

 
The contractor shall also follow the rules and regulations, working schedule, etc. as notified 

by the Institute, without affecting the day to day functioning of the Institute. 

 
1.37 Jurisdiction 

The Courts at Calicut alone shall have exclusive jurisdiction in all matters arising out of this 

contract/work order. 

 
1.38 Risk and Cost 

In case the contractor fails to complete the work within the stipulated completion time 

including the extended period, if any, the EIC, without prejudice to any other right or remedy 

available to him under the contract, shall have the power to rescind the contract, take 

possession of the works, and get the part work/part incomplete work by any means at the 

risk and cost of the contractor. The sum, as determined by the EIC, recoverable from the 

contractor shall be recovered from all the sums that had remained due to the contractor at 

the time of rescinding the contract after giving due credit to the contractor for the value of 

the work done in all respects in the same manner and at the same rate as if it had been done. 

 
1.39 Termination 

The Institute reserves the right to terminate the contract/work order by giving 07 (seven) 

days’ notice without assigning any reason thereof or even without any notice in the event 

the performance of the contractor is found to be unsatisfactory. 

 
1.40 Clearance of site after completion of works 

The contractor, after completion of work, shall clean and clear the site of all debris and 

remove all unused materials other than those supplied by the department and all plant and 

machinery, equipment, tools, etc., belonging to him within one week from the date of 

completion of the work, and the site shall be handed over to the Institute, or otherwise the 

same will be removed by the Institute at his cost or disposed of as per departmental 

procedure. 

 

 

Assistant Registrar 
(Hostel Administration) 
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