Ref. No.: NITPY/P&D-E/2026/006 Date: 06.05.2026

E- Tender for “PREVENTIVE ANNUAL MAINTENANCE OF SUBSTATION 1
EQUIPMENT”’

National Institute of Technology Puducherry (NITPY) invites bids from valid EA licence holders of
Empanelled contractors for the following work through e-tender in Central Public Procurement
Portal (CPPP).

SI. No. Description of Item Quantity
PREVENTIVE ANNUAL MAINTENANCE OF As specified in Bill of
1. 11KV/433V SUBSTATION 1 EQUIPMENT Quantity (BoQ) as per the
(Annexure 1) following drawing

*  Document Download & Bid submission:
Tender documents may be downloaded from Central Public Procurement (CPP) Portal at
https://eprocure.gov.in/eprocure/app. Aspiring Tenderers who have not enrolled/registered in e-
procurement  should  enrol/register  before  participating  through  the  website
https://eprocure.gov.in/eprocure/app. The portal enrolment is free of cost. Tenderers are advised
to go through instructions provided at CPP portal. Bids and supporting documents shall be uploaded
through e-procurement portal only. Any Hard copy of Bid documents shall summarily be rejected.

¢ Critical Dates
Published Date 06.05.2026

07.05.2026 to 27.05.2026 — 9.00 AM to 5.00 PM
(Except Saturday, Sunday & Govt. Holidays)

Premise (s) Visit

Bid Submission End date 28.05.2026 @ 03.30 PM
Bid Opening Date 29.05.2026 @ 03.30 PM
*  Tender Details:

PREVENTIVE ANNUAL MAINTENANCE OF
SUBSTATION 1 EQUIPMENT
. Rs.16,500.00 (Rupees Sixteen Thousand and Five
E t M D t
02 arnest Vioney Lepost : | Hundred Only)
Under section instructions to tenders

01 Name of the Work

30 Days (From the date of Work order or handing over of
: | site to the contractor)
04 | Cost of Tender Document | : | NIL

03 | Completion Time

05 Maintenance Period ;| NA
06 | Warranty period : | One Year (If applicable)

. The Executive Engineer,
Add for Sub f
07 ress 1orSubMission o National Institute of Technology Puducherry,

T
ender Thiruvettakudy, Karaikal - 609 609.

Name of the Agency Submitting the tender:
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PLANNING AND DEVELOPMENT DIVISION — ELECTRICAL

INSTRUCTION TO TENDERERS

* It is mandatory for all the bidders to undertake a site visit before submitting their bids. Failure to
undertake a site visit will result in the automatic rejection of the submitted bid.

* Any deviation with respect to the technical specifications shall be clearly indicated in the
Technical Compliance sheet provided in the Annexure -I and shall be submitted along with bid
documents. Deviation on lower side will summarily reject from technical evaluation (If
applicable).

*  Duly filed & Signed copy of Annexure II along with Signature of the NITPY official should be
submitted along with bid documents.

*  Technical bid and Price bid should be submitted only in Online portal as per the given format.

* Tenderers are requested to frequently visit CPP-Portal for any Corrigendum upload. If any
Corrigendum so issued with reference to this e-tender is not complied by the tenderer, NITPY shall
not be responsible for any such noncompliance.

*  FOR ANY QUERIES CONTACT/MAIL: E-mail: je-electrical@nitpy.ac.in

*  Average Annual financial turnover during the last 3 years, ending 3 1st March of the previous financial
year, should be at least 30% of the estimated cost.

*  Experience of having successfully completed similar works during last 3 years ending last day of
month previous to the one in which applications are invited should be either of the following: -

*  Two similar completed works costing not less than the amount equal to 3,00,000.00.

*  One similar completed work costing not less than the amount equal to 6,00,000.00.

*  The tender value includes cost of Electricals and civil materials and all other related material required
for completion of the work.

* Time is the essence of the contract. Being a time bound project, the contractor should make all efforts
to complete the work in time.

*  Even though the overall completion period is indicated as 30 Days, the work shall be completed
progressively and handed over as per agreed split up schedule if any.

*  The power shut down for the work will be provided only on Saturdays and Sundays during
the day time with proper work schedule.

*  The tenderers should visit the site and get themselves acquainted with the site conditions before
submitting the offer.

* Tender quantity is only approximate and liable for variation without entitling the tenderer to any
compensation.

*  Quoted rate shall remain valid for a period of 90 days from the date of tender opening for the release
of work order.

*  The item rate offered is for finished item of works and shall provide for the complete cost towards
fuel, tools, tackles, plant & machinery, temporary works, labour, materials, levies, taxes, transport,
lay-out, repairs, rectifications, maintenance till handing over, supervision, labour colonies,
establishment, services, roads, revenue expenses, overheads, profits & all other incidentals etc.,
complete. Rate quoted shall include all royalties, terminal taxes, Octroi duties, Central or Provincial
Excise Tax, Sales Tax and any other taxes leviable under the State or Central Government rules.
NITPY will not entertain any claim whatever in this respect.

The Tenderer should be a GST Registered Contractor and should have filed returns with
respect to GST and proof of documents should be furnished.
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If the proof of ESI, EPF& GST registration is not furnished the tender of the tenderer will not
be eligible for opening price bid and become disqualified.

For any item of work not covered in Bill of Quantities, the rate will be arrived at based on the
procedure given in CPWD manual.

Since the responsibility for the quality, workmanship and accuracy of any work being carried out
under this contract lies with the contractor, the contractor should ensure that no work is done without
the presence of contractor’s representative at the work spot, whose strength depends on the value of
contract awarded. The contract should arrange for surveying construction site at his own cost.

The decision of Engineer-in-charge shall be final and binding on the contractor regarding clarification
of items in this tender schedule.

The works contract to be entered into with the successful tenderer will be governed by the CPWD
Works Manual in force.

The contractor shall strictly adhere to various labour laws and safety standards in force.

To safeguard the persons working at HV in SS or Yard etc., sufficient number of Industrial
Safety measures shall be provided at tenderer’s cost in appropriate level and locations. The
working hand including Supervisors, Engineers should wear the personal protective items and
safety measures such as helmets, safety belts, shoes, HT gloves etc., before entering into working
place.

The tenderer has to deploy adequate labour of required categories such as Electrician,
Wireman or Minimum standard of B-licence holders etc. so as to execute the works
simultaneously in all areas of work.

The contractor shall follow norms of NITPY security system for movement of men & materials within
the complex.

All the works shall be executed as per the standard specifications as provided in CPWD / BIS.

All materials brought by the Contractor for incorporation in the work shall be got inspected and
approved by the Engineer-in-charge before they are incorporated in the work.

The contractor should extend fullest co-operation with the third-party agencies engaged, if any by
NITPY, to adhere the Quality Control Procedures ensuring quality.

The contractor should extend full co-operation to the other contractors who may be doing other works
in the same areas to enable them to execute their portions of work without any delay or difficulty.
No advance / mobilization advance will be given.

LD / Penalty clause is applicable as per CPWD Works Manual in force.

NITPY reserves its right to reject a tender due to unsatisfactory past performance in the execution of
a contract awarded against a different Tender.

The tenderer has to ensure payment of Minimum Wages as per Central rules and Minimum Wages as
applicable under law from time to time.

The Contractor shall have to remit EPF & ESI contributions at the rates applicable under law to the
authorities concerned for the total wages paid / abide by BOCW Act / Coverage in Group Insurance
Scheme / All Risk Policy.

Rate for each item should be quoted in FIGURES and in WORDS. In case of any difference in the
rates quoted in figures and in words, the lower of the two rates will be taken as the tendered rate. Unit
rate quoted shall be the basis for arriving the total value of the tender. The total amount for every item
shall be arrived by multiplying the unit rate with the quantity indicated for that item. In case of any
arithmetic deviation is noticed in the total amount, the same will be corrected and evaluated by taking
unit rate as basis and multiplying with the quantity indicated.

The contractor’s responsibility under this contract shall commence from the date of receipt of the LOI
by the tenderer. The scheduled period of completion for this work is as mentioned in page No. 01,
and the Contractor will have to plan his work accordingly.
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* Any deviation to this tender terms & condition and schedules of this tender will cause total rejection
of the offer submitted
* Incomplete offers will become liable for rejection.

* Earnest Money Deposit:
Earnest Money is to be paid by each tenderer to ensure that the tenderer does not refuse to execute
the work after it is awarded to him. Should be paid through online State Bank collect mode under the
payment category of administrative miscellaneous.
https://www.onlinesbi.com/sbicollect/icollecthome.htm.
The EMD or performance security will bear no interest what so ever. EMD in any other form will
not be accepted.
EMD of the successful and unsuccessful contractor shall be refunded immediately after finalization
of the contractor. EMD shall not carry any interest.
The MSME units claiming exemption of tenders cost/ EMD should submit MSME UDYOG ADHAR
MEMORANDUM or registration certificate issued by District Industries Centre (DIC) Khadi &
Industries Board (KIB)/ Coir Board/ National Small Industries Commission (NSIC) / Directorate of
Handicrafts and Handlooms (or) any other body specified by Ministry of MSME. The Memorandum
/ Certificate shall be valid as on due date/extended due date of the tender.

*  Performance guarantee
a) The performance guarantee shall be collected from the successful Contractor at the rate of 5% of
the tendered amount before starting the site work.
b) The performance guarantee shall be refunded to the contractor after successful completion of the
project. The refund of performance guarantee will not carry any interest.

*  Security Deposit

The successful tenderer, hereafter referred to as the contractor, shall deposit an amount equal to 3%
of the tendered and accepted value of the work (without limit) as security deposit in the forms of:
Banker’s Cheque/Demand Draft/A Scheduled Bank

The time allowed for submission of the security deposit by the contractor shall be decided by the
NITPY approving authority, depending upon the magnitude and/or urgency of the work. The refund
of Security Deposit will not carry any interest and same shall be paid after the warranty period plus
two months.

* Payment Terms:

. 100% payment shall be made against delivery, installation, commissioning and acceptance of
the executed WORK by NITPY, provided if the contractor deposits 3% of the tendered and
accepted value of the work as security deposit. Otherwise, 97% payment shall be made against
delivery, installation, commissioning and acceptance of the executed WORK by NITPY and
3% of the tendered amount will be held as security deposit, and it shall be paid after the 14
months. The bidders should not claim any additional cost for installation of active & passive
components under this tender.

. Payment shall be made upon receipt of following documents: 1) Invoice ii) Delivery Challan
iii) Installation and service report. iv) warranty certificate (If required)

4|Page Signature of the tenderer with Seal



» Ifthe tenderer deliberately gives wrong information in his tender or creates conditions favourable for
the acceptance of his tender, NITPY reserves the right to reject such tender at any stage.

* Canvassing in any form in connection with tenders is strictly prohibited and the tenders submitted by
the contractors who resort to canvassing will be liable to rejection.

*  Conditional and Unwitnessed tenders, tender containing absurd rates and amounts tenders which are
incomplete or otherwise considered defective and tenders not in accordance with the tender conditions
laid down by the Accepting Officer are liable to be rejected.

*  Tenders not submitted on the prescribed form are liable to be rejected.

»  This tender notice shall be deemed to form an integral part of the contract to be entered into for this
work.

*  The tenderers are advised to go through the condition stipulated in Tender document & code of
conduct for Safety of Contract Labourer in details. Any violation thereof will invite punitive action
being taken against them. While quoting the rate all the above factors are to be considered.

*  Compensation for Delay:

If the contractor fails to maintain the required progress or to complete the work and clear the site on
or before the contracted or extended period of completion, he shall, without prejudice to any other
right or remedy of the NITPY on account of such breach, pay as agreed compensation an amount
calculated as stipulated below or such smaller amount as may be fixed by the NITPY on the contract
value of the work for every week that the progress remains below or that the work remains incomplete.
This will also apply to items or group of items for which separate period of completion has been
specified.

For this purpose the term ‘Contract Value’ shall be the value at contract rates of the work as ordered
and the compensation for delay is by way of recovery at 1 percent of contract value per week of delay
provided always that the total amount of compensation for delay to be paid under this condition shall
not exceed 10% of the contract value or of the contract value of the item or group of items of work
for which a separate period of completion is given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor
under this or any other contract with the NITPY.

*  Arbitration:

Except where otherwise provided for in the contract all questions and disputes relating to the meaning
of the specifications, designs, drawings and instructions hereinbefore mentioned and as to the quality
of workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the work or failure to
execute the same whether arising during the progress of the work or after the completion or
abandonment thereof shall be referred to the sole arbitration of the Registrar of National Institute of
Technology, Tiruchirappalli and if Registrar of National Institute of Technology, Tiruchirappalli is
unable or unwilling to act, to the sole arbitration of some other person appointed by the Registrar of
National Institute of Technology, Tiruchirappalli, willing to act as such arbitrator. The cases referred
to arbitration shall be other than those for which the decision of the Executive Engineer, NIT
Puducherry is expressed in the contract to be final and conclusive. There will be no objection if the
arbitrator so appointed is an employee of NITPY and that he had to deal with the matters to which
the contract relates and that in the course of his duties as such he had expressed views on all or any
of the matters in dispute or difference.
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The arbitrator to whom the matter is originally referred being transferred or vacating his office or
being unable to act for any reason, Director as aforesaid at the time of such transfer, vacation of office
or inability to act, shall appoint another person to act as arbitrator in accordance with the terms of the
contract. Such person shall be entitled to proceed with the reference from the stage at which it was
left by his predecessor. Subject as aforesaid the provision of the Arbitration & Reconciliation Act,
1996 or any statutory modification or re-enactment thereof and the rules made there under and for the
time being in force shall apply to the arbitration proceeding under this clause.

It is a term of the contract that the party involving arbitration shall specify the dispute or disputes to
be referred to arbitration under this clause together with the amount or amounts claimed in respect of
each such dispute. The arbitrator(s) may from time to time with consent of the parties enlarge the time
for making and publishing the award.

The work under the Contract shall, if reasonably possible, continue, during the arbitration proceedings
and no payment due or payable, to the Contractor shall be withheld on account of such proceeding.

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both
the parties fixing the date of first hearings. The arbitrator shall give a separate award in respect of
each dispute or difference referred to him. The venue of arbitration shall be such place as may be
fixed by the Arbitrator in his sole discretion. The award of the arbitrator shall be final, conclusive and
binding on all parties to this contract.

In the event of disputes or differences arising between one public sector enterprise and a Govt.
Department or between two public sector enterprises the above stipulations shall not apply or its
amendments for arbitration shall be applicable.

* Force Majeure clause:

If at any time during the continuance of this contract the performance in whole or in part by either
party of any obligations under this contract shall be prevented or delayed by reason, of any war,
hostilities, acts of the public enemy, civil commotion, sabotage, fires, explosions, epidemics,
quarantine, restrictions or acts of GOD (hereinafter referred to as events) then provided notice of
happening of any such events is given by either party to other within twenty one days from the date
of occurrence thereof neither party shall reason of such events be entitled to terminate this contract
nor shall either party have any such non-performance and delay is resumed as soon as practicable
after such events has come to an end or ceased to exist. If the performance in whole or part of any
obligation under this contract is prevented or delayed by reason or any such event claims for extension
of time shall be granted for period considered reasonable by NITPY subject to prompt notification by
the tenderer to NITPY of the particulars of the events and supply to the NITPY if required of any
supporting evidence. Any waiver of time in respect of partial instalment shall not be deemed to be a
waiver of time in respect of remaining deliveries.

The correspondence exchanged against the tender from both tenderer and NITPY through email are
considered as valid document legally though it is not signed. It is treated as valid confirmations made
on behalf of the respective company and very much comes under the legal ambit of the business
transaction and hence it is binding on both the parties to the business.
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Any transaction pertaining to the tender from both the parties of business done round the clock
irrespective of the office or business hours of the companies, are valid legally and binding on both
the parties. This applies to the extent only in such cases where deadline time for transaction is not
specifically declared by either or both the patties to the business.

In case Letter of Intent (LOI) is issued through email, the PC generated time and date of mail shall be
construed as the official time and date of release of LOI. In as much as this date is within the last date
of validity given by the tenderer the LOI is said to have been issued within the validity period and
shall be bidding on both the parties to the business.

Tenderers participating in the tender should declare in their technical bid that whether they have been
black-listed / kept on hold for a specified period / given Business holiday for a specified period by
any Public sector undertaking or Government departments. The reasons for such action with details
and the current status of such hold shall be clearly furnished to NITPY. If no such details are
mentioned in the offer then it will be construed that the subject tenderer is not under any such hold.
But at a later date if it comes to the notice of NITPY about any such hold under enforcement on the
subject tenderer, NITPY will have every right to reject the offer of such vendors at any point of time
and also under any stage of the finalization of the subject tender irrespective of the status of the subject
tenderer in that tender. Such tenderers will not be permitted to participate in the further tender
proceedings and will be communicated suitably. They will not be also considered for any ongoing
tenders even if participated till the hold is officially lifted and confirmed in writing.

-Sd-
Executive Engineer
NIT Puducherry
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GENERAL CONDITIONS OF CONTRACT

*  The entire work carried at NIT Puducherry must be carried out under the supervision of Engineers of
Planning and Development (Electrical) division of NIT Puducherry.

*  Night work will be permitted only after taking the written permission from the Engineer — in — charge.

*  Permission for erection of temporary work sheds etc., at site will have to be obtained from NITPY in
writing in advance.

* NITPY will not provide any accommodation for engineers or labours.

»  The works contract to be entered into with the successful tenderer will be governed by the CPWD
works Manual 2019 and further amendments.

*  The successful tenderer / Contractor shall observe all safety regulations and take necessary safety
precaution as called for and Safety Precautions enclosed herewith.

* In all matters of dispute, the decision of the Director, National Institute of Technology, Puducherry,
Karaikal -609609. shall be final and binding on the tenderer / contractor.

*  All the materials to be used in the work and nature of work shall conform to respective CPWD, BIS
and National Buildings Organization Standard Specifications and shall be got approved by the
Engineer — in — charge before actual incorporation in the work.

*  All materials brought by the Contractor for incorporation in the work shall be got inspected and
approved by the Engineer-in-charge before they are incorporated in the work

* Engineer in charge or his duly authorized representative shall have all reasonable times access to
Contractor’s premises of work and shall have the power at all the reasonable times to inspect and test
any portion of the work or examine the materials and workmanship of the structures during their
manufacture and test. The contractor shall give due notice in writing to the Inspecting Engineer of
NITPY when the materials supplied to be incorporated in the work are ready for Inspection and test.
No material shall be incorporated in the work until the inspecting Engineer certified in writing that
such materials have been inspected and approved by him or else the rejected material should be
removed from site immediately.

*  The contractor should submit in advance every fortnight a detailed program of work to be undertaken
from time to time strictly in conformities with the “Time and Progress Chart” covering the entire
constructed work and reschedule them wherever necessary during the progress of the work so as to
achieve the target set.

*  The contractor should extend full co-operation to the other contractors who may be doing other works
in the same areas to enable them to execute their portions of work without any delay or difficulty.

* REGISTERS & RECORDS: -
The Contractor shall maintain all registers and records in the proper manner and as required by the
regulations of the various authorities concerned and indemnify the Employer from the consequences
due to any inaccurate or faulty documentation on the part of the Contractor.

* POST TECHNICAL AUDIT OF WORK AND BILLS: -
NITPY reserves the right to carry out the post-payment Audit and technical examination of the work
and final bill including all supporting vouchers, abstracts etc., and enforce recovery of any sum
becoming due as a result thereof in the manner provided in the presiding sub-paragraphs. Such recovery
shall be enforced any time even after passing the final bill.
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SPECIAL POWER TO TERMINATION: -

+ If at any time after the award of contract, NITPY shall for any reason whatsoever not require whole or
any part of the work to be carried out the Engineer in charge shall give notice in writing of the fact to
the Contractor who shall have no claim to any payment of compensation or otherwise howsoever on
account of any profit or advantage which he might have derived from the execution of the work in full
but which he did not derive in consequence of the fore-closing of the work.

*  Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, or if the
firm is dissolved or the company is liquidated, NITPY shall have the option of terminating the contract
without compensation to the Contractor.

SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING MATERIALS

* Vehicles carrying material should have proper registration documents and must be produced on
demand by our Security Staff.

* The light on right side, i.e., over the driver’s cabin shall be in working condition.

* Both the head lights as well as park lamps must be in working conditions.

» The vehicle should not travel at more than 20 kmph in our premises.

* The driver of the vehicle must possess heavy duty license and produce on demand by the Security
Staff.

* Vehicles carrying inflammable liquids in the tank containers should have grounding Chain or the tank
should be coated with insulating material also to avoid static electricity.

* Inroad junctions, speed breakers and railway crossing, the speed should be lowered and vehicle
should proceed cautiously.

* The driving should ‘KEEP TO THE LEFT" at all places.

* The vehicle should not be parked in road which could obstruct the vehicular traffic.

* No person other than driver should be allowed to sit or stand on the prime mover or trailer.

* The vehicle should pass only through the approved routes. Short cuts should be forbidden.

* There must be a safe distance behind another moving truck.

* The driver should avoid making quick starts, jerky stops or quick turns at excessive speed.

SPECIAL CONDITIONS
* The work shall be generally carried out as per tender specifications and in accordance with the
following:
1.1 CPWD General Specifications for Electrical works - Internal - 2018, as amended up to date.
1.2 CPWD General Specifications for Electrical works Part I Internal - 2013, as amended up to date.
1.3 The Electricity Act 2003, as amended up to date.
1.4 National Electrical Code.
1.5 Indian Electricity Rules 1956, amended up to date.
Completion of work:
* The final bill and payment will be made for the actual quantity measurements.

* The Engineer —in —Charge or his authorized representative shall carry out the final inspection
of the work.

-Sd-
Executive Engineer
NIT Puducherry
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Annexure — I
Technical specification for the Preventive Annual Maintenance of Substation 1 Equipment

ESTIMATION

Yes / | Remarks /

SL.NO. DISCRIPTIONS Unit QTY No | Deviation

Service charges for service and testing of 11kv
VCB

MAKE: KIRLOSKAR

a) visual for damage

b) cleaning, lubricate & oil moving parts

c) resistance value of spring charge motor,
closing coil & trip coil

d) insulation resistance measurement

¢) contact resistance measurement

f) timing test

g)Tightening of bolt and nuts in the bus bar and
replacement of bolt and nut if required

Nos 3

Supply and Installation of Mechanical counter for
VCB

Testing and calibration of over current and earth
fault relay

Nos 3

Nos 3

4 Testing of trip circuit supervision relay Nos 3
Testing and service of master trip and auxiliary
relays

Testing and calibrations of volt meter, ammeter
and annunciator

W

Nos 5

Nos 6

Testing and calibrations of HT energy meter Nos 1
Testing and calibrations of space heater &
Thermostat

Nos 3

O 0 ([

Testing of powerpack units Nos 3
Testing and calibration of Current Transformers
(CTs) associated with VCB panels including the
following tests as per IS/IEC standards:

a) Insulation Resistance Test

b) Secondary Winding Resistance Test

c¢) CT Ratio Test

The scope includes testing of all three phase CTs
forming one complete set for each VCB panel.
Testing and calibration of Potential Transformer
(PT) installed in the incomer VCB panel,
including the following tests as per IS/IEC
standards:

11 a) Insulation Resistance Test (IR Test) sets 1
b) Secondary Winding Resistance Test

c¢) Ratio Test

The scope covers the complete PT set provided in
the incomer panel.

10 Sets 3
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12

Servicing and testing of 630kva, 11kv/433V
Transformer with OLTC

a) visual checking for oil leakages

b) transformer oil filtrations (including filling of
transformer oil and transport charges )

c) BDV and Acidity test

d) insulation resistance test

e) ratio test

f) winding resistance test in all TAP of HT &LV
windings

g) magnetic balance test

h) magnetizing current test

1) vector group test

j) oil and winding temperature meter along with
sensor conditions check (thermometer checking)
k) Bucholz relay test

1)Checking of silica gel

Nos

13

Leakage arrest in Buchholz relay and conservator
tank

Nos

14

Leakage arrest in HV side (if required)*

Nos

15

Leakage arrest in LV side (if required)*

Nos

16

Supply and installation of Buchholz relay GOR-1
(if required)*

Nos

17

Testing of breather - including supply of Silica
Gel

Kgs

18

Testing of RTCC panel along with OLTC
operation and panel heaters. Scope includes
functional testing of RTCC circuits, verification
of OLTC operation, checking of panel heaters for
proper operation, continuity tests, and ensuring
adequate heating to prevent moisture
condensation inside the panel.

Nos

19

Supply and installation of panel heater for OLTC
(if required)*

Nos

20

Supply and Installation of Minilec MBAS 08
Alarm Annunciator (110V DC)

Nos

21

Service charges for service and testing of 415V
ACB (Make: L&T)

a) visual checking for damage

b) cleaning, lubrications of moving parts

c) resistance value of spring charge motor and
trip coil

d) insulation resistance test

¢) contact resistance test

f) protection trip test

Nos
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Testing and calibrations of conserve make MFM
meter
a) current checking

22 b) voltage checking Nos 16
c¢) power factor checking
d) energy calibration test with three phase
injection kit
Supplying and installing the display module for

23 ACB, including testing and commissioning, Nos 1
complete as required.
Tightening of bolt and nuts in the bus bar of all

24 LT panels ACB's & change over switches and Nos 100
replacement of bolt and nut if required
Servicing and testing of earth electrode

25 (Including supply & replace of SS bolt nuts. as Nos 20
required)

26 Supply and Installation of ACB Rubber beading Nos 3
for LT panel L&T U power Omega ACB.

27 S.upply e.md installation of MF meter Nos |
(if required) *
Supply and Installation of spring charge motor

28 with UV and closing coil with ON-delay timer in Nos 2
Incomer ACB
Purchase of Spares

29 Supply of 250V/110V DC/100V A powerpack for Nos |
VCB panel (Make: INUTECK or SPZ)

30 Supply HT insulation Tape Roll 1
Supply of panel-mounted indicators R (Red), Y

31 (Yellow), B (Blue), G (Green), W (White), Sets 1
suitable for panel indication.

3 Supply of good quality halogen lamps for panel Nos )
heating

33 Bolts & nuts for LT panel bus bars Nos 50

34 HT Hand Gloves (working potential 11KV tested Set 1
potential 33KV above molded type)

35 Spray painting for HT panel touch-up (VCB Nos )
inner bottom)

36 Supply of 11 kV lightning arrestor with clamp Nos 3

37 Supply of Schneider EM6436 Class 1| MFM Nos 3

38 Supply 1000V Insulation Tester Nos 1

39 Supply MECO 2250HZ Auto Digital Clamp Nos |
Meter
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ANNEXURE - 11

SITE VISIT FORMAT

Name of the Person

Designation

Mobile No.

E-Mail ID

Company Name:

Address

Phone No.

Survey the site for “Preventive Annual

Purpose of Visit Maintenance of Substation 1 Equipment”

Signature with Seal

Signature of the NITPY Official

*Note: This should be submitted along with the Enquiry, otherwise bid will not be consider for
evaluation process.
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Summary sheet to evaluate the Capability of tenderer qualifying for price bid opening:

Tenderer’s response should be clear, firm,
S1. No. complete & legible. If necessary, separate
Description / Requirement from the tenderer | sheet shall be used. (copy of proof
documents should be provided for
verification)
1 Name & Complete address of the
) tenderer with email id and phone number:
2. EA licence details:
Details of EMD:
3. Amount Rs.
Bank details:
NSIC or MSME Registration No:
4 Company Name & Address:
) Validity:
Product for which registered:
Status of the tenderer:
5. Proprietorship / Partnership / Private Limited.
/ Public Limited
5 Details of Contract Registration with Govt.
) Depts. Class and value (If available)
6 Details of PAN
) (Please Attach self-attested copy)
7. Employees provident fund Registration:
8. Employees State Insurance Registration:
9 GST Number and Registration certificate.
) (Self-attested copy to be attached)
10. Copy of Income Tax Return for the last 3 years
ending 03/2026
1 Details of similar works executed with Govt. | Use separate sheet to furnish complete
Depts. during last 3 years details
12 Details of Manpower available with the Use separate sheet to furnish complete
Tenderer details
13, Details of Equipment/ Tools/ Tackles available | Use separate sheet to furnish complete
with Tenderer details
14. Duly filed & Signed copy of Annexure II
along with Signature of the NITPY official
The bidder has to sign and upload the bid
15. documents one by one, as indicated in
the tender document.
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Note: Self attested copy of relevant certificates and proofs for items 3-13 are to be enclosed.

I/We hereby certify that the information furnished above and the attached documents as proof of
the information are true and correct to the best of our knowledge.

I/We understand that these details are required to decide our eligibility to participate in the tender
process and opening of our price bid thereon.

I/We also authorize the Director / NITPY or his representative to approach the source of the
certificate to verify our competence, if required, for processing the tender.

Designation.............coeeevenenniinin.n. . : .
esignation Authorized signatory of Tenderer with Seal

CHECK LIST AND IMPORTANT DATES FOR BIDDERS
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(To be enclosed with the Technical Bid)

Compliance —
. Wherever
S-No. Particulars applicable indicate
page number
1. Whether the State Bank Collect receipt for EMD or Exemption
Certificate has been attached?
2. Whether TECHNICAL BID along with ANNEXURES is as per the
instructions given in the tender document submitted through CPPP?
3. Whether FINANCIAL BID has been submitted through BILL OF
QUANTITY (BOQ) in CPPP?
4, Whether all the pages of the tender document (Technical Bid, its

enclosures) are duly signed and stamped by the Authorized signatory?

All the necessary documents with this Tender Document are submitted self-attestation.

IMPORTANT DATES
Tender Notification date: 06.05.2026
Start Date for Submission of Tender: 07.05.2026
Last Date for Submission of Tender: 28.05.2026 @ 03.30PM
Date of Opening of Technical Bid: 29.05.2026 @ 03.30PM

Signature, Seal of the Bidder with Date

NOTE: Corrigendum / Addendum / Amendments / Clarification, etc., with respect to works, if any shall
be hosted in Central Public Procurement Portal Website only. Interested bidders / Agencies are advised to
visit Central Public Procurement Portal Website regularly, as no separate information/advertisement shall
be published in the newspaper in this regard including any postponement of tender opening date.

Signature Not Verified

Digitally signed by Edvin Jghnny Divy
Date: 2026.05.06 17:46:#5 IST
Location: eProcure-EPROC
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