
-1- 

 

CONTRACTOR  EXECUTIVE ENGINEER CD III 

 
 
 
 

CUTTACK MUNICIPAL CORPORATION 

CUTTACK 

 
 

TEL :9583844249/9439841246 
E-mail :eecdcmc2@gmail.com/mccmc@nic.in 

 
 

DETAILED TENDER CALL NOTICE (DTCN) 
FOR 

 

WORKS OF CMC 
 

 

ESTIMATED COST:AS PER NIT 
 

 
 

Bid Identification No.2026_ORULB_127820 
 

COST OF TENDER PAPER: AS PER NIT 
 

 

 



-2- 

 

CONTRACTOR  EXECUTIVE ENGINEER CD III 

CONTENTS OF 

TENDER CALL NOTICE (DTCN) 
 

Section Description 

DTCN Part – I: General  & Technical- Bid 

Section-1 Notice Inviting Tender 

Section-2(A) Details of the Documents to be Furnished for Online 
Bidding 

Section-2(B) Instructions to Bidders 

Section-2(C) Data Sheet 

Section-2(D) Letter for Submission of Tender 

Section-3 Conditions of Contract 

Section-4 

Special Conditions of Contract& Model Agreement as per 

Letter No. 16907 dtd 24-08-2023 of H &U.D Dept., Govt. 

of Odisha 

Section-5 Scope of Work 

Section-6 Technical Specifications  

Schedule-A to D Formats for furnishing Information by the Bidder 

Annexure-I 
Guidelines/Procedure to be followed in introduction of e-
Procurement in Govt. of Odisha 

Appendix - II 

Procedure for Electronic Receipt, Accounting and 

Reporting of Cost of Tender Paper and Earnest Money 

Deposit on submission of bids 

Annexure- II Bid Security declaration 

 

 
 

 



-3- 

 

CONTRACTOR  EXECUTIVE ENGINEER CD III 

 S E C T I O N - 1 

CUTTACK MUNICIPAL CORPORATION 

NOTICE INVITING TENDER 
Bid Reference No. MC(CMC)CTC_Div-III_No.04/2026-27 

Bid Identification No. 2026_ORULB_127820 
Tender Call Notice No. 4874(PW) / Date.08.05.2026 

 

1. The Executive Engineer, City Division-III, Cuttack Municipal Corporation, at: Bikash 

Bhawan, Jagannathlane, Badambadi, Po. Arunodaya Market, Dist: Cuttack, Odisha, Pin-753012 

on behalf of Municipal Commissioner, Cuttack Municipal Corporation, Cuttack invites Percent 

Rate Bid through e-procurement.  Bids to be eventually drawn up in the standard P1 Contract 

Form. The bid should be submitted on-line in the website: www.tendersodisha.gov.in from the 

registered eligible contractor of State Government MES/ Railways / CPWD in equivalent rank 

having EPF registration and GST-In Certificate for execution of different works as detailed below. 

 

S
l. 
N
o
. 

Name of the work 
Amount put 
to  Tender 

(in Rs.) 

E.M.D 
(in Rs.) 

Cost of 
Tender 

Document 
+ 18% GST  

(in Rs.) 

Period of 
Completion 

Registere
d 

Class of 
Contracto

r 

1 2 3 4 5 6 7 
1 Construction of R.c.c  drain and C.C Road  from 

Arata Bhuyan  Res to umesh Bhuyan  res at  
Nuapada in Ward no -50. 

991019.00 10000 4720 

One 

Calendar 

Month 

      ' 

D'and'C'  

2 Re- construction of C.c  Road and RCC drain with 
cover slab from Ramachandrta House  to  Mahavir  
Club  at Bila Balisahi   in Ward no -50 

2342229.00 23500 7080 

Three 

Calendar 

Month 
 'C'and'B'  

3 Construction of C.c road and R.C.C drain from 
Laxmidhar Bhuyan res to Dr Bharata Mohapatra   
res at  Nuapada in Ward no -50. 

1260230.00 12700 7080 

Two 

Calendar 

Month 

      ' 

D'and'C'  

4 Re- construction of Drain  from Sivram Bal   Res to 
Dipti Pragyan res  at Netaji Nagar in ward no -50 1497665.00 15000 7080 

Two 

Calendar 

Month 

      ' 

D'and'C'  

5 Re- construction of C.c  Road  from Trinath bazar 
chhaka to Mangala temple via benudhara swain res  
at Netaji Nagar in ward no -50. 

2100260.00 21100 7080 

Three 

Calendar 

Month 
 'C'and'B'  

6 Re- construction of C.c  Road  from Kulamani Sahoo 

res  to Bateswar Temple Chhaka at Netaji Nagar   in 
Ward no -50. 

2100086.00 21100 7080 

Three 

Calendar 

Month 
 'C'and'B'  

7 Re- construction of C.c  Road  from Ajaya Das  Res 
to Kuna Debta  res Backside Labour  Colony  in 
Ward no -50 

1110272.00 11200 7080 

One 

Calendar 

Month 

      ' 

D'and'C'  

8 Re- construction of C.c  Road  from Nataraj mandap 
to   Ramachandra House  at Bila Balisahi in ward no 
-50  

1830969.00 18400 7080 

One 

Calendar 

Month 

      ' 

D'and'C'  

9 Re- construction of C.c  Road  from Gangadhar 
Pattnaik res to Pravas Sahoo res at Bila Balisahi in 
ward no -50 

624960.00 6300 4720 

One 

Calendar 

Month 

      ' 

D'and'C'  

10 Re- construction of C.c  Road  from B.P Lab to Bijaya 
Sahoo and Maradharaj Mishra  at Netaji Nagar   in 
Ward no -50. 

1356764.00 13600 7080 

One 

Calendar 

Month 

      ' 

D'and'C'  
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S
l. 
N
o
. 

Name of the work 
Amount put 
to  Tender 

(in Rs.) 

E.M.D 
(in Rs.) 

Cost of 
Tender 

Document 
+ 18% GST  

(in Rs.) 

Period of 
Completion 

Registere
d 

Class of 
Contracto

r 

1 2 3 4 5 6 7 
11 Construction of CC road poparada gheri bandha to 

poparada crematorium center at poparada in ward 
no 51. 

1295022.00 13000 7080 

One 

Calendar 

Month 

      ' 

D'and'C'  

12 Construction of CC road from tinigharia canal road 
to tinigharia chowk at tinigharia in ward no 51 3177428.00 31800 7080 

Three 

Calendar 

Month 
 'C'and'B'  

13 Reconstruction of RCC drain from Tingharia 
Bhagabati Mandir to Tinigharia Sahi Chhaka at 
Tinigharia in ward no -51 

2902018.00 29100 7080 

Three 

Calendar 

Month 
 'C'and'B'  

14 Construction of CC road from Nuabazar UPHC to 
Sartol level crossing at Tinigharia in ward no 51. 3759442.00 37600 7080 

Three 

Calendar 

Month 
 'C'and'B'  

15 Construction of C.C road and RCC drain with cover 
slab from Bijay kumar das res to Debendra parida 
res at Kanhumishra lane bali sahi in W.no-51. 

915910.00 9200 4720 

One 

Calendar 

Month 

      ' 

D'and'C'  

16 Construction of RCC drain with cover slab and C.C 
road from Manoj Mahapatra res to MSWC-I at 
beleswar new colony in W.no-51. 

1847838.00 18500 7080 

One 

Calendar 

Month 

      ' 

D'and'C'  

17 Beautification of OMP Chhak Golei in Ward No.42. 
839685.00 8400 4720 

One 

Calendar 

Month 

      ' 

D'and'C'  

18 Construction of Toilet at back side of Light House in 
Ward no.42 775192.00 7800 4720 

One 

Calendar 

Month 

      ' 

D'and'C'  

19 Construction of Drain & Cover slab from Asit 
Kanungo res to Paresh Das res at Nazarpur in Ward 
no-48 

1677500.00 16800 7080 

One 

Calendar 

Month 

      ' 

D'and'C'  

20 Open Space Development at Panda sahi Fakirpur, 
Jagatpur in Ward no-48. 2100661.00 21100 7080 

Three 

Calendar 

Month 
 'C'and'B'  

21 Construction of Park at Pratap Nagari Sai Temple 
back side in ward no 58 3214684.00 32200 7080 

Three 

Calendar 

Month 
 'C'and'B'  

22 Development of Ramnagar playground in ward no-59
3837594.00 38400 7080 

Three 

Calendar 

Month 
 'C'and'B'  

23 Construction of multi-purpose community center at 
Phulnakhara in ward no-59. 3937316.00 39400 7080 

Three 

Calendar 

Month 
 'C'and'B'  

24 Development of Play ground near press colony 
UGME school in W.no-50. 3170560.00 31800 7080 

Three 

Calendar 

Month 
 'C'and'B'  

25 Construction of community centre in ward no-55. 
3543075.00 35500 7080 

Three 

Calendar 

Month 
 'C'and'B'  

26 Construction of public toilet in ward no-55. 
1350958.00 13600 7080 

Two 

Calendar 

Month 

      ' 

D'and'C'  

27 Re- construction of C.c  Road  from Purna Mohanty 
res to Tita Mohanty  res at  Labour Colony  in Ward 

no -50 

1632718.00 16400 7080 

Three 

Calendar 

Month 

      ' 

D'and'C'  

28 Re- construction of C.c  Road  from Krushna 
moharana Res to Manoj Dhala res at Labour   
Colony in Ward no -50 

1698867.00 17000 7080 

Three 

Calendar 

Month 

      ' 

D'and'C'  

29 Construction of paver block road gopinath bihar lane 
1 at sartol in ward no 51 1254018.00 12600 7080 

Two 

Calendar 

Month 

      ' 

D'and'C'  

30 Construction of paver block road gopinath bihar lane 
2 at sartol in ward no 51 836350.00 8400 7080 

One 

Calendar 

Month 

      ' 

D'and'C'  

31 Devlopment of Hadabai Thakurani Playground with 

electrification in ward no 58. 4201729.00 42100 7080 

Three 

Calendar 

Month 
 'B' 

32 Construction of road from Nilamani Biswal res (Plot 
No.699) to Plot No.671 at Mahanadibihar in Ward 
No.47. 

966192.00 9700 4720 

One 

Calendar 

Month 

      ' 

D'and'C'  
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S
l. 
N
o
. 

Name of the work 
Amount put 
to  Tender 

(in Rs.) 

E.M.D 
(in Rs.) 

Cost of 
Tender 

Document 
+ 18% GST  

(in Rs.) 

Period of 
Completion 

Registere
d 

Class of 
Contracto

r 

1 2 3 4 5 6 7 
33 Construction of road from B.N.Acharya res (Plot 

No.711) towards Mathurananda Swain res (Plot 
No.701) at Mahanadibihar in Ward No.47. 

966288.00 9700 4720 

One 

Calendar 

Month 

      ' 

D'and'C'  

34 Repair of road and drain with cover salb from Plot 
No.786 to Plot No.734 and Plot No.901 to Plot 
No.888 and Plot No.906 to Plot No.883 and Plot 
No.907 to Plot No.882 and different palces at 
Mahanadi Bihar in Ward No.47. 

1514678.00 15200 7080 

Two 

Calendar 

Month 

      ' 

D'and'C'  

35 Re-construction of CC road with slab at Rudra 
Mishra gali, Kaibalya Bihar in Ward No.43. 327536.00 3300 2360 

One 

Calendar 

Month 

      ' 

D'and'C'  

36 Construction of Library & Senior Citizen Hall at 
Ananta Vihar in Ward No.54. 3231701.00 32400 7080 

Three 

Calendar 

Month 
 'C'and'B'  

37 S/R to CC road from Ghanashyam Panda res to 
Paradip main road at Bidyadharpur in Ward No.54. 216098.00 2200 2360 

One 

Calendar 

Month 

      ' 

D'and'C'  

 

2. The bidders desirous to participate in bidding must possess compatible Digital Signature Certificate of 

Class-II or Class-III and should follow the changes / modifications / addendum to DTCN if any. 

3. This tender is invited in an urgent basis for upcoming Gandhi death anniversary on dt.30.01.26. 

Hence bid floating has been kept for only 7 days. 

4. 4.a) The Original Affidavit including attested hard copies of all documents up loaded through website 

should be submitted in a sealed cover superscripted with the name of tenderer and bid Identification 

no. to the Executive Engineer, City Division-III, CMC for verification by 16.00 Hrs of dt: 

26.05.2026 so as to enable opening of Bids i.e., at 11.00 Hrs of 28.05.2026. 

b) The scanned copy of Registration certificate,  GST, PAN, affidavits including all required papers up 

loaded through website should be produced in original to Executive Engineer, City Division-III, 

CMC, for verification before opening of Bid.  Otherwise his tender will be rejected.  

5. The cost of the tender paper and EMD should be deposit through e-payment gateway of Govt. of 

Odisha in designated bank account. 

6. Critical Dates:- 

Sl. No. Description Critical Dates 

(i) Period of availability of tenders on-line. : From 11.00 A.M. of 12.05.2026 to 
05.00 PM of 22.05.2026 

(ii) Last date & time of seeking clarification : UP to 05.00 PM. of 22.05.2026 

(iii) Last date & time of bidding on-line 
 

: UP to 05.00 PM. of 22.05.2026 
 

(iv) Date and time of receipt of  document  
physically (not by hand) / by registered post 
/ speed post / any other delivery system 

: 
  

On or before 5.00 PM on 
26.05.2026 

(v) 

 
Date & time of opening of Bid (on line bids) : 11: 00 A.M. of 28.05.2026 

Defect Liability Period: 
7. This contract includes a defect liability period of 1 year. If any defect or fault noticed within 1 

year from the date of completion of the work then it will be corrected by the agency without any 

additional cost. Also, if any damages found due to poor workmanship, materials or non-compliance 



 

CONTRACTOR 

with the specifications then it will be repaired by the contractor immediately failing which all the 

security deposits will be forfeited and the license will be recommended for blacklisting.

8.  The bid for the work shall remain open for acceptance for a period of 

date of opening of bids. If any Bidder / Tenderer withdraws his bid/ tender before the said period 

or makes any modifications in the terms and conditions of the

stand forfeited. 

9. As per notification no. MSME

24.01.2024 of MICRO, SMALL & MEDIUM ENTERPRISES Department Govt. of Odisha. The 

EMD/ISD/APS exemption policy of MSME Contrac

services including work contracts (including EPC Contracts).

10 Other details can be seen in the bidding documents, which is available in website 

www.tendersodisha.gov.i

11. Modality of GST as fixed by Govt. shall be binding on both parties

12. Subsequent corrigendum if required shall be appeared in the website.

13. Authority reserves the right to reject any or all the tenders without assigning any reasons  

thereof. 

 

 
 

 

 

Memo No.4875(PW) / Date.08

Copy forwarded to the MIS, CMC for hoisting this Notice &
from 31-03-2026 to 13-04-202
Encl: As above in soft copy (pdf) 

Memo No.4876(PW) / Date.08

Copy to Fiancé Officer, Cuttack Municipal Corporation for information and necessary action.

 

 

Memo No.4877(PW) / Date.08

Copy submitted to the Hon’ble Mayor,CMC / Commissioner,CMC / City Engineer, CMC for 
favour of  kind information. 
 

Memo No.4878(PW) / Date.08

Copy submitted to the Collector & District Magistrate, Cuttack / Chief Engineer, (PH) Urban, 
Odisha, Bhubaneswar –ILW, CMC/ SE (PH) Circle, Cuttack / SE, Eastern Circle, Water 
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with the specifications then it will be repaired by the contractor immediately failing which all the 

security deposits will be forfeited and the license will be recommended for blacklisting.

The bid for the work shall remain open for acceptance for a period of 90 (Ninety) days

date of opening of bids. If any Bidder / Tenderer withdraws his bid/ tender before the said period 

or makes any modifications in the terms and conditions of the bid, the said earnest money shall 

As per notification no. MSME-IPE-MISC-0060-2019/566 MSME, Bhubaneswar dated. 

24.01.2024 of MICRO, SMALL & MEDIUM ENTERPRISES Department Govt. of Odisha. The 

EMD/ISD/APS exemption policy of MSME Contractor is not applicable for procurement of 

services including work contracts (including EPC Contracts). 

Other details can be seen in the bidding documents, which is available in website 

www.tendersodisha.gov.in. 

Modality of GST as fixed by Govt. shall be binding on both parties 

Subsequent corrigendum if required shall be appeared in the website. 

Authority reserves the right to reject any or all the tenders without assigning any reasons  

On behalf of Commissioner

EXECUTIVE ENGINEER, CITY 

CUTTACK MUNICIPAL CORPORATION

08.05.2026 

MIS, CMC for hoisting this Notice & enclosed DTCN in CMC website 
2026 for view only and information of all concerned

Encl: As above in soft copy (pdf) Email-I.D.-mis.cmc.bibhuti@gmail.com. 

 

/- 

EXECUTIVE ENGINEER, CITY 

CUTTACK MUNICIPAL CORPORATION

08.05.2026 

Copy to Fiancé Officer, Cuttack Municipal Corporation for information and necessary action.

 

EXECUTIVE ENGINEER, CITY 

CUTTACK MUNICIPAL CORPORATION

08.05.2026 

Copy submitted to the Hon’ble Mayor,CMC / Commissioner,CMC / City Engineer, CMC for 
 

 
EXECUTIVE ENGINEER, CITY 

CUTTACK MUNICIPAL CORPORATION
08.05.2026 

Copy submitted to the Collector & District Magistrate, Cuttack / Chief Engineer, (PH) Urban, 
ILW, CMC/ SE (PH) Circle, Cuttack / SE, Eastern Circle, Water 

EXECUTIVE ENGINEER CD III 

with the specifications then it will be repaired by the contractor immediately failing which all the 

security deposits will be forfeited and the license will be recommended for blacklisting. 

90 (Ninety) days from the 

date of opening of bids. If any Bidder / Tenderer withdraws his bid/ tender before the said period 

bid, the said earnest money shall 

2019/566 MSME, Bhubaneswar dated. 

24.01.2024 of MICRO, SMALL & MEDIUM ENTERPRISES Department Govt. of Odisha. The 

tor is not applicable for procurement of 

Other details can be seen in the bidding documents, which is available in website 

Authority reserves the right to reject any or all the tenders without assigning any reasons  

On behalf of Commissioner 

EXECUTIVE ENGINEER, CITY DIVISION-III 

CUTTACK MUNICIPAL CORPORATION 

enclosed DTCN in CMC website 
for view only and information of all concerned. 

EXECUTIVE ENGINEER, CITY DIVISION-III 

CUTTACK MUNICIPAL CORPORATION 

Copy to Fiancé Officer, Cuttack Municipal Corporation for information and necessary action./- 

EXECUTIVE ENGINEER, CITY DIVISION-III 

CORPORATION 

Copy submitted to the Hon’ble Mayor,CMC / Commissioner,CMC / City Engineer, CMC for 

EXECUTIVE ENGINEER, CITY DIVISION-III 
CUTTACK MUNICIPAL CORPORATION 

Copy submitted to the Collector & District Magistrate, Cuttack / Chief Engineer, (PH) Urban, 
ILW, CMC/ SE (PH) Circle, Cuttack / SE, Eastern Circle, Water 



 

CONTRACTOR 

Resources, Cuttack / Executive Engineer (R & B) Division
requested to display the notice in their office notice board for wide publication.
 
 
 

 

 

Memo No.4879(PW) / Date.08

Copy submitted to the Nodal 
Odisha, Bhubaneswar for favour of kind information.
 

 

Memo No.4880(PW) / Date.08

Copy to the Head Assistant  (Engg. Sect
AEE/ DEE / concerned JE/ AE /  
III,CMC for information & necessary action.
record. Copy to the Office Notice Broad, CMC for wide publication.
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Resources, Cuttack / Executive Engineer (R & B) Division, Cuttack for information They are 
requested to display the notice in their office notice board for wide publication.

EXECUTIVE ENGINEER, CITY 
CUTTACK MUNICIPAL CORPORATION

08.05.2026 

Copy submitted to the Nodal Officer, e-Procurement System, H & UD Department, Govt. of 
Odisha, Bhubaneswar for favour of kind information. 

EXECUTIVE ENGINEER, CITY 
CUTTACK MUNICIPAL CORPORATION

08.05.2026 

Copy to the Head Assistant  (Engg. Section) /  Head Assistant  (Adv. Section) / concerned 
AEE/ DEE / concerned JE/ AE /  Sri Rabindra Ku. Sahoo,Data Entry Operator, City 

,CMC for information & necessary action. Copy to concerned work file for reference and 
Notice Broad, CMC for wide publication. 

EXECUTIVE ENGINEER, CITY 
CUTTACK MUNICIPAL CORPORATION

 
 
 
 
 
 
 

EXECUTIVE ENGINEER CD III 

, Cuttack for information They are 
requested to display the notice in their office notice board for wide publication. 

EXECUTIVE ENGINEER, CITY DIVISION-III 
CUTTACK MUNICIPAL CORPORATION 

Procurement System, H & UD Department, Govt. of 

EXECUTIVE ENGINEER, CITY DIVISION-III 
CUTTACK MUNICIPAL CORPORATION 

ion) /  Head Assistant  (Adv. Section) / concerned 
Data Entry Operator, City Division-

Copy to concerned work file for reference and 

EXECUTIVE ENGINEER, CITY DIVISION-III 
CUTTACK MUNICIPAL CORPORATION 
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CONTRACT DATA 
A. GENERAL INFORMATIONS 

 

S N Item Details 

1  Bid Identification No.  2026_ORULB_127820 

2  Name of the Work.   AS PER NIT 

3  Officer inviting tender.  EXECUTIVE ENGINEER, CITY DIVISION-III, CMC, 
Cuttack 

4  Employer MUNICIPAL COMMISSIONER, CUTTACK MUNICIPAL 
CORPORATION 

5  Executing Authority/Engineer In - 
Charge 

EXECUTIVE ENGINEER, CITY DIVISION-III 

6  Accepting Authority  MUNICIPAL COMMISSIONER, CUTTACK 
MUNICIPAL CORPORATION 

7  Estimated Cost  AS PER NIT 

B. BID INFORMATION 

8  Intended completion period/Time 
period  assigned for Completion  

AS PER NIT 

9  Last Date & time of submission of Bid  AS PER NIT 
 

10  Cost of Bid Document (To be 
Remitted Online) 

AS PER NIT 

11 Bid Security (EMD) To be Remitted 
Online 

AS PER NIT 

12 Additional Performance Security  

i) Amount As per FD O.M. No 4559/W dt. 05.04.2021 

ii) Pledged in favour of  Municipal Commissioner, Cuttack Municipal 
Corporation 

iii) Payable at  Cuttack 

iv) Type of instrument   As specified in the Bid document  

13 Initial Security Deposit (ISD)  2% (two percent) of the accepted value of the tender 

by the successful bidder in shape of NSC/Postal 

Saving Pass Book /Post Office Time Deposit /Kishan 

Vikash Patra/Deposit Receipt in Schedule Bank duly 

pledged in favour of the Municipal Commissioner, 

CMC,Payable at Cuttack 

14  Bid validity period   90 days after opening of Bid 

15  Minimum period of contract / 
agreement / lease deed of equipment 
and machineries. 

AS PER NIT 

16 Currency of Contract   Indian Rupees  
 

17 Language of Contract   
 

English  

18 Percentage to be Deducted & @ 8 (eight) %+ 2(two)% ISD 
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Withheld from each Payment In- 
Voice after Correction, if any, by 
Cuttack Municipal Corporation 
(CMC) for Repair/ Replacement/ 
Maintenance of the Work during 
Defect Liability Period of 1095 Days 
(3Years) from the Date of 
Completion of the Original work 
vide contract Agreement form in 
this Section  

 

 
As per Office Memorandum No. 07764600022025/173/W, Bhubaneswar Dt. 03.01.2026 of Works 

Department, Government of Odisha. 

 

After careful observation, Government has been pleased to abolish the extant provisions of threshold negative bid 

caps (14.99%) introduced in Appendix-IX,  Clause 36  of OPWD Code Volume-II in the procurement  of works  

undertaken  by the Govt. of Odisha and its agencies to ensure the procurement  process results in a viable  and 

successful  manner  with adoption  of  following incremental Additional   Performance Security(APS)   system : 

1. Additional  performance  security  shall  be taken  on  an  incremental  basis from  the selected bidder for 

low bid prices in the project works as under: 

• where  the bid price  is below  0% but not below  10% of the project  cost  put to bid, no additional 

performance guarantee/security  percentage is required. 

• where  the  bid price  is below  10% but not below  20% of the project  cost  put to  bid, the additional  

performance  guarantee/security percentage  shall be incremented  by 0.1% for every percentage of bid price below 

10% of the project cost put to bid starting at 11% with   the   additional    bid   performance   guarantee   being   

0.1% and this additional performance guarantee percentage shall be applied on the bid price; 

• where  the  bid  price   is  20%  or  more  below   of  the  project   cost   put  to  bid, the additional  

performance  guarantee  percentage shall be incremented  by 0.2%  for every percentage of bid price below 20% of 

the project cost put to bid in addition to 1% of the bid price and this additional  performance  guarantee  percentage  

shall be applied on the bid price; 

• The additional performance guarantee percentage shall be rounded off to the next lower percentage based 

on whether the decimal point of the percentage of bid price is below 0.5%  or next higher percentage based on 

whether the decimal point of the percentage of bid price is 0.5% or more. 

• The additional performance security shall be treated as part of the performance security. 

• Justification for abnormally low bids shall be scrutinized by the Departmental  Technical Committee and 

recommended to the competent authority of the Administrative Department for the approval of the  Additional 

Performance Security(APS). An abnormally low bid is one  in which  the  Bid price,  in combination  with  other  

elements  of the  Bid, appears  so  low that  it raises  material  concerns  as to  the  capability  of  the  Bidder  to 

perform the contract at the offered price. Procuring Entity may, in such cases, seek written clarifications from the 

Bidder, including detailed price analyses of its Bid price in relation to scope, schedule, resource mobilization, 

allocation of risks and responsibilities, and any other  requirements  of  the  bid  document., If,  after  evaluating  

the  price  analyses,  the procuring  entity  determines  that the  Bidder  has substantially  failed  to  demonstrate  its 

capability to deliver the contract at the offered price, the Procuring Entity may reject the Bid/ Proposal. However, it 

would not be advisable to fix a normative percentage below the estimated cost, which would automatically be 

considered as an abnormally low bid. 

 

As per Office Memorandum No. 07764600022025/632/W, Bhubaneswar Dt. 09.01.2026 of Works 

Department, Government of Odisha. 

 

1. The  phrase" ....to abolish  the extant provisions of threshold negative bid caps (14.99%) introduced" in the  

first  para  of the  Works  Department    OM  No.  173  dated.  03.01.2026    may  be read  as  " .... to abolish   the 

extant  provisions  of threshold negative bid  caps  of  15 % introduced vide  Works Department OM  No. 123661W  

dt. 08.11.2013    and amended vide  Works  Department OM No. 1437 dt, 31.01.2023" 

2. If more  than  one  bid is quoted  (decimal   up to two  numbers   will  be taken  for all practical   

purposes), either  at the  estimated    Cost put  to tender   or less  than  the  estimated    cost  put  to tender,   the  

tender accepting   Authority  will finalize  the tender  through  a transparent   lottery  system,  where  all the 
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concerned bidders/their   authorized   representatives,    the concerned   SE/EE  of the concerned   Division  and  

Divisional Accounts   Officer  (DAO)  will  remain  present. 

3. If the  rate  quoted   by  the  SC  and  ST  Category    Contractors     comes   to the  rate  quoted   by  the  L 

1 bidder (decimal up to two numbers will be taken for all practical purposes) after availing 10% price preference   

as per  Para  2 of Works Department Resolution No. 27748 dated. 11.10.1977, the tender shall be finalized by the 

tender  accepting   authority  through  a transparent   lottery  system  along  with other categories   of contractors. 

4. As regards the bidding process in which the tender has been floated before the issue of Works Department 

Office   Memorandum No.173 dt 03.01.2026, the bid shall be finalized as per the earlier provisions in Appendix-

IX, Clause 36 of OPWD  Code  Volume-II. 
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SECTION- 2(A) 
 

DETAILS OF THE DOCUMENTS TO BE FURNISHED  
FOR ONLINE BIDDING 

 
(a) Scanned copies of the following documents to be up-loaded in appropriate place in PDF format in 

the website www.tendersodisha.gov.infailing which the tender will be cancelled. 
 

i. Remittance of Cost of Bid Document (Online). 

ii. Remittance of Bid Security (EMD) (Online). 

iii. GST Registration Certificate. 

iv. PAN Card. 

v. Registration certificate. 

vi. Affidavit / Declaration regarding : Correctness of certificates / no relation certificate/ 
Acceptance of tender conditions / free from criminal proceedings etc  

vii. Letter of submission of tender. 

viii. EPF Registration Certificate or affidavit by the bidders not registered under EPF regarding 

CMC authority will be at liberty to deduct 26% of the labour component amount of the 

contract & shall retain it as an additional security with CMC 

ix. Any other relevant required document, if any. 

x. Bid Security Declaration 

xi. Non submission of any other documents as per clauses not relevant to the nature of the 

work as per BOQ will not be consider for rejection 

 
(b) Scanned Copies of the Certificates / Formats showing details of information to be furnished as 

per the enclosed formats should be uploaded in appropriate place after converting the same to 
PDF.  

 
Schedule A - Structure & Organisation. 

Schedule B - Declaration. 

Schedule C - Affidavit. 

Schedule D - Any other information. 

 
 

(The details of the Format is enclosed in the DTCN) 
 
 
(c) Uploaded documents of valid successful bidders will be verified with the original before 

acceptance of offer. 

 
 
 
(d) DTCN is not to be uploaded by the bidder. The bidder has to only agree / disagree on the 

conditions in the DTCN. The bidders, who disagree on the conditions of DTCN, cannot participate 
in the tender. 

 
(e)   Cost of Bid Document & Bid Security amount (EMD) will be paid on online mode by the 

Bidder,failing which the bidder will be disqualified. 
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N.B : Based on the Instructions issued by Finance Department, Government of Odisha, vide order No. 

8943/F dated 18-03-2021 on Bid Security/ Earnest Money Deposit (EMD) and order No. 8952/F dated 18-

03-2021 on Performance Security, RFP/ Tender is hereby notified as following:  

 
i. The requirement of furnishing documents during the Pre-qualification Bid by the bidders (as indicated in 

the tender document) is hereby revised to include the Bid Security Declaration (as per the revised Annexure 

enclosed herewith) in lieu of the earlier requirement of submitting Earnest Money Deposit (EMD). Under the 

subject RFP/tender, wherever the term referred as “Earnest Money Deposit (EMD)” shall henceforth denotes 

“Bid Security Declaration as perrevised Annexure (enclosed herewith)” for all kind of understanding 

without changing the essence of the relevant RFP/tender clauses. Consequently, the description details 

given against the “Earnest Money Deposit (EMD) in the form of a Bank Draft or Bank Guarantee” to be read 

as “Bid Security Declaration to be submitted by the biddersas per the revised Annexure (enclosed 

herewith). Proposals without Bid Security Declarationin the prescribed format shall be summarily rejected” 

instead of existing. Also “Earnest Money Deposit (EMD)” to be read as “Bidders shall submit Bid Security 

Declarationas per the revised Annexure (enclosed herewith). Proposals without Bid Security Declarationin 

the prescribed format shall be summarily rejected” instead of existing. 

ii. The amount of the Performance Bank Guarantee to be submitted by the bidders on awarding of contracts 

(as indicated in the RFP/tender document) is hereby reduced to 3% of the value of the contract. 

All other Terms and Conditions remain same as mentioned in RFP/Tender documents. 
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SECTION- 2(B) 
INSTRUCTIONS TO BIDDERS 

A. GENERAL 
1. Definitions: 

a) “Employer” means the Municipal Commissioner, Cuttack Municipal Corporation of the 
Government of Odisha represented by the EXECUTIVE ENGINEER, CITY DIVISION-III, 
C.M.C.or his authorised representative with whom the selected Contractor signs the contract 
for the services.  

b) “Contractor” / Bidder / Farm / Engineer Farm / Company carry the same meaning through 
out the DTCN and Contract. 

 

c) “Contract” means the contract / agreement signed by the parties along with all attached 
documents listed in the DTCN (Tender Document Part-I & II). 

d) “Data Sheet” means such part of the Instructions to Contractor as are used to reflect 

assignment conditions and evaluation of the bid. 
e) “Instructions to Bidders (Section-2(B) of DTCN) means the document which provides all 

information needed to prepare their proposals. 
f) “TCN” (Section-1 of the DTCN) means the Letter of Invitation being sent by the Employer. 
g) “Personnel” means professionals and support staff provided by the Contractor and assigned 

to perform the services in full or in any part thereof. 
h) “DTCN” means the Detailed Tender Call Notice prepared by the Employer for the selection of 

contractor.  
 

2. Introduction / Selection Procedure: 
The Employer named in the Data Sheet will select a contract farm to execute the work as 
described in the scope of work and in the Data sheet. 

 

The Contractor shall bear all costs associated with the execution of the work on 
Percentage Rate Bids. The Employer is not bound to accept any proposal, and reserves the 
right to annul the selection process at any time prior to contract award without thereby 
incurring any liability to the Contractor. 

 

3.        Location of the Project: 

The place of action is at Cuttackin the State of Odisha. 
 

4.        Source of Funding: 
The work will be funded by Cuttack Municipal Corporation. 

 

5.       Eligibility: 
5.1.     A Bidder shall be deemed to have the nationality of India. 
 

5.2.  Government-owned enterprises shall be eligible only if they can establish that they are 
legally and financially autonomous and operate under commercial law. 

 

5.3. Registered Contractor of As per NITof Odisha State PWD or equivalent class of CPWD / 

Railway / MES / Central or other State Govt. and Reputed Engineering Farms.  Proof of 
registration is to be furnished along with the tender. 

 
6. History of Litigation and Criminal Record: 

6.1. If any criminal cases are pending against the Contractor (him / her / partners) at the 
time of submitting the tender, then the tender shall be summarily rejected. In such a 
case, the Contractor shall submit an affidavit to the effect that the history of litigation, 
criminal cases pending against him/her/partners furnished by him/her is true. 

 
6.2. In case it is detected at any stage that the affidavit is false, he will abide by the action 

taken by the EXECUTIVE ENGINEER, CITY DIVISION-III, Cuttack without 
approaching any court whatsoever for redress.  He will however, be given suitable 
opportunity to offer his explanation before action is taken against him. 

7. The Contractor has to furnish a declaration that no near relatives are working asin the cadre of 
an Junior Engineer/Assistant Engineer and above in the Organisation of Cuttack Municipal 
Corporation.  
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8.  Other Requirements: 

8.1. Even if the Contractor meets other criteria, his tender shall be summarily rejected if he 
is found to have misled or made false representation in the form of any of the statements 
submitted in proof of the eligibility and qualification requirements. 

 
8.2. The tender shall also be summarily rejected if he has a record of performance such as 

absconding from work, works not properly completed as per contract, inordinate delays 
in completion, financial failure.  

 
8.3. In addition to the above, even while executing the work, if it is found that he produced 

false / fake, certificates in his tender, he will be blacklisted. 

 
8.4 The bidders who have in last 3 financial years applied for / are undergoing Corporate 

Debt Restructuring (CDR)/Strategic Debt Restructuring (SDR) or facing recovery 
proceeding from Financial Institutions or those are facing Sickness and under 
consideration of Board for Industrial & Financial Reconstruction (BIFR) are not eligible 
for qualification. Self declaration Certificate by the bidder in the form of affidavit is to be 
submitted.   

 
9. Original Certificates: 

Original documents/certificates shall be produced as and when required to verify the copies of 
statements and other information furnished along with tender. Failure to produce original 
documents in time will lead to disqualification. 

 
10. Cost of Tendering: 

The Contractor shall bear all expenses associated with the preparation and submission of his 
tender. Cuttack Municipal Corporation. shall in no case be responsible or liable for 
reimbursement of such expenses. 
 

11. Site Visit: 
The contractor is advised to visit and examine the site area and its surroundings and obtain for 
himself all information that may be necessary for preparing the tender and quoting rates at his 
cost and responsibility.  
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B. TENDER DOCUMENTS 
 

12. Tender Documents: 
12.1. A set of Tender Documents comprising of the DTCN & BOQ includes the following 

together with all Addenda thereto, which may be issued in accordance with Clause 2(B) 
13 and Clause 2(B) 14. 

 

Section Description 

DTCN Part – I: General  & Technical- Bid 

Section-1 Notice Inviting Tender 
 

Section-2(A) Details of the Documents to be Furnished for Online Bidding 
 

Section-2(B) Instructions to Bidders 
 

Section-2(C) Data Sheet 
 

Section-2(D) Letter for Submission of Tender 
 

Section-3 Conditions of Contract 
 

Section-4 Special Conditions of Contract 
 

Section-5 Scope of Work 
 

Section-6 Technical Specifications & Design Criteria 
 

Schedule-A to D Formats for furnishing Information by the Bidder 
 

Annexure-I Guidelines/Procedure to be followed in introduction of e-
Procurement in Govt. of Odisha 
 

Appendix - II 
Procedure for Electronic Receipt, Accounting and Reporting of Cost 

of Tender Paper and Earnest Money Deposit on submission of bids 

Annexure-II Bid Security declaration 

DTCN Part – II: Bill of Quantity 

 
12.2. The Contractor is expected to examine carefully all instructions, terms of reference, tender 

conditions, forms, appendices to tender, addenda in the tender documents.  Failure to comply 
with the requirements of tender submission will be at the contractor’s own risk.  

 
13. Clarification of Tender Documents: 

• The Contractor shall carefully examine the tender documents and be fully informed of all 

the conditions and matters, which may in any way affect the work or the cost thereof.  
Should a Contractor find any discrepancy in or omission from the specification or any 
other of the tender documents or should he be in doubt as to their meaning, he should 
immediately address a clarification online as per the critical dates mentioned in the 
DTCN. 

• The bidder may ask question related to tender online in the e-procurement portal using 

his/her DSC,provided the questions are raised within the period of seeking clarification 
as mentioned in Tender call notice/Bid.The officer inviting the Bid/Procurement officer-
Publisher will clarify queries related to the tender. 

• No paper copy of the bid shall be sold. 

• The Contract Data to bid shall be filled and completed in the office of Officer inviting bid 

before issue of bid documents. If the documents are issued to the intending bidder 
without having been so filled in & completed, he shall request the officer inviting the bid 
to have this done before he completes and delivers his bid. 

 
14. Amendment of Tender Documents: 
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14.1. At any time prior to the dead line for submission of tenders, Cuttack Municipal Corporation  may 
for any reason, whether at its own initiative or in response to the clarifications requested by the 
prospective Contractor, modify the tender documents by issuing an Addendum.   

 
14.2. Such addenda will be notifying in the website and will be binding upon them.  
 

14.3. In order to afford prospective Contractor reasonable time to take such addenda into account in 
preparing their tenders, Cuttack Municipal Corporation. at his discretion, may extend the dead 
line for the submission of tenders, if necessary. 

14.4  The system generates a mail to those bidders who have already uploaded their tenders and those 
bidders if they wish can modify their tenders.The bidders are required to watch the website till 
last date and time of bid submission for any addendum/corrigendum/cancellation thereof. 

Tender inviting authority is not responsible for communication failure of system generated mail. 

C. PREPARATION OF TENDER DOCUMENT 

Guidelines for preparation of bids on line mode has been issued by Government in Works 
Department letter No.1027 dated 24.01.09 and appended at last part of this document. 
The bidders are required to go through the procedure before preparation of bids. 
 

15. Language of the Documents: 
All documents relating to the Tender shall be in the English language. 
 

16. Documents Comprising the Tender: 

(a) Detailed Tender Call Notice(DTCN) 

(b) Bill of Quantities. 

(c) All documents stipulated elsewhere in the DTCN. 
 

17. Sufficiency of Tender: 
The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his tender for the services to be provided and of the prices quoted in the 
financial bid, which shall cover all his obligations under the contract and all matters and things 
necessary for the successful accomplishment of the work. 

 
18. Preparation of Proposal: 

18.1. The Proposal [see Section-2(B) Clause 1(J)] as well as all related correspondence 
exchanged by the employer & the Contractor shall be written in the language specified in 
the Data Sheet. 

 

18.2. In preparing the proposal, the Contractor is expected to examine in detail the documents 
comprising the DTCN. Material deficiencies in providing the information requested may 

result in rejection of a proposal. 
 

18.3. Site Inspection by tenderer. 
The tenderer shall inspect the site at his own cost and shall satisfy himself with regard 
to the nature and extent of the work involved, the actual site conditions, existing 
facilities and shall collect any other information which may be required before 
submitting the tender. Any further data required during execution of the work / scheme 
shall be ascertained by the contractor at his own cost. 

 

19. Technical Proposal Format and Content: 
The Contractor should have sufficient man power to execute & complete the work within the 
time schedule. He should have sufficient financial background / machinery and equipment 
required for execution of the work / free from litigation / have good working record of completion 
of the works in time. It may be noted that the contractor should satisfy the minimum eligible 
criteria for award of Contract.  The Technical Proposal shall provide the information indicated in 
the following paragraphs [clause 2(B) 19.1 to 2(B)19.7] using the attached Standard Forms. A 
page is considered to be one printed side of A4 or letter size paper. 

 

19.1 The Contractor has to furnish the structure & organisation details in Schedule-‘A’. 
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19.2 A description of the approach, methodology and work plan for performing the 
assignment. 

19.3 Copy of GST. 
19.4 Copy of PAN Card. 
19.5 Copy of Registration Certificate. 
19.6 General Power of Attorney if required in favour of the authorised signatory. 
19.7 Other information as required. 

 

20. Bill of Quantities:  
20.1. The Contractor shall quote his rates on prescribed form of the Bill of Quantities (BoQ) 

already supplied in the Tender.  
 

20.2. The offer shall be inclusive of all costs associated with the assignment including cost of 
all materials to be utilized as per scope of work cost of T&P, consumables, 
infrastructure backup etc. The offer shall also be inclusive of all duties, levies, taxes of 
the Central and State Govt. Further it shall also include all other expenses incidental 
thereto for successful accomplishment of the assignment in conformity with the DTCN.  

 

20.3. The contractor should make realistic assessment of the exhaustive nature of work and 
the extent of expert technical and managerial inputs and resources required to carry out 
the work diligently to complete the work within the stipulated time and quote their offer 
accordingly. 

 
20.4. The rate quoted by the farm shall be farm. 

 
21. Tender Validity: 

21.1. The proposal must remain valid for 90 (Ninety) days from the date of opening of Bid.  
 

21.2. A Contractor agreeing to the request of extending the validity period of the proposal will 
not be required or permitted to modify his tender, but will be required to extend the 
validity of his EMD. 

 

22. Authorisation, Corrections, Erasures etc. in Tender Papers: 
22.1. The tender document shall be digitally signed by a person duly authorized to do so.  

Proof of authorization shall be furnished in the form of a certified copy of Power of 
Attorney, which shall accompany the tender. 

 

22.2. The completed tender shall be submitted without any alterations, inter-relations or 
erasures except those which accord with instructions given by the EXECUTIVE 
ENGINEER, CITY DIVISION-III, CMC, Cuttack. 

 

22.3. Only one tender shall be submitted by a contractor.  Submission of bids through e-
Procurement portal the system shall consider only the last bids submitted through 
portal. 

 
23. Earnest Money Deposit / ISD / SD / Additional Perform Security &GST 
Registration: 
 
23.1. Earnest Money Deposit: 
The Earnest Money Deposit (EMD) of 1 % of Estimated Costshall be remitted on online 

mode. Tenders without EMD or with Part EMD or EMD in any other form shall not be accepted 

and such tenders shall be out rightly rejected.  

The Earnest Money Deposit (EMD) has been exempted till 31.12.2022 as per FD O.M No. 8484/F 

date 05-04-2022Each intending bidder is required to furnish Bid Security Declaration as per 

Schedule-‘F’ failing which, such bids shall be outrightly rejected. 

 
23.2. Return of EMD: 

The Bank will remit the Earnest Money Deposit on submission/ cancellation of bids 
to respective bidders accounts as per direction received from TIA through e-procurement 
system.(as per the Appendix-II of DTCN). 

 

The earnest money given by other two parties (L2& L3) except one whose tender is 
accepted shall also be refunded within 15 (fifteen) days of the acceptance of the tender 
on application / request. 
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EMD shall also be returned to the unsuccessful bidders of General & Technical Bid (Part 
–I of tender documents) after finalisation of its evaluation or last date of the tender 
validity period whichever is earlier on application/request. 

 

23.3. Initial Security Deposit: 
The successful Tenderers, after receipt of formal order shall have to furnish Initial 
Security Deposit (ISD) equal to 2% (two percent) of the accepted value of the tender in 
shape of NSC/Postal Saving Pass Book /Post Office Time Deposit /Kishan Vikash 
Patra/Deposit Receipt in Schedule Bank duly pledged in favour of the Municipal 
Commissioner, CMC,Payable atCuttackwithin 7(seven) days of receipt of intimation 
failing which their tender shall be cancelled with the forfeiture of EMD.  

 
23.4. Additional Performance Security: 

As per Office Memorandum No. 07764600022025/173/W, Bhubaneswar Dt. 03.01.2026 of Works 

Department, Government of Odisha. 

 

After careful observation, Government has been pleased to abolish the extant provisions of threshold negative bid 

caps (14.99%) introduced in Appendix-IX,  Clause 36  of OPWD Code Volume-II in the procurement  of works  

undertaken  by the Govt. of Odisha and its agencies to ensure the procurement  process results in a viable  and 

successful  manner  with adoption  of  following incremental Additional   Performance Security(APS)   system : 

1. Additional  performance  security  shall  be taken  on  an  incremental  basis from  the selected bidder for 

low bid prices in the project works as under: 

• where  the bid price  is below  0% but not below  10% of the project  cost  put to bid, no additional 

performance guarantee/security  percentage is required. 

• where  the  bid price  is below  10% but not below  20% of the project  cost  put to  bid, the additional  

performance  guarantee/security percentage  shall be incremented  by 0.1% for every percentage of bid price below 

10% of the project cost put to bid starting at 11% with   the   additional    bid   performance   guarantee   being   

0.1% and this additional performance guarantee percentage shall be applied on the bid price; 

• where  the  bid  price   is  20%  or  more  below   of  the  project   cost   put  to  bid, the additional  

performance  guarantee  percentage shall be incremented  by 0.2%  for every percentage of bid price below 20% of 

the project cost put to bid in addition to 1% of the bid price and this additional  performance  guarantee  percentage  

shall be applied on the bid price; 

• The additional performance guarantee percentage shall be rounded off to the next lower percentage based 

on whether the decimal point of the percentage of bid price is below 0.5%  or next higher percentage based on 

whether the decimal point of the percentage of bid price is 0.5% or more. 

• The additional performance security shall be treated as part of the performance security. 

• Justification for abnormally low bids shall be scrutinized by the Departmental  Technical Committee and 

recommended to the competent authority of the Administrative Department for the approval of the  Additional 

Performance Security(APS). An abnormally low bid is one  in which  the  Bid price,  in combination  with  other  

elements  of the  Bid, appears  so  low that  it raises  material  concerns  as to  the  capability  of  the  Bidder  to 

perform the contract at the offered price. Procuring Entity may, in such cases, seek written clarifications from the 

Bidder, including detailed price analyses of its Bid price in relation to scope, schedule, resource mobilization, 

allocation of risks and responsibilities, and any other  requirements  of  the  bid  document., If,  after  evaluating  

the  price  analyses,  the procuring  entity  determines  that the  Bidder  has substantially  failed  to  demonstrate  its 

capability to deliver the contract at the offered price, the Procuring Entity may reject the Bid/ Proposal. However, it 

would not be advisable to fix a normative percentage below the estimated cost, which would automatically be 

considered as an abnormally low bid. 

 

As per Office Memorandum No. 07764600022025/632/W, Bhubaneswar Dt. 09.01.2026 of Works 

Department, Government of Odisha. 

 

1. The  phrase" ....to abolish  the extant provisions of threshold negative bid caps (14.99%) introduced" in the  

first  para  of the  Works  Department    OM  No.  173  dated.  03.01.2026    may  be read  as  " .... to abolish   the 

extant  provisions  of threshold negative bid  caps  of  15 % introduced vide  Works Department OM  No. 123661W  

dt. 08.11.2013    and amended vide  Works  Department OM No. 1437 dt, 31.01.2023" 

2. If more  than  one  bid is quoted  (decimal   up to two  numbers   will  be taken  for all practical   

purposes), either  at the  estimated    Cost put  to tender   or less  than  the  estimated    cost  put  to tender,   the  

tender accepting   Authority  will finalize  the tender  through  a transparent   lottery  system,  where  all the 
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concerned bidders/their   authorized   representatives,    the concerned   SE/EE  of the concerned   Division  and  

Divisional Accounts   Officer  (DAO)  will  remain  present. 

3. If the  rate  quoted   by  the  SC  and  ST  Category    Contractors     comes   to the  rate  quoted   by  the  L 

1 bidder (decimal up to two numbers will be taken for all practical purposes) after availing 10% price preference   

as per  Para  2 of Works Department Resolution No. 27748 dated. 11.10.1977, the tender shall be finalized by the 

tender  accepting   authority  through  a transparent   lottery  system  along  with other categories   of contractors. 

4. As regards the bidding process in which the tender has been floated before the issue of Works Department 

Office   Memorandum No.173 dt 03.01.2026, the bid shall be finalized as per the earlier provisions in Appendix-

IX, Clause 36 of OPWD  Code  Volume-II. 
 

23.5. GST Clearance Certificate: 
Tenderers are required to submit attested copies of valid and up-to-date GST Clearance/ 
GST Registration Certificates along with their tenders, failing which their tenders will not 
be considered. 

 

23.6. Security Deposit 
In addition to above, 5% of gross value will be deducted from bill(s) of the contractor 
toward Security Deposit (SD) which will be refunded after the defect liability period 
subject to payment of final bill. 

 

23.7. The EMD shall be forfeited, if, (a) a contractor withdraws the tender during the validity 
period of tender or (b) if the farm fail to furnish ISD within due time or (c) the successful 
tenderer fails to sign the Agreement for whatever reason. 

 

23.8. In consideration of the Executive Engineer / City Engineer / Chief Engineer,PH Cum ILW 
/Municipal Commissioner, Cuttack Municipal Corporation to investigate and to take into 
account each tender and in consideration of the work thereby involved, all earnest 
money deposited by the tenderer will be forfeited in the event of such tenderer either 
modifying or withdrawing his tender at his instance within the validity period. 

23.9   Any bidder, intending to claim full or partial exemption for submission of ISD as per 
OPWD Code, is required to submit necessary documentary evidence in support of such 
claim along with its on-line bid failing which, subsequent claim/ request to avail this 
facility will be rejected outrightly.  

 
 

24. Signing of Tenders / Bid 
All tender documents will be signed digitally with Digital Signature Certificate (DSC). The online 
bidder shall digitally sign on all statements, documents, certificates, uploaded by him, owing 
responsibility for their correctness / authenticity as per IT Act’2000. If any of the information 
furnished by the bidder is found to be false / fabricated / bogus, his EMD / Bid security shall 
stand forfeited and the bidder is liable to be blacklisted. 

 
 

24.1 If the tender is made by an individual, it shall be signed with his own Digital Signature 
Certificate (DSC). 

 
24.2 If the tender is made by a corporation / company, it shall be signed by a duly authorized 

officer who shall produce with his tender satisfactory evidence of his authorization.  
Such a corporation / company may be required before the contract is executed, to 
furnish evidence of its corporate existence. 

The tender shall contain no alterations or additions, except those to comply with 
instructions issued by the Tender Inviting Officer, or as necessary to correct errors made 
by the Tenderer, in which case all such corrections shall be digitally signed.  

 
24.3 No alteration made by the tenderer in the contract form, the conditions of the contract, 

statements / formats accompanying the tender shall be recognized and in case of any 
alterations made by the tenderer, the tender will be void. 
 

24.4 All documents furnished by the contractor along with the tender are to be digitally 
signed by the bidder. 
 

25. Clarification on and Amendment to DTCN Document: 

 25.1. Contractor may request a clarification to any clause of the DTCN documents up to the 
number of days indicated in the Data Sheet before the proposal submission date. Any 
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request for clarification must be sent online in the portal. The Employer will respond to 
this online through the same portal. Should the Employer deem it necessary to amend 
the DTCN as a result of a clarification, it shall do so following the procedure under 
para.2 (B) 25.2. 

 
 

 25.2. At any time before the submission of Proposals, the Employer may amend the DTCN by 
issuing an addendum/corrigendum which shall be published in the portal. The 
addendum/corrigendum shall be binding for the bidders. To give the bidders a 
reasonable time to take into account the amendment into their proposals the Employer 
may, if the amendment is substantial, extend the deadline for the submission of 
proposals. The purpose of this is to clarify issues on any matter, a tenderer may raise 
concerning the tendering of the works.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

LIST OF TESTS TO BE CONDUCTED DURING CONSTRUCTION  

 

 

1. For paver blocks/ kerb stones or blocks, the quality certificates should be provided by the 
manufacturer for each consignment. 

 
2. For concrete work the following tests are to be done. 

 
a. Slump cone test of concrete mix for each batch. 

b. Compressive strength test (7 days & 28 days) using concrete cubes to be collected at 

site during construction of the road/ drain. 
c. Core cutting test for thickness measurement of the road and for equivalent compressive 

strength. 
d. For PCC (1:3:6 or 1:4:8), sieve analysis of coarse aggregates. 

e. For Ready Mix Concrete, test certificate featuring the mix proportions, type and make of 

cement used, plasticizer/ admixture details (if added) and Grade of Concrete supplied 
for each project. 

 
3. For asphalt roads the following tests are to be done. 

 
a. Quality and Grade of Bitumen used at Hot Mix Plant – Certificate to be provided by the 

Hot Mix Plant Entity. 

b. Bitumen content test in the mix. 
c. Temperature test of bitumen mixed aggregate before laying. 
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d. Core test after laying and compaction for density and thickness of the asphalt road 
constructed. 

 
4. For Sub-base the following tests are to be done. 

 

a. Compaction or density test 
b. Sieve analysis of coarse aggregate  

c. CBR or Los Angeles Abrasion Test 
 

N.B: 1. The date, time and location of sample collection, preservation and laboratory for  

testing of the samples shall be as per direction of the Engineer-in-Charge  
 

2. Frequency of sampling and testing shall also be as per direction of Engineer-in-Charge . 
 

3. Type and no. of test(s) to be conducted from the aforesaid list shall be decided by the 
Engineer-in-Charge  
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D. SUBMISSION OF TENDERS 
 
 
 

26 In view of adoption of e-procurement process pursuant to Government of Odisha in Works 
Department Office Memorandum No.FA-R-3/08-4657/W dated 12.03.2008, 4666/W dated 
12.03.2008 & 1027/W Dt.24.01.2009 following changes/ modification/ addendum shall be 
effected. 
 
26.1. Bid Documents: 

Bid documents consisting of DTCN & BOQ shall be provided in the portal. Submission of 
bids will be through the e-Procurement portal.  The bidders shall prepare the documents 
& up load the scanned document to the portal in appropriate place in PDF format. 

 

26.2. Documents Comprising the Bids: 
In case of submission of Bids through the e-Procurement Portal, the bidder can submit 
the scanned copy of the documents in the designated locations of the DTCN & BOQ. 
Submission of document shall be effected using Digital Signature Certificate (DSC) of 
appropriate class and thus shall be in encrypted form. 

 

26.3. Bid Price: (BoQ) 
Bill of Quantity in Microsoft Excel format shall be made available to the bidder. The 
bidder shall down load that particular Excel sheet and fill in rates in figures at the 
appropriate location. The bidder will only fill in the designated cell and activate “less” or 
“excess” to indicate whether his price offer is how much excess or less than the estimate 
amount. The bidder is not supposed to change or modify the format of the excel 
sheet in any form. 

 
 

26.4. Bid Security/EMD: 
(i) The bidder shall remit bid security for the amount shown in Col. 5 of the table of 

Notice Inviting Tender (NIT) on online mode.  
 
(ii) The EMD will be forfeited in any of the following case. 
 

a) If the Bidder withdraws the Bid after Bid opening during the period of Bid 
validity. 

 
b) If the Bidder does not accept the correction of the Bid Price. 
 
c) In the case of a successful Bidder, If the Bidder fails within the specified time 

limit to 
i)  Sign the Agreement / contract or 
ii)  Furnish the required ISD and Performance Security. 

 

d) In case of submission of Bids through the e-Procurement Portal, if any of the 
statements, documents, and certificates up loaded by the bidder is found to 
be false/ fabricated/ bogus, the bidder will be blacklisted and his EMD/ Bid 
Security shall be forfeited. 

 
 
 

26.5. Submission of Bid: 
In case of submission of bids though e-Procurement portal on the bidder shall upload 
the scanned copy/copies of documents as required as per DTCN. The on line bidder 
shall have to produce the original documents in support of scanned copies & statements 
up-loaded in the portal on demand by the employer prior to award of contract-failing 
which action as per DTCN will be initiated. 

 
In case of submission of Bids through the e-Procurement Portal, the bidder shall only 

submit single copy of the document. He is required to check the documents uploaded 
with the requirement asked for in the bid. Only after satisfying that all the documents 
have been uploaded, he should activate submit button. His bids shall not be considered 
responsive and action as per relevant clause shall be taken if he does not provide the 
required documents or provided illegible document. Clarity of the document may be 
ensured by taking out a sample printing. 
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26.6. Late Bids: 
In case of submission of Bids through the e-Procurement Portal, the system shall reject 
submission of any bid through portal after closure of the receipt time. For all purpose 
the portal time displayed in the system shall be the time to be followed by the bidder. 
 

27. Modification & Withdrawal of Bid: 
In case of submission of Bids through the e-Procurement Portal, it is allowed to modify the bid. 
The bidder shall have to log on to the system and resubmit the documents as asked for by the 
system including the price bid. In doing so, the bids already submitted by the bidder will be 
removed automatically from the system and the latest bid only will be admitted. But the bidder 
should avoid modification of bid at the last moment to avoid system failure or malfunction of 
internet or traffic jam. If the bidder fails to submit his modified bids within the designated time of 
receipt, the bids already in the system shall be taken for evaluation. 

 
In case of submission of Bids through the e-Procurement Portal, withdrawal of bid is allowed. 
The bidder has to click on the “withdraw” button and record the necessary justification for the 
same in the space provided. In addition to this, he has to write a letter addressed to the Officer 
inviting the bid and up load the scanned document to portal in respective bid. The system shall 
not allow any withdrawal after expiry of the closure time of the bid. 

 
 

28. Bid Opening: 
In case of submission of Bids through the e-Procurement Portal, the bidders who participated in 
the online bidding can witness opening of the bid from any system logging on to the portal away 
from opening place. The bids can only be opened by the pre-designated officials only after the 
opening time mentioned in the bid. 
 
 

29. Award of Work: 
In case of submission of Bids through the e-Procurement Portal, the system shall generate the 
Award of Contract letter and intimate the bidders in his e-mail. 
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E. TENDER OPENING AND EVALUATION 
 

 
 

30. Tender Opening: 
30.1 The EXECUTIVE ENGINEER, CITY DIVISION-III, CMC, Cuttackwill open the tenders 

electronically on the date & time mentioned in the Notice Inviting Tender (NIT). 
 

30.2    A) A tender shall be rejected if; 
   i) BOQ is not enclosed/uploaded. 

ii) Cost of tender document has not remitted online on submission of bid. 

iii) EMD as per Clause 2(B) 23.1 has not remitted online on submission of 

bid./Bid Security Declaration as attached in DTCN 

iv) Proof of eligibility is not enclosed. 

v) PAN is not enclosed. 

vi) Affidavit is not enclosed as mentioned in DTCN/RFP/EoI 

vii) Copy of GST Registration. 
viii) EPF Registration Certificate or affidavit by the bidders not registered 

under EPF regarding CMC authority will be at liberty to deduct 26% of 

the labour component amount of the contract & shall retain it as an 

additional security with CMC 

ix) If the rate quoted by the bidder is less than 15% of the tendered 
amount. 
 
 

30.2 B) Tenderer should up load other required documents as stipulated in 
the Section-2(A) of DTCN. 

 

30.3. The EXECUTIVE ENGINEER, CITY DIVISION-III, CMC, Cuttackmay prepare, for his 
own record, minutes of the tender opening, including the tender opening summary 
which shall be posted in the portal. 

 

31.  Clarification on Tenders from Tenderers: 

To assist in the scrutiny, evaluation and comparison of the tenders, the EXECUTIVE 
ENGINEER, CITY DIVISION-III, CMC, Cuttackmay ask contractor individually for clarification 
on their tenders.  The request for clarification and response shall be in writing or by mail.  
However, no change in the tender amount/ rate or substance shall be sought, offered or 
permitted by the Cuttack Municipal Corporation during the evaluation of the tenders. 

 

32. Determination of Responsiveness: 
32.1 Prior to the detailed evaluation of tenders, EXECUTIVE ENGINEER, CITY DIVISION-III, 

CMC, Cuttackwill determine whether each tender has been submitted in the proper 
form and whether it is substantially responsive to the requirements of the tender 
documents. 
 

32.2 Any tender which is not substantially responsive to the requirements of the tender 
documents as mentioned in 30.2(A) will be rejected by the EXECUTIVE ENGINEER, 
CITY DIVISION-III, CMC, Cuttack; such a tender shall not be allowed subsequently to 
be made responsive by the contractor by correcting or withdrawing the non-conforming 
deviation(s) or reservation(s). 

 

33. Proposal Evaluation: 
33.1 From the time of the proposals are opened to the time, the contract is awarded, the 

contractor should not contact the client on any matter related to its proposal except any 
required in Clause-2(B)31. 

 

33.2 Any effort by a bidder to influence the client in any form directly or indirectly during the 
examination, evaluation, ranking of proposals, and recommendation for award of the 
contract may result in the rejection of the contractor’s proposal. 

 

33.3 Evaluation of the Bid: 
33.3.1  The Evaluation Committee shall evaluate the Bids on the basis of their 

responsiveness to the DTCN. 
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33.3.2  A Bid shall be rejected at this stage if it does not respond to required aspects of 
the TCN / DTCN. 

 

33.3.3  The bids determined to be substantially responsive will be checked by the 
employer for any arithmetic error(s). 

 

33.3.4  The Evaluation Committee will correct any computational errors. When 
correcting computational errors, in case of discrepancy between a partial 
amount and the total amount or between words and figures, the amount in 
words will prevail. 

33.3.5  If the bid price increases as a result of these corrections, the amount as stated 
in the bid will be the bid price and any increase will be treated as rebate. If the 
bid price decreases, the decreased amount will be treated as bid price. 

 

33.4 Selection of Contractor: 

34 As per Office Memorandum No. 07764600022025/173/W, Bhubaneswar Dt. 03.01.2026 of Works 

Department, Government of Odisha. 

35  

36 After careful observation, Government has been pleased to abolish the extant provisions of threshold 

negative bid caps (14.99%) introduced in Appendix-IX,  Clause 36  of OPWD Code Volume-II in the 

procurement  of works  undertaken  by the Govt. of Odisha and its agencies to ensure the procurement  

process results in a viable  and successful  manner  with adoption  of  following incremental Additional   

Performance Security(APS)   system : 

37 1. Additional  performance  security  shall  be taken  on  an  incremental  basis from  the selected 

bidder for low bid prices in the project works as under: 

38 • where  the bid price  is below  0% but not below  10% of the project  cost  put to bid, no 

additional performance guarantee/security  percentage is required. 

39 • where  the  bid price  is below  10% but not below  20% of the project  cost  put to  bid, the 

additional  performance  guarantee/security percentage  shall be incremented  by 0.1% for every 

percentage of bid price below 10% of the project cost put to bid starting at 11% with   the   additional    bid   

performance   guarantee   being   0.1% and this additional performance guarantee percentage shall be 

applied on the bid price; 

40 • where  the  bid  price   is  20%  or  more  below   of  the  project   cost   put  to  bid, the additional  

performance  guarantee  percentage shall be incremented  by 0.2%  for every percentage of bid price below 

20% of the project cost put to bid in addition to 1% of the bid price and this additional  performance  

guarantee  percentage  shall be applied on the bid price; 

41 • The additional performance guarantee percentage shall be rounded off to the next lower 

percentage based on whether the decimal point of the percentage of bid price is below 0.5%  or next higher 

percentage based on whether the decimal point of the percentage of bid price is 0.5% or more. 

42 • The additional performance security shall be treated as part of the performance security. 

43 • Justification for abnormally low bids shall be scrutinized by the Departmental  Technical 

Committee and recommended to the competent authority of the Administrative Department for the 

approval of the  Additional Performance Security(APS). An abnormally low bid is one  in which  the  Bid 

price,  in combination  with  other  elements  of the  Bid, appears  so  low that  it raises  material  concerns  

as to  the  capability  of  the  Bidder  to perform the contract at the offered price. Procuring Entity may, in 

such cases, seek written clarifications from the Bidder, including detailed price analyses of its Bid price in 

relation to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any other  

requirements  of  the  bid  document., If,  after  evaluating  the  price  analyses,  the procuring  entity  

determines  that the  Bidder  has substantially  failed  to  demonstrate  its capability to deliver the contract 

at the offered price, the Procuring Entity may reject the Bid/ Proposal. However, it would not be advisable 

to fix a normative percentage below the estimated cost, which would automatically be considered as an 

abnormally low bid. 

44  

45 As per Office Memorandum No. 07764600022025/632/W, Bhubaneswar Dt. 09.01.2026 of Works 

Department, Government of Odisha. 

46  

47 1. The  phrase" ....to abolish  the extant provisions of threshold negative bid caps (14.99%) 

introduced" in the  first  para  of the  Works  Department    OM  No.  173  dated.  03.01.2026    may  be 

read  as  " .... to abolish   the extant  provisions  of threshold negative bid  caps  of  15 % introduced vide  

Works Department OM  No. 123661W  dt. 08.11.2013    and amended vide  Works  Department OM No. 

1437 dt, 31.01.2023" 
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48 2. If more  than  one  bid is quoted  (decimal   up to two  numbers   will  be taken  for all practical   

purposes), either  at the  estimated    Cost put  to tender   or less  than  the  estimated    cost  put  to tender,   

the  tender accepting   Authority  will finalize  the tender  through  a transparent   lottery  system,  where  

all the concerned bidders/their   authorized   representatives,    the concerned   SE/EE  of the concerned   

Division  and  Divisional Accounts   Officer  (DAO)  will  remain  present. 

49 3. If the  rate  quoted   by  the  SC  and  ST  Category    Contractors     comes   to the  rate  quoted   

by  the  L 1 bidder (decimal up to two numbers will be taken for all practical purposes) after availing 10% 

price preference   as per  Para  2 of Works Department Resolution No. 27748 dated. 11.10.1977, the tender 

shall be finalized by the tender  accepting   authority  through  a transparent   lottery  system  along  with 

other categories   of contractors. 

50 4. As regards the bidding process in which the tender has been floated before the issue of Works 

Department Office   Memorandum No.173 dt 03.01.2026, the bid shall be finalized as per the earlier 

provisions in Appendix-IX, Clause 36 of OPWD  Code  Volume-II. 
  

In case of Percentage Rate Contract, the contactor shall write percentage excess or less up to 
one decimal point only. If he writes the percentage excess or less up to two or more decimal 
points, the first decimal point shall only be considered without rounding off. (As per Para No. 
3.5.5.(V) of OPWD Code Vol-I). 
 

(a) An intelligent BOQ in MS Excel format shall be made available to the bidder through e-
procurement portal. The bidder shall download that particular excel sheet and fill in the 
rates both in words and figures for all items at the appropriate location. The bidder is not 
supposed to change or modify the format of the excel sheet in any form. 

 

(b) In percentage rate contracts the schedule of quantities shall mention estimated rate of 
each item and amount thereto. The tenderer has to mention percentage excess over/ less 
than the estimated cost (in figures and words) in the prescribed format appended to the 
tender document. The tenderer who participates in the tender for more than one work will 
offer conditional rebate. Rebate offer submitted in separate sealed envelope shall be 
opened, declared and recorded first. The rebate offered shall be considered after opening of 
all packages called in the tender notice. The tenderer who wish to tender for two or more 
work shall submit separate tender for each. Each tender shall have the name and number 
of the works to which they refer, written on the envelope. 

 

 In the percentage rate tenders, only percentage quoted shall be considered. Percentage 
quoted by the tenderer shall be accurately filled in figures and words, so that there is no 
discrepancy. If any discrepancy is found in the percentage quoted in words and figures, 
then the percentage quoted by the tenderer in words shall be taken as correct. If any 
discrepancy is found in the percentage quoted in percentage excess/less and total rate 
quoted by the tenderer then percentage will be taken as correct. The percentage rate 

quoted in the tender without mentioning excess or less and not supported with the 
corresponding amount will be treated as excess. The tenderer will write percentage excess 
or less up to two decimal point only. If he writes the percentage excess or less up to three 
or more decimal point, the first two decimal points shall only be considered without 
rounding off. Where the tenderer has omitted to quote the Percentage rates either in 
figures or in words, the Officer opening the tender should record the omission. 
 

 

(c) The quantity mentioned in the BOQ can be increased or reduced to the extent of 10% for 
individual items subject to maximum of 5% over the estimated cost. If it exceeds this limit 
prior approval of competent authority is mandatory before payment 
 

 

(d) The period of completion is fixed and cannot be altered except in case of exceptional 
circumstances with the due approval from next higher authority. 

 
 
 

34. Negotiations: 
 Negotiations will be held if required with the lowest valid tenderer. In the event of the L1 

tenderer has furnished any condition which grossly affects the tender value / contains such 
conditions which make the value of the offer indefinite, he may be given an opportunity to 
withdraw such condition(s) to make the tender definite. Failure to withdraw such condition(s) 
may lead to rejection of the tender as in consistent / non responsive. In such case the employer 
may explorer the possibility of considering the next valid tender as L1. 

If L1 bidder does not turn up for agreement after finalisation of the tender, then he shall be debarred from 
participation in bidding for three years and action will be taken to black list the contractor. In 
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case, the L2 bidder ,if fulfils, other required criteria would be called for drawing agreement for 
execution of work subject to condition that L2 bidder negotiates at par with the rate quoted by 
the L1 bidder otherwise the tender will be cancelled. (As per the Government of Odisha, 
Works Department Office Memorandum No.12366 dated 08.11.2013 on amendment to 
Para No. 3.5.14, Note-I of OPWD Code Vol-I, by inclusion.) 

 
 

F. AWARD OF CONTRACT 
 

35.    Award Criteria: 

 35.1. After acceptance of the bid by competent authority, the selected contractor 
will be intimated about such acceptance. 

 

 35.2. The contractor is expected to commence the work on the date and at the 
location specified in the Data Sheet. 
35.3 The officer in charge will award the contract to the bidder whose bid has been 
determined to be substantially responsive to the bidding documents and who has 
offered the lowest evaluated price. 
35.4 The Employer/Engineer-in-Charge shall notify acceptance of the work prior to 
expiry of the validity period by cable, telex or facsimile or e mail confirmed by 
registered letter. This letter of acceptance will state the sum that the Engineer-in-
Charge will pay the contractor in consideration of execution completion of the Works 
by the contractor as prescribed by the contract & the amount of Performance Security 
and Additional Performance Security required to be furnished. The issue of the letter 
of Acceptance shall be treated as closure of the Bid process and commencement of the 
contract. 
35.6 On acceptance of the tender, the Contractor shall name in writing his accredited 
representative(s) who would be responsible for taking instructions from the Engineer-
in-Charge. 
35.7 Competent Authority on behalf of Governor of Orissa reserves to himself the right 
of accepting the whole or any part of the bid and the bidder shall be bound to perform 
the same at the rate quoted.  
35.8 The successful bidder registered under other State Government / MES / 
Railways / CPWD in equivalent rank has to register under state PWD before signing of 
the agreement. 

 
 

36. Right to Accept or Reject any or all Tenders: 

Notwithstanding Clause 2(B)35, the EXECUTIVE ENGINEER, CITY DIVISION-III / City 
Engineer / Municipal Commissioner CMC, Cuttackreserves the right to accept or reject any 
tender, annul the tendering process, reject all tenders at any time or any stage prior to the 

award of contract without thereby incurring any liability to the affected bidders. 
 

37. Process to be Confidential: 

37.1. After the opening of tenders as per Clause 2(B)30 & 2(B)33, information relating to examination, 
clarification, evaluation and comparison of tenders and recommendations, concerning to the 
award of contract shall not be disclosed to the contractor or any other persons, officially not 
concerned with the process, until the award of the contract to the successful contractor has been 

announced. 
 

37.2. Any effort by any contractor to influence the Department officials in scrutiny, clarification, 
evaluation and comparison of tenders, and in any decisions concerning award of a contract, may 
result in the rejection of their Tender. 

 

38. Notification of Award & signing of Agreement: 

a) The Employer/ Engineer-in-charge shall notify acceptance of the work prior to expiry of 

the validity period by cable, telex or facsimile or e-mail confirmed by registered letter. 
This Letter of acceptance will state the sum that the Engineer-in-charge will pay the 
contractor in consideration of the execution & completion of the works by the contractor 
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as prescribed by the contract & the amount of performance security and additional 
performance security required to be furnished. The issue of the letter of acceptance shall 
be treated as closure of the Bid process and commencement of the contract. 

 

b) The contractor after furnishing the required acceptable performance security and 
additional performance security, “Letter to Proceed” or “Work Order” shall be issued by 
the Engineer-in-charge with copy thereof to the procurement Officer-Publisher. The 
Procurement Officer-Publisher shall up load the summary and declare the process as 
complete. 

 

c) In the e-Procurement Portal, the system shall generate the template of award letter and 
the Officer Inviting the Bid shall mention the amount of Performance Security and 
additional security required to be furnished in the letter and intimate the bidders in his 
e-mail ID. The issue of the letter of acceptance shall be treated as closure of the Bid 
process and commencement of the contract. 

 

e)     The bidder shall within 07 days of issue of letter of acceptance, furnish the Performance 
security & additional Performance security (if any) in the prescribed form & the work 
programme & shall sign the agreement in prescribed format, failing which the Engineer-
in-Charge shall without prejudice to any other right or remedy available in law, be at 
liberty to forfeit the Bid Security absolutely. The agreement will incorporate all 
agreements between the officer inviting the bid and the successful bidder. 
 

f)      If L1 bidder does not turn up for agreement after finalization of the tender, then he 
shall be debarred form participation in bidding for three years and action will be taken to 
blacklist the contractor. In that case, the L2 bidder, if fulfils, other required criteria 
would be called for drawing agreement for execution of work subject to the condition that 
L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the tender 
will be cancelled. In case a contractor is black listed, it will be widely published and 
intimated to all departments of Government and also to Govt. of India agencies working 
in the state. 

(Amendment to Para-3.5.14 Note-I of OPWD Code Vol.-I by inclusion) 
g)      Following documents shall form part of the agreement 

i. The notice inviting bid, all the documents including additional conditions, 
specifications and drawings, if any, forming the bid as issued at the time of 
invitation of bid and acceptance thereof together with any correspondence & 
documents leading thereto & required amount of performance security including 
additional performance security as per sub clause 37.B.e. hereof. 
 

ii. Standard Bid Document P.W.D. Form P-1. 
 

iii. The letter to proceed with the work shall be issued by Engineer-in-charge only after 
signing of the agreement. The notification of award will constitute the formation of 
the contract subject only to the furnishing of performance security and additional 
performance security in accordance with the provisions of the agreement. 

 
iv. On acceptance of the composite bids by the competent authority the letter of award 

will be issued by the Engineer-in-Charge of the major component of the work on 
behalf of the Governor of Odisha. 

 
***********
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SECTION- 2(C) 
  

DATA SHEET 
 
 

Ref Cl. No. Description 

 Name of the Work: - As per NIT. 

Section-5 Scope of Works: - “As per NIT”. 
 

2(B)1.(a) Name of the Employer: Municipal Commissioner, CMC, Cuttack 
 
 

2(B)33.4 Method of selection: Qualifying in the Bid ( L1). 
 
 
 

2(B)26. Single Bid System: To be submitted as detailed at Clause-2(B)26. 
 
 
 

2(B)15. Proposals shall be submitted in the following language:  English 
 
 
 

2(B)21. Offers must remain valid for 90 (Ninety) days after the date of opening of Bid. 
 

2(B)25.1 Clarifications may be requested on-line till AS PER NIT 
 
 

2(B)30 
The tender will be opened on following date and time: AS PER NIT. 
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SECTION –2 (D) 
 

 LETTER FOR SUBMISSION OF TENDER 
[To be filled in by the Bidder] 

 

Note:- (1) Additional conditions appended to the tender will make the tender liable for rejection. 

         (2) Non-submission of EMD in proper shape and other required documents as detailed 
 hereinafter shall make the tender liable for rejection. 

 
Ref. No. ________/Dated__________ 

 

To 

  The Executive Engineer 
  City Division II 

Cuttack Municipal Corporation 
Cuttack 

 
Sub: Tender for the Work – “As per NIT”. 
 

Ref: Identification No.AS PER NIT 

 
Dear Sir, 

With reference to the above, we are to inform you that in response to your above referred 

TCN, we have downloaded the Detailed Tender Call Notice (DTCN) Part-I & II and that after having 

thoroughly examined the same, we hereby tender for the work to execute the work within the stipulated 

time and in conformity with the relevant clauses of the DTCN along with all related statutory rules and 

regulations for the amounts as quoted in the accompanying BOQ. 

 
 2)  I/We have studied, acquainted and satisfied ourselves with the site and its working 
conditions for the successful and timely completion of the work. 
 
 3)  I/We are submitting herewith Bar Chart to complete the work in time.  
 

 4)  Our offer is unconditional and is in conformity with the requirements of the DTCN. We 
understand that any additional condition put by us in the tender shall make our tender liable for 
rejection. 
 
 5)  I/We understood that you are not bound to assign any reason in case of rejection of our 
tender. 
 
 6)  I/We agree to keep our offer open for a minimum of 90 (Ninety) days from the date of 
opening of the Bid. Further extension of validity will be our prerogative.  
 
  Should this tender be accepted, we hereby agree to abide by and fulfil all the terms and 
provisions of this Detailed Tender Call Notice (DTCN).  
 
 Thanking you. 
        Yours faithfully, 

 
 

Name and Signature 
of the authorised signatory 

   along with seal and address of the farm. 
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SECTION-3 
 

CONDITIONS OF CONTRACT 
 
3.1. Decision of Executive Engineer is Final: 

The party whose tender is accepted hereinafter called the contractor is to provide everything of 
every sort and kind (with the exceptions noted in the schedule attached) which may be 
necessary and requisite for the due and proper execution of the several works included in the 
contract according to the true intent and meaning of the drawings and specification taken 
together, which are to be signed by the Executive Engineer CMC, Cuttack, herein after called 
the Executive Engineer and the contractor whether the same may or may not be particularly 
described in the specification or shown on the drawing provided that the same are reasonably 
and obviously to be inferred there from and in case of any discrepancy between the drawings 
and the specifications the Executive Engineer is to decide which shall be followed.  

 
3.2 Amendment of Errors during Progress of Work: 

The contractor is to set out the whole of the works in conjunction with an officer to be deputed 
by the Executive Engineer and during the progress of the works to amend on the requisition of 
the Executive Engineer any errors which may arise therein and provide all the necessary 
labour and materials for doing. The contractor is to provide all plant labour and materials 
(with the exception noted in Schedule), which may be necessary and requisite for the works. 
All materials and workmanship are to be the best of their respective kinds. The contractor is to 
leave the works in all respects clean and perfect at the completion thereof. 

 
3.3. Fair Wage Clause: 

The contractor shall not employ for the purpose of this contract any person who is below the 
age of fourteen years, and shall pay to each labourer, for the work done by such labourer, fair 
wages. Fair wages means wages whether for time or piecework, prescribed by the State P.W.D. 
provided that where higher rates have been prescribed under the minimum wages Act, 1948, 
wages at such higher rates should constitute fair wages. 
The Executive Engineer shall have the right to enquire into and to decide any complaint 
alleging that the wages paid by the contractor to any labourer for the work done by such 
labourer is less than the wages paid for similar work in the neighbourhood.  

 
The Officer-in-charge of the work shall have the right to decide whether any labourer employed 
by the contractor is below the age of fourteen years and to refuse to allow any labourer whom 
he decides to be below the age of fourteen years, to be employed by the contractor. 

 
3.4. Approved Drawings & Specification of Site with Contractors Agent: 

Complete copies of the drawing and specifications signed by the Executive Engineer and the 
same or copies thereof are to be kept with the works in-charge of the contractor's agent which 

is to be constantly kept on the ground by the contractor and to whom instructions can be 
given by the Executive Engineer. 

 
 
3.5. Work not to be Sublet: 

The work should not be sublet. During execution of work if it is found that the work/ part of 
the work is sublet, the Executive Engineer may there upon by notice in writing, rescind the 
contract and the security deposit of the contractor shall thereupon stand forfeited and be 
absolutely at the disposal of Cuttack Municipal Corporation. In addition, the contractors shall 
not be entitled to recover or be paid for any work thereafter actually performed under the 
contract. 

 
3.6. Deviation from Approved Drawing and Specifications: 

The contractor is not to vary or deviate from the drawings or specifications or execute any 
extra work of any kind whatsoever unless upon the authority of the Executive Engineer to be 
sufficiently shown by any order in writing, by any plan or drawing expressly given and signed 
by him as an extra or variation or by any subsequent written approval signed by him. In case 
of daily labour all vouchers for the same are to be delivered to the Executive Engineer or the 
Officer-in-Charge at least during the week following that in which the work may have been 
done and no day work shall be allowed unless authorised by the Executive Engineer and no 
such authority shall be given if the work is capable of being measured and being paid for at an 
agreed rate.  
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3.7. Rate for Extra Work. 

Any authority given by the Executive Engineer, for any alterations or additions in or to the 
works, is not to vitiate contract. But all additions, omissions or variations made in carrying out 
the works are to be measured and valued and certified by the Executive Engineer and added to 
or deducted from the amount of the contract as the case may be. For new items the same shall 
be paid at the rates, in accordance with the sanctioned schedule of rates, in force at the time, 
when the particular item of work was commenced. In those cases in which rates do not exist, 
the Executive Engineer / City Engineer, CMC, Cuttackwill fix the rates to be paid and his 
decision shall be final. 

 
3.8.  Extension of Time: 

If the contractor shall desire an extension of time for completion of the work on the ground of 
his having been come across with unavoidable hindrance in its execution or any other grounds 
he shall apply in writing to Executive Engineer within 30 days of the date of the hindrance on 
account of which he desires such extension as aforesaid and the authority shall if in his 
opinion (which shall be final) as reasonable ground be shown thereof authorized such 
extension of time if any, as may in his opinion, be necessary or proper. The authority shall at 
the same time inform the contractor whether the authority claims compensation for delay, in 
case there is any delay in execution due to non-availability of stock materials or land or rise in 
cost of materials and labour or any reason whatsoever beyond the control of authority, the 
contractor is bound to execute the work as per the terms and rates in the contract and no 
monetary claim on such account will be acceptable to the authority but extension of time, 

proportionate to the delay in execution may be granted by the authority considering the merit 
of the case.  The competent authority reserves the right to take any expert advice of any 
Committee/ Secretary/ Legal Advisor while considering the application of the contractor for 
extension of time and can impose any condition which shall be binding on the contractor. 

 
3.9. Works & Materials at Site to be Property of Government of Odisha. 

All works and materials brought and left at site by the contractor or by his orders for the purpose 
of forming part of the works are to be considered to be the property of the Cuttack Municipal 
Corporation and the same are not to be removed or taken away by the contractor or any other 
person without the specific permission in writing of the Executive Engineer but the Cuttack 
Municipal Corporation will not be liable for any loss or damage which may happen to or in 
respect of any such work or materials either by the same being lost or stolen or injured by 
weather or otherwise. 

 
3.10. Supply of Materials: 

The contractor shall at his own expense provide all materials required for the work.  The 
materials supplied by the contractor shall conform to relevant latest editions of the 
specification and codes of practices of the Bureau of Indian Standards or in their absence to 
other specifications as may be specified by the Engineer-in-charge.  The contractor shall 
furnish necessary certificates in support of the quality of the materials as may be required by 
the Engineer-in-charge. 

 

The Engineer-in-charge shall have absolute authority to test the quality of materials at any 
time through any reputed laboratory at the cost of contractor.  The contractor shall not be 
eligible for any claim or compensation either arising out of any delay in the work or due to any 

corrective measures required to be taken on account of and as a result of testing of materials. 
 

The Executive Engineer has full power for removal from the premises of all materials which, in 
his opinion, are not in accordance with the specification and in case of default, the Executive 
Engineer is to be at liberty to sell such materials and to employ other persons to remove the 
same without being answerable or accountable for any loss or damage that may happen or 
arise to such materials. The Executive Engineer is also to have full power to require other 
proper materials to be substituted and in case of default, the Executive Engineer may cause 
the same to be supplied and all costs which may attend such removal and substitution are to 
be borne by the contractor and may be recovered from the sale proceeds of such rejected 
materials when necessary, the balance, if any, being kept in deposit in the contractor’s favour. 
 

3.10.1 The successful bidder is to purchase materials necessary for execution of work 
contract from local SSI units & MS Enterprises having valid rate contract & ISI mark. 
 

3.11. Execution with Defective Workmanship & Improper Materials. 
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If in the opinion of the Executive Engineer any of the works have been executed with improper 
materials or defective workmanship, the contractor is then required by the Executive Engineer 
forthwith to re-execute the same and to substitute proper materials and workmanship and in 
case of default of the contractor in so doing within a week, the Executive Engineer is to have 
full power to employ other agency to re-execute the work and the cost thereof shall be borne by 
the contractor. 

3.12. Rectification of Defects within Guarantee Period: 
Any defects, shrinkage or other faults which may appear within 12 (twelve) months from the 
completion of the work arising out of defective or improper materials or workmanship are upon 
the direction of the Executive Engineer to be amended and made good by the contractor at his 
own cost unless the Executive Engineer for reasons to be recorded in writing shall decide that 
they ought to be paid for and in case of default, the Governor of Odisha may recover from the 
contractor the cost of making good the works. 

 
3.13. Responsibility of the Contractor during Execution of Work: 

From the commencement of the works to the completion of the same they are to be under the 
contractor’s charge. The contractor is to be held responsible for and to make good all injuries, 
damages and repairs occasioned or rendered necessary to the same by fire or other causes and 
they are to hold the Governor of Odisha harmless from any claims for injuries to persons or for 
structural damage to property happening from any neglect, default, want of proper care or 
misconduct on the part of the contractor or of any one of his employees during the execution of 
the works. 

 

3.14. Execution of Works in the Site by Other Workmen: 
The Executive Engineer is to have full powers to send workmen upon the premises to execute 
fittings and other works not included in the contract for whose operations the contractor is to 
afford every reasonable facility during ordinary working hours provided that such operations 
shall be carried on in such a manner as not to impede the progress of the work included in the 
contract but the contractor is not to be responsible for any damage which may happen to or be 
occasioned by any such fittings or other works. 

 
3.15. Compensation for Delay: 

(a) The time allowed for carrying out the work as entered in the tender shall be strictly observed 
by the contractor and shall be reckoned from the date on which the written order to commence 
work is given to the contractor. The work shall throughout the stipulated period of the 
contract, be carried on with all due diligence (time being deemed to be essence of the contract 
on the part of the contractor) and the contractor shall pay, as compensation, an amount equal 
to 1/2 percent of the amount of the estimated cost, if the whole work as shown by the tender 
for every day that the work remains un-commenced, or un-finished after the proper dates (The 
work should not be considered finished until such date as the Executive Engineer shall certify 
as the date on which the work is finished after necessary rectification of defects as pointed out 
by the Executive Engineer or his authorised agents, are fully complied with by the contractor 
to the Executive Engineer’s satisfaction). And further to ensure good progress during the 
execution of the work, the contractor shall be bound, in all cases in which the time allowed for 
any work exceeds one month, to complete one-fourth of the whole of the work before one 
fourth of the whole time allowed under the contract has elapsed, one half of the work, before 
the half of such time has elapsed, and three fourth of work before three fourths of such time 
has elapsed, in the event of the contractor failing to comply with the condition he shall be 
liable to pay as compensation an amount equal to one-third percent on the said estimated cost 
of the whole work for every day that the due quantity of work remains incomplete. Provided 

that the entire amount of compensation to be paid under the provision of this clause shall not 
exceed 10% (Ten Percent) of the estimated cost of the work as shown in the tender. 

 
(b) If there are possibilities of exceeding this compensation amount as mentioned in clause (a) 

10% of the estimated cost, or in any case in which under any clause or clauses of this 
contract, the contractor shall have rendered himself liable to pay compensation amounting to 
the whole of his security deposit in the hands of CMC (whether paid in the sum or deducted by 
instalments) the Executive Engineer on behalf of the CMC, Cuttack, shall have power to adopt 

any of the following courses, as he may deem best suited to the interest of the Government.  

i)  To rescind the contract (of which recession notice in writing to the contractor under the 
hand of the Executive Engineer shall be conclusive evidence) 20% of the value of the left 
over work will be realized from the contractor as penalty.  
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ii)  To employ labour paid by CMC and to supply materials to carry out the work, or any 
part of the work, debiting the contractor with the cost of the labour and the price of the 
materials (of the amount of which the cost and price certificate of the Executive Engineer 
shall be final and conclusive against the contractor) and crediting him with the value of 
the work done, in all respect in the same manner and at the same rates as if it had been 
carried out by the contractor under the terms of his contract; the certificate of the 
Executive Engineer as to the value of the work done shall be final and conclusive against 
the contractor.  

iii)  To measure up the work of the contractor and to take such part of the work of the 
contract, as shall be unexecuted out of his hands and to give it to another contractor to 
complete, in which case any expenses which may be incurred in excess of the sum 
which would have been paid to the original contractor if the whole work had been 
executed by him (of the amount of which excess the certificate in writing of the Executive 
Engineer shall be final and conclusive) shall be borne and paid by the original contractor 
and may be deducted from any money due to him by Government under the contract or 
otherwise or from his security deposit or the proceeds of sale thereof or a sufficient part 
thereof.  

In the event of any of the above courses being adopted by the Executive Engineer the 
contractor shall have no claim to compensation for any loss sustained by him by reason 
of his having purchased or procured any materials, or entered into any engagements, or 
made any advance on account of with a view to the execution of the work or the 
performance of the contract. And in case the contract shall be rescinded under the 
provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for 

any work there to for actually performed under this contract, unless and until the 
Executive Engineer shall have certified in writing the performance of such work and the 
value payable in-respect thereof and he shall only be entitled to be paid the value so 
Certified.  

 
3.16. Circumstances for Rescission of Contract: 

If the contractor shall become bankrupt or compound with or make any assignment for the 
benefit of his creditors or shall suspend or delay the performance of his part of the contract 
(except on account of cause mentioned in Clause 3.15 or in consequence of not having proper 
instructions for which the contractor shall have duly applied) the Executive Engineer may give 
to the contractor or his assignee or trustee as the case may be notice requiring the works to be 
proceeded with and in case of default on the part of the contractor for a period of seven days, it 
shall be lawful for the Executive Engineer to rescind the contract, if necessary, and to enter 
upon and take possession of the work and to employ any other person to carry on and 
complete the same and to authorise him or them to use the plant, materials and property of 
the contractor upon the works and the costs and the charge incurred in any way in carrying 
on and completing the said works are to be paid to the Executive Engineer by the contractor or 
may be set off by the Executive Engineer against any money due or to become due to 
contractor. If the assignee or trustee of the Contractor proceeds with the work, the conditions 
of this contract shall be binding upon the said assignee or trustee.  

 
3.17.  Payment Certificate. 

A Certificate of the Executive Engineer or an award of the refer hereinafter referred to as the 
case may be showing the final balance due or payable to the contractor is to be conclusive 
evidence of the works having been duly completed and that the contractor is entitled to receive 
payment of the final balance, but without prejudice to the liability of the contractor under the 
provisions of Clause-3.11. 

 

3.18. The Cuttack Municipal Corporation shall make payment of work in full or part thereof those 
shall have been certified, subject to availability of funds 

 
3.19. Price Variation / Escalation Clause: (Vide Works Deptt. Office Memorandum No.12606/W 

dt.24.12.2012) 
 Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, 

Steel, Bitumen, Pipes, POL & other material component in accordance with the following 
principles and procedures as per formula given below: 
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(a) (i) REIMBURSEMENT / RECOVERY DUE TO VARIATION IN PRICES OF MATERIALS 
OTHER THAN (STEEL, CEMENT, BITUMEN, PIPES & P.O.L) 

 
“If during the progress of the work the price of any materials (excluding the cost of steel, 
cement, bitumen & POL) incorporated in the work (not being materials supplied from the 
Engineer-in-charge’s store) in accordance with clause there of increases or decreases as a 
result of increase or decrease in the Average Wholesale Price Index (all commodities), and 
the Contractor thereupon necessarily and properly pays in respect of that materials 
incorporated in the work such increased or decreased price, then he shall be entitled to 
reimbursement or liable to refund, quarterly as the case may be, such an amount, as shall 
be equivalent to the plus or minus difference of 85% in between the Average Wholesale Price 
Index (all commodities) which is operating for the quarter under consideration and that 
operated for the quarter in which the bid was received (last date of receipt) as per the 
formula indicated below provided that the work has been carried out within the stipulated 
time or extension thereof as are not attributable to him. If penalty is levied for delayed 
completion of the work, the contractor shall not be eligible to get price escalation on the 
above materials on the value of works executed during the extended period. 

 

This clause will be applicable to the contracts where original stipulated period of 
completion is more than 18 months.  

 
In the situation where the period of completion is initially stipulated in the agreement as 
less than 18 (eighteen) months but subsequently the completion period has been validly 

extended on the ground that the delay in completion is not attributable to the contractor 
and in the result the total period including the extended period stands more than 18 
(eighteen) months or more, price escalation for other materials is admissible only for the 
remaining period excluding 18 (eighteen) months there from. 

 

Formula to calculate the increase or decrease in the price of material:- 
 

Price adjustment for increase or decrease in cost of materials other than cement, steel, 
bitumen, pipes and POL procured by the contractor shall be paid in accordance with the 
following formula: 

 
  Vm =  0.85  x Pm / 100 x R x (Mi-M0)/ M0 
    

Vm = Increase or decrease in the cost of work during the quarter under consideration 
due to changes in rates  of materials other than cement, steel, bitumen, pipes 
and POL. 

 
R = Value of work done during the quarter under consideration excluding the work 

executed under extra items if any at prevailing schedule of rate/ derived rates. 
  
Mo = The all India wholesale Price Index (all commodities) prevailed during the quarter 

of last date of receipt of bids (as published by the Economic Adviser to Govt. of 
India, Ministry of  Industry and Commerce, New Delhi). 

 
Mi = The all India wholesale price index (all commodities) for the quarter under 

consideration as published by Economic Adviser, Govt. of India, Ministry of  
Industry and Commerce, New Delhi. In respect of the justified period extended 

for completion of the work, the index prevailing at the time of stipulated date of 
completion or the prevailing index of the period under consideration, whichever 
is less, shall be considered.  

Pm = Percentage of material Component (other than cement, steel, bitumen, pipes and 
POL) of the work, as indicated in clause – (d) below.  

 
(A) (ii) REIMBURSEMENT / RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN 

PRICES OF PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN & PIPES NOT ISSUED 
BY DEPARTMENT) AFTER SUBMISSION OF TENDER.  

 
If after submission of the tender, the prices of steel, cement, bitumen and pipes (not 
being supplied by the Department) increases / decreases beyond the price (s) prevailing 
at the time of the last date for submission of tenders including extension for the work, 
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the contractor shall be eligible to get differential cost due to such hike on the value of 
works executed during the stipulated period and during the extended period when the 
reason of delay in completion of the work is not attributable to the contractor. If penalty 
is levied for delayed completion of the work, the contractor shall not be eligible to get 
price variation on the above materials on the value of works executed during the 
extended period.  
Reimbursement in case of differential cost due to increase in prices of cement, steel, 
bitumen and pipes are to be made by the Executive Engineer with prior approval of 
tender accepting authority subject to following conditions:  

 
1) Contractors have to submit the vouchers showing procurement of different materials 

from authorized dealers for the said work. 
2) Differential cost will be allowed only for the works which are progressed as per the 

approved work programme / revised work programme duly approved by the 
Engineer-in-charge. 

 
Recovery in case of decrease in prices of cement, steel, bitumen and pipes shall be 
made by concerned Executive Engineer from the Contractor immediately.  
 
The increase / decrease in prices of cement, steel, Bitumen and Pipes for 
reimbursement / recovery shall be determined as follows. 

 
 a)  Adjustment towards differential cost of cement 

 
Vc = (Ci-C0) / C0 x Actual quantity of cement utilised in the work during the quarter 
under consideration x base price of cement as prevailing on the last stipulated date of 
receipt of tender including extension, if any. 

 
Vc = Differential cost of cement i.e. amount of increase or decrease in rupees to be paid 
or recovered  
 
Ci = All India wholesale price index for cement for the quarter under consideration as 
published by Economic Adviser, Government of India, Ministry of Industry and 
Commerce, New Delhi.  
 
C0 = All India wholesale price index (as published by Economic Adviser, Government of 
India, Ministry of Industry and Commerce, New Delhi) for cement as prevailing on the 
last stipulated date of receipt of tender.  
 

b)  Adjustment towards differential cost of Steel 
 

Vs = (Si-S0) x Actual quantity of steel utilised in the work during the quarter under 
consideration  

 
Vs = Differential cost of steel i.e. amount of increase or decrease in rupees to be paid or 
recovered  
 
Si = Cost of the steel as prevailed during the period under consideration as fixed by Steel 
Authority of India.  
 

S0 = Base price of steel prevailing as on the last date of submission of tender including 
extension, if any.  

 
c)  Adjustment towards differential cost of Bitumen. 
 

Vb = (Bi-B0) x Actual quantity of Bitumen utilised in the work during the quarter under 
consideration  

 
Vb = Different cost of bitumen i.e. amount of increase or decrease in rupees to be paid or 
recovered  
 
Bi = Average Cost of Bitumen prevailed during the period under consideration as fixed by 
IOCL/ BPCL/HPCL.  
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B0 = Base price of Bitumen as prevailing on the last stipulated date of receipt of tender 
including extension, if any. 
 

d)  Adjustment towards differential cost of Pipes. 
 

Vp = 0.85 x Pp / 100 x R (Pi – P0) / P0 

 
Vp = Different cost of Pipe i.e. amount of increase or decrease in rupees to be paid or 
recovered during the quarter under consideration. 
 
Pp = Percentage of pipe component of the work as indicated in the Clause - (d) 
 
R = Value of work done during the quarter under consideration excluding the value of 
work executed under extra items, if any, at prevailing schedule of rates or derived rate.  
 
Pi = All India Wholesale Price Index for the period under consideration as published by 
Economic Advisor, Government of India, Ministry of Industry & Commerce, New Delhi 
for the type of pipe under consideration.  
 
Po = All India Wholesale Price Index (as published by Economic Advisor, Government of 
India, Ministry of Industry & Commerce, New Delhi) as on the last stipulated date of 
receipt of tender including extension, if any, for the type of pipe under consideration. 

(B)  REIMBURSEMENT / REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM 
WAGES BY GOVERNMENT.  

 
 If after submission of the tender, the wages of  labour increases or decreases as a direct 

result of the coming into force of any fresh law,  or statutory rule or order beyond the 
wages prevailing at the time of the last date of submission of tenders including 
extensions, the contractor shall be eligible to get escalation due to such hike on the 
value of works executed during the stipulated period and during the validly extended 
period when the delay in completion is not attributable to the contractor. If penalty is 
levied for delayed completion of the work, the contractor shall not be eligible to get 
escalation on labour on the value of works executed during the extended period.  

 
 The contractor shall within a reasonable time of his becoming aware of any alteration in 

the price of any such wages of labour, give notice thereof to the Engineer-in-Charge 
stating that the same is given pursuant to this condition together with all information 
relating thereto which he may be in a position to supply. Engineer-in-Charge may call 
books of account and other relevant documents from the contractor to satisfy himself 
about reasonability of increase in prices of wages and actual payment thereof. For this 
purpose, the labour component of the work executed during period under consideration 
shall be the percentage (as specified in table below) of the value of the work done during 
that period and the increase / decrease in labour shall be considered on the cost of 
minimum daily wages of any unskilled Labourer, fixed by the Government of Odisha 
under Minimum Wages Act.  

 

The compensation for escalation for labour shall be worked out as per the formula 
given below: 

 

  Vl = 0.85  x Pl /100) x R x (Li – Lo )/Lo 
Vl =  Increase or decrease in the cost of work during the quarter under consideration 

due to changes in rates of minimum wages.     
R = Value of work done during the quarter under consideration excluding the work 

executed under extra items if any at prevailing schedule of rate / derived rates. 
Lo = The Minimum Wages for labour as notified by State Government, as prevailing 

on the last stipulated date of receipt of tender including extension, if any.  
Li = The minimum wages for labour as notified by State Government & as prevailed 

on the last date of the quarter previous to the one under consideration. In 
respect of the justified period extended, the minimum wage prevailing on the last 
date of quarter previous to the quarter pertaining to stipulated date of 
completion or the minimum wage prevailing on the last date of the quarter 
previous to the one under consideration, whichever is less, shall be considered. 
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Pl = Percentage of labour component of the work, as indicated in the Clause (d). 
 

  (C) REIMBURSEMENT / REFUND DUE TO VARIATION IN PRICES OF P.O.L: 
Similarly, if during the progress of work, the Prices ofDiesel, Petrol, Oil & Lubricants 
increases or decreases as a result of the price fixed thereof by the Government of India 
and the contractor there upon necessarily and properly pays such increased or 
decreased price towards Diesel, Petrol, Oil & Lubricants used in the execution of the 
work, then he shall be entitled to reimbursement or liable to refund, quarterly, as the 
case may be such an amount as shall be  equivalent to the plus or minus difference of 
85% in between the price of P.O.L, which is operating for the quarter under 
consideration and that operated for the quarter of last date of receipt of bids as per the 
formula indicated below provided that the work has been carried out within the 
stipulated time or extension there of as are not attributable to him. If penalty is levied for 
delayed completion of the work, the contractor shall not be eligible to get price escalation 
on P.O.L on the value of works executed during the extended period.    

 

Formula to calculate the increase or decrease in the price of P.O.L:- 
 
Vf = 0.85 x Pf / 100 x R x (Fi – F0) / F0 

   
Vf = Increase or decrease in the cost of work during the quarter under consideration 

due to changes in rates for POL. 
Pf = Percentage of P.O.L component of the work, as indicated in Clause – (d)below. 

 
R = Value of work done during the quarter under consideration excluding the work 

executed under extra items if any at prevailing schedule of rate / derived rates. 
Fi = All India Wholesale Price Index for Fuel , Oil & Lubricant (High Speed Diesel) for 

the quarter under consideration as published by Economic Adviser, Government 
of India, Ministry of Industry & Commerce, New Delhi. In respect of the justified 
period extended, the rates prevailing at the time of stipulated date of completion 
or the prevailing rates of the period under consideration, whichever is less, shall 
be considered.  

F0 = All India Wholesale Price Index for Fuel, Oil & Lubricant (High Speed Diesel) as 
prevailing on the last stipulated date of receipt of tender including extension, if 
any.  

 
(D) The following percentages will govern the price adjustment for the entire contract for 

different types of works as applicable given in the following table.  
 

Percentage Table 

Sl. 
No. 

Category of works % Component (cost wise) 

Labour 
(Pl) 

P.O.L (Pf) Steel + Cement+ 
Bitumen+ other 

materials * 

1. R&B works (% 
of component) 

Road works 5 5 90 

Bridge works 25 5 70 

Building works 25 - 75 

2. Irrigation works 
(% of 

component) 

Structural work 20 5 75 

Earth, Canal & 

Embankment 
work 

25 10 65 

3. P.H. Work Structural work 25 5 70 

Pipeline work 5 - Pipe – 70% 
* other material -25% 

Sewer line 10 - Pipe – 70% 
* other material -20% 

*Note:  Further break up may be worked out considering the consumption of Cement, Steel, 
Bitumen and Pipe in the concerned works for the period under consideration.  

 
(E) APPLICATION OF ESCALATION CLAUSE:  
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(i) The contractor shall for the purpose of availing reimbursement / refund of differential 
cost of steel, bitumen, cement, pipe, POL and wages, keep such books of account and 
other documents as are necessary to show that the amount of increase claimed or 
reduction available and shall allow inspection of the same by a duly authorised 
representative of Government and further, shall at the request of the Engineer-in-
Charge, furnish documents to be verified in such a manner as the Engineer-in-Charge 
may require any document and information kept. The contractor shall within a 
reasonable time of 15 days of his becoming aware of any alteration in the price of such 
material, wages of labour and / or price of P.O.L give notice thereof to the Engineer-in-
Charge stating that the same is given pursuant to this condition alongwith information 
relating there to which he may be in a position to supply.  

 
(ii)  The compensation for escalation shall be worked out at quarterly intervals and shall be 

with respect to the cost of work done as per bills paid during the three calendar months 
of the said quarter. The first such payment shall be made at the end of three months 
after the month (excluding the month in which tender was accepted) and thereafter at 
three months interval. At the time of completion of the work, the last period for payment 
might become less than 3 months, depending on the actual date of completion.  

 
3.20.  If at any time after the commencement of the work the Governor of Odisha shall for any reason 

whatsoever not require the whole thereof as specified in the tender to be carried out the 
Engineer-in-charge shall give notice in writing of the fact to the contractor who shall have no 
claim to any payment or compensation whatsoever on account of any profit or advantage, which 

he might have derived from execution of the work in full but which he did not derive in 
consequence of the full amount of the work not having been carried out, neither shall he have 
any claim for compensation  by reason of any alterations having been made in the original 
specification, drawings, designs and instruction which shall involve any curtailment or increase 
of the work as originally contemplated. 

 
3.21.  Incentive for Early Completion:  

For availing incentive clause in any project which is completed before the stipulated date of 
completion, subject to other stipulations it is mandatory on the part of the concerned Executive 
Engineer to report the actual date of completion of the project as soon as possible through fax or 
e-Mail so that the report is received within 7 days of such completion to the City Engineer and 
Municipal Commissioner Cuttack Municipal Corporation. The incentive for timely completion 
should be on a graduated scale of 1 (one) percent to 5 (Five) percent of the contract value. 
Assessment of incentives may be worked out for earlier completion of work in all respect in the 
following scale.  

 
 Before 30% of contract period   = 5% of contract value 
 Before 20 to 30% of contract period  = 4% of contract value 
 Before 10 to 20% of contract period  = 3% of contract value 
 Before 5 to 10% of contract period   = 2% of contract value 
 Before 5% of contract period   = 1 % of contract value 
 

(As amended in Works Department letter No.5288/W dt.4.05.2016 to Para-3.5.5 (V) Note-III of 
OPWD Code. Vol.I) 

  
3.22. Defects Liability Period: 

The defect liability is 12 months from the date of formal taking over of the work by the 

Engineer-in-charge. 
 
3.23. Contractor Liable for Damage done & for Imperfection for 6 (six) months after Certificate: 

If the contractor or his work people or servants shall break, deface, injure or destroy any part of 
a building or structure in which they may be working or any building, road, fence, enclosure or 
grass land cultivated ground continue to the premises on which the work or any part of it is 
being executed or in any damage shall happen to the work while in progress from any cause 
whatsoever or any imperfection become apparent in it within six months from the date of the 
final certificate of its completion shall have been given by the Engineer-in-charge, as aforesaid, 
the contractor shall make the same good at his own expenses or in default the Engineer-in-
charge may cause the same to be made good by other workman and deduct the expenses of 
which the certificate of the Engineer-in-charge shall be final from any sums that may be then or 
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at any time thereafter may become due to the contractor or from his security or the proceeds of 
sale thereof or a sufficient portion thereof and the contractor shall be liable to pay of the 
expenses not so recovered by the Engineer-in-charge. 

 
 
3.24. Action where No Specification is mentioned: 

In the case of any class or items of works for which there is no such specification as mentioned 
in file, if such work shall be carried out in accordance with the detailed standard specification 
of Odisha, as followed by the State PWD and in the event of there being no specifications born 
in the said standard specification of Odisha for such items of work, then in such case the said 
item of work shall be carried out in all respects in accordance with the instructions and 
requirements of the Engineer-in-charge after obtaining approval from competent authority. 
 

3.25. Payment on Intermediate Certificate to be regarded as Advance and Bill to be submitted 
Monthly: 

 
A bill shall be submitted by the contractor each month on or before the date fixed by the 
Engineer-in-charge for all works executed in the previous month and the Engineer-in-charge 
and/or Assistant Engineer and/or Junior Engineer in immediate charge of the work shall take 
the requisite measurements for the purpose of having the same verified, and the claims for as 
admissible adjusted if possible before the expiry of ten days from the presentation of the bill.  If 
the contractor does not submit the bill within the time fixed as aforesaid, the Engineer-in-
charge and/or his Engineering subordinates shall measure up the said work in the presence of 

the contractor, whose counter signature to the measurement list will be sufficient warrant, and 
the Engineer-in-charge and/or Assistant Engineer and/or his Engineering subordinates shall 
prepare a bill from such list which shall be binding on the contractor in all respects.  Payment 
shall be made to the contractor in all respects. 
 
The Engineer-in-charge will deduct @ 5% (five percent) of the value of each running bill 
prepared and submitted by the contractor, if any, on account of works done, and such sum or 
sums to be held in deposit as a further security for the due performance of the condition of the 
contract provided always that the Executive Engineer may refuse to make such monthly 
payments if in his opinion, the progress of the work or the conduct of the contractor is not 
satisfactory or the contractor has in any other may done or neglect to do anything as to make it 
appear doubtful to the authority as to whether the works will be completed by the contractor in 
accordance with his contract, or has failed to comply with any instruction or order of 
Engineering personnel.  All such interim payments from time to time shall be regarded as 
payments by way of advance against the final payment only and not as payments of work 
actually done and completed and shall not preclude the requirement of bad, unsound and 
imperfect or unskilful work to be removed and taken away and for reconstructed or re-erected, 
or be considered as an admission of the due performance of the contract, of any part thereof in 
any respect, or accrual of any claim not shall it conclude, determine or affect in any way the 
powers of Engineer-in-charge and/or Assistant Engineer and/or the Junior Engineer under 
these condition or any of them as to the final settlement of adjustment of the accounts or 
otherwise or in any other way vary or affect this contract.  The contractor shall submit the final 
bill within one month of the date for completion of the work failing which the Engineer-in-
charge or his authorized representatives in the presence of the contractor shall prepare the final 
bill.  For recording final measurement of the work, the Engineer-in-charge or his authorized 
representative shall serve a notice upon the contractor stipulating therein the date fixed for 
recording such measurement.  If the contractor fails to attend the recording of final 

measurement by the Engineer-in-charge or his authorized representative on the date as 
stipulated, the Engineer-in-charge may at his discretion get the measurements recorded ex-
parte or fix up another date as per his own convenience.  Such measurements and the total 
amount payable to the contractor as certified by the Engineer-in-charge shall be final and 
binding on all parties. 

 
3.26. Black Listing: 

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code 
Vol.-II on rules for black listing of Contractors vide letter No.3365 Dt.01.03.2007 of 
Works Department, Odisha. As per said amendment a Contractor may be blacklisted. 
 
a)  Misbehavior/threatening of Departmental & supervisory officers during execution of 

work/tendering process.  
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b)  Involvement in any sort of tender fixing.  
c)  Constant non-achievement of milestones on insufficient and imaginary grounds and non-

adherence to quality specifications despite being pointed out.  
d)  Persistent and intentional violation of important conditions of contract.  
e)  Security consideration of the State i.e., any action that jeopardizes the security of the 

State. 
f)  Submission of false/ fabricated / forged documents for consideration of a tender. 
 
 

3.27. Before acceptance of tender, the successful bidder will be required to submit a work programme 
and milestone basing on the financial achievement so as to complete the work within the 
stipulated time and in case of failure on the part of the agency to achieve the milestone 
liquidated damaged will be imposed.   

(As included in Para 3.5.18 Note-VIII of OPWD Code Vol.I vide Works Department letter 
No.12366/W dt.18.11.2013). 
 

***
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SECTION-4 
 

SPECIAL CONDITIONS OF CONTRACT 
 
4.1. Changes in Constitution of Firm: 

In the case of tender by a partnership firm, any change in the constitution of the firm shall be 
forth with notified by the contractor to the Executive Engineer/ City Engineer/ Municipal 
Commissionerfor his information. In case of failure to notify the change in the constitution 
within 15 days, the Executive Engineer/ Superintending Engineer/ Engineer-in-Chief may by 
notice in writing, rescind the contract and the security deposit of the contractor shall thereupon 
stand forfeited and be absolutely at the disposal of the Governor of Odisha and the same 
consequence shall ensure as if the contract had been rescinded thereof and in addition the 
contractor shall not be entitled to recover or be paid for any work there for actually performed 
under the contract. 

 
4.2. Engineer’s Access to Work: 

The Executive Engineer is to have at all times access to the works, which are to be entirely under 
his control. He may require the contractor to dismiss any person in the contractor’s employee 
upon the works who may be incompetent or misconduct him-self and the contractor is forthwith 
to comply with such requirements. Other supervising officers shall have all time access to the 
works.  

 
4.3. Workmen Compensation Act VIII of 1923: 

The Governor of Odisha shall be entitled to recover in full from contractor any amount that the 
Governor of Odisha may be liable to pay under Workman’s Compensation Act VIII of 1923 to any 
workman employed in course of execution of any part of the work covered by this contract. 
 

4.4. Jurisdiction in the Event of Dispute: 
That for the purpose of jurisdiction in the event of dispute if any, the contract should be deemed 
to have been entered into within the CMC area and it is agreed that neither party to this 
agreement will be competent to bring a suit in regard to the matters covered by this contract at 
any place outside Cuttack. 

 
4.5. Lighting & Sanitary Arrangement: 

Lighting & Sanitary arrangement and supply of drinking water will be made by the Contractor at 
his own cost for his labour camp. 

 
4.6. Payment of TAXES: 

The Contractor shall bear Taxes such as,Income Tax, Royalties, Labour cess, Fair Weather 
Charges and Tollages where necessary &Government of Odisha shall not entertain any claim 
whatsoever in this respect. Statutory deduction of Taxes as applicable shall be done from each 
running bill. 

 
4.7. The Building & Other Construction Workers Welfare Cess Act 1996. 

In accordance with the provisions under the said Act 1% (One) of the approved agreement value 
will be deducted from the R/A Bill at the time of making payment to the contractor and such 
amount shall be remitted in favour of The Odisha Building & Other Construction Workers 
Welfare Board. 

 
4.8. Site Clearance: 

After the work is finished or completed, surplus materials and debris are to be removed by 
Contractor at his own cost and preliminary works such as vats, mixing platforms, level pillars, 
temporary sheds and go-downs etc. are to be dismantled and all such materials removed from 
site. The site involved in the construction activities should be cleared and dressed properly with 
outward slope away form the structure. After the work is completed in all respects as per the 

contract, the contractor shall vacate the site within three months from the date of completion & 
commissioning, by making good the damages if any. 

 
4.9. Works to be Carried Out: 

The work to be carried out under the contract shall include all materials, labour, tools and 
plants, equipment and transport which may be required in preparation of   and for in the full and 
entire execution and completion of the works. The description given in the schedule of 
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quantities/scope of work shall, unless otherwise stated, be held to include wastage on materials, 
carriage & cartage, carrying and return of empties, hoisting, setting, fitting and fixing in position 
and all other labours necessary in and for the full and entire execution and completion of the 
work as aforesaid in accordance with good practice and recognized principles.  

4.10. Sufficiency of Tender: 
The contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his tender for the works and of the rates and prices quoted in the schedule of 
quantities (DTCN Part-II Price Bid), which rates and prices shall, except as otherwise provided, 
cover all his obligations under the contract and all matters and things necessary for the proper 
completion and commissioning of the works. 

 
4.11. Rates: 

The Tenderer shall quote their offer on ‘Percentage Rate’ (excess or less) over the estimated 
cost in the Price Bid appended to the tender document for complete work in all respects.  
The offer shall be inclusive of cost of all materials, labour, T&P including inclusive of all duties 
levies, GST  of Central & State Govt. including works Contract tax the building and other 
construction workers welfare cess with surcharge, tollages, royalties, packing and forwarding, 
transportation, insurance, loading & unloading, storage, watch and ward, delivery of the 
materials to the site etc. and all other expenses incidental thereto for successful completion, 
testing & commissioning of the work. 
 

4.12. Transportation: 
The contractor shall be responsible for the transportation of all materials, tools and plant, 

equipment and machinery to the work site as may be required at site. 
 

4.13. Custody of the Materials: 
The contractor shall be responsible for safe custody of the materials at site and the Governor of 
Odisha will not be responsible for any loss or damage of the property at site. 

 
4.14. Construction Schedule: 

The contractor shall submit a detailed work schedule in the form of Bar Chart along with his 
tender indicating the detailed break-up of the job. This will include all operations from 
submission of design & drawing, procurement of materials, construction to final testing & 
commissioning at site to be indicated in detail with reference to the time period for each.  

 
The construction schedule as submitted by the contractor shall be revised by the Executive 
Engineer and approved with necessary modification if any after acceptance of the tender. 
However the Engineer-in-Charge shall reserve the right to modify the sequence of execution of 
different items/components/sub-items of the project as and when found necessary & in such 
cases it will be obligatory on the part of the successful bidder to abide by such changes in 
construction schedule/bar chart as per direction of EIC. No claim and/or condition should either 
be put forth in any manner by the successful bidder or shall be acceptable to the EIC. 
 

4.14  (a) Progress reports – submission by the contractor 
 

(1) The contractor shall submit monthly progress report of the work in a computerised form. 
The progress report shall contain the following, apart from whatever else may be 
required as specified: 

(i) Project information, giving the broad features of the contract. 
(ii) Introduction, giving a brief scope of the work under the contract, and the broad 

structural or other details. 
(iii) Construction schedule of the various components of the work through a bar chart for 

the next three quarters (or as may be specified), showing the milestones, targeted tasks 
and upto date progress. 

(iv) Progress chart of the various components of the work that are planned and achieved, for 
the month as well as cumulative upto the month, with reasons for deviations, if any, in a 
tabular format. 

(v) Plant and machinery statement, indicating those deployed in the work, and their 
working status. 

(vi) Man-power statement, indicating individually the names of all the staff deployed in the 
work, along with their designations.  
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(vii) Financial statement, indicating the broad details of all the running account payments 
received upto date, such as gross value of work done, advances taken, recoveries 
affected, amounts withheld, net payments, details of cheque payments received, etc.  

(viii) A statement showing the extra and substituted items submitted by the contractor, and 
the payments received against them, items pending for sanction /decision by the 
Department, broad details of the bank guarantees, indicating clearly their validity 
periods, broad details of the insurance policies taken by the contractor, if any, the 
advances received and adjusted.  

(ix) Progress photographs, in colour, of the various items/ components of the work done 
upto date, to indicate visually the actual progress of the work. 

(x) Quality assurance and quality control tests conducted during the month, with the 
results thereof. 

(2) The progress report submitted by the contractor shall be checked and certified by the 
Junior Engineer and the Assistant Engineer, and has to be reviewed by the Executive 
Engineer and the Superintending Engineer, over their dated signatures.  

 
(3) Work of unique importance and character irrespective of the value of the work, should 

have videography undertaken at various stages of construction right from the day of 
start of work to date of completion / occupation, covering all major events, inspections, 
visits by dignitaries, etc.  

 
4.15. Initial Security Deposit/ Cess: 

The tenderer whose tender is selected for acceptance shall have to deposit 2% (two percent) of 

the accepted tender amount as Initial Security Deposit (ISD) within 7 (seven) days of receipt of 
Letter of Acceptance (LoA) and sign the agreement in the prescribed form within 10 (ten) days of 
receipt of Letter of Acceptance after depositing the ISD. The ISD shall be deposited in shape of 
NSC / POTD / Post Office Savings Bank Account / KVP/ Deposit Receipt in Schedule Bank duly 
pledged in favour of the EXECUTIVE ENGINEER, CITY DIVISION-III, CMC, Cuttack. No tender 
shall be accepted unless required amount of security money is deposited.  
 
In addition to the ISD, 5% of the bill amount shall be deducted from each bill towards the 
security deposit. The initial security deposit after acceptance of tender with the subsequent 
deduction from the contractor’s bill shall form part of the security deposit equivalent to 7% of the 
contract value for the due fulfilment of the contract.  
The security deposit of the contractor shall be refunded only 12 (twelve) months after the date of 
completion of the work provided the final bill has been paid and defects if any rectified. 
 
If however there is inevitable delay in payment of final bill, the earnest money deposit and initial 
security deposit forming part of the security deposit may be refunded on orders of competent 
authority.  

ii) Cess @ 1% will be deducted from the bill of the contractor.  
 

4.16. Monitoring of the Project: 
Time is the essence of the contract. The execution of the project shall be closely monitored to 
ensure that quality; cost & time of the project are not compromised in any manner.   
The contractor shall submit monthly progress reports in a format as may be prescribed by the 
Engineer-in-charge. The monthly progress report shall be evaluated by the Executive Engineer 
vis-à-vis the approved Bar chart & PERT Chart and any deficiency observed thereto shall be 
communicated to the contractor. The contractor shall have to make up the deficiencies within 
the specific time period communicated to him by the Executive Engineer failing which the 
contractor shall be liable for action as per Clause -4.26 
 
In addition, the contractor shall submit monthly day-wise work program one month in advance 
to Executive Engineer for approval under intimation to the City Engineer, 
CMC&Commissioner, CMCto ensure speedy implementation of the work and effective 
monitoring at all levels. Failing to do so shall also invite action under Clause-4.26. 

 
4.17. Site Order Book: 

A site Order Book shall be issued to the contractor by the Engineer-in-charge or his 
representative. The contractor shall keep this Book always at site and any special order or 
instruction to be issued to the contractor shall be recorded in this Book by the Engineer-in-
charge or his representative. The contractor shall sign all orders and instructions as token of his 
knowledge about the same. The site Order Book shall be the property of the department but will 
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remain during the period of the progress of the work with the contractor. The safe custody of the 
site Order Book during this period shall be the responsibility of the contractor. After completion 
of the work, the Book shall be returned back by the contractor to the Engineer-in-charge, which 
will be enclosed in the final bill. 
  

4.18. Guarantee: 
Defect liability period is 12 (twelve) months from the date of final acceptance of the work 
conforming to provisions in scope of work. During this period, the contractor shall replace the 
defective materials if any or rectify the defects if any at his own cost as pointed out by the 
Engineer-in-charge to the satisfaction of the later. 
 

4.19. Land: 
The Department may provide land if available for construction of site office to the contractor on 
payment of usual rent. 
 

4.20. Unilateral Stoppage of Work: 

Unilateral stoppage of work by the contractor without prior written permission of the Engineer-
in-charge shall be considered as breach of contract and the Cuttack Municipal Corporation 
reserves the right to take such actions as it may be deemed fit. 

 
4.21. Resident Engineer: 

The contractor shall engage for this work competent, qualified and authorised resident Engineers 
and Assistants to the satisfaction of the Engineer-in-charge. The Resident Engineer shall 

represent the contractor in his absence in receiving directions from officers of the Department, 
which will be binding on the contractor. 
 

4.22. Force Majeure: 
Neither the contractor nor the Executive Engineer shall be considered in default in delayed 
performance of its obligation if such performance is prevented or delayed because of work to 
hostilities, revolution, civil commotion, epidemic, accident, fire, cyclone, flood, earthquake or 
because of any law and order proclamation, regulations or ordinance of the Government thereof 
or because of any act of God or for any cause beyond reasonable control of the party affected. 
Should one or both the parties be prevented from fulfilling their contractual obligations a state of 
force majeure lasting continuously for a period of 6 months, the two parties shall consult each 
other regarding the future execution of the contract for mutual settlement. 

 
4.23. Damages to Persons and Property: 

The contractor shall take every precaution not to damage or injure adjoining or other property of 
any persons. He shall indemnify and keep indemnified the employee against all claims for 
injuries or damages to any person or any such property (including surface or land or crops in 
site) which may arise out of or in consequence of any negligence or default on the representatives 
and against all claim, demands proceedings damages, costs, charges and expenses whatsoever in 
respect of or in relation thereto. The Department does not take any responsibility on this 
account. 

 
4.24. Attention to Urgent Works: 

If any urgent work in the opinion of Engineer-in-charge becomes necessary to be executed and 
the contractor is unable and unwilling at once to carry out, the Engineer-in-charge may by his 
own or through other agency carry it out, as he may consider necessary. All expenses incurred 
on it shall be recoverable from the contractor or be adjusted against any sum payable to him. 

 
4.25. Safety Devices: 

i)  Scaffolding: Suitable scaffolding shall be provided for workmen for all works that can not 
be safely done from the ground or solid construction except such short period of work as 
can be done safely from the ladders. When a ladder is used an extra labour shall be 
engaged for holding the ladder and if the ladder is used in carrying the materials, suitable 
foot holds and handholds shall be provided on the ladder. 
The Engineer-in-charge will have the right to inspect the scaffolding and centring etc. for 
the work and can reject partly or fully such structure if found defective in his opinion. 

ii)  Working Platforms: Working platforms, gangways and stairways shall be constructed such 
that they do not sag unduly or unequally. If the height of the platforms or gangway or 
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stairway is more than 3.25 meters above the ground or floor level, it shall be closely 
guarded, have adequate width and suitably fenced. 

iii)  Safe means of access: Safe means of access shall be provided to all working platform and 
other working places. 

iv)  Precaution against Electrical Equipment: Adequate precaution shall be taken to prevent 
danger from electrical equipment. Hand lamps shall be provided with Mesh guard, 
wherever required. 

v)  Preventing Public from Accident: No materials on any of the sites shall be so stacked or 
placed as to cause danger or inconvenience to any person or public. The contractor shall 
provide all necessary fencing and light to protect public from accident and shall be bound 
to bear expenses of defence or any suit action or other proceedings at law that may be 
brought by any persons for injury sustained owing to neglect of the above precaution and 
to pay any damages and cost which may be awarded in any such suit action or proceedings 
to any such person or which may with the consent of the contractor, be paid to compromise 
any claim by any such person. The contractor not to come cause blockage of traffic 
/disruption of the traffic. 

vi)  Demolition: Before any demolition work is commenced and also during process of work:  
a)  all roads and open areas adjacent to the work site shall either be closed or 

suitably protected,  
b)  no electric cable or apparatus which is liable to be a source of danger shall 

remain electrically charged,  
c)  all practical steps shall be taken to prevent danger to persons employed from the 

risk of fire, explosion or flooding,  

d)  no floor roof or other parts of the building shall be so over loaded with debris or 
materials as may render it unsafe. 

vii)  Personal safety equipment: All personal safety equipment shall be made adequately 
available by the contractor for use of persons employed at the site of work and maintained 
in a condition suitable for immediate use. The contractor shall take adequate steps to 
ensure proper use of the equipment by persons concerned. 

viii)  Precaution against fire: Suitable fire extinguishers, water and sand buckets shall be 
provided at the work site to tackle situations of fire.  

 
4.26. Rescission of Contract: 

Subject to other provisions contained in this clause the Executive Engineer of the Department 
may without prejudice to his any other rights or remedy against the contractor in respect of any 
delay, inferior workmanship, any claims for damages and/or any other provisions of this contract 
or otherwise, and whether the date of completion has or has not elapsed, recommend the 
accepting authority to rescind the contract in any of the following cases: 
i) If the contractor having  been given by the Executive Engineer a notice  in writing to 

rectify,  reconstruct or replace any defective work or that the work is being performed in an 
inefficient  or otherwise improper or un-workmen like manner shall omit to comply with the 
requirement of such notice for a period of seven days thereafter. 

ii) If the contractor being a company shall pass a resolution on the court shall make an order 
that the company shall be wound up or if a receiver or a manager on behalf of a creditor 
shall be appointed or if circumstances shall arise which entitle the court or the creditor to 
appoint a receiver or a manager or which entitle to court to make a winding up order.  

iii) If the contractor has, without reasonable cause, suspended the progress of the work with 
due diligence so that in the opinion of the Executive Engineer (which shall be final & 
binding) he will be unable to secure completion of the work by the date of completion and 
continues to do so after a notice in writing of seven days from the Executive Engineer. 

iv) If the contractor fails to comply with the provisions of Clause-4.15& other relevant clauses 
mentioned elsewhere in this DTCN.  

v) If the contractor fails to complete the work within the stipulated date or items of the work 
with individual date of completion, if any stipulated, on or before such date(s) of completion 
and does not complete them within the period specified in a notice given in  writing in that 
behalf by the Executive Engineer.  
When the contractor has made himself liable for action under any of the cases aforesaid,the 
accepting authorityshall have the powers to rescind the contract (of which rescission 
notice in writing to the contractor under the hand of Executive Engineer shall be conclusive 
evidence), 20% of the value of the left over workwill be realized from the contractor as 
Penalty 
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4.26.1. In case of rescission of contract  as per Clause-4.26 the contractor shall have no  claim to 
compensation  for any loss sustained by him by regions of having purchased or procured  
any materials or entered any engagement on account of or with a view to execute the work / 
performance of the contractor. 

 
4.27(a) Conditions for Reimbursement of Levy/Taxes if Levied after Receipt of Tenders: 

i) All tendered rates shall be inclusive of all taxes and levies payable under respect statutes. 
However, pursuant to the Constitution (46th Amendment) Act, 1982, if any further tax or 
levy is imposed by Statute, after the last stipulated date for the receipt of tender including 
extensions if any and the contractor thereupon necessarily and properly pays such 
taxes/levies the contractor shall be reimbursed the amount so paid, provided such 
payments, if any, is not, in the opinion of the Engineer-In-Charge (EIC) (whose decision 
shall be final and binding on the contractor) attributable to delay in execution of work 
within the control of the contractor. 

ii) The contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same by a 
duly authorised representative of the Department and/ or the Engineer-in-Charge and 
further shall furnish such other information/ document as the Engineer-in-Charge may 
require from time to time. 

iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or 
levy, pursuant to the Constitution (Forty Sixth Amendment) Act, 1982, give a written notice 
thereof to the Engineer-in-Charge that the same is given pursuant to this condition, 
together with all necessary information relating thereto. 

 
4.27(b) Other statutory Taxes such as I.T., etc, will be deducted at sources from the bills of the 

contractor and deposited with concerned authority. 
 
4.27(c) Royalty at the prevailing rate on minerals will be deducted from the bills of the contractor and 

deposited with concerned authority. 

 
4.28 Fair Wages Clause: 

(a) The contractor shall not employ for the purpose of this contract any person who is below 
the age of fourteen years and shall pay to each labourer for work done by such labourers 
fair wages. 

 
Explanation–“Fair Wage” means wages, whether for time or piece work prescribed by the 
State Public Works Department provided that where higher rates have been prescribed 
under the minimum wages Act 1948 wages at such higher rates should constitute fair 
wages. 

 
The Executive Engineer shall have the right to enquire into and decide any compliant 
alleging that the wages paid by the contractor to any labourer for the work done by such 
labourer is less than the wages as per sub-paragraph-I above. 

 
(b) The contractor shall, notwithstanding the provisions of any contract to contrary, cause 

to be paid a fair wage to labourers indirectly engaged on the work including any labour 
engaged by his sub-contractors in connection with the said work, as if, the labourers 
had been immediately employed by him. 

 
(c) In respect of all labour directly or indirectly employed in the works for the performance 

of the contractor’s part of this agreement, the contractor shall comply with or cause to 
be complied with all regulations made by Government in regard to payment of wages, 
wage period deductions from wages, recovery of wages not paid and deductions 
unauthorisedly made, maintenance of wage register, wage cards, publication of scale of 
wages and other terms of employment, inspection and submission of periodical returns 
and all other matters of a like nature. 

 
(d) The Executive Engineer or Sub-Divisional Officer concerned shall have the right to 

deduct, from the money due to the contractor, any such required or estimated to be 
required for making good the loss suffered by a worker or workers by reason of non-
fulfilment of the conditions of the contract for the benefit of the workers non-payment of 
wages or of deduction made from his or their wages, which are not justified by their 
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terms of the contract or non-observance of the regulations. Money so deducted should 
be transferred to the workers concerned. 

 
(e) Vis-à-vis, the Government of Odisha, the contractor shall be primarily liable for all 

payments to be made under and for the observance of the regulations aforesaid without 
prejudice to his right to claim indemnity from his sub-contractor. 

 
(f) The regulations aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be breach of this contract. 

Odisha PWD / Electricity Department Contractor’s Labour Regulations 
 

4.28.1. Short title – These regulations may be called “The Odisha Public Works Department / 
Electricity Department Contractor’s Regulations”. 

 
4.28.2. Definitions – In these Regulations, unless otherwise expressed or indicated the following words 

and expressions shall have the meaning here by assigned to them respectively, that is to say - 
 
i) “Labour” means a worker employed by a contractor of the Odisha Public Works 

Department / Electricity Department directly or indirectly through a sub-contractor or 
other person, or by an agent on his behalf. 

ii) “Fair Wages” means wages whether for time or piece work prescribed by the State Public 
Works Department provided that where higher rates have been prescribed under the 
minimum wages Act, 1948 wages at such higher rates should constitute fair wages. 

iii) “Contractor” shall include every person whether a sub-contractor or headman or agent 
employing labour on the work taken on contract. 

iv) “Wages” shall have the same meaning as defined in the payment of Wages Act and 
include time and piece rate wages, if any. 

 
4.28.3. Display of Notices regarding Wages, etc.: 

The contractor shall:– 

a) Before he commences his work on contract display and correctly maintain and continue 
to display and correctly maintain, in a clean and legible condition, in conspicuous 
places on the work, notices in English and in the local Indian language spoken by the 
majority of the workers, giving the rate of wage prescribed by the State Public Works 
Department / Electricity Department for the district in which the work is done. 

b) Send a copy of such notices to the Engineer-in-charge of the work. 

 
4.28.4. Payment of wages: 

(1)  Wages due to every worker shall be paid to him direct. 
(2)  All wages shall be paid in current coin or currency or in both 
 

4.28.5. Fixation of wage period: 

1) The contractor shall fix the wage period in respect of which the wages be payable. 

2) No wage period shall exceed one month. 

3) Wages of every workman employed on the contract shall be paid before the expiry of ten 
days, after the last day of the wage period in respect of which the wages are payable. 

4) When the employment of any worker is terminated by or on behalf of the contractor, the 
wages earned by him shall be paid before the expiry of the day succeeding the one on 
which his employment is terminated. 

5) All payments of wages shall be made on a working day. 

 
4.28.6. Wage book and wages cards, etc.: 

(1) The contractor shall maintain a wage book of each worker in such form as may be 
convenient, but the same shall include the following particulars- 
(a) Rate of daily or monthly wages. 
(b) Nature of work on which employed 
(c) Total number of days worked during each wage period 
(d) Total amount payable for the work during each wage period. 
(e) All deductions made from the wages with an indication in each case of the ground 

for which the deduction is made. 
(f) Wage actually paid for each wage period. 

 
(2) The contractor shall also maintain a wage card for each worker employed on the work. 
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(3) The Executive Engineer may grant an exemption form the maintenance of wage bond, 
wage cards to a contractor who, in his opinion – may not directly or indirectly employ 
more than 100 persons on the work. 

 
4.28.7 Fines and deduction which may be made from wages: 

(i)  The wages of a worker shall be paid to him without and deduction of any kind except the 
following -  
(a) Fines 
(b) Deductions for absence from duty, i.e., from the place of places whereby the 

terms of his employment he is required to work. The amount of deductions shall 
be in proportion to the period for which he was absence. 

(c) Deductions for damage to or loss of good expressly entrusted to the employed 
person for custody or for loss of money for which he is required to account 
where such damage or loss is directly attributable to his neglect or default. 

(d) Any other deductions which the Odisha Government may from time to time 
allow. 

 
(ii) No fines shall be imposed on a worker and no deduction for damage or loss shall be made 

from his wages until the worker has been given an opportunity of showing cause against 
such fines or deduction. 

(iii) The total amount of fines which may be imposed in any one wage period on a works shall 
not exceed an amount equal to five paise in a rupee of the wages payable to him in 
respect of that wage period. 

 

(iv) No fine imposed on any worker shall be recovered from him by instalments, or after the 
expiry of 60 days from the date on which it was imposed. 

 
4.28.8 Register of fines, etc.: 

(i) The contractor shall maintain a register of fines and of all deduction for damage or loss. 
Such register shall mention the reason for which fine was imposed or deduction for 
damage or loss was made. 

(ii) The contractor shall maintain a list in English and in the local Indian language, clearly 
defining acts and omissions for which penalty of fine can be imposed. It shall display 
such list and maintain it in a clean and legible condition in conspicuous places on the 
work. 

 

4.28.9. Preservation of register: 
The wage register, the wage cards and the register of fines, deduction required to be 
maintained under the regulations shall be preserved for 12 (twelve) monthsafter day of the 
last entry made in them. 
 

4.28.10. Powers of Labour Welfare Officers to make investigation or enquiry: 
The Labour Welfare Officers or any other persons authorized by the Government of Odisha 
on their behalf shall have power to make enquiries with a view to ascertaining and enforcing 
due and proper observance of the fair wage clauses and the provisions of these regulations. 
He shall investigate into any complaint regarding default made by the contractor, sub-
contractor in regard to such provisions. 
 

4.28.11. Report of Labour Welfare Officers: 
The Labour Welfare Officer or others authorized as aforesaid shall submit a report of the 
results of his investigation or enquiry to the Executive Engineer concerned, indicating the 
extent, if any, to which the default has been committed with a note that necessary 
deductions from the contractor bill be made and the wages and other dues be paid to the 
labourers concerned. 

 
4.28.12. Appeal against the decision of Labour Welfare Officer: 

Any persons aggrieved by the decision and recommendation of the Labour Welfare Officer or 
other person so authorized may appeal against such decision to the Labour Commissioner 
within 30 days from the date of decision forwarding simultaneously a copy of his appeal to 
the Executive Engineer concerned but subject to such appeal, the decision of the officer 
shall be final and binding upon the contractor. 

 

4.28.13. Inspection of register: 
The contractor shall also allow  inspection of the wage book and wage cards to any of his 
workers or to his agent at a convenient time and place after due notice is received, or to the 
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Labour Commissioner or any other person authorized by the Government of Odisha on his 
behalf. 

 
4.28.14. Submission of return: 

The contractor shall submit periodical returns as may be specified from time to time. 
 

4.28.15.  Amendments: 
The Government of Odisha may from time to time, add to or amend these regulations and on 
any question as to the application, interpretation of effect of these regulations, the decision 
of the Labour Commissioner or any other person authorized by the Government of Odisha in 
that behalf shall be final. 

The terms and conditions of the agreement have been read by Me/Us and I/We certify 
that I/We clearly understand them and agree to abide by them. 

 
      Contractor 
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AGREEMENT TO BE EXECUTED FOR CONSTRUCTION OF PAVER ROADS AS PER H 
& U.D DEPT. LETTER NO. 16907 DT 04-08-2023 

MEMORANDUM 
(To be filled in during signing of Agreement) 

Sl.No Name of Work :  

1 Estimated Cost 
 

: Rs.  

2 Name and Address of the Contractor/Selected Bidder 
 
 

:  

3 Accepted Tender Value/ Agreement Value 
 

: Rs……………. 

4 Earnest Money Deposit (EMD) vide of DTCN Section- 
 

: Rs……………. 

5 Initial Security Deposit (ISD) vide of DTCN Section- 
 

: Rs……………. 
 

6 APS Deposit vide St. 9 of DTCN Section 
 
 

: Rs……………. 
 

7 Percentage to be Deducted & Withheld from each 
Payment In- Voice after Correction, if any, by Cuttack 
Municipal Corporation (CMC) for Repair/ 
Replacement/ Maintenance of the Work during Defect 
Liability Period of 1095 Days (3Years) from the Date of 
Completion of the Original work vide contract 
Agreement form in this Section  
 

: @ 8 (eight) %+ 
2(two)% ISD 
 

8 Time allotted for completion of the work (from the date 
of written order to commence)  

: (            ) Months 

9 Date of Written Order to Commence/Stipulated Date 
 Of Commencement 

  

10 Stipulated Date of Completion 
 

  

 
This contract made on Dt................ between Cuttack Municipal Corporation 

(CMC), hereinafter called "the   employer" and 
……………………………………………………………………………………………………………………
…………………………………………………………… (name and address of the selected bidder, 
hereinafter called "the contractor”) . 
Whereas, the employer is desirous that the contractor shall execute; 
“…………………………………………………………………………………………………………………
…….)” (Cuttack Municipal Corporation ) vide Bid Reference  No.  Cuttack Municipal 
Corporation (CMC)/-----------------------/2023-24 Dt ---------- (hereinafter called “the work 
“, and the employer has accepted the bid of the contractor for execution and completion of 
such works and rectification of defects, if any at an acceptedtender / contract price of 
Rs…………………………………………………(Rupees……………………………………………………
. Only. 
Now, therefore, it is hereby agreed upon by Cuttack Municipal Corporation (CMC) and the 
contractor as follows: 
1. In this contract, words and expressions shall have the same meanings as are 
respectively assigned to those in this DTCN and the contract form as a whole. The DTCN 
and agreement shall be deemed to form and be read and construed as part of this 
contract with a view to maintaining the sanctity of this contract for successful execution 
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and completion of the work unless otherwise clarified/redefined at a later stage during the 
contract remains in force including the defect liability period. 
2. In consideration of the payments to be made by the employer, the contractor hereby 
covenants with the employer to execute and complete the work and rectify the defects 
therein, if any, in conformity with the provisions of this contract. 
3. The employer hereby covenants to pay the contractor in consideration of the execution 
and completion of the work and for rectification of defects, if any, wherein the contract 
price or such other sum, as may become payable under the provisions of the contract and 
in the manner prescribed under this contract. 
4. The following documents shall be deemed to form, read and construed in conjunction 
with other portions/clauses/conditions of this contract and DTCN. 
i. DTCN invited for the work including the Short Notice  
ii. Contractor's bid and negotiation correspondences, if any  
iii. Letter of Acceptance/Letter of Intent for the work (LOA/LOT) 
iv. Notice to proceed with the work (Work Order) to be issued by Cuttack Municipal 
Corporation (CMC) and subsequent instructions of Cuttack Municipal Corporation (CMC) 
to the selected bidder subject to confirmation of the same, if required, by Cuttack 
Municipal Corporation (CMC) through written notice(s) to the selected bidder. 
v. Contract/Agreement form at Schedule-'A' of this Section for Items, Quantities, Rates 
and Amounts of the work to be duly signed by employer (ULB) and the contractor. 
vi. Instruction/intimation of Cuttack Municipal Corporation (CMC) for execution of extra 
work(s)/item(s)/quantity(s) found essential for the work  and the corresponding rate(s) not 
covered in the agreement/DTCN Part-11 (Financial Bid) and also for 
curtailment/exclusion of any item(s) of the Financial Bid from execution. 
vii, Drawing, design, work programme or part thereof submitted by the contractor and 
duly approved by Cuttack Municipal Corporation (CMC) with or without modification. 
 viii. Letter/intimation/instruction (including physically and over telephone) of Cuttack 
Municipal Corporation (CMC) for repair/replacement/defect rectification, if any, with 
respect to modified quality(s)/specification(s) for such repair/replacement/defect 
rectification work and allowed time(s) to accomplish the same either during execution of 
the work or during the defect liability  period of 1095 days from the officially 
declared/notified/noted date of completion of the whole work including 
additional/curtailed items/quantities of the work as per direction of Cuttack Municipal 
Corporation (CMC). Cuttack Municipal Corporation (CMC) reserves the right to 
declare/note the date of completion of the original work and date of expiry of defect 
liability period which will be binding upon the contractor. 
In witness whereof, the aforesaid two parties have entered into this contract on the date 
mentioned above. 
Binding signature of employer signed by Executive Engineer for and on behalf of 
Commissioner, Cuttack Municipal Corporation - Employer) 
 
Binding signature of contractor signed by…………………………………………………………. 
(Authorized signatory in case of firm/company with applicable authorization 
letter/declaration attached to this contract) 
In the presence of 
(Witnesses) 

1. Name: 

Address: 
Tel.No:                                                                                                                             
Signature 
 

2. Name: 

3. Address: 



-53- 

 

CONTRACTOR  EXECUTIVE ENGINEER CD III 

4. Tel.No:                                                                                                                             

Signature  

 
 
Signature of the Contractor                                       Signature of Employer 
(Authorized Signatory with Seal)                         (Authorized Signatory with Seal.)  
 
 

Schedule-A 

(Cuttack Municipal Corporation) 
[c] Contract Agreement form for items, Quantities, Rate and Amounts of the work 
                                                     Form No. W. III 
                                                        (Rule 341) 
Name of the Work: 
 
Name of the Contractor: 
 
 

 I/We do hereby agree to execute the under mentioned descriptions of Items 
of the work in accordance with the conditions mentioned in this Agreement and in 
consideration of payment to be made by Cuttack Municipal Corporation (CMC) at 
the rate(s) specified in the following schedule for the quantity of work to be 
executed. Payment(s) for the item(s)/quantitie(s) of the work not mentioned here-
in-below, but found required for the work, and when executed/completed as per 
direction of Cuttack Municipal Corporation (CMC), shall be governed by DTCN. All 
the payments pertaining to the work shall be subject to successful (acceptable to 
Cuttack Municipal Corporation (CMC)) carrying out of the duties and 
responsibilities by the contractor till the expiry of defect liability period as 
declared/noted by Cuttack Municipal Corporation (CMC). Failure to abide by this 
condition shall be treated as a breach of contract and under such circumstance(s), 
Cuttack Municipal Corporation (CMC) shall have the right to take any action 
against the contractor as deemed fit including economic penalty and/or other 
punitive measures. 

 

 
SI. No. 

 

Description of 
the Items 

 
 

Quantity 
 

Rate 
 

Unit 
 

Amount 
 

      

      

      

      

      

 
Note: 
 

a. The work is to be executed with due diligence and in Integrated/synchronous 

manner. The materials to be used by the contractor are to be the best of quality, 

and in all cases, shall be subject to approval of Cuttack Municipal Corporation 

(CMC). Decision of Cuttack Municipal Corporation (CMC) regarding progress 

achieved and quality of the work done by the contractor shall be final. 
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b. The executed quantity of various items of the work shall be measured by 

Cuttack Municipal Corporation in appropriate / applicable manner and at 

different stage. But stage/sequence of payment(s) shall be the prerogative of 

Cuttack Municipal Corporation (CMC). Running account bill(s) shall not be 

preferred ordinarily. However, under exceptional circumstances or upon 

achievement of desired work progress by the contractor, Cuttack Municipal 

Corporation (CMC) may consider running account bill payment on written 

request of the contractor. The quantum of running account bill payment, unlike 

final bill payment, would in any case, shall be less than the corresponding 

proportionate value of work done and, shall be subject to the statutory 

deductions such as, income tax, service tax, labour  cess, royalty and any other 

charges as applicable and retentions such as for EOT, SD, etc. 

 
c.  Cuttack Municipal Corporation (CMC) may put an end to this agreement at any 

time in case of bad/defective and/or it may remove/replace the defective work 

and while doing so, the actual cost involved, if any, shall be realized from the 

contractor. No claim in this regard by the contractor shall be entertained. 

 
d. The conditions mentioned above are a few and indicative only. In addition to 

these, the contract shall also be governed by the details laid down in the 

documents listed at Sl. 1 to 4 of the above draft agreement form. 

 
 
 

Signature of the Contractor                                                           Signature of Employer 
(Authorized Signatory with Seal)                                  (Authorized Signatory with Seal) 
 
 

GENERAL CONDITIONS OF THE DTCN/CONTRACT 
1. Goods and Service Tax (GST) Clearance Certificate: Tenderers are required to 
submit self attested copies of valid GST Clearance Certificates along with their offers, 
failing which their offers will not be considered for evaluation. Failure to comply this 
instruction within the stipulated period shall render his/her/their tender incomplete 
and shall be rejected with other punitive action against the said defaulter bidder as 
deemed fit by Cuttack Municipal Corporation (CMC). 
2. Incomplete Tender(s) and Seeking Clarification(s): Tenders received in 
incomplete shape or found incomplete during evaluation of the bids, are liable for 
rejection. However, during evaluation if felt necessary by Cuttack Municipal 
Corporation (CMC) that, further clarification(s) is/are required on any document(s) 
submitted by any bidder(s), then Cuttack Municipal Corporation (CMC) may, at its 
sole discretion, resort to any procedure(s) deemed fit and by assigning reasonable 
time(s), as Cuttack Municipal Corporation (CMC) may decide just & proper for 
completion of the procedure(s). The result(s) of this /these time bound pursuit(s) shall 
have bearing(s) upon further evaluation/finalisation of the corresponding tender(s) of 
the bidder(s) or on the tender for the work. 
3. No Claim for Bidding /Cancellation of Tender, etc: No claim shall be entertained 
towards any expenses made by any bidder for submission of the tender in case of 
cancellation/rejection/acceptance/withdrawal of the tender. 
4. Understanding the DTCN Before Bidding: The contractor shall be deemed to have 
satisfied himself before tendering as to the correctness and sufficiency of his tender for 
the work and of the rates and prices quoted in the financial bid (DTCN Part-II), which 
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rates and prices shall, except as otherwise provided, cover all his obligations under the 
contract and all matters and things necessary for the proper completion and 
commissioning of the works. The tender amount accepted by Cuttack Municipal 
Corporation (CMC) with or without negotiation, as the case may be, shall remain firm 
until completion of the work. The tender(s) containing extraneous condition(s) are 
liable for rejection. 
5. Drawl of Agreement: If L 1 bidder does not turn up for agreement after finalization 
of the tender, then he shall be debarred from participation in bidding at least for three 
years in Cuttack Municipal Corporation (CMC) and action will be taken to blacklist the 
contractor. In that case, the L2 bidder, if fulfilling, other required criteria, would be 
called for drawing agreement for execution of the work subject to the condition that L2 
bidder negotiates his/her/their rate and terms and conditions at par with the rate 
quoted by the L1 bidder, otherwise the tender will be cancelled. 
6. Work Programme: The selected bidder shall submit construction schedule during 
signing of the agreement. The same shall be approved with necessary modification, if 
any, by Cuttack Municipal Corporation (CMC). However, Cuttack Municipal 
Corporation (CMC) shall reserve the right to modify the sequence of execution of 
different items/components/sub-items of the project as and when found necessary & 
in such cases it will be obligatory on the part of the selected bidder to abide by such 
changes in construction schedule/bar chart as per direction of Cuttack Municipal 
Corporation (CMC). No claim and/or condition should either be put forth in any 
manner by the selected bidder or shall be acceptable to the Cuttack Municipal 
Corporation (CMC) 
7. Urgent Work: Taking into consideration of the urgency of the work in the opinion of 
Cuttack Municipal Corporation, if the Executant is unable and unwilling to carry out 
the work, the Engineer-in-Charge may execute the work through MSG following the 
instruction given vide HUD-FUND-SCH-0003-2023 Letter no-15616/Dated 
05.08.2023. The ISD to be forfeited and the Contractor will be blacklisted. 
8. Change(s) in Name and Constitution of the Contractor: Any change(s) in the 
name/constitution of the contractor, shall be forthwith notified by the contractor to 
Cuttack Municipal Corporation (CMC) for information. In case of failure to notify the 
change(s) within 15 days, Cuttack Municipal Corporation (CMC) may, by notice in 
writing, rescind the contract and the security deposit of the contractor shall, 
thereupon, stand forfeited and be absolutely at the disposal of Cuttack Municipal 
Corporation (CMC) and, the same consequences shall be ensured as if the contract 
had been rescinded thereof and in addition the contractor shall not be entitled to 
recover or be paid for any work thereof actually performed under the contract. 
9. Contract not to Sub-let: The contractor shall not subcontract/sublet the work 
assigned to him. If the contractor shall assign or sublet any part or whole of this 
contract or attempt to do so, the contract shall be rescinded with forfeiture of the 
EMD, ISD and penalty will be imposed as may be decided by Cuttack Municipal 
Corporation (CMC). 
10. Payment/Deduction/Withhold/Retention of Duties, Levies, Taxes & Security 
Deposit: 
(i) The contractor shall bear all Taxes Duties, Levies, Central and State Taxes Cess, 
Entry Tax, Income Tax, Royalties, Fair Weather Charges and Tollages, as applicable, 
&Cuttack Municipal Corporation (CMC) shall not entertain any claim whatsoever in 
this respect other than admissible for payment as per rules and practices. Statutory 
withhold/deduction of taxes, SD, MSD as applicable, shall be done by Cuttack 
Municipal Corporation (CMC) from each running account bill of the contractor. 
ii. Notwithstanding anything contained in this DTCN, 8 % if each bill amount found 
payable to the contractor, as decided and corrected by Cuttack Municipal Corporation 
(CMC), shall be withheld by Cuttack Municipal Corporation (CMC) from each bill 
towards performance security. The EMD and ISD (as applicable) with the withheld 
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performance security amount(s) shall be treated as Security Deposit (SD) and retained 
by Cuttack Municipal Corporation (CMC) till such period for due fulfilment of the 
agreement conditions by the contractor vide Special Conditions of this DTCN. 
11. No Payment for Preparatory/Facilitating Works, etc: No payment shall be made 
by Cuttack Municipal Corporation (CMC) towards survey and preparatory/facilitating 
works/items such as; investigation, testing, commissioning, site cleaning and levelling 
precaution and safety gear, inspection, etc. After the work is finished, all surplus 
materials, preparatory/facilitating works such as; vat, cement mortar/concrete mixing 
platform, scaffolding, etc., should be removed from the sites and the sites should be 
made clean/free from unwanted/unnecessary (as decided by Cuttack Municipal 
Corporation (CMC)) objects/articles both biotic and abiotic in nature. The sites should 
be cleared and dressed properly with outward slopes away from the structure(s), if 
any. After the work is completed in all respects, the contractor shall vacate the site 
within a week from the date of completion & commissioning after making good the 
damages, if any. 
12. Custody of Materials: The contractor shall be responsible for safe custody of 
his/her/their materials at the work sites and Cuttack Municipal Corporation (CMC) 
will not be responsible for any loss or damage of the property at site. There should not 
be any conflict of interest or relaxation/exoneration of responsibility of the contractor 
as per this DTCN/Contract, on any account whatsoever, regarding the 
work(s)/material(s)/property, of Cuttack Municipal Corporation (CMC) or of, any other 
agency/organisation engaged/allowed by Cuttack Municipal Corporation (CMC), 
available/to be made available/going on/to be started, at or in connection with the 
works of three parks, failing which Name of the ULB) shall adopt any action deemed fit 
against the contractor with a view to continuing and complete the works. The portion 
or whole of the work executed by the contractor in connection with this contract shall 
remain in safe custody, watch & ward of the contractor till the same are handed over 
by the contractor to Cuttack Municipal Corporation (CMC) in required shape and 
manner or till, Cuttack Municipal Corporation (CMC) takes them over either 
unilaterally or as per this contract. Responsibility arising out of this safe custody, 
watch and ward till Cuttack Municipal Corporation (CMC) declares/assumes its right 
over the same, shall lie with the contractor. No claim in this regard by the contractor 
shall be acceptable by Cuttack Municipal Corporation (CMC). 
13. Supply of Materials: 
(1) The contractor shall at his own expenses provide all materials required for the 
work. The materials supplied by the contractor shall conform to relevant latest 
editions of BIS specifications and Codes of Practices or in their absence to other 
specifications as may be decided by Cuttack Municipal Corporation (CMC). The 
contractor shall furnish necessary certificate(s) In support of the quality of the 
materials as may be required by Cuttack Municipal Corporation (CMC). In the event of 
there. being no specifications born in the SORSs of Odisha for the Items required for 
the work, whether Included In the Financial Bld or not, such items of the work shall 
be carried out by the contractor In accordance with the Instructions and requirements 
of Cuttack Municipal Corporation (CMC). 
 
(ii) Cuttack Municipal Corporation (CMC) shall have absolute authority to test the 
quality of materials at any time through any reputed laboratory at the cost of 
contractor. The contractor shall not be eligible for any claim or compensation elther 
arising out of any delay in the work or due to any corrective measures required to be 
taken on account of and as a result of testing of materials. 
(iii) Cuttack Municipal Corporation (CMC) shall have the right for removal from the 
work sites, of all materials which, in its opinion, are not in accordance with the 
specifications and in case of default, Cuttack Municipal Corporation (CMC) shall be at 
liberty to sell such materials and/or to employ other persons to remove the same 
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without being answerable or accountable for any loss or damage that may happen or 
arise to such materials. 
14. Contractor to Provide and Facilitate Inspection, Safety Gear, etc: 
 (i) Scaffolding: Suitable scaffolding shall be provided for workmen for all works that 
cannot  be safely done from the ground or solid construction except such short period 
of work as can be done safely from the ladders. When a ladder is used an extra labour 
shall be engaged for holding the ladder and if the ladder is used in carrying the 
materials, suitable foot holds and handholds shall be provided on the ladder. 
 (ii) Inspection:Cuttack Municipal Corporation (CMC) will have the right to Inspect the 
scaffolding and centring etc. for the work and can reject partly or fully such structure 
if found defective in his opinion. 
(iii) Working Platforms: Working platforms, gangways and stairways shall be 
constructed such that they do not sag unduly or unequally. If the height of the 
platforms or gangway or stairway is more than 3.25 meters above the ground or floor 
level, it shall be closely guarded, have adequate width and suitably fenced.  
(iv) Safe Means of Access: Safe means of access shall be provided to all working 
platforms and other working places. 
(v) Precaution Against Electrical Equipment: Adequate precaution shall be taken to 
prevent danger from electrical equipment. Hand lamps shall be provided with Mesh 
guard, wherever required. 
(vi) Preventing Public from Accident: No materials on any of the sites shall be so 
stacked or placed as to cause danger or inconvenience to any person or public. The 
contractor shall provide all necessary fencing and light to protect the public from 
accident and shall be bound to bear expenses of defense or any sult action or other 
proceedings at law that may be brought by any persons for Injury sustained owing to 
neglect of the above precaution and to pay any damages and cost which may be 
awarded in any such suit action or preceedings to any such person or which may with 
the consent of the contractor, be paid to compromise any claim by any such person. 
The contractor not to come cause blockage of traffic /disruption of the traffic. 
(vil) Personal Safety Equipment: All personal safety equipment shall be made 
adequately available by the contractor for use of persons employed at the site of work 
and maintained in a condition suitable for immediate use. The contractor shall take 
adequate steps to ensure proper use of the equipment by persons concerned.  
(vi) Precaution Against Fire: Suitable fire extinguishers, water and sand buckets 
shall be provided at the work site to tackle situations of fire. 
(ix) Demolition: Before any demolition work is commenced and also during process of 
work;  
a) all roads and open areas adjacent to the work site shall either be closed or suitably 
protected, 
b) no electric cable or apparatus which is liable to be a source of danger shall remain 
electrically charged. 
C )all practical steps shall be taken to prevent danger to persons employed from the 
risk of fire, explosion or flooding, 
d) no floor roof or other parts of the building shall be over loaded with debris or 
materials which may render it unsafe. 
15. Fair Wages Clause: (a) The contractor shall not employ for the purpose of this 
contract any person who is below the age of fourteen years and shall pay to each 
labour for work done by such labourers fair wages. 
Explanation “Fair Wage" means wages, whether for time or piece work prescribed by 
the State Public Works Department provided that where higher rates have been 
prescribed under the minimum wages Act 1948 wages at such higher rates should 
constitute fair wages. Cuttack Municipal Corporation (CMC) shall have the right to 
enquire into and decide any complaint alleging that the wages paid by the contractor 
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to any labour for the work done by such labour is less than the wages described 
above.  
(b) Cuttack Municipal Corporation (CMC) shall have the right to enquire whether any 
labour employed by the contractor is below the age of fourteen years and to refuse to 
allow any labour below the age of fourteen years for engagement in this work by the 
contractor. 
 C. The contractor shall, notwithstanding the provisions of any contract to contrary, 
cause to be paid a fair wage to labourers indirectly engaged on the work including any 
labour engaged by his sub-contractors in connection with the said work, as if, the 
labourers had been immediately employed by him. 
d. In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor's part of this agreement, the contractor shall comply 
with or cause to be complied with all regulations made by Government In regard to 
payment of wages, wage period deductions from wages, recovery of wages not paid and 
deductions unauthorisedly made, maintenance of wage register, wage cards, 
publication of scale of wages and other terms of employment, inspection and 
submission of periodical returns and all other matters of a like nature. 
e. City Engineer/Executive Engineer, Cuttack Municipal Corporation (CMC) shall have 
the right to deduct, from the money due to the contractor, any such required or 
estimated to be required for making good the loss suffered by a worker or workers by 
reason of non-fulfilment of the conditions of the contract for the benefit of the workers 
non-payment of wages or of deduction made from his or their wages, which are not 
justified by their terms of the contract or non-observance of the regulations. Money so 
deducted should be transferred to the workers concerned. 
f. Vis-à-vis, Cuttack Municipal Corporation (CMC), the contractor shall be primarily 
liable for all payments to be made under and for the observance of the regulations 
aforesaid without prejudice to his right to claim indemnity from his sub- contractor. 
g. The regulations aforesaid shall be deemed to be a part of this contract and any 
breach thereof shall be breach of this contract. 
16. Contractor to Respond for Disengagement of Unruly Labour/Personnel : 
Cuttack Municipal Corporation are to have round the clock access to the work sites 
during execution and defect liability period. Cuttack Municipal Corporation (CMC) 
may require the contractor to remove dismiss any labour/representative(s) of person of 
the contractor's found to be incompetent or ill mannered/behaved or of doubtful 
background/integrity, etc., and the contractor shall comply with such requirements. 
17. Provision for Workman Compensation: Cuttack Municipal Corporation (CMC) 
shall not be held liable to pay any compensation to any workman under workman's 
compensation Act, 1923. The contractor shall have to pay the entire compensation as 
decided in any court of law for any injury/loss sustained by any workman during 
execution of the work. If, by order of any authority/court, Cuttack Municipal 
Corporation (CMC) pays any compensation to honour and abide the order, then the 
said amount(s) shall be recovered from the contractor. 
18. Contractor to IndemnifyCuttack Municipal Corporation (CMC): The contractor 
shall take every precaution not to damage or injure life and/or property of any 
person/organisation/entity in connection with this work. He shall indemnify and keep 
Cuttack Municipal Corporation (CMC) indemnified against all claims for injuries or 
damages to any person/property which may arise out of or in consequence of any 
negligence or fault of the selected bidder for this work and, for all the claims, 
demands, proceedings, damages, costs, charges and expenses whatsoever, in respect 
of or in relation thereto, the contractor shall be responsible. Cuttack Municipal 
Corporation (CMC) will not assume any responsibility on this account. 
19. Resident Engineer(s) and Assistant(s): The contractor shall engage for this work, 
qualified and experienced Resident Engineer(s) and Assistant(s) to the satisfaction of 
Cuttack Municipal Corporation (CMC). The Resident Engineer(s) shall represent the 
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contractor in his/her/their absence for receiving instructions of Cuttack Municipal 
Corporation (CMC) which will be binding on the contractor. 
20. Odisha PWD / Electricity Department Contractor Labour Regulations 
20.1 "Contractor" shall include every person whether a sub-contractor or headman or 
agent  employing labour on the work taken on contract. 
20.2 "Wages" shall have the same meaning as defined in the payment of Wages Act 
and include time and piece rate wages, if any. 
20.3 Display of Notices Regarding Wages, etc.: The contractor shall; 

a. Before he commences his work on contract display and correctly maintain and 
continue to display and correctly maintain, in a clean and legible condition, in 
conspicuous places on the work, notices in English and in the local Indian language 
spoken by the majority of the workers, giving the rate of wag prescribed by the State 
Public Works Department / Electricity Department for the district in which the work is 
done. 
b. Send a copy of such notices to the Engineer-in-charge of the work. 
20.4 Payment of Wages: 
(a) Wages due to every worker shall be paid to him direct.  
(b) All wages shall be paid in current coin or currency or in both  
20.5 Fixation of Wage Period: 
(a) The contractor shall fix the wage period in respect of which the wages be payable. No 
wage period shall exceed one month.  
(b) Wages of every workman employed on the contract shall be paid before, the expiry of 
ten days, after the last day of the wage period in  respect of which the wages are payable. 
(c) When the employment of any worker is terminated by or on behalf of the contractor, 
the wages earned by him shall be paid before the expiry of the day succeeding the one on 
which his employment is terminated. 
(d) All payments of wages shall be made on a working day 
20.6 Wage Book and Wage Cards, etc.: (1) The contractor shall maintain a wage book of 
each worker in such form as may be convenient, but the same shall include the following 
particulars- 
a. Rate of daily or monthly wages. 
 b. Nature of work on which employed 
c. Total number of days worked during each wage period 
d. Total amount payable for the work during each wage period. 
e. All deductions made from the wages with an indication in each case of the ground for 
which the deduction is made.  
f. Wage actually paid for each wage period. 
(2) The contractor shall also maintain a wage card for each worker employed on the work. 
( 3 )  City Engineer/Municipal Engineer, Cuttack Municipal Corporation (CMC) may grant 
an exemption form the maintenance of wage bond, wage cards to  contractor who, in his 
opinion - may not directly or indirectly employ more than 100 persons on the work. 
20.7 Fines and Deductions Which May be Made from Wages: 
 (1) The wages of a worker shall be paid to him without and deduction of any kind except 
the following –  
a. Fines  
b. Deductions for absence from duty, i.e., from the place of places whereby the terms of 
his employment he is required to work. The amount of deductions shall be in proportion 
to the period for which he was absence. 
c. Deductions for damage to or loss of good expressly entrusted to the employed person 
for custody or for loss of money for which he is required to account where such damage or 
loss is directly attributable to his neglect or default. 
d. Any other deductions which the Odisha Government may from time to time allow 
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(2) No fines shall be imposed on a worker and no deduction for damage or loss shall be 
made from his wages until the worker has been given an opportunity of showing cause 
against such fines or deduction. 
(3) The total amount of fines which may be imposed in any one wage period on a works 
shall not exceed an amount equal to five paise in a rupee of the wages payable to him in 
respect of that wage period. 
(4)No fine imposed on any worker shall be recovered from him by installments, or after the 
expiry of 60 days from the date on which it was imposed. 
20.8 Register of Fines, etc.: 
(a) The contractor shall maintain a register of fines and of all deduction for damage or 
loss. Such register shall mention the reason for which fine was imposed or deduction for 
damage or loss was made. 
(b) The contactor shall maintain a list in English and in the local Indian language, clearly 
defining acts and omissions for which penalty of fine can be imposed. It shall display such 
list and maintain it in a clean and legible condition in conspicuous places on the work. 
20.9 Preservation of Register: The wage register, the wage cards and the register of 
fines, deduction required to be maintained under the regulations shall be preserved for 12 
(twelve) months after day of the last entry made in them. 
20.10 Powers of Labour Welfare Officer(s) to Conduct Investigation or Enquiry: 
The Labour Welfare Officer(s) or any other person(s) authorized by the Government of 
Odisha on their behalf shall have power to make enquiries with a view to ascertaining and 
enforcing due and proper observance of the fair wage dauses and the provisions of these 
regulations. He shall investigate into any complaint regarding default made by the 
contractor, sub-contractor in regard to such provisions. 
20.11 Report of Labour Welfare Officer(s): The Labour Welfare Officer or others 
authorized as aforesaid shall submit a report of the results of his investigation or enquiry 
to City Engineer/Municipal Engineer, Cuttack Municipal Corporation (CMC) indicating 
the extent, if any, to which the default has been committed with a note that necessary 
deductions from the contractor bill be made and the wages and other dues be paid to the 
labourers concerned. 
20.12 Appeal Against the Decision of Labour Welfare Officer: Any persons aggrieved by 
the decision and recommendation of the Labour Welfare Officer or other person so 
authorized may appeal against such decision to the Labour Commissioner within 30 days 
from the date of decision forwarding simultaneously a copy of his appeal to City 
Engineer/Municipal Engineer, Cuttack Municipal Corporation (CMC) but subject to such 
appeal, the decision of the officer shall be final and binding upon the contractor. 
20.13 Inspection of Register: The contractor shall also allow inspection of the wage book 
and wage cards to the wage book and wage cards to any of his workers or to his agent at a 
convenient time and place after due notice is received, or to the Labour Commissioner or 
any other person authorized by the Government of Odisha on his behalf. 
20.14 Submission of Return: The contractor shall submit periodical returns as may be 
specified from time to time. 
20.15 Amendments: The Government of Odisha may from time to time, add to or amend 
these regulations and on any question as to the application, interpretation of effect of 
these regulations, the decision of the Labour Commissioner or any other person 
authorized by the Government of Odisha in that behalf shall be final. 
21. Unilateral Stoppage of Work Progress: Unilateral stoppage of work by the 
contractor, without prior written permission of Cuttack Municipal Corporation (CMC), 
shall be considered as breach of contract and Cuttack Municipal Corporation (CMC) 
reserves the right to take such actions as it may deem fit against the contractor. 
22. Rescission of Contract: Subject to other provisions contained in this DTCN or in the 
agreement, Cuttack Municipal Corporation (CMC) may, without prejudice to any other 
right or remedy available to the contractor in respect of any delay, inferior workmanship, 
any claims for damages and/or any other provisions of this contract or otherwise, and 
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whether the date of completion has or has not elapsed, rescind the contract in any of the 
following cases: 
i) If the contractor having been given by Cuttack Municipal Corporation (CMC) a notice in 
writing to rectify, reconstruct or replace any defective work or that the work is being 
performed in an inefficient or otherwise improper manner shall omit/fail to comply with 
the requirement of such notice for a period of seven days thereafter. 
ii) If the contractor being a company shall pass a resolution & the court shall make an 
order that the company shall be wound up or if a receiver or a manager on behalf of a 
creditor shall be appointed or if that circumstances  shall arise which may entitle the 
court or the creditor to appoint a receiver or a manager or which entitle the court to make 
a winding up order. 
iii) If the contractor has, without reasonable cause, suspended the progress of the work 
without due diligence so that in the opinion of City Engineer/Municipal Engineer (which 
shall be final & binding) he will be unable to secure completion of the work by the due 
date of completion and continues to do so after a notice in writing of seven days from City 
Engineer/Municipal Engineer, Cuttack Municipal Corporation (CMC).  
Iv) If the contractor falls to follow and comply with the relevant provisions this DTCN 
and/or agreement. 
v) If the contractor fails to complete the work within the stipulated date or items of the 
work with individual date of completion, if any stipulated, on or before such date(s) of 
completion and does not complete them within the stipulated period. 
When the contractor has made himself liable for action under any of the cases aforesaid, 
Cuttack Municipal Corporation (CMC) shall have the power to rescind the contract (of 
which rescission notice in writing to the contractor under the hand of City Engineer/ 
Executive Engineer / Municipal Engineer shall be conclusive evidence), 20% of the value 
of the left over work will be realized from the contractor as Penalty in addition to other 
punitive measures deemed fit by Cuttack Municipal Corporation (CMC) including 
debarring the contractor from participating. in Cuttack Municipal Corporation (CMC) 
tenders at least for 3 years, blocking his/her/their DSC in the e-procurement portal and 
recommending the corresponding license issue authority not to renew the license of the 
contractor 
In case of rescission of contract, the contractor shall have no daim for compensation for 
any loss sustained by him by reasons of having purchased or procured any materials or 
entered any engagement on account of or with a view to execute the work /performance of 
the contractor. 
23. Black Listing: A contract may be black listed as per the amendment made to 
Appendix XXXIV to OPWD Code Vol-II on rules for black listing of Contractors vide letter 
No.3365 Dt.01.03.2007 of Works Department, Odisha. As per said amendment a 
Contractor may be blacklisted. 
a) Misbehavior/threatening of Departmental & supervisory officers during execution of 
work/tendering process. 
b) Involvement in any sort of tender fixing. 
C) Constant non-achievement of milestones on insufficient and Imaginary grounds and 
non-adherence to quality specifications despite being pointed out. 
d) Persistent and intentional violation of important conditions of contract. 
E) Security consideration of the State i.e., any action that jeopardizes the security of the 
State. 
F ) Submission of false/ fabricated / forged documents for consideration of a tender. 

 In case a contractor is black listed, it will be widely published and intimated to all 
Departments of Government and also to Govt. of India Agencies working in the state. 
24. Force Majeure: Neither the contractor nor Cuttack Municipal Corporation (CMC) 
shall be considered in default in delayed performance of its obligation if such performance 
is prevented or delayed because of work to hostilities, revolution, civil commotion, 
epidemic, accident, fire, cyclone, flood, earthquake or because of any law and order 
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proclamation, regulations or ordinance of the Government thereof or because of any act of 
God or for any cause beyond reasonable control of the party affected. Should one or both 
the parties be prevented from fulfilling their contractual obligations due to the aforesaid a 
state of force majeure lasting continuously for a period of 6 months, the two parties may 
consult each other regarding the future execution of the contract  for mutual settlement.  
25. Jurisdiction for Legal Dispute: That for the purpose of jurisdiction in the event of 
dispute if any, the contract should be deemed to have been entered into within the State 
of Odisha and it is agreed that neither party to this agreement will be competent to bring 
a suit with regard to the matters covered by this contract at any place outside Odisha. 
SPECIAL CONDITIONS OF THE DTCN/CONTRACT 
1. The stipulated date of commencement of the work shall be the date on which the 
agreement is signed/executed/drawn between Cuttack Municipal Corporation (CMC)& the 
contractor. 
2. The contractor shall not be entitled to any compensation on account of delay in 
locating the sites by Cuttack Municipal Corporation (CMC) or due to any natural calamity 
or labour unrest or non-availability of labour, theft of materials or any kind of force 
majeure situation, etc. 
3. If the contractor could not achieve proportionate progress with respect to time, then 
Cuttack Municipal Corporation (CMC) shall have the right to take any action deemed fit 
against the contractor as per the agreement and/or OPWD Code including rescind of 
contract, levy of penalty, etc. In case of non-cooperation/deliberate delay either to start or 
expedite and complete the work/utterly or written defiance to achieve required quality 
and progress/unnecessary or uncalled for correspondence(s) embedded with 
condition(s)/instruction(s) not commensurate with the explicit condition(s) of the 
agreement by the contractor for the work, Cuttack Municipal Corporation (CMC) shall not 
only have the right to rescind the contract but also to execute either the whole or balance 
portion of the work through MSG following the instruction given vide HUD-FUND-SCH- 
0003-2023 Letter no-15616/Dated 05.08.2023 and the excess expenditure if any, for 
execution of the same, shall be recovered from the contractor resorting to the procedures 
deemed fit by Cuttack Municipal Corporation (CMC). The employer (Cuttack Municipal 
Corporation (CMC)) also reserves the right whether to respond or not to the 
correspondence(s)/queries of the contractor or any other organisation/entity regarding 
this work. And/or the conditions/Instructions associated with this work. 
4. The decision of Commissioner/Executive Engineer, Cuttack Municipal Corporation 
(CMC) regarding the reasons for delay, if any, in completion of the work shall be final and 
binding on the contractor. If the Commissioner/ Executive Engineer, Cuttack Municipal 
Corporation (CMC) is not satisfied regarding the genuineness of delay for progress and/or 
completion of the work, then he/she may impose penalty upon the contractor @0.05% per 
day of delay of the value of work lying unfinished beyond stipulated date of completion 
subject to a maximum 10% of the agreement amount/value of unfinished work. 
5. Cuttack Municipal Corporation (CMC) reserves the right, to make such increase or 
decrease in the quantities and/or items of the work which are considered necessary 
during the course of execution. Such increase or decrease shall be at the discretion of 
Cuttack Municipal Corporation (CMC)and in no case, shall invalidate the contract except 
the corresponding financial involvement admissible by/acceptable to Cuttack Municipal 
Corporation (CMC) 
6. Extra item and/or quantities of the work, if found essential for the project, shall be 
covered under supplementary agreement to be drawn between the contractor &Cuttack 
Municipal Corporation (CMC). The rate(s) for such item(s) and quantity(s) shall be the 
prevailing Govt. of Odisha Schedule of Rates (SOR) of PHEO & Works Deptt. or local 
market rate(s), as applicable for the items/components not covered under SOR subject to 
approval of City Engineer/Municipal Engineer, Cuttack Municipal Corporation (CMC) 
7. The contractor shall put his/her/their signature in the measurement book(s) and bill(s) 
(before payment) as a token of acceptance of the quantities, specifications, rates  and 
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amounts of the bill (s) and no further claim in this regard shall be entertained by Cuttack 
Municipal Corporation. 
8. Defect liability period must cover concurrent three years. Maintenance period of the 
constructed roads to ensure qualitative work & good condition of road for at least 3 years 
period. In addition to that 10% Security deposit (2 % towards initial security deposit at 
the time of signing of the agreement + 8 % Security Deposit(SD) to be deducted from 
running or final bill amount to cover the maintenance period of the work), which shall be 
released to the Executing Agency 2% at the end of 1st year after completion of the work, 
@3% at the end of 2nd year after completion of the work and @5% at the end of 3rd year 
after completion of the work. In case, the Executing Agency fails to maintain the road 
properly during the above mentioned three years period, the ULB shall incur expenditure 
and maintain the road at the cost and risk of the Executing Agency and the entire 
expenditure so incurred by the ULB shall be recovered from the security deposit available 
with the ULB, apart from blacklisting of the contractor. 
9. The timeline(s) for the nature of work(s) to be executed by shall be communicated by 
Cuttack Municipal Corporation (CMC) through whatsapp /physically/e-mail/letter by 
post and contractor has to abide by the same failing which it will be treated as a breach of 
contract and hence, Cuttack Municipal Corporation  will be at liberty to take any action 
deemed fit against the contractor including levy of economic penalty and/or other 
punitive measures such as; debar from participating in Cuttack Municipal Corporation 
(CMC) tenders, blocking of DSC of the contractor, etc.  
10. The APS (if any) submitted by the contractor shall be refunded within two months 
from the date of satisfactory completion of the original work. 
11. No interest will be paid by Cuttack Municipal Corporation (CMC)on the EMD 
furnished by any bidder, on the EMD and ISD of the contractor and on the amount(s) to 
be retained/withheld/deducted by Cuttack Municipal Corporation (CMC) from the bill 
amount(s) of the contractor or upon delay in release of payment(s) or release of deposit(s) 
of the bidder(s)/contractor. 

No claim in this regard in any manner by the contractor or any 
organisation/entity shall be entertained/accepted by Cuttack Municipal 
Corporation (CMC). 
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SECTION – 05 
 

SCOPE OF WORK 
GENERAL 
The intent of this Section is to specify the work items to be covered on Percentage Rate Bids in 
conformity with the technical specifications as enumerated in the subsequent clauses for the work “As 

per NIT”. 
 

5.1. Location: 
Town : Cuttack 

District : Cuttack 

State : Odisha 

5.2 Intent of this Section 

The intent of this section is to cover “As per NIT”as per the required specification mentioned in 

theBill of Quantity all complete in connection with the work . 
 

The provisions under this section shall be read in conjunction with the Conditions of Contract 
(Section-03), Special Condition of Contract (Section-04) of this DTCN and other documents 
issued by Cuttack Municipal Corporation, which shall also form a part of the Contract. 
 

5.3 Scope of Work 
The scope of work shall cover all the items on ‘Percentage Rate Basis’ in conformity with the 
technical specifications as enumerated in the BOQ and subsequent clauses in connection with 
the work as described in the NIT 

 

The above scope of works is not exhaustive but gives only an idea about the type of work 
involved. Any other items/works, which have not been specifically mentioned but required for 
completeness and soundness of the systems, shall be automatically covered within the scope of 
work & no extra claim shall be entertained due to such coverage. 
 

5.4. Site Visit: 
The tenderer shall inspect the site at his own cost and shall satisfy himself with regard to the 
nature and extent of the work involved, the actual site conditions, existing facilities & shall 
collect any other information which may be required before submitting the tender. Any claim 
afterwards by the tenderer shall not be entertained on account of the ignorance of the site 

conditions. 
 

5.5. Format Language and Units: 
The language of all documents shall be in English. Units of measurement in the documents, on 
the drawings, and the submissions shall be in S.I/ Metric Units. 

 

5.6. Quality of Material and Workmanship: 
All the materials supplied by the contractor shall be best of their respective kinds and shall 
comply with latest revisions of Indian Standards/International Standards/ Water Supply & 
Public Health regulations stipulated by Govt. of India, AWWA, State Pollution Control & 
Prevention Board, Indian Electricity Rules and other statutory requirements of Govt. of India and 
Govt. of Orissa. 
 

The contractor shall be responsible for the quality of materials supplied by him and 
workmanship. The contractor shall guarantee the satisfactory functioning & performance of 
entire laid rising main from intake well to water treatment plant. If any modification/ 
replacement is necessitated during trial-run and guarantee period, the same shall be carried out 
immediately free of cost. 

 

5.7. Construction & Erection Facilities:  
Water, power, accommodation and storage of materials for construction, erection and fabrication 
at site shall be arranged by the contractor at his own cost. The power supply & consumption 
during the construction stage shall be the responsibility of the contractor & no extra payment 
shall be made on account of this.  
 

5.8. Inspection & Testing:  
For all materials, the contractor shall furnish Manufacturer’s test certificate with each 
consignment. At site, Testing and inspection shall be carried out as per Indian 
standards/International Standards in presence of Engineer-in-Charge, contractor and 
manufacturer. 
 



-65- 

 

CONTRACTOR  EXECUTIVE ENGINEER CD III 

Inspection by the Engineer-in-charge of the Department shall not relieve the contractor of his 
liability for rectifying the defects which may subsequently appear or be detected during testing 
and commissioning or subsequent operation. After rectification of the defects or replacement, the 
equipments shall be re-tested to the satisfaction of the Department. 

 

All equipments, labour, tools & tackles, instruments and other facilities for testing shall be 
provided by the contractor. He shall also maintain records of all the tests and furnish copies of 
the same to the Department. 

 

Whenever untested materials are used, written permission from the Engineer-in-Charge shall be 
obtained. Manufacturer’s test certificates shall be furnished by the contractor for such 
equipments and materials used.  

 

The Department reserves the right to test any material at any of the reputed laboratories if 
necessity arises & the cost of such test(s) shall be borne by the contractor & rejected materials 
shall have to be replaced by the contractor by approved material at his cost. 
 

5.9. Completion Schedule: 
The time is the essence of this contract. The entire job is to be completed within a time frame as 
mentioned in the NIT from the date of issue of work order by the Executive EngineerCMC, 
Cuttack. The tenderer shall submit a Bar Chart indicating starting and completion dates of each 
activity such as submission of designs  & drawings, site mobilisation, procurement of materials 
and equipments, transportation, execution, assembly/ erection, testing, trial running and 
commissioning without which the tender shall be liable for rejection. 
On approval, the Bar Chart shall form a part of the contract as detailed in the DTCN. The 
successful tenderer shall submit PERT Net work based on above Bar Chart for monitoring of the 
project as per relevant clause of “Conditions of Contract/Special Condition of Contract”.  
 

5.10. Schedule of Tender for Submission: 
The tenderer shall submit the following details in addition to other documents as indicated 
elsewhere in this DTCN along with the ‘General & Techno-commercial Bid’ of his tender 
document without which his ‘tender’ shall not be considered further for appraisal. 

i) Detailed specifications with codes/standards of all the materials/ Equipments / 
construction work etc, with makes & their source of supply and testing codes including 
manufacturer’s catalogue. 

 

ii) Delivery period with Bar Chart for the complete scheme. 
 

iii) Equipments, tools & tackles (with their capacities) proposed to be mobilised to the site. 
 

iv) Personnel & staff proposed to be deployed at site. 
 

v) Past experience of the Tenderer with respect to eligibility criteria.  A list of similar jobs 
designed & executed by the tenderer with their capacity, year of commencement & 
installation, value of work and full addresses of their client. 

 

vi) Brief details of the tenderer, technical personnel/ executive Employed with the tenderer, 

their qualifications & experience, Organisation chart. 
 

5.11 Payment Criteria 
Since the contract is on percentage rate basis, running bills shall be prepared as per the actual 

quantities of item of works executed at the accepted offered rates. 90% of such bill amount or 

value of works shall be paid against each running bill after statutory deductions as per clause 

4.6 & 4.7 of special conditions of contract and clause 23.6 of Instructions to bidders while the 

balance 10 % shall be paid after final measurement testing and commissioning. 
****  

 Witness        Contractor 
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SECTION – 6 
 

TECHNICAL SPECIFICATIONS  

 

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 

 

 Materials of following specification are to be used in work. The Tenderer are expected to 
possess and be well conversant with the following IS standard and code of practice. 

 

1. Cement Will be as per I.S. 269/455 (However the grade of cement to be 
selected by the Engineer-in-Charge of work and complex cube 
test before commencement of work in each batch).The Cement of 
the companies having their own manufacturing units in the 
State of Odisha is to be used in all works.  

2. Steel i. I.S. 432 (Plain) and 1786 (Tor) 
ii. All Reinforcement Steel and structural steel shall be 

procured and used as per specifications mentioned in 
BIS’s documents- IS: 1786 and IS: 2062 respectively. 
Independent tests shall be conducted, wherever required, 
to ensure that the materials procured conform to the 
specifications.  

iii. This steel shall be procured only from those firms, which 
are established, reliable, indigenous & primary 
producers of steel, having Integrated Steel Plants (ISP), 
using iron ore as the basic raw material as per Ministry 
of Steel’s guidelines.  

iv. No re-rolled steel shall be permitted in works. All other 
specifications and guidelines of MORTH shall be 
complied.  

v. All reinforcement steel and structural steel shall be 
procured from primary producers of steel - SAIL/ RINL/ 
TATA/ JINDAL STEEL/ SHYAM STEEL.  

vi. In case of exigency, other brands (primary producers) of 
steel may be used with proper justification and prior 
approval of competent authority satisfying the tests as 
required by BIS code.  

3. Vibrator I.S. 7246 

4. Aggregate I.S. 383, I.S. 515 

5. Water for mixing and 
curing 

Shall be clean, free from injurious amount of oil, salt, acid, 
vegetable materials and other substances and harmful to 
concrete in conformity to I.S. 456 and I.S. 3025. 

6. Sand / Fine Aggregate I.S. 2116, 383 

7. Binding wire I.S. 280 (galvanised minimum 1 mm) 

8. Rain water pipe I.S. 2527 

9. Construction joints I.S. 3414 

10. Steel Window Frame I.S. 1038/83 

11. Steel Door Frame I.S. 4351/75 

12. Fitting & Fixtures for Conforming to I.S. 7452/82 strictly conform to I.S. specification 
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journey works and as per direction of Engineer-in-Charge. 

 

Note : For road work (Approach Road) specification as per road and bridges (latest edition) 
published by I.R.C & M.O.S.T. shall be followed. In case of any doubt and absence of 
provision, regarding specification I.S. shall be referred (Indian standard). 

 

ITEM OF WORK 

 

1. Concrete shall be with conformity to I.S.456. 

2. Foundation shall be with conformity to I.S.1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S.1597 (Part-I) 

4. C.R. Masonry shall be with conformity to I.S.1597. 

5. Brick masonry shall be with conformity to I.S.2212. 

6. Cement plastering shall be with conformity to I.S.9103 & 6925. 

7. Mortar shall be with conformity to I.S.2250 

8. White and colour washing shall be with conformity to I.S.6278. 

9. CC in foundation shall be with conformity to I.S.2571. 

10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part – II) 

11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I & Part – II) 

12. DPC shall be with conformity to I.S.3067 

13. Tarfelt treatment shall be with conformity to I.S.1346 

14. Mosaic flooring with conformity to I.S.2114 

Steel painting shall be with conformity to I.S.1477 (Part – I & Part – II) I.S.1661 

TECHNICAL SPECIFICATION OF  ELECTRIFICATION INSTALLATION WORKS 

 The details of internal wiring, the position of fittings, fans, switches and plug sockets 
etc. are indicated in the layout drawings. The position of light fittings, fans, switchboards etc. 
indicated n these drawings are only for the guidance of the supplier and the actual position of 
these shall be mutually decided between the supplier and the purchaser. The supplier shall 
submit the purchaser of his consideration and approval all runs of wiring and the exact 
position of all the points and the switch boxes first marked on the points buildings. 

 All internal wiring shall be done in conformity to the latest Indian standard 
specification/Rules, code of practice adopted by CPWD and other standard practices prevalent 
in the part of the country. For the purpose of the specification the terminology used shall be as 
defined in IS:732 and IS:1356 ofr the definition of points wiring. The installation shall be 
carried out in conformity to all requirements of IE Act,1910 and IE Rules 1956. 

a) Ceiling rose in (in case of ceiling and exhaust fan). 

b) Ceiling rose or connector ( in case of pendants except stiff pendant points) 

c) Bank plate (in case of stiff pendant). 

d) Socket outlet (in case of socket outlet points) 

e) Lamps holder (in case of wall Bracket, batten holder bulk head fitting and similar other 
fittings) 

f) Call bell / buzzer (in case words ‘via’ the switch shall be read ‘via’ the ceiling rose / 
socket outlet for bell push, where no ceiling rose / socket outlet its provided. 

The following shall be deemed to be included in the point wiring 

a) Switch and ceiling rose are required 

b) In case of wall brackets, bulk head fittings, cables as required up to the lamp holders] 

c) Bushed conduit for porcelain tubing where cables pass through walls. 

d) All wood or metal blocks, boards and boxes, R.J. Boxes sunks or surface type including 
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those required for fan regulator but excluding those under the distribution board and 
main control switch. 

e) Earth wire from 3 pin socket point to the common earth including connection to the 
earth dolley. 

f) Earth wire of 18SWG/H.D.B.C. wire for loop earthing of the fixture 

g) All fixing accessories such as clips, nails, screw, plug, rawl plug, wooden plug, round 
blocks etc. as required 

h) Joint for junction boxes and connecting the same as required 

i) Connections to ceiling rose or connection socket outlet, lamp holders, switch , fan 
regulators etc 

The point wiring in case of fan and light points shall mean the distance between the 
control switch and ceiling rose, connect or back plate, socket outlet or lamp holder depending 
upon the fittings measured along the runs of wiring irrespective of the number of wires in run. 
In the case of socket outlet points, the length shall mean the distance between the socket 
outlet and the tapping point of live wire on the nearest switchboard or junction box, as the 
case may be. 

 In the case of exclusive socket outlet circuits wired on ‘Joint Box’ system of wiring, any 
junction provided for extending the wiring beyond the point referred to, shall be treated as the 
nearest tapping point. In case of call bell / buzzer points the length shall mean the distance 
between the call bell and the ceiling rose / socket outlet or the bell push (when the ceiling rose 
/ socket outlet is not used). 

 Sub main shall include the earth wire of adequate size main distribution Board up to 
sub distribution board B.B. such wiring has been classified on the basis of length. For the 
internal lighting, either surface conduct wiring system or recessed conduit or batten wiring 
system shall be provided as specific in the bill of quantities and working drawings. 

Conduit wiring 

 For recessed conduit wiring system the conduit shall be placed in the ceiling / columns 
etc. before the casting of the slab or column. The conduit pipes shall be properly positioned 
and fixed so that it will not be displaced at the time of concreting. The junction boxes provided 
shall be so arranged that its cover will be flushed with the finished surface of the ceiling or 
column. 

 For placing the conduits in the walls, chases of ample dimension shall be made neatly 
to fix the conduit in a desired manner. The conduit pipe shall be fixed by means of staple or 
saddles not more than 600mm apart. Fixing of standard bends or elbows shall be avoided and 
all curves maintained by bending the conduit itself with a long radius will permit easy drawing 
of the conductors. Suitable inspection boxes shall be provided to permit periodical inspection 
and removal or replacement of wires if necessary. There shall be mounted flush with the wall 
with holes in the cover of the box. 

 The switch or regulator box shall be made of metal on all sides except on the front 
where backlight sheet or Perspex cover painted to match the colours of the wall shall be used I 
case of surface wiring system. For recessed wiring system, these boxes shall be made flush 
with the conduit of each conduit or section shall be completed before conductors are drawn in. 
The entire system of conduit after installation shall be tested or mechanical strength and 
electrical continuity throughout the earthing of the entire installation shall be carried out in 
accordance with I.E. Rules and standards. 

 The number of wires drawn in the conduits shall not exceed the numbers those 
specified in Indian standard specification No.732. 

Main and Sub distribution Boards: 

 The position of main boards for lighting and sub distribution board for different 
buildings are approximate and the exact location shall be given to the successful tenderer at 
the time of installation. 

 The scope of this specification includes installation of the panel boards and 
distribution boards and making necessary connections. The installation of the boards shall be 
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done strictly in accordance with the details supplied with the specifications; the instructions 
supplied by the switchgear manufacturer, Indian standard specifications and H.E. rules. 

 The supplier shall submit the details of installations to the purchaser for his 
consideration and approval, prior to installation. 

 When the switchboards are wall / column mounted top, they shall, be mounted on a 
suitable angle iron framework. All the metal supports etc. shall be protected against corrosion. 
The mounting height for such switchboards shall be such that it can be conveniently operated. 

Earthing 

 Earthing shall generally be carried out in accordance with the requirements of Indian 
Eletricity Rules and the relevant rules and regulations of electrical supply authorities. The 
complete earthing work for the installation covered by this specifications shall also be provided 
taking into account Indian Standard Specification No.IS:732 and IS:3043. The earthing system 
adopted shall also have adequate mechanical strength. 

 The work shall include earthing o non current carrying metallic parts of all the 
equipment, light fittings, conduit pipes, cable and cable supports and earth strips ( the design 
to be approved by the purchaser) and all the inter connection between the earthing system to 
a value mutually agreed upon between the purchasers and the supplier. 

Installation, testing and Commissioning: 

 The supplier shall be responsible for the installation testing the commissioning of all 
the equipment and materials supplied by him against this specification. This shall also include 
the provision of miscellaneous wiring and supports and earthing in compliance with Indian 
Electricity rules and to he full satisfaction of the Government Electrical Inspector. All small 
items such as clamps, bolts, nuts, racks, supports, miscellaneous wiring etc. required to make 
the installation complete, shall constitute the part of major items specified in the bill of 
quantities and the tenderer should quote for each item taking these into consideration. 

 The responsibility of the supplier shall include receiving all the equipment and 
materials at site, storage for required period, handling the same at the site of erection, final 
execution , erections, revisions of equipment, if any, testing and commissioning and handing 
over the installation complete in all respect to the entire satisfaction of the purchaser’s 
authorized representative. The supplier shall make good of all the damaged equipment and 
materials during this period at his own expense. 

 The supplier shall submit sample of each and every equipment and materials for the 
final approval of the purchaser’s representatives immediately after the acceptance of offer. All 
the equipments and materials shall be supplied exactly as per to the approved samples. If at 
any stage the purchaser brings to the notice of the supplier any discrepancy or defect the 
supplier shall replace the same at his own expense. 

 The supplier shall render all reasonable assistance to the purchaser in getting the 
installation approved by the Government Electrical Inspector prior to the energisation and 
supply necessary drawings, test certificates and both for tests carried out at the factory and 
site as well as the tests which the inspector may demand. In case any addition of alternations 
are required, to be made in the installation or in the equipment as per he directive of the 
Government Electrical Inspector / Local Authorities, he same will have to be carried out by the 
supplier , at his own expense. 

 The position of light fittings, main board, switches, sockets and routes of pipes and 
cables shown in the drawings are only indicative. The actual position of these shall be decided 
at site at the time of execution joints by the supplier and the purchaser’s authorized 
representative. The position of light fittings, pipes and board if required, to be changed / 
shifted due to the change in the building design etc by the purchaser’s authorized 
representative, the same shall be carried out at no extra cost. 

 All the materials supplied to the contractor according to the Contract condition will be 
subject to inspection and approval of the officer or his representative from time to time. The 
contractor will provide all facilities of such inspections free of cost. At the time of inspection, 
the owner of his representative will have full liberty to reject any such materials, which does 
not conform to the specification / requirement. No claim fo any rejected materials will be 
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entertained by the owner. The contractor will remove all rejected materials from site at his own 
cost. 

 No surplus materials procured by the contractor will be accepted by the owner. 

 The contractor will be responsible to get the Electric installations cleared by the 
Electrical Inspector of Orissa Government. 

 Only the inspection fee will be reimbursed by Department on production of challan 
copy. 

Installation and Maintenance Tools: 

 The supplier along with the tender shall furnish a complete list of tools, appliances and 
accessories required for the installations of switch grass, light fittings, pipes cables and wires. 

Drawings: 

 All drawings, test certificates, instructions manuals etc. shall be in English Language 
and all dimensioins and weights shall be in metric units. 

 The tenderer shall submit with the tender general arrangement drawings for the 
installations work, typical methods and cabling and cables supports pipe work and pipe 
supports, typical methods of earthing and fixing of light fittings earthing etc. as offered by him 
in the tender. 

 The contractor shall submit for he purchaser’s approval all layout, the general 
arrangement drawings as well as the typical details of all types of installation work in three 
sets before commencing the manufacture and the site installations work well in advance so 
that the site work shall not sufer. 

 After obtaining approval of the above drawings the contractor shall supply three sets of 
the following drawings: 

(a) The arrangement and support of conduit pipe 

(b) The position of light fittings, switches / plug socket and switch boards 

(c) Earthing installations 

(d) Layout plan showing the entire cable network 

On completion of work, the successful tenderer shall supply one set of tracing in 
transparent linen and five sets of prints of all drawings incorporating all the changes / 
modifications affected during the execution of the contact. All wiring diagrams shall indicate 
clearly, the switch board, the runs of main and sub main wiring and the position of all the 
points with their controls. All the circuits shall be clearly indicated and numbered in a 
accordance with IS:375. 

 The technical literatures and operating instructions and the maintenance manuals 
shall also be supplied in triplicate to the purchasers after the completion of the installations 
work. 

Test: 

 Manufactures standard tests in accordance with Indian Standard and other standards, 
adopted shall be carried out on all the equipment and accessories covered by this specification 
so as to ensure efficient and satisfactory performances of all the components and also the 
equipment as a whole under working conditions at site. The tenderer shall submit a complete 
list of all such tests. If the purchaser, if so desired for special tests, to be carried out, under 
certain conditions the same shall be made by the successful tenderer at his own expenses. 

 All equipment shall be tested at site before the commissioning in accordance with the 
adopted standard and Indian Electricity Rules. Voltage test shall be carried out on each circuit 
on completion of wiring and cabling. 

Technical Data: 

 The tederers shall submit with their tender all such technical data, which are required 
for complete evaluation of the equipment offered. The suppliers shall give complete technical 
information of the equipment as detailed in Annexure and relevant Indian standards. The 
tenderer should supply such details of all equipment and materials offered specially with 
regard to the following. 
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a) Fuse switch board and distribution boards 

b) Light fittings 

c) Conduits and the accessories for them 

d) Switches / plug sockets 

e) Cable and wires 

The tender shall give along with his tender the following details: 

a) Complete details of earthing electrodes, earthing station and earthing conductors 

b) Details of conduit supports 

c) Details of all the equipment and accessories to be supplied 

Exception to Specifications: 

 The object of this specification is to have all tenderers quote for equivalent materials 
and workmanship. It is, however, understood the certain manufacturers may not be able to 
offer as specified in every case, where the tenderer may find it necessary to deviate from the 
exact letter and not the intent of the specification, he must specifically state what these 
deviations may be at the time he submits the tender. All deviations must be grouped in one 
statement. 

 No deviations other than those includes in the tender will be permitted. These 
deviations should be listed as per Annexure. 

PVC insulated Cables and Wires: 

 For 415V Distribution system, cables of voltage grade not less than 1000V shall be 
used. These cables shall be heavy-duty class, PVC insulated and PVC sheathed with 
aluminium conductors. The wires used in the lighting installation shall be PVC insulated n 
sheathed in case of conduits wiring and of 660V grade. Wires of different colours shall be 
made use of for quick identification of phase wire / neutral wire etc. All cable of wires shall 
comply with the requirements regarding the manufacture and testing etc as specified in India 
Standard Specification IS:1554 and IS:694. 

 The length of cables indicated in the bill of quantities and drawings are only indicative 
and the successful tenderer will be paid for the exact length of cables laid at site. No joint shall 
be allowed in a run of cables, which can be covered by a possible drum length of cables. 

 Fuse switch / switch fuse shall be metal clad dust and vermin proof suitable for use 
under climatic conditions prevailing at site. Switch fuse / fuse switch units shall comply in 
general to IS:1567/4064 with regard to design and constructional / features. 

 The ‘ON’ and ‘OFF’ position of the switch handles shall be distinctly indicated and 
interlocks shall be provided to ensure that the switch cover cannot be opened unless the 
switch is in the ‘OFF’ position. Means shall, however, be provided for releasing the interlock to 
permit closing of switch with cover open for testing purposes. Designs with normal 
conventional position of switch handles, i.e. with switch handle up in the ‘ON’ position and 
down I the ‘OFF’ position shall be preferred. All live parts inside the switch shall be properly 
surrounded and inter phase barrier shall be provided. 

 Switch fuse / fuse switch units, distribution boards shall be provided with necessary 
metal fame work so that they can be mounted on wall / columns structure etc. as desired. The 
panel boards, shall be wall mounted type or floor mounted type as specified in the bill of 
quantities or drawings. Necessary supporting metal frame of approved design shall be provided 
for all panel boards. 

 The arrangements of work boards shall be such that the operational handle of the top 
mounted switches are within the convenient of operators (about 1.2 M from the finished floor 
level) and proper space shall be provided for the termination of the cable in the switches 
provided below the bus-bars. 

 The bus-bars within the bus-bar chamber shall be liberally spaced for taking the riser 
connection. The bus bars with aluminium conductors shall be provided and PVC sleeves of 
different colour shall be mounted on them for easy identification, Clamped joints for taking the 
riser connections, instead of bolted type shall be preferred. 
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 Two bolted type earthing terminals shall be provided on the switch boards. All 
individual switches shall be connected with suitable size earth wire to the main earthing 
terminals of the switchboard. 

 Hanger Board and shock treatment / charts shall be supplied wherever required. 

 At the incoming side of each pen phase, 3-neon type indicating lamps should be 
provided at the main board. 

Switches and Plug Sockets 

 Switches provided for control of light points shall conform to IS:1087 and shall be rated 
for 5A/15A 250V 

Ceiling Fans and Exhaust Fans: 

 Ceiling fans shall conform to Indian standard specification IS: 374-1960. The fans shall 
be supplied with all standard accessories like regulator and capacitors etc. 

 The performances rating of the propeller fans shall in accordance with stipulations of 
IS:2312. All fans shall be robust in design and construction and shall be supplied complete 
with wall brackets / clamps etc. 

Fluorescent Fittings: 

 All fluorescent fittings supplied shall confirm in general to IS:1913 and shall be 
complete with all standard accessories like choke, starter and capacitor etc 

 The type of enclosure provided for the fittings shall be of that specified in the bill of 
quantities and the working drawings. The materials of construction for fittings used for 
outdoor installations and for use in the work anodes shall be such that they shall withstand 
the atmospheric condition in that area. 

 Lamp holders used shall be fully shock proof, spring-loaded rotary type to ensure 
positive lamp locking. It should also be not possible to touch live parts of the lamp holder both 
after the lamp has been taken out and during the insertion or removal of the lamp. The 
starters shall be designed to give designed starting characterstics that shall promote full lamp 
life. Starter shall have high mechanical strength and topic proof construction. It should be 
incorporated with radio suppression capacitor o adequate rating and capacity. Power factor 
improvement capacitors are provided with hermetically sealed housing to ensure long and 
trouble fee service. Terminal soldering tango shall be provided for easy electrical connections. 
The capacitors in general shall confirm to IS:1569-1963 and P.F improvement up to 0.95 for 
twin fluorescent light fittings and 0.9 for single fluorescent light fittings is to be maintained. 

 The ballast provided in the fluorescent fittings shall generally be in accordance to 
IS:1534. 

 The ballast should incorporate the following design features. 

i) Low working temperature 

ii) Correct pre heating current for the electrodes 

iii) Proper wave foam 

iv) Small in dimensions 

v) Correct power supply to the lamp 

vi) No hum. 

vii) Easy connection leads. 

 All the metal construction of the fittings shall be such that they shall: 

1) Withstand the atmospheric condition prevailing in the area 

2) Provide maximum mechanical protection to the tubes and fittings accessories. 
Assists in maximum and uniform light distribution. 

 All fittings shall be provided complete with florescent lamps. All lamps shall confirm to 
IS:2418. 

Incandescent Fittings: 

 The incandescent fittings shall be supplied strictly as per the details given in the 
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enclosed annexure and bill of quantities, deviation if any regarding designs, construction of 
materials should be specified clearly. 

 All the metal parts used in construction of the fittings shall have no effect due to dust / 
fumes / gases likely to exist in the atmosphere. All the bolts, clamps, nuts and guard wire etc 
shall be galvanized. 

 The wall fittings shall be provided with necessary hooks / clamps / supports etc for 
fixing the light fittings on wall / ceiling etc as detailed in the bill of quantities and the working 
drawings. 

 Light fittings shall be suitable for connection with 19mm dia. Conduit pipe as required. 
If fittings are to be connected through PVC cables, glands of adequate size and capacity shall 
be provided. 

 The lamp holders provided in the fittings shall confirm to IS:1528. 

 

C O D E S 

Codes shall mean the following including the latest ascendants and / or replacement if any. 

a) Indian Boiler Act, 1923 and Rules and Regulations made their under 
b) Indian Electricity Act, 1923 and Rules and Regulations made there under 
c) Indian Factories Act, 1948 and Rules and Regulations made there under 
d) The minimum wages Act 
e) The Women’s Compensation Act 
f) The Payment of Wages Act 
g) The Fatal Accident Act 
h) The Industrial Employment Act 
i) The Employment provident Fund Act 
j) Indian Explosive Act 1984 the Rules and Regulations made there under 
k) Indian Petroleum Act 1934, and Rules and Regulations made there under 
l) A.S.M.E. Test Codes 
m) AIRE Test, Codes 
n) American Society of Materials Testing Codes 
o) Standards of the Indian Standards Institution 

1) Low Tension Circuit Breakers : IS 2516-1955 Part I 
Sec.1 

2) Switchgear Bus Bars IS 375-1963 
3) HRC fuse links IS 2208-1962 
4) Distribution fuse boards IS2675-1966 
5) Enclosure for Low Voltage switchgear IS214701962 
6) PVC Cables IS1554-1975 
7) Tabular fluorescent lamps for Cameral lighting service IS2418-1963 
8) Tungsten Filament Lamps for cameral service IS415-1963 
9) Ceiling Fans IS274-1966 
10) Flood lights IS1947-1961 
11) Wall Glass flame-proof electric light fittings IS2206-1962 (Part 1) 
12) Water Tight Electric Light Fittings IS3553-1956 
13) Steel Boxes for Enclosure of Electrical Accessories IS5133-1969 
14) Fittings for Rigid Steel conduit IS2667-1979 
15) Rigid steel circuits for electrical wiring IS3837-1966 
16) Accessories for Rigid Steel Conduits for Electrical Wiring IS3837-1966 
17) Switch Socket Outlets IS3837-1966 
18) PVC Wiring IS694-1977 
19) Switches for domestic and similar purpose IS3854-1966 
20) PVC wiring IS694-1977 
21) Call Bell and Buzzers IS2268-1966 
22) Straight through joint boxes and leads sleeves or  
 paper insulated cables- EID-0032-1964 
23) Earthing IS3043-1966 
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24) Electrical Wirng installations IS732-1963 
25) Switchgear IS3072-1965(Part I) 
26) Lighting protection IS2309 –1969 
27) Public Address system IS1882-1962 
28) Low Tension switch use units IS4064-1978 
29) Code of Practice for Automatic FIRE ALAM system IS2189-1970 
30) Specification for Heat Sensitive Fire Detectors IS2175-1977 
31) Guide for Safety procedure in Electric work IS5216-1969 
32) Rubber Mats for Electric works IS5424-1969 

 

p) Other internationally approved standards and / or Rules and Regulations touching the 
subject matter of the contract 

 
TECHNICAL SPECIFICATION FOR P.H PORTION OF THE WORK : 
 
 
A. WATER SUPPLY PIPES AND FITTINGS 

1. Materials 

         All galvanized Iron pipes are to be of mild Steel, continuous welded, screwed tubes, 
medium quality confirming to ISS & bearing ISI Marks, manufactured by reputed firms and 
approved brands as specified.  The pipes shall confirm to I: S 1239 (Part - I) - 1975. 
          All G.I. Fittings shall be of ‘R’ Brand manufactured by M/S.  R.M.  Engineering Ltd., 
Ahmedabad and 'C' brand manufactured by Crescent Engineering works or equivalent best 
quality. 

       All pvc pipes are to be of medium quality (Schedule- 80) manufactured by reputed firms and 
approved brands as specified.  The pipes shall confirm to ASTM- D- 1785  

2. Weight of G.I. pipes for a Metre length:  

       The per meter weight of different diameters of G.I. pipes for medium class is indicated in the 
following table. 

 Sl No Pipe size in mm Medium class (in kg) 

 1 15mm 1.22 

 2  20mm 1.57 

 3 25mm 2.43 

 4  32mm 3.13 

 5 40mm 3.60 

 6  50mm 5.10 

3. Laying of Pipes 

        The layout of the mains and service Pipes etc will be done in accordance with the drawings.  
The Contractor is to mark out the exact position of the pipes and fittings at site and take 
approval of the consultant /Engineer In-charge, before taking up the work. 

4.       Where the pipes are laid, underground these must not be laid less than 450mm below 
ground level and coated with one coat of approved black bituminous paint.  For laying the G.I. 
Pipes and Fittings below ground level, the width and the depth of the trenches for different 
dimensions of the pipes shall be given as below: 

 Dia of pipe Width of Trench Depth of Trench 

 15mm to 50mm  300mm 600mm 

       65mm to 100mm      450mm  750mm 

         The pipes shall be laid on a layer of 75 mm thick sand and filled up with sand up to 75 
mm above pipes and the remaining portion of the trench shall then be filled up with excavated 
earth with proper ramming as described in "Excavation and refilling".  The surplus earth shall 
be disposed of as directed. 
         Thrust or anchor blocks of cement concrete 1:2:4 in hard granite chips shall be 
constructed on all bends or branches to transmit the hydraulic pressure without impairing the 
ground and spreading it over a sufficient area.  Pipes shall not be laid to pass through 
manholes, catch pit, drain.  Where it is unavoidable the pipes shall be carried in sleeve pipes of 
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M.S./G.I., as approved by the consultant/Engineer-in-charge.  The rates should include such a 
situation 
 

5.       Where pipes run along walls, the same are to be fixed to the wall with holder bat clamps/ 
M.S. Hooks as below 

 Dia of pipe in mm 15 20 25 32 40 50 

 Horizontal Line 2m 2.5m 2.5m 2.5m 3m 3m 

 Vertical Line 2.5m 3m 3m 3m 3.5m 3.5m 

        Where the pipes are passing through the R.C.C. / Masonry wall/ Column/ beam or pillars, 
these must pass through the appropriate higher sizes of C.I. / G.I. Sleeve Pipes and are to be 
included in the rates 

          In case the Pipes are embedded in walls and floors it should be painted with one coat of 
anticorrosive paint of approved quality 

         All pipes should be fixed horizontal and vertical.  For taking the Pipes through the walls 
and floors and roof slabs etc. the holes shall be made by filling with chisel or jumper and not by 
dismantling the brick work or concrete.  After fixing, the holes shall be made good with cement 
concrete 1:2:4 and properly finished with cement plaster 1: 4 to match the adjacent surface. 
       Union Nuts are to be provided in each of the Vertical riser or drop on and from G.I. Tank 
and near the Valve and as and where necessary. 
       The long screw fittings of 8 cms are to be provided for long horizontal lines and inside the 
lavatory/ Kitchen etc. 

6.         After laying and jointing the Pipes and fittings shall be inspected under working condition 
of pressure and flow.  Any joint found leaking pipes should be removed and replaced without 
extra cost.  The Pipes and Fittings after they are laid shall be tested to hydraulic pressure of 6 
Kg/ cm2.   The test pressure should maintain without loss of for at least half an hour. 

7. Painting 

        On completion of the test, the exposed pipes and fittings are to be painted with two coats of 
synthetic enamel paint of approved colour and brand over a coat of priming. 

8. Measurement 

            The length shall be measured in running meter correct to centimeter for the finished 
work, which shall include the Pipes and fittings such as Bends, Tees, Elbows etc., but excludes 
Brass or Gun-metal fixture like Tap, Cocks, Valves, PVC connection Pipes etc. 

9. Jointing 

         The jointing of G.I. tubes/ pvc  pipes and fittings etc. will be done as per the provisions 
stipulated in the B.I.S specification. 

10. Bib cock and Stop Cock 

          These shall confirm to I : S 781 - 1967 and bear ISI Mark.  The Bib cock is a draw off tap 
with a horizontal inlet and free outlet and stopcock is a valve with a suitable means of 
connection for insertion in a pipeline for controlling or stopping the flow.  This shall be of screw 
down type.  The cocks shall open in anti-clockwise direction. The stopcocks should be C.P 
concealed stopcocks and C.P angle valves type as specified in tender schedule.  Bib cocks 
should be also C.P Brass bib cocks. 

11. Full way Valve (Brass) 

         Full way valve is a valve with suitable means of connection for insertion in a pipeline for 
controlling or stepping the flow.  The valve shall be of brass fitted with a cast iron wheel and 
shall be of gate valve type confirming to I: S 780-1960 brass rod latest one, opening full way and 
of the size as specified 
 

 The approximate weight of the valves is indicated below for guidance. 

 Pipe size in mm Flanged End valves in Kg Screwed End valve in Kg 

 15mm 1.021 0.567 

  20mm 1.503 0.68 

 25mm 2.498 1.077 

  32mm 5.232 1.559 

 40mm 6.082 2.268 



-76- 

 

CONTRACTOR  EXECUTIVE ENGINEER CD III 

  50mm 6.691 3.232 

12. Gun-Metal Full way Valve 

           This shall be of the Gunmetal fitted with wheel and shall be of Gate-Valve type opening 
full way. This shall confirm to I: S 778-1971.  Class I.  The valves should bear I.S.I. Mark 

  

13. Ball Valve 

          The ball valve shall be high or low pressure class as stipulated in the Tender Schedule 
and shall confirm to I : S 1703 - 1968.  The nominal size of ball valve shall be that 
corresponding to the size of Pipe for which it is used.  The ball valve shall be of brass or 
gunmetal and the float for low pressure in Polyethylene and for high pressure in copper. 
       Each and every ball valve while in closed position shall withstand an internally applied 
hydraulic pressure of 20 Kg/Cm2 for a minimum period of two minutes without leakage or 
sweating. 
       Every high pressure ball valve when assemble in working condition, with the float 
immersed to not more than half its volume shall remain closed against a test pressure of 10.5 
Kg/Cm2. 
       Polyethylene floats shall be watertight and non-absorbent and shall not contaminate water 
and with no jointing adhesive jointing parts. 
       The minimum thickness of the copper sheet used for making copper floats shall be of 0.45 
mm.  The thickness of materials of the float shall be uniform throughout. 

14. CUTTING HOLES UPTO 30 CM X 30 CM IN WALLS INCLUDING MAKING GOOD THE SAME; 

             General: - Square holes of size as specified or as directed by the Engineer-in-charge 
shall be cut in the masonry or taking pipes. Any damage to the adjoining portion or to any other 
item shall be made good as directed by the Engineer-in-charge. All dismantled material shall be 
removed from the site. 

             Masonry works: - Bricks work etc, shall be made good by using the same class of brick, 
tile or stone masonry as was cut during the execution of the work. The mortar to be used shall 
be cement mortar (1:4) as directed by the Engineer-in-charge. 

             Finishing: - Cement mortar in 1:4 mix shall be used for plastering or pointing as may be 
required. The surface shall be finished with two or more coats of white wash/colour wash/ 
distemper/ painting as required but where the surface is not to be white washed, colour 
washed, distempered or painted, it shall be finished smooth with a floating coat of neat cement 
or is required to match with the surrounding surfaces. 

             The specifications for brickwork, stonework and finishing etc. shall be the same as 
detailed under relevant standards of State P.W.D. specification. 
 
 

15. CUTTING HOLES UPTO 15 CM X 15 CM IN RCC FLOORS INCLUDING MAKING GOOD THE 
SAME; 

             General: - Square holes of size as specified shall be in R.C.C. floor and roofs/chajjas for 
passing pipes etc. Any damage to the adjoining portion or to any other item shall be made good 
as directed by the Engineer-in-charge. All the dismantled material shall be removed from the 
site. 

             Cement Concrete: - After insertion of pipes etc. the hole shall be repaired with cement 
concrete 1:2:4 and the surface finished to match the existing surface. The top and bottom shall 
be finished properly to make the joint leak-proof. The specifications for cement concrete work 
and finishing etc. shall be the same as detailed under relevant sub-heads of State P.W.D 
Specifications. 

16. Shower rose 

          The shower rose: - The shower rose shall be of chromium-plated brass of specified 
diameter. It shall have uniform performance. The inlet size shall be 15 mm or 20 mm as 
required. 

          The chromium plating wherever specified shall of grade-B type conforming to IS No. 1068 
– 1958. The chromium shall never be deposited on brass unless a heavy coating of nickel is 
interposed. In the case of iron, a thick coat of copper shall first be applied, then one of nickel 
and finally the chromium. In finish and appearance, the plated articles, when inspected shall be 
free from plating defects such as blisters, pits, roughness and unplatted areas and shall not be 
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stained or discovered.  

             A stopcock of the specified size shall be provided to control the inlet water supply to the 
shower rose. 

 (a) Height of shower 1850 to 2000 mm from floor level. 

 (b) Height of tap: - 450mm from floor level projecting 150mm from wall. 

  
17. 

Flushing Cistern: 

 The flushing of the Indian water closet (Orissa closet) shall be done by C.I. or polystyrene high 
level valve less syphonic flushing cistern  (PVC low level cistern) of approved brand and quality 
I.S.I. marked and capacity as specified. The connection between the cistern and water closet 
shall be made by 32mm dia G.I. flush pipe, made from G.I. pipe (Light quality) or 32mm dia PVC 
pipe as specified in the tender schedule. The flush pipe with an offset should be fixed to wall 
using C.I. holder bat clamps. The capacity of the cistern should be 10ltrs.  As per I.S.S. The 
cistern shall be fixed on cast iron or rolled steel/PVC cantilever brackets (built in type), which 
shall be firmly embedded screwed in the wall, with C.C. M20. The cistern shall be provided with 
20mm dia PVC. Overflow pipe with fittings, which shall terminate into mosquito proof coupling 
secured in a manner that will permit it to be readily cleaned or renewed. 
           The 32mm dia flush pipe shall be connected to the water closet by means of approved 
type joint. The flush pipe shall be fixed to the wall by using C.I. holder bat clamps. The bend 
and the offset as required in the flush pipe shall be made cold. The inside of the C.I.  Cistern 
shall be painted with two coats of approved black bitumen paint. The outer face of the C.I. 
cistern, brackets overflow pipe and flush pipe etc., shall be painted with two coats of any 
synthetic enamel paint of approved shade and make, over a coat of priming. The cost of the 
painting shall be included in the rate quoted for the flushing cistern.  
         The inlet connection to the cistern shall be made with 450mm long 15mm dia PVC heavy 
type connection pipe. 

B. SOIL AND WASTE PIPES AND FITTINGS 

 (a) These should confirm to IS: 1729 – 1964 or its latest revision. 

 (b) The pipes and fittings should be true to shape smooth, cylindrical, inner and outer surfaces 
being concentric, free from cracks and pin holes and neatly dressed. The ends of the pipes and 
fittings shall be square to their axes. 

 (c) Pipes are available with or without ear single socketed or double socketed. These should be 
procured as per requirement. Usual length of the pipes are 1.8 m but available in specific 
lengths, if so, ordered. 

 (d) Weights and other physical criteria including tolerances are stated in Table – 1. 

 (e) LAYING: - The laying is done by spigot – socket joints. The exact lengths are measured at the 
site, pipes are cut to sizes, if exact lengths of cut pieces are not readily available. In the stack 
lines, pipes with ears are used. The stack line is fixed to the wall with the help of 100 mm stout 
nails driven into wooden blocks fixed in the walls properly secured. 

 (f) JOINTING: - Jointing is made with the help of spun yarn and cement mortar (1:2). In certain 
places molten lead is used instead of cement mortar. Where molten lead is used, caulking is 
done after lead gets cooled. 

 (g) VENTILATION PIPES: - It should be carried up above the roof  (at least 1 m above the 
parapet) and guarded with provision of a cowl. The stack lines must be secured to the walls by 
means of M.S. stay and clamps. 

  

 (h) Provision of doors in the fittings is a must so as to clean the line wherever required. The 
doors must be fitted along with rubber insertion and brass bolts. 

 (i) The lavatory waste stack shall be connected directly to the Inspection Chamber / Man hole 
whereas the wastes from kitchens, basins, sinks, baths are to discharge through gully traps, the 
gully traps being connected ultimately to Inspection Chamber / Manhole. 

 (j) Pipes and fittings must be internally painted with a coat – tar and externally with enamel 
paint of approved colour.                

  

  

               All soil-waste, vent and anti-siphonage pipes and fittings shall conform to I.S. 1729 – 
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1964 or as revised from time to time. The pipes shall have spigot and socket ends with bend on 
spigot end. The pipes and fittings shall be true to shape, smooth and cylindrical, their inner and 
outer surface being as nearly as practicable concentric. They shall be sound and nicely cast and 
shall be free from cracks, laps pinholes or other imperfection and shall be neatly dressed and 
carefully fettled. 

             The ends of pipes and fittings shall be reasonably square to their axes. 

             The sand cast iron pipes shall be of the dia as specified in the description of the item 
and shall be in length of 1.5m, 1.8m and 2m including sockets ends of the pipes unless shorter 
lengths are either specified or required at junctions etc. The pipes and fittings shall be supplied 
without ears unless specified or directed otherwise. 

             All pipes and fittings shall ring clearly when struck over with a light hand hammer, and 
shall be capable of being easily worked with drill or bib. 

             TOLERANCES:-  The standard weights and thickness of pipes shall be as shown in the 
following table. A tolerance up to minus 10% may however, be allowed against these standard 
weights. 
 

 TABLE 1 

  

              Table showing the standard weight and thickness of SCI / HCI pipes  

 ---------------------------------------------------------------------------------------------------------------------- 

 Sl.          Nominal dia of       Thickness in      Overall weight of pipe excluding ears (in Kg) 

 No.         bore(In mm )        mm.                   1.5 m              1.8 m                  2.0 m 

 ---------------------------------------------------------------------------------------------------------------------- 

  

 01                100                      5.00                18.14              21.67                 24.15 
02                 50                       5.00                9.50                11.41                12.67 
 

  

             A tolerance up to minus 15 percent in thickness and 20mm in length will be allowed. 
For fittings, tolerance in length shall be plus 25 mm minus 10 mm. 

             The thickness of fittings and their socket and spigot dimensions shall conform to the 
thickness and dimensions specified for the corresponding sizes of straight pipes. The tolerances 
in weights and thickness shall be the same as for straight pipes.         

             The access door fittings shall be designed so as to avoid dead spaces to avoid 
accumulation of filth. Doors shall be provided with 3 mm rubber insertion packing land when 
closed and bolted these shall be watertight. 

             SAND CAST IRON FLOOR TRAP: - Sand cast iron floor trap shall be P’ or S’ type with 
minimum 50 mm seal and shall be of self-cleansing design. 

             FIXING AND JOINTING: - The pipes and fittings shall be fixed in vertical alignment 
unless otherwise specified and shall be secured to the walls at all joints with M.S. holder butt6 
clamps. The clamps shall be made from 1.6 mm thick M.S. sheet of 30 mm width, bent to the 
required shape and size so as to fit tightly on the socket of the pipe, when tightened with screw 
bolts. It shall be formed out of two semicircular pieces hinged with 6 mm dia M .S. pin on one 
side and provided with flanged ends on the other side with holes to fit in the screw bolt and nut 
40 mm long. The clamp shall be provided with a hook made out of 275 mm long 10 mm 
diameter M.S.bar riveted to the ring at the centre of one semicircular piece. The clamps shall be 
fixed to the wall by embedding their hooks in cement concrete blocks 100 mm x 100 mm x 100 
mm , 1:2:4 mix for which necessary holes shall be made in the wall at proper places. The 
clamps shall be kept about 25 mm clear of finished face of wall, so as to facilitate cleaning and 
painting the pipes. 

                         The pipes shall be fixed vertically. The spigot of the upper pipe shall be properly fitted in 
the socket of the lower pipes such that there is uniform annular space for filling with the jointing 
material. The annular space between the spigot and socket shall be filled with a few turns of 
spun yarn socked in cement slurry or blown bitumen grade 85 / 25 or lead caulked. Caulking 
tools shall press these home. More skins of yard shall be wrapped, if necessary, and shall be 
rammed home. The joint shall then be filled with stiff cement mortar  (1:2) well pressed with 
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caulking tools and finished smooth at top at an angle of 45 degree sloping up. The joint shall be 
kept wet at least for seven days by tying four folds of gunny bag to the pipe and keeping it moist 
constantly. 

             Where pipes are embedded in masonry these shall be fixed in the masonry work as it 
proceeds. The pipe shall be kept vertical or to the line as directed by the Engineer-in-charge. 
The pipe shall have a minimum surrounding of 12mm thick cement mortar at every portion of 
external surface. The mortar shall be of the mix as used in masonry work. The length shall be 
caulked in with lead as soon as the next length of pipe placed in position. The open end (socket 
end) of the pipe shall be kept closed till; the next length of pipe is fitted and jointed to prevent 
any brick bat or concrete or pieces of wood falling in and chocking the pipe. 

             The spigot end shall butt the shoulder of the socket and leave no gap in between. The 
annular space between the socket and spigot will be first well packed in with spun-yarn leaving 
25 mm from the lip of the socket for the lead. The joints shall then be lead caulked as described 
in detail under jointing of C.I. S/S pipes with lead joints in public W/S section of this 
specification. Pipes with ears shall be secured with 40 mm bore steel or iron barrel distance 
pieces or bobbins and stout C.I. / M.S. nails 10 cm long driven into hard wood plugs fixed in 
walls. Access doors to fittings shall be provided with 3 mm thick rubber insertion packing and 
received with screws to make them air / water tight. 

             All soil pipes shall be carried up above the roof and shall have a wire baboon guard or a 
cowl as specified. 

             HEIGHT OF VENTILATION PIPES: - All soil pipes shall be carried up above the roof and 
shall have sand cast iron terminal guard. The ventilating pipe or shaft shall be carried to a 
height of at least 1 mtr. above the outer covering of the roof of the building or in the case of a 
window in a gable wall or a dormer window it shall be carried up to the ridge of the roof or at 
least 2 metres above the top of the window. In the case of a flat roof to which access for use is 
provided, it shall be carried upto a height of at least 1 mtr. above the parapet or 2 metres above 
the roof whichever is greater and shall not terminate within 2 metres measured vertically from 
the top of any window or opening which may exist upto horizontal distance of 5 metres from the 
vent pipe into such building and in no case shall be carried to a height less than 3 metres above 
plinth level. 

             Where ventilating pipes are carried in pipe shafts, the shaft shall be of a minimum size 
of 1 metre x 1 metre. If shafts are also used to give light and air to rooms, the ventilating pipe 
must be carried to a horizontal distance at roof level of not less than 5 metres from the side of 
the shaft. The payment for the shaft be made separately. 

             The pipes above the parapet shall be secured to the wall by means of M.S. stay and 
clamps as explained below. 

             M.S. STAYS AND CLAMPS: - Sand cast iron pipes above parapet shall be fixed with M.S. 
clamps and stays. The clamps shall be made from 1.5mm thick M.S. flat of 32 mm width, bend 
to the required shape and size to fit tightly on the socket, when tightened with screw bolts. It 
shall be formed of two semicircular pieces with flanged ends on both sides with holes to fit in 
the screw bolts and nuts, 40 mm long. The stay shall be minimum one meter long of 10 mm dia 
M.S. bar. One end of the stay shall be bent to form a hook to be fixed with the clamps by means 
of bolt and nut and the other end shall be bent for embedding in the wall in the cement concrete 
block of size 20 cm x 10 cm x 10 cm in 1:2:4 mix. The concrete shall be finished to match with 
the surrounding surfaces. 

             OTHER DETAILS: - The connection between the main pipe and branch pipes shall be 
made by using branches and bends with access door for cleaning. 

             Floor traps shall be provided with 25 mm dia puff pipe where length of the wastes is 
more than 180 cm or the floor trap is connected to a waste stack through bends. 

  

             The waste from lavatories, kitchens, basins, sinks, baths and other floor traps shall be 
separately connected to respective waste stack of inspection chamber / upper floors. The waste 
stack of lavatories will be connected directly to manhole while the waste stack of others shall 
separately discharge over fully trap.            

             Every starting manhole shall have a 100 mm sand cast iron vent, terminating at 1 mtr 
above the parapet of the building. 
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             The main anti-siphonage pipe shall be of 50 mm internal diameter. When more than one 
branch from water closet / sink are connected with the soil pipe and discharge into it, anti-
siphonage from the lowest one should pass through the wall and be carried up outside the 
building parallel to the soil pipe to a point 1.5 metres minimum above the highest branch. It can 
then be connected to the soil pipe or it can be carried in dependently. The anti-siphonage pipes 
of all the intermediate floors, water closets should be joined with the main anti-siphonage pipe. 
The ventilating pipe shall have internal diameter of not less than 50 mm in all parts and shall 
be connected with arm of soil pipe on trap through a 45 degree branch, at a point not less than 
7.5 cm and not more than 30 cm from the highest part of the trap and on the side of the water 
seal which is nearest to the soil pipe the jointing shall be done according to the specification for 
piping materials used in soil, vent or waste pipes. 

             Joints shall be filled land caulked as described under sub-head “water supply”. The 
depth of lead from the lip of the pipe socket shall be 25 mm. 

             TESTING: - All sand cast iron pipes and fittings including joints shall be tested by a 
smoke test to the satisfaction of the Engineer-in-charge and left in working order after 
completion. The smoke test shall be carried out as stated under. 

              Smoke shall be pumped into the pipe at the lowest end from a smoke machine, which 
consists of a bellow and burner. The material usually burnt is greasy cotton waste, which gives 
out a clear pungent smoke, which is easily detectable by sight as well as by smell if there is 
leakage at any point of the drain. 

             PAINTING: - All the sand cast iron pipes and fittings shall be painted with colours with 
two coats of paint over a coat of primer on exposed surfaces as directed by the Engineer-in-
charge. Besides, the sand cast iron pipes and fittings shall be painted with a coat of coal tar to 
the inside surfaces before laying and jointing of pipes and fittings. The specification for painting 
as described in the relevant sub-heads of Orissa State P.W.D. specification and revised from 
time to time shall apply in this case also.             

 REQUIREMENTS OF JOINTING MATERIALS FOR H.C.I.  BUILDING PIPES AND FITTINGS; 

             The requirement of jointing materials like cement, gasket for Hard Cast Iron   pipes and 
fittings is indicated in the table below. 
 

  

 TABLE   

 Table showing the requirement of jointing materials for HCI building pipes and fittings. 
1. REQUIREMENT OF LEAD AND GASKET CEMENT  

FOR JOINTING H.C.I. PIPES (EACH JOINT)  

  

Dia of pipe   lead in                Gasket            Cement 
in  
In mm   Kg.   In Kg(same for           Kg. 
      Lead and cement  

      Joints) 

 
100   1.2   0.13    0.12 
 
50   0.36   0.06    0.06 

 
C. Sanitary Ware & Allied Fittings: 

1. General: 

         All sanitary fixtures and their allied fittings should be of first quality, manufactured by 
reputed manufacture Hindware/ E.I.D.  Parry Ltd./Nycer /Madhusudan ceramics or equivalent. 
These should be approved by the consultant / Engineer-in-charge before use. 

2. Squatting pattern W.C. pan (Orissa pattern Closets): 

        The water closets shall be of vitreous china of specified size and pattern, integral flushing 
rim. It shall have the flushing inlet at the back. The Orissa closets should be of approved quality 
confirming to I: S: S: -2556(part-III). 
        The squatting type Indian water closets (Orissa closet) shall be sunk in floor sloped 



-81- 

 

CONTRACTOR  EXECUTIVE ENGINEER CD III 

towards the pan in a workmanship like manner. The closet shall be fixed on a proper cement 
concrete base of 1:3:6 proportions, taking care that the cushion is uniform and even without 
closet, to receive the specified thickness of the floor finishing. The joint between the closet and 
the P.V.C. (S.W.R.). Trap shall be made with W.C. ring and rubber lubricant and shall be of leak 
proof. 

3. Wash Hand Basin: 

          The wash hand basin shall be of the white vitreous china of approved quality, make and 
brand I.S.I. marked. It shall be one-piece construction with an integral combined overflow. The 
size of the basin shall be specified. Each basin shall be provided with one 15mm dia C.P. Brass 
pillar Tap, 32mm dia C.P waste C.P. chain and rubber plug, unions, joints, C.P. Bottle trap 
casted PVC waste pipe complete in all respects of approved quality. 
        The basin shall be supported on a pair of R.S. or C.I cantilever brackets (built in type)m 
embedded and fixed in wall with cement concrete, M20. These brackets shall be painted to the 
required shade with two coats of synthetic enamel paint over coat of priming. The waste of the 
basin shall discharge into a floor trap or channel through bottle traps PVC waste pipe as 
specified. One 32mm dia C.P. bottle trap is to be fixed to the waste of the basin, & the outlet of 
the bottle trap is to be connected to the waste pipe, to discharge the waste to the 81foresaid 
floor trap. The inlet connection to the basin shall be made with 450mm long 15mm dia heavy 
type P.V.C. connection pipe. 
 

4. Kitchen Sink: 

            Unless otherwise mentioned the kitchen sink and drain board (if used) shall be of white 
vitreous china or fire clay as specified and of approved quality, make and brand, confirming to 
I.S.S. It shall be one-piece construction with integral combined overflow. The size of the sink 
and drain board shall be specified. 
          Each sink shall be provided with 15mm dia C.P. brass, Bib Cock, long body 40mm C.P. 
waste with overflow C.P chain and rubber plug, unions etc. , complete in all respects as 
specified and of approved quality. 
         The sink shall be supported on a pair of M.S. or C.I. cantilever brackets (built in type) 
embedded or fixed in position in the wall by cement concrete M20. The brackets shall be painted 
to required shade with two coats of approved synthetic enamel paint over a coat of priming. The 
waste should discharge into a floor trap or channel. The waste pipe should be 40mm dia PVC 
pipe jointed to the waste of the sink with a brass union nut.  

5. Standing Urinals 

             The urinals shall be flat pattern lipped front basin of required dimension of 
white/coloured vitreous china and one piece construction with internal flushing box, rim of an 
approved make and brand as specified. It shall be fixed in the position by using wooden plug 
embedded in the wall with screws of proper size. Each urinal shall be connected to a 40mm dia 
PVC waste pipe, which shall discharge into a channel or floor trap. The lip of urinal shall be 
kept at 525mm from floor level, while fixing the urinal on the wall. 
              Where no of urinals are fixed in a line, the distance between the center to center of 
each urinal shall be kept 750mm and each urinal should be separated from one to other by a 
partition plate. The center-to-center partition plates shall be kept 750mm. 
             The partition plates shall be of one-piece kota stone plates, cut to size or partition wall 
and front corners rounded. The partition plates are embedded in wall with cement concrete and 
finished smooth. The bottom of the partition plates should be kept 500mm above floor level and 
top should be kept at 1250 mm above floor level. The plates should project 600mm from wall 
surface. The width of the plates should be embedded inside the wall and should not be less than 
100mm. The thickness of the plates shall be minimum of 25 mm to 32 mm. Thickness of 
partition wall should be limited to 150mm including smooth surface finishing. 
               For flushing the urinals each urinal shall be, connected with one 20mm dia G.I. Pipe 
(Medium class). One end of each of this pipe 15mm PVC connection pipe shall be inserted into 
the inlet of the Urinal and jointed with jute and putty where as the other end is connected either 
with a tee or bend with water pipe line fixed on the wall horizontal above the urinals. In each 
20mm dia flush pipe, one 20 mm dia gunmetal gate valve angle stopcock to be fixed. By opening 
this valve, the water will flow to the rims of urinal through the inlet pipe and flush the urinal. 
After flush, the valve can be closed to avoid wastage of water. One 40mm dia P.V.C. waste pipe 
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shall be connected to the waste of each urinal, to discharge the waste into the channel or trap. 
One end of this waste pipe shall be made a cup size to fit into the projected waste and tightened 
with screws and waste clamp. 

6. Squatting Urinal Plates: 

              The urinal plates shall be of white glazed vitreous china with integral flushing rim of 
size 450mm X 350mm of approved make and brand as specified. There shall be white vitreous 
channel with stop and outlet pieces in the front. These plates shall be fixed on C.C. at 75mm to 
100mm above floor level. 
             For flushing arrangement, one 25mm dia G.I. common water pipeline (minimum size) 
shall be fixed on the wall parallel to floor. For each urinal one 20mm dia G.I. Branch pipe shall 
be taken down upto 12mm from floor level just at the center of each plate, in which one 20mm 
dia gate valves is fixed at 1500mm above floor level. At 1200m heights, the 20mm dia flash pipe 
shall be divided into two branches with a tee and fixed horizontal. 300mm on either side and 
then with the help of elbows, both the branches shall be taken downward and connected to the 
inlets of  the urinal plates at floor level. By operating the valve as above, the water will rush into 
the rims of the urinal plate and flush it. 
             Where there are number of Urinals fixed in a line, each Urinal should be separated by a 
partition plate fixed in the centre of two Urinal Plates. The centre to centre distance of the 
partition places shall be kept 750mm minimum. 
             The partition plates shall be of one-piece kota stone plate, 25 mm to 52mm thick, cut to 
sizes and front corners rounded. The plates are embedded in wall with cement concrete and 
finished smooth. The bottom of the partition plates wall shall be kept flushed to Urinal top level, 
the top level shall be kept at 1200mm from the Urinal Plate top and the projection form the wall 
shall be 600mm. The width of the plate to be embedded inside the wall should not be less than 
100mm. 

7. M I R R O R:  

             Materials: - The mirror shall be of superior glass with edges rounded off or leveled as 
specified. It shall be free from flaws, speeks or bubbles. The size of the mirror shall be 60 mm x 
45 mm unless specified otherwise and its thickness shall be not less than 6mm. 

             The glass for the mirror shall be uniformly silver plated at the back and shall be free 
from silvering defects. Silvering shall have a protective uniform covering of red lead pain. 

             Fixing:  - The mirror shall be mounted on 6 mm thick plain asbestos sheet ground and 
shall be fixed on the position by means of CP brass screws and CP brass washers, over rubber 
washers and wooden plugs firmly embedded in the wall. CP brass clamps with CP brass screws 
may be alternative methods of fixing where so directed. Chromium plating shall be of grade “B” 
type conforming to IS 1069-1958 or as revised from time to time. Unless specified otherwise, the 
longer side shall be fixed horizontally. The height of the bottom edge of the mirror shall 
generally be 120 cm above the floor level unless otherwise specified. 

8. Glass shelf unit  

             The shelf shall be of glass of best quality with edges rounded off, and shall be free from 
flaws, speeks or bubbles. The size of the shelf shall be 60 cm x 120 cm. Unless otherwise 
specified and thickness not less than 6 mm. The shelf shall have CP brass guardrail resting on 
rubber washers on the glass plate and CP brass brackets which shall be fixed with CP brass 
screws to wooden plug firmly embedded in the walls. Chromium plating shall be of grade “B” 
type conforming to IS 1068-1958 or as revised from time to time. The height of the glass shelf 
above the floor level shall be 115 cm unless otherwise specified. 

 
6.1 TECHNICAL DATA SHEET  

 

AS DETAILED IN THE BILL OF QUANTITY WITH DUE REGARDS TO THE DETAILED 
SPECIFICATION OF PWD / PHD / BIS / ISI SPECIFICATIONS 

 
6.2 Test for material/ Workmanship  

All tests required for all bought out materials a desired by the Engineer-in-Charge shall be 
carried out by the contractor as per relevant IS code and at his own cost in the presence of 
authorized  representative of the Engineer-in-Charge. 
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6.3 Specifications 
The detailed specifications as per IS codes and OPWD specifications are intended for the general 
description of the work, quality and workmanship. All work is to be carried out according to the 
specifications. 

 
6.4 Wherever reference to the standard codes of practice etc. is made, they shall be taken as the 

latest edition of the same issued within one month before the date of submission of the tender. 
 
6.5 Safety Measures  

In respect of all labour directly or indirectly employed in the work for the performance of the 
contractor’s part of this agreement, the contractor shall at his own expense arrange for the safety 
provision as per IS code framed from time to time and shall at his own expense provide for  all 
facilities in connection therewith. In case the contractor fails to make the above arrangement 
Engineer-in-Charge shall be at liberty to make arrangements and provide facilities as aforesaid 
and recover the cost incurred on his behalf from the contractor. 
 
The contractor shall ensure the safety of men, material, machinery, existing structure and any 
other facilities. Since the work is to be done on road/ lanes/ by lanes, all necessary safety 
arrangements including proper barricading etc. shall be done by the contractor.  
 
The contractor shall be absolutely and solely responsible for any accident that may accident 

that may occur during the progress of the work and for injury or damage to the men, materials, 
machinery, existing structure and any other facilities of any description whatsoever which may 

be causes by or result from the execution of work. The contractor shall make good any damage 
due to accident or pay any claim arising out of accident and will indemnify the employer of 
expenses on account thereof. No separate payment shall be made for safety measures. 
 
 

6.6 Storage and handling of materials: 
The protection all material and machinery from dirt, clay, rust, theft or damage at any stage of 
the project is the responsibility of the contractor and no claim will entertained in this regard.   

6.7 
a) The agency has to submit Bar chart along with the tender. 

b) Disposal of surplus Earth & Debris after construction: 

The surplus left over earth and debris after completion of work and levelling the site shall be 
transported and dumped in areas within 5 K.M and as directed by the Department’s 
Engineer without any extra claim. 

6.8 Tests at site: 

• On completion of all nature of works covered under the scope of work of the contractor shall 

be tested to demonstrate their smooth operation and proper functioning. All defective items 

or any defects observed during the test shall be replaced and / or rectified by the contractor 

and test shall be repeated.  

• The contractor shall also carry out at site, any tests, which may be required by the State/ 

Central Government, State Pollution control & prevention Board and /or any other Statutory 

Body. 

6.9 Guarantee:  
The Contractor shall guarantee the materials, quality, workmanship and the satisfactory 
performance of all the accessories, auxiliaries, piping etc. under his scope of work for a period of 
12 (twelve) months from the date of final commissioning. Any defects noticed during the 
guarantee period shall be replaced/ rectified immediately without any extra cost to the 
Department 
 

6.10 Acceptance:  
On completion of construction, the contractor shall clear all the left over surplus earth, bricks, 
debris, scrap, temporary statures etc. from the construction site and present the entire premises 
in a neat and tidy manner. All units, equipments, pipe lines etc. shall be cleaned thoroughly. 
 

6.11 Final Acceptance:  
On completion of Six(6) months of satisfactory performance, the works executed shall be finally 
accepted by the department. This shall be treated as the date of final commissioning. 
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6.12 

a. Services to be provided by the contractor: 

i) The contractor shall open a fully furnished site office with all necessary facilities having 

office equipment such as computer, printer etc. A separate room shall be provided to the 

Engineer-in-Charge or its representative.  
 

ii) The contractor will make necessary arrangement for installation power and installation 

water.   
 

iii) The contractor shall make necessary arrangement for all the testing and inspection to be 

conducted in a manner as specified in the specifications and as per codes. 
 

iv) Transportation of all equipment / raw material/ spares from manufacturers work to the 

project site,  inclusive of all intermediate handing and unloading/ storage at site and all 

taxes, octroi, etc.  
 

v) Supply, erection as per manufactures recommendations/ specifications, inspection, 

testing, start up and running of the equipment during trail run/ performance guarantee 

period at rated capacity and speed. 
 

vi) During defect liability period of one year the contractor has to replace any equipment 

component, etc. For manufacturing defect, malfunctioning and below rated performance. 

He will make good any structure or part of it if found defective or becomes during 

functioning. 
 

vii) The contractor shall also arrange technical experts of equipment from  proprietary 

supplier as and when necessary till the commissioning, trial run and performance 

guarantee period of the equipment. 
 

b. The detailed scope of work has been mentioned in BoQ. 
 

c. Nothing extra over the quoted price shall be paid to contractor on account any financial 

implications of all the conditions and specifications.  It will be treated that necessary financial 

provision and deemed to have been kept in the quoted price. Any contiguous item or any 

provision / requirement, if not included in the  general specification and scope of work, special 

specification and detailed specification but necessary to be provided for the completion of the 

work and for its functional necessity, shall be provided at no extra cost above quoted price. The 

decision of the Engineer-in-Charge in such cases shall be final and bidding on the contractor. 
 

The time is the essence of this contract.  The entire work described under “Scope of Work” elsewhere 
in the tender (Design, approval of design & drawings, execution and three months trial run) is  to be 
completed within stipulated time 

All provisions of the technical scope of work & terms & conditions of the contract have 
been read by Me/Us and I/We certify that I/We clearly understand them & agree to abide 
by them. 

 
  

 Witness        Contractor 
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ADDITIONAL SPECIAL CONDITIONS OF THE DTCN/CONTRACT  
 

 
1. The stipulated date of commencement of the work shall be the date on which the 

agreement is signed/executed/drawn between CMC & the contractor. 

2. The contractor shall not be entitled to any compensation on account of delay in 

locating the sites by CMC or due to any natural calamity or labour unrest or non-

availability of labour, theft of materials or any kind of force majure situation, etc.  

3. If the contractor could not achieve proportionate progress with respect to time, then 

CMC shall have the right to take any action deemed fit against the contractor as per 

the agreement and/or OPWD Code including rescind of contract, levy of penalty, etc. In 

case of non-cooperation/deliberate  delay either to start or expedite and complete the 

work/utterly or written defiance to achieve required quality and progress/unnecessary 

or uncalled for correspondence(s) embedded with condition(s)/instruction(s) not 

commensurate with the explicit condition(s) of the agreement by the contractor for the 

work, CMC shall not only have the right to rescind the contract but also to execute 

either the whole or balance portion of the work through any other mode, as deemed fit 

by CMC and the excess expenditure incurred, if any, for execution of the same, shall be 

recovered from the contractor resorting to the procedures deemed fit by CMC. The 

employer (CMC) also reserves the right whether to respond or not to the 

correspondence(s)/queries of the contractor or any other organisation/entity 

regarding this work and/or the conditions/instructions associated with this 

work. 

4.  The decision of Commissioner/Mayor/Administrator, CMC regarding the reasons for 

delay, if any, in completion of the work shall be final and binding on the contractor. If 

the Commissioner/Mayor/Administrator, CMC is not satisfied regarding the 

genuineness of delay for progress and/or completion of the work, then he/she may 

impose penalty upon the contractor @1/2% per day of delay of the value of work lying 

unfinished subject to a maximum 10% of the agreement amount.  

5. CMC reserves the right, to make such increase or decrease in the quantities and/or 

items of the work which are considered necessary during the course of execution. Such 

increase or decrease shall be at the discretion of CMC and in no case, shall invalidate 

the contract except the corresponding financial involvement admissible by/acceptable 

to CMC. 

6. Extra item and/or quantities of the work, if found essential for the project, shall be 

covered under supplementary agreement to be drawn between the contractor & CMC. 

The rate(s) for such item(s) and quantity(s) shall be the prevailing Govt. of Odisha 

Schedule of Rates (SOR) of PHEO & Works Deptt. or local market rate(s), as applicable 
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for the items/components not covered under SOR subject to approval of 

Commissioner, CMC. 

7. The contractor shall put his/her/their signature in the measurement book(s) and bill(s) 

(before payment) as a token of acceptance of the quantities, specifications, rates and 

amounts of the bill(s) and no further claim in this regard shall be entertained by CMC. 

8. (a) In addition to the Performance Security/Security Deposit (SD) to be 

retained/withheld @5% of each Running Account Bill vide Sl.10 of Section-III of DTCN 

Part-I, Maintenance Security Deposit (MSD) shall be retained/withheld by CMC @5% of 

each Running Account Bill.  

(b) This MSD shall be retained as an indicative safeguard towards the interest of CMC 

to ensure that the required maintenance works of the parks in respect of plantation & 

arboriculture, land scaping, play equipments, painting, defect rectification works, etc. 

are executed in time by the contractor during the defect liability period of 365 days 

after the date of completion of original work as per agreement (including the 

additional/replaced/curtailed items/quantities). The timeline(s) for the above nature of  

work(s) to be executed by the contractor shall be communicated by CMC through 

telephone/physically/e-mail/letter by post and contractor has to abide by the same 

failing which it will be treated as a breach of contract and hence, CMC will be a liberty 

to take any action deemed fit against the contractor including levy of economic penalty 

and/or other punitive measures such as; debar from participating in CMC tenders, 

blocking of DSC of the contractor, etc.  

(c) However, not withstanding of the clause (b) above and upon successful completion 

of the aforesaid works required during the defect liability period by the contractor as 

per direction of CMC, the MSD shall be released by CMC to the contractor within two 

months of expiry of the defect liability period. 

(d) The actual date of completion of the original work vide (b) above covering all the 

three parks and the corresponding date of commencement and completion of defect 

liability period shall be noted/declared/notified/intimated by CMC  from time to time 

and the same shall be binding upon the contractor.  

(e) The APS (if any) submitted by the contractor shall be refunded within two months 

from the date of completion of the original work. 

(f) The EMD, ISD & Security Deposit(s) (SD) retained by CMC from the contractor’s bill 

shall be considered for release subject to fulfilment of all the conditions of the 

DTCN/Agreement and after checking/scrutiny of the files and expenditures by LF 

Audit and shall be subject to deductions/recovery of any amount(s) pointed out by 

Audit. 

(g) No interest will be paid by CMC on the EMD furnished by any bidder, on the EMD 

and ISD of the contractor and on the amount(s) to be retained/withheld/deducted by 
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CMC from the bill amount(s) of the contractor or upon delay in release of payment(s) or 

release of deposit(s) of the bidder(s)/contractor. 

9. Contractors having registration for civil works only should enter into a joint 

venture agreement with eligible registered contractors for Internal & External 

Electrification works on production of definite proof from the appropriate 

authority. 

 

No claim in this regard in any manner by the contractor or any 

organisation/entity shall be entertained/accepted by CMC. 
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SCHEDULE – A 

STRUCTURE & ORGANISATION 

 

1. General Information      

a)       Name of Applicant 

b)       Head Office Address 

 

e-Mail Address: 

Telephone No.       Fax : 

c) Regional Office Address (if any) 

e-Mail Address: 

Telephone No.       Fax : 

d) Local Office (if any) 

e-Mail Address: 

Telephone No.       Fax : 

e) Class of contractor / farm and year of incorporation  
(attach copy of certificate of registration) 

 

f)   Name and Address of Bankers 

 

g)      Main Lines of Business 

 

 

h)  Establishment details: 

 

 

 

Signature of the bidder 
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SCHEDULE – B 

AFFIDAVIT 
DECLARATION BY THE TENDERER  

  
 

1. I/We have visited the site and have fully been acquainted myself/ 
ourselves with the local situation regarding materials, labour and 
the factors pertaining to the work before submitting the tender. 

2. I/We have carefully studied the conditions of the contract, 
specification and other documents of this work and I/We agree to 
execute the same accordingly. 

3. I/We solemnly pledge that I/We shall be sincere in discharging 
my/our duties as responsible contractor and complete the work 
within the prescribed time limit. I/We shall submit detailed 
construction programme with target dates for various items and 
stages of work keeping in view the time limit and shall accordingly 
arrange for necessary labours, materials, and equipments etc., 
punctually. In case there are deviations from the construction 
programme, I/We shall abide by the decision of the Engineer-in-
charge for revision of the programme and shall arrange for labour, 
materials, equipments etc 

4. I/We shall follow all rules and regulations of the state in force with 
regard to engagement of labour for the work. 

5. The documents furnished with the tender are correct to the best of 
my/our knowledge and belief and if any information found to be 
incorrect in future, the Department has the liberty to take any 
action as deemed fit. 

6. Should this tender be accepted I/We hereby agree to abide by and 
fulfil all the terms and provisions of the said conditions and 
special conditions of the contract annexed hereto or in default 
thereof to forfeit and pay to the Governor of Odisha the sums of 
money mentioned in the said conditions and in the event of such 
default the transaction effected by this tender shall cease and 
determine. 
 

 
 
 
 
Date:  

Place:        Signature of the Tenderer 
            Name/Organisation               
                                                                                  Seal 
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SCHEDULE –C 

AFFIDAVIT 
 

1. I/We ________________________________ certify that all information furnished is 
true and agree that my / our Tender shall be rejected if I / we am / are found to 
have misled or made false representation in the form of any of the Schedules of 
Supplementary information and / or statements submitted in proof of the 
eligibility and qualification requirements or if I / We have a record of poor 
performance such as absconding from work, works not properly completed as per 
contract, in ordinate delays in completion, financial failure and / or has / have 
participated in previous Tendering for the same work/s and had quoted 
unreasonable high Tender premium.  In addition I/we shall be blacklisted and the 
work be taken over invoking relevant clause of the General conditions of contract 
and conditions of particular application.  

2. I/We ________________________________ certify that no criminal cases are pending 
against me/us partners at the time of submitting the Tender. 

3. I/We ________________________________ accept that my / our Tender shall be 
rejected if any criminal cases are pending against me/us/partners of the farm at 
the time of submitting the Tender. 

4. I/We ________________________________ agree that if the history of litigation, 
criminal cases pending against me/us/Partners furnished by me/us is false, I / 
We _____________________ will attend by the action taken by the Cuttack Municipal 
Corporation / H&U.D. Deptt., without approaching any court whatsoever for 
redress.  However, I/We shall be given suitable opportunity to offer my/our 
explanation before action is taken against me/us. 

5. I/We ________________________________ certify that the following addenda issued 
by the Executive Engineer, have been received by me/us and incorporated in my/ 
our Tender. 

1.      dated 
2.      dated 
3.      dated 
(Add if the addenda issued are more than 3) 

6. Further I/We ___________________________ certify that no near relatives in the 
cadre of an Assistant Engineer or above are working in Cuttack Municipal 
Corporation.  

7. I / We ___________________________________ certify that the technical 
specification for which I have quoted rate is as per the requirement of the DTCN.  

 
 
Dated this … … … … … … … day of … … … … … … 20.. .. 
Signature … … … … … … … … … … … in the capacity of … … … … … … … duly 
authorized to sign the Tender for and on behalf of 
… … … … … … … … … … … … … … 
 

(Block Capitals) 
 
Signature of Witness: 
Name of Witness: 
Address of Witness: 
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SCHEDULE –D 

AFFIDAVIT 
(Applicable for All Bidders) 

 
 

1. I, Sri/Smt/Ms……………………………………………,Son / Daughter/Wife of 
…………….., hereby declare as the Contractor/as the authorized signatory on 
behalf of the Contractor,”…………………………………………………..”(Strike out 
whichever is not applicable) that, I/we am/are validly registered as 
…………Class Contractor under Govt. of Odisha. 

2.  It is hereby declared that I/we are not currently deprived from tendering in any 
Govt. Organisation including CMC and I/we have furnished the required 
eligibility documents as a valid tenderer for the above mentioned work. 

3. I/We hereby authorise and request any bank, person, firm or organisation to 
furnish information to CMC as deemed necessary by it in connection with  
my/our eligibility criteria and document verification related to my/our tender 
for the work mentioned below. I/We also authorise CMC to refer, peruse, 
consider & correlate my/our documents submitted in connection with other 
tenders of CMC (if any) and I /we have no objection if such documents either in 
whole or part are perused, referred and considered. 

4. The undersigned undertake to submit further information/ documents as may 
be requested for/required by CMC in connection with this tender within the 
stipulated period to be intimated by CMC either through letter or through 
my/our Telephone No. furnished below. Non-response to this instruction by 
me/us within the stipulated period shall render my/our tender as non-
responsive/incomplete and hence CMC shall be at liberty to take any action as 
deemed fit against me/us as well as to cancel my/our tender for the work and 
I/we will have no claim against such decision of CMC.   

5. My/our present address for correspondence is …………………………and my/our 
Telephone Contact number is……………………………………..and e-mail ID for 
correspondence is…………………………………………. I/We shall promptly and 
voluntarily intimate the Tender Inviting Officer (Commissioner) about 
subsequent changes, if any, of my/our telephone number, e-mail ID and 
address for correspondence within a week from the date of occurrence of such 
change(s) falling which, I/we will be held responsible for any eventual 
delay/gap in correspondence(s)/communication(s) between me/us and CMC 
and subsequent follow-up action(s) and situation which may arise due to such 
delay/gap. 

6. I/We hereby declare that all the information and documents furnished 
herewith by me/us in connection with my/our tender  invited by CMC are true 
and correct. 

 
(*) - Strike out which is not applicable  
 

(Deponent) 
(Signature of the Tenderer/Authorised Signatory in case of Partnership 

Firm/Company with Seal of the Firm/Company) 
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SCHEDULE –E 

     AFFIDAVIT 
(Applicable for SC/ST Bidders) 

 

 
1.     I/We, 

Sri/Smt/Ms……………………………………………,Son/Daughter/Wife of 
…………….., hereby    declare that;  

a. I am a registered ………..Class ST/SC Contactor under Govt. of Odisha  
or 

b. The Partnership Firm/Private Ltd. Company named/titled, as 
“….………………… …………” is a registered SC/ST Contractor under 
Govt. of Odisha within the ambit specified in Works Department 
Resolution No.27748 dt.11.10.77 and I, 
Sri/Smt/Ms………………………..………………………………,Son/Daughter/
Wife of …………….., is the authorized signatory on behalf of the 
Firm/Company (scanned authorization copy with my signature duly 
certified and attested/identified has been submitted on-line with our 
tender). 

 [Tick (a) or (b) above whichever is applicable and fill up 
accordingly.] 

 
2.  As per Works Department, Govt. of Odisha Resolution No.27748 

dt.11.10.77, I/My Firm am/is entitled for exemption of 50% EMD & ISD 
and accordingly, I/My Firm have/has submitted tender for the work.  

 
3. I/My Firm hereby submit willingness to avail price preference as ST/SC 

category Civil Contractor as entitled in the aforesaid resolution. 
4. Necessary documentary evidence(s) as prescribed in the Tender Notice at 

* and at Sl.2 to 4  (Information for the Intending Bidders) of Section-I of 
DTCN Part-I in support of my/our aforesaid claim for exemption of EMD 
& ISD have/has  been duly up-loaded on-line/submitted along with 
my/our tender for the aforesaid work. 

5. In addition to those, other documents and original(s), as required by 
Commissioner, CMC to sustain my/our aforesaid claim shall be 
submitted by me/us within a week from the date of 
instruction/intimation of Commissioner, CMC through 
telephone/letter/e-mail failing which my/our tender shall be liable for 
rejection. 

 
(*) - Strike out which is not applicable  

 
 

(Deponent) 
(Signature of the Tenderer/Authorised Signatory in case of Partnership 

Firm/Company with Seal of the Firm/Company) 
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SCHEDULE –F 

 

AFFIDAVIT 
(Applicable for Contractors with Physical Disabilities) 

 
 
 

1. I, Sri / Smt / Ms……………………………………………,Son/Daughter/Wife 
of …………….., hereby declare that I am a registered ………..Class 
Contactor with Physical Disabilities within the ambit prescribed in 
Works Department, Odisha-Resolution No.23934 dt.8.11.91.  
 

2.  As per the said Resolution, I am entitled for exemption of EMD & ISD 
and accordingly, I have submitted tender for the work. 

 
3. Necessary documentary evidence(s) as prescribed in the Tender Notice at 

* and at Sl.2 to 4 (Information for the Intending Bidders) of Section-I, 
DTCN Part-I in support of my aforesaid claim for exemption of EMD & 
ISD have/has  been duly up-loaded on-line/submitted along with my 
tender for the work. 

 
4. In addition to those, other documents and original(s), as required by 

Commissioner, CMC to sustain my aforesaid claim shall be submitted by 
me within a week from the date of instruction/intimation of 
Commissioner, CMC through telephone/letter/e-mail failing which my 
tender shall be liable for rejection. 

 
 
 

(Deponent) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
  



-94- 

 

CONTRACTOR  EXECUTIVE ENGINEER CD III 

SCHEDULE –G 

AFFIDAVIT 
(Applicable for the Bidders not Registered under EPF) 

 

I, Sri/Smt/Ms………………………………………………………….., hereby 
declare as the Contractor/as the authorized signatory on behalf of the 
Contractor,”…………………………………………………..”(strike out 
whichever is not applicable) do hereby solemnly affirm and state as 
follows.  
 

1. That as on date, I/we am/are not registered with RPFC (Regional 
Provident Fund Commission), and solemnly affirm that, I/we shall follow 
the “Employees Provident Fund and Misc. Provision Act, 1952 & 
rules / schemes”, made there under, in case this work is awarded to 
me/us. 
 

2. That I/we shall submit, after execution of work and before payment of 
any bill, the detail list of labours, such as, 
(i) Name: 
(ii) Father’s Name: 
(iii) Place of Permanent Residence: 
(iv) Statement of wages paid to them till the completion of the work  
 

3. That, CMC authority will be at liberty to deduct 26% of the labour 
component amount of the contract & shall retain it as an additional 
security with CMC. 

 
4. That, in case I/we submit the EPF registration certificate, then the said 

additional security shall be released to me/us by CMC without any 
interest subject to fulfilment of other compliances / conditions. 
 

5. That, this affidavit is required to be produced before the authority of 
Cuttack Municipal Corporation for tender purpose. 
 That the facts stated above are true to the best of my/our knowledge. 
 
(*) - Strike out which is not applicable  

 
 

(Deponent) 
(Signature of the Tenderer/Authorised Signatory in case of Partnership 

Firm/Company with Seal of the Firm/Company) 
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SCHEDULE –H 

 

AFFIDAVIT 
 

(Applicable for Engineer Contractors Intending to Avail Exemption of EMD & ISD as per OPWD 
Code) 

 
 

 

1) I, Sri/Smt/Ms………………………………………………………….., hereby 
declare as the Contractor/as the authorized signatory on behalf of the 
Contractor,”…………………………………………………..”(strike out 
whichever is not applicable) do hereby solemnly affirm and state as 
follows.  
 

2) That, I/we am/are a registered ………….. Class Engineer Contractor. 
 

3) That, I/we herewith claim exemption of EMD during the 
year………………for participation in the tender for this work.  

 
4) That, I/we have not exhausted the facility available to me/us an 

Engineer Contractor during the year…………. for exemption of EMD & 
ISD as per Works Deptt. Guideline & OPWD Code.  

5) That, I/we shall ensure production of my/our valid Original Contractor’s 
Registration Certificate (license) after or during opening of bids (as per 
direction of Commissioner)  for the above work for verification and also 
for subsequent entry of exemption of EMD and ISD(if selected as the 
contractor for this work and availed the exemption of EMD and ISD in 
my/our license as per direction of Commissioner, within such time as 
directed by him failing which  action, as decided by CMC, may be taken 
against me/us  and appropriate steps may be taken by CMC to facilitate 
execution of the tendered work. 

 
(*) - Strike out which is not applicable  

 
 

(Deponent) 
(Signature of the Tenderer/Authorised Signatory in case of Partnership 

Firm/Company with Seal of the Firm/Company) 
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SCHEDULE –J 

FORM OF BID SECURITY 
(BANK GUARANTEE) 

 

____________________________ 

Beneficiary  : _______________ 

Date  : ______________ 

BID GUARANTEE No: ____________ 

We have been informed that __________________ (hereinafter called "the Bidder") 

has submitted to you its bid dated _____________(hereinafter called "the Bid") 

for the execution of _____________________ under Invitation of Bids No: 

__________________ ("the IFB") 

Furthermore, we understand that, according to your conditions, bids must be 

supported by a Bid Guarantee. 

At the request of Bidder, We __________________(Name and address of the 

bank), hereby irrecoverably undertake to pay you any sum or sums not 

exceeding in total an amount of Rs. __________________ (Rupees ____________) 

upon receipt by us of your first demand in writing accompanied by a written 

statement stating that the Bidder is in breach of its obligation(s) under the bid 

condition, because the Bidder : 

(a) has withdrawn its Bid during the period of Bid Validity specified by the 

Bidder in the Form of Bid; or  

(b) having been notified of the acceptance of its Bid by the Employer during 

the period of Bid Validity,(i) fails or refuses to execute the Contract 

Agreement or (ii) fails or refuses to furnish the Performance Security, in 

accordance with Instruction To Bidders (ITB). 

This guarantee will expire : (a) if the Bidder is the successful Bidder, upon our 

receipt of copies of the Contract signed by the Bidder and the Performance 

Security issued to you, upon the instructions of the Bidder ; and (b) if the 

Bidder is not the successful Bidder, upon the earlier of (i) our receipt of a copy 

your notification to the Bidder of the name of the successful Bidder; or (ii) min. 

6 months from the Bid due date. Consequently, any demand for payment 
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under this guarantee must be received by us at the office on or before that 

date. 

___________________________ 

[Signature(s)] 

 

Countersigned by :  Issuing Bank 
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SCHEDULE – K 

ANY OTHER INFORMATION, IF ANY 
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ANNEXURE – I 

Guidelines/ Procedure to be followed in introduction of 
 e-Procurement in Government of Odisha. 

Government of Odisha 
Works Department 

*** 
Office Memorandum 

File No.FA-R-3/08 – 1027 /W, Dated 24.01.2009 
 

Sub: Guidelines/ Procedure to be followed in introduction of e-Procurement in 
Government of Odisha. 
 

1. This office memorandum consists of the procedural requirement of e-Procurement and shall be 
made part of the Detailed Tender Call Notice or Instruction to Bidder for all “Works” tenders 
hosted in the portal. 

 

2. The e-Procurement portal of the Government of Odisha is “https// tendersorissa.gov.in”  
 
3. Use of valid Digital Signature Certificate of appropriate class (class II or Class III) issued from a 

registered Certifying Authority (CA) as stipulated by Controller of Certifying Authorities. (CCA), 
Government of India such as n-Code, Sify, TCS, MTNL, e-Mudhra etc is mandatory for all users. 

 
4. The DSC issued to the Department users is valid for the period of two years only. All the 

Department users are responsible to revalidate their DSC prior to expiry. 
 
5. For all purpose, the server time displayed in the e-procurement portal shall be the time to be 

followed by all the users. 
 
6. Government after careful consideration has decided to host all tenders costing 20 lakhs or above 

in the e-procurement portal. This will be applicable across all Engineering Departments such as 
Works Department, Department of Water Resources, Rural Development and Housing & Urban 
Development Department. Government of Odisha also welcomes hosting of tenders by any other 
departments, authority, corporations, local bodies etc of the State with prior approval from 
Information Technology Department. 

 
7. The e-procurement shall be operated compliant to relevant provisions of OGFR / OPWD code/ 

Accounts Code/ Government statutes including any amendments brought from time to time to 
suit to the requirement of the best national practice. 

7. Registration in the e-procurement portal is without levy of any charges but Government 
reserves the right to levy any charges for such value added services in future. 
 

9. Contractors not registered with Government of Odisha, can participate in the e-procurement 

after necessary enrolment in the portal but have to subsequently register themselves with the 
appropriate registering authority of the State Government before award of the work as per 
prevalent registration norms of the State. 

 

10. For the role management “Department”, is Cuttack Municipal Corporation equivalent officer 
under the Administrative Department, is the Executive Engineer or equivalent officer, / the 
Assistant Executive Engineer / Deputy Executive Engineer or equivalent officer. 

 
11. The e-procurement software assigns role for operation of the module for specific function. The 

terminologies used in the Portal and their respective functions in the software are as follows: 
 
 

a. Application Administrator: (NIC and State Procurement Cell) 
i. Master Management 

ii. Nodal officer creation 

iii. Report Generation 

iv. Transfer and blocking of officers. 
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b. Nodal Officer: (At Organisation level not below the Executive Engineer or equivalent rank). 

i. Creation of Users 
ii. Role Assignment 
iii. Transfers and blocking of Officers 
 

c. Procurement Officer-Publisher: (Officer having Tender inviting power at any level). 
i. Publishing of Tender 
ii. Publishing of Corrigendum / addendum/ cancellation of Tender 
iii. Bid Clarification 
iv. Uploading of pre-Bid Minutes 
v. Report generation 

 
d. Procurement Officer – Administrator: (Generally sub-ordinate officer to Officer inviting the 

tender). 
i. Creation of Tender 
ii. Creation of corrigendum / addendum/ cancellation of Tender 
iii. Report generation 

 
e. Procurement officer – Opener: (Generally sub-ordinate officer to officer inviting the Tender). 

i. Opening of Bid 
 
f. Procurement Officer–Evaluator: (Generally sub-ordinate officer to officer inviting the 

Tender). 
i. Evaluating Bid 
 

g. Procurement Officer–Auditor: (Procurement Officer – Publisher and/or Accounts Officer/ 
Finance Officer). 

i. To take up auditing. 
 
12. NOTICE INVITING BIDS (NIB) OR INVITATION FOR BID (IFB): 

a. The Notice inviting Bids (NIB) and Bid documents etc., shall be in the standard formats 
as applicable to conventional Bids and will be finalized/ approved by the officers 
competent as in the case of conventional Bids. 
 

b. The officers competent to publish NIB in case of conventional Bids will host the NIB in 
the portal. Simultaneously, a notification should also be published in the newspapers, 
as per existing rules preferably, in the following format, to effect economy:- 

 
Government of Odisha “e” Procurement Notice 

Bid Identification No:__________________ 
 

1. Name of the Work:__________________________________ 

2. Estimated cost Rs.__________________________________ 

3. Period of completion:________________________________ 

4. Date & time of availability of bid document in the portal____________ 

5. Last date/ time for receipt of bids in the portal:___________________ 

6. Name and address of the Officer inviting Bid:_____________________ 

Further details can be seen from the e-procurement portal “https://tendersorissa.gov.in” 

 
c. All the volumes/ documents shall be uploaded in the portal by the Procurement Officer 

Administrator and published by Procurement Officer Publisher (Officer inviting tender) 
using their DSCs in appropriate format so that the document is not tampered with. 
 

d. The tender documents published by the Tender Inviting Officer (Procurement Officer 
Publisher) in the website https://tendersorissa.gov.in will appear in the “Latest Active 
Tenders”. The Bidders/ Guest Users can downloaded the Bid documents only after the 
due date & time of sale. the publication of the tender will be for specific period of time till 
the last date of submission of bids as mentioned in the ‘Notice Inviting Bid’ after which 

the same will be removed from the list of Latest Active tenders. 
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13. ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE: 
a. The Procurement Officer Publisher (Officer inviting tender) shall publish any addendum / 

corrigendum / cancellation of tender in the website https://tendersorissa.gov.in, notice 
board and through paper publication and such notice shall form part of the bidding 
documents. 

b. The system shall generate a mail to those bidders who have already uploaded their tenders 
and those bidders if they wish, can modify their tender. 

 
14. PARTICIPATION IN BID 

a. PORTAL REGISTRATION: The Contractor / Bidder intending to participate in the bid is 
required to register in the portal using his/ her active personal / official e-mail ID as his/ 
her Login ID and attach his/ her valid Digital signature certificate (DSC) to his/ her unique 
Login ID. He / she will enter relevant information as asked for about the farm/ contractor. 
This is a one time activity for registering in Portal. 
 

i. Bidders participating through Joint Venture shall declare the authorized signatory 
through Memorandum of Understanding duly registered and enroll in the portal in the 
name and style of the Joint Venture Company. It is mandatory that the DSC issued in 
the name of the authorized signatory is used in the portal.  
 

ii. Any third party/ company/ person under a service contract for operation of e-

procurement system in the State or his/ their subsidiaries or their parent companies 
shall be ineligible to participate in the procurement processes that are undertaken 
through the e-procurement system irrespective of who operates the system. 

 
b. LOGGING TO THE PORTAL: The Contractor/ Bidder is required to type his/ her Login ID 

and password. The system will again ask to select the DSC and confirm it with the password 
of DSC as a second stage authentication. For each login, a user’s DSC will be validated 
against its date of validity and also against the Certificate Revocation List (CRL) of respective 
CA stored in system database. The system checks the unique Login ID, password & DSC 
combination and authenticates the login process for use of portal. 
 

c. DOWNLOADING OF BID: The bidder can download the tender of his choice and save it in 
his system to undertake necessary preparatory work off-line and upload the completed 
tender at his convenience before the closing date and time of submission. 
 

d. CLARIFICATION ON BID: The bidder may ask question online in the e-procurement portal 
using his/ her DSC; provided the questions are raised within the period of seeking 
clarification as mentioned in tender call notice/ Bid. The officer inviting the bid/ 
procurement officer- publisher will clarify queries related to the tender. 

 

e. PREPARATION OF BID: 
i) The bids may consist of general arrangements drawings or typical or any other drawing 

relevant to the work for which bid has been invited. Bidder may download these 
drawings and take out the print for detail study and preparation of his bid. Any other 
drawings and documents pertaining to the works available with the officer inviting the 
Bid will be open for inspection by the bidders. 
 

ii) The bidder shall go through the Bid carefully and list the documents those are asked for 
submission. He shall prepare all documents including cost of Bid document, Bid 
security, Declaration form, price bid etc and store in the system. 
 

f. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: 

i) Government of Odisha has been actively considering integrating e-payment gateway into 
the portal for payment of cost of Bid and Bid Security/ Earnest Money Deposit  

ii) The Bidder shall furnish, as part of his Bid, a bid security for the amount mentioned 
under NIT/ Contract Data.  

 

iii) The officers authorized by the Procurement Officer–Publisher (Officer Inviting Tender) 
shall transmit the sealed envelopes carefully to the Procurement Officer–Publisher prior 
to opening of the Bid. The Procurement Officer–Publisher shall provide signed receipt 
with date and time for having received the number of sealed envelopes. 
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iv) The Procurement Officer–Publisher (Officer Inviting the Tender) or other concerned 
officers authorized to receive the Bid (Original Affidavit including attested hard copies of 

all documents) on behalf of the Procurement Officer–Publisher shall not be responsible 

for any postal delay and/ or non–receipt of the copy of the bid security on or before 
specified date and time. Non submission of bid security within the designated period 
shall debar the bidder from participating in the on-line bidding system and his portal 
registration shall be blocked. His name shall also be informed to the registering 
authority for cancellation of his registration as contractor. 

 

v) Contractor exempted from payment of EMD will be able to participate in the tender 
directly by uploading documentary evidence towards his eligibility for such exemption. 

 

15. SUBMISSION OF BID: 
a. The bidder shall carefully go through the tender and prepare the required documents. The 

Bid shall have a Technical Bid & a Financial Bid. The Technical Bid generally consist of cost 
of Bid documents, EMD/ Bid Security, GST, PAN/ TIN, Registration Certificate, Affidavits, 
Profit Loss Statement, Joint Venture Agreement. List of similar nature works, work in hand, 
list of machineries, and any other information required by OIT. the Financial Bid shall 
consist of the Bill of Quantities (BoQ) and any other price related information/ undertaking 
including rebates. 
 

b. The protected Bill of Quantities (BoQ) uploaded by the Procurement Officer – Publisher for 
the Bid is the authentic BoQ. Any alteration or deletion or manipulation in BoQ shall lead to 
cancellation of Bid. 
 

c. The Bidder shall up load the scanned copy/ copies of document in support of eligibility 
criteria and qualification information in prescribed format in Portable Document Format 
(PDF) to the portal in the designated locations of Technical Bid.  

 
d. The Bidder shall write his name in the space provided in the specified location in the 

Protected Bill of Quantities (BoQ) published by the officer inviting tender. the bidder shall 
type rates in figure only in the rate column of respective item(s) with out leaving any blank 
cell in the rate column in case of item rate tender and type percentage excess or less upto 
one decimal place only in case of percentage rate tender. 
 

e. The bidder shall log on to the portal with his/ her DSC and move to the desired tender for 
uploading the documents in appropriate place one by one simultaneously checking the 
documents. 
i) Bids can not be submitted after due date and time. The bids once submitted can not be 

viewed, retrieved or corrected. The Bidder should ensure correctness of the bid prior to 
uploading and take print out of the system generated summary of submission to confirm 
successful uploading of bid. The bids can not be opened even by the OIT or the 
Procurement Officer–Publisher/Opener before the due date and time of opening. 
 

ii) Each process in the e-procurement is time stamped and the system can detect the time 
of log in of each user including the Bidder. 

 
iii) The Bidder should ensure clarity / legibility of the document uploaded by him to the 

portal. 
 

iv) The system shall require all the mandatory forms and fields filled up by the contractor 
during the process of submission of the bid/ tender. 

 
v) The bidder should check the system generated confirmation statement on the status of 

the submission. 
 

vi) The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush 
and failure in the network. 

 
vii) The tender inviting officer is not responsible for any failure, malfunction, or breakdown 

of the electronic system used during the e-procurement process. 
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viii) The Bidder is required to up load documents related to his eligibility criteria and 
qualification information and Bill of Quantities duly filled in. It is not necessary for the 
part of the Bidder to up-load the drawings and other Bid documents (after signing) while 
up-loading his bid. It is assumed that the bidder has referred all the drawings and 
documents uploaded by the Officer inviting the Bid. 

 
ix) Seeking any revision of rates or backing out of the bid claiming for not having referred to 

any or all documents provided in the Bid by the Officer inviting the Bid will be construed 
as plea to disrupt the bidding process and in such cases the bid security shall be 
forfeited.   

 
x) The bidder will not be able to submit his bid after expiry of the date and time of 

submission of Bid (server time). The date & time of bid submission shall remain 
unaltered even if the specified date for the submission of bids declared as a holiday for 
the Officer inviting the Bid. 
 

f. SIGNING OF BID: The ‘online bidder’ shall digitally sign on all statements, documents, 
certificates, uploaded by him, owning responsibility for their correctness/ authenticity as per 
IT ACT 2000. If any of the information furnished by the bidder is found to be false/ 
fabricated / bogus, his EMD/ Bid security shall stand forfeited and the bidder is liable to be 
blacklisted. 

 
16. SECURITY OF BID SUBMISSION: 

a. All bid uploaded by the Bidder to the portal will be encrypted. 
 

b. The encrypted Bid can only be decrypted/ opened by the authorised openers on or after the 
due date and time. 

 

17. RESUBMISSION AND WITHDRAWAL OF BIDS: 
a. Resubmission of bid by the bidders for any number of times before the final date and time of 

submission is allowed. 
 

b. Resubmission of bid shall require uploading of all documents including price bid afresh. 
 
c. If the bidder falls to submit his modified bids) within the pre-defined time of receipt, the 

system shall consider only the last bid submitted. 
 
d. The bidder should avoid submission of bid at the last moment to avoid system failure or 

malfunction of internet or traffic jam or power failure etc. 
 
e. The Bidder can withdraw his bid before the closure date and time of receipt of the bid by 

uploading scanned copy of a letter addressing to the Procurement Officer–Publisher (Officer 
Inviting Tender) citing reasons for withdrawal. The system shall not allow any withdrawal 
after expiry of the closure time of the bid. 

 
18. OPENING OF THE BID: 

a. Bid opening date and time is specified during tender creation or can be extended through 
corrigendum. Bids can not be opened before the specified date & time. 
 

b. All bid openers have to log on to the portal to decrypt the bid submitted by the bidders. 
 
c. The bidders & guest users can view the summary of opening of bids from any system. 

Contractors are not required to be present during the bid opening at the opening location if 
they so desire. 

 
d. In the event of the specified date of bid opening being declared a holiday for the officer 

inviting the Bid, the bids will be opened at the appointed time on the next working day. 
 
e. In case bids are invited for more than one package, the order for opening of the “Bid” shall be 

that in which they appear in the “Invitation for Bid”. 
 
f. During bid opening, the covers containing copy of financial instruments towards cost of bid 

and Bid Security in the form specified in the DTCN/ ITB valid for the period stated in the 
Bid, received after last date of receipt of bid and before opening of the bids shall be opened 
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and declared. The Procurement Officer–Opener shall continue opening of other documents if 
he is satisfied about the appropriateness of the cost of Bid and the Bid security. 

 
g. Combined bid security for more than one work is not acceptable. 
 
h. The electronically submitted bids may be permitted to be opened by the predefined Bid 

opening officer from their new location if they are transferred after the issue of Notice 
Inviting Bid and before bid opening. Further action on bid documents shall be taken by the 
new incumbent of the post. 

 
19. EVALUATION OF BIDS: 

a. All the opened bids shall be down loaded and printed for taking up evaluation. The 
Procurement Officer–Openers shall sign on each page of the documents downloaded and 
furnish a certificate that the documents as available in the portal for the tender have been 
down loaded. 

b. The Procurement Officer–Evaluators shall take up evaluation of bids with respect to the 
qualification information and other information furnished subject to confirmation of the bid 
security by the issuing institutions. 

 
c. After receipt of confirmation of the bid security, the bidder may be asked in writing to clarify 

on the documents provided in the Technical Bid, if necessary, with respect to any doubts or 
illegible documents. The Officer Inviting Tender may ask for any other document of historical 
nature during Technical evaluation of the tender. Provided in all such cases, furnishing of 

any document in no way alters the Bidder’s price bid. Non submission of legible documents 
may render the bid non-responsive. 

 
d. The bidders will respond in not more than 7 days of issue of the clarification letter, failing 

which the bid of the bidder will be evaluated on its own merit. 
 
e. Technical evaluation of all bids shall be carried out as per information furnished by Bidders. 

But evaluation of bids does not exonerate bidders from checking their original documents at 
later date. If the bidder is found to have misled the evaluation through wrong information, 
action as per relevant clause of DTCN / ITB shall be taken against the bidder/ contractor. 

 
f. The procurement Officer- Evaluators; will evaluate bids and finalize list of responsive 

bidders. 
 
g. The financial bids of the technically responsive bidders shall be opened on the due date of 

opening. The Procurement Officer – Openers shall log on to the system in sequence and open 
the financial bids. 
i.  The Financial Bid will be opened on the notified date & time in the presence of bidders 

or their authorised representative who wish to be present. 
 
ii. At the time of opening of “Financial Bid”, bidders whose technical bids were found 

responsive will be opened. 
a. The responsive bidders name, bid prices, item wise rates, total amount of each 

item in case of item rate tender and percentage above or less in case of percentage 
rate tenders will be announced.  

b. Procurement Officer-Openers shall sign on each page of the downloaded BoQ and 
the comparative statement and furnish a certificate to that respect. 

 
c. Bidder can witness principal activities and view the documents/ summary reports 

for that particular work by logging on to the portal with his DSC from any where. 
20. NEGOTIATION OF BIDS: 

a. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his 
discretion, ask the lowest bidder for clarification of his rates including reduction of rate on 
negotiation and breakdown of unit rates. 

 
21. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

a. The Employer/ Engineer-in-charge shall notify acceptance of the work prior to expiry of the 
validity period by cable, telex or facsimile or e-mail confirmed by registered letter. This Letter 
of Acceptance will state the sum that the Engineer-in-charge will pay the contractor in 
consideration of the execution & completion of the Works by the Contractor as prescribed by 
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the contract & the amount of performance security and additional performance security 
required to be furnished. The issue of the letter of acceptance shall be treated as closure of 
the Bid process and commencement of the contract. 

 
b. The Contractor after furnishing the required acceptable performance security and additional 

performance security, “Letter to Proceed” or “Work Order” shall be issued by the Engineer-in-
Charge with copy thereof to the Procurement Officer–Publisher. The Procurement Officer–
Publisher shall up load the summary and declare the process as complete.  

 
Sd/- 

EXECUTIVE ENGINEER, CITY DIVISION-III 
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Appendix - II 
Online Receipt of Tender Paper Cost & Earnest Money Deposit 

 through e-Procurement Portal as per 
Works Department Letter No.17276/W Dt.06.12.2017 

 

Government of Odisha 
Works Department 

*** 
Office Memorandum 

File No.07556900012016–17254/W Dt.05.12.2017 
 

Sub: Electronic receipt, accounting and reporting of Cost of Tender 
Paper and Earnest Money Deposit on submission of bids. 

1. The State Government have formulated rules and procedures for Electronic receipt, accounting 
and reporting of the receipt of Cost of Tender Paper and Earnest Money Deposit on submission of 
bids through the e-procurement portal of Government of Odisha i.e. 
"https://tendersodisha.gov.in". 

 
2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment 

gateway. Now it has been decided to introduce electronic receipt of Cost of Tender Paper and 
Earnest Money Deposit on submission of bids through payment gateway of designated banks 
such as SBI/ICICI Bank/HDFC Bank for all Government Departments, State PSUs. Statutory 
Corporations, Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process 
outline as well as accounting and reporting structure are indicated below : 
a)  It will be carried out through a single banking transaction by the bidder for multiple 

payments like Cost of Tender Paper and Earnest Money Deposit on submission of 
bids. 

b)  Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and 
their Aggregator Banks as well can be accessed by the intending bidders. 

c)  Reporting and accounting of the e-receipts will be made from a single source. 
d)  Credit of receipts into the Government accounts and to the designated Bank account of 

the participating entities indicated in Para 2 above would be faster. 
 

3.  Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money 
Deposit on submission of bids would be eligible to participate in the tender/bid process. The 
bidders with pending or failure payment status shall not be able to submit their bid. Tender 
inviting authority, State Procurement Cell, NIC, the designated Banks shall not be held 
responsible for such pendency or failure. 

4.  Banking arrangement: 
a)  Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated 

with e-Procurement portal of Government of Odisha (https://tendersodisha.gov.in). 
b)  The Designated Banks participating in Electronic receipt, accounting and reporting 

of Cost of Tender Paper and Earnest Money Deposit on submission of bids will 
nominate a Focal Point Branch called e-FPB, who is authorized to collect and collate all 

e-Receipts. Each such branch will act as the Receiving branch and Focal Point Branch 
notwithstanding the fact that the bidder might have debited his account in any of the 
bank's branches while making payment. 

5.  Procedures of bid submission using electronic payment of tender paper cost and EMD by 
bidder: 

 
a)  Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-

Procurement portal (https://tendersodisha.gov.in) using his/her digital signature 
certificate and then search and then select the required active tender from the "Search 
Active Tender" option. Now, submit button can be clicked against the selected tender so 
that it comes to the "My Tenders" section. 

 
b)  Uploading of Prequalification/Technical/Financial bid: The bidders have to upload 

the required Prequalification /Technical/Financial bid, as mentioned in the bidding 
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document and in line with Works Department office memorandum no.7885, 
dt.23.07.2013. 

 
c)  Electronic payment of tender paper cost and EMD: Then the bidders have to select 

and submit the bank name as available in the payment options 
i. A bidder shall make electronic payment using his/her internet banking enabled 

account with designated Banks or their aggregator banks. 
ii. A bidder having account in other Banks can make payment using NEFT/RTGS facility of 

designated Banks. 

• Online NEFT/RTGS payment using internet banking of the bank in which the bidder 

holds his account, by adding the account number as mentioned in the challan as an 
interbank beneficiary. 
 

d)  Bid submission: Only after receipt of intimation at the e-Procurement portal regarding 
successful transaction by bidder the system will activate the 'Freeze Bid Submission' 
button to conclude the bid submission process. 

 
 
e)  System generated acknowledgement receipt for successful bid submission: System 

will generate an acknowledgement receipt for successful bid submission. The bidder 
should make a note of 'Bid ID' generated in the acknowledgement receipt for tracking 
their bid status. 

 

6.  Settlement of Cost of Tender Paper; 
a)  Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender 

Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell 
(SPC). The MIS will contain an abstract of the cost of tender paper collected with 
reference to Bid Identification Number. The State Procurement Cell shall generate 
Bank-wise-head-wise challans separately for Cost of Tender Paper and instruct the 
designated Banks to remit the money to the State Government account under different 
heads. In respect of the cost of tender paper received through the e-procurement portal, 
the remittance to the Cyber Treasury account will be made to the Head of Account 0075-

Misc, General Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender 
Paper. 

 
b)  For the time being, the State Procurement Cell (SPC) will use over the counter payment 

facility of the Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will 
be facilitated through the Odisha Treasury portal. 

c)  Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local 
Bodies etc., Cost of Tender Paper, the e-Procurement portal shall generate a MIS for 
the State Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender 
paper collected with reference to Bid Identification Number. The State Procurement 
Cell shall generate Bank-wise list of challans and instruct the designated Banks to remit 
the money through the Odisha Treasury portal. The cost of tender papers will be credited 
to the registered Bank account of the concerned State PSUs, Statutory Corporations, 
Autonomous Bodies and Local Bodies etc. 

 
d)  Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) 

the tender fee, EMD to the bidder, in case the tender is cancelled before opening of Bid 
as per direction received from TIA through e-procurement system. 

 
e)  Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest 

Money Deposit on submission of bids is enclosed in the Annexure. 
 

7.  Settlement of Earnest Money Deposit on submission of bids: 
a)  The Bank will remit the Earnest Money Deposit on submission/ cancellation of bids 

to respective bidders accounts as per direction received from TIA through e-procurement 
system. 

 

8.  Forfeiture of EMD : 
Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned 
for various reasons. 
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a)  In case the Earnest Money Deposit on submission of bid is forfeited, the e-
Procurement portal will direct the Bank to transfer the EMD value from the Pooling 
Account of SPC to the registered account of the tender inviting authority. 

 
b)  The Tender inviting authorities of the Government Departments will deposit the forfeited 

Earnest Money Deposit on submission of bid, in the State Government Treasury 
under the appropriate head (8782-Cash Remittances and Adjustments between the 
officers rendering accounts to the same Accounts Officer-102-P.W.Remittances-1683-
Remittances-91028-Remittances into Treasury) after taking the amount as a revenue 
receipt in their Cash Book under the head 0075-Misc. General Services-00-101 -
Unclaimed Deposits-0097-Misc, Receipts-02080-Misc. Deposits and submit the detail 
account to DAG (Puri) as a deposit of the Division. 

 
c)  By clicking submit button, system will initiate the forfeiture of EMD. System will not 

allow the evaluator to edit the initiation after clicking the submit button. Forfeiture 
option can be carried out in phased manner like one bidder at a time. 

 

9.  Role of the Banks: 
a)  Make necessary provision / customizations at their end to enable the provision for 

online payments / refunds as per this document. 
b)  Provide necessary real-time message to bidders regarding successful or unsuccessful 

transactions during online payment processes and redirect them to e-Procurement 
website with necessary transaction reference details enabling them to submit their bids. 

c)  The bank shall ensure transfer of funds from the pooling account to the Government 
Head/current account of PSUs/ULBs within the next bank working day as per the 
directions generated from e-Procurement portal. 

d)  Bank should provide timely reports and reference details to NIC enabling them to carry 
out their role as stated below. 

e)  Refund of amount to bidders as per the XML file provided by e-Procurement system on 
the next bank working day from the date of generation of the XML file and also provide a 
confirmation to NIC on the same. 

 

10.  Role of State Procurement Cell: 
a)  Communicate requirements of Government departments/ State PSUs/ Autonomous 

Bodies/ ULBs online payment requirements to National Informatics Centre / the 
authorised Banks for mapping/ customization. 

b)  In every working day, the State Procurement Cell shall generate MIS from the e-
Procurement portal to ascertain the tender paper cost received in the e-Tendering 
process separately bank-wise for the Government Department and the PSUs/ULBs. The 
SPC shall generate bank-wise separate online challans from the Odisha Treasury portal 
and make the remittance through over the counter facility or NEFT/RTGS (as and when 
this functionality is available in Treasury portal) and issue instruction to the bank for 
remittance of the receipt to the State Government account. 

c)  The State Procurement Cell shall be responsible for providing challan details and MIS in 
respect of the remittance towards tender paper cost to the Tender inviting authorities for 
their record. 

d)  State Procurement Cell shall monitor the progress of e-Tendering by different 
Government departments / State PSUs/ Autonomous Bodies / ULBs through an MIS. 
State Procurement Cell shall monitor and send monthly progress reports to the 
Government. 

e)  The e-Procurement system will generate a consolidated refund & settlement XML file as 
an end of the day activity. 

f)  e-procurement system will provide a web service for payment gateway (PG) provider to 
pull the encrypted refund and settlement details in XML file against a day. 

g)  Similarly, payment gateway (PG) provider will provide a web service to pull the refund 
and settlement status against a day 

h)  e-procurement system will update the status accordingly for reconciliation report. 
 
11.  Role of National Informatics Centre : 

a)  Customize e-Procurement software and web-pages of Government of Odisha 
(https://tendersodisha.qov.in) to enable the provision for electronic payment. 

b)  The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of 
Account. 
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c)  NIC will provide an interface to organisations to download the electronic receipt data. 
d)  Enable automatic generation of daily XML files from e-Procurement system and ensure 

delivery of the same to the authorised Banks for enabling automatic refund/settlement 
of funds. 

e)  NIC shall enable the e-Procurement portal to generate MIS as required for the State 
Procurement Cell in order to make remittance of the tender paper cost to the State 
Government account using the Odisha Treasury portal. 

 
12.  Role of Cyber Treasury : 

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will 
be accounted for by the Cyber Treasury and it shall submit the accounts to A.G (O) as 
per the established process. 

b)  The Cyber Treasury will provide MIS as required to the SPC for the purpose of 
accounting and reconciliation of the electronic remittances made to the State 
Government account. 

 

13.  Redressal of Public grievances: 
The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will 
have an effective procedure for dealing with, public complaint for e-Receipt related matters. In 
case, any mistake is detected by any of the stakeholders in reporting of receipt of tender paper 
cost and EMD, either suo moto or on being brought to its notice, the State Procurement Cell, 
Odisha, National Informatics Centre, Odisha unit, Cyber Treasury and the bank will promptly 
take steps for rectification. The e-Focal Point Branch of the participating Banks, National 

Informatics Centre, Odisha and the State Procurement Cell, Odisha will notify the contact 
number and address of the Help Desk for resolution of any dispute regarding e-Receipt. 

 

14.  Applicability and modification of existing rules / orders: 
The modalities prescribed in this Office Memorandum for downloading of tender paper, 
submission and rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest 
deposit will be applicable for electronic submission of bids through e-procurement portal. 
Existing provisions regulating cost of tender paper, earnest money deposit in OPWD Code and 
OGFR would stand modified to the extent prescribed. 
 

15.  These arrangements would be made effective after signing of MoU between the designated Banks 
and the State Procurement Cell, firming up of Banking arrangements and technical integration 
between designated Bank and e-Procurement Portal. 

 
1. This shall take effect from the date of issue of this Office Memorandum. 
2. Accordingly, relevant existing codal/ contractual provision exist vide Office Memorandum 

No.6785/W Dt.09.05.2017 of Works Department stands modified to the above extent. 
3. This has been concurred in by the Finance Department vide their UOR No.-39-WF-I 

Dt.09.11.2017. 
 
 

  Sd/05.12.2017 
      E.I.C-cum-Secretary to Govt. 

 

[For any Technical related queries please call at Help desk numbers of State Procurement Cell 
(SPC), Govt. of Odisha – 1800 3456 765, (0674) 2530998 / 2530996] 
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ANNXURE-I of Appendix - II 
 

Back-end Transaction Matrix of Electronic receipt and remittance of Cost 
of Tender Paper and Earnest Money Deposit on submission of bids. 

 Cost of Tender Paper on 
submission of bids 

Earnest Money Deposit on 
submission of bids 

Government  
Departments 

 

I. The payment towards the cost of 
Tender Paper, in case 
Government Departments, shall be 
collected in separate Pooling 
accounts opened in Focal Point 
Branch called e-FPB of respective 
designated banks [as stated in 
Para 2] at Bhubaneswar on 
T+1_day. 
 
 
 
 

 
II. With reference to the Notice 

Inviting Tender/ Bid Identification 
Number, the amount so realized is 
to be remitted to Government 
Account under the Head Of 
Account 0075-Misc. General 
Services-800-Other Receipts-0097-
Misc. Receipts-02237-Cost of 
Tender Paper through Odisha 
Treasury Portal after opening of 
the bid. 
 

I. In case of tenders of Government 
Departments, amount towards 
Earnest Money Deposit on 
submission of bids shall be 
collected in a pooling account 
opened for this purpose at Focal 
Point Branch called e-FPB of 
respective designated banks at 
Bhubaneswar and the banks will 
remit the amount to respective 
bidder’s account within two 
working days on receipt of 
instruction from TIA through 
refund and settlement of e-
procurement system. 
 

II. In case of forfeiture of Earnest 
Money Deposit on submission of 
bids, the e- Procurement portal will 
direct the Bank to transfer the 
EMD value from the Pooling 
Account of SPC to the registered 
account of the tender inviting 
authority within two working days 
of receipt of instruction from TIA. 

State PSUs 
Statutory 

Corporations, 
Autonomous 
Bodies and 

Local Bodies. 
 

I. In case of State PSUs, Statutory 
corporations, Autonomous Bodies 
and Local Bodies etc. the amount 
towards Cost of Tender Paper, 
on submission of bids shall be 
collected in separated pooling 
accounts opened in Focal Point 
Branch called e-FPB of respective 
designated Banks at 
Bhubaneswar on T+1 days. 

 
II. The Paper cost will be transferred 

to the respective current accounts 
of concerned State PSUs, 
Statutory Corporation, 
Autonomous Bodies and Local 
Bodies etc. after opening of bid. 

 

I. Amount towards EMD on 
submission of bids shall be 
collected in a separate pooling 
account of Focal Point Branch 
called e-FPB of respective 
designated banks at Bhubaneswar 
and the banks will remit the 
amount to respective bidder’s 
account on receipt of instruction 
from TIA through refund and 
settlement of e-procurement 
system within two working days 
from receipt of such instruction. 
 

II. In case of forfeiture of Earnest 
Money deposit on submission of 
bids, the e- Procurement portal will 
direct the Bank to transfer the 
EMD value from the Pooling 
Account of SPC to the registered 
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account of the tender inviting 
authority within two working days 
of receipt of instruction from TIA. 
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ANNEXURE II 
BID SECURITY DECLARATION  

 
Tender Call Notice No. ___________________ date  
 
To  
 The Commissioner, 

Cuttack Municipal Corporation  
 

I/We. The undersigned, declare that: 
 
I/We understand that according to term & condition as contained in 
Tender/bids must be supported by a Bid Securing Declaration. 
 
I/We accept that I/We may be disqualified from bidding for any contract  for a 
period of twoyears from the date of notification if I am /We are in a breach of 
any obligation under the bid conditions,because I/We 
 
a) have withdrawn/modified/amended/impaired or derogated from the tender 

in any respect, my/our Bid during the period of bid validity or its extended 
period, if any 

 or 
b) having been notified of the acceptance of our Bid by the purchaser during 
the period of bid validity specified in the bid document 
(i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to 
furnish the Performance Security/ Bank Guarantee, in accordance with the 
Instructions to Bidders. 
or 
c) If the bidder is found indulging in any corrupt, fraudulent or other 
malpractice in respect of the bid; 
or 
d) If there is a discrepancy between words and figures quoted by the bidder 
and the bidder does notaccept that the amount in words prevails over amount 
in figure. 
I/We understand this Bid Securing Declaration shall cease to be valid if I 
am/we are not the successful Bidder, upon the earlier of (i) the receipt of your 
notification of the name of the successful Bidder; or (ii) thirty days 
after the expiration of the validity of my/our Bid as specified in the bid 
documents.. 
 
  
Place:        Signature of the Tenderer 
Date :            Name/Organisation               
                                                                                  Seal 
(Note: In case of a consortium/Joint Venture, the Bid Securing Declaration 
must be in the name of all partners tothe consortium/Joint Venture that 
submits the bid) 
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