

Office of the Jharsuguda Municipality
INVITATION OF BID/ 2026-27
Bid identification No. EO/JMC/ 02/2026-27
Tender Call Notice No. 1698 / JM Dt. 05/05/26

1. The Executive Officer, Jharsuguda Municipality on behalf of Municipal Council invites percentage rate bids in single cover system for the construction of work detailed in the table below from eligible class contractors registered with the State Government / Jharsuguda Municipality for execution of the civil work .The proof of registration from the appropriate authority shall be enclosed along with the Bid.

Sl. No	Name of the Project	Estimate Cost in lakh	Cost of EMD in Rs.	Cost of TP	Class of contractor	Completion Period.
1	2	3	4	5	6	7
1	Construction of Paver Road from Sai Vihar Colony to Sishu Mandir in W. No. 01.	20.00	20000.00	10000.00	"D & C"	60 days
2	Construction of CC Drain and Culvert from JDS Hospital towards Biju Expressway in W. No. - 01.	20.00	20000.00	10000.00	"D & C"	60 days
3	Construction of 2 nos. Bathing Ghat with changing room at Katki Bandha, Kisanpada, Sarbahal in W. No. -01.	5.25	5250.00	4000.00	"D & C"	60 days
4	Construction of Paver Road from Sunita Panda house to Hemanta Pradhan house Mamchand Bagicha in W. No. -01.	20.00	20000.00	10000.00	"D & C"	60 days
5	Construction of Paver Road from Kailash Chandra Rout house to Power house on W. No. - 02.	9.80	9800.00	4000.00	"D & C"	60 days
6	Improvement of Culvert & Road from Bullet Showroom to towards Rohidaspada Main Road in W. No. - 02.	11.90	11900.00	6000.00	"D & C"	60 days
7	Construction of Community Centre at Dhipapada, Sarasmai in W. No. - 02	8.50	8500.00	4000.00	"D & C"	60 days
8	Improvement of Paver Road & Drain from Sunil Agarwal house to Sarita Agarwal house at Vinayakpuram Lane, in front of Manmohan ME School in W. No. -03.	12.00	12000.00	6000.00	"D & C"	60 days
9	Construction of Toilet at Marwadi Talab in W. No. - 03	13.15	13150.00	6000.00	"D & C"	60 days
10	Construction of CC Drain near Raja Baid house in W. No. - 04.	6.20	6200.00	4000.00	"D & C"	60 days
11	Construction of Paver Block Road from Ram Jha house to Avinash Kumar house, Siriabagicha in W. No. -04.	20.00	20000.00	10000.00	"D & C"	60 days
12	Construction of CC Drain from Choudhary house to Saroj house, Mauimanagar in W. No. -05.	5.80	5800.00	4000.00	"D & C"	60 days
13	Construction of CC Drain from Firoz house to Sharma house, Telibhata in W. No. 05.	10.60	10600.00	6000.00	"D & C"	60 days

14	Construction of Paver Road from Maku house to Ranjita house Maulimaa Nagar in W. No. - 05.	15.00	15000.00	6000.00	"D & C"	60 days
15	Construction of Paver Road from Dharsadhipa Road to Saiba Jena house Dharsadhipa in W. No. - 05.	20.00	20000.00	10000.00	"D & C"	60 days
16	Construction of Paver Road from Bulu House to Bishnu Naik house Chandmari, Kabrastanpada in W. No. - 05.	20.00	20000.00	10000.00	"D & C"	60 days
17	Construction of CC Drain and Culvert at Ekatali Chhak in W. No. -06.	9.20	9200.00	4000.00	"D & C"	60 days
18	Construction of Paver Block Road from Bablu Singh house to Nanda Kishore house in W. No. -06.	10.00	10000.00	4000.00	"D & C"	60 days
19	Construction of Paver Road from Pappada Bandha Main Road in W. No. - 06.	6.35	6350.00	4000.00	"D & C"	60 days
20	Construction of CC Drain from Housing board gas godown to towards NH 49 in W. No. - 07.	10.00	10000.00	4000.00	"D & C"	60 days
21	Improvement of Paver Road from Subash Dhala boundary to Surendra Patra house at Suldiapada in W. No. - 07.	7.90	7900.00	4000.00	"D & C"	60 days
22	Improvement of Paver Road from Sarberna School towards BTM Tank in W. No. - 07.	20.00	20000.00	10000.00	"D & C"	60 days
23	Construction of Community Centre at Aghariapada, Jharianair in W. No. -08.	8.50	8500.00	4000.00	"D & C"	60 days
24	Completion of Boundary Wall of Smanan Ghat near MCC, Panchpada in W. No. - 08.	6.40	6400.00	4000.00	"D & C"	60 days
25	Construction of 2 nos. Bathing Ghat with changing room at Aghariapada, Jharianair Bada Kata in W. No. -08.	4.25	4250.00	2000.00	"D & C"	60 days
26	Construction of 2 nos. Bathing Ghat with changing room at Telipali Bandha, Panchpada in W. No. -08.	5.25	5250.00	4000.00	"D & C"	60 days
27	Construction of Road from Yadav house to Minz house and Prakash Sahu house to Berman house Kapumal in W. No. -09.	5.00	5000.00	2000.00	"D & C"	60 days
28	Construction of Road at OMP Shantipada, Milan Market in W. No. - 09.	10.00	10000.00	4000.00	"D & C"	60 days
29	Construction of Road from Fatamal Over Bridge towards Kailash Sethi house in W. No. - 09.	10.00	10000.00	4000.00	"D & C"	60 days
30	Construction of Balance Portion Road near Dr. Prushty house towards Prasant Goud at Kapumal in W. No. -09.	20.00	20000.00	10000.00	"D & C"	60 days
31	Construction of Road and Drain from Kerli house to Pradip Seth house at Brundaban Colony in W. No. -09.	15.00	15000.00	6000.00	"D & C"	60 days
32	Improvement of Road from Durga Mandir towards Transformer Chowk at Cox Colony in W. No. - 10.	12.00	12000.00	6000.00	"D & C"	60 days

33	Improvement of Road Backside of Mamta Marble near Xavier Montessori School at Beheramal in W. No. - 10.	7.00	7000.00	4000.00	"D & C"	60 days
34	Construction of Drain with Culvert near Dr. Sabita Patel house in W. No.-10.	5.00	5000.00	2000.00	"D & C"	60 days
35	Improvement of Road and Drain opposite side gali of Joy Land School, Cox Colony in W. No. -10.	5.00	5000.00	2000.00	"D & C"	60 days
36	Construction of Community Centre near Bhuliatikira Primary School in W. No. - 11.	8.50	8500.00	4000.00	"D & C"	60 days
37	Improvement of Road from Arjun Teli house towards Murari Rohidas house at Bhuliatikira Main Road in W. No. - 11.	11.50	11500.00	6000.00	"D & C"	60 days
38	Construction of 3 nos. Bathing Ghat with changing room at Bhulia Tikira Pond in W. No. - 11.	6.00	6000.00	4000.00	"D & C"	60 days
39	Improvement of Approach Road to DPRC Building at Nuapada in W. No. - 11.	8.50	8500.00	4000.00	"D & C"	60 days
40	Construction of Road from Vigilance DSP Quarter Backside of Apex Care Hospital (Sriram Vihar) in W. No. -11.	20.00	20000.00	10000.00	"D & C"	60 days
41	Construction of Drain from Main Road to Deepak Sahu Gali in W. No. -11.	6.50	6500.00	4000.00	"D & C"	60 days
42	Construction of Road from Manoj Jena house to Karan Singh house in W. No. - 11.	4.00	4000.00	2000.00	"D & C"	60 days
43	Construction of Road from Binod Tamag house towards AWC Building and Pushpa house to Anthony house at OSAP W. No. - 12.	12.00	12000.00	6000.00	"D & C"	60 days
44	Construction of Road from Giri Kisan house to Pond and Harohan Kisan Gali at Bandharpada, Malimunda in W. No. - 12.	3.00	3000.00	2000.00	"D & C"	60 days
45	Construction of Cycle Stand at Sanjay Gandhi High School at Malimunda in W. No. -12.	4.50	4500.00	2000.00	"D & C"	60 days
46	Construction of Road at Geetanjali Dhurua Gali, Prashanta Kisan house to Ghasia Kisan house and Sanju Kisan house to Sunil Kisan house at Zamidarpada, Malimunda in W. No. - 12.	12.00	12000.00	6000.00	"D & C"	60 days
47	Construction of Road from Debadhi High School Road towards Ganesh Chandra Vidyapitha Debadhi in W. No. - 13.	10.00	10000.00	4000.00	"D & C"	60 days
48	Construction of Boundary Wall of Crematorium Centre and Renovation of Waiting Hall at Debadhi in W. No. - 13.	10.00	10000.00	4000.00	"D & C"	60 days
49	Construction of Crematorium Centre at Dihipada, Debadhi in W. No. - 13.	9.00	9000.00	4000.00	"D & C"	60 days
50	Improvement of Road from TV Station towards Nandlal Sahu house in W. No. - 14.	10.00	10000.00	6000.00	"D & C"	60 days

51	Improvement of Balanced portion of Road in front of Vikash Techno School in W. No. - 14.	20.00	20000.00	10000.00	"D & C"	60 days
52	Site development and levelling of ground inside ECO Park and other Tourist Amenities near Jhadeswar Temple.	7.08	6850.00	4000.00	"D & C"	60 days
53	Levelling and site development with earth filling and plantation inside ECO Park near Jhadeswar Temple.	7.11	7110.00	4000.00	"D & C"	60 days
54	Improvement of Road from Jai Maa Tarini club to towards Bhaju Singh house in W. No. - 15.	8.50	8500.00	4000.00	"D & C"	60 days
55	Improvement of Road from Lal Saheb Chowk to Jay Maa Tarini club in W. No. - 15.	7.00	7000.00	4000.00	"D & C"	60 days
56	Improvement of Road & Drain from Raju Meher house towards Bhuliapada school in W. No. - 15.	5.00	5000.00	4000.00	"D & C"	60 days
57	Construction of Road at Hanuman Vatika in W. No. - 16.	10.00	10000.00	4000.00	"D & C"	60 days
58	Improvement of Road at Adarsh colony Tower Gali in W. No. - 16.	5.00	5000.00	2000.00	"D & C"	60 days
59	Improvement of BT Road from Main Road towards Pahadi Mandir in W. No.- 16.	20.00	20000.00	6000.00	"D & C"	60 days
60	Construction of Balance portion Road from BJD Office towards Purnabasti Orampada in W. No. - 17.	12.47	12470.00	6000.00	"D & C"	60 days
61	Improvement of Road & Drain from Main Road towards Chaturbhuj Das house in W. No. - 17.	6.70	6700.00	4000.00	"D & C"	60 days
62	Improvement of Road & Drain from Mahaveer club towards Bhagbana Chowk in W. No. - 17.	14.55	14550.00	6000.00	"D & C"	60 days
63	Improvement of Road & Drain near Jalaram Mandir from J. K. Thakkar house towards Hanuman Mandir in W. No. - 18.	11.40	11400.00	6000.00	"D & C"	60 days
64	Improvement of Kalyan Mandap, Lohana Samaj in W. No. -18.	15.50	15500.00	6000.00	"D & C"	60 days
65	Improvement of Road from Bhuban Kishore Tiwari house to Khadims in W. No. - 19.	3.10	3100.00	2000.00	"D & C"	60 days
66	Improvement of Road from Sourav Singh house to Gopal Thakur house in W. No. - 19.	3.50	3500.00	2000.00	"D & C"	60 days
67	Improvement of Road from Ravindra Jain house to Basant Sriwas in W. No. - 19.	8.50	8500.00	4000.00	"D & C"	60 days
68	Construction of Drain from Jaahid Qureshi house to Guddu Paragon store in W. No. - 20.	11.39	11390.00	6000.00	"D & C"	60 days
69	Const. of 3 no. of culvert near Chhabila Hanuman Mandir Marwadipada & Const. of drain from Police Station towards	11.50	11500.00	6000.00	"D & C"	60 days

	Ganapati Hotel in W. No. - 20.					
70	Construction of Drain from Akhtar house to Mumtaz house in W. No. - 20.	15.00	15000.00	6000.00	"D & C"	60 days
71	Repairing and Colouring of Office Building of Jharsuguda Municipality.	8.90	8900.00	4000.00	"D & C"	60 days
72	Improvement of Road from Sethi house to Naval Sah house at Tetelmaal in W. No. - 21.	10.00	10000.00	4000.00	"D & C"	60 days
73	Construction of First Floor Muslim Community Hall near TATA Gali in W. No. - 20 & 21.	17.35	17350.00	6000.00	"D & C"	60 days
74	Improvement of Road Shiv Shakti Dharmashala to Bhim Chowk Mandir, Buromal in W. No. - 21.	8.00	8000.00	4000.00	"D & C"	60 days
75	Improvement of Road from Kala Talab club towards Gudi Ghar in W. No. - 21.	7.00	7000.00	4000.00	"D & C"	60 days
76	Improvement of Road from Katu Tanty house to Durga Prasad house in W. No. - 22.	8.84	8840.00	4000.00	"D & C"	60 days
77	Improvement of Road & Drain from Banmali Dansena house to Rahul Bhara Sagar in W. No. - 22.	3.25	3250.00	2000.00	"D & C"	60 days
78	Improvement of Road from Govind Singhania house towards Charkha gali via D. Olale house, in W. No. - 22.	7.30	7300.00	4000.00	"D & C"	60 days
79	Construction of Road from Minz house to Ranjit Suna house in W. No. -23.	5.50	5500.00	4000.00	"D & C"	60 days
80	Construction of Road from Natraj Colony Mata Mandir to Leo house in W. No. -23.	15.50	15500.00	6000.00	"D & C"	60 days
81	Construction of Road from Late Govinda house to Riy Road in W. No. -23.	7.50	7500.00	4000.00	"D & C"	60 days
82	Improvement of Paver Road from Meher house towards Goudpada Club at Sarbahal in W. No. -01.	20.00	20000.00	10000.00	"D & C"	60 days
83	Construction of Paver Road in front of Additional MCC & MRF in W. No. - 07.	20.00	20000.00	10000.00	"D & C"	60 days
84	Construction of Drain in front of Additional MCC & MRF in W. No. - 07.	20.00	20000.00	10000.00	"D & C"	60 days
85	Construction of Boundary Wall and Paver Block near MCC And MRF in W. No. -07.	20.00	20000.00	10000.00	"D & C"	60 days
86	Construction of Paver Road in front of Additional MCC and MRF in W. No. -09.	20.00	20000.00	10000.00	"D & C"	60 days
87	Construction of Additional Classroom Chowkipada in W. No.- 04.	20.00	20000.00	10000.00	"D & C"	60 days
88	Const. of A.W.C. Building at Manga Bazar in W. No. - 20.	12.00	12000.00	6000.00	"D & C"	60 days
89	Construction of Kacha and WBM Road from Sandip Sharma house to Laxman Naik house at Luhurapada in Ward No. 16.	7.00	7000.00	4000.00	"D & C"	60 days
90	Construction of Kacha and WBM Road in front of Sumant Saha house to Pond at Gayatri Bihar in Ward No. 16.	5.50	5500.00	4000.00	"D & C"	60 days

91	Construction of Kacha and WBM Road at Ice Cream Factory Gali in Ward No. 16.	10.10	10100.00	6000.00	"D & C"	60 days
92	Improvement of Auditorium-cum-Sports Complex at Managal hazar in W No -20	20.00	20000.00	10000.00	"D & C"	60 days
93	Development of Crematorium at Bandharpada, Malimunda in W. No. -12.	10.00	10000.00	4000.00	"D & C"	60 days
94	Improvement and Beautification at Pahadi Mandir Park in W. No. -15.	20.00	20000.00	10000.00	"D & C"	60 days
95	Improvement of Road and Drain at Pandit Medical Gali to Purnabasti Road in W. No. -18.	5.35	5350.00	4000.00	"D & C"	60 days
96	Provision of RCC Slab in W. No.-14 and 15, Jharsuguda Municipality.	5.00	5000.00	2000.00	"D & C"	60 days
97	Provision of RCC Slab in W. No.-16 and 17, Jharsuguda Municipality.	5.00	5000.00	2000.00	"D & C"	60 days
98	Provision of RCC Slab in W. No.-18, 19 and 20, Jharsuguda Municipality.	5.00	5000.00	2000.00	"D & C"	60 days
99	Potholes repair in W. No.- 1, 2 and 3, Jharsuguda Municipality.	5.00	5000.00	2000.00	"D & C"	60 days
100	Potholes repair in W. No. - 14, and 15, Jharsuguda Municipality.	5.00	5000.00	2000.00	"D & C"	60 days
101	Potholes repair in W. No. 16 and 17, Jharsuguda Municipality.	5.00	5000.00	2000.00	"D & C"	60 days
102	Potholes repair in W. No. - 18, 19 and 20, Jharsuguda Municipality.	5.00	5000.00	2000.00	"D & C"	60 days
103	Construction of Culvert near Kala Talab in W. No. - 21.	9.00	9000.00	4000.00	"D & C"	60 days

2. Bid documents consisting of plans, specifications the schedule of quantities and the set of terms and condition of contract and other necessary documents can be seen in the website www.tendersorissa.gov.in

3. The Bid documents will be available in the website www.tendersorissa.gov.in from 6.00 P.M. of Dt. 12.05.2026 to 6.00 P.M. of Dt. 22.05.2026 online bidding.

4. The Bidder must possess compatible Digital Signature Certificate (DSC) of Class II or Class III.

5. Bids shall be received only through "online" on or before to 6.00 P.M. of Dt. 22.05.2026


6. Bids received online shall be opened at 12.00 Noon on Dt. 25.05.2026 in the Office of the undersigned in presence of the bidders who wish to attend. Bidders who participated in the bid can witness the opening of bids after logging in to the site through their DSC. If the Office happens to be closed on the last date of opening of the bids as specified, the bids will be opened on the next working day at the same time and venue.

7. The bidders are requested for making online payment such as EMD and Tender Paper cost as detailed at column 4 and 5 respectively via RTGS/NEFT and to make the payment at least one day in advance to the last day of Bid submission as certain amount of time required for settlement, after the payment is made and to avoid technical issue in last minute.

8. Since online payment of EMD and TP has been introduced in Jharsuguda Municipality 2nd time you are requested go through the DO's and Dont's annexed with the DTCN issued by Govt. Of Odisha, Govt. E-Procurement system of NIC.


1. Beneficiary Name :- Executive Officer, Jharsuguda Municipality.
2. A/C Number :- 913010017456700
3. IFSC Code :- UTIB0000493
4. Bank :- AXIS Bank.
5. Branch :- Jharsuguda. OR

9. Other details can be seen in the Bidding documents.
10. The Authority reserves the right to cancel any or all the Bids without assigning any reason thereof.
11. The authority will not be held responsible for any server problem for uploading tender in the last hours.


Executive Officer,
Jharsuguda Municipality.


Memo No.- 1699 / JM Dt. 05/05/26

Copy submitted to the Dist. Magistrate and Collector, Jharsuguda for information and necessary action.


Executive Officer,
Jharsuguda Municipality.


Memo No.- 1700 / JM Dt. 05/05/26

Copy submitted to the Inspector of Local Works—cum Addl. Chief Engineer, P.H. Division, Sambalpur/ ILW-cum-G.M. watco, Jharsuguda / P.D., DUDA, Jharsuguda for information and with a request to display this notice in his office notice board for circulation.


Executive Officer,
Jharsuguda Municipality.

Memo No. 1701 / JM Dt. 05/05/26

Copy forwarded to the Executive Engineer, Rural Works Division, Jharsuguda / Superintending Engineer, P. W. D, R & B Division / Executive Officer, Brajrajnagar Municipality/ Executive Officer, Belpahar Municipality for information and with a request to display this notice in their respective Office notice board for wide circulation.


Executive Officer,
Jharsuguda Municipality.

GENERAL CONDITION OF CONTRACT

1. The work is to be completed within 60 Days from the date of issue of the work order.
2. The authority reserves the right to reject any or all tenders without assigning any reason thereof.
3. Conditional tenders containing terms and condition are liable for rejection.
4. The Contractors are required to furnish evidence of ownership/leased or hired of machineries such as concrete mixer, vibrater, centering materials P.R.R., Vibromax Paves and Vehicles required for the concerned work failing which tenders will not be taken into consideration.
5. The Contractor shall furnish a certificate along with tender to the effect that he is not related to any officer in the rank of an Assistant Engineer and above. If the fact subsequently proved to be false, the contract is liable to be rescinded.
6. The tenderers are to submit along with the tender a note regarding his experience on construction of similar type of works from competent authority.
 - a Name of the work;
 - b Estimated Cost;
 - c Date of Commencement;
 - d Actual date of completion;
 - e Work order no and date;
 - f Other details if any;
7. Additional Performance Security shall be obtained from the bidder when the bid amount is less than estimated cost put to tender as per Works Department, Govt. of Odisha, Office Memorandum No. - 07764600022025 173/W, BBSR Dt. 03.01.2026. In such an event, only the successful bidders who has quoted less bid price/rates than the estimated cost put to tender shall have to furnish the exact Amount of differential cost i.e. estimated cost put to tender minus the quoted amount as additional Performance Security APS in shape of Demand Draft/Term Deposit Receipt pledged in favour of the Executive Officer, Jharsuguda Municipality within Seven Days, otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further, proceeding for blacklisting shall be initiated against the bidder.
8. If the rate quoted by the SC and ST category contractors within 10% above the lowest valid tender (L1) in that case the works department notification i.e. Para -2 of resolution No. 27748 Dt. 11.10.1977 will be implemented, then the tender shall be finalised by the tender accepting authority through a transparent manner. In this regard the winner bidder has to deposit the APS within 7 Seven days after finalization of the bid, failing which subsequently 2nd winner will be consider for award of the bid. Subsequently 3rd winner will be consider for award if the 2nd winner didn't deposit the APS from day 8 to 14 days from the date of lottery.
9. **Additional Performance Security (APS):**

As per Works Department Office Memorandum No.173 dated 03.01.2026 and clarification issued vide Works Department Office Memorandum No. 632 dated 09.01.2026, Additional Performance Security (APS) shall be taken on an incremental basis from the selected bidder for low bid prices in the project works as under:


 - i. **Where the bid price is below 0% but not below 10% of the project cost put to bid:** No additional performance guarantee/security percentage is required.
 - ii. **Where the bid price is below 10% but not below 20% of the project cost put to bid:** The additional performance guarantee/security percentage shall be incremented by 0.1% for every percentage of bid price below 10% of the project cost put to bid starting at 11% with the additional bid performance guarantee being 0.1% and this additional performance guarantee percentage shall be applied on the bid price.
 - iii. **Where the bid price is 20% or more below of the project cost put to bid:** The additional performance guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the project cost put to bid in addition to 1% of the bid price and this additional performance guarantee percentage shall be applied on the bid price;
 - iv. The additional performance guarantee percentage shall be rounded off to the next lower percentage based on whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage based on whether the decimal point of the percentage of bid price is 0.5% or more.

- v. The additional performance security shall be treated as part of the performance security.
- vi. **Justification for abnormally low bids** shall be scrutinized by the Departmental Technical Committee and recommended to the competent authority of the Administrative Department for the approval of the Additional Performance Security (APS). An abnormally low bid is one in which the Bid price, in combination with other elements of the Bid, appears so low that it raises material concerns as to the capability of the Bidder to perform the contract at the offered price. Procuring Entity may, in such cases, seek written clarifications from the Bidder, including detailed price analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any other requirements of the bid document., If, after evaluating the price analyses, the procuring entity determines that the Bidder has substantially failed to demonstrate its capability to deliver the contract at the offered price, the Procuring Entity may reject the Bid/ Proposal. However, it would not be advisable to fix a normative percentage below the estimated cost, which would automatically be considered as an abnormally low bid.

9.2. The successful bidder shall deposit the APS amount within 07 (seven) days from the date of communication to the bidder. The Additional Performance Security should be in the form of Insurance Surety Bond, Account Payee Demand Draft, Fixed Deposit Receipt, Bank Guarantee, TDR including e-Bank Guarantee from any of Scheduled Commercial Bank or Online Payment; in favour of Commissioner, Bhubaneswar Municipal Corporation, Bhubaneswar. The BG should remain valid at least till one month after expiry of stipulated date of completion of the work and Defect Liability Period as per the LOA.

10. No escalation of cost in respect of labour, POL, materials and other item. If any, will be entertained during the course of execution of work.
11. The bidder should have executed similar nature of work / PSU's may participate having similar work experience, in this regard he/ she should enclose the completion certificate.
12. M-40 Grade paver to be used which will be confirm on testing in government laboratory, should meet the specification no extra charges will be paid.
13. The tenders are required to furnish attested copies of valid PAN Card, GST Clearance Certificate, Labour License and valid Caste Certificate in case of ST/SC category contractors with original affidavit regarding claim of price preference if any as per rule for each tender at the time of uploading tender document to the website and originals of which are to be produced before date of opening, failing which the tender will be rejected without assigning any reason thereof.
14. The bill of quantity for the work will be available up to Dt. 22.05.2026 during the period mentioned in the E-Tender.
15. Each tenderer is expected to inspect the site of the proposed work to know the exact working condition before tendering his offer.
16. The detail of work can be had in the office of Jharsuguda Municipality during office hours on any working days. Relevant ISI standard PWD/PHD Specification of Government of Odisha is to be followed during course of execution.
17. On no account the contract work should be assigned or subject to sublet without prior approval of the Municipal Council, Jharsuguda and in such event the contract may be rescinded by Executive Officer, by giving a notice in writing, The contractor should be duly liable in dimity to the Municipality for any compensation payable by Municipality to any quarter and in such case the same would be recovered from the contractor.
18. The contractor should abide by the fair wages clause notified by the Government in Labour Department and in force during the period of execution and shall not pay less than the fair wage fixed by Government to the laborers engaged by him for the work.

19. The tenderer whose tender is accepted shall forthwith. On written intimation being given to him about acceptance of tender, make requisite initial security deposit and sign the agreement within 7 day of such intimation for due fulfillment of contract in the office of Executive Officer, Jharsuguda Municipality, failing which it be liable for forfeitures of the earnest money.
20. The Lowest Tendered shall submit the quality test certificate report of materials used in work as and when required.
21. The contractor shall use SAIL MS Rod/ Steel for the reinforcement work and approved grade of cement as per direction of the Engineering personnel for execution of the work.
22. The contractor should arrange at his own cost necessary T&P such as pump, vibrator, concrete mixer, roller, excavator, winch machine, concrete lifter, tractor, compressed concrete pump, scaffolding materials and etc., as would be required during execution of work.
23. The department has the right to inspect the work and can reject partly or fully each structure if found defective in their opinion.
24. No claim for compensation for any damage caused by rain or any other natural calamities during the execution of work will be entertained.
25. All safety measures are to be taken by the contractor during the execution and till final completion of work by the contractor at his own cost.
26. Under no circumstances interest is chargeable by the contractor for the due or additional dues if any payable to him for the work.
27. All tender received will remain valid for period of 90 days from the date of receipt of tender.
28. Payment will be made subject to availability of the fund with the Municipality.
29. In case of Cement Concrete road, use of concrete Vibrator is compulsory.
30. The contractor should be in a position to start the work within Seven days of receipt of Work Order.
31. All Contractor has to mandatorily submit valid E-mail and whatsapp phone no if it is not same as in License, as all the correspondent will be through Email/ whatsapp only. The authority will not be responsible for invalid Email/ Whatsapp.
32. In no case the completion time will be extended, the bidder should complete the work in the schedule time failing which action as deemed fit as per OPWD codal provision/ Odisha Municipal Act. 1950 will be initiated.


Executive Officer,
Jharsuguda Municipality.